Notice Inviting Tender

Reserve Bank of India, Kanpur invites E-Tender for Supply, Installation, Testing and
commissioning of IP based CCTV system in Bank’s residential colony at Kidwai Nagar,
Kanpur. The estimated cost of work is ¥6.80 lakhs.

The tendering would be done through the Government e-Marketplace — Central Public
Procurement Portal (GeM — CPPP) which is an e-procurement portal for Central Public Sector
Enterprises. The portal may be visited via link: https://etenders.gov.in/eprocure/app

The tender is open to all eligible electrical contractors/agencies/firms. All interested and eligible
bidders are requested to register themselves at the GeM — CPPP portal by visiting the above
link, to participate in the tendering process. The Schedule of the e-tender shall be as follows:

SCHEDULE OF TENDER

e-Tender no.

2026_RBI_285879

Mode of Tender

e-Procurement through CPP Portal
https://etenders.qgov.in/eprocure/app

Part | — Techno-Commercial Bid
Part Il — Price/Financial Bid

Tender Value
(Estimated cost of work)

36,80,000.00 (Rupees Six Lakhs and Eighty
Thousand only) (including GST)

Date from which tender
documents will be available for
viewing/download on CPP
portal and RBI website.

July 29, 2026 (05:00 PM onwards)

Date and time for Pre-Bid
Meeting with interested
tenderers (for providing
clarifications on queries)

Offline at 11.00 AM on August 20, 2026
Venue: Estate Department, RBI Kanpur

vi.

Publication of minutes of pre-
bid meeting, clarification,
corrigendum, addendum, if any

August 20, 2026

Vii.

Starting date for submission of
Techno-Commercial bid and
Price bid for the e-tender

August 21, 2026 (09:00 AM onwards)

viii.

Earnest Money Deposit (EMD)

¥13,600/- (Rupees Thirteen Thousand Six Hundred
only) from each bidder to be deposited via NEFT.

Beneficiary: RBI Kanpur
Account: 186003001
IFSC: RBISOKNPAO1 (5th & 10th digit are zero)



https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app

Proof of submission of EMD should be uploaded on
CPP portal and e-mailed to estatekanpur@rbi.org.in

(Note: EMD credited to any other account or paid
through any other mode of payment other than that
mentioned above will not be considered as
Bonafide EMD)

ix. | Tender Fees NIL

X. |Last date of submission of EMD | September 01, 2026 (up to 02:00 PM)

xi. |Last date for submission of| September 01, 2026 (up to 02:00 PM)
Techno-Commercial bid and
Price bid for the e-tender

xii. |Date & time of opening of| September 02, 2026 (at 03:00 PM)
Tender Part |

Part Il (Price Bid) shall be opened on a later date,
which shall be intimated to the qualified bidders.

Note:

1. Applicants intending to apply will have to satisfy the Bank by furnishing documentary
evidence in support of their possessing required eligibility and in the event of their failure to do
so, the Bank reserves the right to reject their bids. Tenders without EMD will not be accepted
under any circumstances.

2. Maximum 2 participants (employees of the tenderer) from each tenderer can attend the pre-
bid meeting on the scheduled date and time. The details of the participants must be sent by

intending tenderer by email at estatekanpur@rbi.org.in on or before 10:00 AM on August 20,

2026, for issuing the necessary entry pass.

3. The Bank is not bound to accept the lowest tender and reserves the right to accept either in
full or in part any tender. The Bank also reserves the right to reject all the tenders without
assigning any reason thereof.

4. Any amendments / corrigendum to the tender, if any, issued in future will only be notified on
the RBI Website and CPP portal as given above and will not be published in the newspaper.

5. This notice is being published for information only. Contractors who desire to participate in

the tender may apply as per procedure. Unsolicited offers are liable to be ignored.

Regional Director
Reserve Bank of India
Kanpur


mailto:estatekanpur@rbi.org.in
mailto:estatekanpur@rbi.org.in

Reserve Bank of India

Estate Department, Kanpur

E-Tender

for

Supply, Installation, Testing and commissioning of IP based CCTV
system in Bank’s residential colony at Kidwai Nagar, Kanpur

Part |

Name of Tenderer
Address
Date of Pre Bid Meeting (offline) 20 August 2026 at 11:00 Hrs.
Due date of submission of tender: 01 September 2026 up to 02:00 PM
Due date of opening of Part | of the Tender: 02 September 2026 at 03:00 PM
Venue: 2" Floor, Estate Department

Reserve Bank of India,

The Mall,

Kanpur -208001

This document is the property of Reserve Bank of India.lt may not be
copied,distributed,recorded or recorded on any medium,electronic or othervise without
the RBI's written permission,therof,even by the authorized personnel/agenicies for any
purpose other then the purpose specified herein,is strictly prohibited and shall amount to
copyright violation and thus shall be punisahableunde the Indian law
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K rcicxdul
DISCLAIMER

Reserve Bank of India, Estate Department, Kanpur, has prepared this document to give
background information on the work to the interested parties. While Reserve Bank of
India has taken due care in the preparation of the information contained herein and
believe it to be accurate, neither Reserve Bank of India nor any of its authorities or
agencies nor any of their respective officers, employees, agents or advisors give any
warranty or make any representations, express or implied as to the completeness or
accuracy of the information contained in this document or any information which may be

provided in association with it.

The information is not intended to be exhaustive. Interested parties are required to make
their own inquiries. Respondents to this tender are required to make their own inquiries
and they should not rely solely on the information contained in the blank tender
documents / forms. The Reserve Bank of India is not responsible if no due diligence is

performed by the Respondents.

The information is provided on the basis that it is non-binding on Reserve Bank of India
or any of its authorities or agencies or any of their respective officers, employees, agents

or advisors.

Reserve Bank of India reserves the right not to proceed with the work or to change the
configuration of the work, to alter the timetable reflected in this document or to change
the process or procedure to be applied. It also reserves the right to decline to discuss the
matter further with any party expressing interest. No reimbursement of cost of any type

will be paid to persons or entities expressing interest.




Schedule of Tender

e-Tender no 2026_RBI_285879
il e-Procurement System
The tendering would be done only through the e Tendering
portal of CPPP. All interested bidders must register with
Mode of Tender

CPPP through the above-mentioned website to participate in
the tendering process.
https://etenders.gov.in/eprocure/app.

Tender Value

Estimated cost of work- ¥ 6,80,000.00 (inclusive of all)

iv. | Date of NIT available to parties to 29 July 2026 onwards
download
V. ¥ 13,600 /- from each bidder to be deposited to Bank’s
accountno.186003001 IFSC RBISOKNPAO1, (Please read
0 as zero) through NEFT before last date of submission of]
Earnest Money Deposit tender and its proof of remittance shall be sent to
estatekanpur@rbi.org.in.
Micro and Small Enterprises (MSEs) are exempted from
submission of the EMD
Vi. | bre Bid Meeting 11:00 AM on 20 August 2026 at Estate Department Reserve
Bank of India, Kanpur.
Vil. ,
Date of Starting of e-Tender for 09:00 AM on 21 August 2026 onwards
submission of online Techno-
Commercial Bid and price Bid https://etenders.gov.in/eprocure/app
viii. | Date of closing of online e-tender
for submission of Technoq 01 September 2026 up to 02:00 PM
Commercial Bid & Price Bid.
IX. B::fl& time of opening of Tender 5 g tember 2026 at 03:00 PM
X. Part Il (Price Bid) shall be opened on a later date, and it
Date of opening of Part |1 (price bid) would be intimated to qualified bidders through email prior to
opening of price bid.
Xi. | Transaction Fee/ tender fee Nil
Xil. Three months (90 days) from the date of opening of the Parf

Bid Validity

| of the tender (Techno-Commercial Bid), the period of which
may be extended by mutual agreement, and the bidder/s
shall not cancel or withdraw the tender during this period.



https://etenders.gov.in/eprocure/app
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IMPORTANT INSTRUCTIONS FOR E-PROCUREMENT

Bidders are requested to read the terms & conditions of this tender before submitting their online

tender.

Process of E-tender:

A) Registration: The process involves vendor’s registration with CPPP e-procurement portal
which is free of cost. Only after registration, the vendor(s) can submit his/their bids
electronically. Electronic Bidding for submission of Techno-Commercial Bid as well as
Price Bid over the internet, will be done. The Vendor should possess Class lll signing
type digital certificate and digital encryption certificate. Vendors are to make their
own arrangement for bidding from a computer connected with Internet. CPPP/RBI is not
responsible for making such arrangement. (Bids will not be recorded without Digital
Signature).

1) Vendors are required to register themselves online at as vendor by filling up details

and creating own user id and password— Submit.
https://etenders.gov.in/eprocure/app

Vendors will receive a system-generated mail confirming their registration in their
email, which has been provided while filling the registration form.

For further details, go to Download Guide / Visual / Registration Guide. In case of any
clarification, please contact CPPP, (before the scheduled time of the e-tender).
https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page

Contact person (CPPP):

For any technical related queries please call at 24 x 7 Help Desk Number
0120-4001 002
0120-4001 005
0120- 4493395
Email Support:

For any Issues or Clarifications relating to the published tenders, bidders are requested

to contact the respective Tender Inviting Authority

Technical - support-eproc@nic.in

Policy Related - cppp-doe@nic.in

Contact person (RBI):
(Availability: 09:30 AM to 5:30 PM on all working days

1. Mrs. Mansi Jain, A.M. (Electrical, Estate Department)
(mansij@rbi.org.in)

2. Mr.Sagar Singh Jadon, A.M.
(sagarsinghjadon@rbi.org.in)

3. Shri Aviral Shukla, (J.E. (Electrical), Estate Department)
(aviralshukla@rbi.org.in)



https://www.mstcecommerce.com/eprocn/index.jsp
https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page
mailto:support-eproc@nic.in
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mailto:aviralshukla@rbi.org.in

Contact details: 0512-2303830/31/32/34/35/36/37- intercom 5009/5008 during Office
working hours

B) Process of e-tender:

1. The Technical Bid and the Financial Bid shall have to be submitted online at
https://etenders.gov.in/eprocure/app.

2. All entries in the tender should be entered in online Technical & Financial
formats without any ambiguity

3. Part | Techno-Commercial bid will be opened electronically on specified date
and time as given in the NIT.

4. Part Il Price bid will be opened electronically of only those bidder(s) whose
Part | Techno Commercial Bid is found to be Techno-Commercially acceptable
by the Bank. Such bidder(s) will be intimated date of opening of Part Il Price
bid, through valid email confirmed by them.

Special Conditions:

e All entries in the tender should be entered in online Technical & Commercial
Formats without any ambiguity.

e Information about tenders /corrigendum uploaded shall be or updated through
CPPP portal https://etenders.gov.in/eprocure/app as well as on RBI website
https://www.rbi.org.in

e E-tender cannot be accessed after the due date and time mentioned in NIT.

Bidding in e-tender:

a) Earnest Money Deposit shall be remitted to Bank Account of Reserve Bank of India,
Kanpur. The account details for NEFT/RTGS transactions are as follows. Bidders are
advised to remit EMD well in advance to avoid last minute hassle.

Account Name: Reserve Bank of India Kanpur
Account type : Current Account

Account No :186003001

IFSC Code: RBISOKNPAO1, (Please read 0 as zero)

Remarks: Replacement of CCTV at KNSQ, RBI Kanpur
Proof of remittance with transaction number (Scanned copy) shall be attached/ uploaded.

The bidders are also advised to send the proof of remittance with transaction number
(scanned copy) to estatekanpur@rbi.org.in.

A tender which is not accompanied by such EMD will not be considered. Scanned copy of
EMD shall be uploaded in CPPP site.

No interest will be paid on EMD. EMD of the unsuccessful vendor(s) will be refunded by
the tender inviting authority in due course.
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b) The process involves Electronic Bidding for submission of Technical and Commercial Bid.

c) The vendor are advised to read relevant document guides for registration, DSC activation,
as well as submission of online bid available on CPPP portal.
https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page

e) In all cases, vendors are advised to use their own ID and Password along with Digital
Signature at the time of submission of their bids.

f) During the entire e-tender process, the vendors will remain completely anonymous to one
another and to everybody else.

g) The e-tender floor shall remain open from the pre-announced date & time and for as much
duration as mentioned above.

h) All electronic bids submitted during the e-tender process shall be legally binding on the
vendor. Any bid will be considered as the valid bid offered by that vendor and acceptance
of the same by the Buyer will form a binding contract between Buyer and the Vendor for
execution of supply.

i) It is mandatory that all the bids are submitted with digital signature certificate otherwise
the same will not be accepted by the system.

J) Buyer reserves the right to cancel or reject or accept or withdraw or extend the tender in
full or part as the case may be without assigning any reason thereof.

k) No deviation of the terms and conditions of the tender document is acceptable.
Submission of bid in the e-tender floor by any vendor confirms his acceptance of terms &
conditions for the tender.

1) Any order resulting from this tender shall be governed by the terms and conditions
mentioned therein.

m) The tender inviting authority has the right to cancel this e-tender or extend the due date of
receipt of bid(s) without assigning any reasons thereof.

Vendors are requested to quote rate including GST for each item as specified in the portal.
No change in quoted rates will be accepted.
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Section -l

Form of Tender

The Regional Director
Reserve Bank of India
Estate Department,
Kanpur, UP-208001

Madam / Dear Sir,

Place

Date

Having examined the specifications, drawings or designs and schedule of quantities relating to
the works specified in memorandum, hereinafter set out, and having visited and examined the
site of the works specified in the said memorandum and finally having acquired the requisite

information relating thereto as affecting the

tender; we hereby offer to supply and execute the

works specified in the said memorandum, within the time specified in the memorandum, at the
rates mentioned in the price-bid and in all respects with the specifications, designs, drawings
and instructions in-writing referred to in conditions of tender, the Articles of ‘Agreement, Special
Conditions, Schedule of Quantities and conditions of Contract and with such materials as are
provided for by us, and in all other respects in accordance with such conditions so far as they

may be applicable.

DUM

MEMORAN
(a) | Description of works :

E-tender for Supply, installation, Testing and
commissioning of IP based CCTV system in Bank’s
residential colony at Kidwai Nagar, Kanpur

(b) | Estimated cost of work

% 6,80,000/- (inclusive of GST all applicable Taxes)

(c) | Earnest Money

% 13,600/- (to be deposited by all the tenderers)
Micro and Small Enterprises (MSEs) are
exempted from submission of the EMD

(d) | Performance Bank Guarantee

As per relevant tender clause

(e) | Percentage to be deducted

As per relevant tender clause

from bills
(f) | Time allowed for completion of 45 days from 14" day of date of letter of award of
the work work

(f) | Liquidity Damages

0.25% per week subjected to maximum 10% of the
contract value

2. We also agree that our e-Tender will remain valid for acceptance by the Bank for 90 days
from the date of opening of Part | of the e-Tender and this period of validity can be extended
for such period as may be mutually agreed between the Bank and us in writing.

3. Should this e-Tender be accepted, |/we hereby agree to abide by and fulfil all the Terms and
Conditions of the e-Tender and in default thereof, to forfeit and pay to you or your successors,




or assignees or nominees such sums of money as are stipulated in the conditions contained
in the e-Tender together with the written acceptance of the Contract.

4. 1/We understand that you reserve the right to accept or reject any or all the e-Tender either in
full or in part without assigning any reason therefor.

5. We have deposited a sum of 13,600/- through NEFT as earnest money with the Reserve
Bank of India, which amount is not to bear any interest. Should we fail to execute the Contract
within the prescribed time limit when called upon to do so, or withdraws the bid after opening
the commercial bid we do hereby agree that this sum shall be forfeited by us to the Reserve
Bank of India.

5. The e-Tender is submitted in two parts in CPPP portal https://etenders.gov.in/eprocure/app.
Part | contains all commercial terms and conditions and technical particulars and Part Il
contains only the price bid in the Bank's proforma.

Dated this day of 2026.

For and on behalf of M/s

(Signature with seal)

Name

Designation

Place

Date

(Certified true copy of the Power of Attorney of the above signatory should be enclosed).

Witnesses

(1) Signature with

name, address and date

(2) Signature with

name, address, and date
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1.

SECTION II

The Conditions Herein before Referred To

In constructing these conditions, the specification, schedule of quantities and Contract
Agreement, the following words shall have the meaning herein assigned to them except
where subject or context otherwise requires.

a) "Employer"

b) In the case of company

c) "Site"

d) "This Contract"

e) "Notice in writing"

f) "Act of Insolvency"

g) "Net Prices"

Shall mean the Reserve Bank of India and shall include its
assignees and successors.

"Contractor shall mean a company incorporated
under and having its registered office at
and shall include its successors and assigns.

Shall mean the site of the contract works including any
building and erection thereon and any other land
(inclusively) as aforesaid allotted by the Employer for the
Contractor's use.

Shall mean the Article of Agreement, the special conditions,
the conditions, the Appendix, the schedule of quantities and
specifications attached hereto and duly signed.

Shall mean a notice in written, typed or printed or written
notice" characters sent (unless delivered personally
otherwise proved to have been received) by registered post
to the last known private or business address or registered
office of the addressee and shall be deemed to have been
received when in the ordinary course of post it would have
been delivered.

Shall mean any Act of insolvency as defined by the
Presidency Town Insolvency Act, or the provincial
insolvency Act or any Act amending such original Act.

If in arriving at the contract amount the Contractor shall
have added to or deducted from the total of items in the
Tender any sum, either as a percentage or otherwise, then
net price of any item in their tender shall be the sum arrived
at by adding to or deducting from the actual figures
appearing in the Tender as the price of that the item a
similar percentage or proportionate sum provided always
that in determining the percentage or proportion of the sum
so added or deducted by the Contractor the total amount of
the any Prime Cost items and provisional sums of money
shall be deducted from the total amount of the tender. The
expression "net rates" or "net prices" when used with
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reference to the contract or account shall be held to mean
rates or prices so arrived at.

h) "The works" Shall mean  Supply, Installation, Testing and
Commissioning of CCTV at Kidwai Nagar colony , RBI
Kanpur.

2. Scope of Contract: The contractor shall carry out and complete the said work in every
respect in accordance with this contract and with the directions of and to the satisfaction of
the Bank's Engineer. The Bank's Engineer may in his absolute discretion and from time to
time issue further drawings and/or written instructions, details, direction and explanations
which are hereafter collectively referred to as "Bank's Engineer's instruction in regard to":

a) The variations or modifications of the design, quality or works or the addition or omission
or substitutions of any work.

b) Any discrepancy in the Drawing or between the Schedule of Quantities and/or Drawing
and/or specifications.

¢c) The removal from the site of any materials brought thereon by the contractor and the
substitution of any other material therefor.

d) The removal and/or re-execution of any works executed by the contractor.

e) The dismissal from the works of any persons employed thereupon.

f) The opening up for inspections of any work covered up.

g) The amending and making good of any defects under clause 20 hereof.

The contractor shall forthwith comply with and duly execute any work comprised in such
Bank's Engineer's instructions provided always that verbal instructions, directions and
explanations given to the Contractor or his representative upon the works by the Bank's
Engineer shall, if involving a variation, be confirmed in writing by the Contractor within seven
days, such shall be deemed to be Employer's instructions within the scope of the Contract.

The contractor shall submit a statement of variations giving quantity and rates duly supported
by analysis of rates, vouchers etc. The rates on scrutiny and final acceptance by the
Employer shall form a supplementary tender. The Employer shall not be liable for payment
of such variations until these statements are sanctioned by him.

3. The Contract shall be executed in triplicate and the Bank's Engineer, the Employer and the
Contractor shall be entitled to one executed copy each for his use. The contractor shall
prepare the line diagram and Lay out plan of the site for carrying out the work. Before the
issue of the final certificate to the Contractor he shall submit to the Bank's Engineer all
Drawings and Specifications.

4. The Contractor shall provide at his cost everything necessary for the proper execution of the
works according to the intent and meaning of the Drawings, Schedule of Quantities and
specifications taken together, whether the same may or may not be particularly shown or
described therein provided that the same can reasonably be inferred therefrom, and if the
Contractor finds any discrepancy in the Drawings or between the Drawings, Schedule of
quantities and Specifications, he shall immediately and in writing refer the same to the Bank's
Engineer, who shall decide which is to be followed.
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5. Authorities, notices and patents: The Contractor shall conform to the provisions of any Act
of the Legislature relating to the works, and to the regulations and bye-laws of any authority,
and of any water, electricity supply and other companies and/or authorities with whose system
the structure is proposed to be connected, and shall, before making any variations from the
Drawings or Specifications that may be necessitated by so conforming, give to the architect
written notice, specifying the variation proposed to be made and the reason for making it and
apply for instructions thereon. In case the Contractor shall not within ten days receive such
instructions be shall proceed with the work conforming to the provisions, regulations, or bye-
laws in question, and any variation so necessitated shall be dealt with under clause 17 hereof.

The contractor shall bring to the attention of the Employer all notices required by the said
Acts, regulations or bye-laws to be given to any authority and pay to such authority or to any
public office all fees that may be properly chargeable-in respect of the works and lodge the
receipts with the Employer.

The Contractor shall indemnify the Employer against all claims in respect of patent rights, and
shall defend all actions arising from such claims and shall himself pay all royalties, license
fees, damages cost and charges of all and every sort that may be legally incurred in respect
thereof.

6. Setting out of work: The contractor shall set out the works and shall be responsible for the
true and perfect setting out of the same and for the correctness of the positions levels,
dimensions and alignment of all parts thereof. If at any time any error in this respect shall
appear during the progress of the works or within a period of one year from the completion of
the works, the Contractor shall, if so required, at his own expense rectify such error to the
satisfaction of the Bank's Engineer.

7. Materials and Workmanship to conform to description: All materials and workmanship
shall so far as procurable be of the respective kinds described in the Schedule of Quantities
and/or specifications and in accordance with the contract and the Contractor shall furnish to
the Employer with all invoices, accounts, receipts and other vouchers to prove that the
materials comply therewith. The Contractor shall at his own cost arrange for and/or carry out
any test of any materials.

8. Contractor's superintendence and representative on the works: The Contractor shall give
all necessary personal superintendence during the execution of the works and so long
thereafter as the Employer may consider necessary until the expiration of the "Defects Liability
Period" stated in the Appendix hereto. The contractor shall, also during the whole time the
works are in progress employ a competent representative who shall be constantly in
attendance at the works while the men are to work. Any directions, explanations, instructions
or notice given by the Bank's Engineer to such representative shall be held to be given to the
Contractor.

9. Dismissal of workmen: The Contractor shall on the request of the Bank's Engineer
immediately dismiss from the works any person employed thereon by him who may, in the
opinion of the Bank's Engineer, be incompetent or misconduct himself and such persons shall
not be again employed on the works without the permission of the Bank's Engineer.
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10.

11.

12.

13.

14.

Access to works: The Employer, shall at all reasonable times, have free access to the works
and/or to the workshops, factories or other places where materials are lying or from which
they are being obtained and the Contractor shall give every facility to the Employer necessary
for Inspections and examination and test of the materials and workmanship. No person not
authorized by the Employer except the representatives of public authorities shall be allowed
on the works at any time.

Bank’s Engineer: The term Bank’s Engineer shall mean the person appointed and paid by
the Employer to inspect the works. The Contractor shall afford the Bank’s Engineer every
facility and assistance for inspecting the works and materials and for checking and measuring
time and materials.

The Bank’s Engineer, or the Employer shall have power to give notice to the Contractor or to
his representative of non-approval or any work or materials and such work shall be suspended
or the use of such materials shall be discontinued. The work will from time to time be
examined by the Assistant General Manager (Tech.) but such examination shall not in any
way exonerate the Contractor from the obligation to remedy any defects which may be found
to exist at a stage of the works or after the same is completed. Subject to the limitations of
this clause the Contractor shall take instructions only from the Bank's Engineer.

Assignment and Subletting: The whole of the works included in the Contract shall be
executed by the Contractor and the contractor shall not directly or indirectly transfer, assign
or under-let the Contract or any part share thereof or any interest therein without the prior
written consent of the Employer and not undertaking shall relieve the Contractor from the full
and entire responsibility of the Contract or from active superintendence of the works during
their progress.

No alteration, omission or variation shall vitiate this contract but in case the Bank's Engineer
thinks proper at any time during the progress of the works to make any alterations in, or
addition to, or omissions from the works or any alteration in the kind of quality of the materials
to be used therein and shall give notice thereof in writing under his hand to the Contractor,
the Contractor shall alter, add to, or omit from, as the case may be, in accordance with such
notice, but the contractor shall not do any work extra to or make any alterations or additions
to or omissions from the works or any deviation from any of the provisions of the Contract.
Stipulations, specifications or Contract Drawings without the previous consent in writing of the
Employer and the value of such extras alterations, additions or omission shall, in all cases,
be determined by the Employer in accordance with the provisions of Clause 17 hereof, and
the same shall be added to, or deducted from the Contract Amount, as the case may be
accordingly.

Schedule of Quantities: The Schedule of quantities, unless otherwise stated shall be
deemed to have been prepared in accordance with the Standard Method of Measurement.

Any error in description or in quantity or in omission of items from the schedule of quantities
shall not vitiate this contract but shall be rectified and the value thereof, as ascertained under
Clause 17 hereof, shall be added to, or deducted from the Contract Amount (as the case may
be) provided that no rectification of errors, if any, shall be allowed in the Contractor's schedule
of rates.
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15.

16.

17.

Sufficiency of Schedule of Quantities: The Contractor shall be deemed to have satisfied
himself before tendering as to the correctness and sufficiency of his tender for the works and
of the prices stated in the Schedule of Quantities and/or the schedule of rates and prices
which rates and prices shall cover all his obligations under the contract, and all matters and
things necessary for the proper completion of the works.

Measurement of works: The Bank's Engineer may, from time to time, intimate to the
contractor that he requires the works to be measured, and the Contractor shall forthwith attend
or send a qualified agent to assist Assistant Engineer in taking such measurements and
calculations and to furnish all particulars or to give all assistance required by any of them.

Should the Contractor not attend or neglect or omit to send such agent then the measurement
taken by the Bank's Engineer or a person approved by him shall be taken to be correct
measurement of the works. Such measurements shall be taken in accordance with the Mode
of Measurements detailed in the Specifications.

The Contractor or his Agent may at the time of measurement take such notes and
measurement as he may requires.

All authorized extra works, omissions and all variations made with the prior approval in writing
of Employer shall be included in such measurements.

Prices for extra: The Contractor may, when authorized and shall, when directed, in writing
by the Employer, add to, omit from or vary the works shown upon the drawings, or described
in the specification, or included in the schedule of Quantities, but the contractor shall make
no addition, omission or variation without such authorization or direction. A verbal authority
or direction by the Bank's Engineer shall, if confirmed by them in writing within seven days,
be deemed to have been given in writing.

No claim for an extra shall be allowed unless it shall have been executed under provisions of
clause above hereof with the concurrence of the Employer herein mentioned. Any such extra
in herein referred to as authorized and shall be made in accordance with the following
provisions.

(a) (i) The net rates or prices in the original tender shall determine the valuation of the
extra work where such extra work in similar character and executed under conditions
as the work priced therein.

(i) Rates for all items, wherever possible should be derived out of the rates given in
the priced Schedule of Quantities.

(b) The net prices of the original tender shall determine the value of items omitted
provided if omissions vary the conditions under which any remaining items of works
are carried out, the prices for the same shall be valued under sub-clause(c) hereof.

(c) Where the extra works are not of similar character and/or quoted under similar
conditions as aforesaid or where the omissions vary the conditions under which any
remaining items of works are carried out or if the amount of any omissions or additions
relative the amount of the whole of the Contract works or to any part thereof shall be
such that in the opinion of the Bank's engineer, the net rate or price contained in the
priced Schedule of Quantities or tender or for any item of the works involves loss or
expenses beyond that reasonably contemplated by the contractor or is by reason of
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18.

19.

20.

such omission or addition rendered unreasonable or inapplicable, the Bank's Engineer
shall fix such other rate or price as in the circumstances he shall think reasonable and
proper, with the prior approval in writing of the Employer.

(d) Where extra work cannot be properly measured or valued, the Contractor shall be
allowed day work prices as the net rates stated in the tender or the Priced Schedule
or Quantities or, if not so stated, then in accordance with the local day work rates and
wages for the district provided that in either case vouchers specifying the daily time
(the workmen's names) and materials employed be delivered for verification to the
Bank's Engineer at or before the end of the week following that in which the work has
been executed.

The measurement and valuation in respect of the Contract shall be completed within the
"period of final measurements" stated in the Appendix or if not stated then within six

months of the completion of the Contract works as defined in Clause 21 hereof.

Unfixed materials when considered to be the property of the Employer

Where in any certificates (of which the Contractor has received payment) the Bank's Engineer
has included the value of any unfixed materials included for and/or placed on or adjacent to
the works such materials shall become the property of the Employer and they shall not be
removed except for use upon the works, without the written authority of the Employer. The
Contractor shall be liable for any loss of, or damage to, such materials.

Removal of improper work : The Employer shall, during the progress of the works, have
power to order in writing from time to time the removal from the works within such reasonable
time or times as may be specified in the order of any materials which in the opinion of the
Bank's Engineer are not in accordance with the Specifications, the substitutions of proper
materials, and the removal and proper re-execution of any work executed with materials or
workmanship not in accordance with the drawings & specifications or instructions and the
contractor shall forthwith carry out such order at his own cost. In case of default on the part
of Contractor to carry out such order, the Employer shall have the power to employ any pay
other persons to carry out the same; and all expenses consequent thereon, or incidental
thereto, shall be borne by the Contractor, or may be deducted by the Employer from any
moneys due, or that may become due, to the Contractor.

Defects after virtual completion : Any defect, shrinkage, settlement or other fault which may
appear within the "Defects Liability Period" stated in the Appendix hereto, or, if none stated
them during defects liability period after the virtual completion of the works, arising in the
opinion of the Employer from materials of workmanship not in accordance with the contract,
shall upon the direction in writing of the Employer, and within such reasonable time as shall
be specified therein, be amended and made good by the Con tractor, at his own cost and in
case of default the Employer may employ and pay other persons to amend and make good
such defects, shrinkage settlements or other faults, and all damages loss and expenses
consequent thereon are incidental thereto shall be made good and borne by the Employer or
may be deducted by the Employer, upon the Bank's Engineer's Certificate in writing, from any
money due or that may become due to the Contractor, or the Employer may in lieu of such
amending and making good by the Contractor deduct from any money due to the Contractor
a sum, to be determined by the Employer equivalent to the cost of amending such work and
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21.

22.

23.

in the event of the amount retained under clause 32 hereof being insufficient, recover the
balance from the Contractor, together with any expenses the Employer may have incurred in
connection therewith. Should any defective work have been done or materials supplied by
any sub-contractor employed on the works who has been nominated as provided under
clause 12 and 22 hereof, the contractor shall be liable to make good in the same manner as
if such work or material had been done or supplied by the Contractor and been subject to the
provision of this clause 2 hereof. The contractor shall remain liable under the provisions of
this clause the signing of any certificate or the passing of any accounts by the Employer.

Certificate of virtual completion and defects liability period: The works shall not be
considered as completed until the Bank's Engineer has certified in writing that they have been
virtually completed. The defects liability period shall commence from the date of such
certificates.

Nominated Sub-Contractor: All Specialists, Merchants, Tradesmen and others executing
any work of supplying and fixing any goods for which the prime cost prices or provisional
sums are included in the Schedule of Quantities and/or Specifications who may be nominated
or selected by the Employer or hereby declared to be sub-contractors employed by the
contractor and are herein referred to as nominated sub-contractors.

No nominated sub-contractors shall be employed on or in connection with the works against
the Contractor shall make reasonable objection are (save where the Architect and the
Contractor shall otherwise agree) who will not enter into contract providing.

(a) That the nominated sub-contractor shall indemnify the contractor against the same
obligation in respect of the sub-contract as the contractor is under in respect of this
contract.

(b) That the nominated sub-contractor shall indemnify the contractor against claims in
respect of any negligence by the sub-contractors his servants or agents or any
misuse by him or them or any scaffolding or other plant, the property of the Contractor
or under any Workmen's Compensation Act in force.

(c) Payment shall be made to the nominated sub-contractor within fourteen days of his
receipt of the Employer's Certificate provided that before any Certificate is issued the
Contractor shall upon request furnish to the Bank proof that all nominated sub-
contractors accounts included in previous certificates have been duly discharged; in
default whereof the Employer may pay the same upon a Certificate of the Bank and
deduct the amount thereof from any sums due to the Contractor. The exercise of this
power shall not create private of contract as between Employer and Sub-Contractor.

Other persons employed by Employer: The Employer reserves the right to use premises
and any portion of the site for the execution of any work not included in this Contract which it
may desire to have carried out by other persons, and the Contractor shall allow all reasonable
facilities for the execution of such work but shall not be required to provide any plant or
material for the execution of such work except by special arrangement with the Employer.
Such work shall be carried out in such manner as not to impede the progress of the works
included in the Contract and the Contractor shall not be responsible for any damage or delay
which may happen to or occasioned by such work.
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24. Insurance in respect of damage to person and property: The Contractor shall be
responsible for all injury to persons, animals or things, and for all structural and decorative
damage to property which may arise from the operation or neglect of himself or of any
nominated sub-contractor or any employee of either, whether such injury or damage arises
from carelessness accident or any other clause whatever in any connected with the carrying
out of this Contract. This clause shall be held to include inter alia, any damage to buildings,
whether immediately adjacent or otherwise, and any damage to road, streets, foot-paths,
bridges or ways as well as damage caused to the buildings and works forming the subject of
this contract by frost, rain, win d or other inclemency of weather. The Contractor shall
indemnify the Employer and hold it harmless in respect of all and any expenses arising from
any such injury or damage to persons or property as aforesaid and also in respect of any
claim made in respect of injury or damage under any acts of any legislature or otherwise and
also in respect of any award or compensation or damages consequent upon such claim.

The Contractor shall reinstate all damage of every sort mentioned in this clause, so as to
deliver up the whole of the Contract works complete to and perfect in every respect and so
as to make good or otherwise satisfy all claims for damage to the property of third parties.

An insurance policy covering third party liability shall be taken by the contractor to cover the
loss/disablement of human life (persons not belonging to the contractor). This shall also cover
the risk of damages to other's materials/equipment/properties including those, if any of the
banks during construction/erection/commissioning of the said contract work at site. The value
of third party liability for compensation for loss of human life or full /partial disablement shall
be of required statutory value for full and partial disablement and shall nevertheless cover
such compensation as may be awarded by a court of law. Cover for damage to other's
equipment/property shall be as approved by the bank. The sub-contractors of the contractor
shall not be holders or beneficiaries in the policy nor shall they be named in the policy. The
bank shall be the principal holder of the policy along with the contractor. The bank reserves
the exclusive right to assign the policy.

The Contractor shall indemnify the Employer against all claims which may be made against
the Employer be any member of the public or other third party in respect of anything which
may arise in respect of the works or in consequences thereof and shall at his own expenses
arrange to effect and maintain, until the virtual completion of the contract, with an approved
office a policy of insurance in the joint names of the Employer and the Contractor against
such risks and deposit such policy or policies with the Architect from time to time during the
currency of this contract. The Contractor shall also similarly indemnify the Employer, against
all claims which may be made upon the Employer whether under the Workmen's
Compensation Act or any other status in force during the currency of this contract or at
common law in respect of any employee of the Contractor or any Sub-Contractor and shall at
his own expenses effect and maintain, in the joint names of the Employer and the Contractor
against such risks and deposit such policy or policies with the Architect from time to time
during currency of the Contract.

The Contractor shall be responsible for any liability which may be executed from the Insurance
Policies above referred to and also for all other damage to any person, animal or property
arising out of the incidental to the negligent or defective carrying out of this Contract transit,
storage, erection, testing & commissioning policy. He shall also indemnify the Employer in
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respect of any costs, charges or expenses arising out of any claim or proceedings and also
in respect of any award of compensation or damages arising therefrom.

The Employer shall be entitled to deduct the amount of any damage, compensation, costs,
charges and expense arising of accruing from or in respect of any such claims or damage
from any or all sums due or to become due to the Contractor without prejudice to the
Employer's other rights in respect thereof. The Contractor shall at his own expense, arrange
to effect and maintain (until the virtual completion of the contract) with an approved office the
following insurance policy in the joint name of employer and himself with the employer being
first (Principal) and deposit such policy or policies with the employer from time during the
currency of this contract.

1. Contractor’s All Risk Policy (C.A.R. policy) for the total amount of contract.
2. Workmen compensation policy.
3. Third party liability policy with the limit as under: Rs. 10,00,000/- per annum

25.

26.

27.

28.

Rs.2,50,000/- per occurrence

Insurance: The contractor shall, within 14 days from the date of commencement of the works,
insure the works at his cost and keep them insured until the virtual completion of works,
against loss or damage by fire with an office in the joint names of the employer and the
contractor (the name of the former being placed first in the policy) for the full amount
of the contract. Such policy shall cover the property of the "Employer" only. The contractor
shall deposit the policy and receipts for the premium with the employer within fourteen
days from the day of award of work. In default of the contractor, insuring as provided
above, the employer may so insure the works and may deduct the premium paid from any
moneys due or which may become due to the Contractor without prejudice to the other rights
of the Employer in respect of such default. In case it becomes necessary to suspend the
works, the Contractor shall as soon as the claim under the policy is settled, or the work
reinstated by the Insurance Office, should they elect to do so, proceed with all due diligence
with the completion of the works in same manner as though the fire had not occurred and in
all respects under the same conditions of Contract. The Contractor in case of rebuilding or
reinstatement after fire shall be entitled to such extension of time for completion as deems fit.

Date of commencement and completion: The Contractor shall be allowed admittance to
the site on "Date of Commencement" stated in the Appendix hereto, or each later date as
may be specified by the Employer and be shall thereupon and forthwith begin the works and
shall regularly proceed with and complete the same (except such painting or other decorative
work as the bank may desire to delay) or before the "Date of Completion" stated in the
Appendix subject nevertheless to provisions for extension of time hereinafter contained.

Damages for non-completion: If the Contractor fails to complete the works by the date
stated in the Appendix or within any extended time under Clause 26 and 20 here the
Contractor shall pay the Employer the sum named in the Appendix as " Liquidated Damages"
for the period during which the said works shall so remain incomplete and the Employer may
deduct such damages from any money due to the Contractor.

Delay and extension of time: If in the opinion of the Employer the works be delayed(a) by
force major or (b) by reason of any exceptionally inclement weather or c) by reason of
proceedings taken or threatened by or dispute with adjoining or neighboring owners or public

18




29.

30.

authorities arising otherwise than through contractor's own default or (d) by the works or
delays of other contractor or Tradesmen engaged or nominated by the Employer and not
referred to in the schedule of quantities and/or specifications or (e) by reasons of Bank's
Engineer instruction as per clause 17 hereof (f) by reason of civii commotion, local
combination of workmen or strike or lockout affecting any of the building trades or (g) in
consequence of the Contractor not having received in due time necessary instructions from
the Bank for which he shall have specifically applied in writing or (h) from other causes which
the Bank may certify as beyond the control of contractor or (1) in the event, the value of the
work exceed the value of the Priced Schedule of Quantities owing to variation, the Bank may
make a fair and reasonable extension of time for completion shall as soon as may be given
written notice thereof to the bank but the Contractor shall nevertheless constantly use his
endeavors to prevent delay and shall do all that may reasonably has required to the
satisfaction of Bank to proceed with work.

Contractor's failure to comply with Employers instruction: If the Contractor after receipt
of written notice from the Employer requiring compliance within 10 days fails to comply with
such further drawings and/or Bank's instructions the Employer may employ and pay other
persons to execute any such work whatsoever that may be necessary to give effect thereto,
and all costs incurred in connection therewith shall be recoverable from the Contractor by the
Employer as a debt or may be deducted by him from any moneys due to the Contractor.

Termination of Contract by the Employer: If the Contractor being an individual or a firm
commits any "act of insolvency" or shall be adjudged an insolvent or being an incorporated
company shall have an order for compulsory winding up made against it or pass an effective
resolution for winding up voluntarily or subject to the supervisions of the court and the Official
Assignee or the Liquidator in such acts of insolvency or winding up, as the case may be, shall
be unable within seven days after notice to him requiring him to do so to show the reasonable
satisfaction of the Architect that he is able to carry out and fulfill the Contract and to give
security therefore, if so required by the Architect.

Or if the Contractor (whether an individual, first or incorporated company shall suffer execution
or other process of court attaching property to be issued against the Contractor.

Or shall suffer any payment under this contract to be attached by or on behalf of any of the
creditors of the Contractors.

Or shall assign to sublet this Contract without the consent in writing of the Employer first had
and obtained.

Or shall charge or encumber this Contract or any payments due or which may become due
to the Contractor hereunder.

(i) Has abandoned the Contract, or

(i) Has failed to commence the works, or has without any lawful excuse under these
conditions suspended the progresses of the works for fourteen days after receiving
from the Bank notice to proceed or

(iii) Has failed to proceed with the work with such due diligence and failed to make such
due progress as would enable the works to be completed within the time agreed upon,
or

(iv) Has failed to remove materials from the site or to pull down and replace work for seven
days receiving from the Bank written notice that the said materials or work were
condemned and rejected by the Bank's Engineer under these conditions' or

19




31.

32.

(v) Has neglected or failed persistently to observe and perform all of any of the acts,
matter or things by the Contract to be observed and performed by the Contractor for
seven days after written notice shall have been given to the Contractor requiring the
Contractor to observe or perform the same.

Then and in any of the said cases the Employer may, notwithstanding any previous waiver,

after giving seven days’ notice in writing to the Contractor, determine the Contract, the whole

of which shall continue in force as fully as if the Contract has not been so determined, and so
if the works subsequently execute had been executed by or on behalf of the Contractor. And
further, the Employer by his agents or servants may enter upon and taken possession of the
works and all plant, tools scaffoldings, sheds, machinery, steam and other power utensils
and materials lying upon the premises or the adjoining lands or roads, and use the same as
his own property or may employ the same by means of his own servants and workmen in
carrying on and completing the work or by employing any other Contractor or other person or
persons to complete the works, and the Contractor shall not in any way interrupt or do any
act matter or thing to prevent or hinder such other contractor or other person or persons
employed for completing and finishing or using the materials and plant for the works. When
the works shall be completed or as soon thereafter as convenient the Bank shall give a notice
in writing to the Contractor to remove his surplus materials and plant, and should the

Contractor fail to do so within a period of fourteen days after receipt thereof by him, the

Employer may sell the same by public auction, and give credit to the Contractor for the net

amount realized. The employer shall thereafter ascertain and certify in writing under his hand

what of the said plant and materials so taken possessions or by the Employer and the
expenses or loss which the Employer shall have been put to in procuring the works to be
completed and the amount. If any, owing the Contractor and the amount which shall be so
certified shall thereupon be paid by the Employer to the Contractor or by the Contractor to the

Employer, as the case may be, and the Certificate of the Bank shall be final and conclusive

between the parties.

Termination of Contract by Contractor: If this payment of the amount payable by the
Employer under Certificate of the Bank's Engineer shall be in arrears and unpaid for thirty
days after notice in writing requiring payment of the amount as aforesaid shall have been
given by the Contractor to the Employer, or if the Employer interferes with or obstructs the
issue of any such Certificate, or if the Employer shall repudiate the Contract, or if the works
be stopped under the order of the Architect or the Employer or by any injunction or other
order of any court of Law, then and in any of the said cases the Contractor shall be in liberty
to determine the Contract by notice in writing to the Employer, and he shall be entitled to
recover from the Employer, payment for all works executed and for any loss he may sustain
upon any plant or materials supplied or purchased or prepared for the purpose or the Contract.
In arriving at the amount of such payment the net rates contained in the Contractor's original
Tender shall be followed or where the same may not apply valuation shall be made in
accordance with Clause 17 hereof.

Certificates and Payments: The Contractor shall be paid by the Employer from time to time
by installments under interim Certificate to be issued by the Bank's Engineer on account of
the works executed work to the approximate value named in the Appendix as 'Value of work
for Interim Certificate' has been executed in accordance with this Contract, subject, however,
to a retention of the percentage of such value named in the Appendix as "Total Retention
Money" after which time the installments shall be up to the full value of the work subsequently
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33.

34.

35.

so executed and fixed in the building. And when the works have been virtually completed,
the Contractor shall be paid by the Employer in accordance with the Certificate to be issued
by the Bank's Engineers the sum of money named in the Appendix as "installment after Virtual
Completion" being a part of the said Total Retention Money. And the Contractor shall be
entitled to the payment of the Final Balance in accordance with the final Certificate at the
expiration of the period referred to as 'the Defects liability Period' in the Appendix hereto from
the date of virtual completion or as soon as after expiration of such period as the works shall
have been finally completed and all defects made good according to the true intent and
meaning hereof whichever shall last happen provided always or at or after their completion
shall not relive the Contractor from his liability under clause 21 and 36 nor relieve the
Contractor of his inability in cases of fraud, dishonesty, or fraudulent concealment relating to
the works or materials or to any matter dealt with in the Certificate and in case of the all
defects and insufficiencies in the works or materials which a reasonable examination would
not have disclosed.

The Employer shall have power to withhold any Certificate if the works or any parts thereof
are not being carried out to his satisfaction.

Delayed Payment: Any amounts payable by the Employer to the Contractor shall, if not paid
within the 'period of honouring Certificates' names in the Appendix carry interest at the rate
named in the Appendix as the "Rate of interest for delayed payment" from the date upon
which sum ought to have been paid by the Employer until the payment.

The decision, opinion, direction Certificate (except for payment) with respect to all or any of
the matters under Clauses 2(a,b), 4,5, 14, 20 (a,b,c,d and f) hereof (which matters are herein
referred to as the excepted matters) shall be final and conclusive and binding on the parties
hereto and shall be without appeal. Any other decision, opinion, direction, shall be subject to
the right of Arbitration and review under the Clause 35 hereof in the same way in all respects
(including the provisions as to opening the reference).

Settlement of disputes by Arbitration: All disputes and differences of any kind whatever
arising out of or in connection with the contract or the carrying out of the works (whether
during the progress of the works or after their completion and whether before or after the
determination abandonment or breach of the contract) shall be referred to and settled by the
Bank who shall state its decision in writing. Such decision may be in the form of a final
certificate or otherwise. The decision of the Bank with respect to any of the excepted matters
shall be final and without appeal as stated in Clause 3.34 hereof. But if either the Contractor
be dissatisfied on any matter on which a decision is taken by the Bank as above, except any
of the expected matter the Contractor may within 28 days after receiving notice of such
decision give a written notice to the other party requiring that the matters in dispute be
arbitrated upon. Such written notice shall specify the matters, which are in dispute or
difference of which such written notice has been given. If both the parties agree, a single
arbitrator would be appointed for the purpose. In case no agreement could be reached on the
appointment of single arbitrator, both the parties will nominate one person each as an
arbitrator on their behalf. The two arbitrators nominated by the parties shall nominate one
more person to act as third arbitrator or umpire.

The arbitrator or Arbitrators, as the case may be, shall have power to open up, review and
revise any certificate, opinion, decision, requisition or notice, save in regard to the excepted
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36.
The Employer shall have a right to cause a technical examination of the works and the final

37.

38.

matters, referred to in the preceding clause, and to determine all matters to dispute which
shall be submitted to arbitration and of which notice shall have been given as aforesaid.

The arbitrator or Arbitrators, as the case may be, shall make his or their award within one
year (or such further extended time as may be decided by him or them as the case may be
with the consent of the parties) from the date of entering on the reference. In case during the
arbitration proceedings the parties mutually settle or compromise their dispute or difference,
on the parties filing their joint memorandum of the settlement or compromise, the Arbitrator
or the Arbitrators as the case may be, shall make an award in terms of such settlement or
compromise.

Upon any such reference, the decision on the cost incidental to the reference and Award
respectively shall be in the discretion of the arbitrator or Arbitrators as the case may be, who
may determine the amount thereof or direct the same to be taxed as between the party and
party, and shall direct by whom and to whom and in what manner the same shall be borne
and paid.

This submission shall be deemed to be a submission to arbitration within the meaning of the
Indian Arbitration and Conciliation Act, 1996 or any statutory modification thereof.

The award of the arbitrator or Arbitrators, as the case may be, shall be final and binding on
the parties. It is agreed that the Contractor shall not delay the carrying out of the works by
reason of any such matter, question or dispute being referred to arbitration, but shall proceed
with the works with all due diligence and shall until the decision of the Arbitrator or Arbitrators,
as the case may be, is given, abide by the decision of the Bank. No award of the Arbitrator or
Arbitrators, as the case may be, shall relieve the Contractor of his obligations to adhere strictly
to the Bank’s instructions with regard to the actual carrying out of the works. The Employer
and the Contractor hereby also agree that arbitration under this Clause shall be a condition
precedent to any right of action under the Contract.

Right of technical scrutiny of final bill

bill of the contractor including all supporting vouchers, abstracts, etc. to be made at the time
of payment of the final bill. If as a result of this examination of otherwise any sum is found to
have been overpaid or over certified it shall be lawful for the employer to recover the sum.
Employer entitled to cover compensation paid to workman

If, for any reason, the Employer is obliged, by virtue of the provisions of the Workmen's
Compensation Act, 1923, or any statutory modification or re-enactment thereof to pay
compensation to a workman employed by the Contractor in execution of the works, the
Employer shall be entitled to recover from the Contractor the amount of compensation so
paid, and without prejudice to the rights of the Employer under the said Act. The Employer
shall be at liberty to recover such amount or any part thereof by deducting it from the security
deposit or from any sum due by the Employer shall not be bound to contest any claim made
against it under the said Act, except on the written request of the Contractor and upon his
giving to the Employer full security to the satisfaction of the Employer for all costs for which
the Employer might become liable in consequence of contesting such claim.

Abandonment of works

If at any time after the acceptance of the tender, the Employer shall for any reasons
whatsoever not requires the whole or any part of the works to be carried out, the Bank shall
give notice in writing to the Contractor who shall have no claim to any payment of
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39.

40.

41.

42,

a.

b.

C.

compensation or other-wise whatsoever on account of any profit or advantage which he might
have derived from the execution of the whole works.

Return of surplus materials

Notwithstanding anything to the contrary contained in any or all the clauses of this Contact,
where any material for the execution of the Contract is procured with the assistance of the
Employer by purchase made under orders or permits or licenses issued by Government,
the Contractor shall hold the said materials economically and solely for the purpose of the
Contract and not dispose of them without the prior written permission of the Employer and
return it to the Employer, if required by the Employer, at the price to be determined by the
Bank having due regard to the conditions of the materials, the price to be determined not be
exceed the purchase price thereof inclusive of sales tax, octroi and other such levies paid
by the Contractor in respect thereof, in the event of breach of the aforesaid condition, the
Contractor shall in addition to being liable to action for contravention of the terms of licenses
or permit and/or criminal breach of trust, be liable to Employer for all moneys, advantages or
profits resulting or which in the usual course would have resulted to his by reason of such
breach.

Right of employer to terminate contract in the event of death of Contractor or individual
Without prejudice to any of the rights or remedies under this Contract, if the Contractor, being
an individual, dies, the Employer shall have the option of terminating the contract without
incurring any liability for such termination.

Non-disclosure Clause

The Contractor shall not disclose directly or indirectly any information, materials and details
of the Bank’s infrastructure/systems/equipment etc., which may come to the possession or
knowledge of the Contractor during the course of discharging its contractual obligations in
connection with this agreement, to any third party and shall at all times hold the same in
strictest confidence. The Contractor shall treat the details of the contract as private and
confidential, except to the extent necessary to carry out the obligations under it or to comply
with applicable laws. The Contractor shall not publish, permit to be published, or disclose any
particulars of the works in any trade or technical paper or elsewhere without the previous
written consent of the Employer. The Contractor shall indemnify the Employer for any loss
suffered by the Employer as a result of disclosure of any confidential information. Failure to
observe the above shall be treated as breach of contract on the part of the Contractor and
the Employer shall be entitled to claim damages and pursue legal remedies.

Sexual Harassment clause

The contractor shall be solely responsible for full compliance with the provisions of “the
Sexual Harassment of women at workplace (Prevention, Prohibition and Redressal) Act,
2013”. In case of any complaint of sexual harassment against its employee within the
premises of the Bank, the complaint will be filed before the Internal Complaints Committee
constituted by the contractor/Agency and the contractor.

Any complaint of sexual harassment from any aggrieved employee of the Service Provider
against any employee of the Bank or any employee of any other firm working in the Bank
shall be taken cognizance of by the Regional Complaints Committee constituted by the Bank.
The contractor shall be responsible for any monetary compensation that may need to be paid
in case the incident involves the employees of the contractor, for instance any monetary relief
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43.

44,

45.

to Bank’s employee or other firm’s employee, if sexual violence by the employee of the
contractor is proved.

. The contractor shall be responsible for educating its employees about prevention of sexual

harassment at work place and related issues.

. The contractor shall provide a complete and updated list of its employees who are deployed

within the Bank’s premises.
The clauses 41 & 42 will be part of agreement.

Force Majeure: If either party is unable to perform its obligations under this Agreement due
to the occurrence of an event beyond its control (such as acts of God, war like situations,
riots, labor strike, government actions, earthquakes, cyclones, typhoons, and other natural
calamities, etc.), that party will not be deemed to have defaulted under this Agreement. Each
party agrees to use all reasonable efforts to enable performance under this Agreement to
continue. If the period of non-performance due to a force majeure event exceeds 30 days,
the party whose ability to perform has not been so affected may, by giving written notice,
terminate this Agreement

Compliance with the Rule 144(xi) of GFR 2017 inserted vide Office Memorandum (OM) F.
No. 6/18/2019-PPD dated July 23, 2020 issued by Public Procurement Division, Department
of Expenditure, Ministry of Finance, Government of India, the Public Procurement Orders
issued in furtherance thereto, and their subsequent revisions shall be mandatory. In this
regard, Bidder shall submit a copy of Undertaking / Declaration / Certificate on their letter
head duly sealed and signed by the authorized signatory. If the Undertaking / Declaration /
Certificate submitted by the bidder is found to be false, his/her/its tender / work order will be
immediately terminated, and legal action in accordance with law including forfeiting of
Earnest Money Deposit / Performance Bank Guarantee / Security Deposit may be initiated
and the Bank may also debar the bidder from participating in the tenders invited by the Bank
in future

I/'We have understood all the above-mentioned conditions and they are acceptable to
me/us.

Place
Date Seal and signature of contractor
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Section Il
Commercial and General Conditions of Contract

3.1 E-tenders are invited from Original Equipment Manufacturers or their authorized dealers/ authorized
distributor/ system integrators of equipment (NVR, Camera, etc.) for the work of for the work of E-Tender
for Supply, installation, Testing and commissioning of IP based CCTV system in Bank’s
residential colony at Kidwai Nagar, Kanpur.
3.1.1 Online tenders will be allowed to view/ download to all firms from 11 AM of ---. The firms
which do not comply with the following pre-qualification criteria, will not be considered
for opening of their tender.
3.1.2 Eligibility Criteria: Prequalifying documents

i) Should be an Original Equipment Manufacturer (OEM)/ authorized dealer/ authorized distributor/

system integrator of the equipment.
AND
Work Experience: The intending tenderer must have minimum 5 years of experience in carrying
out similar type of work viz. Supply, installation, Testing and commissioning of CCTV system for
large office buildings/ commercial Estate/ industrial houses/ Government organization/ PSU’s (Any
one work order of said work completed on or before June 30, 2021)
AND

i) The intending tenderer must and have executed successfully similar works viz. Supply, installation,
testing, commissioning of CCTV system or its associated components during last five years ending
individually costing as under -

(@) Three works each costing not less than the amount equal to 40% of the estimated cost

OR

b)  Two works each costing not less than the amount equal to 50% of the estimated cost
OR

c)  One work costing not less than the amount equal to 80% of the estimated cost
AND

iii)  Turnover: Minimum yearly turnover of 100% of the estimated cost during last 3 financial years
supported by audited financial statements
AND.
iv)  Should have solvency certificate of value equal to estimated Cost of work
AND
v)  Should have service setup at UP/ Delhi/ NCR for rendering after sales service.
3.1.2(b) Tenderers should submit the following documents in respect of their eligibility:

Only those contractors will be considered eligible who will invariably furnish/ upload, at the
time of applying for e-tender, the following information to satisfy the Bank about their
eligibility for participating in the tendering process.

i. Composition  of
firm

the

Full particulars (whether contractor is an individual, or a partnership
firm, or a company etc.) of the composition of the firm of contractors
in detail should be uploaded along with name(s) and address (es)
of the partners, copy of the Articles of Association / Power of
Attorney / any other relevant document.

25




Work experience &
Completion of similar
works of specified
value  during the
specified period.

Copies of the detailed work order indicating date of award, value
of awarded work, time given for completing the work, etc. and the
corresponding completion certificates indicating actual date of
completion and actual value of executed similar works should be
uploaded in proof of the work experience. The details along with
documentary evidence of previous experience, if any, of carrying
out works for the Reserve Bank of India at any center should also
be given.

Creditworthiness  of
the contractor & their
Turnover during the
specified period.

Copies of the Income Tax Clearance Certificates / Income Tax
Assessment Orders along with the latest final accounts of the
business of the contractor duly certified by a Chartered Accountant
should be uploaded in proof of their creditworthiness and turnover
for last three years.

Service Set-up

Certificate from the manufacturers / any other valid document in
support of having a full-fledged service setup at UP/ Delhi/ NCR
should be uploaded.

Name(s) & address
(es) of the Bankers
and their present
contact executives

Written information about the names and addresses of their
bankers along with full details, like names postal addresses, e-mail
IDs, telephone (landline and mobile) nos. fax nos., etc., of the
contact executives (i.e. the persons who can be contacted at the
office of their banker by the Bank in case it is so needed) should
be uploaded.

Vi.

Details of bank
accounts

Full particulars of their bank accounts, like account No., type, when
opened, etc., should be given.

Vii.

Name (s) & address
(es) of the Clients and
their present contact
executives

Information about the names and addresses of their clients along
with full details, like names postal addresses, e-mail IDs, telephone
(landline and mobile) nos. fax nos., etc., of the contact executives
(i.e. the persons who can be contacted at the office of their banker
by the Bank in case it is so needed) should be furnished.

viii.

Details of completed
works

The Client-wise names of work(s), year(s) of execution of work(s)
, awarded and actual cost(s) of executed work(s), completion time
stipulated in the contract (s) and actual time taken to complete the
work (s), name(s) and full contact-details of the officer / authorities
/ departments under whom the work (s) was / were executed
should be furnished.
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Client Certificates

The tenderers are advised to upload the Client Certificate as per
enclosed Proforma from their clients for whom they have carried
out “eligible works “in terms of eligibility (Pre-qualification) criteria
described in the notice inviting tenders. Client Certificates shall be
accepted by the applicant / tender inviting authority of Reserve
Bank of India only when the same are signed by an official of the
rank of Executive Engineer or equivalent in respect of a
Government / Semi Government organization or a PSU and only
when they are supported by adequate proof of payment received
by the tender for the work done by them. The client certificate
issued by the private organization shall also accompany Tax
Deducted at source (TDS) certificate. Applications / tenders
received without the specified certificates in specified format shall
be rejected and the Bank shall have the right to independently
verify the submitted certificates

Solvency certificate

The tenderers are advised to upload the Solvency certificate from
their banker / bankers as per format. Such certificate shall be
addressed to the application / Tender inviting Authority of the
Reserve Bank of India and shall be submitted along with their
application / tender.

Xi.

OEM/ Authorized
Dealer / System
Integrator

Authorization letter issued by OEM

>

Duly filled, stamped and signed Part 1 of the tender (All pages) and corrigendum if any (All
pages)

A Tender submitted by a firm who is found to be not satisfying the above criteria will be rejected.
Note: The client's certificate issued by the private organizations shall also accompany Tax
Deducted at Source (TDS) certificates. Applications/tenders uploaded without the above
certificates may be rejected.

Duly filled, stamped and signed Part 1 of the tender (All pages) and corrigendum if any (All
pages)

A Tender submitted by a firm who is found to be not satisfying the above criteria will be rejected.
Note: The client's certificate issued by the private organizations shall also accompany Tax
Deducted at Source (TDS) certificates/GSTR. Applications/tenders uploaded without the
above certificates may be rejected.

3.1.3 e-Tender submission:

The e-Tender shall be prepared and submitted online in two parts on CPPP portal. Telegraphic,
Fax and E-mail e-Tenders will not be accepted. Insertions, post-scripts, additions and alterations
shall not be valid unless confirmed by the e-Tenderers signature. All copies of the e-Tenders should
be complete in all respects with all attachments/ enclosures/ annexures. All copies of the e-Tenders
should be complete in all respects with all attachments/ enclosures/ annexures.
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Tenderers are advised to submit e-Tender on CPPP website If applicants desire to submit
additional information, they may upload the same on CPPP website on their own letter head/ paper.
Each page of the forms shall be signed and submitted.

3.1.4 Intending tenderers shall pay as earnest money NEFT (refer Section I) to Reserve Bank of
India, Kanpur. Tender without EMD (as applicable) will not be accepted. The earnest money will
be returned to the tenderer if his tender is not accepted but without any interest. The earnest money
of successful tenderer will be returned as per clause 3.12.

EMD shall be forfeited if the Bidder:

i. makes misleading or false representations in the forms, statements and attachments
submitted, has suppressed any material information, details of any legal proceedings
pending in the court which might otherwise have created any impact on the eligibility criteria;
or

ii. Withdraws his Bid during the period of Bid validity; or does not sign the contract after award
of Contract.

iii. Has been blacklisted by any Government agency and the blacklisting is still in force.
iv. If bidder fails to complete the work.

3.2 Pre-Bid Meeting: A pre-tender briefing meeting of the intending tenderers will be held at 11:00 hours
on in Estate Department, Reserve Bank of India, Kanpur to clarify any point/doubt
raised by them in respect of the tender. No separate communication will be sent for this meeting.
All the intending tenderers are advised to be present and study the tender documents. They may
indicate any points/conditions/specifications which need to be clarified during the meeting. These
issues will be discussed, and all the tenderers will be advised suitably. The tenderers are expected
to get all the issues clarified during this meeting and therefore should desist from deviating from
the Bank's tender conditions/specifications in their technical (Part I) and Price bids (Part Il).

3.3 The E-Tender should be submitted / uploaded till 1:00 PM on ----------- . No tender will be
received/accepted after 1:00 PM on ------------- under any circumstances whatsoever.

3.4 Upon receipt of intimation from the Bank regarding the acceptance of the e-Tender, the successful
Tenderer shall formally confirm acceptance either in hard copy or via return email. It is expressly
clarified that the duly signed acceptance of the Work Order in hard copy shall also constitute a valid
Letter of Acceptance by the firm.

3.5 Partl- Technical & Commercial

3.5.1 Part | shall contain the unpriced e-Tender consisting of scope of works as specified and documents
and commercial terms and conditions, technical aspects of the tender such as equipment data
sheets, tests, and inspection, makes of materials, technical description, drawings etc.

3.5.2 Part | of the tender having EMD submission receipt (Micro and Small Enterprises (MSEs) are
exempted from submission of the EMD) and pre-Qualification documents of the e-Tender to
be uploaded in CPPP portal shall contain the following over and above the documents mentioned
elsewhere in this tender document:

a) Power of Attorney/ authorization with the seal of the company/ firm in the name of the
person signing the e-Tender documents.
b) List of deviation, if any, in commercial/technical specification.
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Detailed proposed full equipment details, relevant catalogues/leaflets/brochures of the
manufacturers of the equipment offered

A letter from the OEM, authorizing the bidder to participate in the said Tender.
Complete technical details and any special features proposed for incorporation must be
given for full technical evaluation. Supporting documents for the claimed facilities/ features
shall also be attached while submitting the technical bid.

Technical data sheet as given under Section IX shall be filled up giving full information.
Other Certificates / Declarations as per Annexures (A-J) enclosed to be submitted.

Duly filled in and signed copies of client’s reports (from the clients in the attached format,
for whom similar works is executed) and Banker’s certificate as per the sample format
given in annexures

3.5.3 Tenderers are advised to visit the site of installation and acquaint themselves of the site

conditions before Tendering.

3.5.4 The Tenderers are advised to submit the e-Tender based strictly on the General Conditions of the
Contract and Technical Specifications contained in the e-Tender documents, and not to stipulate
any deviations. If acceptance of the terms and conditions given in the e-Tender documents has
any price implications, the same should be considered and included in the quoted price. Any
Tender containing deviation from the commercial terms and conditions is liable for
rejection.

3.5.5 All information, correspondence letters shall be addressed to Regional Director, Reserve Bank
of India, Estate Department, Kanpur.

3.6 Partll - Price
Part Il — “Price bid”, supplied along with the e-Tender.

a.

f.

This part shall contain prices in Indian Rupees only with break-up of price as per format (Part
II). No other enclosure is permitted in Part Il. Change of terms and conditions and technical
deviations, if any, found in Part Il of the e-Tender will not be considered and will be treated as
null and void.

All erasures and alterations made while filling the e-Tender must be attested by initials of the
Tenderer. Overwriting of figures is not permitted. Failure to comply with either of these
conditions will render the e-Tender void at the Bank's option.

No request for any change in rate or conditions after the opening of the part Il of the e-Tender
will be entertained.

. The rates quoted shall be deemed to be for the finished work and shall be firm and binding

without any escalation whatsoever till the system is handed over to the Bank.

The rates quoted shall be firm and shall not be subjected to variations in exchange variation
in labour, transport etc.. The rates shall be quoted for complete work, i.e. supply, installation,
testing and commissioning of the equipment and shall include charges for all taxes, duties,
levies, consumable, labour, transport, insurance for transit, storage as also workmen
compensation & 3rd party liability policies, erection etc. No concessional form for any levies
will be issued by the Bank. Similarly, no import license will be issued by the Bank.
Equipment, if required to be imported shall be arranged to be imported against the contractor’s

own import license. All payments will be made at Kanpur and will be in Indian rupees only.
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3.7 Tenderers are advised to quote strictly as per Schedule of Quantity. The schedule of quantities is
based on probable quantities. The Contractor should note that unless otherwise stated the tender
is strictly on item rate basis and his attention is drawn to the fact that rates for each and every item
should be correct, workable and self-supporting. The quantities in the Schedule of Quantities
approximately indicate the total extent of work but may vary to any extent and may even be omitted
depending upon the site conditions and requirements solely at the discretion of the Bank thus
altering the aggregate value of the Contract. No claim shall be entertained on this account

3.8 Opening of e- Tender

Part | of the e-Tenders will be opened online on , 2026 at 1500 hrs. Price bid (Part II) of
only those e-Tenderers who are found eligible after scrutiny of their Part I, only their price bid will
be opened the date of opening will be intimated to eligible vendors.

3.9 Brief Scope of Work
3.9.1 The scope of work shall include the following.

The scope of work includes supply, installation, testing and commissioning of new IP based
CCTV system to replace the existing analog based CCTV system of the colony.
Dismantling of old CCTV system along with cables and associated accessories and taking
away the old material as buyback as per tender BOQ. However old hard disk shall be
handed over to P&S Cell for their record.

The cables are to be laid down majorly in underground manner by digging of roads or garden
area as per site requirement and parallel to boundaries. All the cables should be laid at a
depth of at least 1 feet below (as per site requirement) from the ground level in proper manner
as per standards. The firm shall make the surface/floor/road in finished manner, filling of the
road cutting/zari made for laying cable etc. It will be in scope of the contractor.

The HDPE pipe are required to be provided in road crossing area or concrete area(other than
garden area).

The extent of the work shown and specified hereunder includes all labor, materials,
equipment, and supervision or any connected work required for successful completion of
work.

Work shall include supply and installation of the suitable size mounting rack, pole
mounting/wall mounting bracket, 10 box etc. requited for proper installation of camera as per
industry standards, no extra amount shall be paid on account of this.

Mounting bracket shall be powder coated, rust free and suitable for outdoor installation.

IP CCTV System shall consist required number of Network video recorder with SATA HDD
disk, IP cameras, POE, ethernet switch, and associated cabling.

The viewing of cameras are to be provided on the existing TV screen/ monitor installed in
caretaker room /guard gumti.

On successful installation, the system shall be jointly tested to determine that the system has
been installed as specified and working satisfactorily.

Necessary training is to be provided to bank’s staff and security personnel to ensure
competence in the operation and maintenance of the system provided

The location of CCTV shall be finalize in co-ordination with P&SO and Estate department.
Removal of debris, sand, left over material, cover paper; plastic etc., will be part of scope of
the work of the bidder. Bidder must remove scrap, debris, waste, equipment/buyback
material from the construction sites or otherwise post completion of work within 3 days from
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completion of the work. Failing to do so may attract penalty of Rs. 10,000/- per day or higher
as decided by the Bank and/or de-empanelment/blacklisting from future works or both.
¢ Any other work, related to but not mentioned above, required for completion of the job will be
under the scope of work of contract.
e Providing comprehensive annual maintenance services for a period of 7 years after
completion of one year of defect liability period.
3.9.3 The Tenderer should complete technical details while submitting the tender.
3.9.4 The Tenderer shall carefully check the specifications and shall satisfy himself that the equipment
offered is suitable as per the Bank’s Technical Specifications.
3.9.5 Tenderer shall supply all tools, plants, scaffolding, labor and consumables etc. as required for
installation, testing and commissioning of the batteries.
3.9.6 The works may be carried out in extended hours if required for timely completion with prior
permission of bank and no extra claim is admissible in this regard.
3.10 Validity of e-Tender
The e-Tender along with the prices shall remain valid initially for a period of 90 days from the date
of opening of Part | of e-Tender, which period may be further extended by mutual agreement in
writing by the Tenderer shall not cancel or withdraw the e-Tender during this period.
3.11 Lowest e-Tender not necessarily to be accepted
3.11.1The Bank is not bound to accept the lowest or any e-Tender or to assign any reason for non-
acceptance.
3.11.2 The Tenderers shall not be entitled to claim any costs, charges, damages and expenses of and
incidental to or incurred by him through or in connection with his submission of e-Tenders, even
though the Bank may elect to modify/withdraw the e-Tender.

3.12 Earnest Money, Security Deposit & Security during Defect liability period

3.12.1 Earnest Money- All Tenderers shall deposit Earnest Money (as applicable) of ¥ 13,600/- through
NEFT and details of NEFT (scan copy) shall be uploaded with the tender or send through email
at estatekanpur@rbi.org.in before . The EMD paid by the tenderer shall be held by
the Reserve Bank of India as security for the execution and due fulfilment of the Contract. No
interest shall be paid on the said deposit. Under no circumstances, Earnest Money Deposit will
be accepted in the form of fixed deposit receipts or insurance guarantee or cheque or cash. The
EMD of unsuccessful tenderer shall be released on acceptance of the tender. For the contractor
to whom the work is awarded, the EMD will be released after submission of PBG as mentioned
n clause 3.12.3. Micro and Small Enterprises (MSEs) are exempted from submission of the
EMD.

3.12.2 Retention money of 5% of bill value shall be deducted from each RA bill of the contactor till the
total recovery amounts to 5% of contract value as security deposit that shall be returned after
successful completion of Defect liability period.

3.12.3 Performance Bank Guarantee- The successful tenderer shall furnish an amount equal to 5%
of the contract value (the Contract value mentioned in this document means the total value of
work, at which the work is awarded), in the form of a Bank Guarantee from any scheduled Bank
or amount equivalent to PBG through online mode (NEFT/ RTGS), which shall be submitted
within fourteen days of the date of award of work towards security deposit for the due fulfilment
of the contract. In case of non-submission of PBG the Bank may withhold an amount equivalent
to PBG amount from vendor's bill, till submission of PBG / completion of contractual obligations.
The said PBG shall remain be valid during entire currency of contract (execution period,
Defect liability period and AMC period). In case of any delay in submission of the PBG or
amount equivalent to PBG, penalty will be deducted from the bills of the contractor at Bank rate.
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RBI Kanpur has the right to invoke the PBG to compensate any fault/ penalty/ lapse in
services/failure to fulfil contractual obligations, by the contractor.

3.13 Terms of Payment
The payment for the works to be executed under this contract shall be made as follows:

(a) 100% of the quoted rate against supply, testing, commissioning, and handing over
of the system to the bank and submission of PBG as per relevant tender clause.

(b) 5% of the amount shall be deducted and kept as retention money/ security deposit
that shall be released after end of 01 year of DLP only.

(c) Payment is liable to deduct GST/IT/TDS as per the state Law if applicable.

3.14 Taxes: The prices quoted shall be deemed to include GST. If the Tenderer fails to include such
taxes and duties in the e-Tender, no claim thereof will be entertained by the Bank afterwards. As
per Indian laws, tax will be deducted at source and a certificate for the same will be issued to the
contractor.

3.15 Insurance
The contractor shall, before commencement of the works, submit requisite insurance insure the
works at his cost and keep them insured until the virtual completion of reworks, against loss or
damage by fire with an office in the joint names of the employer and the contractor (the name
of the former i.e. RBI being placed first in the policy) for the full amount of the contract.
Such policy shall cover the property of the "Employer" only. The contractor shall deposit the copy
of policy and receipts for the premium with the employer preferably within fourteen days from
the date of award of work or before dispatch of material at site, whichever is earlier.

In default of the contractor, insuring as provided above, the employer may so insure the works
and may deduct the premium paid from any moneys due, penalty etc., or which may become due
to the Contractor without prejudice to the other rights of the Employer in respect of such default.

In case it becomes necessary to suspend the works, the Contractor shall as soon as the claim
under the policy is settled, or the work reinstated by the Insurance Office, should they elect to do
so, proceed with all due diligence with the completion of the works in same manner as though
the fire had not occurred and in all respects under the same conditions of Contract. The
Contractor in case of rebuilding or reinstatement after fire shall been titled to such extension of
time for completion as deems fit.

The contractor shall take all insurances, before commencement of work, at his cost to cover all
kinds of risks from the time the equipment’s/materials leave the manufacturer's works till handing
over the said system to the Bank, in the joint names of the Bank and the contractor and it shall
cover the following risks.

. Contractor’s All Risk Policy.

o Workmen compensation policy for the employees of the contractor working at site.

. Third party liability policy for a total of Rs.10.00 lakh and with a limit of Rs. 2.50 lakh per
accident.
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3.16 Completion Period

3.16.1 Time allowed for carrying out the work, as mentioned in the Memorandum, shall be strictly
observed by the Contractor and it shall be reckoned from the 14™ day after written order to
commence the work is issued.

3.16.2 Damages for non-completion

The work shall throughout the stipulated period of the contract be preceded with all the diligence

and if the contractor fails to complete the work within the specified period, he shall be liable to
pay liquidated damages at the rate 0.25% of contract amount per week for the period during
which the said works shall so remain incomplete subject to a maximum of 10% of the contract
amount and the Employer may deduct such damages from any money due to the Contractor.

3.16.3 Bank will provide storage space within the compound of the building. However, the responsibility
and safety of the materials stored will be with the contractor. No accommodation will be provided
for any worker by the Bank.

3.17. Defect Liability Period (DLP)

The equipment supplied shall be guaranteed against all types of defects for a period of 1 year
from the date of virtual completion. Any defects in the system/sub-assemblies, found within the
guarantee period, shall be rectified/ replaced by the tenderer without any additional cost to the
Bank. The rate should include monthly inspections visits as well as attending any number of
breakdown calls. The cost of replacement of any component of the system, shall be borne
by the contractor during this warranty period. Bank will not provide any assistance in the form
of men/material during the currency of the guarantee period.

3.18 Penalty for delay in service during defect liability period (DLP): -

¢ During the currency of the DLP contract, all care shall be taken so that the downtime of the
units is minimized. In case of failure of attending the complaint within stipulated time, the
penalty shall be imposed as per the amount given below subject to maximum 100% security
deposit withheld by the bank -

Description of defect Complaint
. . Penalty
attending time
() | Non-functional 12 hours Rs 100/- per
cameras/screen/CPU/Sub- Day beyond stipulated
assembly/Part time
(b) | If mandatory monthly service/ Rs 1,000/- per service
recommended as per manufacturer from payable dues
is not done
(c) | Entire system failure 24 hours Rs 500/- per day

In addition to this, if the system is not rectified within the period of 3 days, the Bank shall have
right to rectify the system at risk and cost of the contractor which is to be recovered from payable
dues. The Bank shall have also right to invoke the Bank Guarantee as a penalty for delay in
rectifying the system and terminate the contract, if service rendered by the contractor is found to
be unsatisfactory.
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3.19 Packing and Dispatch
The equipment shall be properly and securely packed in boxes and multiple handling and
transportation by sea/ air / rail / road under Indian conditions. All equipment /components shall be
delivered at the Bank's Office Building, Kanpur.

3.20 Signing of Contract Agreement
The General instructions to the Tenderers and special conditions, conditions hereinbefore
referred to Conditions of Contract and Technical Specifications and drawings enclosed with the
e-Tender documents, the subsequent correspondence exchanged between the Bank and the
Tenderer and the work order placed shall be the basis of the final contract to be entered into
with the successful Tenderer.

i. The Tenderer shall go through the terms and conditions given in the general conditions of
contract herewith and his offer shall be strictly in line with the terms specified therein. No
deviation from the terms and conditions specified shall be acceptable. Each page of the e-
Tender documents should be signed for his/their having acquainted himself/themselves in the
general conditions of contract, Technical specifications, etc.

i. The e-Tender submitted on behalf of a firm shall be signed by all the partners of the firm or a
partner who has the necessary authority on behalf of the firm to enter the proposed contract.
Otherwise, the e-Tender may be rejected.

iii. On receipt of intimation from the Bank of the acceptance of his/their e-Tender, the successful
Tenderer shall be bound to submit the letter of acceptance within fourteen days thereof,
Notwithstanding the signing of the agreement the written acceptance by the Reserve Bank of
India of a e-Tender in itself will constitute a binding agreement between the Reserve Bank of
India and the person so e-Tendering, whether such contract is or is not subsequently executed.

iv. The contractor shall not assign the contract. He shall not sublet any portion of the contract
except with the written consent of the Employer. In case of breach of these conditions, the
Employer may serve a notice in writing on the Contractor rescinding the contract whereupon the
security deposit shall stand forfeited to the Employer, without prejudice to his other remedies
against the Contractor.

v. Right to Accept Part e-Tender: The Bank reserves the right to accept the e-Tender either in
whole or in part at the same prices quoted by the Tenderer.

3.21 Comprehensive Annual Maintenance Contract: The tenderer shall quote their rates in rupees
per annum for all-inclusive Comprehensive Maintenance Contract inclusive of the cost for spares,
transport, insurance, handling, etc. applicable after expiry of defect liability period of 12 months.
These rates shall remain firm for the first year of CAMC.

During the

Renewal of Rate of CAMC: Renewal amount of comprehensive AMC for next 7 years after
defect liability period and 1st year of AMC shall be worked out as per the following formula:

Ac = Ap {15+60 x (EPIc/EPIp) + 25 x (CPIc/CPIp)} x 1/100

Ac The contract amount for the current year ( excluding taxes)
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Ap The contract amount for the previous year (excluding taxes)

EPIc Wholesale Price Index for Electrical Apparatus, appliances& parts 6 months
prior to the commencement date of contract for the current year

EPIp Wholesale Price Index for Electrical Apparatus, appliances& parts 6 months
prior to the commencement date of contract for the previous year

CPlc Consumer Price Index for Industrial Workers (All India Average) 6 months

prior to the commencement date of contract for the current year

CPlp Consumer Price Index for Industrial Workers (All India Average) 6 months

prior to the commencement date of contract for the previous year

Scope of work during Comprehensive AMC
a. Comprehensive maintenance of the Total IPCCTV system provided under the scope

of works includes all cameras, network switches, POE, storage devices of all types
and all hardware and software etc. The selected Bidder shall provide preventive
maintenance at least once per month. The servicing shall include cleaning of the
system, cameras, Lens proper adjustments and setting of cameras and their field of
view, software up gradation etc. and submitting its report duly signed by Bank'’s
security officer.

The system shall be maintained by the system integrator for a minimum period of 8
years from the date of handing over at the rate quoted (subjected to rate escalation
only as per formula given in the tender) and terms and conditions of the tender.

Any defects in any of the cameras shall be attended/ repaired within 12 hours from
the time of reporting complaint in writing (complaints through SMS, e- mails, fax etc.
shall also be treated as complaints in writing).

Penalty- the penalty shall be imposed as per the amount given below subject to
maximum 100% of the annual maintenance charges.

Description of defect Complaint attending
. Penalty
time
Non-functional cameras/| 12 hours Rs 100/- per
screen/ CPU/ Sub- Day beyond stipulated time
assembly/ Part
If mandatory monthly Rs 1,000/- per service from
service/ recommended as payable dues
per manufacturer is not
done
) | Entire system failure 24 hours Rs 500/- per day

e. Shifting of cameras/viewing screen- No extra labor payment shall be made on

account of shifting of cameras/screens or any other existing components of the
system during DLP as well as CAMC period. Any material if required during
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shifting shall be provided by the Bank. However, no additional labor charges
shall be paid for installation/integration of those components except for supply
and laying of new/additional Cat6/OFC cable if required due to any shifting work.
CAMC includes cost of repair/replacement of the faulty parts/components of the said
CCTV system that was executed by the firm, including NVR, cameras, Hard disk,
switches, transportation charges etc. occurred due to normal wear and tear or
inadequate maintenance etc., without any additional cost.

. Addition of cameras- If there is an increase in number of cameras, the Bank may

carry out the installation work at an additional cost either from AMC vendor or any
other vendor based on its reasonability. However, after the end of one year of DLP of
those additional components, they shall be included in the existing CAMC contract
without any additional cost subject to net variation limited to 10% of existing quantity
of cameras.

3.22 Evaluation of e-Tender
e Eligible Tenders (Those qualify in Part-l of tender) will be evaluated on the basis of capital cost
of the system, rebate offered for dismantling and taking away system and taking into account
the effect of rates quoted for comprehensive service contract for a period of 7 years after the
expiry of one year of defect liability / guarantee period.

e Tendered offers shall be evaluated on the basis of the Net Present Value (NPV) of owning the
said System having 8 years of useful service life. The said NPV shall comprise:

1.

Cost of SITC of IPCCTV system Say (A)

2.

Comprehensive annual maintenance contract for one Say (B)
year after one year of defect liability period.

NPV of comprehensive annual maintenance Service
contract charges for the period of 7 years after 1 year
defect liability period shall be calculated assuming 5%
increase in contract amount every year after first year of
AMC, half yearly payment and with a discount rate of
8%. Thus, the Multiplying Factor (MF) for working out
NPV of AMC for 7 years after (1 year guarantee period)
shall be 5.6868

Note:AMC amount for calculating the NPV shall be
taken as quoted in the Part Il of the tender

Removing and taken as Buyback of old CCTV system Say (C)

Net Present Value (NPV) of Owning the CCTV system D=(A+BX5.6868-
for 8 years of useful service life shall be worked out as C)

The work will be awarded for the lowest value of (D) above.
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3.23

3.24

3.25.

3.26.

3.27.

Total Cost of Ownership = Capital Cost + 5.6868*AMC Rate (one year) -Buyback cost

Sufficiency of Schedule of Quantities

The Contractor shall be deemed to have satisfied himself before e-Tendering as to the
correctness and sufficiency of his e-Tender for the works and of the prices stated in the Schedule
of Quantities and/or the Schedule of Rates and Prices which rates and prices shall cover all his
obligations under the Contract, and all matters and things necessary for the proper completion of
the works.

The quantities in the schedule of quantities approximately indicate the total extent of work but
may vary to any extent and even be omitted thus altering the aggregate value of the contract.
The successful tenderer is bound to carry out all items of work necessary for completion of the
job even though such items are not included in the quantities and rates. Schedule of instruction
in respect of such additional items and their quantities will be issued in writing by the Bank.

The Contractor must bear in mind that all the work shall be carried out strictly in accordance with
Specifications and also in compliance of the requirements of the local public authorities and to
the requirements of the Indian Electricity Rules and no deviation on any account will be permitted.
Any rate on account of it shall be included in the tender itself.

The rates quoted in the e-Tender shall include all charges for scaffoldings, watching and lighting
by night, guarding and protecting hoist way as well as day including Sundays and holidays,
protection of all other erections, matters or things and the Contractor shall take down and remove
any or all such centering, scaffolding etc. as occasion shall require or when ordered so as to do,
and fully reinstate and make good all matters and things disturbed during the execution of work
and to the satisfaction of the Bank.

Language: The e-Tender including all labels in drawings, documents, catalogues etc. shall be in
English language.

Other Issues-

The Contractor shall carry out all the work strictly in accordance with the approved drawing,
detailed specifications and instructions of the Bank’s engineer. If in the opinion of the Bank’s
engineer/consultant, nominal changes have to be made to suit the site condition and with the
prior approval in writing of the Employer, the Contractor shall carry out the same without any extra
charge.

The Tenderer are requested to examine the drawings, inspect the site of the work, and acquaint
himself with all local conditions, means of access to the work, nature of the work etc. before
submission of e-Tender.

Factory Inspection at Site- Before dispatching the equipment to site, at the discretion of Bank, the
equipment may be inspected by the {Bank’s Engineer} Bank’s Technical officers in any grade at
the manufacturer’s site and then cleared for shipment. The contractor shall at his own expense,
offer to the Inspector all reasonable facilities as may be necessary for satisfying himself, that the
equipment/execution of work is being and/or have been manufactured/executed in accordance
with specifications laid down in the particular specifications attached to this tender document.

The Bank's Engineer shall have full and free access at any time during the execution of the
contract to the Contractor's works or site in case of execution of work for the purpose aforesaid,
and he may require the contractor to make arrangements for inspection or work or any part thereof

37




3.28

3.29

ii)

or any material at his premises or at any other place specified by the Bank's Engineer and if the
contractor has been permitted to employ the service of a sub-contractor, reserve to the Bank's
Engineer a similar right.

This will however, not in any way absolve the contractor of his responsibility about proper
performance of the system/components after erection & commissioning at the designated site.

The Bank's Engineer shall have the right to put all the equipment and materials forming part of
the same or any part thereof to such tests as he may think fit and proper. The contractor shall not
be entitled to object on any ground whatsoever to the method of testing adopted by the Inspector.
The contractor shall provide, without any extra charge, all materials, tools, labor and assistance
of every kind which the Bank's Engineer may demand of him for any test/inspection and
examination which he shall require to be so made on the contractor's premises and shall bear
and pay all costs attendant thereon. However, cost of traveling, boarding and lodging, of Bank's
Engineer (s) to the site of inspection shall be borne by the Bank.

. Consequence of rejection: If on the equipment or the equipment or its part thereof, being
rejected by the Bank's Engineer the contractor fails to make satisfactory supplies or rectify the
faulty work thus executed within the stipulated period of delivery/completion period, the Bank
shall be at liberty to:

Allow the contractor to re-submit the equipment or parts in replacement of those rejected, within
a time to be specified, the contractor bearing the cost of freight if any, on such replacement
without being entitled to any extra payments on that account; or

Purchase/execute or authorise the purchase/execution of quantity/work of the equipment or
parts rejected or others of a similar description (when equipment or parts exactly complying with
specifications are not in the opinion of the Bank which shall be final, readily available) to the
contractor at his risk and cost and without affecting the contractor's liability as regards supply
under the contract; or

Cancel the contract and purchase/execute or authorise the purchase/execution of the
equipment or others of a similar description (when equipment or parts exactly complying with
specifications are not in the opinion of the Bank, which shall be final, readily available) at the
risk and cost of the contractor. In the event of action being taken under such clause (b) above
or this clause the provision of delivery clause applies as far as applicable.

Bank's Engineer decision as to rejection final: - The Bank's Engineer's decision as regards the
rejection shall be final and binding on the contractor subject to contractor's appeal.

. Inspector Authority to certify performance: - The Bank's Engineer shall have the power:

Before any equipment or part thereof are submitted for inspection to certify that they or any
portion thereof are not in accordance with the contract owing to adoption of any unsatisfactory
method of manufacture;

To reject any equipment or parts submitted as not being in accordance with the specification;
To reject the whole of the equipment tendered for inspection, if after inspection of such portion
thereof as he may in his discretion think fit, he is satisfied that the same is unsatisfactory; and
To mark the rejected equipment or parts with a rejection mark so that it may easily be identified
if re-submitted.
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3.31

3.32.

3.33.

3.34

. The contractor shall not be entitled to any compensation for any loss suffered by him on account
of delays in commencing or executing the work, whatever the cause of delays may be, including
delays arising out of modifications to the work entrusted to him or in any sub-contract connected
therewith or delays in awarding contracts for other trades of the project or in commencement or
completion of such works. The Employer does not accept liability for any sum besides the e-
Tender amount, subject to such variations as are provided for herein.

Labor License: The contractor shall abide by and fulfil all requirements laid down under the
Contract Labor (Regulation and Abolition) Act, 1970 and the rules framed there under and all
other relevant statutory acts (such as Minimum Wages Act etc.). and fulfil all statutory
requirements if applicable. The quoted rate shall include the amount payable towards ESI, EPF,
Bonus or any other compensation etc. payable under various labor laws.

The successful Tenderer must co-operate with the other contractors appointed by the Bank so
that the work shall proceed smoothly with the least possible delay.

Settlement of disputes by Arbitration: All disputes and differences of any kind whatever arising
out of or in connection with the contract or the carrying out of the works (whether during the
progress of the works or after their completion and whether before or after the determination
abandonment or breach of the contract) shall be referred to and settled by the Bank who shall
state its decision in writing. Such decision may be in the form of a final certificate or otherwise.
The decision of the Bank with respect to any of the excepted matters shall be final and without
appeal as stated in Clause 33 hereof. But if either the Contractor be dissatisfied on any matter
on which a decision is taken by the Bank as above, except any of the expected matter the
Contractor may within 28 days after receiving notice of such decision give a written notice to the
other party requiring that the matters in dispute be arbitrated upon. Such written notice shall
specify the matters, which are in dispute or difference of which such written notice has been
given. If both the parties agree, a single arbitrator would be appointed for the purpose. In case
no agreement could be reached on the appointment of single arbitrator, both the parties will
nominate one person each as an arbitrator on their behalf. The two arbitrators nominated by the
parties shall nominate one more person to act as third arbitrator or umpire.

The arbitrator or Arbitrators, as the case may be, shall have power to open up, review and revise
any certificate, opinion, decision, requisition or notice, save in regard to the excepted matters,
referred to in the preceding clause, and to determine all matters to dispute which shall be
submitted to arbitration and of which notice shall have been given as aforesaid.

The arbitrator or Arbitrators, as the case may be, shall make his or their award within one year (or
such further extended time as may be decided by him or them as the case may be with the consent
of the parties) from the date of entering on the reference. In case during the arbitration proceedings
the parties mutually settle or compromise their dispute or difference, on the parties filing their joint
memorandum of the settlement or compromise, the Arbitrator or the Arbitrators as the case may
be, shall make an award in terms of such settlement or compromise.

Upon any such reference, the decision on the cost incidental to the reference and Award
respectively shall be in the discretion of the arbitrator or Arbitrators as the case may be, who may
determine the amount thereof or direct the same to be taxed as between the party and party, and
shall direct by whom and to whom and in what manner the same shall be borne and paid.
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This submission shall be deemed to be a submission to arbitration within the meaning of the Indian
Arbitration and Conciliation Act, 1996 or any statutory modification thereof.

The award of the arbitrator or Arbitrators, as the case may be, shall be final and binding on the
parties. It is agreed that the Contractor shall not delay the carrying out of the works by reason of
any such matter, question or dispute being referred to arbitration, but shall proceed with the works
with all due diligence and shall until the decision of the Arbitrator or Arbitrators, as the case may
be, is given, abide by the decision of the Bank. No award of the Arbitrator or Arbitrators, as the
case may be, shall relieve the Contractor of his obligations to adhere strictly to the Bank’s
instructions with regard to the actual carrying out of the works. The Employer and the Contractor
hereby also agree that arbitration under this Clause shall be a condition precedent to any right of
action under the Contract.

3.35 Right of technical scrutiny of final bill -The Employer shall have a right to cause a technical

3.36

3.37

3.38

examination of the works and the final bill of the contractor including all supporting vouchers,
abstracts, etc. to be made at the time of payment of the final bill. If as a result of this examination
of otherwise any sum is found to have been overpaid or over certified it shall be lawful for the
employer to recover the sum.

Employer entitled to cover compensation paid to workman If, for any reason, the Employer is
obliged, by virtue of the provisions of the Workmen’s Compensation Act, 1923, or any statutory
modification or re-enactment thereof to pay compensation to a workman employed by the
Contractor in execution of the works, the Employer shall be entitled to recover from the Contractor
the amount of compensation so paid, and without prejudice to the rights of the Employer under
the said Act. The Employer shall be at liberty to recover such amount or any part thereof by
deducting it from the security deposit or from any sum due by the Employer shall not be bound to
contest any claim made against it under the said Act, except on the written request of the
Contractor and upon his giving to the Employer full security to the satisfaction of the Employer for
all costs for which the Employer might become liable in consequence of contesting such claim.

Abandonment of works If at any time after the acceptance of the tender, the Employer shall for
any reasons whatsoever not requires the whole or any part of the works to be carried out, the
Bank shall give notice in writing to the Contractor who shall have no claim to any payment of
compensation or otherwise whatsoever on account of any profit or advantage which he might
have derived from the execution of the whole works.

Return of surplus materials-Notwithstanding anything to the contrary contained in any or all the
clauses of this Contact, where any material for the execution of the Contract is procured with the
assistance of the Employer by purchase made under orders or permits or licenses issued by
Government, the Contractor shall hold the said materials economically and solely for the
purpose of the Contract and not dispose of them without the prior written permission of the
Employer and return it to the Employer, if required by the Employer, at the price to be determined
by the Bank having due regard to the conditions of the materials, the price to be determined not
be exceed the purchase price thereof inclusive of sales tax, octroi and other such levies paid by
the Contractor in respect thereof, in the event of breach of the aforesaid condition, the Contractor
shall in addition to being liable to action for contravention of the terms of licenses or permit and/or
criminal breach of trust, be liable to Employer for all moneys, advantages or profits resulting or
which in the usual course would have resulted to his by reason of such breach.

40




3.39

3.40

3.41

Right of employer to terminate contract in the event of death of Contractor or individual -
Without prejudice to any of the rights or remedies under this Contract, if the Contractor, being an
individual, dies, the Employer shall have the option of terminating the contract without incurring
any liability for such termination.

Non-disclosure Clause

The Contractor shall not disclose directly or indirectly any information, materials and details of
the Bank’s infrastructure/systems/equipment etc., which may come to the possession or
knowledge of the Contractor during the course of discharging its contractual obligations in
connection with this agreement, to any third party and shall at all times hold the same in strictest
confidence. The Contractor shall treat the details of the contract as private and confidential,
except to the extent necessary to carry out the obligations under it or to comply with applicable
laws. The Contractor shall not publish, permit to be published, or disclose any particulars of the
works in any trade or technical paper or elsewhere without the previous written consent of the
Employer. The Contractor shall indemnify the Employer for any loss suffered by the Employer as
a result of disclosure of any confidential information. Failure to observe the above shall be treated
as breach of contract on the part of the Contractor and the Employer shall be entitled to claim
damages and pursue legal remedies.

Sexual harassment clause-

. The contractor shall be solely responsible for full compliance with the provisions of “the Sexual

Harassment of women at work place (Prevention, Prohibition and Redressal) Act, 2013”. In case
of any complaint of sexual harassment against its employee within the premises of the Bank, the
complaint will be filed before the Internal Complaints Committee constituted by the
contractor/Agency and the contractor.

Any complaint of sexual harassment from any aggrieved employee of the Service Provider
against any employee of the Bank or any employee of any other firm working in the Bank shall
be taken cognizance of by the Regional Complaints Committee constituted by the Bank.

. The contractor shall be responsible for any monetary compensation that may need to be paid in

case the incident involves the employees of the contractor, for instance any monetary relief to
Bank’s employee or other firm’s employee, if sexual violence by the employee of the contractor
is proved.

The contractor shall be responsible for educating its employees about prevention of sexual
harassment at work place and related issues.

The contractor shall provide a complete and updated list of its employees who are deployed within
the Bank’s premises.

3.42 Force Majeure: If either party is unable to perform its obligations under this Agreement due to the
occurrence of an event beyond its control (such as acts of God, war like situations, riots, labor strike,
government actions, earthquakes, cyclones, typhoons, and other natural calamities, etc.), that party
will not be deemed to have defaulted under this Agreement. Each party agrees to use all reasonable
efforts to enable performance under this Agreement to continue. If the period of non-performance
due to a force majeure event exceeds 30 days, the party whose ability to perform has not been so
affected may, by giving written notice, terminate this Agreement.

3.43

The clauses 40,41 & 42 will be part of agreement during DLP also.
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3.44 Compliance with the Rule 144(xi) of GFR 2017 inserted vide Office Memorandum (OM) F. No.
6/18/2019-PPD dated July 23, 2020 issued by Public Procurement Division, Department of
Expenditure, Ministry of Finance, Government of India, the Public Procurement Orders issued in
furtherance thereto, and their subsequent revisions shall be mandatory. In this regard, Bidder shall
submit a copy of Undertaking / Declaration / Certificate on their letter head duly sealed and signed
by the authorized signatory. If the Undertaking / Declaration / Certificate submitted by the bidder is
found to be false, his/her/its tender / work order will be immediately terminated, and legal action in
accordance with law including forfeiting of Earnest Money Deposit / Performance Bank Guarantee /
Security Deposit may be initiated and the Bank may also debar the bidder from participating in the
tenders invited by the Bank in future

I/'We have understood all the above-mentioned conditions and they are acceptable to me/us.

Date: Signature of the firm

Place: (By a person holding the Authority/Power of attorney)
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10.

11.

12.

13.

14.

SECTION IV

Safety Code

First aid appliances including adequate supply of sterilized dressings and cotton wool shall be
provided in a readily accessible place.

An injured person shall be taken to a public hospital without loss of time, in cases where the
injury necessitates hospitalization.

Suitable and strong scaffolds should be provided for workmen for all work that cannot safely be
done from ground.

No portable single ladder shall be over 8 meters in length. The width between the side rails shall
not be less than 30 cm (clear) and the distance between two adjacent rungs shall not be more
than 30 cm. When a ladder is used an extra labor shall be engaged for holding the ladder.

The excavated material shall not be placed within 1.5 meters of the edge of the trench or half of
the depth of trench, whichever is more. All trenches and excavations shall be provided with
necessary fencing and lighting.

Every opening in the floor of a building or in a working platform shall be provided with suitable
means to prevent the fall of persons or materials by providing suitable fencing or railing; minimum
height shall be one meter.

No floor, roof or other part of the structure shall be so overloaded with debris of materials as to
render it unsafe.

Workers employed on mixing and handling material such as asphalt, cement mortar or concrete
and lime mortar shall be provided with protective footwear and rubber hand-gloves.

Those engaged in welding works shall be provided with welder's protective eye-shields and
gloves.

No paint containing lead or lead products shall be used except in the forms of paste or readymade
paint. Suitable face masks shall be supplied for use by the workers when the paint is applied in
the form of spray or surface having lead paint dry rubbed and scrapped.

Overalls shall be supplied by the Contractor to the painters and adequate facilities shall be
provided to enable the working painters to wash during the period of cessation of work.

Hoisting machines and tackle used in the works, including their attachments, anchorage and
support shall be in perfect condition. The ropes sued in hoisting or lowering material or a means
of suspension shall be of durable quality and adequate strength and free from defects.

The contractor shall provide all the safety gadgets to the workers for carrying out the work as per
statutory norms.

During the work execution necessary fire safety measures shall also be taken.
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FIRE SAFETY

i.  Cutting / drilling machine and other electrically operated equipment’s used at site shall be
plugged into correctly rated electrical outlets.

ii. Only ISI marked 3 pin plug and other appliances and equipment’s shall be used.

iii. Electrical power cables/wires used shall not have any joints and shall be properly rated.

iv. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and
securely earthed to prevent leakage current while in operation.

v. Before commencing the welding work for the first time on any day, fire section shall be
informed and only after the site inspection by the Fire officers/Personnel, work shall be
started.

vi. Two buckets of water and sand shall be kept in an easily accessible area on the site.

vii. Fire extinguishers recommended and issued by fire officers shall be kept on the site.

viii. Used paint drums shall be stored in specified store only after closing them properly.

ix. Personal protective equipment’s such as safety shoes, hand gloves, welder's mask, ear
plug etc. depending upon the requirement of the work shall be provided by the contractor
to the workmen to prevent occupational health hazards.

x. The safety belt shall be provided by the contractor and used by the workmen while working
from height for more than 10’ from Ground level.

xi. None of the passages near lift lobby and staircases shall be used for stacking / dumping any
kind of materials/waste.

xii. Both the staircase doors shall be normally kept closed.

xiii. None of the fire extinguishers shall be removed/shifted from its designated location.

xiv. Power supply shall be switched off from the mains when equipment is not in use.

xv. Wood-shavings and saw-dust generated from the work shall be collected on daily basis,
removed from site and stored at the designated place in proper manner.

xvi. Any debris generated from the work shall be collected on daily basis, removed from site
and stored at the designated place in proper manner.

xvii. Battery operated emergency light/torches shall be provided by the contractor to the

workmen while working beyond office hours.

Place:

Date: Seal & Signature of the Tenderer.
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APPENDIX HEREIN REFERRED

Defects liability Period

12 months from the date of issue of virtual

completion certificate.

Period of final measurement

3 months from the date of final

commissioning.

Date of commencement

14th day from the date of work order

Period of completion

45 days from the 14th day of work order

Liquidated Damages

Rs.0.25% of the contract value per week
of delay subject to a maximum of 10% of

the contract amount.

Value of work for Interim
Certificate

50% of the contract value

Period of honoring bill

3 months for final bill from the date of final

measurement and submission of bill

Place
Date

Seal and signature of contractor
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SECTION V

Commercial Checklist

S.N. Description Bank's terms Whether acceptable to
the tenderer (indicate
YES or NO)
1. Validity 90 days from the date of opening
Part-1.

2. EMD Rs 13,600/-

3. Prices Shall remain firm for the entire period

of contract.

4, Completion period 45 days from 14th day of the date of

issue of work order.

5. Liquidated damages for | Rs.0.25% of the contract value per
delay in completion of week subject to maximum of 10% of
work contract value.

6 Defect liability period 12 months from the date of issue of

virtual completion certificate.

7 Penalty during DLP/ As per clause 3.18 of part | of tender
warranty period

8 Defect lability Period One year from the date of virtual

completion.

9 Terms of payment As per tender terms and conditions

10 Insurance Shall include for

1. Contractor All Risk Policy.

2. Workmen compensation policy
and

3. Third Party Liability policy as per
terms and conditions

11 Site visit The vendor shall visit the site before

quoting their rates. No extra charges
will be given after opening price bid.

14 Retention Money As per Section 3.12.2

15. Performance Bank As per section 3.12.3

guarantee

Signature of the contractor

Name of the firm
Seal of the firm
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Section VI

Technical Specifications / Bank’s Requirements

Technical specifications:

1.

= @

= — —

=

@™o oo00Tow

Network recorder

General:
e Power supply 110-240 V AC ;(230V AC power supply will be provided by bank, any
adapter if required to convert AC to DC for functioning of NVR is in vendor’s scope)
e working temperature: -10+55 deg Celsius;
e humidity 10 to 90%
Video/audio Input- 32 channel ,160Mbps BW
Decoding format-
e Support H.265/H.264/ MPEG4;
e 8MP*2, 1080P*8
Network Protocols
e TCP/IP,DHCP,HikCloud,P2P,DNS,DDNS,NTP,SADP,SMTP,NFS,HTTPS ,iSCSI,
UPnP
Hard disk- 2 SATA interface; upto 10 TB for 1 HDD
External interface-
e RJ-45, 10/100/1000Mbps self-adaptive Ethernet interface
e USB Interface- 2xUSB 2.0
e HDMI and VGA independent outputs provided
Third part IP camera supported with ONVIF Profile (T/S/G)
Simultaneous multi-channel live view, real-time recording, playback, network operation,
remote access, backup
LAN Network interface
Al detection by camera- face detection compatibility, perimeter protection
Support multibrand network camera.
Alarm- Motion; Mask Alarm; Alarm Input (IPC); Video Loss; Alarm Input (NVR); Manual

4 MP IR network Bullet camera

Camera

IP 67, metal+ plastic housing

Image sensor- 1/ 3” Progressive Scan CMOS
Shutter speed-1s-1/1,00,000/s (auto/Fixed)
Signal to Noise ration- >40dB

Camera Angle adjustment - 0/90/180/270 degree
Day/night-Auto(ICR)/Color/B/W, Smart IR

IR range-30 m

Lens-
Focal length-4 mm, fixed, F 1.6 aperture
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i. Field of view for lens-77.6 degree(H), 43 degree (V), 89.3 degree(D)
j- DORI- 76m(detect),30.4 mtr(observe),15.2m(recognize),7.6 m(identify)
k. IR control-Auto/Manual

Others

Built

® 0T O3 3

in mic

Event alarm- Motion detection
Anti fog

Surge protection and lightening protection
CE, FCC, RoHS compliant, OnVIF profile

3. PoE(Power over Ethernet) —
8 PoE port 10/100/1000 Mbps and
minimum 2 uplink ports10/100/1000Mbps;

unmanaged switch

Built in power supply with Input 110-240 V AC, power consumption <120 W (Note-
Power supply required for POE switch shall be provided by the Bank, however

Image Resolution: 2560x1440 @20fps or better
. White Balance-Auto/Natura/Street lamp/Sunny/Outdoor/Manual/Regional custom
Video compression- H.265/H.264

tapping of supply from the provided source shall be in scope of vendor).

Bandwidth-20 Gbps

Transmission rate- 1000 Mbps, full duplex, 10/100Mbps Full/Half duplex

Transmission distance- 130 mtr
Protections-ESD/ Lightening

CE certified, RoHS, FCC compliant
Software if any-as per system requirement

Plug and play type

Networking Standards: |IEEE 802.3i (10BASE-T), IEEE 802.3u (100BASE-TX),
IEEE 802.3ab (1000BASE-T), IEEE 802.3x Flow Control, IEEE 802.3af/at/bt

(PoE).

4. List of Approved makes

fllc.) Equipment Approved Make
1 Network Video Recorder C!:’ plgs/ Honeywell/ Uniview/ Panasonic/
Hikvision/Secureye
5 IP CCTV cameras C!:’ plgs/ Honeywell/ Uniview/ Panasonic/
Hikvision/Secureye
Power on ethernet ports (PoE) D-Link/TP Lmk_/Net Gear/CP plus/
3. . Honeywell/ Uniview/ Panasonic/
/Switch oo
Hikvision/Secureye
4, SATA Hard disk WD/Seagate
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Polycab/Finolex/Tyco/Molex/Systimax/D-

6. Cat 6 cable /Optical fibre cable Link/Havells/Digisole

7. Rigid PVC conduit Precision/AKG/Modi/Finolex

8. HDPE Supreme/Finolex/Ashirvaad/Astral

The Detailed Technical specifications and Brochures of the quoted model shall be uploaded along
with tender documents.

If any accessories, parts, which are not mentioned above but are required to complete
the work, are in the scope of the tenderer.

I/We hereby declare that I/we have read and understood the above specifications.

Place:

Date: Signature of bidder:
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SECTION ViI

Deviations (if any)

A) Schedule of Commercial Deviations

We confirm that all commercial terms and conditions of the Bank except for deviations listed
below are acceptable to us.

Sr. | Section No. Clause Deviation proposed
No. No.
1 2 3 4

B) Statement of deviations from Bank’s Technical Specification

The following are the particulars of deviations from the requirements of the Technical

Specification: -
Sr. Section Clause Deviation proposed Remarks (including
No. No. No. justification)
1 2 3 4

Signature of the contractor

Name of the firm

Seal of the firm

50




Section VIII
(to be filled by the contractor)

Details of Technical parameters

Technical data to be furnished by the tenderer.

Sr.No Description Make Model Technical
brochure
attached
(yes/no)

1 Network

Video
recorder

2 Camera

3 PoE

(separate sheet may be enclosed)

Whether
compatible
with tender
specifications

(yes/no)

» Technical brochure from OEM needs to be attached for the model offered to ensure the

compliance with Bank’s requirements.

» The technical details called for to be furnished by the firms without fail. The tender of the
firm not furnishing the data is liable for rejection. Replies like ‘as per manufacturers

»

standard’, ‘shall be furnished later”, ‘as per propriety design” etc. shall not be considered
as it will not help in evaluation of the bid and tender will be considered incomplete .

Signature and Seal of the tenderer

51




Section IX

Un-Priced Bill of Quantities

Sr.No

Description of the Item

Qty

Unit

Rate

Amount

Supply, Installation, Testing
and Commissioning of the
following equipment for IP
based CCTV system as per
technical specifications in
tender Part -1.

32 channel 4K, Al supported
Network Video Recorder
NVR with 160Mbps Bandwidth
and minimum 15 days storage
capacity (2 SATA slots) and
suitable SFP switch/ LIU etc.
for interconnection etc.
complete with lockable rack
Unit with exhaust fan etc.

Each

IP Camera 4 MP IR Fixed
Bullet Network Camera with
all powder coated pole/wall
mounting accessories 1/0 box
etc. complete as per site
requirements.

29

Each

08 Port PoE 10/100/1000
Mbps, 2 Gigabit uplink ports
unmanaged smart switch with
all  mounting accessories,
media converter for OFC
termination on both sides,
patch cords etc. as per site
requirement complete with
outdoor type (minimum IP 65)
enclosure. (230 V power
supply to PoE will be provided
by the Bank)

Each

4 TB SATA hard disk
compatible for above CCTV
system

each
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Sr.No

Description of the Item

Qty

Unit

Rate

Amount

Supply, laying and testing of
optical fibre Armoured (6
core 9/125 micron) cable to
be laid partly on the walls and
partly underground by
excavation in garden /digging
in road including coupling,
bends, JB etc./on walls with Gl
saddles and spacers at
interval of 500mm etc.
complete from NVR to POE
switch. The work shall include
removal of paver blocks/
excavation partly in garden
area and partly in
concrete/bitumen roads as
well as making surface finish in
all respect by fixing paver
blocks and with cement, sand
mixture as per site
requirements.

900

mtr

Supply, laying and testing of
UTP CAT 6 Cable
(unarmoured) along with
suitable size heavy duty
PVC conduit to be laid partly
on the walls and partly
underground by excavation in
garden /digging in road
including coupling, bends, JB
etc./on walls with Gl saddle
and spacers at interval of
500mm etc. complete. The
work shall include removal of
paver blocks/ excavation
partly in garden area and
partly in concrete/bitumen
roads as well as making
surface finish in all respect by
fixing paver blocks and with
cement, sand mixture as per
site requirements.

2450

mtr
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Note:

Sr.No

Description of the Item

Qty

Unit

Rate

Amount

Supply and Laying of 32 mm
dia HDPE pipe with all
accessories viz  coupling,
bend, JBs etc. in underground
manner for road crossing/
drains etc.as per site
requirement

300

mtr

Supply, installation, testing
and commissioning of KVM
console switch to enable the
display in another guard gumti
located at gate no.2 of the
colony.

nos

Dismantling, removing of
existing CCTV system (11
cameras with accessories ,1
DVR and old CCTV cables)
without damaging to Banks
property after commissioning
of new system

job

Rebate for buyback of old
system (8 cameras, 1 DVR (8
channel) and old CCTV
cabling. (Old hard disk is not
be under buyback)

lumpsum

Total Amount

Place:

Date:
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Signature with seal:

The amount/ rates quoted above should be inclusive of loading/ unloading charges/shifting
charges/labor charges, transit cost, statutory taxes etc. as applicable.
Total Cost of Ownership = Capital Cost + 5.6868*"AMC Rate (one year) -Buyback cost

Lowest in Total Cost of ownership will be declared successful bidder/contractor/ tenderer for
award of work.
Bill shall be paid as per actual measurement basis for measurable items.




ANNEXURE “A”

Undertaking to be included in tender regarding declaration of debarment by public
institution(s):

(To be submitted by the tenderer on their letterhead)

NaAME OFf WO K. oo e

1. IWe o (Name of the bidder) declares that —

I/'we or any of our allied firm* is/ are not debarred / suspended / blacklisted by any public
institution / entity in India or any other country ason ............. (last date of submission of bid).

a) I/ We or any of our allied firm* have not made any transgression in respect of the code of
integrity (as mentioned in the tender) with any public institution / entity in India or any other
country in last three yearsason .................. (last date of submission of bid).

b) we will inform the Bank in writing, in case, I/we or any of our allied firm* is/are debarred /
suspended / blacklisted by any public institution / entity in India or any other country on or
before award of work for the captioned work.

c) |1/ We or any of our allied firm* are not debarred by any procuring entity for violation of Public
Procurement (Make in India) Order 2017, ason ............. (last date of submission of bid).

2. MWe (Name of the bidder) declares that I/we or our allied firm*
........................... (Name of the allied firm(s)) is/ are debarred / suspended / blacklisted
DY (Name and address of public institution in India or any other
country) and the same effective upto ............. (date). A copy of such letter is attached for
your information and record.

(seal and signature of the bidder)

Date
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Place

(Note: strike out one of the above two declarations which is not applicable)

*Allied firm: A firm would be termed as “allied firm” if the management is common, or
substantial or majority shares are owned by the banned/ suspended firm and by virtue of this it
has a controlling voice. Further all successor firms will also be considered as allied firms.
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ANNEXURE B

Proforma for Undertaking / Declaration / Certificate by the Bidder regarding country
sharing land border with India

(To be submitted by bidders on their letter head duly sealed and signed by the authorized
signatory)

/T We o, (Name and address, including Country of location of
bidder) have read and understood the contents of the Office Memorandum (OM) F. No.
6/18/2019-PPD dated July 23, 2020 and its subsequent orders / revision issued by Public
Procurement Division, Department of Expenditure, Ministry of Finance, Government of India
regarding the restrictions on procurement from a bidder of a country which shares a land border
with India.

I / We certify that ............... (Name of the bidder) i. is not from a country sharing land border
with India, or ii. is from a country sharing land border with India and has been registered with
the Competent Authority, the certificate of which is enclosed, or iii. is from a country sharing land
border with India where Government of India has extended lines of credit, or iv. is from a country
sharing land border with India where Government of India is engaged in development projects.
(Strikeout whichever of the above is not applicable).

| /We further certify that ........................... (Name of bidder) fulfils all requirements in this
regard and is eligible to be considered under the provision of the above referred Office
Memorandum and its subsequent orders / revision. |/We also undertake that even in case of
contracts where we are permitted by the Bank/RBI to sub- contract l/we .................... (Name
of bidder) will not sub-contract any work to a contractor from country(ies) sharing land border
with India, unless such contractor fulfils all the requirements contained in the above referred
office memorandum / order.
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I/We know and understand that, if this Undertaking / Declaration / Certificate submitted by us is
found to be false, the Bank shall be free to reject / terminate our tender / Work Order and that
the Bank shall also be free to initiate any legal action in accordance with law including forfeiting
of Earnest Money Deposit / Performance Bank Guarantee / Security Deposit and / or debarring
us from participating in tenders invited by the Bank in future.

Signature and name of the authorized signatory of the Bidder with Rubber Stamp

Date:

Place:

Annexure C
R ( g%d [AfaeR &)
ARTICLES OF AGREEMENT (for successful bidder)
(On the Rs.100/- stamp paper)
Tg  gWAAT  aqeyg 9ed foe d9%, swpR (B ozEs aw ‘9w #Rr STom)
T (ST =8 978 “Share” Fgl SITUT) & Hed fadih
IR NECRERIRIE

ARTICLES OF AGREEMENT made the day of between the
Reserve  Bank of India, Kanpur (hereafter called “The Bank”) of the one part and
(thereinafter called “the

Contractor”) of the other part.
( ) @ fFw
F &1 fAfore avi= w2
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WHEREAS The Bank is desirous of
(

) and has caused specifications describing the works to be done.

e I fAforeanett & A, 9T S T@rteEl St AIEE 9% AT qTedl i A7 ¥ gEarew o
T 2l

AND WHEREAS the said specifications, the Schedule of Quantities and drawings have been
signed by or on behalf of the parties hereto.

AT THETT 7 THH AN Sfodtaq ol qAqT TRUTH AT SAAT q9AT 5% A oad (Breg) zEe e
TR ®T T “Ih 90 Fgl AT g) F A9 IF @l § 9007 0 /a7 3 AfFen § & afvq
FoT gRom #t ST § gteaterg AT w1 w7 399 Ay 7 F agEr BEe s v e
I O AT THT AT TACX 9T, ST 396 A 2T 31 ( oF z89% amr S 5 AT i FwRr AT
g) ool #ar = T gl

AND WHEREAS the Contractor has agreed to execute upon the subject to the Conditions set
forth herein and to the Conditions set forth in the Special Conditions and in the Schedule of
Quantities and Conditions of Contract (all of which are collectively hereinafter referred to as “the
said Conditions”) the works shown upon the said drawings and/or described in the said
specification and included in the Schedule of Quantities at the respective rates therein set forth
amounting to the sum as therein arrived at or such other sum as shall become payable thereunder
(hereinafter referred to as ‘the said Contract Amount’)

qF TH q@ T [ T 7 GgAd @
NOW IT IS HEREBY AGREED AS FOLLOWS:

1 3<% ot o fAfEy srafas & iw yorelt & 3 S fY iU F g5 S S oat
9T FAT 36 FfT Y I smvmdl H fda qur 3w fAfRcen ve gRmmen &
agHAT § Sfeataa FHTT w1 FAoarfad F0 6w @ w

|In consideration of said Contract Amount to be paid at the times and in the manner
set forth in the said conditions, the Contractor shall upon and subject to the said
Conditions execute and complete the work shown upon the said Drawings and
described in the said Drawings and described in the said Specifications and the
Schedule of Quantities.

2 §F Shee F I odr # [y wafaat § qur A [y gt ¥ % 3% A
Tqfer AT UHT AT q AL, ST T BT ST, AT HT

The Bank shall pay the Contractor the said Contract Amount, or such other sum as
shall become payable, at the times and in the manner specified in the said
conditions.
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I Gt FT AT IR GRIAT FOTH FLL F INT F AT GRT SATUAT qAT TH FLL
T Gafead Te7 S<h At &7 HI9: AT FHed, ATH-ATRI IAF AT ATAH 9T IAH
Steataa orat F i TuAT 3T 7 FOT FT AaTeT F:4m

The said Conditions and Appendix thereto shall be read and construed as forming
part of this agreement and the parties hereto shall respectively abide by, submit
themselves to the said Conditions and perform the agreements on their part
respectively in the said Conditions contained.

T4 Sfeafad =9, FOL AT TG T HTAST F AT HqTH ST

The plans, agreement and documents mentioned herein shall form the basis of this
Contract.

Tg faar 7 ar Mt uwged i &t |@E6Er § 3T T & Tedd w1 Hil giaT,
g AE AR

"% "I H A A QT FA A qraar g e o &7 & et
TAT AT TRATON § Ifeataa 220 9T AT 3 gaar 4 [AfEg o 7w a=qa: Bae
RN o 1 1 | S N | O 4> 1 1 S 1 O 1 e VI 1 e 0

T TH A9 A7 2EET g

This Contract is neither a fixed/ Lump sum Contract nor a Piece work Contract but
is a Contract to carry out the “ (Name of
work)

” to be paid for according to actual measured quantities at the
rates contained in the Schedule of Rates and Probable quantities or as provided in
the said Conditions. Work order No shall
form part of this agreement.

aay ¥ 7 aqEr Shar @ WEe gadt adt #1a7 gq aroa giedr aga wl
ERT UF UH FAT & [T 29 & a1% e [ Fe s F g3 THA H 3% FLAT
T

The Contractor shall afford every reasonable facility for the carrying out of all works
relating to civil works and other ancillary works in the manner laid down in the said
Conditions, and shall make good any damages done to walls, floors etc. after the
completion of such works.

% =TH Aqag # faar Rt e F B SeEre w1 § G i g A e T
T TF SIS 3T FF il TFHid H T&Ad HT ATHT T@av gl

The Bank reserves to itself the right of altering the Drawings and nature of the work
by adding to or omitting any items of work or having portions of the same carried
out without prejudice to this contract.
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T F 38 AqAE & Agd 0 FH & w9 H AT STUIAT, T SHIT A5 H F1O7
F T ATE AT HUATHE HF AT T 2 & 14 31 F a12 57 off a@ & g7 &F
TE ordt Ud gHT eI F GEemEl F OAGE &1 T Al & ATHIT A qUT RO
AT TH Foreqme & srae v forferd aiien (srerid feorera a1 w3 a1 9301/ -5 % am-
T&TH) o Tl 21T 5 9% ST 98T 99T 9gHd gil

Time shall be considered as one of the important factor of this Contract, and the
Contractor hereby agrees to commence the work soon after the site is handed over
to him or from 14th day after the day of issue of formal works order as provided for
in the said Conditions, whichever is later, and to complete the entire work as
provided in said condition , subject nevertheless to the provisions for extension of
time in writing by such form (i.e by way of a deed of agreement or by exchange of
letters/emails)as may be mutually decided by the parties..

TH AqIY % Tgd §9% GRT Gl A Fad HAE § Hu ST

All payments by The Bank under this Contract will be made only at Kanpur.

T gHAT ¥ S A1 Tl ff avg § S g arer 9+t FEnat @ aEE § S
AT STUAT S 24T 92 Faa FEAQE § FATAEAT 6 ol AT T § R
All disputes arising out of or in any way connected with this agreement shall be
deemed to have arisen at Kanpur and only Courts in Kanpur shall have jurisdiction
to determine the same.

= "faar & fafes st &t shar 9 ug o @ a1 3 10 ' § "qu o 2
That the several parts of this Contract have been read by the Contractor and fully
understood by the Contractor.

AC-THETHLT GE SHaTT 9 o JAATEr ST/ T/ STHRIUI SATS ohT T AT AT
= § freT off ST, ATt ol feaeor &7 T e ger it gerar 98t H, S 3
THEATT F Gael | T HIAGTcHF ITTAE] o (Hagd % aIH SHaT< el IT AT o I
T THAT &, 3 g 0T =0 9 fosame T Shar HarT s agd ariacdl &l T e
IT AT FTFAT HT TTAT FIA (70 97T AT F TATAT AL % FEa2or o F7g; oY
T AT SohaTe Tt #f et forfea agata & faar et ot 2mame a7 qaerent
T AT A g1 I HIAT o6 el T AT AT T GATHT, THRTIAT G %0l SATAT gl <7l
SohaTe FoRelY T TR ST TRETRIOT o TRuTHEST AT T g arer TRt
AT AT F T RFr=hT &7 AT FT ST AT I F2d | [AHAAT T SHETL T
AT H AqIY FT Jocad AT SITUAT 3T [HFTHT THETT AT AT FLA A HIIAT STAT
T ST FET T gHaATT 21| SHATT ST FHATAL & Hed FHT 3T FTLATS HAT qAT1h
g AT BT ST 9 & =89 GRAT & dgd AT Gaarar 1 THe o 7 FLd &
T T a8 & §qE & | TT-THRETHT0T ST TAATIAT % Hag H Share o griacd ohefl
AT 0T F TH FHAT 6l AT T 3T FHAT 6 XHAAT & a8 A T T2l

Non-Disclosure clause: The Contractor shall not disclose directly or indirectly any
information, materials and details of the Bank's infrastructure/systems/equipment
etc., which may come to the possession or knowledge of the Contractor during the
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course of discharging its contractual obligations in connection with this agreement,
to any third party and shall at all times hold the same in strictest confidence. The
Contractor shall treat the details of the contract as private and confidential, except
to the extent necessary to carry out the obligations under it or to comply with
applicable laws. The Contractor shall not publish, permit to be published, or
disclose any particulars of the works in any trade or technical paper or elsewhere
without the previous written consent of the Employer. The Contractor shall
indemnify the Employer for any loss suffered by the Employer as a result of
disclosure of any confidential information. Failure to observe the above shall be
treated as breach of contract on the part of the Contractor and the Employer shall
be entitled to claim damages and pursue legal remedies. The Contractor shall take
all appropriate actions with respect to its employees to ensure that the obligations
of non-disclosure of confidential information under this agreement are fully
satisfied. The Contractor's obligations with respect to non-disclosure and
confidentiality will survive even after the expiry or termination of this agreement for
whatever reason.

T IS T AFATH et Iq4/ Prevention of Sexual harassment clause

SHRET/USTHT FTF ) WA, oy sfiv [ (srftaf=ay 2013 & wfg«rsi & 3+
ITHTET & YT % qU7 STATA o o0 T a¥g SFae gift| 9 & 9T & a7
FHATT & Taar® A9 Icfied o fhet o fowma & Amer § Shar/usiEr gy ateod
arate forsrraa afufa & awer foermaa a7 &t STUAfY i< Sehare/usidy forrmaa & daer §
3 ATATH F T ST FILATS FATHT HAN| T 6 oheft T FHATL % aATh Sehare
& foreft oft srsfie =T & 219 Sohte= it et ot forrmara = S grer arfed et forwrara
afafa grer "= forar Srovm afe Se F wE=T gy A e arfad g S g, ar
Sy et o Awifes gemast & forw e grm, 9 oot § #H=rT e g &
AT & SFTaT FT FT AT9TRAT BT THAT gl SHETE AT HHATL il HIAEAT I T
IcfTEw T THATH ST Fatad qg 6 a1 7 {ATerd F3 & forg Sreea grml

he contractor/Agency shall be solely responsible for full compliance with the
provision of “the sexual Harassment of women at work place (Prevention,
Prohibition and Redressal) Act 2013”. In case of any complaint of sexual
harassment against its employee within the premises of Bank, complaint will be
filed before the Internal complaint committee constituted by the Contractor/Agency
and the Contractor/Agency shall ensure appropriate action under the said Act in
respect to the complaint. Any complaint of sexual harassment from any aggravated
employee of the contractor against any employee of the Bank shall be taken
cognizance of by the Regional Complaints Committee constituted by the Bank. The
Contractor shall be responsible for any monetary compensation that may need to
be paid in case the incident involves the employee, if sexual violence by the
employee of the contractor is proved. The contractor shall be responsible for
educating its employee about prevention of sexual harassment at work place and
related issue.
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14.

SHaTT

'Q_oﬁ
e
RINRED
=IfE g If
the
contracto
risa
Partners
hip or an
Individual

RIES
SHATT
TF FOAT
g If the
contracto
risa
Compan
y

FTATIAT FeaT: i g off wer srow o & o¥ Gt "o F =feq g9 % wreor =
THATT & dgd A9 artdeal w1 o & srwed 8 (39 & $av % w1, 35 S+ Rafaat,
3, ATHE gSATA, TR F1F, qod, FHaTd, AT, T T IFida AIET, i),

SH TeT F TH AqAH & i Lhhdl dgl AT STUIT| Fed® 987 S @ & o 29
AHEATT F TEd TR9T T 97 Fd & forw g =T A FT ITTRT F24 * forw agaq

gl T STIATIAT AT & FILOT AL-T20H Hf srater 30 &A1 7 erfer 2 St g, ar oy
TTET sl TR e ol &77AT Tadl THIEd Aol gs 8, dg [1ad AI1H Ih oF AT Bl
THTH T Tl gl

Force Majeure: If either party is unable to perform its obligations under this
Agreement due to the occurrence of an event beyond its control (such as acts of
God, war like situations, riots, labour strike, government actions, earthquakes,
cyclones, typhoons, and other natural calamities, etc.), that party will not be
deemed to have defaulted under this Agreement. Each party agrees to use all
reasonable efforts to enable performance under this Agreement to continue. If the
period of non-performance due to a force majeure event exceeds 30 days, the party
whose ability to perform has not been so affected may, by giving written notice,
terminate this Agreement

THE AT H AF AT SHA 7 A 1Al a9T g I 92 3896 FAL I 19
&9 o a9 § gEareaw U 2

IN WITNESS WHEREOF The Bank and the Contractor have set their respective
hands to these presents and two duplicates hereof the day and year first
hereinabove written.

TAH 918 H g% o ouq Afeaa wrfesma B 8 T Shae 9 3 9% 99T 3
AT gfaferT=t 9% st Rt Jge o g/EEE g I oA s ad #v
FUAT AT H A IEATAST 9T <6 &l Ao da] &7 (Foarad F:arm gl

IN WITNESS WHEREOF The Bank has set its hand to these presents through its
duly authorized official and the Contractor has caused its common seal to be
affixed hereunto and the said two duplicate/has caused these presents and the
said two duplicates hereof to be executed on its behalf, the day and year first
hereinabove written.
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Signature Clause

SIGNED AND DELIVERED by the Reserve Bank of India by the hand of

SHFi e
(name and designation)

.................................. in the presence of
(1)

Address

(2)

Address

Witnesses

SIGNED AND DELIVERED BY If the part is a partnership firm or any individual

................................................... should be signed by all or on behalf of all the
...... partners.

(1)

Address

2)

Address
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Witnesses

THE COMMON SEAL OF

Was hereunto affixed pursuant to the
resolutions passed

By its Board of Directors at the meeting
held on

In the presence of

these
the

Directors who have signed
presents in taken thereof in
presence of

SIGNED AND DELIVERED BY the
Contractor by the hand Of

and duly constituted attorney.

If the Contractor signs under its common Seal the
signature clause should tally with their sealing clause
in the Articles of Associations.

The Contractor is signing by the hand of power of
attorney whether a company or individual.

The Contractor is signing by the hand of power of
attorney whether a company or individual.
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Annexure D

Proforma for Indemnifying the Employer Against Non-Compliance to Contract labor Rules/
regulations.

(To be submitted by successful bidder on Non-Judicial Stamp Paper of appropriate value)
To, Date:

The Regional Director
Reserve Bank of India
Mall Road, Kanpur — 208001

Dear Sir,

Name of Work: E-tender for Supply, installation, Testing and commissioning of IP based
CCTV system in Bank’s residential colony at Kidwai Nagar, Kanpur -

We, M/s ...l (Name of contractor), hereby undertake that we shall comply with all the
statutory rules/ regulations with regard to the employment of contract labor and their payment.
We also hereby fully indemnify and keep indemnified the Employer, i.e. Reserve Bank of India,
against payments to be made to the contract labor and for the observance of the laws in this

regard without prejudice to our right to claim indemnity from our sub-contractors. Yours faithfully,

Yours faithfully,
For and on behalf of

M/s (Name of the manufacturer)

Authorised signatory :-

Name and Address of The Contractor:
Sign & Seal of The Contractor:

Date:

Place:
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Annexure ‘E’
Declaration for Local Content

(To be given on Company Letter Head for tender value below Rs.10 Crores and by Statutory
Auditor/Cost Auditor/Cost Accountant/CA for tender valuing Rs.10 Crores or above)

Date:

To Whomsoever It May Concern

Subject: Declaration of Local Content

Tender Reference No:

Name of Tender / Work:

1. Country of Origin of Goods being offered:

2. We hereby declare that items offered has % local content which qualifies us as
(Class | Local/Class Il Local/Non-local) supplier:

3. Details of location at which local value addition will be made / made (Complete address to be
mentioned):

"Local Content" means the amount of value added in India which shall be the total value of the
item being offered minus the value of the imported content in the item (including all customs
duties) as a proportion of the total value, in percent.

"False declaration will be in breach of Code of Integrity under Rule 175(1)(i)(h) of the General
Financial Rules for which a bidder or its successors can be debarred for up to two years as per
Rule 151 (iii) of the General Financial Rules along with such other actions as may be
permissible under law."

Yours Faithfully,

{Signature of the Bidder, with Official Seal}
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Annexure “F”

FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF APPLICATION/
PROPOSAL

(On Non-Judicial Stamp Paper of appropriate value)

Know all men by these presents, We. ... s (Name
of the Bidder and

address of their registered office) do hereby constitute, appoint and authorise Mr. / Ms.
......................................................................................... (Name and

residential address of Power of Attorney holder) who is presently employed with us and holding
the POSItION Of ... as our attorney,
to do in our name and on our behalf, all such acts, deeds and things necessary in connection with
or incidental to our tender (Name of work) including signing and submission of all documents and
providing information / responses to Estate Department RBI, Kanpur representing us in all matters
before RBI Kanpur, and generally dealing with RBI Kanpur in all matters in connection with our
proposal for the said Project.

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney

Pursuant to this Power of Attorney and that all acts, deeds and things done by our aforesaid
attorney shall and shall always be deemed to have been done by us.

Note
Power of Attorney should be properly stamped and notarized
Power of Attorney furnished shall be irrevocable.

Signature/(s) of the Bidder

Name/s
Stamp/Seal of the Bidder

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and
shall be signed by the official whose signature and authority shall be verified).
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Annexure G

Proforma of undertaking for maintenance confirmation by the tenderer

(on letter head of bidder)

To, Date:

The Regional Director
Reserve Bank of India
Mall Road, Kanpur — 208001

Dear Sir,

Name of Work: E-tender for Supply, Installation, Testing and Commissioning of
precision AC units in server rooms at the Bank’s Main Office Building in RBI

Kanpur -

We hereby undertake to maintain the precision AC units to be installed by us in server
rooms of your above premises satisfactorily, for a period of not less than 09 years after
expiry of the defect liability/ warranty period at the quoted rates towards all-inclusive
annual maintenance contract and terms and conditions as per the contract conditions,
subject only to the price revision on the basis of the relevant RBI indices-based formula,

as provided in the tender document.
We shall not fail to provide support in terms of spares etc. due to technological
obsolescence or for any reason. We shall continue to provide all-inclusive service to your

satisfaction, within the rate quoted by us for the all-inclusive maintenance contract for the

period accepted as above.

Yours faithfully,

For

Authorised signatory

69




Reserve Bank of India

Estate Department, Kanpur

E-Tender

For

Supply, installation, Testing and commissioning of IP based CCTV
system in Bank’s residential colony at Kidwai Nagar, Kanpur

Part Il (Price Bid)

Name of Tenderer

Address
Due date of submission of tender: up to
Due date of opening of Part | of the Tender: up to
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Reserve Bank of India

Estate Department, Kanpur

Sr.No

Description of the Item Qty Unit

Rate

Amount

Supply, Installation, Testing
and Commissioning of the
following equipment for IP
based CCTV system as per
technical  specifications in
tender Part -1.

32 channel 4K, Al supported
Network Video Recorder NVR
with 160Mbps Bandwidth and
minimum 15 days storage
capacity (2 SATA slots) and 1 Each
suitable SFP switch/ LIU etc.for
interconnection etc. complete
with lockable rack Unit with
exhaust fan etc.

IP Camera 4 MP IR Fixed
Bullet Network Camera with
all powder coated pole/wall
mounting accessories /O box
etc. complete as per site
requirements.

29 Each

08 Port PoE 10/100/1000
Mbps, 2 Gigabit uplink ports
unmanaged smart switch with
all  mounting accessories,
media converter for OFC
termination on both sides ,
patch cords etc. as per site
requirement complete with
outdoor type (minimum IP 65)
enclosure. (230 V power supply
to PoE will be provided by the
Bank)

5 Each

4 TB SATA hard disk
compatible for above CCTV 1 each
system
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Sr.No

Description of the Item

Qty

Unit

Rate

Amount

Supply, laying and testing of
optical fibre Armoured(6 core
9/125 micron) cable to be laid
partly on the walls and partly
underground by excavation in
garden /digging in road
including coupling, bends, JB
etc./on walls with Gl saddles
and spacers at interval of
500mm etc. complete from
NVR to POE switch. The work
shall include removal of paver
blocks/ excavation partly in
garden area and partly in
concrete/bitumen roads as well
as making surface finish in all
respect by fixing paver blocks
and with cement, sand mixture
as per site requirements.

900

mtr

Supply, laying and testing of
UTP CAT 6 Cable
(unarmoured) along with
suitable size heavy duty PVC
conduit to be laid partly on the
walls and partly underground
by excavation in garden
/digging in  road including
coupling, bends, JB etc./on
walls with Gl saddle and
spacers at interval of 500mm
etc. complete. The work shall
include removal of paver
blocks/ excavation partly in
garden area and partly in
concrete/bitumen roads as well
as making surface finish in all
respect by fixing paver blocks
and with cement,sand mixture
as per site requirements.

2450

mtr

Supply and Laying of 32 mm
dia HDPE pipe with all
accessories viz coupling, bend,
JBs etc. in underground
manner for road crossing/
drains etc.as per site
requirement

300

mtr

Supply , installation, testing
and commissioning of KVM
console switch to enable the
display in another guard gumti

nos
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Note:

Sr.No Description of the Item Qty Unit Rate Amount

located at gate no.2 of the
colony.

Dismantling, removing of
existing CCTV system (11
cameras with accessories ,1
6 DVR and old CCTV cables) 1 job
without damaging to Banks
property after commissioning
of new system

Rebate for buyback of old
system (8 cameras, 1 DVR (8
7 channel) and old CCTV 1 lumsum
cabling. (Old hard disk is not
be under buyback)

Total Amount

The amount/rates quoted above should be inclusive of loading/unloading charges/shifting
charges to designated location in the bank/labor charges, transit cost, statutory taxes
etc.as applicable

Total Cost of Ownership = Capital Cost + 5.6868*AMC Rate (one year) -Buyback cost

Lowest in Total Cost of ownership will be declared successful bidder/contractor/ tenderer
for award of work.
Bill shall be paid as per actual measurement basis for measurable items.

Place

Date Signature with seal

N.B. — Price to be quoted in online mode, at CPPP portal only.
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