NOTICE INVITING TENDER

RENOVATION OF OFFICERS’ LOUNGE AND DINING ROOM
(Phase 1) AT THE RESERVE BANK STAFF COLLEGE, CHENNAI-

600018

Reserve Bank Staff College, Chennai invites e-tenders for the captioned work from
bank’s empanelled vendors/contractors under the said category of the work costing
up to 50 Lakhs. The tendering would be done through Central Public Procurement

Portal (CPPP) (https://etenders.gov.in). All interested eligible empanelled contractors
must register with CPPP through the above-mentioned website to participate in the
tendering process. The Schedule of e-Tender is as follows:

a. Name of Work

RENOVATION OF OFFICERS’ LOUNGE AND
DINING ROOM (Phase 1) AT THE RESERVE
BANK STAFF COLLEGE, CHENNAI-600018

b. Estimated Cost of the
Work

¥42.36 lakh inclusive of GST and rebate value

c. e-Tender no

2026_RBI_291726

d. Mode Of Tender

E-procurement through Central Public Procurement
Portal (CPPP)

e. Earnest Money Deposit

¥84,720/- (Rupees Eighty four thousand seven
hundred and twenty only) in the form of DD or
BG, in favor of Reserve Bank Staff College,
Chennai to be delivered in physical form at Estate
Cell, Reserve Bank Staff College, Chennai -
600018

OR

¥84,720/- (Rupees Eighty- four thousand seven
hundred and twenty only) in the form of NEFT
towards

Beneficiary Name: RBSC CHENNAI
IFSC: RBISOSCPAO01
Account No.: 186003001

f. Date of NIT available to
parties to download

September 23, 2026, from 02:00 pm

g. Date of Pre-Bid Meeting

September 29, 2026, at 11:30

h. Date of starting of e-Tender
for submission of Techno-
Commercial Bid and price Bid
in CPPP

September 30, 2026, from 02:00 pm



https://etenders.gov.in/

i. Date of closing of online e-

tender for submission of
Techno-Commercial Bid &
Price Bid

October 13, 2026, till 02:00 pm

j- Last date of submission of
EMD

October 13, 2026, till 02:00 pm

k. Date & time of opening of
tender

October 14, 2026, till 03:00 pm

l. Transaction Fee

As charged by CPPP Ltd.

Amendments / Corrigendum to the tender, if any, issued in future will only be notified

on the RBI Website and CPPP (https://etenders.gov.in/eprocure/app) Website as

given above and will not be published in the newspaper.


https://etenders.gov.in/eprocure/app
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e- Tender — No. 2026_RBI_291726

For
RENOVATION OF OFFICERS’ LOUNGE AND DINING ROOM (Phase 1)

AT THE RESERVE BANK STAFF COLLEGE, CHENNAI- 600018

Name of Tenderer:

Address:
Part - | (Techno - Commercial Bid)
Activity Date
Date of availability of Tender in RBI Website
1 |and Central Public Procurement Portal 23-09-2026 from 02:00 pm
(CPPP)
2 | Due date for submission of Tender 13-10-2026 till 02:00 pm
3 | Date of opening of Tender 14-10-2026, 03:00 pm

This document is the property of Reserve Bank of India (RBI). It may not be copied, distributed, or
recorded on any medium, electronic, or otherwise, without the RBI's written permission thereof,
except for the purpose of responding to RBI for the said purpose. The use of the contents of this
document, even by the authorized personnel / agencies for any purpose other than the purpose
specified herein, is strictly prohibited, and shall amount to copyright violation and thus, shall be

punishable under the Indian Law.
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DISCLAIMER

Reserve Bank Staff College, Chennai, has prepared this document to give background
information on the Project to the interested parties. While Reserve Bank Staff College/
Reserve Bank of India has taken due care in the preparation of the information contained
herein and believe it to be in order, neither Reserve Bank of India nor any of its authorities
or agencies nor any of their respective officers, employees, agents or advisors give any
warranty or make any representations, express or implied as to the completeness or
accuracy of the information contained in this document or any information which may be

provided in association with it.

The information is not intended to be exhaustive. Interested parties are required to make
their own inquiries and respondents will be required to confirm in writing that they have
done so and they do not rely only on the information provided by RBI in submitting the
Tender. The information is provided on the basis that it is non - binding on Reserve Bank of
India or any of its authorities or agencies or any of their respective officers, employees,

agents or advisors.

Reserve Bank of India reserves the right not to proceed with the Project or to change the
configuration of the Project, to alter the timetable reflected in this document or to change
the process or procedure to be applied. It also reserves the right to decline to discuss the
matter further with any party expressing interest. No reimbursement of cost of any type will

be paid to persons or entities expressing interest.
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NOTICE INVITING TENDER

RENOVATION OF OFFICERS’ LOUNGE AND DINING ROOM (Phase 1)
AT THE RESERVE BANK STAFF COLLEGE, CHENNAI- 600018

Reserve Bank Staff College, Chennai invites e- tenders for the captioned work from bank’s
empanelled vendors/contractors under the said category of the work costing up to 50
Lakhs. The tendering would be done through Central Public Procurement Portal (CPPP)

(https://etenders.gov.in). All interested eligible empanelled contractors must register with

CPPP through the above-mentioned website to participate in the tendering process. The

Schedule of e-Tender is as follows:

RENOVATION OF OFFICERS’ LOUNGE AND
a. Name of Work DINING ROOM (Phase 1) AT THE RESERVE BANK
STAFF COLLEGE, CHENNAI- 600018

b. Estimated Cost of the Work | ¥42.36 lakh inclusive of GST and rebate value

c. e-Tender no 2026_RBI_ 291726

E-procurement through Central Public Procurement

d. Mode Of Tender Portal (CPPP)

¥84,720/- (Rupees Eighty four thousand seven
hundred and twenty only) in the form of DD or BG, in

favor of Reserve Bank Staff College, Chennai to be
delivered in physical form at Estate Cell, Reserve Bank
Staff College, Chennai - 600018

e. Earnest Money Deposit OR

¥84,720/- (Rupees Eighty- four thousand seven
hundred and twenty only) _in _the form of NEFT
towards

Beneficiary Name: RBSC CHENNAI
IFSC: RBISOSCPAO01
Account No.: 186003001
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f. Date of NIT available to
parties to download

September 23, 2026, from 02:00 pm

g. Date of Pre-Bid Meeting

September 29, 2026, at 11:30

h. Date of starting of e-Tender
for submission of Techno-
Commercial Bid and price Bid
in CPPP

September 30, 2026, from 02:00 pm

i. Date of closing of online e-
tender for submission of
Techno-Commercial Bid &
Price Bid

October 13, 2026, till 02:00 pm

j- Last date of submission of
EMD

October 13, 2026, till 02:00 pm

k. Date & time of opening of
tender

October 14, 2026, till 03:00 pm

l. Transaction Fee

As charged by CPPP Ltd.

Amendments / Corrigendum to the tender, if any, issued in future will only be notified on the

RBI Website and CPPP (https://etenders.qgov.in/eprocure/app) Website as given above and

will not be published in the newspaper.
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Important instructions for E-Procurement

This is an e-procurement event of RBI. The e-procurement Service Provider/Contractor is

the Central Public Procurement Portal (CPPP) (https://etenders.gov.in/eprocure/app).

Process of E-tender: Bidder manual kit is available on home page.
Registration for new bidder:
The process involves vendor’s registration with CPP portal which is free of cost.

https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page

For any technical related queries please call at 24 x 7 Help Desk Number

0120-4001 002

0120-4001 005

0120- 4493395

Email Support: For any Issues or Clarifications relating to the published tenders, bidders
are requested to contact the respective Tender Inviting Authority

Technical - support-eproc@nic.in

Policy Related - cppp-doe@nic.in

Bidders are requested to read the terms & conditions of this tender before submitting your

online tender.

Contact person (RBI):
1. Shri. Mohan (Manager, Estate Cell) 044-24302730

2. Shri Rushikesh Shripad Dingare (AM, Estate Department) 044 — 24302738
(rushikeshdingare@rbi.org.in)

3. Smt. Arulselvan N (Assistant Manager (Tech-Civil), Estate Cell) 044-24302727

Email : principalrbsc@rbi.org.in
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FORM OF TENDER

To Date
The Principal,

Reserve Bank Staff College

Teynampet

Chennai — 600 018.

Madam/ Dear Sir,

Having examined the specifications, designs and Schedule of Quantities relating to the
works specified in the memorandum hereinafter set out and having visited and examined
the site of the works specified in the said memorandum and having acquired the requisite
information relating thereto as affecting the tender, | / We hereby offer to execute the works
specified in the said memorandum within the time specified at the rates mentioned in the
attached Schedule of Quantities, specifications, and in accordance, in all respects, with the
specifications, Designs, Drawings (if any) and instructions in writing referred to in Articles of
Agreement, Special Conditions, Schedule of Quantities and General Conditions of Contract,
Annexures and with such materials as are provided for, by and in all other respects in
accordance with such conditions so far as they may be applicable.

MEMORANDUM

(a) | Name of work RENOVATION OF OFFICERS’ LOUNGE
AND DINING ROOM (Phase 1) AT THE
RESERVE BANK STAFF COLLEGE,
CHENNAI- 600018

(b) | Estimated cost ¥42.36lakh inclusive of GST and rebate
value
(c) | Earnest Money Deposit ¥84,720/- (Rupees Eighty- four thousand

seven hundred and twenty only)
(d) | Retention Money to be| 5% from each bill (Maximum of 5% of

deducted from the bills contract amount)

(e) | Time allowed for completion | 90 days which shall be reckoned from the
of the work 7th day of issue of written order to

commence the work

(f) | Liquidated Damages for 0.25 % of the ‘Contract Amount’ per week
delay in completion of the subject to a ceiling of 10% of the ‘Contract
work Amount’.

(g) | Defects Liability Period One Year from the date of ‘Virtual

Completion’ of the work.

| / We agree to:
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1. Should this tender be accepted, | / we hereby agree to abide by and fulfil the terms
and provisions of the said conditions of the contract annexed here so far as they may
be applicable or in default thereof to forfeit and pay to the Reserve Bank of India, the

amount mentioned in the said conditions.

2. | / we have deposited a sum of ¥84,720/- (Rupees Eighty- four thousand seven
hundred and twenty only) as Earnest Money Deposit with the Reserve Bank of
India, which amount is not to bear any interest. Should | / We fail to execute the
contract when called upon to do so or after acceptance of work order, | / We do
hereby agree that this sum shall be forfeited by me / us to the Reserve Bank of India.

3. I/We confirm that the tender submitted by me/us is confirming to all the terms and
conditions mentioned in the tender document.

4. |/We agree that our Tender will remain valid for acceptance by the Employer for 90
days from the date of opening of Part | of the Tender and this period of validity can
be extended for such period as may be mutually agreed between the Employer and
us in writing. We also agree to keep the Bank Guarantee towards earnest money
deposit valid during the entire period of validity of Tender.

5. | / We do here by declare that there is no case with the Police/Court/Regulatory
Authorities against me/us. Also, I/We have neither been suspended / delisted
/disqualified by any organization including Reserve Bank of India/Reserve Bank Staff
College for any reason nor any such proceedings are pending or contemplated. I1/We
also certify that neither our firm nor any of the partners are involved in any scam or
disciplinary proceedings settled or pending adjudication.

6. |/We certify that all the information furnished by me/us is true to the best of my/our
knowledge. | have no objection to RBI verifying any or all the information furnished in
this document with the concerned authorities, if necessary.

7. |/We understand that the Employer reserves the right to accept or reject any or all

the Tender either in full or in part without assigning any reason, therefore.

Signature, Name & Address of the bidder:
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INSTRUCTIONS TO BIDDERS

1. E-tenders comprising Part | (Techno-Commercial Bid) and Part |l (Price Bid) of the
tender should be submitted in CPPP portal under RBI Portal for the work of
RENOVATION OF OFFICERS’LOUNGE AND DINING ROOM (Phase 1) AT THE
RESERVE BANK STAFF COLLEGE, CHENNAI- 600018 not later than 02:00 pm
October 13, 2026, Telegraphic, Fax and E-mail tenders shall not be accepted. No
tender received after 02:00 pm on October 13, 2026, hall be accepted by CPPP
portal.

2. Bidders may get their doubts clarified during pre-bid meeting at Reserve Bank Staff
College. Any change in mode of meeting shall be intimated to bidders in advance.
The Bank discourages stipulation of any additional conditions by the tenderers.
However, in case the tenderers wish to include any condition / clarification, it shall be
separately uploaded in CPPP Portal in their letter head. The clarifications /
conditions etc. uploaded if any will be examined and after discussions with all the
tenderers, the conditions that are acceptable to the Bank will be intimated to the
tenderers. No request for any change in rate or conditions after the opening of the
tender will be entertained. However, decision of the Bank on acceptance of

conditions put by the bidders is final and binding.

3. Bidders may choose to present for Tender Opening Event at Reserve Bank Staff
College at scheduled date and time. Part | (Techno-Commercial Bid) of the tender
shall be opened at 15:00 Hrs on October 14, 2026. Part Il (Price Bid) shall be
opened on a subsequent date and time which shall be intimated to the bidders who

are successfully qualified in Part | of tender.

4. All information, correspondence letters, shall be submitted in and addressed to “The

Principal, Reserve Bank Staff College, Estate Cell, Chennai”.

5. Tenders shall remain valid for acceptance by the Bank for a period of 90 days from

the date of opening of Part | of the tender which period may be extended by mutual
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agreement and the tenderer shall not cancel or withdraw the tender during this

period.

6. The rates quoted shall be based on the Part-ll (Price-Bid) of tender and shall be
firm and binding without any escalation whatsoever till the completion of the contract.

Due to limitation in number of words in price bid in CPPP, full description may not be
available. However, tenderer shall read all specifications/drawings/conditions from

this tender document.

7. For any item, if the rate and amount do not tally with respect to the bill of quantities,

then the amount arrived on the basis of quoted rates shall only be considered.

8. Digital Signatures may be used to submit the tender in token of his / their acquainted

himself / themselves with the terms and conditions of this tender.

9. If any of the document is missing, the tender may be considered invalid by the Bank
at its discretion. No advice of any change in rate or conditions after opening of the

tender will be entertained.

10.The vendors shall pay the transaction fee vide the procedures listed in ‘Guidelines
for e-procurement’. Transaction fee is non-refundable. A vendor will not have the

access to online e-tender without making the payment towards transaction fee.

11.Earnest Money Deposit for a sum of ¥84,720/- (Rupees Eighty- four thousand
seven hundred and twenty only) shall be submitted on or before 02:00 pm on
October 13, 2026, EMD of the unsuccessful bidders shall be refunded/returned

without any interest.

12. A tender which is not accompanied by EMD in the form Bank Guarantee or proof of payment
of the EMD amount vide NEFT/ RTGS will not be considered.

13.The successful bidder shall also submit a Performance Bank Guarantee for 5% of
the accepted Contract Value, valid for the Contract Period (work completion
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+DLP+60 days) for due fulfilment of the contractual obligations by the contractor.
The EMD paid by the successful bidder shall be released without any interest after
successful execution of the contract agreement and submission of Performance
Bank Security Guarantee for 5% of the accepted Contract Value as provided above.
This Performance Bank Guarantee (PBG) shall be initially valid for a period of
contract duration plus 60 days and shall be suitably extended till DLP of the work
plus 60 days in case of extension of contract period. Such Performance Bank
Guarantee (PBG) should be submitted to the Bank within 14 days of the issue of
work order. The Performance Bank Guarantee (PBG) may be submitted as an

ePBG, a physical copy, or via NEFT for the equivalent amount

14.The EMD shall not be accepted in any form other than the one mentioned in the
tender notice. The EMD shall be forfeited in case the contractor fails to commence

the work awarded to him / them within the prescribed time limit.

15.The Reserve Bank of India does not bind itself to accept, the lowest or any tender
and reserve to itself the right to accept or reject any or all the tenders, either in whole
or in part, without assigning any reasons for doing so. The Earnest Money will be
refunded to the bidder if his tender is not accepted but without any interest. Under
no circumstance Earnest Money Deposit will be accepted in the form of fixed

deposit receipt of Bank or Insurance Guarantee or cheque or Cash.

16.0n receipt of intimation from the Employer of acceptance of his / their tender, the
successful bidder shall be bound to implement the contract and within fourteen days
thereof the successful bidder shall sign an agreement in accordance with the draft
agreement and the Schedule of Conditions but the written acceptance by the
Reserve Bank of India of a tender will constitute a binding contract between the
Reserve Bank of India and the person so tendering, whether such formal agreement

is or is not subsequently executed.

17. In addition to the Performance Bank Guarantee for 5% of the accepted ‘Contract
Value’ as per Clause 13 here as above, as a further security for the due fulfilment of
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the contract by the Contractor, 5% of the value of the work done will be deducted by
the Employer from each payment and bills to be made to the Contractors towards
Retention Money. This Retention Money to be deducted plus the Performance Bank
Guarantee for 5% of the accepted Contract Value submitted by the successful bidder
will be termed as ‘Total Security Deposit’. On the Bank’s Engineers issuing a
certificate of Virtual Completion of the works, the Performance Bank Guarantee for
5% of the accepted ‘Contract Value’ will be released and balance Security Deposit,
i.e., Retention Money, will be released by the Employer after successful completion
of the Defect Liability Period including rectification of the defects observed during the
Defects Liability Period. This amount retained by the Employer shall not bear any

interest.

18. All compensation or other sums of money payable by the Contractor to the Employer
under the terms of this Contract may be deducted from the Security Deposit if the
amount so permits and the Contractor shall, unless such deposit has become
otherwise payable, within ten days after such deduction make good in cash the

amount so deducted.

19.The Contractor shall not assign the Contract. He shall not sublet any portion of the
Contract except with the written consent of the Bank. In case of breach of these
conditions, the bank may serve a notice in writing on the contractor rescinding the

Contract whereupon the security deposit shall stand forfeited to the Bank.

20.The Contractor shall carry out all the work strictly in accordance with Design and
drawings, details, specifications, and instructions of the Bank’s Engineer. If in the
opinion of the Bank's Engineer changes must be made in the design and with the
prior approval in writing of the Employer, they desire the Contractor to carry out the
same, the contractor shall carry out the same without any extra charge. The Bank's

decision in such cases shall be final and shall not be open to arbitration.

21.A Schedule of Probable Quantities in respect of each work and specifications
accompany these Instructions to Bidders. The Schedule of Probable Quantities is
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liable to alteration by omissions, deductions, or additions at the discretion of the
Bank.

22.The tenderer must obtain for himself on his own responsibility and at his own
expenses all the information which may be necessary for the purpose of making a
tender and for entering into a contract and must examine the drawings (if any) and
must inspect the site of the work and acquaint himself with all local conditions,

means of access to the work, nature of the work and all matters appertaining thereto.

23.The rates quoted in the tender shall include all charges for clearing of site before
commencement as well as after completion, double scaffolding, centring, boxing,
staging, planking, plant and equipment, storage sheds, watching and lighting by
night as well as day including Sundays and holidays, temporary lines for drawing
plumbing and electricity supply arrangements (water and electricity may be made
available at the available sources within the Bank’s Premises), protection of the
public and safety of walls, buildings and all other erections, matters or things and the
Contractor shall take down and remove any or all such centering, scaffolding,
staging, etc. as occasion shall require or when ordered so to do and fully reinstate
and make good all matters and things disturbed during the execution of work and to
the satisfaction of the Bank. The rates quoted shall be deemed to be for the finished
work to be measured at site. The rates shall also be firm and shall not be subject to
exchange variations, Labor conditions, fluctuations in railway freights or any

conditions whatsoever.

24 .The rates for each item in Part Il (Price Bid) in CPPP shall be quoted exclusive
of GST. Total Amount including GST shall be automatically calculated by the
CPPP and the total amount for all the items including the G.S.T will be taken as
the total Contract Value. Each invoice / bill shall indicate amongst other things, the
contractor's PAN, and GST Registration Number. The contract value will also be
subject to TDS / Withholding Tax as per statutes. No claim in respect of sales tax,
sales tax on works contract, excise duty, customs duty, octroi or other tax, duty or

levy, service tax whether existing or in future shall be entertained by the Employer.
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25.The quantities in the Schedule of Quantities approximately indicate the total extent of
work but may vary to any extent and may even be omitted thus altering the
aggregate value of the Contract. However, during actual execution of work, if the
quantities of any of the items of work exceeds by more than 25% of the tender
quantities, the quantities of such items executed, by the authority of the Bank’s
Engineer and with the concurrence of the employer, in excess of 25% of the tender
quantity, shall be considered as an extra item of work for which the Contractors shall
submit fresh rates supported by rate analysis worked on the actual cost basis plus
15% towards establishment charges, contractor's overheads and profit. The rates for
all such items of work, being current ones, will not be eligible for price adjustment
due to increase or decrease in prices of materials and Labor rates as per escalation
formula, if any, given in the tender. If any of the items of work is omitted from the
accepted tender at the sole discretion of the employer, the contractor shall not be

entitled to any claim on this account.

26.Time allowed for carrying out the work as mentioned in the Memorandum shall be
strictly observed by the Contractor and it shall be reckoned from the 7th day of

issue of written order to commence the work.

27.The work shall throughout the stipulated period of the contract be proceeded with all
due diligence and if the Contractor fails to complete the work within the specified
period, he shall be liable to pay compensation as defined in Clause 27 of the
General Conditions of the Contract. The tenderer shall before commencing the work,
prepare a detailed work programme which shall be approved by the employer. If the
contractor fails to continue the work as per the detail work program or fails to deploy
Labors as required for the smooth flow of the work, Bank reserves right to cancel the

contract agreement entered.

28.Tenders will be considered only from list of contractors empanelled by the Bank in

the trades concerned.
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29.The Contractor shall not be entitled to any compensation for any loss suffered by him
on account of delays in commencing or executing the work, whatever the cause of
delays may be, including delays arising out of modifications to the work entrusted to
him or in any sub-contract connected therewith or delays in awarding contracts for
other trades of the project or in commencement or completion of such works or in
procuring Government controlled or other building materials or in obtaining water and
power connections for construction purposes or for any other reason whatsoever and
the Employer shall not be liable for any claim in respect thereof. The Employer does
not accept liability for any sum besides the tender amount, subject to such variations

as are provided for herein.

30.The successful tenderer is bound to carry out any items of work necessary for the
completion of the job even though such items are not included in the quantities and
rates. Schedule of instructions in respect of such additional items and their quantities
will be issued in writing by the Bank’s Engineer with the prior consent in writing of the

Employer.

31.The successful tenderer must co-operate with the other Contractors appointed by the
Employer so that the execution of work shall proceed smoothly with the least

possible delay and to the satisfaction of the Bank’s Engineer

32.The Contractor must bear in mind that all the work shall be carried out strictly in
accordance with the Specifications, design drawings made by the Bank and also in
compliance of the requirements of the local public authorities and to the
requirements of the Bank and no deviation on any account will be permitted. Quality
of the work should be satisfactory to the bank as per work specifications. Contractor

shall make good the bank for any low quality of work executed.

33.The successful tenderer should make his own arrangement to obtain all materials
required for the work. The materials as far as procurable shall be first / premium

quality conforming to relevant Indian standards.
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34.The successful tenderer is bound to purchase the required materials for which the
“Basic Price” has been stipulated in the item from the manufacturer approved and

selected by the Bank and at the rate approved by the Bank from time to time.

35.For items where Basic price of materials is stipulated, the basic price of materials
shall be taken as cost of material at dealer’'s ex-go-down price i.e. exclusive of GST.
The sample of all such materials shall be got approved from the Bank before
purchasing. The contractor should provide to the Bank for verification, all paid bills of
the purchased materials for ascertaining the actual rate of purchase so as to settle
the difference in cost of materials. No overhead and profit shall be considered for

cost difference.

36. The tenderer shall have to use materials of the makes / manufacturers specified in
the list of material of approved brand and / or manufacture contained in the e-tender

clauses.

37.Electricity and water shall be provided free of cost for execution of the work at one
point within the premises. Contractor shall make their own arrangements for
conveying the same to the required locations. The contractor shall, however, take
care to ensure that no undue wastage of electricity & water is caused. Necessary
safety measures shall be taken by the contractor to avoid any mishap. The
contractor shall be penalized by the Bank if any laxity on his part is observed in this

matter.

38.The Contractor shall strictly comply with the provisions in the Safety & Fire Safety
Codes annexed hereto.

39.1S Code numbers wherever mentioned in the tender shall be the latest version as on

the date of opening of tenders.
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40. Total Security Deposit (Performance Bank Guarantee + Retention Money) of the
successful tenderer will be forfeited if he / they fail to comply with any conditions of

the Contract.

41.Errors, Omission and Descriptions:
In case of discrepancy between the Schedule of Quantities, specification and/or the
Drawings, the following order of preference shall be observed i) Description of
Schedule of Quantities ii) Particular Specification and Special Condition, if any iii)

Drawings iv) General Specifications v) Indian Standard Specifications of B.l.S

42.Clarifications if any with respect to General Conditions, Special Conditions, Scope of
work, specifications, design & drawings or any other matter required for submitting
the tender shall be obtained from the Bank during working hours of the Bank, before
submitting the tenders. Once a tender is submitted, the matter will be decided
according to conditions in the tender in the absence of such authentic pre-

clarification.

43.The contractor shall abide by and fulfil all requirements laid down under various
provisions of Contract Labor (Regulation and Abolition) Act, 1970 and the rules
framed there-under. The contractor shall submit to the Bank the maximum number of
Labors to be engaged on a single day in the job. Any subsequent increase should be
informed to the Bank without delay, if the number of Laborers employed for the job
are twenty or more, the contractor shall obtain the license from the Regional Labor
Commissioner. The contractor should ensure payment of minimum wages to all
Laborers / workmen staff employed by him and maintain record of Labors employed

for the work.

| / We hereby declare that | / we have read and understood the above instructions for

guidance of tenderers and accept the same.
Signature, Name & Address of the bidder:
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GENERAL CONDITIONS OF CONTRACT

The Conditions Hereinbefore Referred To
1. In constructing these conditions, the specification, schedule of quantities and Contract

Agreement, the following words shall have the meaning herein assigned to them

except where the subject or context otherwise requires.

a) "Employer" Shall mean the Principal, Reserve Bank Staff
College, Estate Cell, Chennai and shall include

its assigns and successors.

b) “Contractor” In the "Contractor shall mean a company
case of company incorporated under 19 / 20 __ and
having its registered office at and

shall include its successors and assigns.

c) “Bank’s Engineer” Shall means the person appointed by the
Employer to act as Bank’s Engineer for the
purpose of the contract and named as such in
the conditions. [AM (Tech)/ Manager (Tech)/
AGM (Tech)].

d) "Site" Shall mean the site of the contract works
including any building and erection thereon and
any other land (inclusively) as aforesaid allotted

by the Employer for the Contractor's use.

e) "This Contract" Shall mean the Article of Agreement, the special
conditions, the conditions, the Appendix, the
schedule of quantities and specifications, design

drawings attached hereto and duly signed.

f)” Specifications” Means the specification of the works included in
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the Contract and any modification thereof or
addition thereto made or submitted by the

Contractor and approved by the Engineer.

g)"Notice in writing" Shall mean a notice in written, typed or printed
or written notice" characters sent (unless
delivered personally otherwise proved to have
been received) by registered post to the last
known private or business address or registered
office of the addressee and shall be deemed to
have been received when in the ordinary course

of post, it would have been delivered.

h)“Schedule of Means the priced and completed schedule of
Quantities” quantities forming the part of tender.
i)” Tender” Means The Contractor's priced offer to the

Employer for the execution and completion of
the works and remedying of any defects therein
in accordance with the provisions of the contract,

as accepted by the letter of acceptance.

) “Day” Shall mean calendar day
m) “Month” Shall mean calendar month
n) “Year” Shall mean the calendar yearMeans the formal

acceptance by the employer of the tender.
j)” Letter of acceptance”
Shall mean any Act of insolvency as defined by
the Presidency Town Insolvency Act, or the
k) "Act of Insolvency" provincial insolvency Act or any Act amending
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such original Act.

) "Net Prices" If in arriving at the contract amount the
Contractor shall have added to or deducted from
the total of items in the Tender any sum, either
as a percentage or otherwise, then net price of
any item in their tender shall be the sum arrived
at by adding to or deducting from the actual
figures appearing in the Tender as the price of
that the item a similar percentage or
proportionate sum provided always that in
determining the percentage or proportion of the
sum so added or deducted by the Contractor the
total amount of the any Prime Cost items and
provisional sums of money shall be deducted
from the total amount of the tender. The
expression "net rates" or "net prices" when used
with reference to the contract or account shall be

held to mean rates or prices so arrived at.

m) "The works" Shall mean ‘RENOVATION OF OFFICERS’
LOUNGE AND DINING ROOM (Phase 1) AT
THE RESERVE BANK STAFF COLLEGE,
CHENNAI- 600018as provided herein

Note: Words imparting persons include firms and corporations. Words imparting the

singular only also include the plural and vice versa where the context requires.

2. Scope of Contract: The contractor shall carry out and complete the said work in every

respect in accordance with this contract and with the directions of and to the satisfaction
of the Bank's Engineer. The Bank's Engineer may in his absolute discretion and from

time-to-time issue further drawings and/or written instructions, details, direction and
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explanations which are hereafter collectively referred to as "Bank's Engineer's

instruction in regard to":

a) The variations or modifications of the design, quality or works or the addition or
omission or substitutions of any work.

b) Any discrepancy in the Drawing or between the Schedule of Quantities and/or
drawing and/or specifications.

c) The removal from the site of any materials brought thereon by the contractor and the
substitution of any other material therefor.

d) The removal and/or re-execution of any works executed by the contractor.

e) The dismissal from the works of any persons employed thereupon.

f) The opening up for inspections of any work covered up.

g) The amending and making good of any defects under clause 20 & 21 hereof.

The contractor shall forthwith comply with and duly execute any work comprised in such

Bank's Engineer's instructions provided always that verbal instructions, directions and

explanations given to the Contractor or his representative upon the works by the Bank's

Engineer shall, if involving a variation, be confirmed in writing by the Contractor within

seven days, such shall be deemed to be Employer's instructions within the scope of the

Contract.

. Variations to be approved by the Employer: The contractor shall submit a statement

of variations giving quantity and rates duly supported by analysis of rates, vouchers etc.
The rates on scrutiny and final acceptance by the Employer shall form a supplementary
tender. Minor alterations (of the order of a few centimeters) as per site conditions may
be carried out during execution with respect to the drawings. The Employer shall not be
liable for payment of such variations until these statements are sanctioned by him.

. Drawings, Schedule of Quantities: The Contract shall be executed in duplicate and

the Bank’s Engineer, the Employer and the Contractor shall be entitled to one executed
copy of each for his use. The Contractor on the signing hereof shall be furnished by the
Bank’s Engineer free of cost one copy of each of the said Drawings (if any) and of the
specification and one copy of all further Drawings (if any) issued during the progress of
the works. Any further copies of such Drawings required by the Contractor shall be paid
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for by him. The contractor shall keep one copy of all Drawings on the works and the
Bank’s Engineer, or his representative shall at all reasonable times have access to the
same. Before the issue of the final certificate to the Contractor he shall forthwith return
to the Bank’s Engineer all Drawings and Specifications.

. Contractor to provide everything necessary at his cost: The contractor shall provide

at his cost everything necessary for the proper execution of the work according to the
intent and meaning of the drawing. Schedule of quantities and specification taken
together with whether the same may or may not be particularly shown or described
therein provided that the same can reasonably be inferred there from and if the
contractor finds any discrepancy in the drawings or between the drawings schedule of
quantities and specifications he shall immediately and in writing refer same to the
Bank’s Engineer who shall decide which is to be followed. Between drawings and
specifications/ schedule of Quantities, schedule of quantities will prevail.

. Authorities, notices and patents: The contractor shall conform to the provisions of any

Act of the legislature relating to the works and to the regulations and bye-laws of any
authority, and of any water, electric supply and other companies and / or authorities with
whose, systems the structure is proposed to be connected, and shall, before making
any variations from the drawings (if any) or Specifications that may be necessitated by
so conforming, give to the Bank’s Engineer written notice, specifying the variation
proposed to be made and the reason for making it and apply for instruction thereon. In
case the Contractor shall not within ten days receive such instructions, he shall proceed
with the work conforming to the provisions, regulations, or by-laws in question, and any

variation so necessitated shall be dealt with under Clause 18 thereof.

The contractor shall bring to the attention of the Employer all notices required by the
said Acts, regulations or bye-laws to be given to any authority and pay to such authority
or to any public office all fees that may be properly chargeable-in respect of the works

and lodge the receipts with the Employer.

The Contractor shall indemnify the Employer against all claims in respect of patent
rights and shall defend all actions arising from such claims and shall himself pay all
royalties, license fees, damages cost and charges of all and every sort that may be

legally incurred in respect thereof.
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7. Setting out of work: The Contractor shall set out the works and shall be responsible for

the true and perfect setting out of the same and for the correctness of the positions,
levels, dimensions, and alignment of all parts thereof and got approved prior to
proceeding of the work. If the contractor fails in their role, any errors/defects shall be

rectified at his own expense to the satisfaction of the Bank/ Employer

8. Materials and Workmanship to conform to description: All materials and

workmanship shall so far as procurable be of the respective kinds described in the
Schedule of Quantities and/or Specifications and in accordance with the Bank’s
Engineer’s instructions, and the Contractor shall upon the request of the Bank’s
Engineer furnish him with all invoices, accounts, receipts and other vouchers to prove
that the materials comply therewith. The Contractor shall at his own cost arrange for
and/or carry out test of any materials as per relevant IS provisions through the reputed

laboratories prior to use in the work.

9. Contractor's superintendence and representative on the works: The Contractor

shall give all necessary personal superintendence during the execution of the works,
and as long thereafter as the Bank’s Engineer may consider necessary until the expiry
of the “Defects Liability Period” stated in the Appendix hereto. The Contractor shall also
during the whole time the works are in progress employ a competent, qualified and
experienced Engineer who shall be constantly in attendance at the works while the men
are at work. Any directions explanation, instructions or notices given by the Bank’s

Engineer to such representative shall be held to be given to the Contractor.

10.Dismissal of workmen: The Contractor shall on the request of the Bank’s Engineer

immediately dismiss from the works any person employed thereon by him who may, in
the opinion of the Bank’s Engineer, be incompetent or misconduct himself and such
persons shall not be again employed on the works without the permission of the

Consultant.

11.Access to works: The Employer, the Bank’s Engineer and their respective

representatives shall at all reasonable times have free access to the work and / or to the
workshops, factories or other places where materials are lying or from which they are
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being obtained and the Contractor shall give every facility to the Employer, the Bank’s
Engineer and their representatives necessary for inspections and examination and test
of the materials and workmanship. No person not authorized by the Employer or the
Bank’s Engineer except the representatives of public authorities shall be allowed on the

works at any time.

12. Assistant Manager (Tech): The term "Assistant Manager (Tech) shall mean the person

appointed and paid by the Employer to inspect the works. The Contractor shall afford
the Assistant Manager (Tech.) every facility and assistance for inspecting the works and

materials and for checking and measuring time and materials.

The Assistant Manager (Tech.), or the Employer shall have power to give notice to the
Contractor or to his representative of non-approval or any work or materials and such
work shall be suspended, or the use of such materials shall be discontinued. The work
will from time to time be examined by the Assistant Manager (Tech.) but such
examination shall not in any way exonerate the Contractor from the obligation to remedy
any defects, which may be found to exist at any stage of the works or after the same is
completed. Subiject to the limitations of this clause the Contractor shall take instructions

only from the Bank's Engineer.

13.Assignment and Subletting: The whole of the works included in the Contract shall be

executed by the Contractor and the contractor shall not directly or indirectly transfer,
assign or under-let the Contract or any part share thereof or any interest therein without
the prior written consent of the Employer and not undertaking shall relieve the
Contractor from the full and entire responsibility of the Contract or from active

superintendence of the works during their progress.

14. Alterations, additions, omissions etc.: No alteration, omission or variation shall vitiate

this contract except instructions/ notice of Employer (through Bank’s Engineer) at any
time during the progress of the works to make any alterations in, or addition to, or
omissions from the works or any alteration in the kind of quality of the materials to be
used therein and shall give notice thereof in writing under its hand to the Contractor. The

Contractor shall alter, add to, or omit from, as the case may be, in accordance with such
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notice, but the contractor shall not do any work extra to or make any alterations or
additions to or omissions from the works or any deviation from any of the provisions of
the Contract. Stipulations, specifications or Contract Drawings without the previous
consent in writing of the Employer and the value of such extra alterations, additions or
omission shall, in all cases, be determined by the Employer in accordance with the
provisions of Clause 18 hereof, and the same shall be added to, or deducted from the

Contract Amount, as the case may be accordingly.

15.8Schedule of Quantities: The Schedule of quantities, unless otherwise stated shall be

deemed to have been prepared in accordance with the Standard Method of

Measurement specified in relevant IS code.

Any error in description or in quantity or in omission of items from the schedule of
quantities shall not vitiate this contract but shall be rectified and the value thereof, as
ascertained under Clause 17 hereof, shall be added to, or deducted from the Contract
Amount (as the case may be) provided that no rectification of errors, if any, shall be

allowed in the Contractor's schedule of rates.

16.Sufficiency of Schedule of Quantities: The Contractor shall be deemed to have

satisfied himself before tendering as to the correctness and sufficiency of his tender for
the works and of the prices stated in the Schedule of Quantities and/or the schedule of
rates and prices which rates and prices shall cover all his obligations under the contract,

and all matters and things necessary for the proper completion of the works.

17.Measurement of works: The Bank's Engineer may, from time to time, intimate to the

contractor that he requires the works to be measured, and the Contractor shall forthwith
attend or send a qualified agent to assist Assistant Manager (Tech)/ Manager (Tech) in
taking such measurements and calculations and to furnish all particulars or to give all

assistance required by any of them.

Should the Contractor not attend or neglect or omit to send such agent then the
measurement taken by the Bank's Engineer, or a person approved by him shall be taken
to be correct measurement of the works. Such measurements shall be taken in
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accordance with the Method of Measurements detailed in the latest relevant IS Codes of

practice.

The Contractor or his Agent may at the time of measurement take such notes and

measurement as he may require.

All authorized extra works, omissions and all variations made with the Bank’s Engineer
’s instructions, subsequently conveyed in writing (with the prior approval in writing of the
Employer) shall be included in such measurements.

18.Prices for extra etc. ascertainment of: The Contractor may, when authorized and

shall, when directed, in writing by the Employer, add to, omit from or vary the works
shown upon the drawings, or described in the specification, or included in the schedule
of Quantities, but the contractor shall make no addition, omission or variation without
such authorization or direction. A verbal authority or direction by the Bank's Engineer
shall, if confirmed by them in writing within seven days, be deemed to have been given

in writing.

However, during actual execution of work if the quantities of any of the items of work
exceeds by more than 25% of the tender quantities, the quantities of such items
executed, by the authority of the Architects of the project band with the concurrence of
the employer in excess of 25 % of the tender quantity shall be considered as an extra
item of work for which the contractors shall submit fresh rates supported by rate analysis
worked on the actual cost basis plus 15% towards establishment charges, contractor’'s
overhead and profit. The rates for all such items of work, being current ones, will not be
eligible for price adjustment due to increase or decrease in prices of materials and Labor
rates as per escalation formula, if any, given in the tender. If any of the items of work is
omitted from the accepted tender at the sole discretion of the employer, the contractor

shall not be entitled to any claim on this account.

No claim for an extra shall be allowed unless it shall have been executed under

provisions of clause 5 hereof with the concurrence of the Employer herein mentioned.
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Any such extra in herein referred to as authorized and shall be made in accordance

with the following provisions.

(a) (i) The net rates or prices in the original tender shall determine the valuation of
the extra work where such extra work in similar character and executed under

conditions as the work priced therein.

(i) Rates for all items, wherever possible should be derived out of the rates given

in the priced Schedule of Quantities.

(b) The net prices of the original tender shall determine the value of items
omitted provided if omissions vary the conditions under which any remaining items of
works are carried out, the prices for the same shall be valued under sub-clause(c)

hereof.

(c) Where the extra works are not of similar character and/or quoted under similar
conditions as aforesaid or where the omissions vary the conditions under which
any remaining items of works are carried out or if the amount of any omissions or
additions relative the amount of the whole of the Contract works or to any part
thereof shall be such that in the opinion of the Bank's engineer, the net rate or
price contained in the priced Schedule of Quantities or tender or for any item of
the works involves loss or expenses beyond that reasonably contemplated by the
contractor or is by reason of such omission or addition rendered unreasonable or
inapplicable, the Bank's Engineer shall fix such other rate or price as in the
circumstances he shall think reasonable and proper, with the prior approval in

writing of the Employer.

(d) Where extra work cannot be properly measured or valued, the Contractor shall
be allowed day work prices as the net rates stated in the tender or the Priced
Schedule or Quantities or, if not so stated, then in accordance with the local day
work rates and wages for the district provided that in either case vouchers
specifying the daily time (the workmen's names) and materials employed be
delivered for verification to the Bank's Engineer at or before the end of the week
following that in which the work has been executed. The measurement and
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valuation in respect of the Contract shall be completed within the "period of final

measurements".

(e) It is further, clarified that for all such authorized extra items where rates cannot be
derived from tender, the contractor shall submit rates, supported by rate analysis
worked out based on CPWD schedule of rate analysis or for items not available
in CPWD schedule, based on market rate with “actual cost basis”, plus 15%
towards establishment charges, contractor’'s overheads and profit. Such items will

not be eligible for escalation.

19.Unfixed materials when taken into account to be the property of the Employer.

Where in any certificates (of which the Contractor has received payment) the Bank's
Engineer has included the value of any unfixed materials included for and/or placed on
or adjacent to the works such materials shall become the property of the Employer and
they shall not be removed except for use upon the works, without the written authority of
the Employer. The Contractor shall be liable for any loss of, or damage to, such

materials.

20.Removal of improper work : The Employer shall, during the progress of the works,

21

have power to order in writing from time to time the removal from the works within such
reasonable time or times as may be specified in the order of any materials which in the
opinion of the Bank's Engineer are not in accordance with the Specifications, the
substitutions of proper materials, and the removal and proper re-execution of any work
executed with materials or workmanship not in accordance with the drawings (if any) &
specifications or instructions and the contractor shall forthwith carry out such order at his
own cost. In case of default on the part of Contractor to carry out such order, the
Employer shall have the power to employ any pay other persons to carry out the same;
and all expenses consequent thereon, or incidental thereto, shall be borne by the
Contractor, or may be deducted by the Employer from any moneys due, or that may

become due, to the Contractor.

.Defects after virtual completion : Any defect, shrinkage, settlement or other fault

which may appear within the "Defects Liability Period" stated in the Appendix hereto, or,
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if none stated them within twelve months after the virtual completion of the works,
arising in the opinion of the Employer from materials of workmanship not in accordance
with the contract, shall upon the direction in writing of the Employer, and within such
reasonable time as shall be specified therein, be amended and made good by the
Contractor, at his own cost and in case of default the Employer may employ and pay
other persons to amend and make good such defects, shrinkage settlements or other
faults, and all damages loss and expenses consequent thereon are incidental thereto
shall be made good and borne by the Employer or may be deducted by the Employer,
upon the Bank's Engineer's Certificate in writing, from any money due or that may
become due to the Contractor, or the Employer may in lieu of such amending and
making good by the Contractor deduct from any money due to the Contractor a sum, to
be determined by the Employer equivalent to the cost of amending such work and in the
event of the amount retained under clause 32 hereof being insufficient, recover the
balance from the Contractor, together with any expenses the Employer may have
incurred in connection therewith. Should any defective work have been done or
materials supplied by any sub-contractor employed on the works who has been
nominated as provided under clause 13 and 23 hereof, the contractor shall be liable to
make good in the same manner as if such work or material had been done or supplied
by the Contractor and been subject to the provision of this clause and clause 2 hereof.
The contractor shall remain liable under the provisions of the clause notwithstanding the

signing of any certificate or the passing of any accounts by the Employer.

22.Certificate of virtual completion and defects liability period: The works shall not be

considered as completed until the Bank's Engineer has certified in writing that they have
been virtually completed. The defects liability period shall commence from the date of

virtual completion.

23.Nominated Sub-Contractor: All Specialists, Merchants, Tradesmen and others

executing any work of supplying and fixing any goods for which the prime cost prices or
provisional sums are included in the Schedule of Quantities and/or Specifications who
may be nominated or selected by the Employer or hereby declared to be sub-
contractors employed by the contractor and are herein referred to as nominated sub-
contractors.
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No nominated sub-contractors shall be employed on or in connection with the works
against the Contractor shall make reasonable objection are (save where the Architect

and the Contractor shall otherwise agree) who will not enter into contract providing.

(a) That the nominated sub-contractor shall indemnify the contractor against the
same obligation in respect of the sub-contract as the contractor is under in

respect of this contract.

(b) That the nominated sub-contractor shall indemnify the contractor against claims
in respect of any negligence by the sub-contractors his servants or agents or any
misuse by him or them or any scaffolding or other plant, the property of the

Contractor or under any Workmen's Compensation Act in force.

(c) Payment shall be made to the nominated sub-contractor within fourteen days of
his receipt of the Employer's Certificate provided that before any Certificate is
issued the Contractor shall upon request furnish to the Bank proof that all
nominated sub-contractors accounts included in previous certificates have been
duly discharged; in default whereof, the Employer may pay the same upon a
Certificate of the Bank and deduct the amount thereof from any sums due to the
Contractor. The exercise of this power shall not create private of contract as

between Employer and Sub-Contractor.

24 Other persons employed by Employer: The Employer reserves the right to use

premises and any portion of the site for the execution of any work not included in this
Contract which it may desire to have carried out by other persons, and the Contractor
shall allow all reasonable facilities for the execution of such work but shall not be
required to provide any plant or material for the execution of such work except by
special arrangement with the Employer. Such work shall be carried out in such manner
as not to impede the progress of the works included in the Contract and the Contractor
shall not be responsible for any damage or delay which may happen to or occasioned

by such work.

25.Insurance in respect of damage to person and property: The Contractor shall be

responsible for all injury or damage to persons, animals or things and for all damage to

Page 31 of 106

RENOVATION OF OFFICERS LOUNGE AND DINING ROOM (Phase 1) AT THE RESERVE BANK STAFF COLLEGE,
CHENNAI- 600018



property which may arise from any factor omission on the part of the Contractor or any
Sub-Contractor or any nominated Sub-Contractor or any of their employees. The liability
under this clause shall cover also, inter-alia any damages to structures, whether
immediately adjacent to the works or otherwise; any damage to roads, streets,
footpaths, bridges as well as damage caused to the buildings and other structures and
works forming the subject matter of this contract. The contractor shall also be
responsible for any damage caused to the building and other structures and works
forming the subject, matter of this contract due to rain, wind, frost or other inclemency of
weather. The contractor shall, indemnify and keep indemnified the Employer and hold
him harmless in respect of all and any loss and expenses arising from any such injury or
damage to persons or property as aforesaid and also against any claim made in respect
of injury or damage, whether under any statute or otherwise and also in respect of any

award or compensation or damage consequent upon such claims.

The Contractor shall, at his own expense, effect and maintain till successful completion
of defect liability period under this contract, with an insurance company approved by the
Employer, an All Risk Policy for Insurance for the full amount of the contract in the joint
names of the employer and the contractor (the name of the former being placed first in
the policy) against all risk policy for contractors and deposit such policy or policies with

the employer before commencing the works.

The Contractor shall also indemnify and keep indemnified the Employer against all
claims which may be made against the Employer by any person in respect of anything
which may arise in respect of the works or in consequence thereof and shall at his own
expense, effect and maintain until the successful completion of defect liability period of
the contract, with an Insurance Company approved by the employer a policy of
Insurance in the joint names of the Employer and the Contractor (name of the former
being placed first in the policy) against such risk and deposit such policy or policies
before commencement of the works. The minimum limit of the coverage under the policy
shall be %2 lakh per person for any one accident or occurrence and %5 lakh in respect of
damage to property for any one accident or occurrence subject to an overall ceiling of
%10 lakh. The contractor shall also indemnify the employer against all claim which may

be made upon the Employer, whether under the Workmen’s Compensation Act or any
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other statute in force, during the currency of this contract or at Common Law in respect
of any employee of the contractor or of Sub-Contractor and shall at his own expense
effect and maintain until the successful completion of defect liability period of the
contract or with an Insurance Company, approved by the Employer, a policy of
insurance against such risks and deposit such policy or policies with the Employer from

time to time during the currency of this contract.

In default of the contractor insuring as providing above, the employer may so insure and
may deduct the premiums paid from any moneys due or which may become due to the

contractor.

The contractor shall be responsible for any liability which may not be covered by the
Insurance Policies referred to above and also for all other damages to any person,
animal or defective carrying out of this contract, whatever, may be the reasons due to

which the damage shall have been caused.

The contractor shall also indemnify and keep Indemnified the Employer against all and
any costs, charges or expenses arising out of any claim or proceedings relating to the
works and also in respect of any of damage or compensation arising there from.

Without prejudice to the other rights of the employer against contractor in respect of
such default, the employer shall be entitled to deduct from any sums payable to the
contractor the amount of any damages, compensation costs, charges and other

expenses paid by the employer, and which are payable the contractor under this clause.

The Contractor shall upon settlement by the insurer pursuant to a policy taken under this
clause, proceed with due diligence to re-build or repair the works destroyed of damaged.
In this event all the monies received from the Insurer in respect of such damage shall be
paid to the Contractor and the contractor shall not be entitled to any further payment in
respect of the expenditure incurred for re-building or repairing of the materials or goods

destroyed or damaged.
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The contractor, in case of re-building or reinstatement after damage shall be entitled to
such extension of time for completion as the Bank’s Engineer may deem fit, but shall,
however, not be entitled to reimbursement by the employer of any shortfall or deficiency
in the amount finally paid by the insurer in settlement of any claim arising as set out
herein.

Without prejudice to his liability under this clause, the contractor shall also cause all
nominated sub-contractors to effect, for their respective portions of the works, similar
policies of insurance in accordance with the provisions of this clause and shall produce
or cause to produce to the employer such policies. The contractor shall not permit a
nominated sub-contractor to commence work at the site unless the said
insurance policies are submitted. In the event of failure of the sub-contractor to take
out such a policy of insurance before commencing the works at the site, the contractor
shall be responsible for any claim or damage attributable to the said sub-contractor.

The Contractor shall at his own expense, arrange to effect and maintain (until the
successful completion of defect liability period of the contract) with an approved office,
the following insurance policies in the joint name of employer and himself with the
employer being first (Principal) and deposit such policy or policies with the employer
from time during the currency of this contract.

a) Workmen compensation policy. b) CAR Policy c¢) Third party liability policy

26.Date of commencement and completion: The Contractor shall be allowed admittance

to the site on "Date of Commencement" stated in the Appendix hereto, or each later
date as may be specified by the Employer and be shall thereupon and forthwith begin
the works and shall regularly proceed with and complete the same (except such painting
or other decorative work as the bank may desire to delay) or before the "Date of
Completion" stated in the Appendix subject nevertheless to provisions for extension of

time hereinafter contained.

27.Liguidated damages for non-completion: If the Contractor fails to complete the works

by the date stated in the Appendix or within any extended time under Clause 28 here

the Contractor shall pay the Employer the sum named in the Appendix as " Liquidated
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Damages" for the period during which the said works shall so remain incomplete and the

Employer may deduct such damages from any money due to the Contractor.

28.Delay and extension of time: If in the opinion of the Employer the works be delayed (a)

by force majeure or (b) by reason of any exceptionally inclement weather or c) by
reason of proceedings taken or threatened by or dispute with adjoining or neighboring
owners or public authorities arising otherwise than through contractor's own default or
(d) by the works or delays of other contractor or Tradesmen engaged or nominated by
the Employer and not referred to in the schedule of quantities and/or specifications or
(e) by reasons of Bank's Engineer instruction as per clause 2 hereof (f) by reason of civil
commotion, local combination of workmen or strike or lockout affecting any of the
building trades or (g) in consequence of the Contractor not having received in due time
necessary instructions from the Bank for which he shall have specifically applied in
writing or (h) from other causes which the Bank may certify as beyond the control of
contractor or (l) in the event, the value of the work exceed the value of the Priced
Schedule of Quantities owing to variation, the Bank may make a fair and reasonable
extension of time for completion shall as soon as may be given written notice thereof to
the bank but the Contractor shall nevertheless constantly use his endeavors to prevent
delay and shall do all that may reasonably has required to the satisfaction of Bank to
proceed with work. Decision of the bank if delay is due to force majeure or not shall be

final and binding on the contractor.

29.Contractor's failure to comply with Employer’s instruction: If the Contractor after

receipt of written notice from the Employer requiring compliance within 10 days fails to
comply with such further drawings and/or Bank's instructions the Employer may employ
and pay other persons to execute any such work whatsoever that may be necessary to
give effect thereto, and all costs incurred in connection therewith shall be recoverable
from the Contractor by the Employer as a debt or may be deducted by him from any

moneys due to the Contractor.

30.Termination of Contract by the Employer: If the Contractor being an individual or a

firm commits any "act of insolvency" or shall be adjudged an insolvent or being an

incorporated company shall have an order for compulsory winding up made against it or
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pass an effective resolution for winding up voluntarily or subject to the supervisions of
the court and the Official Assignee or the Liquidator in such acts of insolvency or
winding up, as the case may be, shall be unable within seven days after notice to him
requiring him to do so to show the reasonable satisfaction of the Employer that he is
able to carry out and fulfil the Contract and to give security therefore, if so required by

the Employer.

Or if the Contractor whether an individual, first or incorporated company shall suffer
execution or other process of court attaching property to be issued against the

Contractor.

Or shall suffer any payment under this contract to be attached by or on behalf of any of

the creditors of the Contractors.

Or shall assign to sublet this Contract without the consent in writing of the Employer first

had and obtained.

Or shall charge or encumber this Contract or any payments due or which may become

due to the Contractor hereunder.
Or if the Bank’s Engineer shall certify in writing that the Contractor,
(i) Has abandoned the Contract, or

(ii) Has failed to commence the works, or has without any lawful excuse under these
conditions suspended the progresses of the works for fourteen days after

receiving from the Bank notice to proceed or

(i)  Has failed to proceed with the work with such due diligence and failed to make
such due progress as would enable the works to be completed within the time

agreed upon, or

(iv)  Has failed to remove materials from the site or to pull down and replace work for
seven days receiving from the Bank written notice that the said materials or work

were condemned and rejected by the Bank's Engineer under these conditions' or
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31.

(v) Has neglected or failed persistently to observe and perform all of any of the acts,
matter or things by the Contract to be observed and performed by the Contractor
for seven days after written notice shall have been given to the Contractor

requiring the Contractor to observe or perform the same.

Then and in any of the said cases the Employer may, notwithstanding any previous
waiver, after giving seven days’ notice in writing to the Contractor, determine the
contract, the whole of which shall continue in force as fully as if the Contract has not
been so determined, and so if the works subsequently execute had been executed by or
on behalf of the Contractor. And further, the Employer by his agents or servants may
enter upon and taken possession of the works and all plant, tools scaffoldings, sheds,
machinery, steam and other power utensils and materials lying upon the premises or
the adjoining lands or roads, and use the same as his own property or may employ the
same by means of his own servants and workmen in carrying on and completing the
work or by employing any other Contractor or other person or persons to complete the
works, and the Contractor shall not in any way interrupt or do any act matter or thing to
prevent or hinder such other contractor or other person or persons employed for
completing and finishing or using the materials and plant for the works. When the works
shall be completed or as soon thereafter as convenient the Bank shall give a notice in
writing to the Contractor to remove his surplus materials and plant, and should the
Contractor fail to do so within a period of fourteen days after receipt thereof by him, the
Employer may sell the same by public auction, and give credit to the Contractor for the
net amount realized. The employer shall thereafter ascertain and certify in writing under
his hand what of the said plant and materials so taken possessions or by the Employer
and the expenses or loss which the Employer shall have been put to in procuring the
works to be completed and the amount. If any, owing the Contractor and the amount
which shall be so certified shall thereupon be paid by the Employer to the Contractor or
by the Contractor to the Employer, as the case may be, and the Certificate of the Bank

shall be final and conclusive between the parties.

Termination of Contract by Contractor: If this payment of the amount payable by the

Employer under Certificate of the Bank's Engineer shall be in arrears and unpaid for

thirty days after notice in writing requiring payment of the amount as aforesaid shall
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have been given by the Contractor to the Employer, or if the Employer interferes with or
obstructs the issue of any such Certificate, or if the Employer shall repudiate the
Contract, or if the works be stopped for three months under the order of the Architect or
the Employer or by any injunction or other order of any court of Law, then and in any of
the said cases the Contractor shall be in liberty to terminate the Contract by notice in
writing to the Employer, and he shall be entitled to recover from the Employer, payment
for all works executed and for any loss he may sustain upon any plant or materials

supplied or purchased or prepared for the purpose or the Contract.

In arriving at the amount of such payment the net rates contained in the Contractor's
original Tender shall be followed or where the same may not apply valuation shall be

made in accordance with Clause 18 hereof.

32.Certificates and Payments:

a. The Contractor shall be paid by the Employer from time to time by instalments under
Interim Certificates to be issued by the Bank's Engineer to the Contractor on
account of the works executed when in the opinion of the Bank’s Engineer , work to
the approximate value named in the Appendix as ‘Value of work for Interim
Certificates’ (or less at the reasonable discretion of the Bank’s Engineer) has been
executed in accordance with this Contract, subject, however, to a retention of the
percentage of such value named in the Appendix hereto as ‘Retention Percentage
for Interim Certificates’ until the total amount retained shall reach the sum named in
Appendix as  ‘Total “Retention Money’ after which time instalments shall be up to
the full value of the work subsequently so executed and fixed in the building. The
Bank’s Engineer may in his discretion include the Interim Certificate such amount as
he may consider proper on account of materials delivered upon the site by the
Contractor for use in the works. And when the works have been virtually completed
and the Bank’s Engineer  shall have certified in writing that they have been
completed, the Contractor shall be paid by the Employer in accordance with the
Certificate to be issued by the Bank’s Engineer the sum of money named in the
Appendix as ‘Instalment after Virtual Completion’ being a part of the said Total
Retention money. And the Contractor shall be entitled to the payment of the final
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balance in accordance with the Final Certificate to be issued in writing by the Bank’s
Engineer at the expiration of the period referred to as the ‘Defect Liability Period’ in
the Appendix hereto from the date of Virtual Completion or as soon as after the
expiration of such period as the works shall have been finally completed and all
defect made good according to the true intent and meaning hereof whichever shall
last happen, provided always that the issue by the Bank’s Engineer of any Certificate
during the progress of the works or at or after their completion shall not relieve the
contractor from his liability under Clause 2 and 21, in cases of fraud, dishonesty, or
fraudulent concealment relating of the works or material or to any matter dealt with in
the Certificate, and in case of all defects and insufficiencies in the works or materials
which a reasonable examination would not have disclosed. No certificate of the
Bank’s Engineer shall of itself be conclusive evidence that any works or materials to
which it relates are in accordance with the Contract neither will the Contractor have a
claim for any amounts which the Bank’s Engineer might have certified in any interim
bill and paid by the Employer, and which might subsequently be discovered as not

payable and in this respect the Employer’s decision shall be final and binding.

b. The Contractor has to submit along with his all running account bills and final bill, a
statement showing the details as well as the quantities of cement, steel and other
building materials procured by him up to the date of the bill for verification of the

same before settlement of such bills by the Bank.

c. The Bank’s Engineer shall have power to withhold any Certificate if the works or any

parts thereof are not being carried out to his satisfaction.

d. The Bank’s Engineer may make any correction in any previous Certificate which

shall have been issued by him.

e. No certificate of payment shall be issued by the Bank’s Engineer if the Contractor
fails to insure the work and keep them insured till the issue of the Virtual Completion
Certificate.
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f. Payment upon the Bank’'s Engineer’s Certificate shall be made within the periods
named in the Appendix as ‘Period for honor of Certificates’ after such Certificates

have been delivered to the Employer.
The following terms of payment only are applicable for the work.

On account bills shall be made as under detailed item-wise measurement will be taken
and payment shall be made based on completion of specific item of work basis on the

quoted rate. All payment shall be subject to recovery of 5% towards Retention Money &

TDS as per the statuary requirements. Contractor shall note that the interim value of

work done towards payment of running bill is 10 lakh.

33.Delayed Payment: Any amounts payable by the Employer to the Contractor shall, if not

paid within the 'period of honoring certificates' named in the Appendix carry interest at
the rate named in the Appendix as the "Rate of interest for delayed payment" from the
date upon which sum ought to have been paid by the Employer until the payment

subject to production of all required information/ clarifications by the contractor.

34.Matters to be finally determined by Bank: The decision, opinion, direction Certificate

(except for payment) with respect to all or any of the matters under Clause 2, 4, 7, 8, 13,
17,18, 19, 20, 21, 22, 28 (a, b, c, d, e, f) hereof (which matters are herein referred to as
the expected matters) shall be final and conclusive and binding on the parties hereto
and shall be without appeal. Any other decision, opinion, direction, shall be subject to
the right of Arbitration and review under the Clause 35 hereof in the same way in all
respects (including the provisions as to opening the reference) as if it were a decision of

the Bank’s Engineer.

35.Settlement of disputes by Arbitration: All disputes and differences of any kind

whatever arising out of or in connection with the contract or the carrying out of the works
(whether during the progress of the works or after their completion and whether before
or after the determination abandonment or breach of the contract) shall be referred to
and settled by the Bank who shall state its decision in writing. Such decision may be in

the form of a final certificate or otherwise. The decision of the Bank with respect to any
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of the excepted matters shall be final and without appeal as stated in preceding clauses.
But if either, the Contractor be dissatisfied on any matter the Contractor may within 28
days after receiving notice of such decision give a written notice to the other party
requiring that the matters in dispute be arbitrated upon. Such written notice shall specify
the matters, which are in dispute or difference of which such written notice has been
given. If both the parties agree a single arbitrator would be appointed for the purpose. In
case no agreement could be reached on the appointment of single arbitrator, both the
parties will nominate one person each as an arbitrator on their behalf. The two
arbitrators nominated by the parties shall nominate one more person to act as third

arbitrator or umpire.

The arbitrator or arbitrators, as the case may be, shall have power to open up, review
and revise any certificate, opinion, decision, requisition or notice, save in regard to the
excepted matters, referred to in the preceding clause, and to determine all matters to
dispute which shall be submitted to arbitration and of which notice shall have been given

as aforesaid.

The arbitrator or arbitrators, as the case may be, shall make his or their award within
one year (or such further extended time as may be decided by him or them as the case
may be with the consent of the parties) from the date of entering on the reference. In
case during the arbitration proceedings the parties mutually settle or compromise their
dispute or difference, on the parties filing their joint memorandum of the settlement or
compromise, the arbitrator or the arbitrators as the case may be, shall make an award in

terms of such settlement or compromise.

Upon any such reference, the decision on the cost incidental to the reference and award
respectively shall be in the discretion of the arbitrator or arbitrators as the case may be,
who may determine the amount thereof or direct the same to be taxed as between the
party and party, and shall direct by whom and to whom and in what manner the same

shall be borne and paid.
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This submission shall be deemed to be a submission to arbitration within the meaning of
the Indian Arbitration and Conciliation Act, 1996 or any statutory modification thereof.
The award of the arbitrator or arbitrators, as the case may be, shall be final and binding
on the parties. It is agreed that the Contractor shall not delay the carrying out of the
works by reason of any such matter, question or dispute being referred to arbitration, but
shall proceed with the works with all due diligence and shall until the decision of the
arbitrator or arbitrators is given, abide by the decision of the Bank. No award of the
arbitrator or arbitrators, as the case may be, shall relieve the Contractor of his
obligations to adhere strictly to the Bank's instructions with regard to the actual carrying
out of the works. The Employer and the Contractor hereby also agree that arbitration
under this clause shall be a condition precedent to any right of action under the contract.

36.Right of technical scrutiny of final bill: The Employer shall have a right to cause a

technical examination of the works by any of the persons or organization as appointed
by the employer and the final bill of the Contractor including all supporting vouchers,
abstracts, etc. If as a result of this examinations or otherwise any sum is found to have
been overpaid or over certified it shall be lawful for the Employer to recover the sum
from any payment due to the Contractor for this works or any other works being carried
out by the contractors elsewhere under the RESERVE BANK OF INDIA.

37.Employer entitled to cover compensation paid to workmen: If, for any reason, the

Employer is obliged, by virtue of the provisions of the Workmen's Compensation Act,
1923, or any statutory modification or re-enactment thereof to pay compensation to a
workman employed by the Contractor in execution of the works, the Employer shall be
entitled to recover from the Contractor the amount of compensation so paid, and without
prejudice to the rights of the Employer under the said Act. The Employer shall be at
liberty to recover such amount or any part thereof by deducting it from the security
deposit or from any sum due by the Employer shall not be bound to contest any claim
made against it under the said Act, except on the written request of the Contractor and
upon his giving to the Employer full security to the satisfaction of the Employer for all
costs for which the Employer might become liable in consequence of contesting such

claim.
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38.Abandonment of works: If at any time after the acceptance of the tender, the Employer

shall for any reasons whatsoever not requires the whole or any part of the works to be
carried out, the Bank shall give notice in writing to the Contractor who shall have no
claim to any payment of compensation or other-wise whatsoever on account of any

profit or advantage which he might have derived from the execution of the whole works.

39.Return of surplus materials: Notwithstanding anything to the contrary contained in any

or all the clauses of this Contact, where any material for the execution of the Contract is
procured with the assistance of the Employer by purchase made under orders or
permits or licenses issued by Government, the Contractor shall hold the said
materials economically and solely for the purpose of the Contract and not dispose of
them without the prior written permission of the Employer and return it to the
Employer, if required by the Employer, at the price to be determined by the Bank having
due regard to the conditions of the materials, the price to be determined not be exceed
the purchase price thereof inclusive of GST and other such levies paid by the
Contractor in respect thereof, in the event of breach of the aforesaid condition, the
Contractor shall in addition to being liable to action for contravention of the terms of
licenses or permit and/or criminal breach of trust, be liable to Employer for all moneys,
advantages or profits resulting or which in the usual course would have resulted to his

by reason of such breach.

40.Non-Disclosure Clause: The Contractor shall not disclose directly or indirectly any

information, materials and details of the Bank's infrastructure / systems / equipment etc,
which may come to the possession or knowledge of the Contractor during the course of
discharging its contractual obligations in connection with this agreement, to any third
party and shall at all times hold the same in strictest confidence. The Contractor shall
treat the details of the contract as private and confidential, except to the extent
necessary to carry out the obligations under it or to comply with applicable laws. The
Contractor shall not publish, permit to be published, or disclose any particulars of the
works in any trade or technical paper or elsewhere without the previous written consent
of the Employer. The Contractor shall indemnify the Employer for any loss suffered by

the Employer as a result of disclosure of any confidential information. Failure to observe
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41.

42.

the above shall be treated as breach of contract on the part of the Contractor and the
Employer shall be entitled to claim damages and pursue legal remedies.

The Contractor shall take all appropriate actions with respect to its employees to ensure
that the obligations of non-disclosure of confidential information under this Agreement is

fully satisfied.

The Contractor's obligations with respect to non-disclosure and confidentiality will

survive the expiry or termination of this agreement for whatever reason.

Right of employer to terminate contract in the event of death of Contractor if

individual: Without prejudice to any of the rights or remedies under this Contract, if the
Contractor, being an individual, dies, the Employer shall have the option of terminating

the contract without incurring any liability for such termination.

(i) The contractor shall abide by and fulfill all requirements laid down under the Contract

Labor (Regulation and Abolition) Act, 1970 and the rules framed there under.

(i) The contractor should ensure payment of minimum wages to all laborers/workmen
staff employed by him. Contractor should submit a certificate to the effect that, he has
actually paid all the dues of all the laborers of all descriptions engaged by him for
completion of the awarded job/work/project at the rate which is not less than the one
prescribed under Minimum Wages Act, 1948 and he has complied with the provisions of
CLRA Act with regard to providing the essential amenities to the contract laborers.
Further, he may facilitate Bank’s representative to verify and certify the veracity of such

certificate.

Sexual Harassment of women at workplace

1. a) The contractor / agency shall be solely responsible for full compliance with the
provisions of “the Sexual Harassment of women at workplace (Prevention,
Prohibition and Redressal) Act, 2013". In case of any complaint of sexual
harassment against its employee within the premises of the Bank, the complaint will
be filed before the Internal Complaints Committee constituted by the Contractor /
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Agency and the Contractor / Agency shall ensure appropriate action under the said

Act in respect of the complaint.

b) Any complaint of sexual harassment from any aggrieved employee of the
contractor against any employee of the Bank shall be taken cognizance of by the

Regional Complaint Committee constituted by the Bank.

c) The contractor shall be responsible for any monetary relief that may need to be
paid in case the incident involves the employees of the contractor, for instance any
monetary relief to the Bank’s employee, if sexual violence by the employee of the

contractor is proved.

d) The contractor shall be responsible for educating its employees about prevention

of sexual harassment at workplace and related issues.

e) The contractor shall provide a complete and updated list of its employees who are

deployed within the Bank’s premises.

| / We hereby declare that | / we have read and understood the above instructions for

guidance of tenderers and accept the same.

Signature, Name & Address of the bidder:
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APPENDIX HEREIN BEFORE REFERRED

1. Defects liability Period

1 Year from the date of issue of virtual
completion certificate.

2. Period of final measurement

3 months from the date of Virtual Completion of
the work.

3. Date of commencement

Within 7 days from the date of written
order to commence the work, including the
date of work order

4. Date of completion

90 days from the date of commencement

5. Earnest money deposit (EMD)

All bidders shall deposit Earnest Money
Deposit (EMD) equal to ¥84,720/-
(Rupees Eighty four thousand seven
hundred and twenty only) in the form of
DD or BG (validity of BG at least up to

validity of bid), in favor of Reserve Bank

Staff College, Chennai to be delivered in
physical form at Estate Cell, Reserve
Bank Staff College, Chennai - 600018

OR

¥84,720/- (Rupees Eighty- four

thousand seven hundred and twenty
only)_in the form of NEFT towards

Beneficiary Name: RBSC CHENNAI
IFSC: RBISOSCPAO01
Account No.: 186003001

29. Performance Security

Successful tenderer shall submit Performance
Security in the form of Bank Guarantee for a
value equal to 5% of the total Contract value in
the prescribed format which shall be valid till
the end of the Defect Liability Period + 60 days.

6. Liquidated Damages

0.25% of the contract amount per week subject
to a maximum of 10% of the total accepted
contract value.

7. Value of work for Interim Certificate

10 lakh

8. Percentage of retention money to
be deducted from bills (R.M.)

5% of the value of bill

9. Total Security Deposit
(SD = Retention Money + Performance

Performance Security (5%) of the total contract
amount + Retention Money (5%)
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Security)

10. Installment of Security Deposit to Security deposit will be released after
be refunded after virtual successful expiry of defects liability period.
completion

11.Period of honoring interim 30 Days for Running Account bills and 90 days
certificate for Final bill.

12. Period of honoring final 3 Months
certificate

13. Interest for delayed payment 3% (three percent) simple interest per annum

Signature, Name & Address of the bidder:
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SPECIAL CONDITIONS

. The tenderer may please note that, the work must be carried out in the normal working
hours. Therefore, entire work involved shall be carried out with least disturbance to
other agencies and day-to-day cleaning of the debris / dust generated has to be done

by the Contractor.

. The entire materials for the work shall be brought to the working area through the

staircase only.
. All the materials shall be first/premium quality confirming to IS standards.

. The tenderer shall use only approved materials as specifically stated in the Schedule
of Quantities/Approved list of materials. The Bank will be at liberty to choose any
brand of materials from the approved brand names in the list. Samples of any
materials used in any of the works should be got approved by Bank’s Engineer or his

representative before proceeding with bulk purchase.

Wherever contractor proposes to use equivalent make (i.e., other than specified) the
same shall be done after prior approval of Bank’s Engineer. Any additional expenditure
and time due to this shall be solely on contractor account and no claims whatsoever

shall be entertained in this regard.

. Wherever the basic price for the material is specified, the Contractor should provide to
the Bank for verifications all paid bills of purchased materials for ascertaining the
actual rate of purchase so as to settle the difference in cost of material. The price of
materials shall be got approved from the Bank before purchasing. The adjustment in
price of materials shall be made on measured quantity. The basic price for the
materials shall be taken as the cost of material at dealer's ex-go-down price. No

overhead charges or profit shall be considered for basic-rate adjustment.

. No lapses from the Contractors side, which may cause damage to the property and
injury to the occupants/neighbors in the opinion of the Bank's Engineer, shall be

permitted.
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8. Materials brought to the site shall be intimated to the Bank’s Engineer immediately for
inspection of quality and measurement of quantity of the materials. This quantity of the
material brought at site and consumed shall be cross checked with the actual

requirement as specified in the technical specification of the work.

9. The contractor shall submit a properly planned & prepared work programme to the
Bank before commencement of the work so as to enable the Bank to intimate other
agencies in advance for smooth working, progress and coordination and the time

schedule in the work programme should be strictly adhered to.

10.The period of completion mentioned in the tender is inclusive of monsoon period and
holidays including Sundays / Saturdays falling within in the contract period. The
contractors shall comply with statutory requirements to work on holidays at their own

risk & cost and indemnify the Banks for any risks associated with it.
11.The work has to be carried out with least inconvenience to the staff.

12.Programme should be submitted before commencement of work to enable the Bank to
intimate other agencies in advance for smooth working and better progress and the

time schedule should be strictly adhered to.
13.No Laborers shall be permitted to stay inside the campus after working hours.

14.The Contractor should have valid Labor License from Labor commissioner wherever

the number of Laborers engaged is 20 or more.

15.GST shall be included in the rates quoted by the contractor as per Schedule of
Quantities (Price Bid) format in e tender. The rate quoted shall include all such taxes
and levies. However, while submitting the bill/ invoice for the work the contractor shall

clearly indicate the various components of GST involved in the work value.

16.The Contractor shall have the addresses and photographs of their workmen being
engaged by them for the said work. The entry of workmen will be allowed inside the
building only on producing the photo pass issued by the Bank & also have to subject

themselves to the security restrictions imposed by the Bank.
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17.Before quoting the rates, Contractor should inspect the site and understand

themselves about the nature and scope of the work.

18.Any damage caused to any of Bank's property shall be made good by the Contractor

at their own cost.

19.The Contractor shall carry out the work strictly in accordance with specification details

and instructions of the Bank's Engineer.
20.The Contractor shall make their own arrangements for storing of their materials at site.

21.Rate quoted should include for all necessary testing of materials as required and

directed by Banks Engineers.
22.Contractor should post a suitable qualified supervisor for day-to-day work.

23.The successful tender shall also be responsible for safety & security of their materials
& also for ensuring fire prevention steps at all the times in working premises including

their part of work.

24 Rate quoted should include for all necessary testing of materials as required and
directed by Bank’s engineer. The contractor shall also make arrangements to test the
quality of plywood used in the work according to the relevant IS Code of practice for

testing of plywood from a reputed laboratory.

25.The contractor shall furnish A-4 size, computerized sheets printed in the format of a
conventional Measurement Book (MB), duly machine numbered pages and with a
provision for providing an MB number. The contractors shall incorporate necessary
corrections in these sheets as directed by Bank’s Engineer. After making necessary
correction the contractor shall submit new copies. All pages of the finalised
computerised MB sheets, after due check / test check measurements shall have full
signature with date of the authorised official of the contractor. The measurement
sheets approved as ‘final' shall be bound in the form of a MB at the cost of the

Contractor and submitted to the Bank.
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| / We hereby declare that | / we have read and understood the above instructions for

guidance of tenderers and accept the same.

Signature, Name & Address of the bidder
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10.

11.

SAFETY CODE

. There shall be maintained in a readily accessible place with first aid appliances

including adequate supply of sterilized dressings and cotton wool.

An injured person shall be taken to a public hospital without loss of time, in cases where
the injury necessitates hospitalization.

Suitable and strong scaffolds should be provided for workmen for all work that cannot
safely be done from ground.

No portable single ladder shall be over 8 meters in length. The width between the side
rails shall not be less than 30 cm(clear) and the distance between two adjacent rungs
shall not be more than 30 cm. When a ladder is used an extra mazdoor shall be
engaged for holding the ladder.

The excavated material shall not be placed within 1.5 meters of the edge of the trench
or half of the depth of trench, whichever is more. All trenches and excavations shall be
provided with necessary fencing and lighting.

Every opening in the floor of a building or in a working platform shall be provided with
suitable means to prevent the fall of persons or materials by providing suitable fencing
or railing; minimum height shall be one meter.

No floor, roof or other part of the structure shall be so overloaded with debris of
materials as to render it unsafe.

Workers employed on mixing and handling material such as asphalt, cement mortar or
concrete and lime mortar shall be provided with protective footwear and rubber hand-
gloves.

Those engaged in welding works shall be provided with welder’s protective eye-shields
and gloves.

i) No paint containing lead or lead products shall be used except in the forms of paste or
readymade paint.

i) Suitable face masks shall be supplied for use by the workers when the paint is
applied in the form of spray or surface having lead paint dry rubbed and scrapped.
Overalls shall be supplied by the Contractor to the painters and adequate facilities shall
be provided to enable the working painters to wash during the period of cessation of

work.
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12. Hoisting machines and tackle used in the works, including their attachments, anchorage
and support shall be in perfect condition.

13. The ropes sued in hoisting or lowering material, or a means of suspension shall be of
durable quality and adequate strength and free from defects.

14. Any other safety norms to be followed for the work shall be as per relevant Standards/
Construction practices.

15. All the workers shall be provided with safety belts, safety shoes and helmets. No
workmen shall be allowed to work on scaffolding without safety helmets and safety
belts.

| / We hereby declare that | / we have read and understood the above instructions for

guidance of tenderers and accept the same.

Signature, Name & Address of the bidder
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Vi.

Vii.

viii.

Xi.

Xii.

Xiii.

Xiv.

FIRE SAFETY CODE

Cutting / drilling machine and other electrically operated equipment used at
site shall be plugged into correctly rated electrical outlets.

LPG used in ‘oxy-acetylene’ gas cutters shall be ‘industrial type’.

Only ISI marked 3 pin plug and other appliances and equipment shall be
used.

Electrical power cables / wires used shall not have any joints and shall be
properly rated.

All electrical appliances i.e., welding, drilling, cutting machine etc. shall be
safely and securely earthed to prevent leakage current while in operation.
Before commencing the welding work for the first time on any day, fire section
shall be informed and only after the site inspection by the Fire officers /
Personnel, work shall be started.

Two buckets of water and sand shall be kept in an easily accessible area on
the site.

Fire extinguishers recommended and issued by fire officers shall be kept on
the site.

Used paint drums shall be stored in specified store only after closing them
properly.

None of the passages near lift lobby and staircases shall be used for stacking
/ dumping any kind of materials/waste.

None of the fire extinguishers shall be removed / shifted from its designated
location.

Power supply shall be switched off from the mains when equipment is not in
use.

Wood-shavings and saw-dust generated from the work shall be collected on
daily basis, removed from site and stored at the designated place in proper
manner.

Any debris generated from the work shall be collected on daily basis, removed

from site and stored at the designated place in proper manner.
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xv.  Battery operated emergency light / torches shall be provided by the contractor

to the workmen while working beyond office hours.
xvi.  All the electrical/mechanical/electro-mechanical appliance shall be connected

to sufficiently rated circuit breakers before tapping to a power source.

| / We hereby declare that | / we have read and understood the above instructions for

guidance of tenderers and accept the same.

Signature, Name & Address of the bidder
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Technical specifications and requirements for the work to be executed.

The scope of work covers execution, completion, and testing of the work of *
RENOVATION OF OFFICERS’ LOUNGE AND DINING ROOM (Phase 1) AT THE
RESERVE BANK STAFF COLLEGE, CHENNAI- 600018in accordance with drawings
(if any) and specifications prepared by the Bank’s Engineer and to the satisfaction of

Bank’s Engineer.

Quality
Materials to be used for the work shall confirm to relevant Indian / International
standards as far as procurable & best quality of their respective kinds as
specified herein and shall be of approved make and shall comply strictly with
the tests prescribed hereinafter or where tests are not laid down, with the
requirements of the latest edition of the relevant Indian / Internationalstandards
approved by the Bank’s Engineer.

Inspection and testing
All materials before being used in the Works shall be subjected to inspection
and testing, if so, required by the Bank’s Engineer, as provided in the
Conditions of Contract and elsewhere in the Specifications. The cost of all
samples required for all such tests as per relevant Standards shall be deemed
to be included in the Contract rates. Cost of material testing from external
laboratory, if any, directed by the Engineer shall be reimbursed by the Bank
after submission of test reports and against original invoice. No materials shall
be used in works unless they have first been approved by the Engineer or his
| her representative. Manufacturer test certificate / Batch test reports as
applicable for material concerned shall accompany a lot of material supplied

at site which may be sent for testing if required by the Bank’s Engineer.
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Samples
Samples of all materials proposed to be used or incorporated in the works and
to be suppliedby the Contractor may be called for at any time by the Engineer

or his / her representative.

Independent tests
Independent tests and analysis of any of the materials, if required by the
Bank’s Engineer maybe made from time to time by a Testing House or Analyst
appointed by the Engineer / Employerin order to check the supplier's works
tests and analysis. The frequency, the procedure for testing and acceptance
criteria will be as stated in the respective | S / International Codes. The
contractor shall at his / their own expenses supply and deliver to an approved
Testing House or Analyst such materials, as may be directed by the Bank’s
Engineer. Should the result of any test be unsatisfactory to the Bank’s
Engineer or his / their representative, the materials represented will be
rejected. The testing of material (Third Party Test), if required by the Bank’s
Engineer shall be carried out through a Government / Approved Laboratory
and the testing charges, as per actuals shall be reimbursed by the Employer
on production of vouchers / paid receipt. Wherever testing facilities are not
available in India, the contractors shall submit manufacturers’ batch test
certificates of the batch of material(s) used in the work.
Mode of measurement

Unless otherwise specified mode of measurement shall be as per latest
version of IS: 1200 In accordance with specifications (detailed in Schedule of
Quantities) prepared to the satisfaction of the Bank's Engineer. The
specifications shall form part of the contract, and these shall be deemed to be
supplemental to the specifications and not in derogation thereof except to the

extent specifically provided herein.

a. Materials and workmanship
b. The work in general shall be carried out as specified in the Price Bid, nomenclature

of the individual items and Techno-Commercial Bid. In case details/ specifications/

methodology of execution of work of any item is not covered in any of these
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documents, the same shall be carried out as per the latest CPWD specifications with
up-to-date correction slips, the latest BIS code/manufactures specifications/ General

Engineering practice and/or as per direction of Bank’s Engineer.

Materials shall be of the best approved quality obtainable, and they shall
comply with the respective IS specifications (for those materials covered by
BIS). Samples of all materials shall be got approved before placing an order
and the approved sample shall be deposited in the Bank. All materials
supplied by the Employer / any other specialist firm shall be properly stored
and the Contractor shall be responsible for its safe custody until they are
required on the works and till the completion of work. Unless otherwise shown
on the drawings or mentioned in the Schedule of Quantities or Specified
Conditions, the quality of materials, workmanship, dimensions etc. shall be as

specified herein under.

The contractor under this contract binds himself / themselves to use first
class materials. Quality of workmanship shall be of the highest order befitting
the nature of the project. All work not up to the standard shall be summarily
rejected and the Contractor will be required to dismantle the defective work
and redo the work at his / their own cost and risk. The decision of the
Architect / Employer / Bank’s Engineer regarding the quality / standard of

workmanship shall be final and binding on the contractor.

Cement: Cement shall be Portland cement conforming to relevant IS and of
grade 43.

Water: Water used for mixing and curing shall be potable clean, reasonably
clear and free from objectionable quantities of silt, oils, alkalis, acids, salts so

as not to weaken mortar.

Sand: Sand shall conform to IS 1542 specifications for sand for mortars and

plaster.

Metal: Metal shall conform to IS 1542 specifications for Metal for concrete.
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Cement mortar: For PCC/backing coat to stone shall be prepared by mixing
cement and sand in specified proportion. Proportioning shall be carried out
as detailed in BOQ. Cement and sand shall be thoroughly mixed, and water
shall be added to it gradually. After addition of water the mix shall be mixed
for a minimum of 3 minutes. The mortar mixed shall be consumed within 30

minutes of its mixing.

Tiles: The tiles shall be of approved make and shall conform to IS 15622
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LIST OF MATERIALS OF APPROVED BRAND AND/OR MANUFACTURER

Note:

1. All the materials to be used in the work shall strictly conform to the detailed technical
specifications under each item.

2. If the approved brands are not available in the market, equivalent material with
written approval of the Bank’s Engineer only shall be used in the work. Wherever the
contractor proposes to use equivalent makes (i.e. other than those specified), the
same shall be done with prior approval of the Bank’s Engineer. In such cases, it is
the responsibility of the contractor to prove, to the satisfaction of the Bank’s Engineer,
with necessary technical data / documents / tests reports that the equivalent
materials proposed to be used in the work conform to all the technical specifications /
parameters stipulated in the specifications. Any additional expenditure and time on
account of this shall be solely on contractor's account and no claims whatsoever
shall be entertained by the Employer in this regard.

S| no | Material Make
1 Cement ACC, Birla, Ultratech, L&T or approved
equivalent
2. Ceramic /Vitrified tiles Kajaria, NITCO, RAK, H & R Johnson, AGL or
approved equivalent
3. Tile fixing adhesives, water proofing | Bal Endura (Gold Star), Pidilite, Fosroc Nitotile,
compound Fevimat, Laticrete or approved equivalent
4. PVC/CPVC pipes Supreme, Prince, FINOLEX or approved
equivalent
G.1./ M.S sections Tata, Jindal (Hisar) or approved equivalent
0. Sanitary fittings including shower Jaquar, Hindware, Parryware, Roca ,Euronics
enclosure, concealed flush tank etc., | or approved equivalent
7. CP Brass Fittings (Normal Range) Hindware, Jaquar, Parryware, Roca or
approved equivalent
8. Glass Saint Gobain, Asahi or approved equivalent
9. Mirror Watertec, Navarang Atul, Modi Guard,
Golden Fish, or approved equivalent
10 Laminated Particle Board/ Laminates | Century, Archid or approved equivalent
11 Plywood/ Veneer/MDF Century ply, Archid or approved equivalent
12 S.S. Door & window Fittings JINDAL, Dorma, Doorset, GEZE, Hettich,
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Godrej or approved equivalent

13 | Carpentry fittings including locks Ebco, Hettich, Godrej or approved equivalent

14 Gypsum False ceiling Saint-Gobain, Qute, VEKA, KOMERLING,
REHAU, Aluplast, Wintech. or approved
equivalent

15 Flush door Shutters Duro, Kitply Industries (Swastik), Century,

Durian, Green Ply, Jain Wood Industries

16 Paint, Primer Asian Paint, ICI Ltd., Jenson & Nicholson, or

approved equivalent

17. | Melamine Polish Asian Paints Melamine Gold, Wudfin of
Pidililte, Timbertone of ICI Dulux.

18 | Aluminium sections Jindal, Tata, or approved equivalent

19 Floor Spring Godrej, Dorma or approved equivalent

20 | WPC fluted panels Euro Pratik or approved equivalent

21 Duco Paint Duco or approved equivalent

Note: The contractor shall produce approved makes as the case may be for Bank’s
approval, before using the same in the works. Material approved by the Bank shall only be

used in the work including approval of Basic rate items.

| / We hereby declare that | / we have read and understood the above instructions for

guidance of tenderers and accept the same.

Signature, Name & Address of the bidder
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Annexure -1

Articles of Agreement

ARTICLES OF AGREEMENT made the day of between

the Reserve Bank Staff College, Chennai (hereafter called “Employer”) of the one part and

(hereinafter called “the

Contractor”) of the other part.

WHEREAS the Bank is desirous of carrying out the “RENOVATION OF OFFICERS’
LOUNGE AND DINING ROOM (Phase 1) AT THE RESERVE BANK STAFF COLLEGE,
CHENNAI- 600018” and has prepared drawing and/or Schedule of Quantities showing and

describing the work to be done under the direction of Bank’s Engineer.

AND WHEREAS the said specifications, the Schedule of Quantities and drawings have
been signed by or on behalf of the parties hereto.

AND WHEREAS the Contractor has agreed to execute upon the subject to the Conditions
set forth herein and to the Conditions set forth in the Special Conditions and in the Schedule
of Quantities and Conditions of Contract (all of which are collectively hereinafter referred to
as “the said Conditions”) the works shown upon the said drawings and/or described in the
said specification and included in the Schedule of Quantities at the respective rates therein
set forth amounting to the sum as therein arrived at or such other sum as shall become

payable there-under (hereinafter referred to as ‘the said Contract Amount’)

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of said Contract Amount to be paid at the times and in the manner set
forth in the said conditions, the Contractor shall upon and subject to the said Conditions
execute and complete the work shown upon the said Drawings and described in the said
Drawings and described in the said Specifications and the Schedule of Quantities.

2. The Bank shall pay the Contractor the said Contract Amount, or such other sum as shall
become payable, at the times and in the manner specified in the said conditions.

3. The said Conditions and Appendix thereto shall be read and construed as forming part

of this agreement and the parties hereto shall respectively abide by, submit themselves
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9.

to the said Conditions and perform the agreements on their part respectively in the said
Conditions contained.

The plans, agreement and documents mentioned herein shall form the basis of this
Contract.

This Contract is neither a fixed Lumpsum Contract nor a Piece Work Contract but is a
Contract to for the complete work to be paid for according to actual measured quantities
at the rates contained in the Schedule of Rates and Probable quantities or as provided
in the said Conditions.

The Contractor shall afford every reasonable facility for the carrying out of all works
relating to civil works and other ancillary works in the manner laid down in the said
Conditions, and shall make good any damages done to walls, floors etc. after the
completion of such works.

The Bank reserves to itself the right of altering the Drawings and nature of the work by
adding to or omitting any items of work or having portions of the same carried out
without prejudice to this contract.

Time shall be considered as the essence of this Contract, and the Contractor hereby
agrees to commence the work from tenth day of date of work award letter and to
complete the entire work within 4 months, subject nevertheless to the provisions for
extension of time in writing by such form (i.e., by way of a deed of agreement or by
exchange of letters/ emails) as may be mutually decided by the parties.

All payments by The Bank under this Contract will be made only at Chennai

10. All disputes arising out of or in any way connected with this agreement shall be deemed

to have arisen at Chennai and only Courts in Chennai shall have jurisdiction to

determine the same.

11.That the several parts of this Contact have been read by the Contractor and fully

understood by the Contractor.

If the contractor is a Partnership or an IN WITNESS WHEREOF The Bank and the
Individual Contractor have set their respective hands to

these presents and two duplicate hereof the
day and year first hereinabove written.

If the contractor is a Company IN WITNESS WHEREOF The Bank has set

its hand to these presents through its duly
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Signature Clause

SIGNED AND DELIVERED BY THE
Reserve Bank of India by the hand of

Shri

authorized official and the Contractor has
caused its common seal to be affixed
hereunto and the said two duplicate/has
caused these presents and the said two
duplicates hereof to be executed on its
behalf, the day and year first hereinabove
written.

(Name and designation)

in the presence of

(1)
Address

(2)
Address

Witnesses

SIGNED AND DELIVERED BY

presence of

(1)
Address

(2)
Address

Witnesses

THE COMMON SEAL OF

was hereunto affixed pursuant to the

If the party is a partnership firm

the or an individual should be
signed by all or on behalf of all
the partners.

resolutions passed by its Board of Directors

at the meeting held on
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in the presence of

(1)

Directors, who have signed these presents in

token thereof in the presence of

(1)
(2)

SIGNED AND DELIVERED BY

The Contractor by the hand of
Shri

And duly constituted attorney.
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Annexure 2

PROFORMA OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT / BID
SECURITY
(On Non-Judicial Stamp Paper of appropriate value)

Place:
Date:

The Principal,

Estate Cell,

Reserve Bank Staff College,

Chennai.

Dear Sir / Madam,

Name of Work: RENOVATION OF OFFICERS’ LOUNGE AND DINING ROOM (Phase 1)
AT THE RESERVE BANK STAFF COLLEGE, CHENNAI- 600018

WHEREAS
The Reserve Bank Staff College, having its Office at Chennai (hereinafter called the ‘RBI’)
has invited tenders for the captioned work (Hereinafter called “the said tender”) on the

terms and conditions mentioned in the said tender documents.

It is one of the terms of invitation of tenders that the tenderer shall furnish a Bank

Guarantee for a sum of . (Rupees only) as Earnest Money Deposit (EMD).

M/s. (Name of the Tenderer / Bidder) , (hereinafter called as ‘the Tenderer /
Bidder’), who are our Clients / Constituents intend to submit their tender / Bid for the said
work and have requested us to furnish Bank Guarantee to RBI in respect of the said sum of

Rs. (Rupees only) in respect of EMD.

NOW THIS GUARANTEE WITNESSETH

1. We (Name of the Bank) do hereby agree with and undertake to RBI,

their Successors, Assigns that in the event of the RBI coming to the conclusion that the

Tenderer have not performed their obligations under the said conditions of the tender or
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have committed a breach thereof, which conclusion shall be binding on us as well as the
said Tenderer, we shall on demand by the RBI, pay without demur to the RBI, a sum of Rs.
(Rupees only) or any lower amount that may be demanded by the RBI. Our guarantee shall
be treated as equivalent to the Earnest Money Deposit for the due performance of the
obligations of the Tenderer under the said Conditions, provided, however, that our liability

against such sum shall not exceed the sum of Rs. (Rupees only).

2. We also agree to undertake to and confirm that the sum not exceeding Rs. __ (Rupees
_______only) as aforesaid shall be paid by us without any demur or

protest, merely on demand from the RBI on receipt of a notice in writing stating that the
amount is due to them and we shall not ask for any further proof or evidence and the notice
from the RBI shall be conclusive and binding on us and shall not be questioned by us in any
respect or manner whatsoever. We undertake to pay the amount claimed by the RBI within

a period of one week from the date of receipt of the notice as aforesaid.

3. We confirm that our obligation to the RBI under this guarantee shall be independent of

the agreement or agreements or other understandings between the RBI and the Tenderer.

This guarantee shall not be revoked by us without prior consent in writing of the RBI.

We hereby further agree that:

a) Any forbearance or commission on the part of the RBI in enforcing the conditions of the
said agreement or in compliance with any of the terms and conditions stipulated in the said
tender and/or hereunder or granting of any time or showing of any indulgence by the RBI to
the Tenderer or any other matters in connection therewith shall not discharge us in any way
and our obligation under this guarantee. This guarantee shall be discharged only by the

performance by the Tenderers of their obligations and in the event of their failure to do so,

by payment by us of the sum not exceeding Rs. (Rupees only).
b) Our liability under these presents shall not exceed the sum of Rs. (Rupees
only).

c) Our liability under this agreement shall not be affected by any infirmity or irregularity on
the part of our said constituents/clients in tendering for the said work or their obligations
there under or by dissolution or change in the constitution of our said constituents.
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d) This guarantee shall remain in force up to provided that if so desired by

the RBI, this guarantee shall be renewed for a further period as may be indicated by them
on the same terms and conditions as contained herein.
e) Our liability under these presents will terminate unless these presents are renewed as

provided hereinabove on the or on the day when our said constituents

comply with their obligations, as to which a certificate in writing by the RBI alone is the
conclusive proof whichever date is later. Unless a claim or suit or action is filed against us
within or any extended period, all the rights of the RBI against us under this guarantee shall
be forfeited and we shall be released and discharged from all our obligations and liabilities

hereunder.

Yours faithfully,

For and on behalf of

Authorised Official (with seal)
NB: This guarantee will require stamp duty as applicable in the state, where it is
executed and shall be signed by the official whose signature and authority shall be

verified).
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Annexure 3

Proforma of Bank Guarantee for Due Fulfilment of Terms and
Conditions of the Contract

Place:
Date:
The Principal,
Reserve Bank Staff College,
Estate Cell,
Chennai.
Dear Sir/Madam,

Name of work: RENOVATION OF OFFICERS’ LOUNGE AND DINING ROOM (Phase 1)
AT THE RESERVE BANK STAFF COLLEGE, CHENNAI- 600018

WHEREAS
Reserve Bank Staff College, having its Office at Chennai, (hereinafter called “the RBI”) has
awarded the Contract for the captioned work (hereinafter called the "Contract") to

(Name of the Contractor) (hereinafter called " the said Contractor" which

expression shall include its successors and assigns.

AND Whereas the Contractor is bound by the said contract to submit to RBI a Performance

Security for a Total amount of 3 (Rupees___ only) for due fulfilment by the said
contractor of the terms and conditions contained in the contract. We, (Name
of the Bank),(hereinafter called the “Bank”), at the request of M/s , the
contractor, do hereby undertake to pay to RBI an amount not exceeding X as

Performance Guarantee for due fulfilment of the terms and conditions of the contract.

NOW THIS GUARANTEE WITNESSETH

1. We (name of the Scheduled Bank) do hereby agree

with and undertake to the RBI, their successors, Assigns that in the event of the RBI

coming to the conclusion that the Tenderer have not performed their obligations under the
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said conditions of the tender or have committed a breach thereof, which conclusion shall be
binding on us as well as the said contractor, we shall on demand by the RBI, pay without

demur to the RBI a sum of ] (Rupees only) or any lower

amount that may be demanded by the RBI. Our guarantee shall be treated as equivalent to
the Performance Guarantee amount for the due performance of the obligations of the
Contractor under the said contract, provided, however, that our liability against such sum

shall not exceed the sum of ¥ (Rupees only).

2. We also agree to undertake to and conform that the sum not exceeding X

(Rupees only) as aforesaid shall be paid by us without any demur

or protest, merely on demand from the RBI on receipt of a notice in writing stating the
amount is due to them and we shall not ask for any further proof or evidence and the notice
from the RBI shall be conclusive and binding on us and shall not be questioned by us in any
respect or manner whatsoever. The Bank shall pay to RBI any money so demanded
notwithstanding any dispute/disputes raised by the contractor in any suit or proceedings
pending before any Court, Tribunal or Arbitrator/s relating thereto and the liability under this
guarantee shall be absolute and unequivocal. We undertake to pay the amount claimed by

the RBI within a period of one week, from the date of receipt of the notice as aforesaid.

3. We confirm that our obligation to the RBI under this guarantee shall be independent of

the agreement of agreements or other understandings between the RBI and the Tenderer.

4. This guarantee shall not be revoked by us without prior consent in writing of the RBI.

5. We hereby further agree that:

(a) Any forbearance or commission on the part of the RBI in enforcing the conditions of
the said agreement or in compliance with any of the terms and conditions stipulated
in the said tender and/or hereunder or granting of any time or showing of any
indulgence by the RBI to the Contractor or any other matters in connection therewith
shall not discharge us in any way and our obligation under this guarantee. This
guarantee shall be discharged only by the performance by the Contractor of their
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obligations and in the event of their failure to do so, by payment by us of the sum not

exceeding % (Rupees only)
(b) Our liability under these present shall not exceed the sum of ¥ (Rupees
only)

(c) Our liability under this agreement shall not be affected by any infirmity or irregularity
on the part of our said constituents/clients or their obligations thereunder or by

dissolution or change in the constitution of our said constituents.

(d) This guarantee shall remain in force up to months from provided that if
so desired by the RBI, this guarantee shall be renewed for a further period as may

be indicated by them on the same terms and conditions of our said herein.

(e) Our liability under this presents will terminate unless these presents are renewed as
provided hereinabove on the or on the day when our said constituents
comply with their obligations, as to which a certificate in writing by the Reserve Bank
of India alone is the conclusive proof whichever date is later. Unless a claim or suit
or action is filed against us within __ months from that date under clause (d)
above or any extended period, all the rights of the RBI against us under this
guarantee shall be forfeited and we shall be released and discharged from all-over

obligations and liabilities hereunder.

In witness whereof I/We of the Bank have signed and sealed this guarantee on the

day of (Month and Year) being herewith duly authorized.

For and on behalf of

(Seal of the Scheduled Bank)
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Signature of the Authorised Bank Official

(Name, designation, stamp/seal etc.)

Signed, sealed and delivered for and on behalf of the Bank by the above named in the

presence of:

Witness 1

Note - This guarantee will require stamp duty as applicable in the State, where it is

executed and shall be signed by the official whose signature and authority shall be verified.
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Annexure 4

List of drawings

Dwg. No. Title
01 Flooring Layout
02 False Ceiling Layout
03 Furniture layout
04 Working drawing
05 Elevation AC
06 Elevation B B
07 Elevation D D
08 Elevation F H
09 Elevation G G
10 OTS area plan/False/Flooring detail
11 Serving platform/table details
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Schedule of Quantities (Unpriced Bid)

Itﬁ;n Description of work Quantity | Unit
1 Dismantling work: Carefully dismantling the following 1 Lump
items in existing Officers' Lounge and Dining Room, with sum

minimum disturbances to the surrounding office-space
and temporarily stacking the scrap/ salvageable items
at a place as directed by Bank’s Engineer and disposing
off the debris/rubbish at a place permissible including
barricading the debris /work area and carting away the
debris from the college premises at regular interval / as
and when required, to dumping yard as approved by
municipal authorities, etc., complete as directed by
Bank's Engineer. Rate shall be quoted on per job basis
for entire work as lumpsum

a) Existing old false ceiling consisting of plain gypsum-
board false-ceiling with the GI framework ,wooden
Panels, wooden boards, etc. including framework of an
approximate area: 265 Sgm excluding electrical, light,
AC and other electrical fixtures/fittings.

b) Existing tile (10 to 25 mm) flooring, wall dado
including back mortar etc. of approx. area: 289 Sgm
excluding TV white board and other electrical fittings.

c) Existing glass/ wooden door: Dismantling existing
doors, windows and clerestory windows (steel or wood)
shutter including chowkhats, architrave, holdfasts etc.
complete stacking as directed by Bank's Engineer: - 2
Nos.

d) Existing plumbing and sanitary fittings viz, Wash
basins, sinks, G.I./PVC/CI pipes (internal and external),
taps, valves. Rate shall include for temporarily plugging
water and wastewater lines and connecting back after
the work- 01 Job.

e) Shifting of existing furniture: Existing tables and
chairs to be shifted to a suitable location as directed by
Bank’s Engineer and covered suitably for protecting from
dust, etc. complete - 01 Job.

Civil Works (Lounge area)

2 | Cement Plastering
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- . . 24 Sgm
Providing and applying average 15mm thick (or to match

the adjacent area plaster thickness) cement plaster in
CM 1:4 (1 Cement : 4 Sand) added with approved make
integral water proofing compound as per manufacturer's
specifications to walls, columns, ceiling, beams, pardis,
etc., in line and level including dismantling the existing
damaged plaster, disposal of debris out of Bank's
premises, curing of new plaster, etc., complete as
directed by Bank's Engineer.

CPVC water lines : Providing and fixing Chlorinated
Polyvinyl Chloride (CPVC) pipes, having thermal stability
for hot & cold water supply, including all CPVC plain &
brass threaded fittings, including fixing the pipe with
clamps at 1.00 m spacing where necessary. This
includes jointing of pipes & fittings with one step CPVC
solvent cement and the cost of cutting chases and
making good the same including filling the grooves with
cement mortar 1:4 including fixing the pipes with
necessary clamps / fasteners for the vertical stack on
the external side , testing of joints complete as directed
by Bank's Enigneer. The cost shall be inclusive of
making good any damages caused externally to the pipe
joint of the vertical stack and closing any openings made
in the brick wall for this purpose and making good the
wall avoiding any possible water seepages from external
side.

Length of pipe including specials will be measured by
center line in running meter for payment. (i) 20mm
nominal dia.

Nahani trap: Supplying and fixing approved quality and 2 No
make PVC Nahani/ floor trap with long horns / multiple
inlets with 100 mm diamter mouth and a minimum water
seal of 20 mm inlcuding C.P. grating cover/ jaali of
required size and quality. The scope of work shall
include joining, the pipes / fittings / specials /
accessories etc, to one another, using approved quality
and make solvent cement, to make the joints water-tight,
and making a floor sump, having overall dimensions of
300 mm x 300 mm x 300 mm, around the trap, providing
, batching, mixing, laying & consolidating, P.C.C 1:1.5:3,
using approved quality, 20 mm and down size, graded
granite metals, river sand and approved make portland
cement, admixed with approved quality and make water
proofing chemicals, used as per specifications of the
manufacturer's and Bank’s Engineer, complete as
directed by Bank's Engineer.
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PVC Waste water lines: PVC Waste water lines: 4 m
Providing and fixing 6 kg/cm2 minimum pressure PVC
pipes of approved make including all plain & threaded
fittings, of the same manufacturer of the pipes or
approved equivalent and fixing the pipes in proper line
and level including cutting chases in the wall/ floor for
concealing the pipes if necessary, and connecting to
external vertical stack / nearest manhole chamber
(applicable for ground floor rooms), including fixing the
pipes with necessary clamps / fasteners for the vertical
stack on the external side complete. The rate shall be
inclusive of cutting, jointing of pipes with fittings with
solvent cement of approved quality, packing the
openings with water proof cement mortar and making
good the damages by necessary plastering including
necessary refilling, scaffolding, testing of joints/ pipelines
for leakage etc. all complete as directed by the Bank's
Engineer.

Length of pipe including specials will be measured by
center line in running meter for payment : 75mm Dia

Vitrified tiles flooring:

(i) Providing and laying full body / double charged
Vitrified tiles in floors using tiles of size 600 mm x
1200mm (thickness as per manufacturer's
specifications) or any other approved size with water
absorption less than 0.08% and conforming to IS 15622
of approved make / brand in all colours and shades laid
over 20 mm or more thickness cement mortar 1:4 (1
cement: 4 coarse sand) including grey cement slurry @
3.3 Kg/Sq. m, grouting the joints with white cement
mixed with matching pigments in all shapes and
patterns. Rate shall include for proving and fixing same
tile approved/contrast colour rectangular strips / borders
of size 100mm to 150mm wide as per layout drawings /
as directed in hall, dining, and bedrooms, including
wastages, tools and tackles, curing, cleaning, and
protecting the flooring work with bubble/gypsum sheet
and removing the wastage after painting works, etc.
complete as directed by Bank's Engineer. Basic price of
tiles is ¥750 per Sg.m excluding GST. Finishes of the
vitrified tiles shall be as follows:
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Polished Glazed Vitrified tiles 178 Sgm

Outdoor (anti-skid) vitrified tiles 7 Sgm

Vintage tiles flooring:

Providing and laying Vintage Vitrified tiles in floor in 21.00 Sqm

different sizes (thickness as per manufacturer's
specifications) with water absorption less than 0.08%
and conforming to [S:15622, of approved brand &
manufacturer, in all colours and shade, laid on 20 mm
thick cement mortar 1:4 (1 cement: 4 coarse sand)
jointing with grey cement slurry @3.3 kg/sgm including
grouting the joints with white cement and matching
pigments etc complete as per manufacturer's
specifaction and as directed by Bank's Engineer. The
tiles must be cut with the zero chipping diamond cutter
only. Laying of tiles will be done with the notch trowel,
plier, wedge, clips of required thickness, leveling system
and rubber mallet for placing the tiles gently and easily.
Basic price of tiles is 1000 per Sq.m excluding GST.
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Glazed vitrified polished tile full height wall dado for 27.00 [ Sgm
bathroom-cum-wc, wash basin area: Providing and
fixing 1st quality glazed vitrified wall dado tiles
conforming to IS 15622 of approved make, in approved
pattern, design and shade using tiles of approximate
size 1200mm x 600mm (thickness as per manufacturer's
specifications) or any other size to wall dado in Bath
room, pantry area of approved make all in line, level and
plumb, filling the joints with epoxy tile grout of matching
shade or cement joint filler chemical of approved make,
curing, including finishing corners with PVC beadings,
etc., complete all as directed by Bank's Engineer. The
rate shall include preparation of back surface by
plastering (if required/levelling) the same with CM 1:3 (1
Cement: 3 Sand) up to required thickness making rough
to have required bonding and receive tiles including
bonding coat of approved make and as per
manufacturer's specifications. Basic price of tiles is
1000 per Sg.m excluding GST.GST.

Pre-polished granite counter slab: 2.10 Sgm

Providing and fixing of granite slab (18 mm thick) for
counter-top for wash-basin counter of approximate
dimension of 3400 mm (length) x 600 mm (width) x 840
mm (height) mm as per drawings and the following
specifications.

i) The vertical supports (04 numbers) spaced equally
each made out of 2 numbers of 18 mm thick, machine
cut, one side machine polished (exposed side) granite
slabs having width of 600 mm, sandwiched together
using C.M 1:3 & cement paste, shall be fixed true to
plumb and line and shall rest fully on the R.C.C floor
slab.

ii) Providing and fixing top slabs of minimum 18 mm
thick granite slabs in not more than two pieces, fixed
over the vertical supports, with joints over the vertical
supports, for counter to fix wash basin (providing and
fixing of wash-basin considered under the item below)
including inserting into wall dado by a minimum of 25
mm after making necessary machine cut grooves
around with neccesary granite fixing adhesives and
resting in true level over the vertical support slabs. The
scope of work shall include -cutting the slab and
necessary grooves for fixing the pillar cock and wash-
basin.

iii) Providing and fixing 18mm thick front edge (facia
patti), minimum 100 mm wide, to the platform slab and it
shall project above the finished horizontal granite slab
toping by 5 mm and the exposed edges of the same
shall be cut, bull-nosed and polished to the approved
profile.

Plan/ elevational area in one-direction will be measured
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for payment. Basic price of granite slab is ¥ 2500 per
Sgm. excluding GST.

10

Counter-top wash basin

Providing and fixing the counter-top wash basin of
approved make, including waste coupling, bottle trap, all
necessary accessories / fittings. etc., complete as
directed by Bank's Engineer. Basic price of counter-top
basin along with accessories is 7000 each set
excluding GST.

4.00

NO

11

Providing and fixing the long body Sensor based Pillar
cock of approved make including 15mm diameter 450
mm long high quality PVC/ braided connections with two
number 15 mm nut washers and rubber washers and all
necessary accessories/ fittings (extension, if any), etc all
complete as directed by Bank's Engineer (Basic price of
Pillar cock and 15 mm dia 450 mm long high quality
PVC/ braided connections % 9000 excluding GST). Rate
includes all accessories, labour tools, tackle.

4.00

NO

12

Angular Stop cock: Angular Stop cock : Providing and
fixing CP finished angular stop cock of approved make
including all necessary accessories (extension if any
etc.all complete as directed by Bank's Engineer (Basic
price of stop cock % 1000 excluding GST) Rate includes
all accessories, labour tools, tackle.

4.00

NO

13

Concealed stop cock : Providing and fixing Concealed
type C.P. brass stop cock of 15mm with flange of
Jaquar or any other approved equivalent make, model,
etc complete as directed by Bank's Engineer.(Basic
price for brass concealed and outer body exc. GST =
Rs. 1250/-) Rate includes all accessories, labour tools,
tackle.

1.00

NO

14

Providing and fixing premium quality float glass bevelled
edge mirror of minimum 5 mm thickness as per
architectural drawing with SS studs above wash basin of
approved size/model and make of approximate size
1700 mm x 530 mm (Basic price exc. GST ¥ 5000/No) ,
etc. complete. Rate includes all accessories, labour
tools, tackle.

2.00

NO

15

Italian marble flooring

18.00

Sgm
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Providing and fixing in position 18 mm +2mm thick
Prepolished lItalian marble flooring using of uniform
and homogeneous colour, shade and texture as per
approved pattern and design including Inlay
pattern as per Architectural drawings and sample
approved by the Bank with machine cut edges, laid
over average 20 mm thick CM 1:6 (1 cement : 6 coarse
sand) bedding fixed with matching neat white cement
slurry approved by the Bank laid to level as
required, curing etc. complete. The rate includes
machine polishing of floor in mirror finished as
per sample approved by the Bank and as directed
by the Bank's Engineer. Basic Rate of Italian Marble:
Rs.5,000/- per sq.m.

16

Italian Marble Threshold flooring (100mm width)

Providing and fixing 18 mm thick polished marble stone
threshold, of approved quality, shade, colour and
texture, machine cut to required width and length, laid
over 20 mm thick cement mortar 1:4, with joints treated
with white cement mixed with matching pigment,
including cutting, dressing, rubbing, curing, polishing and
moulding of exposed edges, epoxy touch-up, necessary
bedding, alignment, levelling, wastage, labour and all
incidental works, complete as per approved drawings
and and as directed by Bank's Engineer. Basic price of
Marble slab is ¥7500 per Sq.m excluding GST.

37.00

Rmt

17

Italian marble cladding

Providing & fixing in position 18mm thick +2mm
tolerance, machine cut, Mirror finish Pre polished
Italian Marble slabs in cladding laid in perfect line and
level as per approved design and pattern on rough
finished 1:4 cement mortar backing plaster of
average thickness 20mm. marble to be fixed to walls
using approved tile adhesive of Roff/Bal
Endura/Fevimate including all free edges should be
pre chamfered before fixing and filling the joints with
epoxy based joint filling compound of matching
shade, curing, rubbing the joints etc. complete as
directed by the Bank. Rate includes cost of CM 1:4
backing plaster with waterproofing compound,
chamferring of tiles at corners and excution of work all
heights and locations including necessary
scaffolding etc. complete. Providing & fixing in
position 18mm thick + 2mm tolerance, machine cut,
Mirror finish Pre polished ltalian Marble slabs in
cladding laid in perfect line and level as per approved
design and pattern on rough finished 1:4 cement
mortar backing plaster of average thickness 20mm.
marble to be fixed to walls using approved tile adhesive
of Roff/Bal Endura/Fevimate including all free edges

11.00

Sgm
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should be pre chamfered before fixing and filling
the joints with epoxy based joint filling compound
of matching shade, curing, rubbing the joints etc.
complete as directed by the Bank. Rate includes cost of
CM 1:4 backing plaster with waterproofing
compound, chamferring of tiles at corners and
excution of work all heights and locations including
necessary scaffolding etc. complete. Basic price of
Italian marble slab is ¥7500 per Sq.m excluding GST.

18

Double-corrugated galvalume Roofing

Providing and fixing colour-coated, double corrugated
galvalume roofing sheets : Providing, cutting to the
required sizes and fixing 0.50 TCT nominal thickness,
550 Mpa yield strength and 150 GSM coating mass,
galvalume sheets of approved make (Hindalco, Tata,
Jindal, JSW or approved equivalent make) and shade of
coating, in line and level with a minimum overlap of one
full corrugation in the transverse direction and 150 mm
in the longitudinal direction (only in case the longitudinal
laps are un-avoidable due to non-availability of sheets,
handling issues or any other site constraints, otherwise
each of the roofing sheets shall be provided in single
piece without longitudinal joints) with 300 mm bend
(curve) at the eve ends as directed by the Bank’s
Engineer, to replace the old / damaged galvalume / A.C
roofing sheets over the Officers’ Lounge & Dining Room
(OLDR), kitchen & passage on the rear side, Class IV
Staff change room & AHU room adjacent to OLDR and
wash area opposite to Mini Auditorium on the fourth floor
and canopies over the door and window openings on
the south & north sides of erstwhile cooling tower /
water tank area on the fifth floor along with allied works
at Bank’s Main Office Building, removed as per item No.
2 above. The roofing sheets shall be inserted into the
grooves having cross-sectional dimensions not less
than 150 mm (height) x 50 mm (depth), to be made on
the walls along the edges on the top by machine cutting
and chiselling. These grooves shall be properly filled
from top and bottom with P.C.C 1:1.5:3 made by hand-
batching and manual mixing at site using approved
quality, 12 mm and downsize graded granite stone
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aggregates, river sand and approved make portland
cement, admixed with integral water-proofing chemicals
(Conplast WL Xtra, Dr. Fixit Pidiproof LW+, Sika Cim
Pink or approved equivalent), used @ 200 ml per 50.00
Kg cement or as per manufacturers specifications,
including plastering the exposed surface of the concrete
in C.M 1:3, made using approved quality river sand and
approved make portland cement admixed integral water
proofing chemicals (Conplast WL Xtra, Dr. Fixit Pidiproof
LW+, Sika Cim Pink or approved equivalent), used @
200 ml per 50.00 Kg cement or as per manufacturers
specifications, to get sand-cast finish. The roofing sheets
shall be extended / overlaid all along the top of the walls
at junctions of roofing sheets and walls by widths not
less Than 100 mm. The roofing sheets shall also be
fastened to each purlin with a minimum of 03 numbers
of self-tapping metal screws for each purlin per sheet
with necessary metal / bitumen washers to avoid
leakage. The rate shall include necessary materials
including wastages, labour, Transport, scaffolding all
leads and lifts, tools & plants, curing, disposing and
carting away the debris generated from the work etc
required for successful execution of the work and as
directed by Bank’s Engineer.

19

Steel Work for Gl roofing

Providing, cutting, straightening, making holes,
fabricating by electric arc welding using ISI marked
approved make welding rods/ riveting, hoisting and
erecting in position approved quality and make, ISI
marked M.S Rolled Steel structural members such as
Channels, Angles, Tees, Beams (ISections), Plates,
Rods, Chequered plates etc of various dimensions using
approved make anchor fasteners, holdfats, nuts & bolts
etc of appropriate sizes and shapes and as per detailed
design/ drawings approved/ provided by the Bank's
Engineer etc, for doors, collapsible gates, ladders,
hangers, frameworks, structural members of roof/
columns/ stanchions/ foundation structures, lift/ machine
rooms etc as per the drawings and specifications for
various spans including preparing shop drawings for
each structure and getting them approved prior to
fabrication etc,as directed by the Bank's Engineer.The
rate shall include suitably machining / grinding the
members / joints wherever required to remove the rust /
extra weld and make the surface even and smooth. The
rate shall also include hiring charges of machinery
required for fabrication and erection, suitably preparing
the surface by dusting/ buffing/ sandpapering/ to remove
the mill scales/ rust/ foreign matter, providing and
applying two or more coats of synthetic enamel paint of
approved make and shade over two coats of Zinc
Chromate primer etc as directed by the Bank's Engineer.

1230.00

Kg
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The quantity of structural steel will be worked out based
on the actual dimensions of the finished work at site and
theoretical/ actual section weights of the member
whichever is less.

20

Gypsum board false ceiling: Providing and fixing false
ceiling of approved make at all height/levels including
providing and fixing of frame work made of special
sections, power pressed from M.S. sheets and
galvanized with zinc coating of 120 gm/ Sgm (both side
inclusive) as per 1S:277 and consisting of angle cleats of
size 25 mm wide x 1.6 mm thick with flanges of 27 mm
and 37mm, at 1200 mm centre to centre, one flange
fixed to the ceiling with dash fastener 12.5 mm diameter
x 50mm long with 6mm diameter bolts, other flange of
cleat fixed to the angle hangers of 25 x 10 x 0.50 mm of
required length with nuts & bolts of required size and
other end of angle hanger fixed with intermediate G.I.
channels 45 x 15 x 0.9 mm running at the spacing of
1200 mm centre to centre, to which the ceiling section
0.5 mm thick bottom wedge of 80 mm with tapered
flanges of 26 mm each having lips of 10.5 mm, at 450
mm centre to centre, shall be fixed in a direction
perpendicular to G.l. intermediate channel with
connecting clips made out of 2.64 mm diameter x 230
mm long G.l. wire at every junction, including fixing
perimeter channels 0.5 mm thick 27 mm high having
flanges of 20 mm and 30 mm long, the perimeter of
ceiling fixed to wall/partition with the help of rawl plugs at
450 mm centre, with 25mm long dry wall screws @ 230
mm interval, including fixing of gypsum board of 12.5
mm thick tapered edge gypsum plain board conforming
to 1S: 2095- (Part 1): 2011 (Board with BIS certification
marks) to ceiling section and perimeter channel with the
help of dry wall screws of size 3.5 x 25 mm at 230 mm
c/c, including jointing and finishing to a flush finish of
tapered and square edges of the board with
recommended jointing compound, jointing tapes,
finishing with jointing compound in 3 layers covering up
to 150 mm on both sides of joint and two coats of primer
suitable for board, all as per manufacturer's specification
and also including the cost of making openings for light
fittings, grills, A/C diffusers, cut-outs made with frame of
perimeter channels suitably fixed, all complete as per
drawings, specification and direction of the Bank’s
Engineer. Rate shall include application of 2 or more
coats of interior emulsion paint over a coat of primer
after necessary surface preparation etc complete as
directed.

185.00

Sgm

21

WPC False Ceiling

34.00

Sgm
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Providing and fixing premium quality WPC louver
false ceiling comprising approved galvanized steel
suspended ceiling framework made of Gl perimeter
channels, intermediate channels, ceiling sections,
suspension hangers and accessories, complete with
12 mm thick BWR grade plywood fixed over the
framework using self-drilling screws. The plywood shall
be finished with factory-finished premium WPC louver
panels of approved shade, colour and profile, fixed
using concealed fasteners, stainless steel screws and
manufacturer's recommended adhesive. The work
shall include cutting, edge finishing, providing
openings for light fixtures, air-conditioning diffusers,
sprinklers and other services, necessary supports,
all fittings and fixtures, scaffolding, protection,
cleaning and disposal of debris, complete in all
respects as per approved drawings and directions of
the Bank's Engineer. Providing and fixing premium
quality WPC louver false ceiling comprising
approved galvanized steel suspended ceiling
framework made of Gl perimeter channels,
intermediate channels, ceiling sections, suspension
hangers and accessories, complete with 12 mm thick
BWR grade plywood fixed over the framework using
self-drilling screws. The plywood shall be finished with
factory-finished premium WPC louver panels of
approved shade, colour and profile, fixed using
concealed fasteners, stainless steel screws and
manufacturer's recommended adhesive. The work
shall include cutting, edge finishing, providing
openings for light fixtures, air-conditioning diffusers,
sprinklers and other services, necessary supports,
all fittings and fixtures, scaffolding, protection,
cleaning and disposal of debris, complete in all
respects as per approved drawings and directions of
the Bank's Engineer. Basic price ¥5000 per Sg.m
excluding GST.

22

MDF Panelling with Duco Paint Finish

Aluminium framework: Providing and installing/ fixing
in position truly levelled full-height partition using
approved make 50 x 25 mm of 2 mm thickness
aluminium framework placed horizontally and
vertically at maximum 600 mm c/c, with alternate
vertical members extending from the finished floor level
to the true ceiling in a single continuous length, rigidly
fixed to the floor, walls and ceiling.

173.00

Sgm
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MDF Panel with Duco paint: Providing and fixing 25
mm thick approved make Waterproof Grade MDF
decorative wall panelling conforming to IS
12406, having a minimum density of 800 kg/m?,
fixed over anodized aluminium framework at 600 mm
x 600 mm c/c using SS screws, cleats and approved
fasteners. The MDF panels shall be CNC-routed
with grooves as per approved drawings, with
chamfered edges, smooth finish and seamless joints.
The exposed surface shall be finished with one coat
of wood primer, two coats of acrylic putty, one coat
of undercoat and two coats of approved make
premium DUCO spray paint of approved colour
and shade.

The rate shallinclude supply, fabrication,
aluminium framework, cutting, fixing, joint
treatment, sanding, painting, all necessary
hardware, accessories, scaffolding, labour, tools,
transportation, wastage, cleaning and completion of
the work in all respects as directed by the Bank's
Engineer.

23

Wall Panelling with Melamine polish

Aluminium framework: Providing and installing/fixing in
position truly levelled full-height partition using approved
make 50 x 25 mm of 2 mm thickness aluminium
framework placed horizontally and vertically at
maximum 600 mm c/c, with alternate vertical
members extending from the finished floor level to the
true ceiling in a single continuous length, rigidly fixed
to the floor, walls and ceiling.

Veneer with Melamine Polish: Providing and laying of
4mm thick approved make , design and color veneer
with melamine polish over a wall paneling BWR
plywood and nescessary grooves,Brass coated SS
Strip and levels respectively complete in all respect as
per the design, drawings and specification.The Work
to be completed as per the drawing,etc.complete.The
final cost per sgm shall be calculated on the visible
elevation surface only.

16

Sgm
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The rate shallinclude supply, fabrication,
aluminium framework, cutting, fixing, joint
treatment,sanding,polishing, all necessary
hardware, accessories, scaffolding, labour,tools,
transportation, wastage, cleaning and completion of
the work in all respects as directed by the Bank's
Engineer.(Basic Rate of veneer: Rs.1500 / Sgm)

24 | ACP Panelling

Supplying and fixing approved aluminium composite 16 Sqm
cladding with skin material 0.5 mm thick aluminium
sheet cover material natural polyethylene aluminium
cladding panel(fire rated) of approved make, colour and
pattern fixed with extruded aluminium basis frame (50 x
25 mm of 2 mm thickness aluminium ) angle cleats,
weather sealants, rivets, Gl brackets all as approved,
using suitable bolts on structural steel work including
necessary accessories complete in all respects including
all labour, scaffolding charges etc., complete as directed
by Bank's Engineer for finished item of work. ACP
Cladding - 3 mm thick.

25 | Solid Teak Wood Beading

Supply, fabrication, and fixing wooden beading over
wall panel surfaces, including cutting to size, fixing
with adhesive and nails/screws, mitered joints at
corners, finishing (as required), and all necessary tools
and accessories complete as directed by Bank’s

Engineer.

a 12 x 12 mm 470.00 | RM
18 x 18 mm 35.00| RM
50 x 25 mm 75.00 | RM
100 mm Gypsum Cornice

26 | Providing and fixing 100 mm wide decorative 66 | RM

gypsum cornice at the wall and ceiling junction, made of
high-strength reinforced gypsum of approved profile,
fixed with approved gypsum adhesive, SS screws
and Gl clips/brackets wherever required. The joints
shall be finished smooth with gypsum filler and
the surface finished with one coat of primer and two
coats of premium acrylic emulsion paint of approved
colour and shade. The rate shall include supply, cutting,
mitred joints, fixing, finishing, painting, all materials,
labour, scaffolding, tools, transportation, wastage
and completion of the work in all respects as directed
by Bank's Engineer.

27 | Decorative Wall Mural Panel (3D Sculptural
Wall Mural) 8 Sgm
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Providing and fixing Decorative 3D FRP (Fibre
Reinforced Polymer) Wall Mural Panel of
approved design, size and pattern, factory
moulded and installed with an overall 230 mm projection
from the finished wall surface using a concealed 40 x
40 x 2.0 mm MS tubularframework, complete
with  MS  brackets, stainless steel fasteners,
chemical anchor bolts and all necessary fixing
accessories. The MS framework shall be finished
with one coat of zinc-rich epoxy primer and two
coats of PU paint, or hot-dip galvanized. The FRP
surface shall be factory finished in approved colour and
texture and protected with two coats of UV-resistant
clear protective coating. The item shall include

shop drawings, fabrication, transportation,
installation, alignment, testing, cleaning and handing
over complete with all materials, labour, scaffolding,
tools, tackles and incidental works, as directed by
Bank's Engineer. Basic price is 22000 per Sq.m
excluding GST.

Toughened glass door with patch-fittings

28

Supply and Installation of Patch fitting glass doors
with 12mm thick toughened glass and standard patch
fitting accessories like top patch, top spindle, bottom
patch and floor spring with spindle, SS universal cover
plate of 1.5mm thick, necessary sealing compound
and cement box etc., The floor spring(approved make)
should conform to DIN EN 1154 suitable for single and
double leaf doors to a maximum weight of 120

kgs. The spring strength shall be EN 1-4, single
sided, with mechanical back check and hold open
function. Quoted rate should be inclusive of all the works
mentioned above including standard bottom lock
with EPC and Handle. Quoted rate to include all
the works mentioned above for complete installation.
Working at all levels and heights and as directed by
Bank's Engineer.

Sgm
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29

Providing and fixing Roller Type Horizontal Zebra
Blinds (Day & Night Blinds) of approved colour, texture
and pattern, Hunter Douglas make or approved
equivalent, comprising alternating opaque and sheer
horizontal fabric bands to provide adjustable light
control and privacy. The  blinds shall be
custom manufactured to suit the window openings and
shall be fabricated using high-quality, UV-resistant,
colour-fast, anti-static and dust-resistant 100%
polyester fabric. The blinds shall operate smoothly
through a heavy-duty chain-operated clutch
mechanism complete with aluminium roller
tube, powder-coated aluminium head rail,
concealed bottom rail, universal mounting brackets,
side covers, child safety chain tension device,
fixing screws, fasteners and all necessary
accessories. The blinds shall be wall or ceiling
mounted as directed, ensuring smooth, silent and
trouble-free operation. The item shall include site
measurement, fabrication, supply, installation, testing,
adjustment and  commissioning, complete in all
respects, including all labour, materials, tools,
tackles, transportation, scaffolding and incidental
works, complete as directed by Bank’s Engineer.

Basic price is ¥2900 per Sq m (excluding GST)

18.00

Sgm

30

Refurbushing the existing steel table (with granite top)
frame/ legs shall be by cleaning, carrying out minor
repairs of frame/ legs carried out wherever required,
and repaintinged with one coat of epoxy metal
primer followed by two coats of PU paint of
approved shade. The item shall include transportation,
labour, materials and all incidental works, complete in
all respects as directed by Bank's Engineer. (table
size varies from 1200 mm x 900 mm x 750 mm)

20.00

No

Wooden Table with Marble Top

RENOVATION OF OFFICERS LOUNGE AND DINING ROOM (Phase 1) AT THE RESERVE BANK STAFF COLLEGE,

Page 105 of 106

CHENNAI- 600018




31

Providing and fixing new wooden table of size as per
drawing specified, fabricated using 19 mm thick BWR
Grade plywood conforming to IS 303. The internal
surfaces of all storage units, shelves and shutters shall
be finished with 1.0 mm thick decorative laminate of
approved shade, while all exposed external surfaces
shall be finished with 12 mm thick MDF with PU primer,
putty and Duco paint finish in approved colour and
sheen. The table shall be provided with 20 mm thick
polished marble top of approved colour and finish with
machine-polished edges. The table shall include storage
units with shutters, shelves and partitions, complete with
SS handles, locks, hinges, magnetic catches, tower
bolts and all necessary hardware of approved make. All
exposed edges shall be finished with matching
hardwood lipping/ PVC edge banding as applicable. The
item shall include fabrication, polishing, painting,
transportation, installation, levelling, testing and handing
over complete in all respects, including all materials,
labour, tools, tackles and incidental works, as directed
by Bank's Engineer. Plan area will be measured for
payment. Basic price of Marble slab is 6000 per Sg.m
excluding GST.

4.00

Sgm

32

Rebate: Scrap value for taking away the reusable /
salvageable items removed and stacked under any of
the items from 1 to 31 above, which are not required to
be re-used in the work under any of the items above,
excluding electrical light/AC/ Network /computer fittings
and fixtures including GST & TCS, etc. complete.

No
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