


राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार
प्रथम तल, टावर ए, वर्ल्ड ट्रेड सेंटर, नौरोजी नगर, नई दिल्ली-110029,

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Government of India

First Floor, Tower A, World Trade Centre, Nauroji Nagar, New Delhi-110029, Tel: +91 11 26768950, www.nhidcl.com



(भारत सरकार का उद्यम)

(A Government of India Enterprise)

NHIDCL/J&K/DPR/Khellani-Khanabal/PKg-VI/IntermittentStretches/230055/2045

Date: 12.06.2026

To,

All Respective Bidders

Subject: Widening/Up-Gradation of Intermittent Two Lane plus Paved Shoulder Stretches to Four Lane between Design Km 148+589 (Existing Km 235+070) (Vailoo) to Design Km 176+532 (Existing Km 263+070) [Donipawa] of 9.866 Km Length on Khellani-Khanabal Section of NH-244 in the UT of Jammu & Kashmir - **Technical Evaluation Result - Reg.**

Ref: NIT no. NHIDCL/J&K/DPR/Khellani-Khanabal/PKg-VI/IntermittentStretches/230055 dated 05.02.2026. Tender ID: 2026_NHIDC_897298_1

Please refer to your bids submitted online on CPP Portal for the subject mentioned work. Following is the result of technical evaluation:

Sr. no.	Name of Bidder	Responsiveness	Local Supplier Status	Remarks
	M/s Mirz Infrastructure Builders – M/s MM Shawl Engineers & Contractors Private Limited (JV)	Provisionally Responsive	LM: Class I Local Supplier OM: Class I Local Supplier	Subject to the submission of compliance as under: i. Bid security in the technical bid is not in the prescribed format of Appendix-II, at para-14, operatable branch is mentioned as 'Srinagar' instead of New Delhi. ii. The bid of other member does not contain Appendix-X & XI i.e. certificate of Statutory Auditor for Net-worth & Turnover respectively which are supporting documents of Annexure-III. The Net-worth & Turnover figures as per Annexure-III along with the available financial statements in the technical bid are provisionally considered subject to the submission of the Appendix-X & XI within 7 days from the uploading the result.
	M/s Niraj Cement Structurals Limited – M/s Satish Aggarwal & Co. (JV)	Provisionally Responsive	LM: Class I Local Supplier OM: Class I Local Supplier	Subject to the submission of compliance as under: i. The bid of Lead member does not contain Appendix-X & XI i.e. certificate of Statutory Auditor for Net-worth & Turnover respectively which are supporting documents of Annexure-III. The Net-worth & Turnover figures as per Annexure-III along with the available financial statements in the technical bid are provisionally considered subject to the submission of the Appendix-X & XI within 7 days from the uploading the result.

iii.	M/s Satish Aggarwal & Co.	Technically Responsive	Class I Local Supplier	-
iv.	M/s Rajinder Infrastructure Private Limited	Technically Responsive	Class I Local Supplier	-
v.	M/s Khanday Infrastructure Private Limited	Technically Non-Responsive	Non-Local Supplier	i. Bid Security submitted in the form of e-BG is entirely in the different format as compared to the format provided at Appendix-II in the RFP. The same is not considered as per clause 2.11.1 (f) of RFP. ii. Certificate of Local Content issued by the statutory auditor is not having the project name of the instant tender.
vi.	M/s Punia Construction Company	Technically Responsive	Non-Local Supplier	Certificate of Local Content issued by the statutory auditor is not having the project name of the instant tender.
vii.	M/s Adarshbadli Construction Private Limited – M/s AB Infrazone Private Limited (JV)	Technically Non-Responsive	LM: Class I Local Supplier OM: Class I Local Supplier	The bid of lead member is not meeting the criteria of having 60% technical threshold capacity as per clause 2.2.2.2 (i) & 2.2.2.4 (i) of RFP. The lead member in the technical bid has claimed four projects in Annexure- II & IV, executed as sub-contractor. However, as required under clause 2.2.2.6 (ii) of RFP, the bid does not contain the documents of approved sub-contractor of Authority for construction works executed. Therefore, the claimed projects were not considered for evaluation and threshold technical capacity becomes zero, therefore, the bid is considered technically non-responsive as per clause 2.2.2.2 (i) & 2.2.2.4 (i) of RFP.
viii.	M/s LNA Infra Projects Private Limited	Technically Responsive	Class I Local Supplier	-
ix.	M/s Topline Infra-Projects Private Limited	Provisionally Responsive	Class I Local Supplier	Subject to the submission of compliance as under: i. The bidder has uploaded physical Insurance Surety Bond on CPPP, however, as required under NIT and Data Sheet, the bidder has not submitted the physical original copy of the physically signed insurance surety bond before the bid due date. Therefore, the bidder shall submit the original hard copy of the Insurance Surety Bond. ii. The bid contains Annexure-III and financial statements for the FY 2024-25. However, Appendix-X & XI i.e. certificate of Statutory Auditor for Net-worth & Turnover respectively, are as on 31.03.2024. The claimed Net-worth and Turnover as per Annexure-III matches with the financial statements available in the technical bid. Hence, being supporting documents, Net-Worth and Turnover figures are provisionally considered subject to the submission of revised Appendix-X & XI within 7 days from the uploading the result.

x.	M/s R & B Infra Project Limited	Technically Responsive	Class I Local Supplier	-
xi.	M/s Choudhary Power Projects Private Limited – M/s Rakesh Kumar Choudhary Private Limited	Technically Responsive	LM: Class I Local Supplier OM: Class I Local Supplier	-
xii.	M/s Shree Girrajee Infra Heights Private Limited	Technically Responsive	Class I Local Supplier	-
xiii.	M/s United Jehlum Road & Roof Builders - M/s Jehlum Construction Co. (JV)	Provisionally Responsive	LM: Class I Local Supplier OM: Class I Local Supplier	Subject to the submission of compliance as under: Certificate regrading Compliance' as per clause 2.2.1 (d) (v) of RFP, within 7 days from the uploading the result.
xiv.	M/s R & C Infraengineers Private Limited	Technically Responsive	Class I Local Supplier	-

2. As per Note-4 of RFP Cl. 2.2.2.1 of RFP, the technically responsive bidders are required to submit the updated bid capacity by 1100 hrs. on 18.06.2026 on official email ID as mentioned in RFP as on the day before opening of Financial Bids. Further, in reference to Cl. 2.19 of RFP, "The Authority shall not entertain any correspondence with any bidder in relation to acceptance or rejection of any bid" and as per clause 3.1.9, "The Authority will not entertain any query or clarification from Applicants who fail to qualify."

3. Financial bids of technically/provisionally responsive bidders shall be opened on 19.06.2026 at 1500 hrs at NHIDCL HQ, subject to compliances mentioned in the above table within 7 days from the date of uploading of this result.


(Ashutosh Mishra)
General Manager (T)
Srinagar Geographical Division