


राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार
प्रथम तल, टावर ए, वर्ल्ड ट्रेड सेंटर, नौरोजी नगर, नई दिल्ली-110029,

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Government of India

First Floor, Tower A, World Trade Centre, Nauroji Nagar, New Delhi-110029, Tel: +91 11 26768950, www.nhidcl.com



(भारत सरकार का उद्यम)

(A Government of India Enterprise)

NHIDCL/Meghalaya/Tura Dalu/Remedial Measures/2026/3072

Date: 27.04.2026

Corrigendum No. - III

To,

All Respective Bidders

Sub: Construction of Remedial Measures for treatment of Sinking Zone at 72 locations in between Km 85+000 to Km 95+000 & Km 101+000 to Km 145+000 of Tura-Dalu section of NH-51 in the State of Meghalaya on EPC Mode- **Corrigendum-03-reg.**

Tender ID: 2026_NHIDC_898659_1.

Sir/Madam,

Please find herewith, Corrigendum-III pertaining to the modification in tender details. The modifications are as follow:

Sl.No	Event Description	Existing provisions	Modified provision
1.	DCA Article-14 "Maintenance" Clause 14.1	14.1 Maintenance obligations of the Contractor (i) The Contractor shall maintain the Project Highway for a period of 5 years Corresponding to the Defects Liability Period or up to the date of appointed day declared by the Authority for the main work i.e., four laning of the reach whichever is earlier, commencing from the date of the Completion Certificate (the "Maintenance Period"). For the performance of its Maintenance obligations, the Contractor shall be paid: (a) For flexible pavement with 5 years Maintenance Period including structures: no maintenance charges shall be paid for the first year; 0.50% of the Contract Price each for the second, third and fourth year; and 1% of the Contract Price for the fifth year	Be read as: 14.1 Maintenance obligations of the Contractor (i) The Contractor shall maintain the Project Highway for a period of 10 years Corresponding to the Defects Liability Period or up to the date of appointed day declared by the Authority for the main work i.e., four laning of the reach whichever is earlier, commencing from the date of the Completion Certificate (the "Maintenance Period"). For the performance of its Maintenance obligations, the Contractor shall be paid: (a) For flexible pavement with 10 years Maintenance Period including structures: 0.25% of the Contract Price each for the first, second and third year, 0.5% of the Contract Price each for fourth, fifth, sixth and seventh year, and 0.75% of the Contract Price each for eighth, ninth and tenth year.
2.	DCA Article-7 "Performance Security"	The Authority shall refund the balance of Retention Money with the Authority after adjusting the amounts appropriated under the provisions of Clause 7.5(ii) in 5 parts	The Authority shall refund the balance of Retention Money with the Authority after adjusting the amounts appropriated under the provisions of Clause 7.5(ii) in 10 parts equally

	Clause 7.5(iii)	equally (20% (twenty) of total balance of Retention Money) after the completion of 1st 2nd, 3rd, 4th & 5th year of the Defect Liability Period. Illustration: If the Contract Price is Rs. 120 Crore. The maximum Retention Money shall be 20% of Rs. 120 crore, i.e. 24 crore after release of Rs. 96 crore (80%) as part of SPS/IPC. If after application of clause 7.5(ii) above, the appropriated relevant amount is Rs. 6.00 crore, the balance retention money Rs. 18 crore shall be refunded in five instalments as Rs. 3.60 crore each at the end of 1st, 2nd, 3rd, 4th & 5th year of the Defect Liability Period.	(20% (twenty) of total balance of Retention Money) after the completion of each year of the 10 year Defect Liability Period. Illustration: If the Contract Price is Rs. 120 Crore. The maximum Retention Money shall be 20% of Rs. 120 crore, i.e. 24 crore after release of Rs. 96 crore (80%) as part of SPS/IPC. If after application of clause 7.5(ii) above, the appropriated relevant amount is Rs. 6.00 crore, the balance retention money Rs. 18 crore shall be refunded in ten instalments as Rs. 1.80 crore each at the end of 1st, 2nd, 3rd, 4th, 5th, 6th, 7th, 8th, 9th, & 10th year of the Defect Liability Period.															
3.	Annexure-I to Schedule B Change of Scope	11. Change of Scope Applicable for Hill Side Slope Protection Work The length, slope angle and height of Special slope protection work, remedial measures at sinking/subsidence zone, breast wall, retaining wall and other items specified herein above shall be treated as per the design requirements. Any variations in quantity up to 5 % (increase) for each location mentioned in this Schedule -B shall not constitute a Change of Scope, save and except any variations in the quantities arising out of a Change of Scope expressly undertaken in accordance with the provisions of Article 13 of the EPC Contract Agreement.	May be read as 11. Change of Scope Applicable for Hill Side Slope Protection Work The length, slope angle and height of Special slope protection work, remedial measures at sinking/subsidence zone, breast wall, retaining wall and other items specified herein above shall be treated as per the design requirements. Any variations in quantity specified in this Schedule -B shall not constitute a Change of Scope, save and except any variations in the quantities arising out of a Change of Scope expressly undertaken in accordance with the provisions of Article 13 of the EPC Contract Agreement															
4.	Annexure-I to Schedule B Muck Disposal sites	New Provision in Annexure-I to Schedule B	13. Muck Disposal Much disposal site has been identified by the Authority along the project highway at following locations: <table><tr><th>Sl No</th><th>chainage/location</th><th>Quantity in Cum (Approx) (L X W X D)</th></tr><tr><td>1</td><td>Km 116+620 to 116+710 LHS</td><td>90 X 25 X 8 = 18000</td></tr><tr><td>2</td><td>Km 118+690 to 118+740 RHS</td><td>50 X 30 X 8 = 12000</td></tr><tr><td>3</td><td>Km 119+450 to 119+550 RHS</td><td>100 X 30 X 20 = 60000</td></tr><tr><td>4</td><td>Km 120+380 to 120+450 LHS</td><td>70 X 30 X 20 = 42000</td></tr></table>	Sl No	chainage/location	Quantity in Cum (Approx) (L X W X D)	1	Km 116+620 to 116+710 LHS	90 X 25 X 8 = 18000	2	Km 118+690 to 118+740 RHS	50 X 30 X 8 = 12000	3	Km 119+450 to 119+550 RHS	100 X 30 X 20 = 60000	4	Km 120+380 to 120+450 LHS	70 X 30 X 20 = 42000
Sl No	chainage/location	Quantity in Cum (Approx) (L X W X D)																
1	Km 116+620 to 116+710 LHS	90 X 25 X 8 = 18000																
2	Km 118+690 to 118+740 RHS	50 X 30 X 8 = 12000																
3	Km 119+450 to 119+550 RHS	100 X 30 X 20 = 60000																
4	Km 120+380 to 120+450 LHS	70 X 30 X 20 = 42000																

			5	Km 128+470 to 128+510 LHS	40 X 20 X 20 = 16000
				TOTAL =	1,48,000.00
			Further, it is the responsibility of the EPC Contractor to utilise the MUCK Disposal sites for dumping muck. No separate payment provision has been made for muck disposal, and shall be deemed to be included in the total contract price.		



General Manager (Tech)
HQ NHIDCL