
 
भारतीय  �रजवर् बैंक Reserve Bank of India 

संपदा िवभाग Estate Department 
बेंगलूरु Bengaluru 

 
Notice Inviting Tender  

Reserve Bank of India, Bengaluru invites e-Tender through MSTC website from eligible 
empanelled vendors for Renovation of 8 Class III flats at RBI Staff Quarters, Osborne 
Road and RPC Layout, Bengaluru. The e-Tender along with the detailed tender notice is 
available on the MSTC website at https://www.mstcecommerce.com/eprocn and the website 
of the RBI at https://www.rbi.org.in under the menu “Tenders”. 
2. All empanelled bidders must register themselves with the MSTC website to participate in 
the e-Tendering process. 
 

3. The estimated cost of the work is ₹28.90 Lakh (Rupees Twenty-Eight Lakh Ninety 
Thousand Only) however the actual amount may vary. 
 
4. The schedule for the e-Tendering process is as under: 

A E-Tender No. RBI/Bangalore Regional Office/Estate/10/26-
27/ET/222 

B Mode of Tender e-Procurement System 
(Online Part I - Techno-Commercial Bid and Part II - 
Price Bid through 
www.mstcecommerce.com/eprocn) 

C Date from which tender 
document is available to 
parties to download 

July 20, 2026; 12.00 PM onwards 

D Pre-Bid meeting July 27, 2026 at 11.00 AM 
E Bid start date July 29, 2026; 10.00 AM onwards 
F Last date for submission of the 

tender 
August 07, 2026; till 10.00 AM 

G Date of opening of Part I 
(Technical bid) of tender 

August 07, 2026; 11:00 AM onwards 

5. The Part-II i.e., price bid will be opened on the same day or at a later date as intimated by 
the Bank in respect of only those contractors/bidders who satisfy all criteria stipulated in Part-
I. The Bank reserves the right to accept or reject any or all e-Tenders without assigning any 
reasons thereof. 
Note:  All the tenderers may please note that any amendments / corrigendum to the e-Tender, 
if issued in future, will only be notified on the RBI and MSTC Website as given above and will 
not be published in the newspaper. 
Further, this notice is being published for information only and is not an open invitation to quote 
in this limited tender. Participation in this tender is by invitation only and is limited to the 
selected Procuring Entity’s enlisted contractors. Unsolicited offers are liable to be ignored. 
However, contractors who desire to participate in such tenders in future may apply for 
enlistment with RBI as per procedure 
 

Regional Director 
Reserve Bank of India 

Bengaluru 

https://www.mstcecommerce.com/eprocn
https://www.rbi.org.in/
http://www.mstcecommerce.com/eprocn
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This document is the property of Reserve Bank of India (RBI). It may not be copied, distributed or 

recorded on any medium, electronic or otherwise, without the RBI’s written permission thereof, except 

for the purpose of responding to RBI for the said purpose. The use of the contents of this document, 

even by the authorized personnel / agencies for any purpose other than the purpose specified herein, is 

strictly prohibited and shall amount to copyright violation and thus, shall be punishable under the 

Indian Law. 

 
 

RESERVE BANK OF INDIA 
Estate Department 

Bengaluru 
 

Tender  
 

for 

Renovation of 8 Class III flats at RBI Staff Quarters, Osborne Road and 
RPC Layout, Bengaluru 

Name of Tenderer: _______________________________________________________ 

Address:           ________________________________________________________ 

 

Part - I (Techno - Commercial Bid) 
 

 ACTIVITY DATE 

1 Date of availability of Tender in RBI Website  July 20, 2026; 12:00 PM onwards 

2 Bid Start Date July 29, 2026; 10:00 AM onwards 

3 Due date for submission of Bid August 07, 2026 till 10:00 AM 

4 Date of opening of Part-I Bid August 07, 2026; 11:00 AM onwards 
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DISCLAIMER 

 

Reserve Bank of India (RBI), Estate Department, Bengaluru, has prepared this document to 

give background information on the Project to the interested parties. While RBI has taken 

due care in the preparation of the information contained herein and believe it to be in order, 

neither RBI nor any of its authorities or agencies nor any of their respective officers, 

employees, agents or advisors give any warranty or make any representations, express or 

implied as to the completeness or accuracy of the information contained in this document or 

any information which may be provided in association with it.  

The information is not intended to be exhaustive. Interested parties are required to make 

their own inquiries and they do not rely only on the information provided by RBI in 

submitting the Tender. The information is provided on the basis that it is non - binding on 

RBI or any of its authorities or agencies or any of their respective officers, employees, 

agents or advisors.  

RBI reserves the right not to proceed with the Project or to change the configuration of the 

Project, to alter the timetable reflected in this document or to change the process or 

procedure to be applied. It also reserves the right to decline to discuss the matter further 

with any party expressing interest. No reimbursement of cost of any type will be paid to 

persons or entities expressing interest. 
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NOTICE INVITING TENDER 

 

Renovation of 8 Class III flats at RBI Staff Quarters, Osborne Road and RPC Layout, 
Bengaluru 

Reserve Bank of India, Bengaluru invites e- tenders for the captioned work from Bank’s 

empanelled vendors/contractors under the said category of the work costing up to 50.00 
Lakh. The tendering would be done through the e-Tendering portal of MSTC Ltd 

(https://www.mstcecommerce.com/eprocn). All interested empanelled vendors /contractors 

must register themselves with MSTC Ltd through the above-mentioned website to 

participate in the tendering process. The Schedule of e-Tender is as follows: 

a. Name of Work Renovation of 8 Class III flats at RBI Staff Quarters, 
Osborne Road and RPC Layout, Bengaluru 

b. Estimated Cost of the Work ₹28,90,000/- (Rupees Twenty-Eight Lakh and Ninety 
Thousand Only) inclusive of GST 

c. e-Tender no RBI/Bangalore Regional Office/Estate/10/26-
27/ET/222 

d. Mode of Tender  e-Procurement System  
(Online: Part I - Techno-Commercial Bid and  
Part II - Price Bid through  
(https://www.mstcecommerce.com/eprocn)) 

e. Earnest 
 Money Deposit 

 

₹57,800/- (Rupees Fifty-Seven Thousand Eight 
hundred only) in the form of Demand Draft (DD) or 
Bank Guarantee (BG) issue by a Scheduled Bank 
(validity of BG at least up to validity of bid), drawn in 

favor of Reserve Bank of India, Bengaluru to be 

delivered in physical form at Estate Department, Reserve 

Bank of India, 10/3/8, Nrupathunga Road, Bengaluru – 

560001; OR 

through NEFT - ₹57,800/- (Rupees Fifty-Seven 
Thousand Eight hundred only) towards Beneficiary 
Name: Reserve Bank of India, Bengaluru. 
IFSC: RBIS0BGPA01  

 Account No: 8692299 

https://www.mstcecommerce.com/eprocn
https://www.mstcecommerce.com/eprocn
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Amendments / Corrigendum to the tender, if any, issued in future will only be notified on the 

RBI Website and MSTC Website as given above and will not be published in the 

newspaper. 
 
 
 
 
 
 
 
 
 
 

f. Date of NIT available to 
parties for downloading  July 20, 2026; 12:00 PM onwards 

g. Date of Pre-Bid Meeting  July 27, 2026 at 11:00 AM 
h. Date of starting of e-Tender 

for submission of Techno-

Commercial Bid and price Bid 

in MSTC Portal  

 July 29, 2026; 10:00 AM onwards 

i. Date and time of closing of 
online e-tender for submission 
of Techno-Commercial Bid 
and Price Bid 

August 07, 2026 till 10:00 AM 

j. Last date and time of 
submission of EMD August 07, 2026 till 10:00 AM 

k. Date and time of opening of 
tender August 07, 2026; 11:00 AM onwards 

l. Transaction Fee   As charged by MSTC Ltd. 
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Important instructions for E-Procurement 
 

Bidders are requested to read the terms and conditions of the Techno-Commercial Bid 

before submitting your online tender.  

 
Process of e-Tender: 
 

A) Registration: The process involves vendor’s registration with MSTC e-procurement 

portal which is free of cost. Only after registration, the vendor(s) can submit his / her/ their 

bids electronically. Electronic Bidding for submission of Techno-Commercial Bid as well as 

Price Bid will be done over the internet. The vendor should possess Class III signing type 

Digital Certificate. Vendors must make their own arrangement for bidding from a PC 

connected with internet. MSTC is not responsible for making such arrangement. (Bids will 

not be recorded without Digital Signature). 

 
Special Note: The Techno-Commercial Bid and Price Bid must be submitted on-line 

through (https://www.mstcecommerce.com/eprocn). 
 

1) Vendors are required to register themselves online with www.mstcecommerce.com 

=> e-Procurement => PSU/ Govt. depts. => Select RBI Logo => Register as Vendor 

=> Filling up details and creating own user id and password => Submit. 
 

2) Vendors will receive a system generated mail confirming their registration in their e-
mail which has been provided during filling the registration form. In case of any 
clarification, vendors may contact RBI / MSTC before the scheduled time of the e- 
tender. 

Contact person (RBI): 

1. Shri Mitesh Kumar Singh (Asst. Manager, Tech-Civil,); 080-2290256 

2. Smt. Deepika Purohit (Asst. Manager, Project Section) 080-2290272 

3. Shri Chandrakanta B (Asst. Manager, Project Section) 080-2290588  

Contact person (MSTC Ltd): 

1. Shri. J. Damodaran, Branch Manager:  

080-22287356 / 9841002253 (jdamodaran@mstcindia.co.in) 

https://www.mstcecommerce.com/eprocn
http://www.mstcecommerce.com/
mailto:jdamodaran@mstcindia.co.in
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2. Shri Raveendranath - 76764 56095 

3. Shri Arnab Sarkar - 9986036012 

Google hangout ID- (for text chat)- mstceproc@gmail.com 

MSTC central helpdesk no: 033-23400020/23400021/23400022 
Email: helpdesk@mstcindia.co.in 
 
B) System Requirements: 
 

i) Windows 7 or above Operating System. 

ii) IE-7 and above Internet browser. 

iii) Signing type Digital Signature 

iv) Latest updated JRE 8 (x86 offline) software to be downloaded and installed in the 

system. 

To disable “Protected Mode” for DSC to appear in the signer box following settings may 

be applied. 

• Tools => Internet Options => Security => Disable protected Mode If enabled- i.e, 

Remove the tick from the tick box mentioning “Enable Protected Mode”. 

Other Settings: 

• Tools => Internet Options => General => Click on Settings under “browsing 

history / Delete Browsing History” => Temporary Internet Files => Activate “Every 

time I Visit the Webpage”. 

To enable ALL active X controls and disable ‘use pop up blocker’ under Tools => Internet 

Options => custom level (Please run IE settings from the page www.mstcecommerce.com 

once) 
 

The ‘Techno-Commercial Bid’ and the ‘Price Bid’ shall have to be submitted online at 

(https://www.mstcecommerce.com/eprocn). Tenders will be opened electronically on 

specified date and time as given in the tender. 
 

All entries in the tender should be entered in online Technical & Commercial Formats 

without any ambiguity. 

 
 
 

mailto:mstceproc@gmail.com
mailto:helpdesk@mstcindia.co.in
http://www.mstcecommerce.com/
https://www.mstcecommerce.com/eprocn
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Special Note towards Transaction fee: 
 

The vendors shall pay the transaction fee using “Transaction Fee Payment” link under 

“My Menu” in the vendor login. The vendors have to select the particular tender from the 

event dropdown box. The vendor shall have the facility of making the payment either 

through NEFT or online payment. On selecting NEFT, the vendor shall generate a challan 

by filling up a form. The vendor shall remit the transaction fee amount as per the details 

printed on the challan without making change in the same. On selecting online payment, 

the vendor shall have the provision of making payment using its Credit / Debit Card / Net 

Banking. Once the payment gets credited to MSTC’s designated Bank account, the 

transaction fee shall be auto authorized and the vendor shall be receiving a system 

generated mail. Transaction fee is non-refundable. A vendor will not have the access to 

online e-tender without making the payment towards transaction fee. 

 
Note 
Bidders are advised to remit the transaction fee well in advance before the closing time of 

the event so as to give themselves sufficient time to submit the bid. 

Information about tenders / corrigendum uploaded shall be sent by email only during the 

process till finalization of tender. Hence, the vendors are required to ensure that their e-mail 

ID provided is valid and updated at the time of registration of vendor with MSTC. Vendors 

are also requested to ensure validity of their DSC (Digital Signature Certificate). 

E-tender cannot be accessed after the due date and time mentioned in NIT. 

 
Bidding in e-Tender: 

a) The process involves Electronic Bidding for submission of ‘Techno-Commercial Bid’ 

and ‘Price Bid’. 

b) The vendor(s) who have submitted transaction fee can only submit their Bids through 

internet in MSTC website www.mstcecommerce.com => e-procurement => PSU / 

Govt. depts. => Login under RBI => My menu => Auction Floor Manager => live 

event => Selection of the live event. 

c) The vendor should have running JAVA application. This exercise has to be done 

immediately after opening of Bid floor. Then they have to fill up Common terms / 

http://www.mstcecommerce.com/
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Commercial specifications and save the same. After that, they should click on the 

‘Techno-Commercial Bid’. If this JAVA application does not run, then the vendor will 

not be able to save / submit his ‘Techno-Commercial Bid’. 

e) After filling the ‘Techno Commercial Bid’, vendors must click ‘save’ for recording the 

same. Once the ‘Price Bid’ link becomes active and the details are filled up, vendors 

have to click on “save” to record the ‘Price Bid’. After both the ‘Techno-Commercial 

Bid’ & ‘Price Bid’ have been saved, vendor must click on the “Final submission” 

button to register the bids. 

f) Pages of Part I (Techno-Commercial Bid) of the tender where details shall be filled in 

and signed, shall be downloaded from the uploaded tender documents, and details 

filled in, signed shall be uploaded. Vendors are instructed to use ‘Attach Doc’ button 

to upload documents. Multiple documents can be uploaded.  

g) In all cases, vendors are advised to use their own ID and Password along with 

Digital Signature at the time of submission of their bids. 

h) During the entire e-tender process, the vendors will remain completely anonymous to 

one another and also to everybody else. 

i) The e-tender floor shall remain open from the pre-announced date & time and for as 

much duration as mentioned above. 

j) All electronic bids submitted during the e-tender process shall be legally binding on 

the vendor. Any bid will be considered as the valid bid offered by that vendor and 

acceptance of the same by the ‘Buyer’ will form a binding contract between ‘Buyer’ 

and the ‘Vendor’ for execution of the work. 

k) It is mandatory that all the bids are submitted with Digital Signature Certificate 

otherwise the same will not be accepted by the system. 

l) ‘Buyer’ reserves the right to cancel or reject or accept or withdraw or extend the 

tender in full or part, without assigning any reason thereof. 

 
No deviation of the terms and conditions of the tender document is acceptable after 
opening of Part I of the tender. Submission of bid in the e-tender floor by any vendor 

confirms his/her/their acceptance of terms & conditions for the tender. Any order resulting 

from Techno-Commercial Bid (Part I) shall be governed by the terms and conditions 

mentioned therein. The tender inviting authority has the right to cancel this e-tender or 

extend the due date of receipt of bid(s) without assigning any reasons thereof. 
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Vendors are requested to read the vendor guide and see the video in the page 

(https://www.mstcecommerce.com/eprocn) to familiarize them with the system before 

bidding. 
 

Vendors are requested to quote rates without GST on ‘Works Contract’ and the GST may 

be explicitly indicated in the column/ row specifically meant for that. No Change in quoted 

rates will be accepted. 
 

Important Note  
In the price bid due to number of words limitation of 1000 characters, complete description 

could not be accommodated, and description given thereof is brief. Before quoting rates, all 

the contractors must read the complete details of each item given in the schedule of 

quantities and other specifications/terms and conditions given in the Techno-Commercial 

Bid (Part I). For execution and rate purpose, the details given in schedule of quantities in 

the Techno-Commercial Bid (Part I) will be implemented. 

 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

https://www.mstcecommerce.com/eprocn
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FORM OF TENDER 
 
To                                                             Date 

  Place 
The Regional Director, 

Reserve Bank of India, 

Estate Department, 

10/3/8, Nrupathunga Road, 

Bengaluru 560001 

 
Madam/ Sir, 

 

Having examined the specifications, designs and Schedule of Quantities relating to the 

works specified in the memorandum hereinafter set out and having visited and examined 

the site of the works specified in the said memorandum and having acquired the requisite 

information relating thereto as affecting the tender, I / We hereby offer to execute the works 

specified in the said memorandum within the time specified at the rates mentioned in the 

attached Schedule of Quantities, specifications, and in accordance, in all respects, with the 

specifications, Designs, Drawings (if any) and instructions in writing referred to in Articles of 

Agreement, Special Conditions, Schedule of Quantities and General Conditions of Contract, 

Annexures and with such materials as are provided for, by and in all other respects in 

accordance with such conditions so far as they may be applicable.       

 
MEMORANDUM 

 
 

(a) Name of work Renovation of eight (8) Class III flats at RBI 

Staff Quarters, Osborne Road and RPC 

Layout, Bengaluru 

(b) Estimated cost ₹28,90,000/- inclusive of GST 

(c) Earnest Money Deposit ₹57,800/- (Rupees Fifty-seven thousand 
eight hundred only) shall be deposited by 

all the bidders. 

(d) Retention Money to be  5% from each bill (Maximum of 5% of 
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deducted from the bills contract amount). 

(e) Time allowed for completion 

of the work  

120 days from the 10th day of issue of work 

order 

(f) Liquidated Damages for 

delay in completion of the 

work 

0.25 % of the ‘Contract Amount’ per week of 

delay, subject to a ceiling of 10% of the 

‘Contract Amount’. 
(g) Defects Liability Period One Year from the date of ‘Virtual 

Completion’ of the work. 

 
 
I / We agree to: 
  

1. Should this tender be accepted, I / We hereby agree to abide by and fulfil the terms 

and provisions of the said conditions of the contract annexed here so far as they may 

be applicable or in default thereof to forfeit and pay to the Reserve Bank of India, the 

amount mentioned in the said conditions. 

 

2. I / We have deposited a sum of ₹57,800/- (Rupees Fifty-Seven thousand eight 
hundred only) as Earnest Money Deposit with the Reserve Bank of India, which 

amount is not to bear any interest. Should I / Wes fail to execute the contract when 

called upon to do so or after acceptance of work order, I / We do hereby agree that 

this sum shall be forfeited by me / us to the Reserve Bank of India. 
 
 

 
   
 
Name of the firm: 
 
Signature of Authorized signatory along with date: 
 
Address of the firm: 
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INSTRUCTIONS TO BIDDERS 
 

1. E-tenders comprising Part I (Techno-Commercial Bid) and Part II (Price Bid) of the 

tender should be submitted in MSTC portal under RBI Portal for the work of 

Renovation of 8 Class III flats at RBI Staff Quarters, Osborne Road and RPC Layout, 

Bengaluru not later than August 07, 2026 till 10:00 AM. Telegraphic, Fax, e-mail 

and any other mode of tenders shall not be accepted. No tender received after 10:00 
AM on August 07, 2026 shall be accepted by MSTC portal. 
 

2. The Bidders may get their doubts clarified during pre-bid meeting in Main Office 

Building, Reserve Bank of India, Bengaluru. Any change in mode of meeting shall be 

intimated to bidders in advance. The Bank discourages stipulation of any additional 

conditions by the tenderers. However, in case the tenderers wish to include any 

condition / clarification, it shall be separately uploaded in MSTC Portal in their letter 

head. The clarifications / conditions etc. uploaded if any will be examined and after 

discussions with all the tenderers, the conditions that are acceptable to the Bank will 

be intimated to the tenderers. No request for any change in rate or conditions after 

the opening of the tender will be entertained. However, decision of the Bank on 

acceptance of conditions put by the bidders is final and binding. 
 

3. Bidders may choose to present for Tender Opening Event in the Bank’s Main Office 

Building on the scheduled date and time. Part I (Techno-Commercial Bid) of the 

tender shall be opened at 11:00 AM on August 07, 2026 Part II (Price Bid) shall be 

opened on a subsequent date and time which shall be intimated to the bidders who 

are successfully qualified in Part I of tender.  

 

4. All information, correspondence letters, shall be submitted to the E-Mail ID: 

‘estatebangalore@rbi.org.in’ and addressed to the Regional Director, Reserve Bank 

of India, Estate Department, Bengaluru. 

 

5. Tenders shall remain valid for acceptance by the Bank for a period of three months 

from the date of opening of Part I of the tender which period may be extended by 

mutual agreement and the tenderer shall not cancel or withdraw the tender during 

mailto:estatebangalore@rbi.org.in
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this period. If Earnest Money Deposit (EMD) is submitted in the form of Bank 

Guarantee (BG), it will also be extended for the same period. 

6. The rates quoted shall be based on the Part-II (Price-Bid) of tender and shall be 

firm and binding without any escalation whatsoever till the completion of the contract. 

Due to limitation in number of words in price bid in MSTC portal, full description may 

not be available. However, tenderer shall read all specifications/drawings/conditions 

from the Techno-Commercial Bid (Part I). 

7. For any item, if the rate and amount do not tally with respect to the bill of quantities, 

then the amount arrived on the basis of quoted rates shall only be considered. 

8. Digital Signatures may be used to submit the tender in token of his / their acquainted 

himself / themselves with the terms and conditions of the Techno-Commercial Bid.  

9. If any of the document is missing, the tender may be considered invalid by the Bank 

at its discretion. No advice of any change in rate or conditions after opening of the 

tender will be entertained. 

10. The vendors shall pay the transaction fee vide the procedures listed in ‘Guidelines 
for e-procurement’. Transaction fee is non-refundable. A vendor will not have the 

access to online e-tender without making the payment towards transaction fee. 

11. Earnest Money Deposit for a sum of ₹57,800/- (Rupees Fifty-seven thousand 
eight hundred only) shall be submitted on or before 10:00 AM on August 07, 
2026.  EMD shall not be accepted in any form other than the one mentioned in the 

tender notice. EMD shall be forfeited in case the contractor fails to commence the 

work awarded to him / them within the prescribed time limit. EMD of the unsuccessful 

bidders shall be refunded/returned without any interest. EMD of the successful 

bidder shall be released without any interest after successful execution of the 

contract agreement and submission of Performance Bank Guarantee (PBG) for 5% 

of the accepted Contract Value as provided above. 

12. A tender which is not accompanied by EMD in the form Bank Guarantee, Demand 

Draft or proof of payment of the EMD amount vide NEFT/ RTGS will not be 

considered. 
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13. The successful bidder shall also submit a Performance Bank Guarantee for 5% of 

the accepted Contract Value, valid initially for the stipulated date of completion plus 

three months beyond that for due fulfilment of the contractual obligations by the 

contractor. In case the time for completion of work gets extended, the 
contractor shall get the validity of Performance Bank Guarantee (PBG) 
extended to cover such extended time for completion of work. After recording 
of the completion certificate for the work by Bank’s Engineer, the Performance 
Bank Guarantee (PBG) shall be returned to the contractor.  

14. The Reserve Bank of India does not bind itself to accept, the lowest or any tender 

and reserve to itself the right to accept or reject any or all the tenders, either in whole 

or in part, without assigning any reasons for doing so. The Earnest Money will be 

refunded to the bidder if his tender is not accepted but without any interest. Under 
no circumstance Earnest Money Deposit will be accepted in the form of fixed 
deposit receipt of Bank or Insurance Guarantee or cheque or Cash. 

15. On receipt of intimation from the Employer of acceptance of his / their tender, the 

successful bidder shall be bound to implement the contract and within fourteen days 

thereof the successful bidder shall sign an agreement in accordance with the draft 

agreement and the Schedule of Conditions, but the written acceptance by the 

Reserve Bank of India of a tender will constitute a binding contract between the 

Reserve Bank of India and the person so tendering, whether such formal agreement 

is or is not subsequently executed. 

16.  In addition to the Performance Bank Guarantee for 5% of the accepted ‘Contract 

Value’ as per Clause 13 here as above, as a further security for the due fulfilment of 

the contract by the Contractor, 5% of the value of the work done will be deducted by 

the Bank from each payment and bills to be made to the Contractors towards 

Retention Money. This Retention Money to be deducted plus the Performance Bank 

Guarantee for 5% of the accepted Contract Value submitted by the successful bidder 

will be termed as ‘Total Security Deposit’. On the Bank’s Engineer(s) issuing a 

certificate of Virtual Completion of the works, the Performance Bank Guarantee for 

5% of the accepted ‘Contract Value’ will be released and balance Security Deposit, 

i.e., Retention Money, will be released by the Bank after successful completion of the 

Defect Liability Period including rectification of the defects observed during the 
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Defects Liability Period. This amount retained by the Bank shall not bear any 

interest. 

17. All compensation or other sums of money payable by the Contractor to the Bank 

under the terms of this Contract may be deducted from the Security Deposit if the 

amount so permits and the Contractor shall, unless such deposit has become 

otherwise payable, within ten days after such deduction make good in cash the 

amount so deducted. 

18. The whole of the works included in the contract shall be executed by the contractor 

and the contract or any part/share thereof or any interest therein shall not be sublet 

without the written consent of the Bank. Engagement of labour on a piece-work basis 

or of labour with materials not to be incorporated in the work, shall not be deemed to 

be subletting. In case of breach of these conditions, the Bank may serve a notice in 

writing on the contractor rescinding the Contract whereupon the security deposit 

shall stand forfeited to the Bank. 

19. The Contractor shall carry out all the work strictly in accordance with Design and 

drawings (if any), details, specifications and instructions of the Bank’s Engineer. If in 

the opinion of the Bank's Engineer changes have to be made in the design and with 

the prior approval in writing of the Bank, they desire the Contractor to carry out the 

same, the contractor shall carry out the same without any extra charge. The Bank's 

decision in such cases shall be final and shall not be open to arbitration. 

20. A Schedule of Probable Quantities in respect of each work and specifications 

accompany these Instructions to Bidders. The Schedule of Probable Quantities is 

liable to alteration by omissions, deductions or additions at the discretion of the 

Bank.  

21. The tenderer must obtain for himself on his own responsibility and at his own 

expenses all the information which may be necessary for the purpose of making a 

tender and for entering into a contract and must examine the drawings (if any) and 

must inspect the site of the work and acquaint himself with all local conditions, 

means of access to the work, nature of the work and all matters appertaining thereto.  
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22. The rates quoted in the tender shall include all charges for clearing of site before 

commencement as well as after completion, double scaffolding, plant and 

equipment, temporary lines for drawing plumbing and electricity supply arrangements 

(water and electricity may be made available at the available sources within the 

Bank’s Premises), protection of the public and safety of walls, buildings and all other 

erections, matters or things and the Contractor shall take down and remove any or 

all such scaffolding, etc., as occasion shall require or when ordered to do so and fully 

reinstate and make good all matters and things disturbed during the execution of 

work and to the satisfaction of the Bank. The rates quoted shall be deemed to be for 

the finished work to be measured at site. The rates shall also be firm and shall not be 

subject to exchange variations, Labour conditions, fluctuations in freight charges or 

any conditions whatsoever. 

23. The rates for each item in Part II (Price Bid) in MSTC Portal shall be quoted 
excluding GST. Total Amount including GST shall be automatically calculated 
by the MSTC Portal and the total amount for all the items including the GST 
will be taken as the total Contract Value. Each invoice / bill shall indicate amongst 

other things, the contractor’s PAN and GST Registration Number. Any change in 

GST on works contract will be adjusted. The contract value will also be subject to 

TDS / Withholding of Tax as per statutes. While submitting the bill/ invoice for the 

work, the contractor shall clearly indicate the various components of GST involved in 

the work value. 

24. The quantities in the Schedule of Quantities approximately indicate the total extent of 

work but may vary to any extent and may even be omitted thus altering the 

aggregate value of the Contract. However, during actual execution of work, if the 

quantities of any of the items of work exceeds by more than 25% of the tender 

quantities, the quantities of such items executed, by the authority of the Bank’s 

Engineer, in excess of 25% of the tender quantity, shall be considered as an extra 

item of work for which the Contractors shall submit fresh rates supported by rate 

analysis worked on the actual cost basis plus 15% towards establishment charges, 

contractor's overheads and profit. The rates for all such items of work, being current 

ones, will not be eligible for price adjustment due to increase or decrease in prices of 

materials and Labour rates. If any of the items of work is omitted from the accepted 
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tender at the sole discretion of the employer, the contractor shall not be entitled to 

any claim on this account. 

25. Time allowed for carrying out the work as mentioned in the Memorandum shall be 

strictly observed by the Contractor and it shall be reckoned from the 10th day of issue 

of written order to commence the work. 

26. The work shall throughout the stipulated period of the contract be proceeded with all 

due diligence and if the Contractor fails to complete the work within the specified 

period, he shall be liable to pay compensation as defined in Clause 27 of the 

‘General Conditions of the Contract’. The tenderer shall before commence the work, 

prepare a detailed work programme which shall be approved by the Bank. If the 

contractor fails to continue the work as per the detail work program or fails to deploy 

Labors as required for the smooth flow of the work, the Bank reserves right to cancel 

the contract agreement entered into.  

27. Tenders will be considered only from list of contractors empanelled by the Bank in 

the trades concerned. 

28. The Contractor shall not be entitled to any compensation for any loss suffered by him 

on account of delays in commencing or executing the work, whatever the cause of 

delays may be, including delays arising out of modifications to the work entrusted to 

him or in any sub-contract connected therewith or delays in awarding contracts for 

other trades of the project or in commencement or completion of such works or in 

procuring Government controlled or other building materials or in obtaining water and 

power connections for construction purposes or for any other reason whatsoever and 

the Bank shall not be liable for any claim in respect thereof. The Bank does not 

accept liability for any sum besides the tender amount, subject to such variations as 

are provided for herein. 

29. The successful tenderer is bound to carry out any items of work necessary for the 

completion of the job even though such items are not included in the quantities and 

rates. Schedule of instructions in respect of such additional items and their quantities 

will be issued in writing by the Bank’s Engineer.  
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30. The successful tenderer must co-operate with the other Contractors appointed by the 

Bank so that the execution of work shall proceed smoothly with the least possible 

delay and to the satisfaction of the Bank’s Engineer. 

31. The Contractor must bear in mind that all the work shall be carried out strictly in 

accordance with the Specifications, design drawings (if any) made by the Bank and 

also in compliance of the requirements of the local public authorities and to the 

requirements of the Bank and no deviation on any account will be permitted. Quality 

of the work should be satisfactory to the Bank as per work specifications. Contractor 

shall make good the Bank for any low quality of work executed. 

32. The successful tenderer should make his own arrangement to obtain all materials 

required for the work. The materials as far as procurable shall be first / premium 

quality as approved by Bank’s Engineer conforming to relevant Indian standards.  

33. The tenderer shall have to use materials of the makes / manufacturers specified in 

the list of material of approved brand and / or manufacture contained in the e-tender 

clauses. 

34. Electricity and water shall be provided free of cost for execution of the work at one 

point within the premises. Contractor shall make their own arrangements for 

conveying the same to the required locations. The contractor shall, however, take 

care to ensure that no undue wastage of electricity & water is caused. Necessary 

safety measures shall be taken by the contractor to avoid any mishap. The 

contractor shall be penalized by the Bank if any laxity on his part is observed in this 

matter. 

35. The Contractor shall strictly comply with the provisions in the Safety & Fire Safety 
Codes annexed hereto. 

36. IS Code numbers wherever mentioned in the tender shall be the latest version as on 

the date of opening of tenders. 

37.  Total Security Deposit (Performance Bank Guarantee + Retention Money) of the 

successful tenderer will be forfeited if he / they fail to comply with any conditions of 

the Contract. 
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38. Errors, Omission and Descriptions:  

a) In case of discrepancy between the Schedule of Quantities, specification and/or the 

Drawings, the following order of preference shall be observed:  

i. Description/Nomenclature as per Schedule of Quantities. 

ii. General / Particular Specification and Special Condition, if any. 

iii. Architectural / Structural Drawings. 

iv. Manufacturer’s specifications  

v. CPWD Specifications with up-to-date correction slip 

vi. Indian Standard Specifications of BIS 

vi. National Building Code – 2016 

vii. Sound Engineering Practices 

viii. Decision of Bank’s Engineer. 

b) In case of difference between the rates mentioned in figures and words, the rate 

adopted for working out the total amount of item in the original tender form, shall be 

taken as correct. In all other cases the correct rate would be that which is lower. 

c) If there is a discrepancy between actual scaled drawing and written dimension (or 

description) on a drawing, the latter shall be followed. 

39. Clarifications if any with respect to General Conditions, Special Conditions, Scope of 

work, specifications, design & drawings (if any) or any other matter required for 

submitting the tender shall be obtained from the Bank during working hours of the 

Bank, before submitting the tenders. Once a tender is submitted, the matter will be 

decided according to conditions in the tender in the absence of such authentic pre-

clarification. 

40. The contractor shall abide by and fulfil all requirements laid down under various 

provisions of Contract Labour (Regulation and Abolition) Act, 1970 and the rules 

framed there-under. The contractor shall submit to the Bank the maximum number of 

Labours to be engaged on a single day in the job. Any subsequent increase should 

be informed to the Bank without delay. The contractor shall obtain the license from 

the Regional Labour Commissioner as per prevailing norms, wherever applicable. 

The contractor should ensure payment of minimum wages to all Laborers / workmen 

staff employed by him and maintain record of Labours employed for the work. 
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41. Contractor should ensure that the instructions/ directions issued by Central as well 

as State Government, and also by the Bank in connection with Covid-19 Pandemic 

are followed scrupulously by the workmen deployed at the Bank’s premises. 

Workmen from containment area or under quarantine should not be deployed for 

work. Further, you are required to closely monitor the staff deployed at the Bank’s 

premises and in case of any staff/family member of staff is found ‘Covid’ infected, 

action to be taken to replace the staff at once. Staff should be sensitised to follow 

strict social distancing norms while they remain deployed. You shall provide them 

with necessary gloves, masks, sanitizer, etc., at no extra cost to the Bank. Further, 

you shall indemnify and keep indemnified the Bank from any financial/ legal liability 

arising out of your failure, fault or negligence in complying-with the above 

instructions. Any hindrance to the work due to COVID-19 pandemic or any other 

reasons shall be intimated to the Bank’s Engineer.  
 

I / We hereby declare that I / we have read and understood the above instructions for 

guidance of tenderers and accept the same. 

 
 

 
 
Date :  
 
Place : 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
Signature of Authorized signatory with 
seal. 
 
Name and Address: 
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GENERAL CONDITIONS OF CONTRACT 
 
The Conditions hereinbefore referred to 
1. In constructing these conditions, the specification, schedule of quantities and Contract 

Agreement, the following words shall have the meaning herein assigned to them 

except where the subject or context otherwise requires. 
 

a) "Bank" 

 

 

b) "Employer" 

Shall mean Reserve Bank of India, Estate 

Department, Bengaluru having its Central Office 

at Shahid Bhagat Singh Road, Mumbai 400001 

Shall mean the Regional Director, Reserve Bank 

of India, Estate Department, Bengaluru and shall 

include its assigns and successors. 

c) “Contractor”  

 

 

 

 

 

e) “Banks Engineer” 

"Contractor shall mean the individual, firm or a 

company whether incorporated or not, 

undertaking the works and shall include the legal 

personal representative of such individual or the 

persons composing such firm or company, or the 

successors of such firm or company and the 

permitted assignees of such individual, firm or 

company. 

Shall means the person appointed by the Bank 

to act as Bank’s Engineer for the purpose of the 

contract and named as such in the conditions. 

[AM (Tech)/ Manager (Tech)/ AGM (Tech)]. 

f) "Site" Shall mean the site of the contract works 

including any building and erection thereon and 

any other land (inclusively) as aforesaid allotted 

by the Employer for the Contractor's use. 
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g) "This Contract" 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

h)” Specifications” 

 

 

 

 

Shall mean all the documents forming the tender 

and acceptance thereof, together with any 

correspondence leading thereto and the formal 

Agreement executed between the Competent 

Authority on behalf of the Employer and the 

Contractor, together with the documents referred 

to therein, including the instructions to the 

bidders, the special conditions, the general 

conditions, the Appendix/Annexures, the 

schedule of quantities and specifications, design 

drawings (if any), correspondences exchanged 

and instructions issued from time to time by the 

Bank’s Engineer/Employer. All these documents 

taken together, shall be deemed to form one 

contract and shall be complementary to one 

another. 

 

Means the specification of the works included in 

the Contract and any modification thereof or 

addition thereto made or submitted by the 

Contractor and approved by the Engineer. 

i)"Notice in writing" 

 

 

 

 

 

 

 

 

 

Shall mean a notice in written, typed or printed 

or written notice" characters sent (unless 

delivered personally otherwise proved to have 

been received) by registered post/e-mail to the 

last known private or business address or 

registered office/ e-mail id of the addressee and 

shall be deemed to have been received when in 

the ordinary course of post/ e-mail, it would have 

been delivered. 
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j) “Schedule of 

Quantities” 

Means the priced and completed schedule of 

quantities forming the part of Tender 

 

k)” Tender” 

 

 

 

  

 

l) “Day” 

 

m) “Month” 

 

n) “Year” 

 

o)” Letter of acceptance” 

 

 

p) "Act of Insolvency" 

Means The Contractor’s priced offer to the 

Employer for the execution and completion of 

the works and remedying of any defects therein 

in accordance with the provisions of the contract, 

as accepted by the letter of acceptance. 

 

Shall mean calendar day 

 

Shall mean calendar month 

 

Shall mean the calendar year 

 

Means the formal acceptance by the employer of 

the tender 

 

Shall mean any Act of insolvency as defined by 

the Presidency Town Insolvency Act, or the 

provincial insolvency Act or any Act amending 

such original Act.  

 

q) "Net Prices" If in arriving at the contract amount the 

Contractor shall have added to or deducted from 

the total of items in the Tender any sum, either 

as a percentage or otherwise, then net price of 

any item in their tender shall be the sum arrived 

at by adding to or deducting from the actual 

figures appearing in the Tender as the price of 

that the item a similar percentage or 

proportionate sum provided always that in 
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determining the percentage or proportion of the 

sum so added or deducted by the Contractor the 

total amount of the any Prime Cost items and 

provisional sums of money shall be deducted 

from the total amount of the tender. The 

expression "net rates" or "net prices" when used 

with reference to the contract or account shall be 

held to mean rates or prices so arrived at. 

 

r) "The works" 

 

Shall mean ‘Renovation of 8 Class III flats at 
RBI Staff Quarters, Osborne Road and RPC 
Layout, Bengaluru as provided herein 
 

Note: Words imparting persons include firms and corporations. Words imparting the 

singular only also include the plural and vice versa where the context requires. 
 
2. Scope of Contract: The contractor shall carry out and complete the said work in every 

respect in accordance with this contract and with the directions of and to the satisfaction 

of the Bank's Engineer. The Bank's Engineer may in his/her absolute discretion and 

from time-to-time issue further drawings and/or written instructions, details, direction and 

explanations which are hereafter collectively referred to as "Bank's Engineer's 

instruction in regard to":  

a) The variations or modifications of the design, quality or works or the addition or 

omission or substitutions of any work. 

b) Any discrepancy in the Drawing or between the Schedule of Quantities and/or 

Drawing and/or specifications. 

c) The removal from the site of any materials brought thereon by the contractor and the 

substitution of any other material therefor. 

d) The removal and/or re-execution of any works executed by the contractor. 

e) The dismissal from the works of any persons employed thereupon. 

f) The opening up for inspections of any work covered up. 

g) The amending and making good of any defects under clause 20 & 21 hereof. 
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The contractor shall forthwith comply with and duly execute any work comprised in such 

Bank's Engineer's instructions provided always that verbal instructions, directions and 

explanations given to the Contractor or his representative upon the works by the Bank's 

Engineer shall, if involving a variation, be confirmed in writing by the Contractor within 

seven days, such shall be deemed to be Employer's instructions within the scope of the 

Contract. 

3. Variations/deviations to be approved by the Employer: The contractor shall submit a 

statement of variations/deviations giving quantity and rates duly supported by analysis 

of rates, vouchers etc. The rates on scrutiny and final acceptance by the Employer shall 

form a supplementary tender. Minor alterations (of the order of a few centimeters) as per 

site conditions may be carried out during execution with respect to the drawings. The 

Employer shall not be liable for payment of such variations until these statements are 

sanctioned by him. 

4. Drawings, Schedule of Quantities: The Contract shall be executed in duplicate and 

the Bank’s Engineer, the Employer and the Contractor shall be entitled to one executed 

copy of each for his use. The Contractor on the signing hereof shall be furnished by the 

Bank’s Engineer free of cost one copy of the specifications and drawings, etc., issued 

during the progress of the works. Any further copies of such Drawings required by the 

Contractor shall be paid for by him. The contractor shall keep one copy of all Drawings 

on the works and the Bank’s Engineer or his representative shall at all reasonable times 

have access to the same. Before the issue of the final certificate to the Contractor he 

shall forthwith return to the Bank’s Engineer all Drawings and Specifications. 

5 Contractor to provide everything necessary at his cost: The contractor shall 

provide at his cost everything necessary for the proper execution of the work according 

to the intent and meaning of the drawing. Schedule of quantities and specification taken 

together with whether the same may or may not be particularly shown or described 

therein provided that the same can reasonably be inferred there from and if the 

contractor finds any discrepancy in the drawings or between the drawings schedule of 

quantities and specifications he shall immediately and in writing refer same to the 

Bank’s Engineer who shall decide which is to be followed. Between drawings and 

specifications/ schedule of Quantities, schedule of quantities will prevail. 
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6 Authorities, notices and patents: The contractor shall conform to the provisions of 

any Act of the legislature relating to the works and to the regulations and bye-laws of 

any authority, and of any water, electric supply and other companies and / or authorities 

with whose, systems the structure is proposed to be connected, and shall, before 

making any variations from the drawings (if any) or Specifications that may be 

necessitated by so conforming, give to the Bank’s Engineer written notice, specifying 

the variation proposed to be made and the reason for making it and apply for instruction 

thereon. In case the Contractor shall not within ten days receive such instructions, he 

shall proceed with the work conforming to the provisions, regulations, or by-laws in 

question, and any variation so necessitated shall be dealt with under Clause 18 thereof.  

The contractor shall bring to the attention of the Employer all notices required by the 

said Acts, regulations or bye-laws to be given to any authority and pay to such authority 

or to any public office all fees that may be properly chargeable-in respect of the works 

and lodge the receipts with the Employer. 

The Contractor shall indemnify as per the proforma given in the Annexure – 7, the 

Employer against all claims in respect of patent rights and shall defend all actions 

arising from such claims and shall himself pay all royalties, license fees, damages cost 

and charges of all and every sort that may be legally incurred in respect thereof. 

 
7. Setting out of work: The Contractor shall set out the works and shall be responsible for 

the true and perfect setting out of the same and for the correctness of the positions, 

levels, dimensions, and alignment of all parts thereof and got approved prior to 

proceeding of the work. If the contractor fails in their role, any errors/defects shall be 

rectified at his own expense to the satisfaction of the Bank/ Employer. 

8. Materials and Workmanship to conform to description: All materials and 

workmanship shall so far as procurable be of the respective kinds described in the 

Schedule of Quantities and/or Specifications and in accordance with the Bank’s 

Engineer’s instructions, and the Contractor shall upon the request of the Bank’s 

Engineer furnish him with all invoices, accounts, receipts and other vouchers to prove 

that the materials comply therewith.  



 
 
 

Page 29 of 88 
 

 

Renovation of 8 Class III flats at RBI Staff Quarters, Osborne Road and RPC Layout, Bengaluru - Part I 
 

 

9. Contractor's superintendence and representative on the works: The Contractor 

shall give all necessary personal superintendence during the execution of the works, 

and as long thereafter as the Bank’s Engineer may consider necessary until the expiry 

of the “Defects Liability Period” stated in the Appendix hereto. The Contractor shall also 

during the whole time the works are in progress employ a competent, qualified and 

experienced Supervisor who shall be constantly in attendance at the works while the 

men are at work. Any directions explanation, instructions or notices given by the Bank’s 

Engineer to such representative shall be held to be given to the Contractor. 

10. Dismissal of workmen: The Contractor shall on the request of the Bank’s Engineer 

immediately dismiss from the works any person employed thereon by him who may, in 

the opinion of the Bank’s Engineer, be incompetent or misconduct himself and such 

persons shall not be again employed on the works without the permission of the 

Consultant. 

11. Access to works: The Employer, the Bank’s Engineer and their respective 

representatives shall at all reasonable times have free access to the work and / or to the 

workshops, factories or other places where materials are lying or from which they are 

being obtained and the Contractor shall give every facility to the Employer, the Bank’s 

Engineer and their representatives necessary for inspections and examination and test 

of the materials and workmanship. No person not authorized by the Employer or the 

Bank’s Engineer except the representatives of public authorities shall be allowed on the 

works at any time.  

12. Assistant Manager (Tech)/ Manager (Tech)/ AGM (Tech): The term "Assistant 

Manager (Tech)/ Manager (Tech)/ AGM (Tech) shall mean the person appointed and 

paid by the Employer to inspect the works. The Contractor shall afford Assistant 

Manager (Tech)/ Manager (Tech)/ AGM (Tech) every facility and assistance for 

inspecting the works and materials and for checking and measuring time and materials.  

Assistant Manager (Tech)/ Manager (Tech)/ AGM (Tech) or the Employer shall have 

power to give notice to the Contractor or to his representative of non-approval or any 

work or materials and such work shall be suspended, or the use of such materials shall 

be discontinued. The work will from time to time be examined by the Assistant Manager 
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(Tech)/ Manager (Tech)/ AGM (Tech) but such examination shall not in any way 

exonerate the Contractor from the obligation to remedy any defects, which may be 

found to exist at any stage of the works or after the same is completed. Subject to the 

limitations of this clause the Contractor shall take instructions only from the Bank's 

Engineer. 

13. Assignment and Subletting: The whole of the works included in the Contract shall be 

executed by the Contractor and the contractor shall not directly or indirectly transfer, 

assign or under-let the Contract or any part share thereof or any interest therein without 

the prior written consent of the Employer and not undertaking shall relieve the 

Contractor from the full and entire responsibility of the Contract or from active 

superintendence of the works during their progress. 

14. Alterations, additions, omissions etc.: No alteration, omission or variation shall vitiate 

this contract except instructions/ notice of Employer (through Bank’s Engineer) at any 

time during the progress of the works to make any alterations in, or addition to, or 

omissions from the works or any alteration in the kind of quality of the materials to be 

used therein and shall give notice thereof in writing under its hand to the Contractor. The 

Contractor shall alter, add to, or omit from, as the case may be, in accordance with such 

notice, but the contractor shall not do any work extra to or make any alterations or 

additions to or omissions from the works or any deviation from any of the provisions of 

the Contract, Stipulations, specifications or Contract Drawings without the previous 

consent in writing of the Employer and the value of such extra alterations, additions or 

omission shall, in all cases, be determined by the Employer in accordance with the 

provisions of Clause 18 hereof, and the same shall be added to, or deducted from the 

Contract Amount, as the case may be accordingly.  

15. Schedule of Quantities: The Schedule of quantities, unless otherwise stated shall be 

deemed to have been prepared in accordance with the Standard Method of 

Measurement specified in relevant IS code. 

 

Any error in description or in quantity or in omission of items from the schedule of 

quantities shall not vitiate this contract but shall be rectified and the value thereof, as 

ascertained under Clause 17 hereof, shall be added to, or deducted from the Contract 
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Amount (as the case may be) provided that no rectification of errors, if any, shall be 

allowed in the Contractor's schedule of rates. 
 

16. Sufficiency of Schedule of Quantities: The Contractor shall be deemed to have 

satisfied himself before tendering as to the correctness and sufficiency of his tender for 

the works and of the prices stated in the Schedule of Quantities and/or the schedule of 

rates and prices which rates and prices shall cover all his obligations under the contract, 

and all matters and things necessary for the proper completion of the works. 

17. Measurement of works: The Bank's Engineer may, from time to time, intimate to the 

contractor that he requires the works to be measured, and the Contractor shall forthwith 

attend or send a qualified agent to assist the Bank’s Engineer in taking such 

measurements and calculations and to furnish all particulars or to give all assistance 

required by any of them. 

Should the Contractor not attend or neglect or omit to send such agent then the 

measurement taken by the Bank's Engineer or a person approved by him shall be taken 

to be correct measurement of the works. Unless otherwise stated in the tender, such 

measurements shall be taken in accordance with the Method of Measurements detailed 

in the latest relevant IS Codes of practice. 

The Contractor or his Agent may at the time of measurement take such notes and 

measurement as he may require. 

All authorized extra works, omissions and all variations made with the Bank’s Engineer’s 

instructions, subsequently conveyed in writing shall be included in such measurements. 

18. Prices for extra etc. ascertainment of: The Contractor may, when authorized and 

shall, when directed, in writing by the Employer, add to, omit from or vary the works 

shown upon the drawings, or described in the specification, or included in the schedule 

of Quantities, but the contractor shall make no addition, omission or variation without 

such authorization or direction. A verbal authority or direction by the Bank's Engineer 

shall, if confirmed by them in writing within seven days, be deemed to have been given 

in writing. 
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However, during actual execution of work if the quantities of any of the items of work 

exceeds by more than 25% of the tender quantities, the quantities of such items 

executed, by the authority of the Bank's Engineer, in excess of 25 % of the tender 

quantity shall be considered as an extra item of work for which the contractors shall 

submit fresh rates supported by rate analysis worked on the actual cost basis plus 15% 

towards establishment charges, contractor’s overhead and profit. The rates for all such 

items of work, being current ones, will not be eligible for price adjustment due to 

increase or decrease in prices of materials and Labor rates. If any of the items of work is 

omitted from the accepted tender at the sole discretion of the Employer, the contractor 

shall not be entitled to any claim on this account.  

No claim for an extra/deviation shall be allowed unless it shall have been executed 

under provisions of Clause 3 and 6 hereof with the concurrence of the Employer herein 

mentioned.  

Any such extra/deviation herein referred to as authorized and shall be made in 

accordance with the following provisions. 

(a) (i) The net rates or prices in the original tender shall determine the valuation of 

the extra work where such extra work in similar character and executed under 

conditions as the work priced therein. 

(ii) Rates for all items, wherever possible should be derived out of the rates given 

in the priced Schedule of Quantities. 

(b) The net prices of the original tender shall determine the value of items omitted 

provided if omissions vary the conditions under which any remaining items of 

works are carried out, the prices for the same shall be valued under sub-clause 

(c) hereof. 

(c) Where the extra works are not of similar character and/or quoted under similar 

conditions as aforesaid or where the omissions vary the conditions under which 

any remaining items of works are carried out or if the amount of any omissions or 

additions relative the amount of the whole of the Contract works or to any part 

thereof shall be such that in the opinion of the Bank's engineer, the net rate or 
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price contained in the priced Schedule of Quantities or tender or for any item of 

the works involves loss or expenses beyond that reasonably contemplated by the 

contractor or is by reason of such omission or addition rendered unreasonable or 

inapplicable, the Bank's Engineer shall fix such other rate or price as in the 

circumstances he shall think reasonable and proper, with the prior approval in 

writing of the Employer. 

(d) Where extra work cannot be properly measured or valued, the Contractor shall 

be allowed day work prices as the net rates stated in the tender or the Priced 

Schedule or Quantities or, if not so stated, then in accordance with the local day 

work rates and wages for the district provided that in either case vouchers 

specifying the daily time (the workmen's names) and materials employed be 

delivered for verification to the Bank's Engineer at or before the end of the week 

following that in which the work has been executed. The measurement and 

valuation in respect of the Contract shall be completed within the "period of final 

measurements".  

(e) It is further, clarified that for all such authorized extra items where rates cannot be 

derived from tender, the contractor shall submit rates, supported by rate analysis 

worked out based on CPWD schedule of rate analysis or for items not available 

in CPWD schedule, based on market rate with “actual cost basis”, plus 15% 

towards establishment charges, contractor’s overheads and profit. Such items will 

not be eligible for price adjustment/escalation due to increase or decrease in 

prices of materials and labour rates. 

19. Unfixed materials when taken into account to be the property of the Employer: 
Where in any certificates (of which the Contractor has received payment) the Bank's 

Engineer has included the value of any unfixed materials included for and/or placed on 

or adjacent to the works such materials shall become the property of the Employer and 

they shall not be removed except for use upon the works, without the written authority of 

the Employer. The Contractor shall be liable for any loss of, or damage to, such 

materials 
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20. Removal of improper work : The Employer shall, during the progress of the works, 

have power to order in writing from time to time the removal from the works within such 

reasonable time or times as may be specified in the order of any materials which in the 

opinion of the Bank's Engineer are not in accordance with the Specifications, the 

substitutions of proper materials, and the removal and proper re-execution of any work 

executed with materials or workmanship not in accordance with the drawings (if any) & 

specifications or instructions and the contractor shall forthwith carry out such order at his 

own cost. In case of default on the part of Contractor to carry out such order, the 

Employer shall have the power to employ and pay other persons to carry out the same; 

and all expenses consequent thereon, or incidental thereto, shall be borne by the 

Contractor, or may be deducted by the Employer from any moneys due, or that may 

become due, to the Contractor. 

21. Defects after virtual completion : Any defect, shrinkage, settlement or other fault 

which may appear within the ''Defects Liability Period" stated in the Appendix hereto, or, 

if none stated them within twelve months after the date of issue of virtual completion 

certificate of the work, arising in the opinion of the Employer from materials and/or 

workmanship not in accordance with the contract, shall upon the direction in writing of 

the Employer, and within such reasonable time as shall be specified therein, be 

amended and made good by the Contractor, at his own cost, or in case of default, the 

Employer may employ and pay other persons to amend and make good such defects or 

other faults, and all damages, loss and expenses consequent thereon or incidental 

thereto shall be made good and borne by the Contractor or may be deducted by the 

Employer, upon the Bank's Engineer's Certificate in writing, from any money due or that 

may become due to the Contractor, or the Employer may in lieu of such amending and 

making good by the Contractor deduct from any money due to the Contractor a sum, to 

be determined by the Bank's Engineer equivalent to the cost of amending such work 

and in the event of the amount retained  as security deposit being insufficient, recover 

the balance from the Contractor, together with any expenses the Employer may have 

incurred in connection therewith. Should any defective work have been done or 

materials supplied by any sub-contractor employed on the works who has been 

nominated as provided under Clause 13 and 23 hereof, the contractor shall be liable to 

make good in the same manner as if such work or material had been done or supplied 
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by the Contractor and been subject to the provision of this clause and clause 2 hereof. 

The contractor shall remain liable under the provisions of the clause notwithstanding the 

signing of any certificate or the passing of any accounts by the Employer. 

22. Certificate of virtual completion and defects liability period: The works shall not be 

considered as completed until the Bank's Engineer has certified in writing that they have 

been virtually completed. The defects liability period shall commence from the date of 

issue of virtual completion certificate. 

23. Nominated Sub-Contractor: All Specialists, Merchants, Tradesmen and others 

executing any work of supplying and fixing any goods for which the prime cost prices or 

provisional sums are included in the Schedule of Quantities and/or Specifications who 

may be nominated or selected by the Employer or hereby declared to be sub-

contractors employed by the contractor and are herein referred to as nominated sub-

contractors. 

No nominated sub-contractors shall be employed on or in connection with the works 

against the Contractor shall make reasonable objection are (save where the Employer 

and the Contractor shall otherwise agree) who will not enter into contract providing. 

(a) That the nominated sub-contractor shall indemnify the contractor against the 

same obligation in respect of the sub-contract as the contractor is under in 

respect of this contract. 

(b) That the nominated sub-contractor shall indemnify the contractor against claims 

in respect of any negligence by the sub-contractors his servants or agents or any 

misuse by him or them or any scaffolding or other plant, the property of the 

Contractor or under any Workmen's Compensation Act in force. 

(c) Payment shall be made to the nominated sub-contractor within fourteen days of 

his receipt of the Employer's Certificate provided that before any Certificate is 

issued the Contractor shall upon request furnish to the Bank proof that all 

nominated sub-contractors accounts included in previous certificates have been 

duly discharged; in default whereof, the Employer may pay the same upon a 

Certificate of the Bank and deduct the amount thereof from any sums due to the 
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Contractor. The exercise of this power shall not create private of contract as 

between Employer and Sub-Contractor. 

24. Other persons employed by Employer: The Employer reserves the right to use 

premises and any portion of the site for the execution of any work not included in this 

Contract which it may desire to have carried out by other persons, and the Contractor 

shall allow all reasonable facilities for the execution of such work but shall not be 

required to provide any plant or material for the execution of such work except by 

special arrangement with the Employer. Such work shall be carried out in such manner 

as not to impede the progress of the works included in the Contract and the Contractor 

shall not be responsible for any damage or delay which may happen to or occasioned 

by such work. 

25. Insurance in respect of damage to person and property: The Contractor shall be 

responsible for all injury or damage to persons, animals or things and for all damage to 

property which may arise from any factor omission on the part of the Contractor or any 

Sub-Contractor or any nominated Sub-Contractor or any of their employees. The liability 

under this clause shall cover also, inter-alia any damages to structures, whether 

immediately adjacent to the works or otherwise; any damage to roads, streets, 

footpaths, bridges as well as damage caused to the buildings and other structures and 

works forming the subject matter of this contract. The contractor shall also be 

responsible for any damage caused to the building and other structures and works 

forming the subject, matter of this contract due to rain, wind, frost or other inclemency of 

weather. The contractor shall, indemnify and keep indemnified the Employer and hold 

him harmless in respect of all and any loss and expenses arising from any such injury or 

damage to persons or property as aforesaid and also against any claim made in respect 

of injury or damage, whether under any statute or otherwise and also in respect of any 

award or compensation or damage consequent upon such claims.  

The Contractor shall, at his own expense, effect and maintain till completion of Defect 

Liability Period (DLP) under this contract, with an insurance company approved by the 

Employer, an All-Risk Policy for Insurance for the full amount of the contract in the joint 

names of the Employer and the contractor (the name of the former being placed first in 
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the policy) against all risk policy for contractors and deposit such policy or policies with 

the employer before commencing the works.  

The Contractor shall also indemnify and keep indemnified the Employer against all 

claims which may be made against the Employer by any person in respect of anything 

which may arise in respect of the works or in consequence thereof and shall at his own 

expense, effect and maintain until completion of Defect Liability Period (DLP) of the 

contract, with an Insurance Company approved by the employer a policy of Insurance in 

the joint names of the Employer and the Contractor (name of the former being placed 

first in the policy) against such risk and deposit such policy or policies before 

commencement of the works. The minimum limit of the coverage under the policy shall 

be ₹2 lakh per person for any one accident or occurrence and ₹5 lakh in respect of 

damage to property for any one accident or occurrence subject to an overall ceiling of 

₹10 lakh. The contractor shall also indemnify the employer against all claim which may 

be made upon the Employer, whether under the Workmen’s Compensation Act or any 

other statute in force, during the currency of this contract or at Common Law in respect 

of any employee of the contractor or of Sub-Contractor and shall at his own expense 

effect and maintain until the completion of Defect Liability Period (DLP) of the contract or 

with an Insurance Company, approved by the Employer, a policy of insurance against 

such risks and deposit such policy or policies with the Employer from time to time during 

the currency of this contract.  

In default of the contractor insuring as providing above, the employer may so insure and 

may deduct the premiums paid from any moneys due or which may become due to the 

contractor. 

The contractor shall be responsible for any liability which may not be covered by the 

Insurance Policies referred to above and also for all other damages to any person, 

animal or defective carrying out of this contract, whatever, may be the reasons due to 

which the damage shall have been caused. 

The contractor shall also indemnify and keep Indemnified the Employer against all and 

any costs, charges or expenses arising out of any claim or proceedings relating to the 

works and also in respect of any of damage or compensation arising there from.  
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Without prejudice to the other rights of the employer against contractor in respect of 

such default, the employer shall be entitled to deduct from any sums payable to the 

contractor the amount of any damages, compensation costs, charges and other 

expenses paid by the Employer and which are payable the contractor under this clause.  

 

The Contractor shall upon settlement by the insurer pursuant to a policy taken under this 

clause, proceed with due diligence to re-build or repair the works destroyed of damaged. 

In this event all the monies received from the Insurer in respect of such damage shall be 

paid to the Contractor and the contractor shall not be entitled to any further payment in 

respect of the expenditure incurred for re-building or repairing of the materials or goods 

destroyed or damaged. 

 

The contractor, in case of re-building or reinstatement after damage shall be entitled to 

such extension of time for completion as the Bank’s Engineer may deem fit, but shall, 

however, not be entitled to reimbursement by the Employer of any shortfall or deficiency 

in the amount finally paid by the insurer in settlement of any claim arising as set out 

herein. 

 

Without prejudice to his liability under this clause, the contractor shall also cause all 

nominated sub-contractors to effect, for their respective portions of the works, similar 

policies of insurance in accordance with the provisions of this clause and shall produce 

or cause to produce to the employer such policies. The contractor shall not permit a 
nominated sub-contractor to commence work at the site unless the said 
insurance policies are submitted. In the event of failure of the sub-contractor to take 

out such a policy of insurance before commencing the works at the site, the contractor 

shall be responsible for any claim or damage attributable to the said sub-contractor.  

The Contractor shall at his own expense, arrange to effect and maintain (until the virtual 

completion of the contract) with an approved office, the following insurance policies in 

the joint name of the Employer and himself with the Employer being first (Principal) and 

deposit such policy or policies with the Employer from time to time during the currency 

of this contract. 

a) Workmen Compensation Policy.  b) CAR Policy c) Third Party Liability Policy.  
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All policies shall be taken before commencement of work and shall be maintained 

without any gap till completion of Defect Liability Period (DLP). 

26. Date of commencement and completion: The Contractor shall be allowed admittance 

to the site on "Date of Commencement shall be as stated in the Appendix hereto, or 

later date as may be specified by the Employer and be shall thereupon and forthwith 

begin the works and shall regularly proceed with and complete the same (except such 

painting or other decorative work as the Bank may desire to delay) or before the "Date 

of Completion" stated in the Appendix subject nevertheless to provisions for extension of 

time hereinafter contained. 

27. Liquidated damages for non-completion: If the Contractor fails to complete the works 

by the date stated in the Appendix or within any extended time under Clause 28 here 

the Contractor shall pay the Employer the sum named in the Appendix as " Liquidated 

Damages" for the period during which the said works shall so remain incomplete and the 

Employer may deduct such damages from any money due to the Contractor. 

28. Delay and extension of time: If in the opinion of the Employer the works be delayed (a) 

by force majeure or (b) by reason of any exceptionally inclement weather or (c) by 

reason of proceedings taken or threatened by or dispute with adjoining or neighboring 

owners or public authorities arising otherwise than through contractor's own default or 

(d) by the works or delays of other contractor or Tradesmen engaged or nominated by 

the Employer and not referred to in the schedule of quantities and/or specifications or 

(e) by reasons of the Bank's Engineer instruction as per clause 2 hereof or (f) by reason 

of civil commotion, local commotion of workmen or strike or lockout affecting any of the 

building trades or (g) in consequence of the Contractor not having received in due time 

necessary instructions from the Bank for which he shall have specifically applied in 

writing or (h) from other causes which the Bank may certify as beyond the control of 

contractor or (I) in the event, the value of the work exceed the value of the Priced 

Schedule of Quantities owing to variation, the Bank may make a fair and reasonable 

extension of time for completion. Contractor shall immediately give written notice thereof 

to the Bank but the Contractor shall nevertheless constantly use his endeavors to 

prevent delay and shall do all that may reasonably has required to the satisfaction of 
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Bank to proceed with work. Decision of the Bank if delay is due to force majeure or not 

shall be final and binding on the contractor.  

29. Contractor's failure to comply with Employer’s instruction: If the Contractor after 

receipt of written notice from the Employer requiring compliance within 10 days fails to 

comply with such further drawings and/or Bank's instructions the Employer may employ 

and pay other persons to execute any such work whatsoever that may be necessary to 

give effect thereto, and all costs incurred in connection therewith shall be recoverable 

from the Contractor by the Employer as a debt or may be deducted by him from any 

moneys due to the Contractor. 

30. Termination of Contract by the Employer: If the Contractor being an individual or a 

firm commits any "act of insolvency" or shall be adjudged an insolvent or being an 

incorporated company shall have an order for compulsory winding up made against it or 

pass an effective resolution for winding up voluntarily or subject to the supervisions of 

the court and the Official Assignee or the Liquidator in such acts of insolvency or 

winding up, as the case may be, shall be unable within seven days after notice to him 

requiring him to do so to show the reasonable satisfaction of the Employer that he is 

able to carry out and fulfil the Contract and to give security therefore, if so required by 

the Employer. 

Or if the Contractor whether an individual, first or incorporated company shall suffer 

execution or other process of court attaching property to be issued against the 

Contractor. 

Or shall suffer any payment under this contract to be attached by or on behalf of any of 

the creditors of the Contractors.  

Or shall assign to sublet this Contract without the consent in writing of the Employer 

firsthand and obtained. 

Or shall charge or encumber this Contract or any payments due or which may become 

due to the Contractor hereunder. 

Or if the Bank’s Engineer shall certify in writing that the Contractor, 
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(i) Has abandoned the Contract, or 

(ii) Has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progresses of the works for fourteen days after 

receiving from the Bank notice to proceed or  

(iii) Has failed to proceed with the work with such due diligence and failed to make 

such due progress as would enable the works to be completed within the time 

agreed upon, or 

(iv) Has failed to remove materials from the site or to pull down and replace work for 

seven days receiving from the Bank written notice that the said materials or work 

were condemned and rejected by the Bank's Engineer under these conditions' or 

(v) Has neglected or failed persistently to observe and perform all of any of the acts, 

matter or things by the Contract to be observed and performed by the Contractor 

for seven days after written notice shall have been given to the Contractor 

requiring the Contractor to observe or perform the same. 

Then and in any of the said cases the Employer may, notwithstanding any previous 

waiver, after giving seven days’ notice in writing to the Contractor, determine the 

contract, the whole of which shall continue in force as fully as if the Contract has not 

been so determined, and so if the works subsequently execute had been executed by or 

on behalf of the Contractor. And further, the Employer by his agents or servants may 

enter upon and taken possession of the works and all plant, tools scaffoldings, sheds, 

machinery, steam and other power utensils and materials lying upon the premises or the 

adjoining lands or roads, and use the same as his own property or may employ the 

same by means of his own servants and workmen in carrying on and completing the 

work or by employing any other Contractor or other person or persons to complete the 

works, and the Contractor shall not in any way interrupt or do any act matter or thing to 

prevent or hinder such other contractor or other person or persons employed for 

completing and finishing or using the materials and plant for the works. When the works 

shall be completed or as soon thereafter as convenient the Bank shall give a notice in 

writing to the Contractor to remove his surplus materials and plant, and should the 

Contractor fail to do so within a period of fourteen days after receipt thereof by him, the 
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Employer may sell the same by public auction, and give credit to the Contractor for the 

net amount realized. The Employer shall thereafter ascertain and certify in writing under 

his hand what of the said plant and materials so taken possessions or by the Employer 

and the expenses or loss which the Employer shall have been put to in procuring the 

works to be completed and the amount. If any, owing the Contractor and the amount 

which shall be so certified shall thereupon be paid by the Employer to the Contractor or 

by the Contractor to the Employer, as the case may be, and the Certificate of the Bank 

shall be final and conclusive between the parties. 

31. Termination of Contract by Contractor: If this payment of the amount payable by the 

Employer under Certificate of the Bank's Engineer shall be in arrears and unpaid for 

thirty days after notice in writing requiring payment of the amount as aforesaid shall 

have been given by the Contractor to the Employer, or if the Employer interferes with or 

obstructs the issue of any such Certificate, or if the Employer shall repudiate the 

Contract, or if the works be stopped for three months under the order of the Employer or 

by any injunction or other order of any court of Law, then and in any of the said cases 

the Contractor shall be in liberty to terminate the Contract by notice in writing to the 

Employer, and he shall be entitled to recover from the Employer, payment for all works 

executed and for any loss he may sustain upon any plant or materials supplied or 

purchased or prepared for the purpose of the Contract. 

In arriving at the amount of such payment the net rates contained in the Contractor's 

original Tender shall be followed or where the same may not apply valuation shall be 

made in accordance with Clause 18 hereof. 

 

32. Certificates and Payments:  

a. The Contractor shall be paid by the Employer from time to time by instalments under 

Interim Certificates to be issued by the Bank’s Engineer to the Contractor on account 

of the works executed when in the opinion of the Bank’s Engineer, work to the 

approximate value named in the Appendix as ‘Value of work for Interim Certificates’ 

(or less at the reasonable discretion of the Bank’s Engineer) has been executed in 

accordance with this Contract, subject, however, to a retention of the percentage of 

such value named in the Appendix hereto as ‘Retention Percentage for Interim 
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Certificates’ until the total amount retained shall reach the sum named in Appendix 

as   ‘Total Retention Money’ after which time instalments shall be up to the full value 

of the work subsequently so executed and fixed in the building. And when the works 

have been virtually completed and the Bank’s Engineer shall have certified in writing 

that they have been completed, the Contractor shall be paid by the Employer in 

accordance with the Certificate to be issued by the Bank’s Engineer the sum of 

money named in the Appendix as ‘Instalment after Virtual Completion’ being a part of 

the said ‘Total Retention Money’. And the Contractor shall be entitled to the payment 

of the final balance in accordance with the Final Certificate to be issued in writing by 

the Bank’s Engineer at the expiration of the period referred to as the ‘Defect Liability 

Period’ in the Appendix hereto from the date of Virtual Completion or as soon as 

after the expiration of such period as the works shall have been finally completed 

and all defect made good according to the true intent and meaning hereof whichever 

shall last happen, provided always that the issue by the Bank’s Engineer of any 

Certificate during the progress of the works or at or after their completion shall not 

relieve the contractor from his liability under Clause 2 and 21, in cases of fraud, 

dishonesty, or fraudulent concealment relating of the works or material or to any 

matter dealt with in the Certificate, and in case of all defects and insufficiencies in the 

works or materials which a reasonable examination would not have disclosed. No 

certificate of the Bank’s Engineer shall of itself be conclusive evidence that any 

works or materials to which it relates are in accordance with the Contract neither will 

the Contractor have a claim for any amounts which the Bank’s Engineer might have 

certified in any interim bill and paid by the Employer, and which might subsequently 

be discovered as not payable and in this respect the Employer’s decision shall be 

final and binding. 

b. The contractor, on signing an undertaking on stamp paper in the proforma given at 

Annex 8, shall be entitled to be paid during the progress of the execution of the work 

up to 75% of the assessed value of any materials or an amount not exceeding 75% 

of the material element cost in the tendered rate of the finished item of the work, 

whichever is lower, which are in the opinion of the Engineer-in-Charge non-

perishable, nonfragile and non-combustible and are in accordance with the contract 

and which have been brought on the site in connection therewith and are adequately 
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stored and/or protected against damage by weather or other causes but which have 

not at the time of advance been incorporated in the works. When materials on 

account of which an advance has been made under this sub-clause are incorporated 

in the work, the amount of such advance shall be recovered/deducted from the next 

payment made under any of the clause or clauses of this contract. The decision of 

the Engineer- in-Charge shall be final and binding on the contractor in this matter. No 

secured advance, shall however, be paid on high-risk materials such as ordinary 

glass, sand, petrol, diesel etc. 

c. The Contractor has to submit along with his all running account bills and final bill, a 

statement showing the details as well as the quantities of cement, steel, tiles, granite 

and other building materials procured by him up to the date of the bill for verification 

of the same before settlement of such bills by the Bank. 

d. The Bank’s Engineer shall have power to withhold any Certificate if the works or any 

parts thereof are not being carried out to his satisfaction. 

e. The Bank’s Engineer may make any correction in any previous Certificate which 

shall have been issued by him. 

f. No certificate of payment shall be issued by the Bank’s Engineer if the Contractor 

fails to insure the work and keep them insured till the completion of Defect Liability 

Period (DLP). 

g. Payment upon the Bank’s Engineer’s Certificate shall be made within the periods 

named in the Appendix as ‘Period for honor of Certificates’ after such Certificates 

have been delivered to the Employer 

The following terms of payment only are applicable for the work. 

On account bills shall be made as under detailed item-wise measurement will be taken 

and payment shall be made based on completion of specific item of work basis on the 

quoted rate. All payment shall be subject to recovery of 5% towards Retention Money 

and applicable taxes as per the statuary requirements. Contractor shall note that the 

interim value of work done towards payment of running bill is 40% of Contract Value. 
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33. Delayed Payment: Any amounts payable by the Employer to the Contractor shall, if not 

paid within the 'period of honoring certificates' named in the Appendix carry interest at 

the rate named in the Appendix as the "Rate of interest for delayed payment" from the 

date upon which sum ought to have been paid by the Employer until the payment 

subject to production of all required information/ clarifications by the contractor. 

34. Matters to be finally determined by Bank: The decision, opinion, direction Certificate 

(except for payment) with respect to all or any of the matters under Clause 2, 4, 7, 8, 13, 

17, 18, 19, 20, 21, 22, 28 (a, b, c, d, e, f) hereof (which matters are herein referred to as 

the expected matters) shall be final and conclusive and binding on the parties hereto 

and shall be without appeal. Any other decision, opinion, direction, shall be subject to 

the right of Arbitration and review under the Clause 35 hereof in the same way in all 

respects (including the provisions as to opening the reference) as if it were a decision of 

the Bank’s Engineer. 

35. Settlement of disputes by Arbitration: All disputes and differences of any kind 

whatever arising out of or in connection with the contract or the carrying out of the works 

(whether during the progress of the works or after their completion and whether before 

or after the determination of abandonment or breach of the contract) shall be referred to 

and settled by the Bank who shall state its decision in writing. Such decision may be in 

the form of a final certificate or otherwise. The decision of the Bank with respect to any 

of the excepted matters shall be final and without appeal as stated in preceding clauses. 

But if either, the Contractor be dissatisfied on any matter the Contractor may within 28 

days after receiving notice of such decision give a written notice to the other party 

requiring that the matters in dispute be arbitrated upon. Such written notice shall specify 

the matters, which are in dispute or difference of which such written notice has been 

given. If both the parties agree a single arbitrator would be appointed for the purpose. In 

case no agreement could be reached on the appointment of single arbitrator, both the 

parties will nominate one person each as an arbitrator on their behalf. The two 

arbitrators nominated by the parties shall nominate one more person to act as third 

arbitrator or umpire. 

     The arbitrator or arbitrators, as the case may be, shall have power to open up, review 

and revise any certificate, opinion, decision, requisition or notice, save in regard to the 

excepted matters, referred to in the preceding clause, and to determine all matters to 
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dispute which shall be submitted to arbitration and of which notice shall have been given 

as aforesaid. 

     The arbitrator or arbitrators, as the case may be, shall make his or their award within 

one year (or such further extended time as may be decided by him or them as the case 

may be with the consent of the parties) from the date of entering on the reference. In 

case during the arbitration proceedings the parties mutually settle or compromise their 

dispute or difference, on the parties filing their joint memorandum of the settlement or 

compromise, the arbitrator or the arbitrators as the case may be, shall make an award in 

terms of such settlement or compromise. 

     Upon any such reference, the decision on the cost incidental to the reference and award 

respectively shall be in the discretion of the arbitrator or arbitrators as the case may be, 

who may determine the amount thereof or direct the same to be taxed as between the 

party and party, and shall direct by whom and to whom and in what manner the same 

shall be borne and paid.  

     This submission shall be deemed to be a submission to arbitration within the meaning of 

the Indian Arbitration and Conciliation Act, 1996 or any statutory modification thereof. 

The award of the arbitrator or arbitrators, as the case may be, shall be final and binding 

on the parties. It is agreed that the Contractor shall not delay the carrying out of the 

works by reason of any such matter, question or dispute being referred to arbitration, but 

shall proceed with the works with all due diligence and shall until the decision of the 

arbitrator or arbitrators is given, abide by the decision of the Bank. No award of the 

arbitrator or arbitrators, as the case may be, shall relieve the Contractor of his 

obligations to adhere strictly to the Bank's instructions with regard to the actual carrying 

out of the works. The Employer and the Contractor hereby also agree that arbitration 

under this clause shall be a condition precedent to any right of action under the contract. 

36. Right of technical scrutiny of final bill: The Employer shall have a right to cause a 

technical examination of the works by any of the persons or organization as appointed 

by the employer and the final bill of the Contractor including all supporting vouchers, 

abstracts, etc. If as a result of this examinations or otherwise any sum is found to have 

been overpaid or over certified it shall be lawful for the Employer to recover the sum 
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from any payment due to the Contractor for this works or any other works being carried 

out by the contractors elsewhere under the RESERVE BANK OF INDIA. 

37. Employer entitled to cover compensation paid to workmen: If, for any reason, the 

Employer is obliged, by virtue of the  provisions of the Workmen's Compensation Act, 

1923, or any statutory modification or re-enactment thereof to pay compensation to a 

workman employed by the Contractor in execution of the works, the Employer shall be 

entitled to recover from the Contractor the amount of compensation so paid, and without 

prejudice to the rights of the Employer under the said Act, the Employer shall be at 

liberty to recover such amount or any part thereof by deducting it from the security 

deposit or from any sum due to the Contractor. The Employer shall not be bound to 

contest any claim made against it under the said Act, except on the written request of 

the Contractor and upon his giving to the Employer full security to the satisfaction of the 

Employer for all costs for which the Employer might become liable in consequence of 

contesting such claim. 

38. Abandonment of works: If at any time after the acceptance of the tender, the 

Employer shall for any reasons whatsoever not requires the whole or any part of the 

works to be carried out, the Bank shall give notice in writing to the Contractor who shall 

have no claim to any payment of compensation or other-wise whatsoever on account of 

any profit or advantage which he might have derived from the execution of the whole 

works. 

39. Return of surplus materials: Notwithstanding anything to the contrary contained in 

any or all the clauses of this Contact, where any material for the execution of the 

Contract is procured with the assistance of the Employer by purchase made under 

orders or permits or licenses  issued by Government, the Contractor shall hold the said 

materials economically and solely for the purpose of the Contract and not dispose of 

them without the prior written permission of the Employer  and return it to the Employer, 

if required by the Employer, at the price to be determined by the Bank having due 

regard to the conditions of the materials, the price to be determined not be exceed the 

purchase price thereof inclusive of GST and other such levies paid by the Contractor in 

respect thereof, in the event of breach of the aforesaid condition, the Contractor shall in 

addition to being liable to action for contravention of the terms of licenses or permit 
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and/or criminal breach of trust, be liable to Employer for all moneys, advantages or 

profits resulting or which in the usual course would have resulted to his by reason of 

such breach. 

40. Non-Disclosure Clause: The Contractor shall not disclose directly or indirectly any 

information, materials and details of the Bank's infrastructure / systems / equipment etc., 

which may come to the possession or knowledge of the Contractor during the course of 

discharging its contractual obligations in connection with this agreement, to any third 

party and shall at all times hold the same in strictest confidence. The Contractor shall 

treat the details of the contract as private and confidential, except to the extent 

necessary to carry out the obligations under it or to comply with applicable laws. The 

Contractor shall not publish, permit to be published, or disclose any particulars of the 

works in any trade or technical paper or elsewhere without the previous written consent 

of the Employer. The Contractor shall indemnify the Employer for any loss suffered by 

the Employer as a result of disclosure of any confidential information. Failure to observe 

the above shall be treated as breach of contract on the part of the Contractor and the 

Employer shall be entitled to claim damages and pursue legal remedies.  
The Contractor shall take all appropriate actions with respect to its employees to ensure 

that the obligations of non-disclosure of confidential information under this Agreement is 

fully satisfied. 

The Contractor's obligations with respect to non-disclosure and confidentiality will 

survive the expiry or termination of this agreement for whatever reason. 

41. Right of employer to terminate contract in the event of death of Contractor if 
individual: Without prejudice to any of the rights or remedies under this Contract, if the 

Contractor, being an individual, dies, the Employer shall have the option of terminating 

the contract without incurring any liability for such termination. 

42.  The contractor shall comply with the provisions of the Payment of Wages Act, 1936; 

Minimum Wages Act, 1948; Employees Liability Act, 1938; Workmen’s Compensation 

Act, 1923; Industrial Disputes Act, 1947; Maternity Benefits Act, 1961; or the 

modifications thereof or any other relevant laws and the rules made thereunder from 

time to time. 
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43. The contractor shall abide by and fulfill all requirements laid down under the Contract 

Labor (Regulation and Abolition) Act, 1970 and the rules framed there under. 

44. The contractor should ensure payment of minimum wages to all laborers/workmen staff 

employed by him. Contractor should submit a certificate to the effect that, he has 

actually paid all the dues of all the laborers of all descriptions engaged by him for 

completion of the awarded job/work/project at the rate which is not less than the one 

prescribed under Minimum Wages Act, 1948 and he has complied with the provisions of 

CLRA Act with regard to providing the essential amenities to the contract laborers. 

Further, he may facilitate Bank’s representative to verify the veracity of such certificate. 
45. The contractor shall comply with the provisions of the Employee Provident Fund and 

Miscellaneous Provision Act, 1952. 
46. The contractor shall comply with the provisions of the Building and Other Construction 

Workers (Regulation of Employment & Conditions of Service) Act, 1996 and Building 

and Other Construction Workers’ Welfare Cess Act, 1996 and to take steps to obtain 

registration of the Bank from the Competent Authority (Labor Department); ensure 

timely filing of returns; make the payment of cess as per the Notification issued by the 

Central Government. 

47. Sexual Harassment of women at workplace  

a) The contractor / agency shall be solely responsible for full compliance with the provisions 

of “the Sexual Harassment of women at work place (Prevention, Prohibition and Redressal) 

Act, 2013”. In case of any complaint of sexual harassment against its employee within the 

premises of the Bank, the complaint will be filed before the Internal Complaints Committee 

constituted by the Contractor / Agency and the Contractor / Agency shall ensure 

appropriate action under the said Act in respect of the complaint.  

b) Any complaint of sexual harassment from any aggrieved employee of the contractor 

against any employee of the Bank shall be taken cognizance of by the Regional Complaint 

Committee constituted by the Bank.  

c) The contractor shall be responsible for any monetary relief that may need to be paid in 

case the incident involves the employees of the contractor, for instance any monetary relief 

to the Bank’s employee, if sexual violence by the employee of the contractor is proved.  
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d) The contractor shall be responsible for educating its employees about prevention of 

sexual harassment at work place and related issues.  

e) The contractor shall provide a complete and updated list of its employees who are 

deployed within the Bank’s premises. 

48. The bid and contract must show the GST tax rates and GST amount explicitly and 

separate from the bid/contract price (exclusive of GST). Contract shall stipulate that all 

taxes, levies, and cess including labour cess as may be applicable in respect of the contract 

shall be payable by the contractor and Bank shall not entertain any claim whatsoever in this 

respect. 

49. Clarification & Evaluation of bids: 

Bank after opening the bids would examine and evaluate the bids as below: 

(i) Only those tenders, which meet the criteria set out in this tender shall be processed 
further. After verification of the correctness / legality and adequacy of the information and 
supporting documents furnished, etc. and price-bids of only those bidders who are 
technically qualified as per Part I of tender shall be opened. 

(ii) The price-bids of unqualified bidders will not be opened, and no communication will be 
sent in this regard. 

(iii) Amount quoted for each item shall be considered during verification / scrutiny. 

(iv) To assist in the examination, evaluation and comparison of the bid, the Bank may ask 
the bidders individually for clarifications. The request for clarification and the response shall 
be in writing. No change in the price or substance of the bid shall be sought, offered or 
permitted except as required during the evaluation of bids in accordance with tender 
clauses. 

(v) In the case of any tender where amount quoted/ unit rate of any item(s) appears 
unrealistic, such tender will be considered as unbalanced and in case the tenderer is 
unable to provide satisfactory explanation, such a tender is liable to be disqualified and 
rejected. 

(vi) In case the lowest tendered amount (worked out based on quoted rates of Individual 
items) of two or more bidders is same, then such lowest bidders may be asked to submit a 
revised offer quoting percentage discount on their already quoted tender amount which 
shall be applicable on all tender items except buy-back amount. The lowest tender shall be 
decided based on the revised offer. Further, if any such lowest bidder does not revise his 
bid on lower side, his original bid shall remain valid for further processing. 
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50. Materials at Basic Prices/ Basic rates 

i. For carrying out certain items of work, the tender provides for procurement of certain 

materials at “Basic Prices/ Basic Rates” as specified in the tender document. 

ii. Wherever the ‘basic rate’ for the material is specified, the contractor shall furnish all 

the paid bills for Employer’s verification. In absence of these documents, his claim for 

positive adjustment in Basic rates/Prices shall not be considered. The material and 

purchase rate shall be got approved in writing from the Engineer-in-charge before 

purchasing. The adjustment in price shall be made only on measured quantity for the 

finished items of work. No overhead and profit shall be considered on the cost 

difference. The basic prices are ex-godown and are excluding taxes, duties, etc, as well 

as transportation to site, loading, unloading, storing, insurance, labour, wastage and 

handling etc. The rate quoted for the items shall include above excluded parameters. 

   I / We hereby declare that I / we have read and understood the above instructions for 

guidance of tenderers and accept the same. 

 
 
Date :  
 
Place : 

 
 
Signature of Authorized signatory with 
seal. 
 
Name and Address: 
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APPENDIX HEREIN BEFORE REFERRED 
 

1. Defects liability Period 1 Year from the date of issue of virtual 
completion certificate. 

2. Date of commencement 10th day from the date of award of work 
3. Date of completion 120 days from the date of commencement  

 
4. Earnest money deposit (EMD) 
 

All bidders shall deposit Earnest Money 

Deposit (EMD) equal to ₹57,800/- (Rupees 
Fifty-seven thousand eight hundred only) 
in the form of Demand Draft (DD) or Bank 
Guarantee (BG) (validity of BG at least up 
to validity of bid) issued by a Scheduled 
Bank, drawn in favor of Reserve Bank of 

India, Bengaluru to be delivered in physical 

form at Estate Department, Reserve Bank of 

India, 10/3/8, Nrupathunga Road, Bengaluru 

- 560001  
OR 
  
Through NEFT of ₹57,800/- (Rupees Fifty-
seven thousand eight hundred only) 
towards 
Beneficiary Name: Reserve Bank of India, 
Bengaluru  

  IFSC: RBIS0BGPA01  
 Account No: 8692299 

5.Performance Security Successful tenderer shall submit Performance 
Security in the form of Bank Guarantee for a 
value equal to 5% of the total Contract value 
in the prescribed format which shall be valid 
till the stipulated date of completion of the 
work plus three (3) months. In case the time 
for completion of work gets extension, the 
contractor shall get the validity of the 
Performance Bank Guarantee (PBG) 
extended to cover such extended time for 
completion of work. Performance Security will 
be released after issue of virtual completion 
certificate of work. 

6. Liquidated Damages 0.25% of the contract amount per week of 
delay, subject to a maximum of 10% of the 
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total accepted contract value. 
7. Value of work for Interim 
Certificate 

40% of Contract Value 
 

8. Percentage of retention money to  
    be deducted from bills (R.M.) 
 
   Total Retention Money 

5% of the value of bill  
 
 
5% of the contract value 

9. Total Security Deposit  
   (SD = RM + Performance Bank 
Guarantee) 

Performance Bank Guarantee: (5%) of the 
total contract value + RM: (5%) of contract 
value  

10. Installment of Security Deposit 
to be refunded after virtual 
completion   

Performance Bank Guarantee  

11. Refund of Security Deposit 
(Retention Money) 

After successful expiry of Defects Liability 
Period. 

12. Period of honoring interim  
   certificate 

38 days, if bill is acceptable and payable 
 

13. Period of honoring final  
 certificate 

3 Months 
 

14. Interest for delayed payment 
 

3% (three percent) per annum 

         
 
 
                                       
 
Place:                                   Signature of the Contractor 
Date:                                  With the seal of their Company 
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SPECIAL CONDITIONS OF CONTRACT 
 

1. Since the work has to be carried out in secured campus, entry pass to any labor/staff 

of vendor will only be provided after proper identity verification. The Contractor shall 

have the addresses, identity card and photographs of their workmen being engaged 

by them for the said work. The entry of workmen will be allowed inside the campus 

only on producing the photo pass issued by the Bank and also have to subject 

themselves to the security restrictions imposed by the Bank. Waiting time for issue of 

entry pass, needs to be considered while quoting the rates.  

2. The work has to be carried out in occupied residential campus which may restrict the 

availability of work fronts during working hours. The tenderers are therefore advised to 

plan for execution of work accordingly. The above aspect may be kept in mind while 

submitting the tender. 

3. The Contractor should have valid Labor License from Labor commissioner, wherever 

applicable.  

4. No Laborers shall be permitted to stay inside the campus after working hours.  

5. Rate quoted should include for all necessary testing of materials as required and 

directed by Bank’s Engineer, conforming to relevant coding practice from the approved 

laboratory. The contractor shall use only approved materials as specifically stated in 

the Schedule of Quantities, approved makes/ list of materials indicated in Part - I of the 

tender. The Bank will be at liberty to choose any makes of materials from the approved 

makes/ manufacturers in the list. Samples of any materials used in any of the works 

should be approved by the Bank’s Engineer before proceeding with bulk purchase. 

The work shall be carried out as per manufacturer’s application guide/ method 

statement, specifications for the complete work. 

6. The contractor shall submit a properly planned and prepared work programme to the 

Bank before commencement of the work so as to enable the Bank to intimate other 

agencies in advance for smooth working, progress and coordination and the time 

schedule in the work programme should be strictly adhered to. 
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7. All the materials shall be first/premium quality confirming to IS and other standards 

prescribed by the manufacturers. 

8. Materials brought to the site shall be intimated to the Bank’s Engineer immediately for 

inspection of quality and measurement of quantity of the materials. This quantity of the 

material brought at site and consumed shall be cross checked with the actual 

requirement as specified in the technical specification of the work. 

9. The Contractor shall make their own arrangements for storing of their materials at site.  

10. The Contractor shall also be responsible for safety and security of their materials and 

also for ensuring fire prevention steps at all the times in working premises including 

their part of work. 

11. The Registers/ Documents - Hindrance Registers / Site Order Book, Material 

consumption register etc., shall be maintained at site by the Contractor at his own cost 

and updated regularly as instructed by the Bank’s Engineer. 

12. The entire work involved shall be carried out with least disturbance to other agencies 

carrying out the work in premises and also day-to-day cleaning of the debris / dust 

generated has to be carried out by the Contractor. 

13. Contractor should post a suitable qualified supervisor for day-to-day work. The work 

shall be carried out through the manufacturer’s authorized applicator only. 

Authorization letter need to be submitted before commencement of work. 

14. No lapses from the Contractors side, which may cause damage to the property and 

injury to the occupants/neighbors in the opinion of the Bank's Engineer, shall be 

permitted.  

15. Any damage caused to any of Bank's property shall be made good by the Contractor 

at their own risk and cost.  

16. The completion period mentioned in the tender is inclusive of monsoon period and 

holidays including Sundays / Saturdays falling within in the contract period. No work 

causing noise will be carried out on Saturdays & Sundays. The contractors shall 
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comply with statutory requirements to work on holidays at their own risk & cost and 

indemnify the Bank for any risks associated with it.  

17. The contractor shall furnish A-4 size, computerized sheets printed in the format of a 

conventional Measurement Book (MB), with duly machine numbered pages and with a 

provision for providing an MB number. The contractors shall incorporate necessary 

corrections in these sheets as directed by Bank’s Engineer. After making necessary 

correction the contractor shall submit new copies. All pages of the finalized 

computerized MB sheets, after due check / test check measurements shall have full 

signature with date of the authorized official of the contractor. The measurement 

sheets approved as ‘final’ shall be bound in the form of a MB at the cost of the 

Contractor and submitted to the Bank. 

I / We hereby declare that I / we have read and understood the above instructions for 

guidance of tenderers and accept the same. 

 
 
 
 
 
 

Date:  

 

Place : 

Signature of Authorized signatory with 

seal. 

Name and Address: 
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SAFETY CODE 
1. There shall be maintained in a readily accessible place with first aid appliances 

including adequate supply of sterilized dressings and cotton wool. 

2. An injured person shall be taken to a public hospital without loss of time, in cases where 

the injury necessitates hospitalization. 

3. Suitable and strong scaffolds should be provided for workmen for all work that cannot 

safely be done from ground. 

4. No portable single ladder shall be over 8 meters in length. The width between the side 

rails shall not be less than 30 cm (clear) and the distance between two adjacent rungs 

shall not be more than 30 cm. When a ladder is used an extra mazdoor shall be 

engaged for holding the ladder. 

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench 

or half of the depth of trench, whichever is more. All trenches and excavations shall be 

provided with necessary fencing and lighting. 

6. Every opening and working platform shall be provided with suitable means to prevent 

the fall of persons or materials by providing suitable fencing or railing; minimum height 

shall be one meter. 

7. No part of the structure shall be so overloaded with debris of materials as to render it 

unsafe. 

8. Workers employed on mixing and handling material such as asphalt, cement mortar or 

concrete and lime mortar shall be provided with protective footwear and rubber hand-

gloves. 

9. Those engaged in welding works shall be provided with welder’s protective eye-shields 

and gloves. 

10. i) No paint containing lead or lead products shall be used except in the forms of paste or 

readymade paint. 

ii) Suitable face masks shall be supplied for use by the workers when the paint is 

applied in the form of spray or surface having lead paint dry rubbed and scrapped. 

11. Overalls shall be supplied by the Contractor to the painters and adequate facilities shall 

be provided to enable the working painters to wash during the period of cessation of 

work. 

12. Hoisting machines and tackle used in the works, including their attachments, anchorage 

and support shall be in perfect condition. 
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13. The ropes used in hoisting or lowering material or a means of suspension shall be of 

durable quality and adequate strength and free from defects. 

14. Any other safety norms to be followed for the work shall be as per relevant Standards/ 

Construction practices. 

 

I / We hereby declare that I / we have read and understood the above instructions for 

guidance of tenderers and accept the same. 

 

 

 

 

Date:  

 

Place: 

 

 

 

 

 

Signature of Authorized signatory with seal. 

Name and Address: 
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FIRE SAFETY CODE 
 

i. Cutting / drilling machine and other electrically operated equipment used at 

site shall be plugged into correctly rated electrical outlets. 

ii. LPG used in ‘oxy-acetylene’ gas cutters shall be ‘industrial type’.  

iii. Only ISI marked 3 pin plug and other appliances and equipment shall be 

used.  

iv. Electrical power cables / wires used shall not have any joints and shall be 

properly rated. 

v. All electrical appliances i.e., welding, drilling, cutting machine etc. shall be 

safely and securely earthed to prevent leakage current while in operation. 

vi. Before commencing the welding work for the first time on any day, the Bank’s 

Officer shall be informed and only after the site inspection, work shall be 

started. 

vii. Two buckets of water and sand shall be kept in an easily accessible area on 

the site.  

viii. Fire extinguishers recommended and issued by fire officers shall be kept on 

the site.  

ix. Used paint drums shall be stored in specified store only after closing them 

properly. 

x. None of the passages near lift lobby and staircases shall be used for stacking 

/ dumping any kind of materials/waste.  

xi. None of the fire extinguishers shall be removed / shifted from its designated 

location.  

xii. Power supply shall be switched off from the mains when equipment is not in 

use.  

xiii. Wood-shavings and saw-dust generated from the work shall be collected on 

daily basis, removed from site and stored at the designated place in proper 

manner.  

xiv. Any debris generated from the work shall be collected on daily basis, removed 

from site and stored at the designated place in proper manner 

xv. Battery operated emergency light / torches shall be provided by the contractor 

to the workmen while working beyond office hours.  
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xvi. All the electrical/mechanical/electro-mechanical appliance shall be connected 

to sufficiently rated circuit breakers before tapping to a power source.  

 

I / We hereby declare that I / we have read and understood the above instructions for 

guidance of tenderers and accept the same. 
 
 

 

Date:  

 

Place : 

 

 

 

 

 

Signature of Authorized signatory with seal. 

Name and Address: 
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Technical Specifications 
 
1. The technical specification of work covers execution and completion of the work of 

‘Renovation of 8 Class III flats at RBI Staff Quarters, Osborne Road and RPC Layout, 

Bengaluru’ in accordance with drawings (if any) and specifications prepared by the Bank’s 

Engineer and to the satisfaction of the Bank’s Engineer. 

 

2. The work in general shall be carried out as specified in the Price Bid, nomenclature of the 

individual items and Techno-Commercial Bid. In case any item is not covered in any of 

these documents, the same shall be carried out as per the latest CPWD specifications with 

up-to-date correction slips, the latest BIS code/manufactures specifications/ General 

Engineering practice and/or as per direction of Bank’s Engineer.  

 

3. Quality: Materials to be used for the work shall confirm to relevant Codes/guidelines 

as far as procurable and best quality of their respective kinds as specified herein and shall 

be of approved make and shall comply strictly with the tests prescribed hereinafter or, 

where tests are not laid down, with the requirements of the latest edition of the relevant 

Indian standards approved by the Engineer.  

4. Inspection and Testing: 
Materials before used in the Works shall be subjected to inspection as provided in the 

Conditions of Contract and elsewhere in the Specifications. Contractor shall submit to 

Engineer-in-Charge the Material Testing Certificate(s) (MTC) provided by Manufacturer for 

every supply by Manufacturer to Contractor supported by substantiating document 

(acceptable to Engineer-in-Charge) linking material supplied by Manufacturer to its MTC.  In 

case the procured material is observed unsure, or Contractor is not able to furnish MTC of 

manufacturer as specified here above, the material shall be tested to ensure its conformity 

to the relevant Code(s). Type of test(s) to be performed shall be decided by Engineer-in-

Charge for a particular material conforming to the procedure, sampling, frequency etc. 

specified in the relevant Code(s). All the charges and costs in this regard shall be borne by 

the Contractor. No materials shall be used in the works unless they have first been 

approved by the Engineer or his representative. 
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5. Samples: 
Samples of all materials proposed to be used or incorporated in the works and to be 
supplied by the Contractor may be called for at any time by the Engineer or his 
Representative.  
 
6. Technical specifications of work to be executed 
 

Materials shall be of the best approved quality and they shall comply with the respective 

and relevant latest code (s).  

a) All materials supplied by the Employer / any other specialist firm shall be properly 

stored and the Contractor shall be responsible for its safe custody until they are 

required on the works and till the completion of work.  

b) Unless otherwise shown on the drawings or mentioned in the Schedule of Quantities 

or Specified Conditions, the quality of materials, workmanship, dimensions etc. shall 

be as specified herein under. 

c) Materials shall be of the best-approved quality obtainable, and they shall comply with 

the respective codal specifications. Samples of all materials and their rates shall be 

approved before placing an order and the approved sample shall be deposited in the 

Bank. 

7. Rate also includes necessary extension of water supply lines within the flat, shall be 

done including necessary pipelines, specials, cutting of walls making good the surface etc. 

8. Minor alterations (of the order of a few centimeters) as per site conditions may be carried 

out during execution with respect to the drawings. 

9. The Schedule of Quantities, unless otherwise stated shall be deemed to have been 

prepared in accordance with standard method of measurement as per relevant IS codes. 

 

B. LIST OF APPROVED MAKES 

Sl no Material Make 
1 Cement ACC, Birla, Ultratech, L&T or approved 

equivalent 

2. Reinforcement Steel  SAIL, Tata Steel, RashtriyaIspat Nigam Ltd 



 
 
 

Page 63 of 88 
 

 

Renovation of 8 Class III flats at RBI Staff Quarters, Osborne Road and RPC Layout, Bengaluru - Part I 
 

 

(RINL), JSW Steel Ltd., Jindal Steel & 

Power Ltd.   

3. Water Proofing for bathroom, 

toilet and other wet areas 

Forsoc: Brush bond, Dr. Fixit: Pidifine 2 K, 

Sika: Nito Bond, Asian Paints: Damp Block 

2K & equivalent product of BASF, CICO, 

Ardex Endura 

4. Ceramic /Vitrified tiles Kajaria, NITCO, RAK, H & R Johnson, AGL  

or approved equivalent 

5. Tile fixing adhesives, water 

proofing compound 

Bal Endura (Gold Star), Pidilite, Fosroc 

Nitotile, Fevimat, Laticrete or approved 

equivalent 

6. Quartz Stone Paradigm, AGL, or approved equivalent 

7. CI pipes Neco, HEPCO or approved equivalent 

8. PVC pipes Supreme, Prince, FINOLEX or approved 

equivalent 

9. G.I./ M.S Pipe Tata, Jindal (Hisar) or approved equivalent 

10. Sanitary fittings including 

shower enclosure, concealed 

flush tank etc., 

Jaquar, Hindware, Parryware, Roca or 

approved equivalent 

11. CP Brass Fittings (Normal 

Range) 

Hindware, Jaquar, Parryware, Roca or 

approved equivalent 

12. Stainless Steel Sink Nirali, Nilkanth or approved equivalent 

13. Glass Saint Gobain, Asahi or approved equivalent 

14. Mirror Watertec, Navarang   Atul, Modi Guard, 

Jaquar, Golden Fish or approved equivalent 

15 Laminated Particle Board/ 

Laminates 

Kitply, Greenlam, Action TESA, Century Ply, 

Merino, Sunmica or approved equivalent 

16 Plywood/ Veneer Kitply, Duro, Green Ply, Century, Merino, 

Durian, Greenlam or approved equivalent 

17 S.S. Door & window Fittings  JINDAL, Dorma, Doorset, GEZE, Hettich, 

ENOX, Godrej or approved equivalent 
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Note:  

1) Equivalent means equivalent in Cost and Quality.  
2) The tenderer shall quote his rates on the basis of the price of quality and grade of 

the product of the brand /make stipulated in the schedule of quantities and as 
described in the list of approved makes.  

3) The Bank reserves the right to select any of the brands indicated in the list of 
approved makes or alternate equivalent brand of the material other than the one 
specified in the list of approved makes. The decision of Engineer-in-Charge shall be 
final in this regard. The Contractor shall obtain prior approval from the Engineer-in-
charge before placing order for any specific material.  

4) In case of non-availability of the brand specified in the contract the Contractor shall 
approach Engineer-in-charge to acquiring alternate equivalent brand of the material 
subject to submission of documentary evidence of non- availability of the specified 
brand. Any additional expenditure and time because of this shall be solely on 
contractor’s account and no claims whatsoever shall be entertained by the Employer 
in this regard. 

 
 
Place: 
 
Date:  

            Signature / Digital Signature of tenderer  
 
 

18 Carpentry fittings Ebco, Hettich, Godrej or approved 

equivalent 

19 UPVC Doors and windows Fenesta, VEKA, Eumax   or approved 

equivalent 

20 Flush door Shutters Alstone, Century, Green Ply, or approved 

equivalent 

21 Modular Kitchen SS Units Godrej, Sleek or approved equivalent  

22 Paint, Primer Asian Paint, Nerolac, ICI Dulux, Nippon 

Paints or approved equivalent 

23. Melamine Polish Asian Paints Melamine Gold, Wudfin of 

Pidililte, Timbertone of ICI Dulux.  

24 Gypsum False Ceiling Armstrong, Hunter Douglas, USG Boral, 

Gypsum India Gyproc, Aerolite, Durlum, 

Interarch. or approved equivalent. 
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Annexure - 1 
 

Articles of Agreement 
 
ARTICLES OF AGREEMENT made on the ____________ day of ______________ 

between the Reserve Bank of India, Bengaluru (hereafter called “The Bank/ Employer”) of 

the one part and _______________ __________________________________ (hereinafter 

called “the Contractor”) of the other part. 

WHEREAS the Bank is desirous of carrying out the “Renovation of 8 Class III flats at RBI 
Staff Quarters, Osborne Road and RPC Layout, Bengaluru” and has prepared drawing 

and/or Schedule of Quantities showing and describing the work to be done under the 

direction of the Bank’s Engineer. 

 

AND WHEREAS the said specifications, the Schedule of Quantities and drawings have 

been signed by or on behalf of the parties hereto. 

AND WHEREAS the Contractor has agreed to execute upon the subject to the Conditions 

set forth herein and to the Conditions set forth in the Special Conditions and in the Schedule 

of Quantities and Conditions of Contract (all of which are collectively hereinafter referred to 

as “the said Conditions”) the works shown upon the said drawings and/or described in the 

said specification and included in the Schedule of Quantities at the respective rates therein 

set forth amounting to the sum as therein arrived at or such other sum as shall become 

payable there-under (hereinafter referred to as ‘the said Contract Amount’) 

 
NOW IT IS HEREBY AGREED AS FOLLOWS: 
1. In consideration of said Contract Amount to be paid at the times and in the manner set 

forth in the said conditions, the Contractor shall upon and subject to the said Conditions 

execute and complete the work shown upon the said Drawings and described in the said 

Specifications and the Schedule of Quantities. 

2. The Bank shall pay the Contractor the said Contract Amount, or such other sum as shall 

become payable, at the times and in the manner specified in the said conditions. 

3. All the documents forming the tender and acceptance thereof, together with any 

correspondence leading thereto and the formal Agreement executed between the 
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Competent Authority on behalf of the Employer and the Contractor, together with the 

documents referred to therein, including the instructions to the bidders, the special 

conditions, the general conditions, the Appendix/Annexures, the schedule of quantities 

and specifications, design drawings (if any), correspondences exchanged and 

instructions issued from time to time by the Bank’s Engineer/Employer shall be read and 

construed as forming part of this agreement and the parties hereto shall respectively 

abide by, submit themselves to the said Conditions and perform the agreements on their 

part respectively in the said Conditions contained. 

4. The plans, agreement and documents mentioned herein shall form the basis of this 

Contract. 

5. This Contract is neither a fixed Lump sum Contract nor a Piece Work Contract but is a 

Contract to for the complete work to be paid for according to actual measured quantities 

at the rates contained in the Schedule of Rates and Probable quantities or as provided 

in the said Conditions. 

6. The Contractor shall afford every reasonable facility for the carrying out of all works 

relating to civil works and other ancillary works in the manner laid down in the said 

Conditions, and shall make good any damages done to walls, floors etc. after the 

completion of such works. 

7. The Bank reserves to itself the right of altering the Drawings, specifications and nature 

of the work by adding to or omitting any items of work or having portions of the same 

carried out without prejudice to this contract. 

8. Time shall be considered as the essence of this Contract, and the Contractor hereby 

agrees to commence the work from tenth day of date of work award letter and to 

complete the entire work within 120 days, subject nevertheless to the provisions for 

extension of time in writing by such form (i.e., by way of a deed of agreement or by 

exchange of letters/ emails) as may be mutually decided by the parties. 

9. All payments by the Bank under this Contract will be made only at Bengaluru. 

10. All disputes arising out of or in any way connected with this agreement shall be deemed 

to have arisen at Bengaluru and only Courts in Bengaluru shall have jurisdiction to 

determine the same. 

11. That the several parts of this Contact have been read by the Contractor and fully 

understood by the Contractor. 
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If the contractor is a Partnership or an 
Individual 

IN WITNESS WHEREOF The Bank and the 
Contractor have set their respective hands to 
these presents and two duplicates hereof the 
day and year first hereinabove written. 
 
 

If the contractor is a Company IN WITNESS WHEREOF The Bank has set 
its hand to these presents through its duly 
authorized official and the Contractor has 
caused its common seal to be affixed 
hereunto and the said two duplicate/has 
caused these presents and the said two 
duplicates hereof to be executed on its 
behalf, the day and year first hereinabove 
written. 

  
  
  
  
 
Signature Clause   
   
SIGNED AND DELIVERED BY THE    
Reserve Bank of India by the hand of    
Shri/Smt./Ms._________________________
___________ 

  

(Name and Designation)   
in the presence of   
(1)   
Address   
   
   
(2)   
Address   
   
   
Witnesses   
   
SIGNED AND DELIVERED BY  If the party is a partnership firm 

or an individual should be 
signed by all or on behalf of all 
the partners. 

________________________ in the 
presence of 

 

(1)  
Address  
  
  
(2)  
Address  
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Witnesses   
   
THE COMMON SEAL OF 
___________________ 

  

was hereunto affixed pursuant to the 
resolutions passed by its Board of Directors 
at the meeting held on __________________ 
in the presence of  

  

 
(1) 

  

 
 
 
(2) 

  

   
 
 
Directors, who have signed these presents in 
token thereof in the presence of  

  
 
If the Contractor signs under its 
common seal, the signature 
clause should tally with sealing 
clause in the Articles of 
Association. 

 
(1) 

  

 
 
(2) 

  

   
SIGNED AND DELIVERED BY  If the Contractor is signing by 

the hand of power of attorney, 
whether a company or 
individual. 

The Contractor by the hand of    
Shri 
____________________________________ 

  

And duly constituted attorney. 
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Annexure 2 
 

PROFORMA OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT / BID 
SECURITY 

(On Non-Judicial Stamp Paper of appropriate value) 

 

Place: ______________  

Date: _______________  

 
The Regional Director  
Estate Department  
Reserve Bank of India  
Bengaluru 

 

Sir / Madam,  
 

Name of Work: Renovation of 8 Class III flats at RBI Staff Quarters, Osborne Road 
and RPC Layout, Bengaluru 
 

WHEREAS  

The Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Marg, 

Mumbai (hereinafter called the ‘RBI’) has invited tenders for the captioned work 

(hereinafter called “the said tender”) on the terms and conditions mentioned in the said 

tender documents.  

 

It is one of the terms of invitation of tenders that the tenderer shall furnish a Bank 

Guarantee for a sum of ₹. _____ (Rupees only) as Earnest Money Deposit (EMD).  

 

M/s. (Name of the Tenderer / Bidder) ______, (hereinafter called as ‘the Tenderer / 

Bidder’), who are our Clients / Constituents intend to submit their tender / Bid for the said 

work and have requested us to furnish Bank Guarantee to RBI in respect of the said sum 

of Rs. …….(Rupees……….. only) in respect of EMD.  
 

NOW THIS GUARANTEE WITNESSETH  
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1. We_______________ (Name of the bank) do hereby agree with and undertake to RBI, 

their Successors, Assigns that in the event of the RBI coming to the conclusion that the 

Tenderer have not performed their obligations under the said conditions of the tender or 

have committed a breach thereof, which conclusion shall be binding on us as well as the 

said Tenderer, we shall on demand by the RBI, pay without demur to the RBI, a sum of Rs. 

(Rupees only) or any lower amount that may be demanded by the RBI. Our guarantee 

shall be treated as equivalent to the Earnest Money Deposit for the due performance of the 

obligations of the Tenderer under the said Conditions, provided, however, that our liability 

against such sum shall not exceed the sum of Rs.   ___________(Rupees…………. only).  

 

2. We also agree to undertake to and confirm that the sum not exceeding Rs. ___ (Rupees 

_____ only) as aforesaid shall be paid by us without any demur or protest, merely on 

demand from the RBI on receipt of a notice in writing stating that the amount is due to 

them and we shall not ask for any further proof or evidence and the notice from the RBI 

shall be conclusive and binding on us and shall not be questioned by us in any respect or 

manner whatsoever. We undertake to pay the amount claimed by the RBI within a period 

of one week from the date of receipt of the notice as aforesaid.  

 

3. We confirm that our obligation to the RBI under this guarantee shall be independent of 

the agreement or agreements or other understandings between the RBI and the Tenderer.  

 

This guarantee shall not be revoked by us without prior consent in writing of the RBI.  

We hereby further agree that:  

a) Any forbearance or commission on the part of the RBI in enforcing the conditions of the 

said agreement or in compliance with any of the terms and conditions stipulated in the said 

tender and/or hereunder or granting of any time or showing of any indulgence by the RBI 

to the Tenderer or any other matters in connection therewith shall not discharge us in any 

way and our obligation under this guarantee. This guarantee shall be discharged only by 

the performance by the Tenderers of their obligations and in the event of their failure to do 

so, by payment by us of the sum not exceeding Rs. _______ (Rupees………………. only).  

b) Our liability under these presents shall not exceed the sum of Rs. ______ (Rupees 

____________only).  
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c) Our liability under this agreement shall not be affected by any infirmity or irregularity on 

the part of our said constituents/clients in tendering for the said work or their obligations 

there under or by dissolution or change in the constitution of our said constituents.  

d) This guarantee shall remain in force up to ___________ provided that if so desired by 

the RBI, this guarantee shall be renewed for a further period as may be indicated by them 

on the same terms and conditions as contained herein.  

e) Our liability under these presents will terminate unless these presents are renewed as 

provided hereinabove on the _____________ or on the day when our said constituents 

comply with their obligations, as to which a certificate in writing by the RBI alone is the 

conclusive proof whichever date is later. Unless a claim or suit or action is filed against us 

within or any extended period, all the rights of the RBI against us under this guarantee 

shall be forfeited and we shall be released and discharged from all our obligations and 

liabilities hereunder.  

 

Yours faithfully,  

 

 

For and on behalf of  

 

Authorised Official (with seal)  

NB: This guarantee will require stamp duty as applicable in the state, where it is 

executed and shall be signed by the official whose signature and authority shall be 

verified). 
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Annexure 3 
PROFORMA OF BANK GUARANTEE FOR PERFORMANCE 

 
(On Non-Judicial Stamp Paper of appropriate value) 

 
                                                         

Place: 

   Date: 

The Regional Director, 

Reserve Bank of India, 

Estate Department, 

Bengaluru. 

 

Sir/Madam, 

 

Renovation of eight Class III flat at RBI Staff Quarters at Osborne Road and RPC 
layout, Bengaluru 
 

WHEREAS Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, 

Mumbai, (hereinafter called “the RBI”) has awarded the Contract for the captioned work 

(hereinafter called the "Contract") to ______________(Name of the Contractor) (hereinafter 

called " the said Contractor" which expression shall include its successors and assigns. 
 

AND Whereas the Contractor is bound by the said contract to submit to RBI a Performance 

Security for a Total amount of ₹______(Rupees______ only) for due fulfilment by the said 

contractor of the terms and conditions contained in the contract. We,____________(Name 

of the Scheduled Bank), (hereinafter called the “Bank”), at the request of M/s___________, 

the contractor, do hereby undertake to pay to RBI an amount not exceeding ₹___________ 

as Performance Guarantee for due fulfilment of the terms and conditions of the contract. 

 
NOW THIS GUARANTEE WITNESSETH  
 
1. We __________________________ (name of the Scheduled Bank) do hereby agree 

with and undertake to the RBI, their successors, Assigns that in the event of the RBI 

coming to the conclusion that the Tenderer have not performed their obligations under the 
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said conditions of the tender or have committed a breach thereof, which conclusion shall be 

binding on us as well as the said contractor, we shall on demand by the RBI, pay without 

demur to the RBI a sum of ₹_______ (Rupees_____________________ only) or any lower 

amount that may be demanded by the RBI. Our guarantee shall be treated as equivalent to 

the Performance Bank Guarantee amount for the due performance of the obligations of the 

Contractor under the said contract, provided, however, that our liability against such sum 

shall not exceed the sum of ₹_________ (Rupees____________________ only). 

 

2. We also agree to undertake to and conform that the sum not exceeding ₹________ 

(Rupees____________________ only) as aforesaid shall be paid by us without any demur 

or protest, merely on demand from the RBI on receipt of a notice in writing stating the 

amount is due to them and we shall not ask for any further proof or evidence and the notice 

from the RBI shall be conclusive and binding on us and shall not be questioned by us in any 

respect or manner whatsoever. The Bank shall pay to RBI any money so demanded 

notwithstanding any dispute/disputes raised by the contractor in any suit or proceedings 

pending before any Court, Tribunal or Arbitrator/s relating thereto and the liability under this 

guarantee shall be absolute and unequivocal. We undertake to pay the amount claimed by 

the RBI within a period of one week, from the date of receipt of the notice as aforesaid.  

 

3. We confirm that our obligation to the RBI under this guarantee shall be independent of 

the agreement or agreements or other understandings between the RBI and the Tenderer. 

 

4. This guarantee shall not be revoked by us without prior consent in writing of the RBI. 

 

5. We hereby further agree that: 

 

(a) Any forbearance or commission on the part of the RBI in enforcing the conditions of 

the said agreement or in compliance with any of the terms and conditions stipulated 

in the said contract and/or hereunder or granting of any time or showing of any 

indulgence by the RBI to the Contractor or any other matters in connection therewith 

shall not discharge us in any way and our obligation under this guarantee. This 

guarantee shall be discharged only by the performance by the Contractor of their 
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obligations and in the event of their failure to do so, by payment by us of the sum not 

exceeding ₹__________(Rupees_____________________ only) 

 

(b) Our liability under these presents shall not exceed the sum of ₹_______ (Rupees 

_________________________ only) 

 

(c) Our liability under this agreement shall not be affected by any infirmity or irregularity 

on the part of our said constituents/clients or their obligations thereunder or by 

dissolution or change in the constitution of our said constituents. 

 

(d) This guarantee shall remain in force up to three months from _______ provided that 

if so desired by the RBI, this guarantee shall be renewed for a further period as may 

be indicated by them on the same terms and conditions of our said herein.  

 

(e) Our liability under this presents will terminate unless these presents are renewed as 

provided hereinabove on the _________or on the day when our said constituents 

comply with their obligations, as to which a certificate in writing by the Reserve Bank 

of India alone is the conclusive proof whichever date is later. Unless a claim or suit 

or action is filed against us within _____ months from that date under clause (d) 

above or any extended period, all the rights of the RBI against us under this 

guarantee shall be forfeited and we shall be released and discharged from all our 

obligations and liabilities hereunder.  
 

In witness whereof I/We of the Bank have signed and sealed this guarantee on the ____ 

day of _____(Month and Year) being herewith duly authorized. 

 

For and on behalf of 

 

____________________  

(Seal of the Scheduled Bank)  
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Signature of the Authorised Bank Official  

(Name, designation, stamp/seal etc.)  

 

Signed, sealed and delivered for and on behalf of the Bank by the above named in the 

presence of: 

 

Witness 1 

 

Signature ……………….. 

 

Name…………………….. 

 

Address…………………………. 

 

Note - This guarantee will require stamp duty as applicable in the State, where it is 

executed and shall be signed by the official whose signature and authority shall be verified. 
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Annexure 4 
FORMAT FOR POWER OF ATTORNEY FOR AUTHORIZED SIGNATORY 

(On Non-Judicial Stamp Paper of appropriate value) 

To,  

The Regional Director 

Estate Department  

Reserve Bank of India 

Bengaluru  

 

Sir/Madam, 

 

………. (Name of work) 
 

 

We……………………………….…………………………. (Name of the Tenderer and 

address of their registered office) do hereby constitute, appoint and authorize Mr. / Ms. 

………………………… …………………………………….…… (Name and residential 

address of Power of Attorney holder) who is presently employed with us and holding the 

position of ………………………………………………………….………………. as our 

attorney, to do in our name and on our behalf, all such acts, deeds and things necessary 

in connection with or incidental to our bid for the captioned Project, including signing and 

submission of all documents and providing information / responses to the Reserve Bank of 

India (RBI), representing us in all matters before RBI, and generally dealing with RBI in all 

matters in connection with our proposal for the said Project.   

 

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney 

pursuant to this Power of Attorney and that all acts, deeds and things done by our 

aforesaid attorney shall and shall always be deemed to have been done by us. 

 

 

Signature(s) of the Tenderer 

Name(s)/ Stamp/Seal of the Tenderer 

 

Note: Power of Attorney should be properly stamped and notarized 

Power of Attorney furnished by Tenderer shall be irrevocable. 
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Annexure 5 
(Proforma for providing input for NEFT Payment 
 
RTGS/NEFT/ECS – MANDATE AUTHORISATION FORM 
 
1. Contractor’s Name:  

 
2. Contractor’s Name as per Bank Records:  

 
3A. Contractor’s Code 3B. Contractor’s PAN Number: # 
 
 
# Quoting PAN No. in all the e-returns has become 100% mandatory w.e.f. 14-02-2008, 
hence ensure to fill- up this and also send a photocopy of PAN, duly self-attested. If 
there is any difference between the name given in the supplier’s name and name given 
in the PAN card, then a note to explain the reason for the difference and the correlation 
between both. 

 
4. Contractor’s Complete Postal Address:              
Door No.        Street:               
Location:        District:               
City:        State      PIN        
5. Contractor’s E-mail ID:                  
                       
6. Contractor’s Telephone Number & Mobile Phone Number: 
            M               
7. Name of the Bank:                  
                          
8. Bank (Branch) Postal Add.:                  
                          
                          
9. RTGS*/NEFT** /MICR- Code of the Branch:              
RTGS:                        
NEFT:                        
MICR:                        
 
RTGS* - “Real Time Gross Settlement”, NEFT** - “National Electronic Fund Transfer”. 
MICR-Magnetic Ink Recognition Character These “IFSC” Codes are unique numbers of 
each Branch – “Indian Financial Services Code”. For some Branches both the codes are 
the same and some Banks, may maintain one Code No. for RTGS and another Code No. 
for NEFT. Hence, please fill-up both the rows, even if it is the same. 
 

 
10. Nature of the Account: (Tick whichever is applicable & put ‘x’ mark for the 
balance two accounts): 
 
Saving Bank Account:  Cash Credit Account:  Current Account:  
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11. Bank Account Number of the Contractor: © 
 
 
© Fill up from the 1st column. For the balance left out blank columns, please mention ‘x’ 
mark. 
We hereby declare that the particulars given above are correct and complete. If the 
transaction is delayed for reasons of incomplete or incorrect information, we would 
not hold MDL responsible. 
 
 
  Authorized Signature of the Contractor: 
 

 
Date:  Contractor’s Seal: 
 
 
Certified that the particulars as per Serial Numbers 2, 7 to 11 are correct as per our 
records. 
 
 
 
Date: Bank’s Stamp               Authorized Signature of the Officer of the Bank. 
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Annexure 6 
Proforma for Indemnifying the Employer against Contract labour Rules/regulations  

(On Non-Judicial Stamp Paper of appropriate value) 

To  

The Regional Director 
Estate Department  
Reserve Bank of India 
Bengaluru 
 

Sir/Madam, 

 
…… (name of work) 

 

We, M/s ……………… (Name of contractor), hereby undertake that we shall comply with all 

the statutory rules/ regulations with regard to the employment of contract labour and their 

payment.  

We also hereby fully indemnify and keep indemnified the Employer, i.e., Reserve Bank of 

India, against payments to be made to the contract labour and for the observance of the 

laws in this regard without prejudice to our right to claim indemnity from our sub-

contractors. 

 

 

Yours faithfully, 

 

 

For _________________________ 

  
 

Authorised signatory
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Annexure 7 
Proforma for Indemnifying the Employer against Patent Rights  

(On Non-Judicial Stamp Paper of appropriate value) 

 

To,  

The Regional Director 
Estate Department  
Reserve Bank of India 
Bengaluru 

 

Sir/Madam, 

 

…………(Name of work) 
 

We, M/s ___________ (Name of Contractor) hereby undertake to fully indemnify and keep 

indemnified the Employer i.e., Reserve Bank of India against any action, claim or proceeding relating to 

infringement or use of any patent or design or any alleged patent or design rights and shall 

ourselves pay any royalties, license fees etc., which may be payable in respect of any article or part 

thereof included in the contract or damages, cost and charges of all and every sort that may be 

legally incurred in respect thereof.  

 

In the event of any claims made under or action brought against the Employer in respect of any 

such matters as aforesaid, we shall, on being notified thereof, at our own expense, settle any 

dispute or conduct any litigation that may arise therefrom, provided that we shall not be liable to 

indemnify the Employer if the infringement of the patent or design or any alleged patent or design 

right is the direct result of an order passed by the Engineer-in-Charge in this behalf. 

 

Yours faithfully, 

 

For _________________________ 

 
  
Authorised signatory 
NAME AND ADDRESS OF THE CONTRACTOR: 
SIGN & SEAL OF THE CONTRACTOR: 
Date: 
Place:
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Annexure 8 
Undertaking in connection with 

Payment of advance on materials consumed in ready to install parts delivered by the 
Contractor at the site 

(On Non-Judicial Stamp Paper of appropriate value) 

 
To,  

The Regional Director 

Estate Department  

Reserve Bank of India 

Bnegaluru 

 

Sir/Madam, 

 

………… (name of work) 
 
This undertaking made this ___________ day of _________________ by M/s 

________________ (Name of the Contractor) hereinafter referred as Contractor. 

 

The Employer and the Contractor have entered into an Agreement dated ______ 

hereinafter called as the said Agreement and in terms of Clause No.32 in the General 

Conditions of Contract, the Employer has agreed at his/her discretion on the request of 

Contractor that the Contractor will be paid an advance of up to 75% of the cost of materials 

consumed in ready to install parts delivered by the Contractor to the site (hereinafter called 

as Material) for installation in the works. 

The Contractors have applied to the Employer that they be allowed advances on the 

security of materials absolutely belonging to him and brought by him to the site of work. The 

Employer has agreed to do so on the terms and conditions hereinafter set out. 

Now this letter of Undertaking witnesses that in consideration of the said Agreement, and in 

consideration of the amount paid/payable to the Contractors by the Employer and of any 
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further advances as may be made to the Contractor as aforesaid, the Contractor hereby 

agrees with the Employer and undertake as under: 

 

1. The amount advanced by the Employer to the Contractor as aforesaid and all or any 

further sum or sums advanced shall be employed by the Contractor in or towards 

expending the execution of the said Works and for no other purpose whatsoever. 

2. That the materials which have been offered to and accepted by the Employer as security 

are absolutely the Contractor's own property and free from encumbrances of any kind and 

the Contractor will not make any application for or receive a further advance on the security 

of materials which are not absolutely his own property and not free from encumbrances of 

any kind and the Contractors indemnifies the Employer against all claims in respect of 

which an advance has been made to them as aforesaid. 

3. That the materials on the security of which any further advance or advances may 

hereafter be made as aforesaid (hereinafter called the said Materials) shall be used by the 

Contractors solely in the execution of the said Works in accordance with the directions of 

the Bank’s Engineer and in the terms of the said Agreement. 

4. That the Contractor shall make at his own cost all necessary and adequate arrangement 

for the proper watch, safe custody and protection against all risk of the said Materials and 

that until used in installation as aforesaid, the said Materials shall remain at the site of the 

said Works in the Contractor's custody and on their own responsibility and shall at all times 

be open to inspection by the Bank's Engineers or any officer authorized by the Engineer-in-

Charge. 

In the event of the said Materials or any part thereof being stolen, destroyed or damaged, 

the Contractor will forthwith replace the same with other materials of like quality or repair 

and make good the same complete in all respect conforming to the specifications of 

Contract. 

5. That the said materials shall not on any account be removed from the site of the said 

Works except with the written permission of the Engineer-in-Charge. 

6. That the advances shall be repayable in full when or before the Contractors received 

payment from the Employer of the price payable to them for the said Works under the terms 



 
 
 

Page 83 of 88 
 

 

Renovation of 8 Class III flats at RBI Staff Quarters, Osborne Road and RPC Layout, Bengaluru - Part I 
 

 

and the provisions of the said Agreement provided that if any intermediate payments are 

made to the Contractors on account of work done, then on the occasion of each such 

payment the Employer will be at liberty to make a recovery from the Contractor's bill for 

such payment by deducting therefrom the value of the said Materials the actually used in 

the construction and in respect of which recovery has not been made previously the value 

for this purpose being determined in respect of each description of materials at the rates at 

which the amounts of the advances made under these presents were calculated. 

7. That if Contractor shall at any time make any default in the performance or observance in 

any respect of any of the terms and provisions of the said Agreement or of the presents, the 

total amount of the advance or advances that may still be owing to the Employer shall 

immediately on the happening of such default be repayable by the Contractor to the 

Employer together with interest thereon at twelve percent (12%) per annum from the date 

or respective dates of such advance or advances to the date of repayment and with all 

costs, charges, damages and expenses incurred by the Employer in or for the recovery 

thereof or the enforcement of this security or otherwise by reason of the default of the 

Contractor and the Contractor hereby covenants and agree with the Employer to repay and 

pay the same respectively to him accordingly. 

8. That the Contractor hereby charges all the said Materials with the repayment to the 

Employer of the sum or sums, advances as aforesaid and all cost, charges, damages and 

expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed and 

declared that notwithstanding anything in the said Agreement and without prejudice to the 

powers contained therein if and whenever the covenant for payment and repayment 

hereinbefore contained shall become enforceable and the money owing shall not be paid in 

accordance therewith, the Employer may at any time thereafter adopt all or any of the 

following courses as he may deem best. 

(a) Seize and utilize the said materials or any part thereof in the completion of the said 

Works on behalf of the Contractor in accordance with the provisions in that behalf contained 

in the said Agreement, debiting the Contractor with the actual cost of effecting such 

completion and the amount due in respect of advances under these presents and crediting 

the Contractor with the value of work done as if he had carried it out in accordance with the 

said Agreement and at the rates thereby provided. If the balance is against the Contractor, 

he is to pay same to the Employer on demand. 
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(b) Remove and sell by public auction the seized materials or any part thereof and out of 

the moneys arising from sale retain all the sums aforesaid repayable or payable to the 

Employer under these presents and pay over the surplus (if any) to the Contractor. 

(c) Deduct all or any part of the money owing out of the security deposits or any sum due to 

the Contractor under the said Agreement. 

9. That except in the event of such default on the part of the Contractor as aforesaid 

interest on the said Advance shall be payable. 

10. That in the event on any conflict between the provisions of these presents and the said 

Agreement the provisions of these presents shall prevail and in the event of any dispute or 

difference arising over the construction of effect of these presents the settlement of which 

has not been hereinbefore expressly provided for, the same shall be referred to the 

Employer whose decision shall be final and no appeal shall lie against his decision before 

any court, arbitrator or authority. 

11. The provision of this undertaking shall be deemed to be supplemental to the said 

Agreement. 

 

IN WITNESS WHEREOF the Contractor have set their hands to these presents the day and 

year first hereinabove written. 

 

SIGNED, SEALED AND DELIVERED 

BY THE CONTRACTOR  

IN THE PRESENCE OF 

 

Witness One 

 

Signature 

 

Name 

 

Address 

Witness Two 

 

Signature 

 

Name 

 

Address 



 
 
 

Page 85 of 88 
 

 

Renovation of 8 Class III flats at RBI Staff Quarters, Osborne Road and RPC Layout, Bengaluru - Part I 
 

 

 
 

Annexure 9 
Undertaking regarding declaration of debarment by public institution(s) 

(To be submitted by the tenderer on their letterhead) 

Name of Work:  …………. 
 

1. I/We ……………………………. (Name of the bidder) declares that  

a) I/We or any of our allied firm* is/ are not debarred / suspended / blacklisted by any 

public institution / entity in India or any other country as on …………. (Last date of 

submission of bid). 

b)  I/ We or any of our allied firm* have not made any transgression in respect of the 

code of integrity (as mentioned in the tender) with any public institution / entity in India or 

any other country in last three years as on ……………... (last date of submission of bid).  

c) I/We will inform the Reserve Bank of India in writing, in case, I/We or any of our 

allied firm* is/are debarred / suspended / blacklisted by any public institution / entity in India 

or any other country on or before award of work for the captioned work.  

2. I/We ……………………………. (Name of the bidder) declare that I/We or our allied 

firm* ……………………… (Name of the allied firm(s)) is/ are debarred / suspended / 

blacklisted by ………………….……. (Name and address of public institution in India or any 

other country) and the same is / are effective up to …………. (date).  A copy of such letter 

is attached for your information and record.  

 

 

(Seal and signature of the bidder) 

Date 

Place 

(Note: strike out one of the above two declarations which is not applicable) 

 

*Allied firm: A firm would be termed as “allied firm” if the management is common, or 

substantial or majority shares are owned by the banned/ suspended firm and by virtue of 

this it has a controlling voice. Further all successor firms will also be considered as allied 

firms. 
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Annexure 10 
Proforma for Undertaking / Declaration /Certificate by the Bidder regarding country 
sharing land border with India 
 
To, 

The Regional Director 
Estate Department  
Reserve Bank of India 
Bengaluru 
 
 
Name of Work:  …………. 
 
I / We, ... ... ... ... ... ... ... ... ... ... ... ... ... .... (Name and address, including Country of 

location of bidder) have read and understood the contents of the Office Memorandum (OM) 

F. No. 6/18/2019-PPD dated July 23, 2020 and its subsequent orders / revision issued by 

Public Procurement Division, Department of Expenditure, Ministry of Finance, Government 

of India, regarding the restrictions on procurement from a bidder of a country which shares 

a land border with India. 

2. I / We certify that ……………. (Name of the bidder) 

 

i. is not from a country sharing land border with India, or 

ii. is from a country sharing land border with India and has been registered with the 

Competent Authority, the certificate of which is enclosed, or 

iii. is from a country sharing land border with India where Government of India has 

extended lines of credit, or 

iv. is from a country sharing land border with India where Government of India is 

engaged in development projects. 

(Strikeout whichever of the above is not applicable). 

 

3. I /We further certify that ............................... (Name of bidder) fulfils all requirements in 

this regard and is eligible to be considered under the provision of the above referred Office 

Memorandum and its subsequent orders / revision. I/We also undertake that even in case 

of contracts where we are permitted by the Bank/RBI to sub- contract I/We …… (Name of 



 
 
 

Page 87 of 88 
 

 

Renovation of 8 Class III flats at RBI Staff Quarters, Osborne Road and RPC Layout, Bengaluru - Part I 
 

 

bidder) will not sub-contract any work to a contractor from country(ies) sharing land border 

with India, unless such contractor fulfils all the requirements contained in the above referred 

Office Memorandum / Order. 

 

4. l/We know and understand that, if this Undertaking / Declaration / Certificate submitted 

by us is found to be false, the Bank shall be free to reject / terminate our tender / Work 

Order and that the Bank shall also be free to initiate any legal action in accordance with law 

including forfeiting of Earnest Money Deposit /Performance Bank Guarantee / Security 

Deposit and / or debarring us from participating in tenders invited by the Bank in future. 

 

 

Signature and name of the authorized signatory of the Bidder with Stamp  

 

 

Date: 

Place: 
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Check list 
 

A. List of Documents duly signed and certified and to be submitted to the Reserve Bank of 

India on or before last date and time of submission be scanned and uploaded within the 

period of bid submission: 

Sl.No. Description of Documents Submitted 

Yes / No 

A. i Form of tender  

ii UTR No. of NEFT Transaction for submission / Bank Guarantee 

(BG) as per prescribed format for EMD. 

 

ii. Tenderer’s Undertaking Addressed to the Bank   

iii. Annex 2  

iv. Annex 4  

v. Annex 5  

vi. Annex 6  

vii. Annex 7  

viii. Annex 9  

ix. Annex 10  

ix. Any other document as specified in the NIT and tender.  

B. Original documents in physical form and duly signed to be 

submitted before scheduled date 

 

i. Bank Guarantee / DD for EMD if BG/DD has been provided 

against EMD. 

 

ii. All documents as above  
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RESERVE BANK OF INDIA 

Estate Department 

Bengaluru 
 

Tender 

For 

Renovation of 8 Class III flats at RBI Staff Quarters, Osborne Road 
and RPC Layout, Bengaluru 

Name of Tenderer: ____________________________________________ 

Address:             _____________________________________________________ 

 

SCHEDULE OF QUANTITIES/ PART II - PRICE BID 
 

 ACTIVITY DATE 

1 Date of availability of Tender in RBI Website July 20, 2026; 12:00 PM onwards 

2 Bid Start Date July 29, 2026; 10:00 AM onwards 

3 Due date for submission of Tender August 07, 2026 till 10:00 AM 

4  Date of opening of Tender August 07, 2026; 11:00 AM onwards 

 

 

  

This document is the property of Reserve Bank of India (RBI). It may not be copied, distributed 

or recorded on any medium, electronic or otherwise, without the RBI’s written permission 

thereof, except for the purpose of responding to RBI for the said purpose. The use of the 

contents of this document, even by the authorized personnel / agencies for any purpose other 

than the purpose specified herein, is strictly prohibited and shall amount to copyright violation 

and thus, shall be punishable under the Indian Law. 
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RESERVE BANK OF INDIA,BENGALURU 
ESTATE DEPARTMENT 

Renovation of 8 Class III flats at RBI Staff Quarters, Osborne Road and RPC Layout, 
Bengaluru 

Contractor shall visit the site prior to quoting the rates 
ESTIMATE 

Item 
no Particulars of  the work Quantity Rate  Unit Amount   

1 Dismantling Work in OSBR H09,: 
(i) Inside the Bathroom and toilet  : Carefully 
dismantling the mosaic/tile flooring  along with 
back/bed mortar, dressing with chisel, etc. 
including making good the damages; stacking the 
salvage items at place directed and disposing  of 
the debris out of the Bank's  premises,  etc. 
complete as directed. ( Size of bathroom- 2.50 
and toilet size 1.06 Sqmt (approx))    
(ii) Dismantling all plumbing and sanitary pipe 
& fittings including stacking the salvage items at 
place directed and disposing  of the debris out of 
the Bank's  premises, etc complete as directed.       
(iii) In Kitchen :-Carefully dismantling the 
existing kitchen platform along with kitchen mori, 
brick partitions, R.C.C. slab, kadapa slab, mosaic 
dado, kitchen rcc shelves, existing bottom 
wooden shutters, overhead storage etc. including 
stacking the salvage items at place directed and 
disposing  of the debris out of the Bank's  
premises, making good the damages to the walls 
and floors, etc., with cement mortar (1 cement : 4 
sand) or plain cement concrete (1 cement : 2 
sand : 4 aggregate) as directed by the Engineer-
in-Charge. ( Size of Kitchen 3.00m x 
2.66m)Dismantling old MS windows :  
(iv) Carefully dismantling and removing the 
MS windows, stacking the shutters at a place 
directed and repairing the damages, if any, of 
windows/ventilator sills and jambs with CM (1:4) 
( 1 Cement : 4 Sand) in line and level etc. 
complete directed.   
(v) Modification to Existing MS grills of 
Windows: Modifying existing grills of windows by 
cutting the existing all round MS section and 
providing and welding 25x3mm thick flat to all 
round of grill and refixing the same to granite 
framed window  etc., complete as directed.  
Rate shall be lump sum for set of windows and 
ventilators per flat.                                                                                                                                                                                                           

1   Each   
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2 Dismantling Work in OSBR- L22 & L04: 
(i) Kitchen :-Carefully dismantling the existing 
kitchen platform along with kitchen mori, brick 
partitions, R.C.C. slab, kadapa slab, mosaic 
dado, kitchen rcc shelves, existing bottom 
wooden shutters, overhead storage etc. including 
stacking the salvage items at place directed and 
disposing  of the debris out of the Bank's  
premises, making good the damages to the walls 
and floors, etc., with cement mortar (1 cement : 4 
sand) or plain cement concrete (1 cement : 2 
sand : 4 aggregate) as directed by the Engineer-
in-Charge. ( Size of Kitchen 3.00m x 2.66m) 
(ii) Dismantling old MS windows: Carefully 
dismantling and removing the MS windows, 
stacking the shutters at a place directed and 
repairing the damages, if any, of 
windows/ventilator sills and jambs with CM (1:4) 
( 1 Cement : 4 Sand) in line and level etc. 
complete directed.   
(iii) Modification to Existing MS grills of 
Windows: Modifying existing grills of windows by 
cutting the existing all round MS section and 
providing and welding 25x3mm thick flat to all 
round of grill and refixing the same to granite 
framed window  etc., complete as directed.  
Rate shall be lump sum for set of windows and 
ventilators per flat.  

2   Each    

3 Dismantling Work: RPC C61 & C68 
(i) Inside the Bathroom and WC: Carefully 
dismantling the mosaic/tile flooring and wall dado 
along with back/bed mortar, dressing with chisel, 
etc. including making good the damages; 
stacking the salvage items at place directed and 
disposing  of the debris out of the Bank's  
premises,  etc. complete as directed.( Size of 
bathroom- 2.20 Sqmt (approx) & WC 1.62Sqmt 
(approx))    
(ii) Dismantling all plumbing and sanitary pipe 
& fittings, curtain pipes, cloth drying batten 
including stacking the salvage items at place 
directed and disposing  of the debris out of the 
Bank's  premises, etc complete as directed. 
(iii) In Kitchen: Carefully dismantling the existing 
kitchen platform along with kitchen mori, brick 
partitions, R.C.C. slab, kadapa slab, mosaic dado 
etc. including stacking the salvage items at place 
directed and disposing  of the debris out of the 
Bank's  premises, making good the damages to 
the walls and floors, etc., with cement mortar (1 
cement : 4 sand) or plain cement concrete (1 
cement : 2 sand : 4 aggregate) as directed by the 
Engineer-in-Charge.( Size of Kitchen 2.8m x 
1.87m) 

2   Each    
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(iv) Dismantling of mosaic skirting : Carefully 
dismantling the existing mosaic skirting along 
with back mortar including disposing  of the 
debris out of the Bank's  premises.                                                                                               
(v) Dismantling of wall dado in sink area : 
Carefully dismantling the existing mosaic/ tiles 
dado along with back mortar including disposing  
of the debris out of the Bank's  premises. 

4 Dismantling Work: RPC A07, C55 & C67 
(i) In Kitchen : Carefully dismantling the existing 
kitchen platform along with kitchen mori, brick 
partitions, R.C.C. slab, kadapa slab, mosaic dado 
etc. including stacking the salvage items at place 
directed and disposing  of the debris out of the 
Bank's  premises, making good the damages to 
the walls and floors, etc., with cement mortar (1 
cement : 4 sand) or plain cement concrete (1 
cement : 2 sand : 4 aggregate) as directed by the 
Engineer-in-Charge.( Size of Kitchen 2.8m x 
1.87m) 
(ii) Dismantling of mosaic skirting : Carefully 
dismantling the existing mosaic skirting along 
with back mortar including disposing  of the 
debris out of the Bank's  premises.    
(iii) Dismantling of wall dado in sink area :-
Carefully dismantling the existing mosaic/ tiles 
dado along with back mortar including disposing  
of the debris out of the Bank's  premises. 

3   Each    
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5 Waterproofing work in: OSRH09 & RPCC61 
and C68,: Providing proprietary cement based 
water proofing treatment. The treated areas shall 
be tested by water ponding (first ponding test 
after application and curing of waterproof coating 
& plaster to the sunken / floor portion and second 
after rendering and curing of the top layer of 
plaster after laying brick bat coba) 72 hours and 
shall be got approved before proceeding with 
further works. The water proofing treatment shall 
be guaranteed against any seepage / leakage / 
dampness for a period of 10 years from the date 
of completion certificate issued by the Bank. The 
guarantee has to be furnished by the contractor 
in the stamp paper of appropriate value in Bank's 
prescribed format (Annexure 9 of Part - I)           
(i) Providing and applying two or more coats of 
approved make SBR based cementitious 
waterproof coating admixed with ordinary 
portland cement to the sunken portion of W.C, 
bathroom and kitchen Nahani trap area including 
verticals and side walls up to 600 mm height 
above the floor finish level and to the floor portion 
of bathroom. The rate shall include preparation of 
surface by scrapping and cleaning the surface 
with wire brush, sealing of all joints, corners, 
junctions of pipes and masonry with SBR 
modified cement slurry. The rate shall include 
necessary curing, testing, etc., complete as 
directed by the Bank’s Engineer.                         
(ii) Providing and rendering 20 mm average thick 
plaster using approved quality and make polymer 
modified ready mix plaster to the sunken portion 
of W.C, bathroom and kitchen Nahani trap area 
including verticals, side walls up to 600 mm 
height above FFL and to the floor portion of 
bathroom/ WC. The rate shall include preparing 
the surface, curing, etc., complete as directed by 
the Bank’s Engineer.                               
(iii) Providing and laying brick bat coba using well 
burnt broken brick bats 25 mm to 40 mm size with 
50% of cement mortar 1:5 (1 Cement: 5 Coarse 
sand) admixed with approved quality and make 
SBR to fill the sunken portion of the WC 
(approximate 0.3 Cu m), bathroom (0.75 Cu. m) 
and kitchen Nahani trap area for average depth 
of 200 mm as directed by the Bank's Engineer. 
The rate shall include necessary preparation of 
surface, curing etc., complete as directed by the 
Bank’s Engineer.                  
Note: Finished plan area of the floor  will be 
measured for payment.  

10.00   Sqm   
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6 Granite sill, soffit & jam for window (H09,L04 
& L22):- Providing & fixing 18mm thick approved 
quality mirror polished jet black granite for sill, 
soffit & jam in single piece of required width in 2 
level/step arrangement (outside step at lower 
level) on all four sides fixed with cement mortar in 
proportion 1:4 (1 Cement : 4 Sand) or approved 
tile adhesive including necessary curing, finishing 
etc. complete as directed.Width of granite shall 
be as per site condition or as directed by the 
Bank's Engineer. Rate shall be inclusive of 
dismantling of hall, bedroom and kitchen window 
sill, soffit & jambs to refix the existing aluminium 
windows. 

16.00   Sqm   

7 Ceramic tile flooring in Bathroom & toilet of 
H09 and RPC C61 balcony of H09,L04 & L22  :-
Providing and laying in line and level 
300mmx300mm size non-skid Ceramic tile of 
approved make and shade using bed-mortar in 
CM 1:4,  filling the joints with  approved tile grout 
of matching shade etc., complete as directed by 
the Bank’s Engineer.(Basic price excluding 
GST =600/- per sqmt) 

15.00   Sqm   

8 Glazed ceramic tile dado in bathroom, toilet & 
kitchen of H09 , wash basin area (H09,L22 
&L04) & Wash basin  area C61 C67 & C68:-
Providing and laying in line and level  450 mm 
X300mm ceramic tiles wall dado as per approved 
make and shade in bathroom, WC, Kitchens and 
wash basin area using high polymer modified 
quick set  tile adhesive  (Water based) in average 
3mm thickness filling the joints with epoxy tile 
grout of  matching shade etc.,complete as 
directed. The rate shall include preparation of 
back surface by dismantling existing plaster & 
replastering the same with CM 1:4 (1 Cement : 4 
Sand) upto required thickness and making the 
surface rough to have required bonding. (Basic 
price excluding GST =600/- per sqmt) 

132.00   Sqm   

9 Vitrified tile flooring and skirting (H09,L04 
&L22)  & RPC  (A07,C55, C61,C67 &C68) :-
Providing and laying in position 8 mm to 10 mm 
thick 1st quality vitrified tiles of 600 mm x 600 mm 
of approved make and shade laid in proper line 
and level. Flooring  shall be fixed on the existing 
mossaic tile after carrying out necessary surface 
preparation by hacking the surface and using 3 to 
6 mm thick tile adhesive of  Bal Endura(Silver 
Star), Fevimat of M/s Pidilite or any other 
approved equivalent chemical. The rate shall be 
inclusive for fixing the tile with neat tile adhesive 
paste, filling the joints with approved quality 
epoxy tile grout of matching shade or white 
cement mixed with matching colour pigment, 

372.00   Sqm   
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cleaning the tiles, wastage  etc., all complete as 
directed (Basic price excluding GST Rs 600/- 
per Sqm). 

10 Granite door sill:-Providing & fixing 18mm thick 
and 50mm to 75 mm wide mirror polished  black 
granite door sill in single piece with readymade 
adhesive including  filling the joints with matching 
colour pigment, finishing etc. complete as 
directed. 

9.00   m   

11 KITCHEN PLATFORM OSR (H09,L04 & L22)  &  
RPC  (A07,C55, C61  C67 & C68): Providing and 
constructing granite   slab (min 25mm thick) 
platform of (approximate sizes :OSR  3050mm x 
650mm x 1 No along with sink opening) as   
consist of   the   following   specifications. RPC 
1900 x 650 mm x 1 No, 1150 x 650 mm x1 No 
along with sink opening) as   consist of   the   
following   specifications. 
i) Vertical supports shall be made of 30mm 
kadappa stone at both the gable ends and in 
between including groove cutting in walls and 
fixing firmly with suitable adhesive/inserts etc.,  
ii) Providing and fixing top slabs of minimum 
25mm thick in two pieces for entire kitchen 
platform including inserting into wall by a 
minimum of 25 mm after making necessary 
machine cut grooves around with necessary 
granite fixing adhesives and resting in true level 
over the vertical support slabs.   
iii) Providing and fixing front edge (facia patti) to 
the platform slab and it shall project above the 
finished horizontal granite slab toping by 5 mm 
and the top edge of the same shall be cut, bull-
nosed and polished to the approved profile.   
(iv) Providing and fixing 100 mm high one end 
quarter round granite facia at the junction of wall 
and top slab with suitable adhesive/inserts.   
The rate shall include making necessary 
openings on the platform top to fix the kitchen 
sink, rounding and polishing of the edges of the 
openings, filling and finishing the joints between 
the sink & platform / slabs with water proof 
cement grout/silicone sealant etc. The rate shall 
include Providing suitable   dia hole in the 

16.00   Sqm   
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granite   slab   for gas   hose, shall include for 
wastages, transportation, finishing.  

12 GI PIPE LINE INTERNAL(H09) & RPC C61 & 
C68: Providing and fixing in position ‘C' class 
Jindal make or 'B' class Tata make G.I. pipe of 
20mm dia. including specials such as  union 
,bend, elbow , socket etc., including pipe line to 
be concealed in the wall after making necessary 
grooves/chasing with GI hooks, filling of cement 
mortar (1:4) (1 Cement : 4 Sand),  painting with 
anti-corrosive weather proof rubber paint to 
concealed pipes all of approved make & for 
geyser hot water pipe line should be wrapped 
with hessain cloth dipped in bitumen & again 
painting with rubber paint etc., complete. 
Pressure testing the pipeline for leakages 
obtaining permission of Bank's Engineer etc. 
complete as directed. Note: Length of pipe 
including specials will measured  in running metre 
for payment. 

36.00   m   

13 PVC PIPE LINE INTERNAL OSR (H09) & 
RPC(C61 &C68): Providing and fixing 110mm 
Dia. PVC pipes of approved make for waste 
water line including fittings such as tee, elbow, 
bend, 'y' junction including connecting with 
vertical stack including making good damages 
with water proofing plaster, etc., complete. 
Note: Length of pipe including specials will 
measured in metre for payment 

9   m   
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14 Providing and fixing 75 mm dia. PVC pipe of 
approved make  heavy  quality for waste line for 
wash basin including specials such as bends, 
elbows, tee, etc with heavy G.I. clamps, jointing 
solution, testing etc. complete as directed. 

15   m   

15 Providing and fixing 50 mm dia. PVC pipe of 
approved make  heavy  quality for waste line for 
wash basin including specials such as bends, 
elbows, tee, etc with heavy G.I. clamps, jointing 
solution, testing etc. complete as directed. 

8   m   

16 Providing and fixing Wash Basin of 
Hindware/Parryware or approved equivalent 
make, white colour, size 565 x 450 x 175 mm 
(approx.) with all accessories viz. PVC 
connection with C.P. waste couplings, waste pipe 
including connection to the waste line, etc 
complete. 

6   Each   

17 Providing and fixing approved make concealed 
type C.P. brass anglular stop cock of 15mm dia 
with flanges. 

9   Each   

18 Providing and fixing approved make concealed 
type C.P. brass stop cock of 15mm dia with 
flanges. 

3   Each   

19 Providing & fixing Wall Mixer with Provision for 
overhead Shower with 115mm Long Bend Pipe 
on Upper Side, Connecting Legs & Wall Flanges 
etc., all complete as directed. 

3   Each   

20 Providing and fixing C.P. brass overhead Shower 
rose with SS shower arm and wall flange of 
125mm dia of approved make & model etc., 
complete 

3   Each   

21 Providing and fixing C.P. brass pillar cock with 
aerator, long type neck 15mm dia with flanges of 
approved make and model to wash Basin , etc 
complete  

6   Each   

22 Providing and fixing approved make  wall 
mounted swan neck  sink cock with areator  and 
flanges for kitchen sink.  

8   Each   

23 Providing and fixing square C.P. grating Heavy 
quality of approved make.  

16   Each   

24 Providing & fixing decorative glass shelf 
approved make & quality size of 600mm 

16   Each   

25 Providing and fixing Mirror of approved make 
above wash basin with PVC frame  of size 
600mmX450mm etc., complete 

8   Each   

26 Providing and fixing floor mounted European type 
Water Closet with P/S trap with standard seat 
cover, dual flush tank with long bend pipe, PVC 
connection pipe, coupling and all accessories, all 
of approved size, white colour and model of 
Hindware/ Parryware or equivalent make 1st 
quality etc. complete as directed by Bank's 
Engineer. (In OSR H09 & RPC C61) 

3   Each   



Renovation of 8 Class III flats at RBI Staff Quarters, Osborne Road and RPC Layout, Bengaluru– Part II  
Page 10 of 14 

 
 

 

 

27 Modular Kitchen (OSR H09,L04 & L22) & 
RPC(A07,C55, C61, &C67, C68) :  
Providing, fabricating and fixing in position 
modular kitchen of approved make of following 
specifications and layout, sizes as per drawings 
enclosed and site condition: 
(i) All carcasses below the platform shall be 
fabricated with 18/19mm thick BWR grade ply of 
approved make finished with 1mm thick approved 
decorative laminate on outside and 0.8mm white 
shade on all other sides. The edges to be finished 
with PVC edge banded tapes. Carcasses rear 
panel shall be with 12mm thick BWR plywood of 
approved make finished with 0.8mm thick 
laminate on both sides. 
(ii) All shutters shall be fabricated out of 18/19mm 
thick BWR grade ply of approved make finished 
with 1mm thick decorative laminate of approved 
make on front side and 0.8mm laminate (machine 
pressed) on inside, edges to be finished with PVC 
edge banded tapes. All the shutters shall be 
provided with front laminate of approved darker 
shade/ design, SS 304 matt finished approved 
make D-type handles of dimension 160mm.  
(iii) All frames, vertical dividers, shelves, fillers 
wherever required to cover gaps and shall be 
fabricated with 18/19mm thick BWR grade ply of 
approved make finished with 1mm thick laminate 
on all sides.    
(iv) All Hinges for shutters are of approved make 
for normal opening functions. Construction of 
carcass units shall be with mini fixtures/ shear 
connectors, hardware of approved make.  
Note: Finished front elevation area below the 
platform granite slab level up to floor finish level/ 
bottom of shutter as applicable will be measured 
for payment. 

17.00   Sqm   

28 Providing and Fixing in position Stainless steel 
sink of Anti scratch of approved make of overall 
size 620x 460mm and bowl size of 
560mmx410mmx254mm of approved make 
along with 40mm dia CP waste coupling, flexible 
40mm PVC waste pipe, grating plug with all 
accessories, etc., complete. The rate shall 
include making necessary connections of waste 
pipe to existing waste pipeline in the kitchen, etc., 
all complete as per direction of Bank's Engineer. 
in flats ( OSR H09,L04 & L22) & RPC(A07,C55, 
C61, & C67) 

8   Each   
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29 Providing and fixing SS 304 grade approved 
make accessories consists of the following 
including heavy duty telescopic channels finished 
with zinc (45kg capacity) of 450mm size as per 
layout requirement for the following units:  in flats 
( OSR H09,L04 & L22) & RPC(A07,C55, C61, & 
C67) 

8   Each 
flat 

  

a) Plain baskets of approx. size 530 mm x 500 
mm x 200 mm x 1 No. 
b) Plain baskets of approx. size 530 mm x 500 
mm x 150 mm x 1 No. 
c) Cup & saucer tray 530 mm x 500 mm x 100 
mm x 1 No. 
d) Perforated cutlery tray 530 mm x 500 mm x 
100mm x 1 No. 
e) Plate basket 530 mm x 500 mm x 100 mm x 1 
No. 
f) Bottle fixed pull out 210 mm x 500 mm x 530 
mm x 1 No. 
g) Detergent holder 255 mm x 150 mm x 410 mm 
h) Garbage basket ring type 260 mm dia x 150 
mm 

30 Loft covering in bedroom and dining area: 
Providing and fixing 18mm thick BWR  plywood 
covering to the lofts of different size of each in 
bedroom, dining area having three sets of double 
leaf shutters with necessary heavy quality S.S 
handles,75mm Hinges (2-nos to each 
shutter),Magnetic catchers. The rate shall include 
for providing minimum 100mm wide suitable  
plywood frame around the opening, Providing 
and fixing 1mm thick decorative laminate of 
approved make and shade on front sides and 
0.8mm white balancing laminate on back side, 
lipping to edges. Measurement for payment will 
be made for the external area of the loft covering.  
in flats ( OSR H09,L04 & L22) & RPC(A07,C55, 
C61, C67 & C68 ) 

16.00   Sqmt   

31 Built-in Cupboard Covering in Bed room in OSR 
& RPC : Carefully removing the old shutters of 
built-in cupboard without damaging the solid woof 
framework. Providing and fixing 18mm thick  
BWP plywood door shutters to built-in Cupboard 
of approximate size of 2000mmX1000mm,  with 
necessary heavy quality 100mm S.S handles (2 
nos.), 100mm hinges (6nos.), hasp & staple(1 
no.). The rate shall include for (a) modification of 
teakwood frame providing minimum100mm wide 
plywood frame around the opening, Providing 
and fixing 1mm thick laminate of approved make 
and shade on both sides Providing and applying 
a coat of wood primer and two coats of 1st quality 

8   Each   
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SEP (inside area only) of matching shade to the 
frame, etc., complete as directed. 
Note:-1. The dimensions and fixing arrangement 
be/ vary as per site condition; however, the work 
is to be done as per sample  flat. 
2. Measurement for payment will be made for 
each cupboard covering all the items of the 
work.in flats  

32 OVERHEAD STORAGE IN KITCHEN : Providing 
and fixing overhead cabinet units above cooking 
platform. Carcasses , shutter, midlevel shelve, 
hinges shall be as per specifications given at item 
No 26  above except shutters shall be partly 
glazed. Glazed portion shall be provided with 
5mm thick plain glass of approved make, Shelf 
shall be as per specification given in item 26 
above including necessary approved mini 
fixtures, brackets, hinges and all hardware etc., 
complete.  Note: Finished front elevation area of 
overhead unit will be measured for payment in 
flats 

6.00   sqm   

33 Main entrance door: Repairs & strengthening of 
main entrance door by providing and fixing 8mm 
thick BWR  grade plywood on door shutter. 
Providing 4mm thick veneer of approved shade 
on all exposed sides of door frame and front side 
of door shutter, with melamine polishing after 
preparation of surface , Removing & refixing  the 
existing door & removing the  old fittings & P/F 
new fittings(will be measured in the carpentary 
items) and hinges (SS100mm ,3 nos.),  frames 
repairs & making proper alignment if required, 
fillings, adhesives, complete as directed. Overall 
size of Door ( shutter with frame) and cladding 
approx 1.10 m x 2.10 m  .Back portion of shutter 
shall be painted with Synthetic Enamel paint of 
matching shade. in flats (OSR H09,L04 & L22) & 
RPC(A07,C55, C61, & C67) 

8   Each   
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34 Providing and fixing approved quality heavy duty 
S.S hardware fittings with necessary wood 
screws to the doors and cupboard shutters. The 
rate shall include removing old fixtures as 
required. 
Night latch of Godrej make 7 levers with keys in 
triplicate-1 no. 
Aldrop 250mm long 15mm size  for main door - 1 
Nos. 
Aldrop 150mm long 10mm size for bedroom(1), 
kitchen door(1)- 2 Nos. 
Handles of 200mm size for main door-1 Nos. 
Handles of 150mm size for main door, bedroom, 
balcony and kitchen door-7Nos. 
Tower Bolt of 200 mm long heavy for main door-
2Nos., bedroom(2), balcony(2) and kitchen 
door(4) 
Safety chain heavy for main door-1Nos. 
Peep hole of approved quality for main door-
1Nos.                                                         in flats 
(OSR H09,L04 & L22) & RPC(A07,C55, C61, & 
C67) 

8   Each 
flat 

  

35 Three track sliding window with S.S Mosquito 
Mesh (H09,L04 & L22): - Providing and fixing 
three track sliding powder coated Aluminum 
frame sections of size 92X 32X 1.5mm with 
bottom gutter section of size 92X45X1.5 mm with 
concealed type lock arrangement and with 
provision for exhaust fan with necessary framing 
arrangement. All the sliding shutters  shall be of 
powder coated aluminum sections of size 40 mm 
X 18 mm x 1.5 mm with concealed/recessed type 
locks. Outer two shutter shall be powder coated 
Aluminum framed fully glazed with 5 mm thick 
frosted glass in kitchen. Third shutter panel shall 
be of powder coated Aluminium framed with 
Stainless steel 27 G mosquito-proof mesh 
including beading, etc., complete all as directed 
above specification & as directed by Engineer-in-
Charge. 

14.00   Sqmt   

36 Repainting of Flat OSR & RPC :- Re-painting the 
entire flat after thoroughly scraping existing paint 
finishes  & preparation of surface of walls, 
ceilings, wood work, steel work with necessary 
putty work as per the following  finishes with 
approved make/shade  paints viz 
i) Two or more coats of oil bound distemper for 
walls, ceiling, beam & columns of flat including 
balcony etc after applying necessary coats of 
putty, over a coat of primer to get smooth surface 
(Approx quantity = 170 Sq m) 
ii) Two or more coats of synthetic enamel paint to 
doors and cup boards ( interior walls/wooden 
surfaces) after applying necessary coats of putty, 

8   Each 
flat 
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over a coat of primer to get smooth surface 
(Approx quantity=33 Sq m)  
Note: i)Payment shall be for entire flat repainting 
as lumpsum.  
ii)The painting shall be done using appropriate 
tools and tackles, cleaning the surfaces including 
the spilled paint/ stain/ dirt of windows/ doors. 
etc., complete as directed by Bank's Engineer. 
                     

37 Ventilators with SS mesh :  Providing and fixing 
louvered ventilator made of powder coated 
aluminium section of size 38.10mm x 25.40mm x 
1.44mm with 5 mm thick smooth edge approved 
make frosted glass panels fixed with good quality 
PVC clips including providing and fixing of 27 
gauge SS mosquito proof mesh etc., complete as 
directed by Bank's Engineer. Approximate size- 
600mm x 600mm. 

6.00   Each   

    Total    
    Add CGST( @ 9%)   
    Add SGST( @ 9%)   
    Total    

38 Rebate for taking away the scrap materials from 
item No 1,2,3 & 4 on as is where is basis 
consisting of  MS windows shutter, old carpentry 
fittings, pipes, plumbing and sanitary fittings or 
any other scrap items obtained in various 
dismantling works under different items 
mentioned above except electrical fittings. Rate 
shall be quoted on lumpsum basis inclusive of all 
taxes (Say B) 

8   Each   

    Total (A-B)   
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