
 

Reserve Bank of India  

Belapur  

 Notice Inviting Tender 

Reserve Bank of India, Belapur invites e-Tender through Central Public Procurement 
Portal (CPPP) for “Design, Supply, Installation, Testing and Commissioning 
(DSITC) Of Goods (Bullion) lift in the Bank's Main Office building at Belapur, Navi 
Mumbai”. The e-Tender along with the detailed tender notice is available on the CPP 
Portal at https://etenders.gov.in/eprocure/app and the website of the RBI at 
https://www.rbi.org.in under the menu “Tenders”. 

2. This is an Open Tender. Only those bidders/vendors, who qualifies the eligibility 
criteria stipulated in the tender, are eligible to participate in this tender. Further, all 
bidders must register themselves with the Central Public Procurement Portal (CPPP) 
to participate in the e-Tendering process. 

SCHEDULE OF TENDER (SOT) 
a. Name of work Design, Supply, Installation, Testing and 

Commissioning (DSITC) Of Goods (Bullion) lift 
in the Bank's Main Office building at Belapur, 
Navi Mumbai 

b. e-Tender no 2026_RBI_296394_1 
c. Mode of Tender e-Procurement System 

(Online Part I - Techno-Commercial Bid and 
Part II -Price Bid 
through https://etenders.gov.in) 

d. Estimate Cost of the work ₹48.40 Lakhs 
e. Date of NIT available to parties 
to download 

October 30, 2026, 17:00 Hrs. 

f. Date and Time of Pre-Bid 
Meeting (Offline) 

November 16, 2026; 15:00 Hrs. 
At 2nd Floor, Estate Cell, RBI Belapur, 
HH Nirmaladevi Marg, Sector 10, CBD Belapur. 

g. i) Earnest Money Deposit 
 

i) ₹96,800/- (Rupees Ninety-Six thousand 
Eight Hundred only) in the form of NEFT or 
BG/DD, in favour of Reserve Bank of India, 
Belapur, to be delivered in physical form at 
Reserve Bank of India Estate Cell, RBI Belapur. 
NEFT details 
Beneficiary Name: RBI Belapur 
Beneficiary A/c No: 186003001 
IFSC: RBIS0NMPA01 
(Fifth and Tenth characters in IFSC are Zero) 

https://etenders.gov.in/eprocure/app
https://www.rbi.org.in/
https://etenders.gov.in/


Kindly provide the proof of EMD deposit to us 
at following email id: estatebelapur@rbi.org.in  

ii) Tender Fees ii) No Tender Fees 
h. Last date of submission of 
EMD 

On or before November 26, 2026, 12:00 Hrs. 

i. Date of Starting of e-Tender for 
submission of online Techno-
Commercial Bid and price Bid 

October 30, 2026, 17:00 Hrs. 

j. Date of closing of online e-
tender for submission of Techno-
Commercial Bid & Price Bid 

November 26, 2026, 12:00 Hrs 

k. Date & time of opening of Part-
I (Techno-Commercial Bid) 
 
The date and time of opening of 
Part-II (Price Bid) 

November 27, 2026, 12:00 Hrs. 
 
 
Will be intimated by the Bank after scrutiny of 
Part-I documents 

 

3. Firms which do not comply with the eligibility criteria and/or do not submit EMD by 
stipulated date and time will not be considered for opening of Part-II of their tender. 

4. The Bank is not bound to accept the lowest Tender and reserves the right to accept 
either in full or in part any tender. The Bank also reserves the right to reject all the 
tenders without assigning any reason therefore. 

5. All the tenderers may please note that any amendments / corrigendum to the e-
Tender, if issued in future, will only be notified on the RBI website and Central Public 
Procurement Portal (CPPP) as given above and will not be published in the 
newspaper.  

 
 

Chief General Manager 
Belapur 

 

mailto:estatebelapur@rbi.org.in


 

Reserve Bank of India 
Estate Cell 

Belapur 
 
 

E-Tender For 

Design, Supply, Installation, Testing and Commissioning (DSITC) Of Goods (Bullion) lift in 
the Bank's Main Office building at Belapur, Navi Mumbai (Tender No. 2026_RBI_296394_1) 

 

Part – I 
(Techno Commercial bid) 

 
Name of Tenderer: _________________________________________________________  

Address: __________________________________________________________________  

 

e-Tender no 2026_RBI_296394_1 

Date and time of e-Tender 
available for viewing 

From: October 30, 2026, 17:00 Hrs. 

Availability of tender (Part-I and 
Part-II) for submission From October 30, 2026, 17:00 Hrs. 
Date and time of Pre-bid meeting November 16, 2026; 15:00 Hrs. (Offline) 

 
Venue: Estate Cell 2nd floor, Reserve Bank of India, H.H 
Nirmala Devi Marg, Sector -10, CBD Belapur, Navi Mumbai. 

Last date of Submission of e-
Tender  

November 26, 2026, 12:00 Hrs. 

Date and time of opening of e-
Tender 

November 27, 2026, 12:00 Hrs. 

 

This document is the property of Reserve Bank of India (RBI). It may not be copied, distributed or 
recorded on any medium, electronic or otherwise, without the RBI’s written permission thereof, 
except for the purpose of responding to RBI for the said purpose. The use of the contents of this 
documents, even by the authorized personnel / agencies for any purpose other than the purpose 
specified herein, is strictly prohibited and shall amount to copyright violation and thus, shall be 
punishable under the Indian Law.  
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Section-I 
Notice inviting e-Tender (NIT) 

 
Design, Supply, Installation, Testing and Commissioning (DSITC) Of Goods (Bullion) Lift in 

the Bank's Main office building at Belapur, Navi Mumbai - E-tender 

1. The Belapur Office invites open E-Tender in two parts for captioned work. The 
estimated cost of the work is ₹ 48.40 lakhs inclusive of GST and is to be completed 
within 90 days. 

2. Eligibility Criteria:  
2.1 Only Original Equipment Manufacturer (OEM) who fulfil following criterion 
And 
2.2 Duration of past experience: Should have minimum 5 years of experience of 
executing similar services/works* (during last 5 years ending last day of month 
previous to the one of which tenders are invited). Bidder should furnish their Client list 
showing the details of services/work carried out by them during the last 5 years. The 
list shall include details such as Name of the Client, Value of services/work executed, 
Date of Start and Finish of the services/work, Reasons of delay, if any, etc. The bidder 
should submit documentary evidence in support of minimum experience of 5 years 
(i.e.; If the tender is issued in the year 2026, then the bidder should have undertaken 
services/work in 2021). 

And 
2.3 Minimum value of each completed services/work (qualifying): Experience of 
having successfully completed similar services/works during last 5 years ending last 
day of month previous to the one of which tenders are invited should be either of the 
following:  
i. Three similar completed services/works each costing not less than the amount 
equal to 40% of the estimated cost  

or 
ii. Two similar completed services/works each costing not less than the amount equal 
to 50% of the estimated cost  

or 
iii. One similar services/work costing not less than the amount equal to 80% of the 
estimated cost.  

And 
2.4 Yearly turnover: 100 % of the estimated cost or more during the last three financial 
years ending 31st March 2026 

And 
2.5 Solvency: Should furnish solvency certificate issued by the Applicant’s banker 

specifically for the purpose of the work, for an amount equal to the estimated cost 
of the services / work.  

And 



2.6 Service setup: Full fledged service setup should be available for the specified job 
at Mumbai / Navi Mumbai. 
 

* Similar work means Supply, Installation, Testing and Commissioning of Goods Lift. 

Only those tenderers who qualify as above will be eligible to tender for the work. A Tender 
submitted by a firm which is found to be not satisfying any of the above criteria will be liable 
for rejection. 

3. The e-tender will be carried out by Central Public Procurement Portal (CPPP) 
https://etenders.gov.in/eprocure/app as third party on behalf of RBI. Therefore, interested 
firms are required to register on the CPP portal to participate in the tendering process. The 
detail regarding the registration on CPPP and procedure of e tendering has been attached at 
Annexure II. E-Tender shall be submitted online in two parts. Part I of the e-tender will contain 
the standard technical and commercial conditions for the proposed services/work and Part II 
of the e-tender will contain the price bid. All required annexures along with documentary 
proofs will also be uploaded along with Part I of the tender. This is an e-tender bid and the 
bidders are not required to be present for opening.  
 
4. The Bank is under no obligation to accept the lowest bid and reserves the right to accept 
any tender either in whole or in part. The Bank reserves the right to reject any or all tenders 
at its sole discretion, without providing any reason therefor.  
 
5. The Bank reserves the right to issue addendum / corrigendum/ minutes/ pre-bid meeting, 
which shall be published solely on the official website of RBI and CPPP. Such updates shall 
form an integral part of the tender document, and no separate notification will be sent to the 
individual bidders. It is the sole responsibility of the bidder to monitor these portals for any 
amendment/s.  
 
6.The schedule for the tender (SOT) is as follows: 

i. E-Tender no  (Tender No. 2026_RBI_296394_1) 

ii. Mode Of Tender  e-Procurement System  

(Online Part I - Techno-Commercial Bid and  

Part II - Price Bid through CPPP Portal 

(https://etenders.gov.in/eprocure/app)  

iii. Estimated Cost ₹ 48.40 lakhs inclusive of GST. 

iv. Time period for completion 
of the services / work 

90 days from 14th day of issue of work order 

v. Earnest Money Deposit (Only 
through NEFT / Demand Draft 
/ Bank Guarantee) 

₹ 96,800/- by  

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app


1) NEFT, RBI A/c.No. Beneficiary Name: RBI 

Belapur  

Beneficiary A/c No: 186003001  

IFSC: RBIS0NMPA01  

(Fifth and Tenth characters in IFSC are Zero) 

Kindly mention your name/ company name in the 
NEFT Transaction remarks.  

or  

2) Demand Draft / Banker’s Cheque / Bank 
Guarantee: In favour of Reserve Bank of India to be 
delivered in physical form at RBI, Belapur. 

vi. Date of availability of E-
Tender Document for 
download on CPPP portal / 
RBI website  

October 30, 2026 from 17:00 Hrs. onwards 

vii. Starting date of e-tender for 
submission of Part I (Techno-
Commercial Bid) and Part II 
(Price Bid) at  

October 30, 2026 from 17:00 Hrs. on wards 

viii. Date and time of pre-bid 
meeting  

November 16, 2026; 15:00 Hrs. 

Venue: Estate Cell 2nd floor, Reserve Bank of India, 
H.H Nirmala Devi Marg, Sector -10, CBD Belapur, 
Navi Mumbai. 

ix. Date of Publishing minutes of 
pre-bid meeting on RBI 
website/ CPPP 

November 18, 2026 

x. Last date and time of 
submission of EMD 

November 26, 2026, 12:00 Hrs.  

(must be reflected in our account) 

xi. Last date and time of 
submission of Tender 

November 26, 2026, 12:00 Hrs. 

xii. a. Date and Time of opening 
of Part I (Techno-Commercial 
Bid) 

November 27, 2026, 12:00 Hrs. 

 



b. Date of opening of Part II 
(Price Bid) 

Part II of the tender will be opened only for those 
bidders who are found eligible upon scrutiny of the 
Part I submissions. The eligible bidders will be 
informed separately through email. 

xiii. Name of officers regarding 
any clarification on this 
tender / forwarding the detail 
of EMD etc., 

i) Shri. Vishwamurthy Vagga, Asst. Manager (Tech.-
Electrical), vvishwamurthy@rbi.org.in;  Phone : 022 -
69873015 

ii) Shri. Hemraj.V. Walurkar, Asst. Manager (Tech.-
Civil), hvwalurkar@rbi.org.in;  Phone : 022 -
698713126 

iii) Smt. Rajani Joshi, AM Estate Cell, E-mail ID 
rajanijoshi@rbi.org.in Phone No: 022- 6987 3031 

iv) Smt. Sharmi R, AM Estate Cell, E-mail ID 
rsharmi@rbi.org.in Phone No: 022- 6987 3021 

 

Chief General Manager 
Reserve Bank of India 

Estate Cell 
              Belapur 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

mailto:vvishwamurthy@rbi.org.in
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Section II 
Form of Tender 

Chief General Manager 
Estate Department  
Reserve Bank of India 
Belapur, Navi Mumbai  
 
Madam /Dear Sir,  

  Having examined the drawings, specifications, designs and bill of quantities relating to 
the services /works specified in the Memorandum hereinafter set out and have visited and 
examined the installation site of the works specified in the said memorandum and have 
acquired the requisite information relating thereto as affecting the tender. We hereby offer to 
execute the works specified in the said memorandum within the time specified in the said 
memorandum at the rates mentioned in the attached Schedule of Quantities and in 
accordance in all respects with specifications, designs and instructions in writing referred to 
in articles of agreement, general instructions to the tenderers and special conditions, 
conditions hereinbefore referred to, specifications, schedule of works, data sheet and 
schedule of quantities and with such materials as are provided for, by and in all other respects, 
in accordance with such conditions so far as they may be applicable.  

MEMORANDUM 

i.  Description of 
services /works  

Design, Supply, Installation, Testing and Commissioning of 
Goods (Bullion) Lift in Bank’s Main office building at Belapur.  

ii.  Estimated cost  ₹ 48.40 lakh inclusive of GST  

iii.  Payment Terms  As per clause 3 of Section V Part I of tender  

iv.  Earnest Money 
Deposit  

₹ 96,800/- 
(Rupees Ninety-six thousand and eight hundred only)  

v.  Performance Bank 
Guarantee  

As per clause 2 of Section V  Part I of tender 

vi. Contract Period / Time 
of completion 

As per clause 1 of Section V and SOT of Section I of Part I of 
tender  

vii. Amount to be 
deducted from each 
bill 

@5% is to be recovered from each on-account bill till the total 
recovery amounts to 5% of the contract value as stipulated in 
the tender document or submit BG @ 5% of contract value. 

 

2. We also agree that our tender will remain valid for acceptance by the Bank for 90 days 
from the date of opening of Part I of the tender and this period of validity can be extended for 
such period as may be mutually agreed between the Bank and us in writing. We also agree to 
keep the Bank Guarantee / NEFT towards earnest money deposit (EMD) valid during the 



entire period of validity of tender and the extended period, if any, as per enclosed proforma 
(Annexure VII).  

3. Should our tender be accepted, we hereby agree to abide by and fulfil all the terms and 
conditions of the contract. In the event of any default on our part, we acknowledge the Bank's 
right to forfeit our Earnest Money Deposit [EMD] and agree to pay the Bank or its successors, 
or assignees or nominees, any such sums of money as are stipulated in the said conditions. 

4. Should our Tender be accepted, we hereby agree to abide by and fulfil all the terms and 
conditions of the Tender. In the event of any default thereof, we acknowledge the Bank's right 
to forfeit ……………and agree to pay to the Bank or its successors, or assignees or nominees 
such sums of money as are stipulated in the conditions contained in the tender together with 
the written acceptance of the Contract.  

5. We acknowledge that you reserve the right to accept or reject any or all the tenders, either 
in whole or in part, without assigning any reason thereof. If we fail to execute the Contract 
when called upon to do so, we hereby agree that EMD deposited shall be forfeited by the 
Reserve Bank of India.  

6. We hereby declare that we shall treat the tender documents and other records connected 
with the work as secret/confidential documents. We undertake not to communicate any 
information/derived therefrom to any person other than a person to whom I/We am/are 
authorized to communicate the same nor shall we use the information in any manner that 
could be prejudicial to the safety, security or interests of the Reserve Bank of India.  Dated this 
_____ day of _____ 2026.  

For and on behalf of M/s ____________________________________  

_________________________________  

(Signature with seal)  

Name ________________________________________  

Designation ________________________________________  

Place ________________________________________  

Date ________________________________________  

(Certified true copy of the Power of Attorney of the above signatory should be enclosed).  

Witnesses  

(1) Signature with _______________________________  

name, address and date _______________________________  

_______________________________  

(2) Signature with _______________________________  



name, address and date _______________________________  

_______________________________ 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 



Section III 
General Instructions To Bidders 

 
1. This is an open e-tender enquiry in two parts i.e. Part I (Techno Commercial) I & Part II (Price 
bid). Only those bidders who are qualified for the services/work as per pre-
qualification/eligibility criteria stipulated in the tender are eligible to participate in this tender.  

2. Brief Scope of services/work: A brief scope of the services/work is as below  

• Design and manufacture of 2000 Kg capacity Goods (Bullion) Lift along with all 
accessories/ components in Bank’s Main office building at Belapur. 

• Delivery of Lift equipments to Bank's site including packing, handling, transporting, 
clearing, loading/unloading at ports in India and unloading at site. 

• Erection, testing & commissioning of Lift equipments as per technical specifications, 
obtaining operating approval/license from Lift inspectorate and handing over the Lift 
to Bank. 

• Providing all inclusive service including all spares, etc. during warranty period of one 
year and subsequent Comprehensive Annual Maintenance Contract for the committed 
period of 19 years (min.) from the date of handing over of the new Lift installation to 
the Bank. The comprehensive maintenance service shall be provided by the firm 
during the committed AMC period for 19 years. During this period, any need for 
modification/ renovation of the elevators, depending on the obsolescence of 
technology will be decided on mutual consent and based on the documentary 
evidence of technology obsolescence to be provided by the firm along with the 
proposal for renovation/ modification. However, the firms will continue to provide 
AMC service irrespective of the modification / renovation for the committed period. It 
is also to be noted that, fundamental specification of the Lift will remain same. 

• All engineering, equipment, labour, and permits required to satisfactorily complete Lift 
installation required by this Specification. 

•  Carrying out civil works, wherever required, like providing scaffolding, creating Pocket 
holes for all floors and in the Shaft & Machine Room Slab, Provision of buffer blocks in 
the pit, cutting for rail support, push button, signage, cutting of openings for fixing of 
door and making good to walls, masonry work as required, including repairs to plaster, 
painting etc. Whitewash for Lift shaft & Machine Room, front wall modification for all 
the floors if required, provision of all the MS channels required for support of Lift 
machinery, any other minor civil work required for satisfactory 
erection/commissioning of Lift etc., shall be in the scope of Lift Contractor. 

• However, any structural work on Beam, Column & Slab including architrave work will 
be done by the Bank. 

• Any other work, related to but not mentioned above, required for completion of the 
job 

However, detailed scope of the services/work is mentioned at Section VIII of this tender.  



3. E-Tender on CPPP: The procedure for e -tendering has been detailed at Annexure II. The 
details of firms required to be furnish in format specified at Annexure III. The estimate cost of 
the services/work with completion period has been mentioned in section I.  

4. Eligibility Criteria: 

Only Original Equipment Manufacturer (OEM) who fulfil following criterion 

And 

4.1 Duration of past experience: Should have minimum 5 years of experience of executing 
similar services/works* (during last 5 years ending last day of month previous to the one of 
which tenders are invited). Bidder should furnish their Client list showing the details of 
services/work carried out by them during the last 5 years. The list shall include details such as 
Name of the Client, Value of services/work executed, Date of Start and Finish of the 
services/work, Reasons of delay, if any, etc. The bidder should submit documentary evidence 
in support of minimum experience of 5 years (i.e.; If the tender is issued in the year 2026, then 
the bidder should have undertaken services/work in 2021). 

And 

4.2 Minimum value of each completed services/work (qualifying): Experience of having 
successfully completed similar services/works during last 5 years ending last day of month 
previous to the one of which tenders are invited should be either of the following:  

i. Three similar completed services/works each costing not less than the amount equal to 
40% of the estimated cost  

or  

ii. Two similar completed services/works each costing not less than the amount equal to 50% 
of the estimated cost.  

or 

iii. One similar services/work costing not less than the amount equal to 80% of the 
estimated cost.  

And 

4.3 Yearly turnover: 100 % of the estimated cost or more during the last three financial years 
ending 31st March 2026 

And 

4.4 Solvency: Should furnish solvency certificate issued by the Applicant’s banker specifically 
for the purpose of the work, for an amount equal to the estimated cost of the services / work.  

And 

4.5 Service setup: Full fledged service setup should be available for the specified job at 
Mumbai / Navi Mumbai. 



* Similar work means Design, Supply, Installation, Testing and Commissioning of Goods Lift. 

Only those tenderers who qualify as above will be eligible to tender for the work. A Tender 
submitted by a firm which is found to be not satisfying any of the above criteria will be liable 
for rejection. 

4.6  Make in India: Per the Public Procurement (Preference to Make in India) Order, 2017, as 
amended by the Order dated March 27, 2026, only ‘Class-I local supplier’ and ‘Class-II local 
supplier’, as defined under the Order, are eligible to bid, except where this tender is a Global 
Tender Enquiry, in which case ‘Non-local suppliers’ are also eligible to bid along with Class-I 
and Class-II local suppliers. Bidders shall submit a self-certification of local content as required 
under the Order.  

4.7 The Bidders should invariably furnish the following information/documents along with the 
tender documents to satisfy the Bank about their eligibility for participation in the e-Tendering 
process. 

(a) Details of bidder Full particulars (whether Bidder is an individual, or a 
partnership firm, or a company etc.,) of the 
composition of the firm of bidders in details should 
be uploaded along with name(s) and address (es), of 
the partner's copy of the Articles of Association/ 
Power of Attorney / other relevant document. Refer: 
Annexure I & III 

(b) Work experience & 
Completion of similar works 
of specified value during the 
specified period 

(i) Bidder should fill up the information in Annexure 
IV annexed hereto indicating client-wise names of 
Similar Services awarded and actual cost(s), 
completion date stipulated in Contract and actual 
date of completion, etc. and should submit along 
with the documentary evidence as proof of minimum 
five years of experience of completed Similar 
Services* viz.  
a) Copies of detailed services/work order/s and 
agreement, indicating date of award, Contract 
amount, scope of the services/work/services, time 
given for completing the services/work, etc. and the 
corresponding completion certificate(s) indicating 
actual date of completion and actual value of 
executed similar services/work/s issued by the 
client(s). For services/works executed for 
government /public sector companies and copies of 
services/work order, agreement, services/work 
completion certificate along with Tax Deducted at 
Source (TDS) certificate(s) issued by the client(s) for 
services/works executed for private companies.  
(ii)The details along with documentary evidence of 
previous experience, if any, of carrying out 
services/works for the Reserve Bank of India at any 
other office should also be given. 



(c) Credit worthiness of the 
bidder and their turnover 
during the specified period 

Income Tax Assessment Orders along with the latest 
final accounts of the business of the firm duly 
certified by a Chartered Accountant should be 
enclosed in proof of their creditworthiness and 
turnover for last three years. 
 

(d) Service setup Certificate from the manufacturers/any other valid 
document in support of having a full-fledged service 
setup at Mumbai / Navi Mumbai should be 
enclosed. (Annexure III) 

(e) Client certificates In the format Annexure V from each client. 
(f) Solvency / Banker 

Certificates 
In the format of Annexure VI 

 

4.8 Bidder, intending to apply, will have to satisfy the Bank by furnishing documentary 
evidence in support of their possessing required eligibility. The bank reserves the right to 
reject the candidature of any bidder who fails to do so. While the Bank retains the right to 
request clarification or missing administrative certificates and independently verify them, any 
document found to be fabricated, forged, or altered will lead to immediate rejection of the 
bid and potential debarment.  

4.9 The Bank shall obtain reports on the past performance of the bidders from their clients 
and bankers alongside validating submitted solvency certificates. Evaluation of the said 
reports shall be completed before opening of the Part – II of the tenders. If any bidder is not 
found to possess the required eligibility at any stage of the process, or if his performance 
reports received from his clients/bankers are found unsatisfactory, the Bank reserves the right 
to reject his offer even after opening of Part - I of the tender. Consequently, his Part II bid will 
not be opened and the EMD shall be returned to him in its original form. The Bank is under 
no obligation to assign any reason for such actions.  

5. Tendering Process: a. The tenders for the above services/work in two parts i.e., Part I 
containing commercial-technical bid of captioned tender, and the terms and conditions (Rates 
and amounts of items shall not appear anywhere in this part) and Part II containing only rates 
need to be uploaded at CPP portal as per NIT.  

b. Part I of the tender will be opened at the date and time mentioned in the NIT.  

c. Part II of the eligible bidders will be opened on a subsequent date under intimation to all 
the bidders. The detail evaluation criteria is mentioned at Section III(A)  

Note: All the information/Annexures called for, shall be complete in all respects and to be 
uploaded in CPP portal with supporting documents. Information furnished on sheets other 
than those supplied may not be considered. However, the bidders can upload only the 
relevant catalogues/leaflets/brochures of the manufacturers of the equipment offered.  

6. Earnest Deposit Money (EMD): Intending bidders shall pay an Earnest money a sum of 
mentioned at section-I NIT by way of NEFT to the Bank or by a Demand Draft or Banker’s 



Cheque drawn on any scheduled commercial bank in favour of Reserve Bank of India payable 
at [Fill: Name of Centre] . Alternatively, the bidder may also furnish an irrevocable Bank 
Guarantee/eBG from any scheduled commercial bank for an equivalent amount towards EMD 
in the proforma enclosed (Annexure – VII). The Bank Guarantee submitted towards EMD shall 
remain valid minimum up to 90 days (matching the tender validity period at Clause 9 of 
Section III) from the last date of submission of tenders). The proof of NEFT/DD/Bank 
Guarantee details should be uploaded along with technical bid / Part I and also to be sent by 
email as mentioned in NIT. No interest shall be paid on EMD. A tender, which is not 
accompanied by EMD in the form as mentioned above, shall be treated as non-responsive, 
and will be summarily rejected by the Bank.  

i. The EMD of the unsuccessful bidders shall be returned after award of services/work to the 
successful bidder. The EMD of the successful bidder shall be returned after submission of 
requisite Bank Guarantee towards security deposit (Refer clause 2 of section V) for completion 
period extended up to defect liability period plus 90 days. 

ii. EMD shall be forfeited if the Bidder:  

(a) makes misleading or false representations in the forms, statements and attachments 
submitted, has suppressed any material information, details of any legal proceedings pending 
in the court which might otherwise have created any impact on the eligibility criteria; or  

(b) withdraws his Bid during the period of Bid validity; or does not sign the contract after 
award of Contract.  

(c) has been blacklisted by any Government agency and the blacklisting is in force as on date 
of notice inviting the tender.  

(d) withdraws bid after opening of the price bid.  

(e) fails to commence the services/work awarded within the prescribed time limit.  

(f) fails to sign article of agreement within 14 days after issue of services/work order.  

7. Pre-bid Meeting: A pre-tender briefing meeting of the bidders will be held on date and 
place as per NIT, to clarify any point / doubt raised by them in respect of the tender. No 
separate communication will be sent for this meeting. Non-attendance at the pre-Bid meeting 
will not be a cause for disqualification of a bidder.  

i. All communications regarding points requiring clarifications shall be given in writing/email 
to the address mentioned in NIT by the eligible bidders one day before said meeting.  

ii. All firms are required to attend the pre-bid meeting in order to get clarification on any issue 
related to the tender from the Bank. No request for change in date of pre-bid meeting will be 
entertained thereafter. If a firm don’t attend pre bid meeting, no clarification in future will be 
entertained and Minutes of Pre-Bid meeting will be binding on them.  

iii. Inclusion/submission of any deviations in the tender conditions in Part I of the tender after 
pre-bid meeting may be liable for rejection.  



iv. The minutes of pre-bid meeting and corrigendum/modification/addendums issued 
regarding bidding process if any, will be hosted in the Bank’s website and CPPP only and shall 
not be published in any Newspaper  

8. Deviations: The Bank discourages the stipulation of any addition conditions by the bidder. 
However, if the intending bidders feels that any of the terms and conditions of the tender 
documents (Techno- commercial) are not acceptable to them or they feel that additional 
terms and conditions are required to be incorporated, they may indicate these conditions or 
additional or amended conditions uploaded in the format as per Annexure VIII. The submitted 
deviations will be examined and after discussions with all the bidders, the conditions that are 
accepted to the Bank will be intimated to the bidders. If accepted condition affect the price 
than all the bidders will be advised to quote a percentage above or below their tendered 
amount already submitted in part II. The quoting of such as a percentage above or below their 
tendered amount shall have a definite bearing on the condition/s the bidders have to 
withdraw or additional benefit liable to be received as per the condition accepted by the Bank. 
The letter containing the bidder’s quoting percentage above or below their quoted tendered 
amount should be submitted in sealed cover on or before date fixed to department 
subsequently and advised to the bidders. This letter together with already submitted tendered 
rate shall be called Part II, will be opened in presence of the representatives of firms on the 
due date advised. All other terms and conditions on which there are no observations by the 
intending bidders shall be constructed as acceptable to the bidder.  

9. Validity: Tenders shall remain open to acceptance by the Bank for a period of 90 days from 
the date of opening Part I of the Tender. This period may be extended by mutual agreement 
in writing and the bidder shall not cancel or withdraw the tender during this period.  

10. Language: The Tender form shall be filled in English or in Hindi. In the event of any 
discrepancy or ambiguity between the English and Hindi version of the documents, the English 
version shall prevail in matters of interpretation.  

11. Rates in price-bid (Part II): All the payment will be made in INR  

i. The rates quoted shall be firm and shall not be subjected to variations in exchange rate, 
duties, local levies, GST, custom duty, excise duty, octroi, import/export license fee or any 
other taxes/ duties imposed by state/ local bodies.  

ii. The rates inclusive of insurance cover as mentioned in the special conditions of the contract.   

12. Successful bidder: As per evaluation criteria mentioned at section III (A).  

13.Articleof Agreement: On receipt of formal intimation/letter of Award/work order of the 
acceptance of his/their tender from the Bank, the successful bidder shall be contractually 
bound to sign/execute an Article of Agreement (as per format Annexure IX) within 14 days 
from the date of issue of work order. The agreement should be executed on a non-judicial 
stamp paper of required value as per applicable stamp act and the cost for the same shall be 
borne entirely by the bidder. 



If the successful bidder fails to sign and execute the formal Article of Agreement within 14 
days from the date of issuance of the workorder/ Letter of Award, such failure shall constitute 
a breach of the tender conditions. In such an event, the Bank reserves the absolute right to: 

i. Cancel the award of the contract. 
ii. Forfeit the Earnest Money Deposit (EMD)absolutely, without any notice or 

financial liability to the bidder. 
iii. Blacklist or debar the bidder from participating in future tenders of the Bank for a 

specified period. 

14. Site condition: The work has to be carried out in an occupied office Building which may 
restrict the availability of work fronts during working hours. The bidders are therefore advised 
to plan for execution of work beyond Bank’s normal working hours and full day working on 
hours during the Saturdays/Sundays/Bank’s holidays subject to availability of site. The above 
aspect may be kept in mind while submitting the tenders. 

i. It is essential that the Bidder gives special attention and priority to all matters concerning 
safety, protection from dust and loose materials, reduction of noise levels, protection from 
water and air infiltration into Building, and maintenance of neat and orderly conditions in and 
around work areas inside and outside of Building. Packaging, scrap materials and demolition 
debris shall be promptly removed from the Building and site on a daily basis. 

ii. If the contract includes works, which will be disruptive during normal business operations, 
or would be dangerous to Building occupants, said works shall be performed during hours as 
the Bank dictates. The Bidder shall perform such work during The Bank dictated hours and 
shall include all costs in its tender. 

15. Debarment/court case: i. If the bidder has been convicted of an offence—(a) under the 
Prevention of Corruption Act, 1988; or (b) the Indian Penal Code or any other law for the time 
being in force, for causing any loss of life or property or causing a threat to public health as 
part of execution of a public procurement contract. In this regard, Bidder shall submit a copy 
of Undertaking / Declaration / Certificate on their letter head duly sealed and signed by the 
authorized signatory in the format given in Annexure XI. 

ii. The bidder shall submit the undertaking on declaration of debarment as per the Annexure 
XIII. 

16. Conformity to the rules on Contractor from Countries sharing Land Border with India: 
The instruction / rules issued by Public Procurement Division, Department of Expenditure, 
Ministry of Finance, Government of India, vide Office Memorandum (OM) F. No. 6/18/2019-
PPD dated July 23, 2020, in respect of bidders from countries sharing land border with India 
and subsequent revisions and Public Procurement Orders issued in furtherance thereto shall 
be mandatory. In this regard, bidder shall submit a copy of Undertaking / Declaration / 
Certificate on their letter head duly sealed and signed by the authorized signatory in the 
format given in Annexure XII. 



Place: 

Date:     Seal and Signature of the authorised Signatory 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Section III (A) Evaluation Criteria 

Evaluation of tenders: Net Present Value basis 

1. Tenders will be evaluated based on the eligibility criteria mentioned in Section III (A) after 

opening the first e-cover i.e., Part I (Techno-Commercial Bid), of only those bidders who have 

submitted the EMD on or before the due date. The proof of the submission of EMD should be 

uploaded in the first e-cover.  

2. The bidders must submit all the requisite documents prescribed in the tender document in 

the first e-cover i.e., Part I (Techno-Commercial Bid). Only those tenders, which meet the 

eligibility requirements, shall be processed further. The correctness / legality and adequacy of 

information and supporting documents furnished will be verified / examined by the Bank.  If 

any documents are missing or found fabricated in the uploaded tender, the Bank shall have 

the right to request the missing documents/certificates and independently verify these 

certificates. Bidders must also ensure that all uploaded files are readable and uncorrupted. If 

any uploaded document is unreadable, corrupted, or otherwise inaccessible to the Bank, the 

Bank shall bear no liability or responsibility and reserves the right to reject the bidder’s 

candidature without further consideration. 

3. Price bids submitted by bidders who do not meet the technical eligibility criteria will not be 

opened. Notification of their disqualification will be communicated to them.  

4. The second e-cover i.e., Part II (price bid) of all the bidders who qualified in Part I (Techno-

Commercial bid) will be opened for financial evaluation.  

5. Net Present Value: The tenders will be evaluated not only on the basis of capital cost quoted 

for the lifts but also taking into account the effect of rates quoted for comprehensive all 

inclusive Annual Maintenance Contract (CAMC) for a period of 19 years after expiry of one 

year Defect Liability Period, by using Net Present Value (NPV) method. For arriving at the NPV 

of CAMC amount, the following will be considered: 

i. Discount factor 8% per annum 

ii. Annual Escalation 5% per annum 

iii. Period of CAMC 19 years 

iv. Payment terms of CAMC Quarterly payment after satisfactory completion 

of the service 



 

Total Cost of Ownership = A+B x F1 

The bidder with the lowest Total Cost of Ownership (TCO) will be identified as the L1 bidder. 

Where, 

 A = Capital Cost of that all new equipment, as applicable 

 B = Comprehensive AMC Value of all the new equipment, as applicable 

 F1 = Multiplying Factor i.e., 13.17 

6. Minimum Base Rate for Comprehensive AMC: 

In case, the tenderer quotes the rates for comprehensive AMC lower than 5% of the quoted 

capital cost, then 5% of the quoted capital cost shall be considered for calculation of Total Cost 

of Ownership. However, the Bank shall pay only the quoted rate of the CAMC during the 

currency of the committed contract period of 19 years subject to escalation as specified in 

clause (d).h of Section IX of the tender. 

 

 

 

 

 

 

 

 

 

 

 

 

 



Section IV 

General Conditions of Contract 

1. Interpretation Clause  

In construing these Conditions, the Scope of work, Specifications, Bill of Quantities and 

Contract Agreement, the following words shall have the meanings herein assigned to them 

except where the subject or context otherwise required. 

i. “RBI”  Shall mean Reserve Bank of India, having its Central Office at 

Shahid Bhagat Singh Road, Mumbai– 400001 and having its 

Regional Offices at various places.  

ii. “Bank”  Shall mean The Reserve Bank of India and shall include its assigns 

and successors.  

iii. 

 

“Tender 

document”  

Shall mean document named as such issued by the Bank to the 

Contractors inviting Bids for the Project.  

iv.  

 

“Bidder”  who submits the bids/tenders. It may be partnership firm, 

individual firm and a company. Legal representatives of a 

deceased partner.  

v.  

 

“Contractor “  Contractor is the successful contractor who has been officially 

awarded to execute the work. It may be partnership firm, 

individual firm and a company. Legal representatives of a 

deceased partner.  

vi. 

 

“Site”  Shall mean the site of the contract works including any Building 

and erections thereon and any other land (inclusively) as aforesaid 

allotted by the Bank for the Contractor’s work.  

vii. 

 

“Contract”  Shall mean and include all sections of the tender document, 

corresponding letters, work order, Articles of Agreement, CAMC 

agreement and minutes of pre-bid etc. attached hereto and duly 

signed.  



viii. 

 

“Notice in 

writing”  

Or written notice shall mean a notice in written, typed or printed 

characters sent (unless delivered personally or otherwise proved 

to have been received) by registered post to the last known private 

or business address to have been received when in the ordinary 

course of post it would have been delivered. The communication 

delivered by any accepted electronic means shall also be deemed 

to be written notice.  

ix. 

 

“Act of 

Insolvency”  

Shall mean any Act of Insolvency as defined by the Insolvency and 

Bankruptcy Code (IBC), 2016 or any Act amending such original.  

x.  “Net Prices”  The price of item mentioned in part II of the tender at CPPP.  

xi. “Market Rate”  shall be the rate as decided by the Bank on the basis of the cost of 

materials and labour at the site where the services/work is to be 

executed plus the percentage mentioned in clause 12 (e) to cover 

all overheads and profits. 

xii. “The Works” Shall mean name of the tender mentioned in the NIT 

xiii. Day/ Month / 

Year 

Shall mean Calendar day / month / year 

xiv. Working Day Shall mean The days when Bank’s office is working i.e., Days 

excluding Public holidays, Saturdays and Sundays 

xv. Engineer-in-

charge / Bank’s 

Engineer / 

Bank’s 

representative 

Means the Officer employed and paid by the Bank and acting 

under the orders of the Bank who shall supervise and be In-charge 

of the work. All works to be executed under the contract shall be 

executed under the direction and subject to the approval of the 

Bank’s representative in all respects. 

xvi. Manufacturer Refers to a person or firm who is the producer and furnisher of the 

material or designer and fabricator of equipment 

xvii. Contractor’s 

works or 

Shall mean and include the land and other places which are used 

by the CONTRACTOR/FABRICATOR or SUB- CONTRACTOR/SUB-



Manufacturer’

s works 

FABRICATOR for the manufacture of “Equipment” or performing 

the “Works”. 

xviii. Contract Price 

or Contract 

Amount shall mean the total amount as calculated from quoted 

unit rates by the successful contractor and quantities mentioned 

in the Bill of quantities (Price Bid) and as accepted by the Bank and 

indicated in the letter of award of services/work. 

xix. Contract 

Period 

Shall mean the period specified in the tender document for 

execution of the contract/ completion of the services/work, 

including any authorized extended period by the Bank. 

xx. Contract 

Agreement 

Shall mean the agreement signed between the Contractor and the 

Bank for the execution of the Project. 

 

2. Scope of Contract  

The Contractor shall carry out and complete the said work in every respect in accordance with 

this Contract and with the directions of and to the satisfaction of the Bank. The Bank may in 

his absolute discretion and from time to time issue further drawings and/or written 

instructions, details, directions and explanations, which are hereafter collectively referred to 

as “Bank’s Instructions” in regard to :  

i. The variation or modification of the design, quality or quantity of works or the addition or 

omission or substitution of any work.  

ii. Any discrepancy in the Drawings or between the Bill of Quantities and/or Drawings and/or 

Specifications.  

iii. The removal from the site of any materials brought thereon by the Contractor and the 

substitution of any other material therefor.  

iv. The removal and/or re-execution of any works executed by the Contractor.  

v. The dismissal from the works of any persons employed by the Contractor thereupon.  

vi. The opening up for inspection of any work covered up.  

vii. The amending and making good of any defects under Clause 21 hereof.  



The Contractor shall forthwith comply with and duly execute any work comprised in such 

Bank’s instructions. Verbal instructions, directions and explanations given to the Contractor or 

his representatives upon the works by the Bank shall, if involving a variation, must be 

confirmed in writing by the Contractor within seven days, and if not dissented from in writing 

within a further seven days by the Bank, such shall be deemed to be Bank’s instructions within 

the scope of the Contract. Where the context so requires, words imparting the singular only 

also include the plural and vice versa. Any reference to masculine gender shall whenever 

required include feminine gender and vice versa.  

Necessary “Site instruction Book, Hindrance Register, Labour Register” strictly maintained by 

contractor on daily basis and got duly authenticated from The Bank .  

3. Variations to be approved by Bank  

All the variation in the scope of the work shall be approved by the Bank’s Engineer. The 

Contractor shall submit a statement of variations giving a quantity and rates duly supported 

by analysis of rates, vouchers etc. The rates on scrutiny and final acceptance by the Bank shall 

form a supplementary tender. The Bank shall not be liable for payment of such variations until 

these statements are approved by the Bank’s Engineer.  

4. Drawings, Bill of Quantities & Agreement  

The Contract shall be executed in duplicate and the Contractor shall be entitled to one 

executed copy for his use. The contractor shall pay the applicable stamp duty on the 

agreement. Before the issue of the final certificate to the Contractor, he shall forthwith return 

to the Bank all Drawings and Specifications. 

5. Contractor to provide everything necessary at his cost  

The Contractor shall provide at his cost, everything necessary for the proper execution of the 

works according to the intent and meaning of the Drawings, Bill of Quantities and 

Specifications taken together whether the same may or may not be particularly shown or 

described therein provided that the same can reasonably be inferred therefrom, and if the 

Contractor finds any discrepancy in the Drawings or between the Drawings, Bill of Quantities 

and Specifications, he shall immediately and in writing refer same to the Bank who shall decide 

which is to be followed. The Contractor shall provide all works under this specification in full 

accordance with Health and Safety Regulations.  



6. Authorities, Notices and Patents  

The Contractor shall conform to the provisions of any Act of the Legislature relating to the 

works and any other aspect thereto such as compliance to the various labour codes, and to 

the regulations and bye-laws of any authority, and of electric supply and other companies 

and/or authorities with whose systems, the installation is proposed to be connected and shall, 

before making any variations from the Drawings or Specifications that may be necessitated by 

so conforming, give to the Bank, written notice, specifying the variation proposed to be made 

and the reason for making it and apply for instructions thereon. In case the Contractor shall 

not receive such instructions within ten days, he shall proceed with the work conforming to 

the provisions, regulations or byelaws, in question, and any variation so necessitated shall be 

dealt with under Clause No. 14 thereof.  

The Contractor shall bring to the attention of the Bank, all notices required by the said Acts, 

regulations or bye-laws to be given to any authority and pay to such authority, or to any public 

office, all fees that may be properly chargeable in respect of the works, and lodge the receipts 

with the Bank for payment.  

The Contractor shall indemnify the Bank against all claims in respect of rights, and shall defend 

all actions arising from claims, and shall himself pay all royalties, license fees, damages, cost 

and charges of all and every sort that may be legally incurred in respect thereof. 

7. Setting out of work  

The Contractor shall set out the works and shall be reasonable for the true and perfect setting 

out of the same and for the correctness of the positions, levels, dimensions, and alignment of 

all parts thereof. If at any time any error in this respect shall appear during the progress of the 

works within a period of one year from the completion of the works, the Contractor shall, if 

so required, at his own expense, rectify such error to the satisfaction of the Bank.  

8. Materials and workmanship to conform the descriptions  

All materials and workmanship shall so far as procurable be of the respective kinds described 

in the Bill of Quantities and/or Specifications and in accordance with the Bank’s instructions, 

and the Contractor shall upon the request of the Bank furnish him with all invoices, accounts 

receipts and other vouchers to prove that the materials comply therewith. The Contractor 



shall at his own cost arrange for and/or carry out any test of any materials which the Bank 

may require.  

9. Contractor’s superintendence and representative on the works  

The Contractor shall provide all necessary personal superintendence during the execution of 

the works, and as long thereafter as the Bank may consider necessary until the expiration of 

the “Defects Liability Period” stated in the Appendix hereto. The Contractor shall also during 

the whole time the works are in progress, employ a competent representative who shall be 

constantly in attendance at the works while the men are at work. Any directions, explanations, 

instructions or notices given by the Bank to such representative shall be held to be given to 

the Contractor.  

10. Dismissal of Workmen  

The Contractor shall on the request of the Bank, immediately dismiss any person employed 

thereon by him from the works who may, in the opinion of the Bank, is incompetent or 

committed any misconduct himself and such persons shall not be again employed on the 

works, without the permission of the Bank.  

11. Access to Works  

The Bank and their respective representatives shall have free access to the works and/or the 

workshops, factories or other places at all reasonable times where materials are lying or from 

which they are being obtained and the Contractor shall give every facility to the Bank and their 

representatives necessary for inspection and examination and test of the materials and 

workmanship. No person not authorised by the Bank except the representatives of public 

authorities shall be allowed on the works at any time.  

12. The Bank’s Representative: Assistant Manager (Tech)/Manager (Tech)/AGM(Tech)  

The term “Assistant Manager (Tech)/Manager (Tech)/AGM(Tech)” shall mean the person 

appointed and paid by the Bank to inspect the works, the Contractor shall afford the Assistant 

Manager(Tech)/Manager(Tech)/AGM(Tech), every facility and assistance for inspecting the 

works and materials and for checking and measuring time and materials. The Assistant 

Manager (Tech)/Manager (Tech)/AGM(tech) shall have power to set out works or to revoke, 

alter, enlarge or relax any requirements of the Contract or to sanction any work, additions, 

alterations, deviations or omissions or any extra work whatever, except in so far as such 



authority may be specially conferred by a written order with the prior concurrence in writing 

of the Bank.  

The Assistant Manager (Tech)/Manager (Tech)/AGM(Tech)/AGM(Tech) or any representative 

of the Bank shall have power to give notice to the Contractor or to his representative of non-

approval of any work or materials and such work shall be suspended or the use of such 

materials shall be discontinued by the Assistant Manager(Tech)/Manager (Tech) but such 

examination shall not in any way exonerate the Contractor from the obligation to remedy any 

defects which may be found to exist at any stage of the works or after the same is completed. 

13. Assignments and Sub-letting  

The whole of the works included in the Contract shall be executed by the Contractor and the 

Contractor shall not directly or indirectly transfer, assign or under-let the Contract or any part 

share thereof or any interest therein without the prior written consent of the Bank, and no 

undertaking shall relieve the Contractor from the full and entire responsibility of the Contract 

or from active superintendence of the works during their progress.  

14. Alterations, additions, omissions etc.  

No alteration, omission or variation shall vitiate this Contract but in case the Bank thinks 

proper at any time during the progress of the works to make any alterations in or additions to 

or omissions from the works or any alteration in the kind or quality of the materials to be used 

therein and shall give notice thereof in writing under his hand to the Contractor, the 

Contractor shall alter, add to or omit from, as the case may be, in accordance with such notice 

but the Contractor shall not do any work extra to or make any alterations or additions to or 

omissions from the works or any deviation from any of the provisions of the Contract, 

Stipulation, Specifications or Contract Drawings without the previous consent in writing of the 

Bank and the value of such extras, alterations, additions or omissions shall in all cases be 

determined with the prior approval in writing of the Bank in accordance with the provisions 

of Clause 12 hereof, and the same shall be added to or deducted from the Contract Amount, 

as the case may be, accordingly.  

15. Bill of Quantities 

The Bill of Quantities, unless otherwise stated, shall be deemed to have been prepared in 

accordance with the Standard Method of Measurement.  



Any error in description or in quantity or in omission of items from the Bill of Quantities shall 

not vitiate this contract but shall be rectified and the value thereof as ascertained under 

Clause 18 hereof, shall be added to, or deducted from the Contract Amount (as the case may 

be) provided that no rectification of errors, if any, shall be allowed in the Contractor’s Schedule 

of Rates. 

16. Sufficiency of Bill of Quantities  

The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the prices stated in the Bill of 

Quantities and/or the Schedule of Rates and Prices which rates and prices shall cover all his 

obligations under the Contract, and all matters and things necessary for the proper 

completion of the works.  

17. Measurement of Works  

The Assistant Manager (Tech)/Manager (Tech) may from time to time intimate to the 

Contractor and the Bank that he requires the works to be measured, and the Contractor shall 

forthwith attend or send a qualified Agent to assist the Assistant Manager (Tech)/Manager 

(Tech) in taking such measurements and calculations and to furnish all particulars or to give 

all assistance required by any of them.  

Should the Contractor not attend or neglect or omit to send such Agent, then the 

measurement taken by the Assistant Manager(Tech)/Manager (Tech) shall be taken to be 

correct measurements of the works. Such measurements shall be taken in accordance with 

the Mode of Measurement detailed in the Specifications.  

The Contractor or his Agent may at the time of measurement take such notes and 

measurements as he may require.  

All authorised extra works, omissions and all variations made with the prior approval in writing 

of the Bank shall be included in such measurements.  

18. Measurements Book  

a. The Bank shall, except as otherwise provided, ascertain and determine by measurement, 

the value in accordance with the contract of work done. The Interior Contractor shall, without 

extra charge, provide all assistance with every appliance, labour and other things necessary 

for measurements and recording levels.  



b. Measurement of all items having financial value shall be entered in Computerized 

Measurement Book (CMB) so that a complete record is obtained of all works performed under 

the contract after joint measurement of Bank and authorized representative of the contractor. 

All bills (Running Account (RA) & Final bill) should be in bound volume of Computerised 

Measurements (A4 size) to be furnished by the contractor, duly machine numbered for pages, 

and with MB number to be given by the Bank. – Format of Measurement and Abstract Book 

as provided by the Bank.  

c. The Bank Engineer shall incorporate necessary corrections in the sheets of MB. After 

incorporating the corrections, the Contractor shall submit revised copies. All pages of the 

finalized, computerized MB sheets, after due check / test check measurements shall have full 

signature with date of the authorized official of the Contractor. 

19. Ascertainment of prices for extras  

The Contractor may, when authorised by Bank, add to, omit from, or vary the works shown 

upon the drawings, or described in the Specification, or included in the Bill of Quantities, but 

the Contractor shall make no addition, omission or variation without such authorisation or 

direction. A verbal authority or direction issued by the Bank shall be deemed to have been 

given in writing, provided it is confirmed by the Bank in writing within seven (7) days of 

issuance of such instruction/direction.  

No claim for any extra work shall be allowed unless it shall have been approved by the Bank. 

Any such extra work is herein referred to as authorised extra and shall be made in accordance 

with the following provisions. 

i. (a) The net rates or prices in the original tender shall determine the valuation of 

the extra work where such extra work is of similar character and executed under 

similar conditions as the work priced therein upto 25% increase of quantity. 

(b) Rates for all items, wherever possible, should be derived out of the rates given 

in the Priced Bill of Quantities. 

ii. The net prices of the original tender shall determine the value of the items omitted, 

provided if omissions vary the conditions under which any remaining items of 

works are carried out, the prices for the same shall be valued under sub-clause (c) 

hereof. 



iii. Where the extra works are not of similar character and/or executed under similar 

conditions as aforesaid or where the omissions vary the conditions under which 

any remaining items of works are carried out or if the amount of any omission or 

additions. relative to the amount of the whole of the Contract works or to any part 

thereof shall be such that in the opinion of the Bank the net rate or price contained 

in the Priced Bill of Quantities or tender or for any item of the works involves loss 

or expense beyond that reasonably contemplated by the Contractor or is by reason 

of such omission or addition rendered unreasonable or inapplicable, the Bank shall 

fix such other rate or price as in the circumstances he shall think reasonable and 

proper. 

iv. Where extra work cannot be properly measured or valued, the Contractor shall be 

allowed day work prices at the net rates in accordance with the local day work 

rates and wages for the district, provided that in either case vouchers specifying 

the daily time and materials employed, be delivered for verification to the Bank at 

or before the end of the week following that in which the work has been executed. 

v. It is further clarified that for all such authorised extra items where rates cannot be 

derived from tender or the quantity of any of the tender items increases 25% 

beyond the Bill of Quantities, the contractors shall summit rates supported by the 

rate analysis worked on the “actual cost basis” plus 15% towards establishment 

charges, contractor’s overhead and profits. Such item will not be eligible for the 

escalation.  

The measurement and valuation in respect of the Contract shall be completed within the 

“period of final measurement” stated in the Appendix, or if not stated then within six 

month of the completion of the contract works as defined in Clause 23 hereof. 

20. Unfixed materials when taken into account to be the property of the Bank  

Upon full payment of a certificate that includes the cost of unfixed materials placed on or 

adjacent to the worksite, ownership of those materials vests completely with the Bank. The 

Contractor shall not remove these materials from the site except for direct application in the 

works, unless permitted in writing by the Bank. The Contractor shall be legally and financially 

liable for any loss of or damage to such materials from any cause whatsoever. 

21. Removal of improper work  



The Bank shall, during the progress of the works, have power to order in writing from time to 

time the removal from the works within such reasonable time or times, as may be specified 

in the order, of any materials which in the opinion of the Bank are not in accordance with the 

Specifications or the instructions of the Bank, the substitution of proper materials, and the 

removal and proper re-execution of any work executed with materials or workmanship not in 

accordance with the Drawings and Specifications or instruction, and the Contractor shall 

forthwith carry out such order at his own cost. In case of default on the part of the Contractor 

to carry out such order, the Bank shall have the power to employ and pay the other persons 

to carry out the same, and all expenses consequent thereon, or incidental thereto shall be 

borne by the Contractor, or may be deducted by the Bank from any moneys due, or that may 

become due, to the Contractor.  

22. Defects after virtual completion  

Any defect, shrinkage, settlement or other faults which may appear within the “Defects 

Liability Period” stated in the Appendix hereto, if none stated, then within 12 months after 

the virtual completion of the works, arising in the opinion of the Bank from materials or 

workmanship not in accordance with the contract, shall upon the directions in writing of the 

Bank, and within such reasonable time as shall be specified therein, be amended and made 

good by the Contractor, at his own cost.  

In case of default, the Bank may employ and pay other persons to amend and make good such 

defects, other faults, and all damages, loss and expenses consequent thereon or incidental 

thereto shall be made good and borne by the Contractor and such damage, loss and expenses 

shall be recoverable from him by the Bank or may be deducted by the Bank from any moneys 

due or that may become due to the Contractor, or the Bank may in lieu of such amending and 

making good by the Contractor deduct from any money due to the Contractor a sum to be 

determined by the Bank equivalent to the cost of amending such work and in the event of the 

amount retained as Security Deposit being insufficient, recover the balance from the 

Contractor, together with any expenses the Bank may have incurred in connection therewith. 

Should any defective work have been done or material supplied by any Sub-Contractor 

employed on the works who has been nominated or approved by the Bank as provided in 

clause 13 & 24 hereof, the Contractor shall be liable to make good in the same manner as if 

such work or material had been done or supplied by the Contractor and been subject to the 

provisions of this Clause and Clause 2 hereof. The Contractor shall remain liable under the 



provision of this Clause, notwithstanding the signing of any certificate or the passing of any 

accounts, by the Bank.  

23. Certificate of virtual completion and Defects Liability Period  

The works shall not be considered as completed until the Bank has certified in writing that 

they have been virtually completed. The Defects Liability Period shall commence from the 

date of such Certificate/ completion of the work.  

24. Nominated Sub-Contractor  

All Specialists, Merchants, Tradesman and others executing any work of supplying and fixing 

any goods, for which prime cost prices or provisional sums are included in the Bill of Quantities 

and/or Specifications, who may be nominated or selected by the Bank are hereby declared to 

be Sub-Contractors employed by the Contractor and are herein referred to as nominated Sub-

Contractors.  

No nominated Sub-Contractors shall be employed on or in connection with the works against 

whom the Contractor shall make reasonable objection or (save where the Bank and 

Contractor shall otherwise agree) who will not enter into Contract provided  

i. That the nominated Sub-Contractors shall indemnify the Contractor against the obligation 

in respect of the Sub-Contractor as the Contractor is under in respect of this Contract.  

ii. That the nominated Sub-Contractor shall indemnify the Contractor against claims in respect 

of any negligence by the Sub-Contractor, his servants or agents or any misuse by him or them 

of any scaffolding or other plant, the property of the Contractor or under any Workmen’s 

Compensation Act in force.  

iii. Payment shall be made to the nominated Sub-Contractor within fourteen days provided 

that all nominated Sub-Contractor’s accounts included in previous Certificates have been duly 

discharged, in default whereof, the Bank may pay the same and deduct the amount thereof 

from any sums due to the Contractor. The exercise of this power shall not create privity of 

contract as between Bank and Sub-Contractor.  

25. Other persons employed by Bank  

The Bank reserves the right to use the Estate and any portions of the site for the execution of 

any work not included in this Contract, which it may desire to have carried out by other 



persons, and the Contractor shall allow all reasonable facilities for the execution of such work 

but shall not be required to provide any plant or materials for the execution of such work. 

Such work shall be carried out in such manner as not to impede the progress of the works 

included in the Contract and the Contractor shall not be responsible for any damage or delay 

which may happen to or occasioned by such work. 

26. Insurance in respect of damage to person and property  

The contractor shall, at his own expense, effect and maintain with effect from the date of 

commencement till issue of the completion certificate under this contract, with an approved 

insurance company, an All Risks Policy for insurance for an amount equal to the amount of the 

contract including earthquake risk in the joint names of the Bank and the contractor ( the 

name of the former being placed first in the policy) against all risks as per the standard all risk 

policy for contractors and deposit such policy or policies with the Bank before commencing 

the works.  

The Contractor shall be held to be reasonably liable for all injury to persons, animals or things, 

and for all structural and decorative damage to property which may arise from the operation 

or neglect of the Contractor or its workers or of any nominated Sub-Contractor or any 

employee or either, whether such injury or damage arises from carelessness, accident or any 

other cause whatever, in any way connected with the carrying out of this Contract. The liability 

under this clause shall be held to include inter alia, any damage to Building, whether  

immediately adjacent or otherwise, and any damage to roads, streets, footpaths, bridges or 

ways as well as all damage caused to the Building and other structures and works forming the 

subject matter of this Contract. The contractor shall also be responsible for any damage 

caused to the Building and other structures and works forming the subject matter of this 

Contract by frost, rain, wind or other inclemency of weather. The Contractor shall indemnify 

and keep indemnified the Bank and hold him harmless in respect of all and any loss and 

expenses arising from any such injury or damage to persons or property as aforesaid and also 

against any claim made in respect of injury or damage, whether under any Statute or 

otherwise and also in respect of any award of compensation or damages consequent upon 

such claim.  

The Contractor shall reinstate all damage of every sort mentioned in this Clause, so as to do 

delivery of the whole of the Contract works complete and perfect in every respect and so as 

to make good or otherwise satisfy all claims for damage to the property of third parties. The 



Contractor shall also indemnify and keep indemnified the Bank against all claims which may 

be made against the Bank by any person/ member of the public or other third party in respect 

of anything which may arise in respect of the works or in consequence thereof and shall at 

his own expense arrange to effect and maintain, with effect from the date of 

commencement until the completion of the Contract, with an approved Insurance company 

a policy of Insurance in the joint names of the Bank and the Contractor( the name of the 

former being placed first in the policy) against such risks and deposit such Policy or Policies 

with the Bank before commencement of the work. The minimum limit of coverage under the 

policy shall be as defined elsewhere under General Condition of Contract. The Contractor shall 

also similarly indemnify the Bank against all claims which may be made upon the Bank 

whether under the Workmen Compensation Act or any other statute in force during the 

currency of this contract or at Common Law in respect of any employee of the Contractor or 

any Sub-Contractor and shall at his own expenses effect and maintain, with effect from the 

date of commencement until the completion of the Contract, with an approved Insurance 

company a policy of Insurance in the joint names of the Bank and the Contractor( the name 

of the former being placed first in the policy) against such risks and deposit such Policy or 

Policies with the Bank from time to time during the currency of the Contract. In default of 

the contractor ensuring as provided above, the Bank may so ensure and may deduct the 

premiums paid from any money due or which may become due to the contractor.  

The Contractor shall be responsible for any liability which may be excluded from the Insurance 

Policies above referred to and also for all other damages to any person, animal or property 

arising out of and incidental to the negligent or defective carrying out of this Contract, 

whatever may be the reasons due to which the damage shall have been caused. He shall also 

indemnify and keep indemnified the Bank in respect of all and any costs, charges or expenses 

arising out of any claim or proceedings relating to the works and also in respect of any award 

of compensation or damages, arising therefrom. Without prejudice to the other rights of the 

Bank against contractor in respect of such default, the Bank shall be entitled to deduct from 

any sums payable to the Contractor the amount of any damage, compensation, costs, charges 

and other expenses paid by the Bank and which are payable by the contractor under this 

clause. The contractor shall upon settlement by the insurer of any claim made against the 

insurer pursuant to a policy taken under this clause proceed with due diligence to rebuild or 

repair the works destroyed or damaged. In this event all the money received from the insurer 

in respect of such damage shall be paid to the contractor and the contractor shall not be 



entitled to any further payments in respect of the expenditure incurred for Building or 

repairing of the materials or goods destroyed or damaged.  

The contractor, in case of re-Building or reinstatement after damage shall be entitled to such 

extension of time for completion as the Bank may deem fit, but shall, however, not be entitled 

to reimbursement by the Bank of any shortfall or deficiency in the amount finally paid by the 

insurer in settlement of any claim arising as set out herein.  

Without prejudice to his liability under this clause, the contractor shall also cause all 

nominated sub-contractors to effect, for their respective portions of works similar policies of 

insurance in accordance with the provisions of this clause and shall produce or cause to 

produce to the Bank such policies. The contractor shall not permit a nominated sub-contractor 

to commence work at site unless said insurance policies are submitted. In the event of failure 

of the sub-contractor to take out such policy or policies of insurance before commencing the 

works at site, the contractor shall be responsible for any claim or damage attributable to the 

said sub-contractor.  

In order to fulfil all the insurance-related conditions mentioned above, the contractor shall, 

within 14 days from the date of issue of the work order, insure the works at his cost and keep 

them insure until the virtual completion of works, against loss or damage by fire with an office 

in the joint names of the Bank and the contractor (the name of the Bank i.e. “RESERVE BANK 

OF INDIA” being placed first in the policy). It shall cover the following risks.  

i. Contractors all risk (CAR) policy insurance inclusive of Storage, erection, testing and 

commissioning policy for the full contract value including fire risk and Transit insurance for 

transportation from manufacturer’s works to site (by Air/Sea/Road etc. as applicable.  

ii. Workmen compensation policy for the employees of the contractor at site.  

iii. Third party liability policy with a limit of Rs 2 lakh per accident maximum upto 3 accidents.  

Note: If the contractor does not provide these policies, the Bank reserves the right to take the 

above insurance policies themselves and recover double the cost as penalty thereof from the 

bill of the contractor or any other action as it deems fit. 

27. Date of Commencement and Completion  

The Contractor shall be allowed admittance to the site on the “Date of Commencement” 

stated in the Appendix hereto or such later date as may be specified by the Bank and he shall 



thereupon and forthwith begin the services/works and shall regularly proceed with and 

complete the same (except such painting or other decorative services/work as the Bank may 

desire to delay) on or before the “Date of Completion” stated in the Appendix subject 

nevertheless to the provisions for extension of time hereinafter contained. 

28. Damages for Non-completion  

If the Contractor fails to maintain the required progress of the works and fails to complete the 

works by the stipulated completion time in the Contract or within any extended time under 

time extension Clause 29 hereof and the Bank certifies in writing that in his opinion the same 

ought reasonably to have been completed, the Contractor shall pay the Bank a sum towards 

“Liquidated Damages” @ 0.25% of the contract value per week of delay subject to a 

maximum of 10% of the contract value (contract value means the total value of capital cost 

of work) for the period during which the said works shall so remain incomplete and the Bank 

may deduct such damages from any moneys due to the Contractor. The contractor hereby 

specifically agrees and authorizes the Bank to deduct such liquidated damages, if any, from 

any instalment of payment becoming due and payable to the contractor in terms of this 

contract or from the retention money." 

29.  Delay and Extension of Time  

If in the opinion of the Bank, the assigned works get delayed (a) by force majeure or (b) by 

reason of any exceptionally inclement weather or (c) by reason of proceedings taken or 

threatened by or dispute with adjoining or neighbouring owners or public authorities arising 

otherwise than through the Contractor’s own default or (d) by the works or delays of other 

Contractors or Tradesmen engaged or nominated by the Bank and not referred to in the Bill 

of Quantities, and/or Specification or (e) by reason of Bank’s instructions as per Clause 2 

hereof or (f) by reason of civil commotion, legal combination of workmen or strike or lock-out 

affecting any of the Building trades or (g) in consequence of the Contractor not having 

received in due time, necessary instructions from the Bank for which he shall have specifically 

applied in writing or (h) from other causes which the Bank may certify as beyond the control 

of Contractor or (i) in the event the value of the work exceeds the value of the Priced Bill of 

Quantities owing to variation, the Bank may make a fair and reasonable extension of time for 

completion of the Contract works. In case of such strike or lock-out the Contractor shall 

nevertheless constantly use his endeavours to prevent delay and shall do all that may 

reasonably be required to the satisfaction of the Bank to proceed with work.  



If the contractor needs an extension of time for completion of the work or if the completion 

of work gets delayed for any reason beyond the due date of completion stipulated in the 

contract, the contractor shall apply to the Bank for extension of time in writing at least 7 days 

before the expiry of the scheduled time and while applying for extension of time, contractor 

shall furnish the reasons in detail and his justification along with documentary evidence (copy 

of relevant pages of hindrance register), if any, for delays. Only that period of extension of 

time as granted by the Bank (on receipt of the application from the contractor or even in 

absence of any such application certification as to the reasonableness of the grounds for 

delay) will qualify for exemption of imposition of liquidated damages. For the balance period 

in excess of original stipulated period and an authorised extension of time granted by the 

Bank, the provision of liquidated damages as stated under clause 28 will become applicable.  

Further, the contract shall remain in force even for the period beyond the due date of 

completion irrespective of whether the contractor has applied or not, for the grant of 

extension of time for completion unless the Bank decides to terminate the contract. The delay 

for completion of work for any reason will not entail any right to the contractor to claim any 

revision of rates or any extra compensation for any reason.  

The conditions for force majeure, as mentioned above are as follows:  

i. Notwithstanding anything else contained in this document, neither party shall be liable for 

any delay in performing its obligations hereunder if such delay is caused by circumstances 

beyond its reasonable control including without limitation any delay caused by the acts of 

governments, acts of God, natural calamities, strikes, riots in any region, terrorist attack, war 

(declared and undeclared). However, upon the happening of any such event causing delay, the 

Contractor shall immediately give notice thereof in writing to the Bank. The Contractor is 

under obligation to take necessary steps to mitigate the effects of the force majeure event.  

ii. Neither party shall, by reason of such event, be entitled to terminate the Contract in respect 

of such performance of their obligations.  

iii. The obligations under the Contract shall be resumed as soon as practicable after the event 

has come to an end or ceased to exist. If the performance of any obligation under the Contract 

is prevented or delayed by reason of the event beyond a period mutually agreed, either party 

may at its option, terminate the Contract.  

30. Failure by Contractor to comply with Bank’s instructions  



If the Contractor after receipt of written notice from the Bank requiring compliance within ten 

days fails to comply with such further drawings and the Bank may employ and pay other 

persons to execute any such work whatsoever that may be necessary to give effect thereto, 

and all costs incurred in connection therewith shall be recoverable from the Contractor by the 

Bank as a debt or may be deducted by him from any moneys due to the Contractor.  

31. Termination of Contract by the Bank  

If the Contractor being an individual or a firm commits any “act of insolvency”, or shall be 

adjudged an insolvent or being an Incorporated Company shall have an order for compulsory 

winding up made against it or pass an effective resolution for winding up voluntarily or subject 

to the supervision of the Court and the Official Assignee or the Liquidator, in such acts of 

insolvency or winding up, as the case may be, shall be unable, within seven days after notice 

to him requiring him to do so, to show the reasonable satisfaction of the Bank that he is able 

to carry out and fulfil the Contract and to give security therefor, if so required by the Bank.  

Or if the Contractor (whether an individual, firm or Incorporated Company) shall suffer 

execution or other process of Court attaching property to be issued against the Contractor,  

Or shall suffer any payment under this Contract to be attached by or on behalf of any of the 

creditors of the Contractor,  

Or shall assign or sublet this Contract without the consent in writing of the Bank first had and 

obtained,  

Or shall charge or encumber this Contract or any payments due or which may become due to 

the Contractor hereunder,  

Or if the Bank determine that the Contractor  

i. has abandoned the Contract, or  

ii. has failed to commence the works, or has without any lawful excuse under those Conditions 

suspended the progress of the works for 14 days after receiving from the Bank notice to 

proceed, or  

iii. has failed to proceed with the works with such due diligence and failed to make such due 

progress as would enable the works to be completed within the time agreed upon, or  



iv. has failed to remove materials from the site or to pull down, and replace work for seven 

days after receiving written notice that the said materials or work were condemned and 

rejected by the Bank under these Conditions or  

v. has neglected or failed persistently to observe and perform all or any of the acts, matters or 

things by the Contract to be observed and performed by the Contractor for seven days after 

written notice shall have been given to the Contractor requiring the Contractor to observe or 

perform the same.  

Then and in any of the said cases, the Bank may, notwithstanding any previous waiver, after 

giving seven days’ notice in writing to the Contractor, determine the Contract and liabilities of 

the Contractor, the whole of which shall continue in force fully as if the Contract had not been 

so determined, and as if the works subsequently executed had been executed by or on behalf 

of the Contractor and further, the Bank by his agents or servants may enter upon and take 

possession of the works and all plant, tools, scaffoldings, machinery and materials lying upon 

the Estate or the adjoining lands or roads, and use the same as his own property or may 

employ the same by means of his own servants and workmen in carrying on and completing 

the works or by employing any other Contractor or other person or persons to complete the 

works, and the Contractor shall not in any way interrupt or do any act, matter or thing to 

prevent or hinder such other contractor or other person or persons employed for completing 

and finishing or using the materials and plant for the works. When the works shall be 

completed or as soon thereafter as convenient, the Bank shall give a notice in writing to the 

Contractor to remove his surplus materials and plant, and should the Contractor fail to do so 

within a period of fourteen days after receipt thereof by him, the Bank may sell the same by 

public auction, and give credit to the Contractor for the net amount realised. The Bank shall 

thereafter ascertain and certify in writing under his hand what (if anything) shall be due or 

payable to, or by the Bank, for the value of the said plant and materials so taken possession 

of by the Bank and the expense or loss which the Bank shall have been put to in procuring the 

works to be completed, and the amount, if any, owing to the Contractor and the amount which 

shall be so certified shall thereupon be paid by the Bank to the Contractor or by the Contractor 

to the Bank, as the case may be, and the decision of the Bank shall be final and conclusive 

between the parties.  

32. Termination of Contract by Contractor  



If payment of the amount payable by the Bank under certificate of the Bank’s Engineer shall 

be in arrears and unpaid for thirty days after notice in writing requiring payment of the amount 

as aforesaid shall have been given by the Contractor to the Bank or if the Bank shall repudiate 

the Contract, or if the works be stopped for three months under the order of the Bank or by 

any injunction or other order of any Court of Law, then and in any of the said cases, the 

Contractor shall be at liberty to determine the Contract by notice in writing to the Bank and 

he shall be entitled to recover from the Bank, payment for all works executed and for any loss 

he may sustain upon any plant or materials supplied or purchased or prepared for the purpose 

of the Contract.  

In arriving at the amount of such payment, the net rates contained in the Contractor’s original 

Tender shall be followed, or where the same may not apply, valuation shall be made in 

accordance with Clause 19 hereof.  

33. Certificates and Payments  

(a) The Contractor shall be paid by the Bank from time to time by instalments under Interim 

Certificate to be issued by the Bank’s engineer on account of the works executed, work to the 

approximate value named in the Appendix as “Value of work for Interim Certificates” (or less 

at the reasonable discretion of the Bank) has been executed in accordance with this Contract. 

The Bank may, at his discretion, include in the Interim Certificate such amount as he may 

consider proper on account of materials delivered upon the site by the Contractor for use in 

the works. And when the works have been virtually completed and the Bank shall have 

certified in writing that they have been completed, the contractor shall be paid the balance 

amount by the Bank in accordance with the certificate to be issued by the Bank’s engineer. 

The Contractor shall be entitled to the release of the Bank guarantee towards Security 

Deposit in accordance with the Final certificate to be issued in writing by the Bank at the 

expiration of the period referred to as “the Defects Liability Period” in the Appendix hereto 

from the date of Virtual Completion or as soon after the expiration of such period as the works 

shall have been finally completed and defects made good according to the true intent and 

meaning hereof, whichever shall last happen, provided always that the issue by the Bank of 

any certificate during the progress of the works at or after their completion shall not relieve 

the Contractor from his liability under Clause 2 and 14 nor relieve the Contractor of his 

inability in cases of fraud, dishonesty or fraudulent concealment relating to the works or 

materials or to any matter dealt within the Certificate, and in case of all defects and 



insufficiencies in the works or materials, which a reasonable examination would not have 

disclosed. No Certificate shall of itself be conclusive evidence that any works or materials, to 

which it relates, are in accordance with the Contract neither will the Contractor have a claim 

for any amounts which the Bank might have certified in any interim bill and paid by the Bank 

and which might subsequently be discovered as not payable and in this respect the Bank’s 

decision shall be final and binding.  

The Bank shall have power to withhold any Certificate if the works or any parts thereof are 

not being carried out to his satisfaction.  

The Bank may by any Certificate make any correction in any previous certificate which shall 

have been issued by him.  

Payments shall be made within the period named in the Appendix as “Period for honouring 

Certificates” after such Certificates have been delivered to the Bank.  

The payment for the system will be made in INR and any dispute arising out of this contract 

will also be sorted out within the jurisdiction by Office from which contract is signed.  

34. Delayed Payment  

Any amounts payable by the Bank to the Contractor if not paid within the “Period for 

honouring Certificates” named in the Appendix, carry interest at the rate named in the 

Appendix as the “Rate of interest for delayed payment” from the date upon which such sum 

ought to have been paid by the Bank until the payment.  

35. Settlement of dispute by Arbitration  

All disputes and differences of any kind whatever arising out of or in connection with the 

contract or the carrying out of the works (whether during the progress of the works or after 

the completion and whether before or after the determination, abandonment or breach of 

the contract) shall be referred to and settled by the Bank who shall state its decision in writing. 

Such decision may be in the form of a final certificate or otherwise. The decision of the Bank 

with respect to any of the excepted matters shall be final and without appeal. But if either 

party is dissatisfied on any matter, the party may within 28 days after receiving notice of such 

decision give a written notice to the other party requiring that the matters in dispute be 

referred for Arbitration as per the procedure agreed upon herein. Such written notice shall 

specify the matters, which are in dispute or difference of which such written notice has been 



given. If both the parties agree a single arbitrator would be appointed for the purpose. In case 

no agreement could be reached on the appointment of single arbitrator, both the parties will 

nominate one person each as an arbitrator on their behalf. The two arbitrators nominated by 

the parties shall nominate one more person to act as third arbitrator.  

The arbitrator or arbitrators, as the case may be, shall have power to open up, review and 

revise any certificate, opinion, decision, requisition or notice, save in regard to the excepted 

matters, referred to in the preceding clause, and to determine all matters to dispute which 

shall be submitted to arbitration and of which notice shall have been given as aforesaid.  

The arbitrator or arbitrators, as the case may be, shall make his or their award within one year 

(or such further extended time as may be decided by him or them as the case may be with 

the consent of the parties) from the date of entering on the reference. In case during the 

arbitration proceedings, the parties mutually settle or compromise their dispute or difference, 

on the parties filing their joint memorandum of the settlement or compromise, the arbitrator 

or the arbitrators, as the case may be, shall make an award in terms of such settlement or 

compromise.  

Upon any such reference, the decision on the cost incidental to the reference and award 

respectively shall be in the discretion of the arbitrator or arbitrators, as the case may be, who 

may determine the amount thereof or direct the same to be taxed as between the party and 

party, and shall direct by whom and to whom and in what manner the same shall be borne 

and paid.  

This submission shall be deemed to be a submission to arbitration within the meaning of the 

Indian Arbitration and Conciliation Act, 1996 or any statutory modification thereof.  

The award of the arbitrator or arbitrators, as the case may be, shall be final and binding on 

the parties. It is agreed that the Contractor shall not delay the carrying out of the works by 

reason of any such matter, question or dispute being referred to arbitration, but shall proceed 

with the works with all due diligence and shall until the decision of the arbitrator or arbitrators 

is given, abide by the decision of the Bank. No award of the arbitrator or arbitrators, as the 

case may be, shall relieve the Contractor of his obligations to adhere strictly to the Bank's 

instructions with regard to the actual carrying out of the works. The Bank and the Contractor 

hereby also agree that arbitration under this clause shall be a condition precedent to any right 

of action under the contract.  



The venue of arbitration shall be the centre/city in which the work is being executed.  

36. Right of technical scrutiny of final bill  

The Bank shall have a right to cause a technical examination of the works and the final bill of 

the Contractor including all supporting vouchers, abstracts etc. to be made at the time of 

payment of the final bill. If as a result of this examination or otherwise, any sum is found to 

have been overpaid or over-certified, it shall be lawful for the Bank to recover the sum.  

37. Bank entitled to recover compensation paid to workmen  

If, for any reason, the Bank is obliged, by virtue of the provision of the Employees’ 

Compensation Act,1923, or any statutory modifications or re-enactment thereof to pay 

compensation to a workman employed by the Contractor in execution of the works, the Bank 

shall be entitled to recover from the Contractor the amount of compensation so paid, and 

without prejudice to rights of the Bank under the said Act. The Bank shall be at liberty to 

recover such amount or any part thereof by deducting it from the security deposit or from any 

sum due by the Bank to the Contractor under this Contract or otherwise. The Bank shall not 

be bound to contest any claim made against it under the said Act, except on the written 

request of the Contractor and upon his giving to the Bank full security to the satisfaction of 

the Bank for all costs for which the Bank might become liable in consequence of contesting 

such claim.  

38. Abandonment of Works  

If at any time after acceptance of the tender, the Bank shall, for any reasons whatsoever, not 

require the whole or any part of the works to be carried out, the Bank shall give notice in 

writing to the Contractor who shall have no claim to any payment of compensation or 

otherwise whatsoever on account of any profit or advantage which he might have derived 

from the execution of the whole works.  

39. Return of surplus materials  

Notwithstanding anything contained to the contrary in any or all the Clauses of this Contract, 

where any material for the execution of the Contract is procured with the assistance of the 

Bank by purchases made under orders or permits or licenses issued by Government, the 

Contractor shall hold the said materials economically and solely for the purpose of the 

Contract and not dispose of them without the prior written permission of the Bank and return 



it to the Bank, if required by the Bank, at the price to be determined by the Bank having due 

regard to the condition of the materials, the price to be determined not to exceed the 

purchase price thereof inclusive of sales tax, Goods and Services Tax (GST), octroi and other 

such levies paid by the Contractor in respect thereof. In the event of breach of the aforesaid 

condition, the Contractor shall, in addition to being liable to action for contravention of the 

terms of licenses or permits and/or criminal breach of trust, be liable to the Bank for all 

moneys, advantages or profits resulting, or which in the usual courses would have resulted to 

him, by reason of such breach. 

40. Right of Bank to terminate Contract in the event of death of Contractor, if individual  

Without prejudice to any of the rights or remedies under this Contract, if the Contractor, being 

an individual, dies, the Bank shall have the option of terminating the Contract without 

incurring any liability for such termination. 

41. Accident Reports  

In the event of accidents of any kind, all required reports (accidental or otherwise) must be 

submitted without delay. The Contractor shall ensure that these reports are shared with the 

Bank simultaneously with their transmission to any other external parties or stakeholders. 

42. Prevention of Sexual Harassment at workplace:  

i. The contractor shall be solely responsible for full compliance with the provisions of “the 

Sexual Harassment of women at workplace (Prevention, Prohibition and Redressal) Act, 2013”. 

In case of any complaint of sexual harassment against its employee within the premises of the 

Bank, the complaint will be filed before the Internal Complaints Committee constituted by the 

contractor/Agency or Local Complaints Committee as the case may be and the contractor 

Agency shall ensure appropriate action under the said Act in respect of the Complaint.  

ii. Any complaint of sexual harassment from any aggrieved employee of the Service Provider 

against any employee of the Bank or any employee of any other firm working in the Bank shall 

be taken cognizance of by the Regional Complaints Committee constituted by the Bank.  

iii. The contractor shall be responsible for any monetary compensation that may need to be 

paid in case the incident involves the employees of the contractor, for instance any monetary 

relief to Bank’s employee or other firm’s employee, if sexual violence by the employee of the 

contractor is proved.  



iv. The contractor shall be responsible for educating its employees about prevention of sexual 

harassment at workplace and related issues.  

v. The contractor shall provide a complete and updated list of its employees who are deployed 

within the Bank’s premises.  

43. Non – Disclosure clause:  

i. The contractor shall not disclose directly or indirectly any information, materials and details 

of the Bank’s infrastructure/systems/equipment etc., which may come to the possession or 

knowledge of the Service Provider and /or the DB Developer during the course of discharging 

their contractual obligations in connection with this agreement, to any third party and shall at 

all times hold the same in strictest confidence. The contractor shall treat the details of the 

contract as private and confidential, except to the extent necessary to carry out the obligations 

under it or comply with applicable laws. The contractor shall not publish, permit to be 

published, or disclose any particulars of the works in any trade or technical paper or elsewhere 

without the previous written consent of the Second Party. Failure to observe the above shall 

be treated as breach of contract on the part of the contractor, as the case may be, and the 

Second Party shall be entitled to claim damages and pursue legal remedies.  

ii. The contractor shall take all appropriate action with respect to its employees to ensure that 

the obligations of non-disclosure of confidential information under this agreement are fully 

satisfied.  

iii. The obligations of the Service Provider and, without prejudice to the contract Agreement, 

the obligations of the contractor with respect to non-disclosure shall survive the expiry or 

termination of this agreement for whatever reasons.  

44. Program chart/ Progress report:  

The contractor shall submit a suitable progress report/chart for completion of different stages 

of work, to ensure completion of work within allotted period. Such program should be 

submitted within 14 days of the award of work. All suitable modification made by the Bank 

must be incorporated in the progress chart. If asked the contractor shall submit reports 

showing current equipment delivery dates and anticipated completion dates for individual 

units and groups of units. 

45. Statutory Approvals:  



The work shall be executed by the Contractor as per pre-NOC & local body approval received 

from respective statutory authorities such as Pollution Control Board(PCB) / Chief Electrical 

Inspector (CEI) / Local fire Authority / Local Municipal Authority etc/ Local statutory Authority. 

The contractor shall be responsible to understand all the provisions made in all such approvals 

accorded. In case of any requirements of any additional work/ modification thereof, the same 

shall be brought to the notice of Engineer in charge well in advance. The work has to be 

executed adhering to the norms of local body authorities. The contractor shall assist in 

preparation of documents, reports etc. as required during & after completion of work for 

obtaining further approvals & final completion & occupancy certificate from the respective 

authorities. The contractor shall also be responsible to attend meetings & do all liasoning 

works with respective authorities. No extra/additional payment will be made on this account. 

However, the fee paid to the local bodies / authorities, if any, shall be borne by the Bank. 

46. Debarment/Disqualification:  

A contractor is liable for debarment / disqualification from bidding on the following grounds:  

i. If it is determined that the contractor has committed the following acts or omissions in 

contravention of the code of integrity:  

a. I. making offer, solicitation or acceptance of bribe, reward or gift or any material benefit, 

either directly or indirectly, in exchange for an unfair advantage in the procurement process 

or to otherwise influence the procurement process.  

II. any omission or misrepresentation that may mislead or attempt to mislead so that financial 

or other benefit may be obtained, or an obligation avoided.  

III. any collusion, bid rigging or anticompetitive behaviour that may impair the transparency, 

fairness, and the progress of the procurement process.  

IV. improper use of information provided by the procuring entity to the contractor with an 

intent to gain unfair advantage in the procurement process or for personal gain.  

V. any financial or business transactions between the contractor and any official of the 

procuring entity related to tender or execution process of contract: which can affect the 

decision of the procuring entity directly or indirectly.  

VI. any coercion or any threat to impair or harm, directly or indirectly, any party or its property 

to influence the procurement process.  



VII. obstruction of any investigation or auditing of a procurement process.  

VIII. making false declaration or providing false information for participation in a tender 

process or to secure a contract.  

b. failed to disclose conflict of interest.  

c. failed to disclose any previous transgressions made in respect of the provisions of sub-clause 

(i) with any public institution / entity in India or any other country during the last three years 

or of being debarred by any public procuring institution / entity.  

ii. For any actions or omissions by the contractor other than violation of code of integrity, 

which in the opinion of the Bank warrants debarment, for the reasons like supply of sub-

standard material, non-supply of material, abandonment of works, sub-standard quality of 

works, failure to abide terms of the tender etc.  

iii. If the contractor has been convicted of an offence— (a) under the Prevention of Corruption 

Act, 1988; or (b) the Indian Penal Code or any other law for the time being in force, for causing 

any loss of life or property or causing a threat to public health as part of execution of a public 

procurement contract.  

47. Packing and dispatch: The equipment shall be properly and securely packed in boxes 

suitable for multiple handling and transportation under Indian conditions. All equipment/ 

components /items shall be delivered on Duty Delivery Paid (DDP) basis in the Bank’s Office 

Building /colony as being advised. 

48. Police Verification: for all workers deployed on a regular basis at the site, the Contractor 

shall arrange, obtain, and submit valid Police Verification Reports (PVR) at their own expense 

prior to the commencement of work. The Contractor shall ensure that no worker with an 

adverse police record or pending criminal case is deployed at the Bank’s premises. 

 

 

 

 

 

 

 



Section V 

Special Conditions of Contract 

1. Time for Completion:  

i. Time allowed for carrying out the work as mentioned in the Memorandum shall be strictly 

observed by the contractor and it shall be reckoned from the 14th day after written order to 

commence the work is issued. The work shall throughout the stipulated period of the Contract 

be proceeded with all due diligence and if the contractor fails to complete the work within the 

specified period he shall be liable to pay compensation as defined in clause 28 of the 

Conditions of Contract. The contractor shall before commencing the work prepare a detailed 

work programme which shall be approved by the Bank.  

ii. The contractor shall not be entitled to any compensation for any loss suffered by him on 

account of delays in commencing or executing of the work, whatever the cause of delays may 

be, including delays arising out of modifications to the work entrusted to him or in any sub-

contract connected therewith or delays in awarding contracts for other trades of the project 

or in commencement or completion of such works or in procuring Government controlled or 

other building materials or in obtaining water and power connections for construction 

purposes or for any other reason whatsoever and the Bank shall not be liable for any claim in 

respect thereof. The Bank does not accept liability for any sum besides the tender amount, 

subject to such variations as are provided for herein.  

2. Type of Security Deposit:  

i. Retention Money: The Retention Money @ 5% will be recovered from each on-account bill 

till the total recovery amounts to 5% of the contract value as stipulated in the tender 

document. Such amount shall be released to the contractor after completion of the Defect 

Liability Period (DLP), without any interest. Successful bidder may also submit the Bank 

Guarantee (BG)/eBG in lieu of retention money, valid till one year of DLP. The format of BG 

mentioned at Annexure X.  

ii. Performance Bank Guarantee (PBG): In addition to the Retention Money as specified 

above, on award of the work, the successful contractor shall furnish an amount equal to 5% 

(Five percent) of the contract value in the form of a Bank Guarantee (BG) from any scheduled 

Bank as per Annexure X towards entire period of currency of Contract (work 

completion+DLP+90 days) for due fulfilment of the Contractual obligations by the contractor. 



This Performance Bank Guarantee (PBG) shall be initially valid for a period of contract duration 

plus 90 days and shall be suitably extended till DLP of the work plus 90 days in case of 

extension of contract period. Such Performance Bank Guarantee (PBG) should be submitted 

to the Bank within 14 days of the issue of work order. The Performance Bank Guarantee (PBG) 

may be submitted as an ePBG, a physical copy, or via NEFT for the equivalent amount.  

iii. Submission of Performance Bank Guarantee shall be ensured as stipulated in the tender. In 

case of delay in unavoidable circumstances, charge for delay in submission of Performance 

Bank Guarantee shall be recovered from the bills of the contractor at Bank rate.  

iv. The Bank reserves the right to enforce the Bank Guarantee in case of unsatisfactory 

performance of the terms, conditions of DLP set out in the tender at any time during the DLP 

i.e. one year from handing over the work.  

3. Payment Terms: The following terms of payment, subject to statutory deductions, shall 

be applicable to this contract: 

(a) 60 % value of the quoted rate shall be released on pro rata installment basis, after 
equipment’s is/are tested in the factory and on delivery of the same together with all 
the ancillary items and are accepted at site by the Employers authorized 
representatives along with submission of following documents. 

i. Manufacturer’s inspection and test certificate 

ii. Certificate that all the components, parts, subsystems, consumables etc., for 
successful installation, testing and commissioning (DSITC) of the systems including 
maintenance have been received at site in good condition and if any shortfall is noticed 
during installation, commissioning and testing they will be supplied free to the Bank. 

iii. Policies of insurance / PBG as per tender conditions. 

(b) 30 % of the quoted rate shall be released on pro rata basis on satisfactory completion 
of installation of the lifts. 

(c) Balance 10% of the quoted rate on satisfactory completion of testing and 
commissioning and handing over of lift to the Bank and submission of the lift licenses 
from the lift inspector of Maharashtra and on verification of submission of documents 
as per tender clause. If the contractor fails to submit PBG as per clause 4  of Section V 
within the time limit, RBI Belapur will have the whole right to invoke the Security 
Deposit. 

(d) In addition, I.T. surcharge, TDS and any other statutory tax as per the Government rules 
and RMD @5% shall be deducted from all the Running Account bills. 



4. Performance Bank Guarantee for Comprehensive Annual Maintenance Contract (CAMC- 

PBG): Upon completion of Defect Liability Period (DLP), the successful bidder shall submit a 

Performance Bank Guarantee (PBG) equal to 10 % of the contract value (gross capital cost of 

the equipment) before the expiry of DLP period. The PBG must remain valid for the period of 

first year of CAMC with a claim period of additional 3 months and must strictly adhere to the 

format provided in Annexure X. The Performance Bank Guarantee (PBG) may be submitted as 

an ePBG (electronic), a physical copy, or via NEFT for the equivalent amount. The amount of 

CAMC-PBG will be reduced by 1/20th of initial Bank Guarantee amount year after year. The 

fresh BG needs to be submitted before expiry of existing BG. Non submission of the same will 

be deemed as breach of contract and Bank may forfeit the submitted BG. 

5A. Factory inspection /Cost of Inspection: The lift shall be inspected at factory premises by 

the Bank Engineers. The contractor shall provide, without any extra charge, all materials, tools, 

labour and assistance of every kind which the Banks may demand of him for any 

test/inspection and examination which he shall require to be so made on the contractor 's 

premises and shall bear and pay all costs attendant thereon. However, cost of traveling, 

boarding and lodging of The Bank (s) to the site of inspection shall be borne by the Bank. 

5B. Method of Testing:  

i. The system shall be tested in the manufacturer’s factory/ contractor’s works to ascertain the 

compliance of offered specifications. 

ii. Before offering the system to the Bank for testing, the firm shall carryout the various tests 

mentioned in the tender in their factory and forward the copy of those test reports to the 

Bank along with invitation for Bank’s testing. All the testing facilities should be available at the 

time of testing of equipment by the Banks. Satisfactory performance at this stage meeting the 

prescribed limits will only be construed as acceptance of the system. System, which falls short 

of the prescribed specifications, is liable to be rejected. 

iii. Further, the system shall be tested at the site for proper functioning and performance. 

iv. The above will, however, not in any way absolve the contractor of his responsibility about 

proper performance of the system / components after installation and commissioning at the 

designated place. 

5C. Inspector Authority to certify performance: The Bank shall have the power: 



i. To certify that the system or any portion thereof are not in accordance with the contract 

owing to adoption of any unsatisfactory method of manufacture. 

ii. To reject any equipment or parts submitted as not being in accordance with the 

specification; 

iii. To reject the whole of the equipment tendered for inspection, if after inspection of such 

portion thereof as he may in his discretion think fit, he is satisfied that the same is 

unsatisfactory; and 

iv. To mark the rejected equipment or parts with a rejection mark so that it may easily be 

identified if re-submitted. 

The Bank decision as regards the rejection shall be final and binding on the contractor subject 

to contractor's appeal. 

5D. Consequence of rejection: If on the equipment/material or its part thereof, being rejected 

by the Bank, the contractor has to rectify/replace the same at his own risk and cost for which 

no additional time shall be granted. 

Place: 

Date:      Seal and Signature of Authorised Signatory 

 

 

 

 

 

 

 

 

 

 

 

 



Section (VI) 

Appendix Hereinbefore Referred To 

Ref to Clauses in General Condition of contract hereinbefore referred to 

22.  Defects Liability Period  Twelve months from the date of Virtual 

Completion Certificate  

17.  Period of Final Measurement  3 months  

27.  Date of Commencement  14th day from the date of issue of work order.  

28.  Liquidated damages at the rate of @ 0.25% of the contract value per week of delay 

subject to maximum of 10% of the contract value 

(accepted tender amount).  

33.  Minimum Value of works for 

interim certificates / running 

account bill 

25 lakhs for RA bills  

33.  Period for honouring certificates  One month for interim bills and 3 months for final 

bill.  

34.  Interest for delayed payment  As per Bank rate  

 

Ref to clauses in special condition of contract  

1 Contract Period / Time of Completion As per clause 1 of Section V 

and SOT of Section I 

2.i Retention Money / PBG As per clause 2 of Section V 

2.ii Security Deposit / PBG during execution of the work As per clause 2 of Section V 

3. Payment conditions As per clause 3 of Section V 

4. CAMC period PBG As per clause 4 of Section V  

 

 

 

 



Section VII 

Safety Code (A & B)  

A. GENERAL SAFETY  

1. First aid appliances including adequate supply of sterilized dressings and cotton wool shall 

be provided in a readily accessible place.  

2. An injured person shall be taken to a public hospital without loss of time, in cases where 

the injury necessitates hospitalization.  

3. Suitable and strong scaffolds should be provided for workmen for all work that cannot safely 

be done from ground.  

4. No portable single ladder shall be over 8 meters in length. The width between the side rails 

shall not be less than 30 cm (clear) and the distance between two adjacent rungs shall not be 

more than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding the 

ladder.  

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench or 

half of the depth of trench, whichever is more. All trenches and excavations shall be provided 

with necessary fencing and lighting.  

6. Every opening in the floor of a building or in a working platform shall be provided with 

suitable means to prevent the fall of persons or materials by providing suitable fencing or 

railing; minimum height shall be one metre.  

7. No floor, roof or other part of the structure shall be so overloaded with debris of materials 

as to render it unsafe.  

8. Workers employed on mixing and handling material such as asphalt, cement mortar or 

concrete and lime mortar shall be provided with protective footwear and rubber hand-gloves.  

9. Those engaged in welding works shall be provided with welder’s protective eye-shields and 

gloves.  

10. i) No paint containing lead or lead products shall be used except in the forms of paste or 

readymade paint.  

ii) Suitable face masks shall be supplied for use by the workers when the paint is applied in 

the form of spray or surface having lead paint dry rubbed and scrapped.  



11. Overalls shall be supplied by the Bidder to the painters and adequate facilities shall be 

provided to enable the working painters to wash during the period of cessation of work.  

12. Hoisting machines and tackle used in the works, including their attachments, anchorage 

and support shall be in perfect condition.  

13. The ropes sued in hoisting or lowering material or a means of suspension shall be of 

durable quality and adequate strength and free from defects.  

14. The bidder shall provide all the safety gadgets to the workers for carrying out the work as 

per statutory norms.  

15. During the work execution necessary fire safety measures shall also be taken.  

B. FIRE AND ELECTRICAL SAFETY  

1. All the temporary electrical power for carrying out various services at site such as cutting / 

drilling machine shall be provided through properly rated earth leakage protection devices 

(ELCB).  

2. Only ISI marked 3 pin plug and other appliances and equipment's shall be used. Electrical 

power cables/wires used shall be properly rated and joints should be avoided. If there, the 

joint should be proper and insulated.  

3. All electrical appliances i.e. welding, drilling, cutting machine, etc. shall be safely and 

securely earthed to prevent leakage current while in operation. Before commencing the 

welding work for the first time on any day, fire section shall be informed and only after the 

site inspection by the Fire officers/Personnel, work shall be started.  

4. Fire buckets filled with clean dry sand and ready for immediate use for extinguishing fires, 

in addition to fire extinguishers suitable for dealing with fires, shall be conspicuously marked 

and kept at site at convenient location.  

5. Used paint drums shall be stored in specified store only after closing them properly.  

6. None of the fire extinguishers shall be removed/shifted from its designated location.  

7. Personal protective equipment such as safety shoes, hand gloves, welder's mask, ear plugs, 

etc. as applicable depending upon the requirement of the work, shall be used by the workmen 

to prevent occupational health hazards.  



8. None of the passages near lift lobby and staircases shall be used for stacking/ dumping any 

kind of materials/waste  

9. Power supply shall be switched off from the Mains when equipment is not in use.  

10. Wood-shavings, saw-dust or any debris generated from the work shall be collected on daily 

basis, removed from site and stored at the designated place in proper manner.  

11. The work site shall be properly illuminated during the work.  

12. All the electrical works should be carried out by licensed/ authorized electricians/ wiremen  

13. Portable battery-operated lights may be used at work site to avoid laying of temporary 

wire for lights.  

14. Necessary barricading and signage boards of good quality shall be fixed at conspicuous 

locations at the work site.  

15. Aluminium / steel ladders should have proper rubber insulation at the base and wherever 

required, these ladders shall be kept on electrical insulating safe rubber mats.  

16. Any debris generated from the work shall be collected on daily basis, removed from site 

and stored at the designated place in proper manner  

 

 

 

 

 

 

 

 

 

 

 



Section VIII 

Technical Specifications 

Design, Supply, Installation, Testing and Commissioning of Goods (Bullion) Lift - Bank’s Main 

office building at Belapur  

The Bank desires to install a State-of-the-Art technology Goods (Bullion) Lift in the existing 

shaft at Bank’s Main office building at Belapur. 

Drawing layout of lift shaft 

 

All dimensions mentioned in the above drawing are approximate, bidders are advised to visit 

site of installation and take actual measurements before bidding.  



 The Scope of works in brief is as under:  

Scope of works:  

The scope of work shall include the following.  

• Design and manufacture of 01 Nos. of 2Ton capacity Goods (Bullion) Lift along with all 

accessories/ components, Automatic Rescue Device with batteries and emergency 

supply using Inverter.  

• Delivery of Lift(s) equipments to Bank's site at Belapur including packing, handling, 

transporting, clearing, loading/unloading at ports in India and unloading at site at 

Belapur.  

•  Erection, testing & commissioning of Lift(s) equipments as per technical specifications 

• Obtaining operating approval from Lift(s) inspectorate in the state of Maharashtra and 

handing over the Lift(s) to Bank.  

• Providing all inclusive service including all spares, etc. during warranty period of new 

Lift(s) and subsequent Comprehensive Annual Maintenance Contract for the 

committed period of 20 years (minimum) from the date of handing over of the Lift(s) 

to the Bank. 

• All engineering, equipment, labour, and permits required to satisfactorily complete 

Lift(s) installation required by this Specification.  

• Any other work, related to but not mentioned above, required for completion of the 

job  

• Tenderer shall supply all tools, plants, labour and consumables etc., as required for 

installation, testing and commissioning of the lift. 

• Civil work related to installation of the bullion lift in machine room i.e., I/C beam, 

installation of new base / structure etc., to complete the work. 

Related works to be provided by Lift(s) contractor:  

Carrying out civil works, wherever required, like providing scaffolding, creating Pocket holes 

for all floors and in the Shaft & Machine Room Slab, Provision of buffer blocks in the pit, cutting 

for rail support, push button, signage, cutting of openings for fixing of door and making good 

to walls, masonry work as required, including repairs to plaster, painting etc. Whitewash for 

Lift shaft & Machine Room, front wall modification for all the floors if required, provision of 

all the MS channels required for support of Lift(s) machinery, any other minor civil work 



required for satisfactory erection/commissioning of Lift(s) etc., shall be in the scope of Lift 

Contractor.  

 

After awarding the lift work, the progress shall be monitored as under:  

a) Execute the agreement for the work and submit insurance covers specified in the tender 

within the prescribed time limit.  

b) Submit lift- wise program chart (in the form of Bar chart / PERT chart) which includes all 

activities from start to handing over within the tender specified completion period. The chart 

should also indicate the activities to be carried out by the Bank as well as the lift vendor.  

c) Drawings-The successful tenderer shall submit, in duplicate, on receipt of acceptance of the 

tender, detailed working drawings and specifications showing the complete details of all work 

required. He will be held responsible for any discrepancies, errors and omissions in the 

drawing or particulars submitted by him even if these have been approved by the Bank.  

d) Upon delivery of materials at site, A checklist for inspection of materials at site should be 

submitted. The checklist should be duly authenticated by both the parties; namely, Bank’s 

engineer and the lift vendor’s representative.  

e) During erection, all required safety measures should be put in place like barricading of 

landing openings, use of safety equipment by the erectors, appropriate signages etc.  

f) After the lifts are erected, commissioning tests should be jointly carried out to ensure that 

the tender specifications/requirements are fully complied with.  

Other Precaution/Work  

• Site condition inspection-Prior to beginning installation of equipment, examine lift 

well and machine room areas. Verify that no irregularities exist which may affect execution of 

the works specified. Do not proceed with the installation until work in place conforms to the 

project requirements.  

• Scaffolding necessary for erection, and all minor builder’s work for cutting away and 

making good to walls and masonry work required, including repairs to plaster, painting, 

lighting by night as well as day, protection of all other nearby erections and guarding and 

protecting hoist way shall be responsibility of the contractor from the date of commencement 



of work at site etc. The Contractor shall take down and remove any or all such centering, 

scaffolding etc. as occasion shall require or when ordered so to do, and fully reinstate and 

make good all matters and things disturbed during the execution of work and to the 

satisfaction of the Bank. Further, all chase cutting and openings as required by the Lift 

Contractor and shown on his drawings, will be carried out by the Lift Contractor. Machine RS 

beams and/or MS channels for support of lift machinery and buffers shall be supplied and 

erected by the Lift Contractor.  

• The Contractor shall install a suitable protective covering on all finished floors in areas 

where the works are being performed. No material handling equipment shall be permitted on 

or over finished floors unless said floors have been protected in a manner approved by the 

Employer. Any damage to building finishes caused by the Contractor shall be refinished at no 

additional cost to the Employer. The Contractor shall take photographs of any adjacent finishes 

that may be damaged during the works for a photographic record.  

• No disruption to normal office function: This project is a major lift installation work in 

an existing occupied building. It is essential that the Contractor gives special attention and 

priority to all matters concerning safety, protection from dust and loose materials, reduction 

of noise levels, protection from water and air infiltration into building, and maintenance of 

neat and orderly conditions in and around work areas inside and outside of building. 

Packaging, scrap materials and demolition debris shall be promptly removed from the building 

and site on a daily basis. If contractor fails to remove debris/scrap from Bank premises on 

daily basis as directed by Bank’s engineer, Bank shall remove the same and cost of same will 

be deducted from the payable bills. If the contract includes works, which will be disruptive 

during normal business operations, or would be dangerous to building occupants, said works 

shall be performed during hours as the Employer dictates. Examples of such work include, 

without limitation, saw cutting of concrete, jack hammering, welding, metal cutting, pouring 

concrete, erecting steel or hoisting equipment over occupied portions of the building. The 

Contractor shall perform such work during Employer dictated hours and shall include all costs 

in its tender. The Contractor shall keep noise levels below 75 dB during normal building hours. 

When it is necessary to produce noise above this level, the Contractor shall advise the 

Employer of such needs and times will be scheduled as directed. The Contractor shall 

anticipate any excessive noise generating procedures and include an allowance for it in the 

tender.  



• The contractor must bear in mind that all the work shall be carried out strictly in 

accordance with the specifications made by the Employer and also in compliance of the 

requirement of the local public authorities and to the requirements of the Lift Inspectorate 

and any other Acts/Rules/Regulations and no deviation on any account will be permitted.  

• License for use of lift: The successful tenderer shall apply for obtaining license for the 

lift installation along with all the documents on behalf of the Bank and pay necessary 

inspection fee levied by the Government and/or any other authorities also conduct such tests 

as are called for by the regulation of the authorities without any extra cost to the Employer. 

Necessary follow up with the authorities and getting license has to be carried-out by the 

tenderer. The inspection/statutory fee will be reimbursed by the Bank on submission of the 

original receipt issued by the competent authority of lift inspectorate. 

Works not to be provided by Contractor:  

• A Lift well with suitable pit and head room, machine room properly lighted and 

ventilated, will be provided by the Employer.  

• Also, necessary electric supply and main switch in the machine room and door 

openings with architrave will be provided by the Employer. 

• Any structural work on Beam, Column & Slab including architrave work will be done 

by the Bank.  

Installation  

• Install all equipment in accordance with Contractor’s instructions, referenced codes, 

and specifications and approved submittals.  

• Install machine room equipment with clearances in accordance with referenced codes 

and specification.  

• Install all equipment to afford maximum accessibility, safety, repair and continuity of 

operation.  

• Remove oil, grease, scale, and other foreign matter from the following equipment and 

apply one coat of field-applied machinery enamel.  

a) All exposed equipment and metal work installed as part of this work, which does not have 

architectural finish.  



b) Machine room equipment, lift well equipment including guide rails, guide rail brackets, and 

pit equipment.  

c) Neatly touch up damaged factory-painted surfaces with original paint colour. Protect 

machine-finish surfaces against corrosion.  

d) Adjacent work areas that adjoin with new equipment installed as part of this specification.  

• Manufacturer’s nameplates and other identifying markings shall not be affixed on 

surfaces exposed to public view. This requirement does not apply to code required labels.  

• Each major component of mechanical and electrical equipment shall have 

identification plate with the manufacturer’s name, address, model number rating and any 

other information required by Governing Codes.  

• Field quality control: Work at jobsite will be checked during course of installation. Full 

cooperation with reviewing personnel is mandatory. Accomplish corrective work required 

prior to performing further installation.  

• Adjustments: Install rails plumb and align vertically. Secure joints without gaps and file any 

irregularities to a smooth surface. Static balance car to equalize pressure of guide shoes on 

guide rails. Lubricate all equipment in accordance with manufacturer’s instructions. Adjust 

motors, power conversion units, brakes, controllers, levelling switches, limit switches, 

stopping switches, door operators, interlocks, and safety devices to achieve required 

performance levels. 

 (a) Lift machine of bullion lift and Control Panel  

(b) V3F controllers of lift  

(c) Door opening system of Goods lift  

Testing  

Before handing over the lift the following tests shall be conducted on the lift installation as 

detailed in Annexures.  

A ) Inspection of lift equipment at manufacturer's site  



The Bank at its discretion may inspect the lift equipment at the manufacturer's works 

before dispatch of the same to the site. The inspection by the Bank's Engineer will cover 

the following.  

 a) lift machine of bullion lift and control panels  

 b) V3F controllers of lift 

 c)Door opening system of goods lift  

 d) lift car panels  

 e) signalling/ control/ indicating devices  

 f) ARD, cables/wires/ rope  

g) Any other material/equipment/components  

The above equipment will be inspected, marked and cleared for dispatch by the Bank’s 

Engineers. The tenderer should afford all facilities at the manufacturer's site to enable the 

inspection by the Bank.  

B) Checklist for Performance Test of Lift Installations  

Site Tests- Before a new lift is taken from a manufacturer and put into commission, certain 

essential tests shall be performed to ensure that the lift is satisfactory and conforms to the 

various conditions laid down in the specifications. The lift will not be taken over unless all 

the test results conform to the specifications  

1. Overload Test - During this test, the car shall be loaded with 10% more than the contract 

load and the lift shall be run in both the directions with stops at all the floors. The starting 

and running currents, the speeds and accuracy of levelling shall be recorded.  

2. Buffers - The car shall be run on to its buffers at contract speed an with contract load in 

the car to test whether there is any permanent distortion of the car or the buffer. In case 

of the oil buffers, after conducting the test it shall be ensured that there is no leakage of 

oil from the buffers.  

3. Size of the car - The floor area of the car shall be measured in order to check that 

passenger capacity plate is correctly engraved.  



4. Earthing - Two earthling points shall be available in the Machine Room from two 

separate earth stations. This earth shall be extended to metal parts of all the lifts electrical 

equipment.  

5. Emergency Signal - The bell/buzzer fitted in the car shall be operated and shall be clearly 

audible outside the lift well/lobby. Wherever there are large number of lifts, this signal 

shall be arranged to give warning in the Maintenance Engineers Room/ Machine Room.  

6. Insulation and Earth Test - All the electrical equipment shall be tested for insulation and 

earth test.  

7. Rope Test - The car shall be loaded until the weight on the rope is twice the combined 

weight of the car and the specified load. This load test shall be carried out for about 30 

minutes without any sign of weakness, temporary set or permanent elongation of the 

suspension rope strands.  

Technical specifications   

a) Data Sheet  

Type  Goods Manual lift Gearless with Machine room  
Number  One  
Capacity  2000 Kg  
Type of motor  Energy efficient permanent magnet gearless synchronous 

motor(preferably)  
Contract speed  0.5 MPS  
Motor Control  Variable voltage variable frequency (VVVF) AC Gearless Drive 

with ARD. Provide new machine beam if required.  
Operation control  Microprocessor based simplex full collective selective, fully 

programmable, with/without attendant  
Levelling  Precise levelling accuracy (+/- 5 mm in any load condition) with 

close loop control, velocity transducers, proximity/magnetic 
switches  

Power Characteristics:  415V-3Phase-50Hz  
Stops and Openings  No of stop and openings – 3 stops (G+1+2),    

All opening on one side   
Floors Served  G,1 and 2 (3 nos)  
Travel length  Travel capability till top of the shaft (4300mm X 2) + 2040mm 

pit depth approx. (as may be verified at site)  
Hoist way Size:  2680 mm x 2860 mm (Width x Depth) approx. (as may be verified 

at site)  
Pit Depth  2040 mm approx..(as may be verified at site)  



Entrance type  SS Collapsible door 
Car Doors and Landing  
Doors  

Landing door and car door should be provided with MS / SS 
collapsible door as under: -   

 Requirement for landing doors under clause 15.1.1 of IS 
14665(part 4/ section 6): 2001: - The collapsible doors shall be 
of close picket type and no opening exceeding 5.5 cm in width 
shall be permitted between the vertical members of the doors 
when they are fully extended.   

 Requirement for car doors under clause 15.2.1 of IS 14665(part 
4/ section 6): 2001: - collapsible doors shall be in mesh or 
perforated panel form   

Door Operation  Manual operation  
Safety Gear:  Provide New safety gear as per lift vendor standard.  
Guide Rails:  Provide New Car and Counterweight Guide Rails including roller 

guides/ sliding guide rail etc. as per IS (submit the rails 
calculation sheet).  

Buffers:  Provide New Buffers for Car and Counterweight as per IS.  
Car Enclosure:  MS Car with panels fabricated out of MS sheet of min. 16SWG 

thickness with MS iron angle frames (powder coated) and 
providing with 6mm thick MS chequered plate flooring with 
suitable LED lighting and fan / blower arrangement inside the 
car. 

Machine Room  Machine room based  
Control and indications  
(a) On all landings and 
ground floor lobby  

• Up/down luminous call buttons  
• Emergency Alarm Hooter and fireman switch on Ground Floor  

(b) In car  • Auto/manual selector key switch   
• Blower/ Fan switch with cabin fan·   
• Luminous floor selector buttons ·   
• Overload warning device with annunciation (lift should not 

take a start under overload condition)   
• Emergency stop and alarm button  
• Floor level/number annunciation at each floor 

Communication 
System  

• Self-Dialling Two-Way Communication System Actuated by 
Pressing Alarm Button from Car to two designated locations   

• 2 pair telephone wiring from machine room to CAR for 
installation of intercom inside CAR, suitable to connect with 
the Bank’s IP based EPABX system  

Safety devices/ARD  In case of mains power failure, the Lift’s own rechargeable and 
maintenance free battery power shall move the car to the 
nearest floor and the door shall free to open for automatic 
rescue of passengers.  A suitable annunciation to be activated 
immediately inside the car. 



Other control  • Landing door unlocking devices  
• Lift Well Access Switches Top And Bottom Floors  

Cabin lighting  Round recessed reputed make standard size LED fixtures with 
sufficient illumination  

Provision for visually 
challenged  

Floor identification option on control panel for visually 
challenged people.  

CCTV Camera Provision should be available to install one more IP CCTV camera 
(shall be supplied by the Bank) However, wiring for CCTV Camera 
shall be facilitated along with travelling cable.  

 

b) Selective Collective Microprocessor Based: Operate car without attendant from 

pushbuttons in car and located at each floor. When car is available, automatically start car and 

dispatch it to floor corresponding to registered car or hall call. Once car starts, respond to 

registered calls in direction of travel and in the order the floors are reached.  

Do not reverse car direction until all car calls have been answered, or until all hall calls ahead 

of car and corresponding to the direction of car travel have been answered.  

Slow car and stop automatically at floors corresponding to registered calls, in the order in 

which they are approached in either direction of travel. As slowdown is initiated for a hall call, 

automatically cancel hall call. Cancel car calls in the same manner Illuminate appropriate push 

button to indicate call registration. Extinguish light when call is answered.  

c) Firefighters’ Service: Provide equipment and operation in accordance with Code 

requirements.  

d) Machine Room Equipment  

Arrange equipment in existing machine room spaces and/or as shown on drawings  

Traction Hoist Machine:  

Provide new ACVVVF gearless traction type motor with brake, drive sheave, and deflector 

sheave mounted in proper alignment on a common, isolated bedplate. Provide bedplate 

blocking to elevate secondary or deflector sheave above machine room floor. Provide hoist 

machine mounted direct drive, digital, closed-loop velocity encoder. Hoist machine 

installations, which require blackouts through machine room floor for other than hoist ropes 

shall be provided with a 14 gauge galvanized sheet metal enclosure over entire block out on 

underside of floor slab.  



Solid State Power Conversion and Regulation Unit:  

Provide alternating current, variable voltage, variable frequency (ACVVVF), I.G.B.T. converter 

and inverter drives for ACVVF Gearless/ geared machines as per manufacturers standard. 

Design unit to limit current, suppress noise, and prevent transient voltage feedback into 

building power supply.  

Encoder:  

Direct drive, solid-state, digital type. Update car position at each floor and automatically 

restore after power loss.  

Controller:  

Compartment: Securely mount all assemblies, power supplies, chassis switches, relays, etc., 

on a substantial, self-supporting steel frame. Completely enclose equipment with covers. 

Provide means to prevent overheating. The components should conform to manufacturers 

standard specifications.  

Wiring: Labelled FRLS copper wire for factory wiring. Neatly route all wiring interconnections 

and securely attach wiring connections to studs or terminals. Permanently mark components 

(relays, fuses, PC boards, etc.) with symbols shown on wiring diagrams.  

Invertor Power supply:  

Invertor of required capacity having at least one-hour battery back up to feed power supply 

to car lighting, emergency alarm and blower / fan shall be provided.  

Machine and Equipment Support Beams:  

Provide new structural steel beams required for direct support of and attachment to building 

structure of hoist machine, deflector sheaves, overhead sheaves, governor, and hoist rope 

dead-end hitch assemblies.  

Provide bearing plates, anchors, shelf angles, blocking, embedment, etc., for support and 

fastening of machine beams or equipment to the building structure.  

Isolate machine and overhead sheave beams to prevent noise and vibration transmission to 

building structure.  

Governor:  



Provide new over speed governor. Tripping of the safety gear shall be adjusted to 140 percent 

of the rated speed.  

Emergency Brake:  

Provide means to prevent ascending car over-speed and unintended car movement as per 

Code. Mount the auxiliary brake on suitable structural steel supports.  

Provide control circuits to enable the device to function as required by Code.  

e) LIFT SHAFT EQUIPMENT 

Guide Rails: Provide new, Planed steel T-sections for car and counterweight of suitable size 

and weight for the application as per standard manufacturers specifications, including 

brackets for attachment to building structure.  

Buffers, Car and Counterweight: Provide new Oil type with blocking and support channels.  

Diverter or Secondary Sheaves: Provide new sheaves with machined grooves and sealed 

bearings. Provide mounting means to machine beams, machine bedplate, car and 

counterweight structural members, or building structure. 

Counterweight: Provide new counterweight with steel frame with metal filler weights and 

roller or swivel guide shoes.  

Governor pit tensioning sheaves:  

Provide new and mount sheaves and support frame on pit floor or guide rail. Provide frame 

with guides or pivot point to enable free vertical movement and proper tension of rope and 

tape. Provide sheave guard and electrical safety switch. Provide inside pit, a ladder made out 

of Aluminium extruded sections for maintenance of pit equipment and pit cleaning  

Hoist and Governor Ropes: Provide New Traction steel type to suit machine manufacturers’ 

requirements. Fasten with staggered length, adjustable, spring isolated wedge type shackles.  

Terminal Stopping: Provide normal and final devices.  

Electrical Wiring and Wiring Connections:  

Conductors and Connections: Copper (FRLS) throughout with individual wires coded and 

connections on identified studs or terminal blocks. All wiring shall be run in containment. Use 

no splices or similar connections in wiring except at terminal blocks, control compartments, 



or junction boxes. Provide 10% spare conductors throughout. Run spare wires from car 

connection points to individual lift controllers in the machine room. Provide four pairs of spare 

shielded communication wires in addition to those required to connect specified items. Tag 

spares in machine room.  

Travelling Cables: Flame and moisture-resistant outer cover. Prevent travelling cable from 

rubbing or chafing against lift well or equipment within lift well.  

All insulated conductors & conduit or tubing as well as fittings including boxes, trough and 

ducts shall comply with the requirements of relevant IS specification or BS specifications.  

Noise/Vibration Isolation: All lift equipment including their supports and fastenings to 

building, shall be mechanically isolated from the building structure to minimise objectionable 

noise and vibration transmission to car, building structure, or adjacent occupied areas of 

building.  

f) CAR EQUIPMENT  

Car Sling: Provide new with welded or bolted, rolled or formed steel channel construction  

Safety Gear: Provide new governor actuated safety properly affixed to underside of car 

platform.  

Guide Shoes: Provide new flexible sliding or roller type shoes.  

Car Doors: Provide as specified for lift well entrance doors.  

Communication System: Provide a two-way communication instrument in car with automatic 

dialling, actuated by pressing the alarm bell.  

Car Top Control Station: Mount in location to provide safe access and utilization while 

standing in an upright position on car top.  

Overload Protection: In case of overloading of the car, an audio alarm should sound, and the 

car doors should not take start  

g) LANDING CONTROL STATIONS  

Pushbuttons: Provide new riser at each floor with flush mounted faceplates. Include 

pushbuttons for each direction of travel, which illuminate to indicate call registration. Provide 

any cutting and patching required.  



SIGNALS  

Hall Lantern and Position Indicator: Provide at each entrance as per manufacturer’s standard 

specifications, as approved by the Bank. Illuminate up or down lights and sound tone prior to 

car arrival at floor. Sound level shall be adjustable. Alpha-numeric digital indicator containing 

floor designations and direction arrows shall indicate floor served and direction of car travel. 

Provide any cutting and patching of wall necessary to accommodate new lantern and leave 

adjacent wall surfaces in good condition.  

Car Position Indicator: Provide inside car digital indicator containing floor designations and 

direction arrows to indicate floor served and direction of car travel. When a car leaves or 

passes a floor, illuminate indication-representing position of car in lift well. Illuminate proper 

direction arrow to indicate direction of travel.  

Faceplate Material and Finish: stainless steel all fixtures.  

h) Lift safety/Protections : The lift shall be protected as follows- 

a. Electrically against overload  

b. By safety gear on car so that in the event of rope breaking or loosening, the car will be 

brought to rest immediately by means of grips on the glides. (c) By car and landing door locks 

so that in the event of any door kept opened, the lift will not start.  

c. By speed governor operating on the control circuit and applying the brakes in case of over-

speeding of car in any direction.  

d. By means of over travel limit switches in both downward and upward direction.  

e. By means of a phase reversal relay.  

f. By means of a single phasing relay.  

g. By a device that ensures that the brakes apply as soon as a single phasing occurs or when 

the drive fails to start for whatever reason.  

h. By means of suitable type and capacity buffers in the lift pit.  

i. The car and landing door shall not open when the lift car is not within the levelling limits.  

j. Any other safety device as per the statutory requirements  

k. Automatic Rescue Device  



The lift shall be protected as follows.  

Applicable codes  

Compliance with Regulatory Agencies: Lift must comply with applicable provisions of 

following Codes, laws, and/or Authorities, including most recent amendments in effect.  

Codes for Lifts  

i IS 14665 (Part 1) :2000 Electric Traction Lifts - Guidelines for outline dimensions of 

passenger, goods, service and hospital lifts  

ii IS 14665 (Part 2/ Sec 1 & 2) :2000 Electric Traction Lifts - Code of practice for 

installation, operation and maintenance ;  

• Section 1 – Passenger and Goods Lifts  

• Section 2 - Service lifts  

iii IS 14665 (Part 3/ Sec 1& 2) :2000 Electric Traction Lifts - Safety Rules  

• Section 1 – Passenger and Goods Lifts  

• Section 2 - Service lifts  

iv IS 14665 (Part 4/ Sec 1 to 9) :2001 Electric Traction Lifts – Components  

• Section 1 – Lift Buffers  

• Section 2 – Lift Guide Rails and Guide Shoes  

• Section 3 – Lift Car-frame, Car, Counterweight and Suspension  

• Section 4 – Lift Safety Gears and Governors  

• Section 5 – Lift Retiring Cam  

• Section 6 – Lift Doors and Locking Devices and Contacts  

• Section 7 – Lift machines and Brakes  

• Section 8 – Lift Wire Ropes  

• Section 9 – Controller and Operating Devices for Lifts  

v IS 14665 (Part 5) :1999 Electric Traction Lifts - Inspection Manual  

vi IS 15785 :2007 Installation and Maintenance of Lift without Conventional Machine 

Rooms – Code of Practice  

vii IS 14671-1999 Code of Practice for installation and maintenance of Hydraulic Lifts 



viii IS 7754 - 1975 Specifications for Hostway door-locks 

ix IS 1735 - 1975 Rules for the design, installation, testing and operation of lifts, 

escalators and moving parts  

x IS 4591 – 1968 (reaffirmed 1996) Code of practice for Installation and maintenance of 

Escalators (Fourth Reprint February 2001)  

xi IS 15330 : 2003 Installation and Maintenance of Lifts for handicapped Persons – Code 

of Practice  

• Comply with the requirements of all other Codes, Ordinances and Laws applicable 

within the governing jurisdiction and latest Indian Standards, as applicable. The Electrical 

wiring shall strictly comply to IS:732 and the entire installation shall be in accordance with the 

Indian Electricity Act 2001 and Indian Electricity Rules 1956 or latest amendments thereof.  

• If any accessories, parts, which are not mentioned above but are required to complete 

the work, are in the scope of the tenderer. I/We hereby declare that I/we have read and 

understood the above specifications. 

Place: 

Date:                                    Seal and Signature of Authorised Signatory 

 

 

 

 

 

 

 

 

 

 



Section IX 

(Technical Details to be filled by the bidder) 

Make of Lift – 

 Particulars  Offered by the bidder  

(a)  Model:   

(b)  Capacity: (in kg)   

(c)  Type of Brake:   

(d)  Driving motor and Drive 

specifications  

 

(e)  Type of Controller   

(f)  Required shaft size   

(g)  Required Pit Depth   

(h)  Lift car dimensions   

(i)  Car Ventilation   

(j)  Car Lighting   

(k)  Heavy duty SS Car doors 

(opening style)  

 

(l)  Type and size of car body frame 

and flooring 

 

(m)  Type, material and quantity of 

counterweights 

 

(n)  CCTV camera arrangement Yes or No  

(o) Levelling Accuracy  

(p) Over Speed governor  Yes or No (along with details) 

(q) Make, type, size and number of 

ropes  

 

(r) Available Signals in Lift Car and at 

Landing (as per tender)  

Yes or No (along with details) 



(s) Available Electrical and 

mechanical safety / protection 

features (as per tender)  

Yes or No  (along with details) 

 

I agree the existing hoist way available in the bank and civil structure is suitable to install a 

lift of desired Bank’s technical specifications. 

 

Place: 

Date:     Seal and Signature of the Authorised Signatory 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



(B) Scope of work during Defect Liability Period (DLP) and Comprehensive Annual 

Maintenance Contract (CAMC)  

a) The equipment/system supplied shall be guaranteed against any manufacturing/design/ 

installation defects etc. for at least a period of one year (defect liability period/ DLP) from the 

date of handing over of the equipment/system to the Bank.  

b) The system is also required to be maintained under comprehensive annual maintenance 

contract (CAMC) for further period of 19 years.  

c) The scope of work of CAMC shall generally be as follows:  

i) Routine servicing/ troubleshooting/ setting/ adjustments/ cleaning/lubrication/ checking of 

safeties and Auto Rescue Device (ARD), emergency power to light/fan in car etc. to ensure 

smooth and trouble-free working of the lifts and safety of users.  

ii) Repairs to the lifts including re-loading of software related to VVVF, Voice announcement 

system, Music, collective selective control, etc. in the event of any breakdown including 

replacement of spares/ components/ sub-system/ cards/ motors/ ropes and any other 

component, part or whole, which may need replacement/ repairs.  

iii) Import of spares and stocking them to ensure prompt service.  

iv) All the preventive maintenance schedules/ replacement periodicity of components like 

ropes, electrical/ electronic parts including checking of safety devices, protections like rope 

slip, load testing etc. shall be strictly followed either as per the manufacturer's periodicity or 

as required.  

v) The scope must include replacement of all spares including but not limited to car/landing 

push buttons, emergency push buttons and car fan etc. However, car lights and ARD/ Inverter 

batteries may be supplied by the Bank as and when required.  

vi) The scope of maintenance in addition to periodic maintenance will also include attending 

to /any number of breakdown calls.  

vii) While attending to a call back service on receipt of a complaint or after a regular periodic 

service call, the contractor's representative shall obtain the signature of the Bank's authorized 

representative indicating the time at which the lift has been put back into satisfactory 



operation or having carried out service and a copy of the report shall be submitted by him to 

the Bank along with the bills.  

viii) The scope of work should also preferably include cleaning of lift cars, landing and car sill 

etc.  

d) Penalty during CAMC: During the currency of the Annual Maintenance Service Contract, all 

care shall be taken by the contractor so that the downtime of the lift is kept minimum. 

However, an overall uptime of minimum 97% for the lift shall be maintained, failing which a 

penalty equivalent to double the daily rate of service contract amount (arrived at by dividing 

the annual contracted amount per lift by 360 and rounding it off to next higher rupee) 

multiplied by the percentage shortfall from the acceptable 97% availability will be recovered 

from the payment due to the firm every quarter. The uptime will be computed every quarter 

for each lift as under:  

100x (Total hours in 3 months’ minus total hours of breakdown)/ Total hours in 3 months  

Total number of days allowed for taking up scheduled preventive maintenance once a quarter 

for 1 day per lift and for breakdown maintenance {Minor repairs - 1 Day and Major Repairs - 

5 Days}, shall be excluded from the above for the purpose of calculating “Uptime”.  

Items included in Major Repairs are as under:  

(a) Rewinding of motor  

(b) Armature replacement  

(c) Replacement of rope  

(d) Replacement of bearings, gears etc. in gear box  

(e) Replacement of guide shoes for the car and counterweight  

(f) Replacement of trailing cables/ control wiring  

(g) VVVF Controller replacement  

e) Any defects in the system/sub-assemblies found within the guarantee period/DLP and 

CAMC period shall be rectified / replaced by the tenderer without additional charge to Bank.  

f) The bidders shall also quote their charges separately for comprehensive annual 

comprehensive maintenance service contract (CAMC) after the expiry of the guarantee 



period/defect liability period as per the scope. This quoted rate for the service contract shall 

be valid for a period of one year after expiry of guarantee period / DLP i.e., one year from the 

date handing over the system.  

g) The CAMC payment shall be made on quarterly basis on rendering satisfactory service. The 

service contract rate shall also consider all the cost, including travel cost from the nearest 

service station, all parts required to run the system.  

h) The amount of service contract shall be renewed for an additional period of at least 18 

years after two year (one-year defect liability period and one-year CAMC on quoted rates). 

While renewing, the contract amount will be arrived at based on following formula.  

AC = AP {50 x (MPc/MPp) + 50 x (WIc/WIp)} x 1/100  

Ac The contract amount for the current year 

Ap  The contract amount for the previous year  

MPc  Wholesale Price Index for metal products 6 months prior to the commencement 

date of contract for the current year  

MPp  Wholesale Price Index for metal products 6 months prior to the commencement 

date of contract for the previous year  

WIc Consumer Price Index for Industrial Workers (All India Average) 6 months prior to 

the commencement date of contract for the current year  

WIp  Consumer Price Index for Industrial Workers (All India Average) 6 months prior to 

the commencement date of contract for the previous year  

 

Place: 

Date:     Seal and Signature of the Authorised Signatory 

 

 

 

 

 



Section X 

Un-priced bill of quantity 

Name of Work:  Design, Supply, Installation, Testing and Commissioning (DSITC) of Goods 

(Bullion) lift at Bank’s Main office building, Reserve Bank of India, Belapur, Navi Mumbai 

Note:  

S.N
o 

            Description of Item (s) 
Qty / 
UOM 

Rate / Unit in 
₹ 

Amount in ₹ 

1. 

Goods (Bullion Lift): Design, Supply, 
installation, testing and commissioning 
(DSITC) of 2000Kg capacity Goods (Bullion) lift 
with 3 stops (G+2) as per data sheet along with 
detailed specifications and the scope of work 
in Part I. The rate quoted shall be inclusive of 
all allied civil work required for completion, 
overhead expenses including material, labour, 
transport, loading, unloading, insurance, 
agreement and all incidental expenses etc., to 
make the system fully operational. 

1 Job 

Rates to be 
quoted in Price 
Sheet in CPPP 
portal only 

Rates to be 
quoted in Price 
Sheet in CPPP 
portal only 

 Total Cost   Auto 
populated 

Auto 
populated 

 GST @ 18%  Auto 
populated 

Auto 
populated 

 Gross Amount including GST  Auto 
populated 

Auto 
populated 

2. 

Comprehensive Annual Maintenance 
Charges (CAMC): CAMC charges for the new 
lift including cost of repair / replacement of all 
types of spare parts, supply of all kinds of 
materials except lights and batteries, supply of 
all kinds of tools and implements, supply of 
labour of all descriptions etc., for satisfactory 
completion of CAMC work. (The rate for CAMC 
shall be applicable after one year of DLP and 
further CAMC rate will be renewed as per 
formula given in Part I of tender). The rate 
quoted shall be inclusive of all taxes, labour, 
spares, insurance, agreement, consumables 
etc.,  

 1 Year 

Rates to be 
quoted in Price 
Sheet in CPPP 
portal only 

Rates to be 
quoted in Price 
Sheet in CPPP 
portal only 



i. The amount/rates quoted above should be inclusive of loading/unloading charges, transit 

cost, statutory taxes etc. as applicable  

ii. Total Cost of Ownership (TCO) = Capital Cost (Design, supply, installation, testing and 

commissioning) + 13.17 x CAMC Rate (one year)  

viz., (Item at S.No. 1) + (13.17 x Item at S.No. 2)  

iii. Lowest in Total Cost of Ownership (TCO) will be declared successful bidder / tenderer. In 

case, the tenderer quotes the rates for comprehensive AMC lower than 5% of the quoted 

capital cost, then 5% of the quoted capital cost shall be considered for calculation of Total Cost 

of Ownership. However, the Bank shall pay only the quoted rate of the CAMC during the 

currency of the committed contract period of 19 years subject to escalation as specified in 

clause (d).h of Section IX of the tender. 

iv. The bidders are advised to visit the site to acquaint with the site conditions / understand 

the scope of work prior to submit their Price Bid.  

v. The work has to be carried out in security area of an existing occupied building with 

restricted working hours (8 to 10 hrs per day). Bidders have to completely barricade the 

working area and confine the movement of workforce to working area only. Bidders have to 

anticipate and load all kinds of the same in the price bid. 

vi. All the terms and conditions as mentioned in Technical Bid (Part-I) will be part and parcel 

of the Price Bid. Therefore, the bidders are advised to quote their rates accordingly.  

 

 

 

 

 

 

 

 

 



 

Section XI 

Check List 

Commercial Conditions 

Design, Supply, Installation, Testing and Commissioning of Passenger Lift(s) in the Bank’s 

Main office building at Belapur. 

Sr.  

No.  

Description  Bank’s Terms  Acceptance of  

Bank’s terms by 

tenderer (Yes/No)  

1  Validity  90 days from the date of opening 

of Part – I  

 

2  EMD  ₹ 96,800/-   

3  Terms of payment  As per the tender   

4. Terms of payment for 

AMC 

Quarterly payment after 

satisfactory completion of 

monthly service.  

 

5. Technical specifications  As per tender   

6. Warranty Period  12 months from the date of 

handing over of the individual 

Lift(s) including defective material 

& workmanship.  

 

7. Terms, Conditions of the 

comprehensive AMC  

As per tender   

8. Service after sales  As per tender   

9. Committed period for 

Lift(s) maintenance  

At least 19 years after one year 

defect liability period  

 

9  Completion period  90 days from 14th day of letter of 

award of work  

 

10  Liquidated damages  @0.25% of the contract amount of 

the incomplete work per week of 

delay subject to maximum of 10% 

of the contract value.  

 



11  Penalty for delay in 

providing maintenance 

service  

As per clause (B), Section IX, Part I 

of tender  

 

12  Service facility  Shall be available at Mumbai / 

Navi Mumbai and approachable 

on Telephone / Mobile / Email  

 

 

Part II should not contain any terms and conditions but only priced bill of quantity. Terms 

and conditions, if any, incorporated in Part II, will make the tender liable for rejection. 

 

Place: 

Date:      Seal and Signature of Authorised Signatory 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Annexure – I  

FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF PROPOSAL 
(On Non-Judicial Stamp Paper of appropriate value) 

Know all men by these presents, We………..………………………(Name of the Bidder and address of 

their registered office) do hereby constitute, appoint and authorize Mr. / Ms. ………………………… 

……………(Name and residential address of Power of Attorney holder) who is presently 

employed with us and holding the position of …………………………………as our attorney, to do in 

our name and on our behalf, all such acts, deeds and things necessary in connection with or 

incidental to our bid for the “Design, Supply, Installation, Testing and Commissioning (DSITC) 

of Goods (Bullion) lift at Bank’s Main office building, Belapur ” including signing and 

submission of all documents, deputing persons in pre-bid meeting and providing information 

/ responses to RBI, representing us in all matters before RBI, and generally dealing with RBI in 

all matters in connection with our proposal for the said Project.  

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney 

pursuant to this Power of Attorney and that all acts, deeds and things done by our aforesaid 

attorney shall and shall always be deemed to have been done by us.  

Note:  

Power of Attorney should be properly stamped and notarized Power of Attorney furnished shall 

be irrevocable.  

 

 

Signature/(s) of the Bidder Name/(s)  

Stamp/Seal of the Bidder  

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and 

shall be signed by the official whose signature and authority shall be verified.) 

 

 

 

 



Annexure II 

Process of E-Tendering on CPPP 

Important instructions regarding E-tender 

This tender is published on the Central Public Procurement Portal (CPPP) and can be accessed 
at https://etenders.gov.in. Unregistered bidders must complete their registration on the 
portal to participate in the bidding process. Step-by-step user manuals and guides are 
available on the homepage of the portal; bidders can locate them by following the visual 
highlighted in the screenshot below. 

 

 

For any technical related queries please call at 24 x 7 Help Desk Number- 

0120-4001 002; 

0120-4001 005; 

 0120-4493395  

 

https://etenders.gov.in/


email Support: For any Issues or Clarifications relating to the published tenders, bidders are 
requested to contact the respective Tender Inviting Authority  

Technical - support-eproc@nic.in  

Policy Related - cppp-doe@nic.in  

Contact person at RBI 

i) Shri Nitin Dolare, Estate Cell, E-mail ID ndolare@rbi.org.in  Phone no: 022-
69873012 

ii) Shri. Vishwamurthy Vagga, Asst. Manager (Tech.-Electrical), 
vvishwamurthy@rbi.org.in;  Phone : 022 -69873015 

iii) Smt. Rajani Joshi, AM Estate Cell, E-mail ID rajanijoshi@rbi.org.in Phone No: 022- 
6987 3031 

iv) Smt. Sharmi R, AM Estate Cell, E-mail ID rsharmi@rbi.org.in Phone No: 022- 6987 
3021 

 

Important Note  

1. In the price bid due to number of words limitation of 1000 characters, complete description 
could not be accommodated, and description given thereof is brief. Before quoting rates, all 
the contractors must read the complete details of each items given in the un-priced bill of 
quantities given in Part-I of the tender.  

2. Buyer reserves the right to cancel or reject or accept or withdraw or extend the tender in 
full or part as the case may be without assigning any reason thereof.  

3. No deviation of the terms and conditions of the e-Tender document is acceptable. 
Submission of bid in the e-tender floor by any bidder confirms his acceptance of terms & 
conditions for the e-Tender. 

 

 

 

 

 

 

 

 

 

mailto:support-eproc@nic.in
mailto:cppp-doe@nic.in
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Annexure-III  

Detail of participating firm/bidder on firm’s letterhead 

1. Contractor Name  

2. Status of Firm Proprietorship Firm / Partnership firm / 

Limited / Others 

If Others specify: ………………………………. 

(Enclose certificate of Registration) 

3. Name of the Proprietor / Partner 
/ Directors of the firm / company 

 

4. Number of years in operation  

5. Address of Registered office  

 

 

 

6. Address of Manufacturing plant  

 

 

 

7. Bidders address where order / 

contract is to be placed 

 

 

 

 

8. Telephone number of address 

where order is to be placed 

Website & Email ID 

…………………. …………………. …………………. 

(country code) (area code)(Telephone no.) 

……………………………………………………….. 

9. PAN No. 
…………………………………………………….. 

[Also, enclose copy of PAN card] 

10. GST No. 
…………………………………………………….. 

[Also, enclose copy of GST certificate] 

11. EPF Registration No. 
……………………………………………………. 



[Also, enclose copy of EPF Registration 

certificate] 

12. ESI code No. 
 ……………………………………………………. 

[Also, enclose copy of relevant document]                                                                                                                                                               

13. Whether Micro / Small / Medium 

Enterprise 
…………………………………………………….. 

(Bidder to submit relevant documents) 

14. Banker Detail (The account for receiving payment) 

[Also, enclose copy of cancelled Cheque] 

i. Banker’s Name  

ii. Branch  

iii. Bank account number  

iv. IFSC  

15. Details of Service setup (Also, enclose copy of relevant document) 

i. Address  

ii. Email  

iii. Telephone / Mobile No.  

iv. No. of person stationed  

 

Place: 

Date:       Signature of Authorised Signatory 

      Name: 

      Designation: 

      Seal: 

 

 



Annexure – IV  

List of Clients on firm’s letterhead 

As per eligibility criteria details of qualifying works 

  For work 

experience (work 

to be completed 

before 5 years) 

Minimum value of each completed 

work (work to be completed within 5 

years) 

  Client Client 1 Client 2 Client 3 

1. Description of the 

services / work 

    

2. Detail of client address, 

telephone number & 

contact person & email 

    

3. Services / Work order / 

Letter of award detail 

(enclosed) 

    

4. Value of the service 

/work 

    

5. Date of start of services 

/work 

    

6. Date of finish of 

services /work 

    

7. Completion period as 

per services/ work 

order 

    

8. Whether services 

/works completed in 

time or not (No. of days 

of delay) 

    

9. Whether services / 

works are under 

    



Comprehensive Annual 

Maintenance Contract 

(CAMC) 

 

Place: 

Date:       Signature of Authorised Signatory 

      Name: 

      Designation: 

      Seal: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



ANNEXURE – V 

 

Ref. No. ______________       Date: ____________  

Chief General Manager 

Reserve Bank of India  

Belapur, Navi Mumbai 

 

Dear Sir,  

Name of Work: Design, Supply, Installation, Testing and Commissioning (DSITC) of Goods 

(Bullion) lift at Bank’s Main office building at Belapur, Navi Mumbai. 

Client’s Certificate regarding performance of the Bidder 

We confirm that M/s. (Name of the bidder) ________________________________ have 

carried out the following services /work/s for us. The firm may be considered sound for 

entrusting captioned costing up to .  

2. Other particulars are given below for your perusal and record: 

Sr. 

No.  

Particulars  Comments of the Client  

1  Name of the eligible 

services/work with brief 

particulars  

 

2  Services/Work order No. and date   

3  Project/services /work cost   

4  Date of commencement of 

services /work  

 

5  Stipulated date of completion   

6  Actual date of completion   

On the Letter Head of company/firm/organization  



7  Details of compensation levied for 

delay (indicate amount), if any  

 

8  Gross amount of the work 

completed and paid for  

 

9  Performance Report :  Outstanding / Very Good / Good / Fair / 

Satisfactory / Poor  

 (i) Quality of executed work 

(indicate grading) 

 

 (ii) If firm is maintaining the 

system under Annual 

maintenance contract (AMC). 

Indicate grading for performance 

of AMC. 

 

10. Comments of the Client on the capabilities of M/s……………………………………… 

(Indicate Grading): Outstanding / Very Good / Good / Fair / Satisfactory / Poor 

 (a) Technical proficiency  

 (b) Financial soundness  

 (c) Mobilization of Manpower  

 (d) General Behaviour  

11. Any other information which you 

consider will help us in making our 

decision. 

 

 

Office Seal of the Client     Yours faithfully, 

 

       (Signature of the Responding Officer*) 

       For S.E (E) / Executive Engineer (E) 

 



* Regarding performance report/clients certificate, for works carried out for Government/ 

public sector companies, the certificate should be signed by the concerned Executive Engineer 

or an officer in an equivalent or higher rank. For works carried out for Private companies, Copy 

of TDS has to be submitted for proving the credentials/contract amount.  

(i) All columns should be filled in properly  

(ii) The Client Certificates should be submitted in a sealed cover addressed to the Reserve 

Bank of India, Belapur for each of the Prequalification work/s. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



ANNEXURE – VI 

 

Ref. No. ______________       Date: ____________  

Chief General Manager 

Reserve Bank of India  

Belapur, Navi Mumbai 

 

Dear Sir,  

Name of Work: Design, Supply, Installation, Testing and Commissioning (DSITC) of Goods 
(Bullion) lift at Bank’s Main office building at Belapur, Navi Mumbai. 

Banker’s Certificate 

We confirm that M/s. ____________________________________________ are banking 
with us. They may be considered financially sound for entrusting with any contract to ₹ …… 

2. Other particulars are given below for your perusal and record: 

Sr. No Particulars Comments of the Bank 
1. Composition of the firm (Whether partnership / 

proprietorship / Public Ltd.) 
 

2. Names of the proprietor / partners / Directors of 
the firm 

 

3. Credit facility / overdraft facility enjoyed by them  
4. Dealings  
5. The period from which the firm has been banking 

with your Bank 
 

6. Any other remarks  
 

3. This certificate is issued without any Guarantee or responsibility on the bank or any of its 
officers. 

 

Yours faithfully,  

 

Seal of the Bank                (Signature)  
Authorized Signatory  
        For the Bank 
 

 

 

On the Letter Head of Bank  



Annexure – VII  

PROFORMA OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 
(On Non-Judicial Stamp Paper of appropriate value) 

 
Chief General Manager 

Reserve Bank of India  

Belapur, Navi Mumbai 

 

Dear Sir,  

Name of Work: Design, Supply, Installation, Testing and Commissioning (DSITC) of Goods 

(Bullion) lift at Bank’s Main office building at Belapur, Navi Mumbai. 

 
Ref.: ………………………………………………… date …………………….. 

WHEREAS The Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, 

Mumbai (hereinafter called the ‘RBI’) has invited tenders for the captioned work (hereinafter 

called “the said tender”) on the terms and conditions mentioned in the said tender 

documents. It is one of the terms of invitation of tenders that the bidder shall furnish a Bank 

Guarantee for a sum of Rs. (Rupees only) as Earnest Money Deposit (EMD). M/s. (Name of the 

Bidder/Bidder) ___, (hereinafter called as “the Bidder/ Bidder”), who are our 

Clients/Constituents intend to submit their tender/ Bid for the said services /work and have 

requested us to furnish Bank Guarantee to RBI in respect of the said sum of Rs………………. 

(Rupees ……………………………………………………only) in respect of EMD. NOW THIS GUARANTEE 

WITNESSETH  

1. We (Name of the Bank) do hereby agree with and undertake to RBI, their Successors, 

Assigns that in the event of the RBI coming to the conclusion that the Bidder have not 

performed their obligations under the said conditions of the tender or have committed a 

breach thereof, which conclusion shall be binding on us as well as the said Bidder; we shall on 

demand by the RBI, pay without demur to the RBI, a sum of Rs. (Rupees only) or any lower 

amount that may be demanded by the RBI. Our guarantee shall be treated as equivalent to 

the Earnest Money Deposit for the due performance of the obligations of the Bidder under 

the said Conditions, provided, however, that our liability against such sum shall not exceed 

the sum of Rs. (Rupees only).  



2. We also agree to undertake to and confirm that the sum not exceeding Rs. (Rupees only) as 

aforesaid shall be paid by us without any demur or protest, merely on demand from the RBI 

on receipt of a notice in writing stating that the amount is due to them and we shall not ask 

for any further proof or evidence and the notice from the RBI shall be conclusive and binding 

on us and shall not be questioned by us in any respect or manner whatsoever. We undertake 

to pay the amount claimed by the RBI within a period of one week from the date of receipt of 

the notice as aforesaid.  

3. We confirm that our obligation to the RBI under this guarantee shall be independent of the 

agreement or agreements or other understandings between the RBI and the Bidder. This 

guarantee shall not be revoked by us without prior consent in writing of the RBI. We hereby 

further agree that –  

a) Any forbearance or commission on the part of the RBI in enforcing the conditions of the 

said agreement or in compliance with any of the terms and conditions stipulated in the said 

tender and/or hereunder or granting of any time or showing of any indulgence by the RBI to 

the Bidder or any other matters in connection therewith shall not discharge us in any way and 

our obligation under this guarantee. This guarantee shall be discharged only by the 

performance by the Bidders of their obligations and in the event of their failure to do so, by 

payment by us of the sum not exceeding Rs……………… (Rupees…………… only).  

b) Our liability under these presents shall not exceed the sum of Rs. (Rupees only).  

c) Our liability under this agreement shall not be affected by any infirmity or irregularity on 

the part of our said constituents/clients in tendering for the said work or their obligations 

there under or by dissolution or change in the constitution of our said constituents.  

d) This guarantee shall remain in force upto 90 days from the date of part I opening of the 

tender) provided that if so desired by the RBI, this guarantee shall be renewed for a further 

period as may be indicated by them on the same terms and conditions as contained herein.  

e) Our liability under these presents will terminate unless these presents are renewed as 

provided hereinabove on the or on the day when our said constituents comply with their 

obligations, as to which a certificate in writing by the RBI alone is the conclusive proof 

whichever date is later. Unless a claim or suit or action is filed against us within or any 

extended period, all the rights of the RBI against us under this guarantee shall be forfeited and 

we shall be released and discharged from all our obligations and liabilities hereunder.  



Yours faithfully,  

 

For and on behalf of Bank.  

Authorised Official (with seal)  

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and 

shall be signed by the official whose signature and authority shall be verified). 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Annexure VIII  

Deviation in Techno- Commercial Conditions (on firm’s letter head) 

We confirm that all commercial condition /technical specification of the Bank except for 

deviations listed below. 

Sr.No. Section No. Clause No. Deviation proposed Commercial condition 

    

    

    

    

    

Sr.No. Section No. Clause No. Deviation proposed technical specification 

    

    

    

    

 

(Submit nil if there is no deviation)  

Place:       [Signature of Authorized Signatory of Bidder]  

Date:       Name:  

Designation:  

Seal: 

 

 



Annexure IX  

Format of Article of Agreement /Contract Agreement 
(for successful contractor) 

(On non-judicial stamp paper of appropriate value as per the applicable Stamp Act) 

THIS CONTRACT AGREEMENT is made the____________ day of___________, 2026  between 

the Reserve Bank of India, Belapur body corporate constituted under the Reserve bank of 

India Act 1934, having its registered office at: Central Office Building, Shahid Bhagat Singh 

Road, Mumbai – 400 001 (hereafter called “The Bank”) represented by ……..which expression 

shall include its successors and assigns of the one part and _______________ 

______incorporated under _______________and having its registered office at 

_____________ (thereinafter called “the Contractor”) ) which expression shall include its 

successors, legal representatives and assigns of the other part.  

WHEREAS the Bank desires to engage the Contractor to [Name of Work] and the Contractor 

has agreed to such engagement upon and subject to the terms and conditions hereinafter 

appearing.  

AND WHEREAS the Bank had called for tenders from eligible contractors to provide services 

for providing “Design, Supply, Installation, Testing and Commissioning (DSITC) of Goods 

(Bullion) lift at Bank’s Main office building, Belapur” as has been indicated in the scope of 

work and other documents attached to the tender.  

AND WHEREAS the Contractor and others submitted the tender and the Bank has awarded 

the contract, to provide “Design, Supply, Installation, Testing and Commissioning  (DSITC) of 

Goods (Bullion) lift at Bank’s Main office building, Belapur” as stated in the scope of work 

attached to the Tender Document, to the Contractor.  

AND WHEREAS the Contractor has agreed to execute the assigned work subject to the 

conditions set forth herein and to the conditions set forth in the Tender Documents (Part I, 

Part II, annexures and amendments thereof) as modified and finally accepted by both the 

parties (all of which are collectively hereinafter referred to as "the said Conditions") the works 

described in terms and conditions and included in the detailed scope of work as stated in the 

Tender Documents (Part I, Part II, annexures and amended thereof) at the respective rates 

therein set forth, amounting to the sum as therein arrived at or such other sum as shall 

become payable there under (hereinafter referred to as "the said Contract Amount"). 



NOW IT IS HEREBY AGREED AS FOLLOWS:  

1  Contract Agreement: The following documents shall constitute the Contract between 
the Bank and the Contractor, and each shall be read and construed as an integral part 
of the Contract:  
a) This Contract Agreement and the Appendices hereto  
b) Letter of Award . Ref. No  
c) Minutes of pre-bid meeting  
d) All emails and letters exchange during the tendering process  
e) Part I (Techno commercial bid) and Part II (Price bid) Bid submitted by the bidder  
f) Notice Inviting Tender (NIT), along with any corrigenda/addenda.  

2. Contract Price: The Bank hereby agrees to pay to the Bidder the Contract Price in 
consideration of the performance by the Bidder of its obligations hereunder. The 
Contract Price shall be the aggregate of [Fill: amount of local currency in words], [Fill: 
amount in figures], or such other sums as may be determined in accordance with the 
terms and conditions of the Contract. 

3. Earnest Money Deposit: Contractor has deposited an Earnest Money Deposit (EMD) 
equal to ₹ 96,800/-  along with the tender document in the form of NEFT in favour of 
Reserve Bank of India, Mumbai in the A/c No: [Fill] transaction remarks. No interest 
will be payable on the EMD. The Earnest money paid by the Contractor will be 
released after submission of Security deposit in the form of Performance Bank 
Guarantee. 

4. Performance Bank Guarantee (PBG) during DLP and CAMC: The Contractor shall 
deposit PBG @5 % of the contract amount during DLP in favour of RESERVE BANK OF 
INDIA, BELAPUR within 14 days of the award of contract. The PBG shall be valid for a 
period of one year with a claim period of 3 months beyond the date of termination of 
contract. No interest will be paid on it. The PBG deposited by the Contractor shall be 
liable to be forfeited or appropriated in the event of unsatisfactory performance of 
the Contractor and / or loss/ damage if any sustained by the Bank on account of failure 
or negligence of the workers deployed by him or in the event of breach of the terms 
and conditions of the agreement. However, the issue of letter of acceptance/ work 
order by the Bank shall be construed as a binding contract, as though such an 
agreement has been executed and all the terms and conditions shall apply on this 
contract. Submission of PBG shall be ensured as stipulated in the tender. In case of 
delay in submission in unavoidable circumstances, charges for delay in submission of 
PBG shall be recovered from the bills of the contractor at Bank rate. The Contractor 
shall also submit Performance Bank Guarantee in case the contract is extended and 
the PBG shall be valid for a period of [Fill] days beyond the date of termination of the 
renewed contract. The Contractor shall deposit PBG @10 % of the contract amount 
during CAMC with a claim period of 90 days. 



5. Payment Terms: Payment shall be made by the Bank to the Contractor as per the 
provisions of Part I of the tender.  

The Contractor shall ensure that wages & allowances paid to his workers are in 
compliance with Government wage regulations. Proof of paying minimum wages shall 
be submitted by the Contractor to the Bank. The percentage of wage increase shall be 
given as per percentage revision of wages by the Government.  

The workmen should be paid minimum wages under the Minimum Wages Act, 1948 
& rules made thereunder or under any other applicable law. Besides, the workmen 
should be given Employees Provident Fund as per Employees Provident Funds & 
Miscellaneous Provisions Act, 1952 and / or dividends as per Payment of Bonus Act, 
1965 and ESI under ESI Act, 1948 as applicable. In the absence of ESI, the contractor 
should undertake the liability under the coverage of Insurance such as Workmen’s 
Compensation Insurance under Employees Compensation Act, 1923. The Workmen 
Compensation policies shall be valid till the validity of contract with the Bank. If the 
contractor does not provide these policies, the Bank reserves the right to take the 
above insurance policies themselves and recover the cost thereof from the bill of the 
contractor. The total premium shall be borne by the contractor. The contractor shall 
have a valid EPF Account for making EPF Contribution for its workmen. In case of any 
complaint regarding non-compliance of any statutory payments; the same shall be 
deducted from the bill without prejudice to the Bank’s right to terminate the contract. 
The Contractor shall abide by all the statutory provisions of the Labour Codes, shall 
not engage a person below the age of 18 years. Contractor shall be responsible for 
implementing the requirements of the applicable laws.  

f) The Contractor shall ensure timely payment of wages/salary within five (05) days of 
subsequent month to the persons employed for the purpose of this agreement 
(through cheque or by crediting to the bank account) and a certificate to the effect 
that the salaries/wages are being paid regularly shall be furnished to the bank every 
month Payment shall be made by the Bank to the Bidder as per the provisions of Part 
I of the tender. 

6. Insurance:  

The contractor shall, at his own expense, effect and maintain with effect from the date 
of commencement till issue of the completion certificate under this contract, with an 
approved insurance company, an All Risks Policy for insurance for an amount equal to 
the amount of the contract including earthquake risk in the joint names of the Bank 
and the contractor ( the name of the former being placed first in the policy) against 
all risks as per the standard all risk policy for contractors and deposit such policy or 
policies with the Bank before commencing the works.  

The Contractor shall be held to be reasonably liable for all injury to persons, animals 
or things, and for all structural and decorative damage to property which may arise 
from the operation or neglect of the Contractor or its workers or of any nominated 



Sub-Contractor or any employee or either, whether such injury or damage arises from 
carelessness, accident or any other cause whatever, in any way connected with the 
carrying out of this Contract. The liability under this clause shall be held to include 
inter alia any damage to Building, whether immediately adjacent or otherwise, and 
any damage to roads, streets, footpaths, bridges or ways as well as all damage caused 
to the Building and other structures and works forming the subject matter of this 
Contract. The contractor shall also be responsible for any damage caused to the 
Building and other structures and works forming the subject matter of this Contract 
by frost, rain, wind or other inclemency of weather. The Contractor shall indemnify 
and keep indemnified the Bank and hold him harmless in respect of all and any loss 
and expenses arising from any such injury or damage to persons or property as 
aforesaid and also against any claim made in respect of injury or damage, whether 
under any Statute or otherwise and also in respect of any award of compensation or 
damages consequent upon such claim.  

The Contractor shall reinstate all damage of every sort mentioned in this Clause, so as 
to do delivery of the whole of the Contract works complete and perfect in every 
respect and so as to make good or otherwise satisfy all claims for damage to the 
property of third parties. The Contractor shall also indemnify and keep indemnified 
the Bank against all claims which may be made against the Bank by any person/ 
member of the public or other third party in respect of anything which may arise in 
respect of the works or in consequence thereof and shall at his own expense arrange 
to effect and maintain, with effect from the date of commencement until the 
completion of the Contract, with an approved Insurance company a policy of 
Insurance in the joint names of the Bank and the Contractor( the name of the former 
being placed first in the policy) against such risks and deposit such Policy or Policies 
with the Bank before commencement of the work. The minimum limit of coverage 
under the policy shall be as defined elsewhere under General Condition of Contract. 
The Contractor shall also similarly indemnify the Bank against all claims which may be 
made upon the Bank whether under the Workmen Compensation Act or any other 
statute in force during the currency of this contract or at Common Law in respect of 
any employee of the Contractor or any Sub-Contractor and shall at his own expenses 
effect and maintain, with effect from the date of commencement until the 
completion of the Contract, with an approved Insurance company a policy of 
Insurance in the joint names of the Bank and the Contractor( the name of the former 
being placed first in the policy) against such risks and deposit such Policy or Policies 
with the Bank from time to time during the currency of the Contract. In default of 
the contractor ensuring as provided above, the Bank may so ensure and may deduct 
the premiums paid from any money due or which may become due to the contractor.  

The Contractor shall be responsible for any liability which may be excluded from the 
Insurance Policies above referred to and also for all other damages to any person, 
animal or property arising out of and incidental to the negligent or defective carrying 
out of this Contract, whatever may be the reasons due to which the damage shall have 



been caused. He shall also indemnify and keep indemnified the Bank in respect of all 
and any costs, charges or expenses arising out of any claim or proceedings relating to 
the works and also in respect of any award of compensation or damages, arising 
therefrom. Without prejudice to the other rights of the Bank against contractor in 
respect of such default, the Bank shall be entitled to deduct from any sums payable 
to the Contractor the amount of any damage, compensation, costs, charges and other 
expenses paid by the Bank and which are payable by the contractor under this clause. 
The contractor shall upon settlement by the insurer of any claim made against the 
insurer pursuant to a policy taken under this clause proceed with due diligence to 
rebuild or repair the works destroyed or damaged. In this event all the money received 
from the insurer in respect of such damage shall be paid to the contractor and the 
contractor shall not be entitled to any further payments in respect of the expenditure 
incurred for Building or repairing of the materials or goods destroyed or damaged.  

The contractor, in case of re-Building or reinstatement after damage shall be entitled 
to such extension of time for completion as the Bank may deem fit, but shall, however, 
not be entitled to reimbursement by the Bank of any shortfall or deficiency in the 
amount finally paid by the insurer in settlement of any claim arising as set out herein.  

Without prejudice to his liability under this clause, the contractor shall also cause all 
nominated sub-contractors to effect, for their respective portions of works similar 
policies of insurance in accordance with the provisions of this clause and shall produce 
or cause to produce to the Bank such policies. The contractor shall not permit a 
nominated sub-contractor to commence work at site unless said insurance policies 
are submitted. In the event of failure of the sub-contractor to take out such policy or 
policies of insurance before commencing the works at site, the contractor shall be 
responsible for any claim or damage attributable to the said sub-contractor.  

In order to fulfil all the insurance-related conditions mentioned above, the contractor 
shall, within 14 days from the date of issue of the work order, insure the works at his 
cost and keep them insure until the virtual completion of works, against loss or 
damage by fire with an office in the joint names of the Bank and the contractor (the 
name of the Bank i.e. “RESERVE BANK OF INDIA” being placed first in the policy). It 
shall cover the following risks.  

i. Contractors all risk (CAR) policy insurance inclusive of Storage, erection, testing and 
commissioning policy for the full contract value including fire risk and Transit 
insurance for transportation from manufacturer’s works to site (by Air/Sea/Road etc. 
as applicable.  

ii. Workmen compensation policy for the employees of the contractor at site.  

iii. Third party liability policy with a limit of Rs 2 lakh per accident maximum up to 3 
accidents. 



7. Time of Completion: The completion period of the project shall be reckoned from the 
14th day of issuance of Letter of Award/Work Order. Time shall be considered the 
essence of this Contract, and the Contractor hereby agrees to commence the work 
immediately after the site is handed over to him to complete the entire work as 
provided in the said conditions, subject nevertheless to the provisions for extension 
of time. 

8. Appendices: The Appendices listed in the attached list of Appendices shall form an 
integral part of this Contract Agreement. Reference in the Contract to any Appendix 
shall mean the Appendix attached hereto, and the Contract shall be read and 
construed accordingly. 

9. Jurisdiction: All disputes arising out of or in any way connected with this Agreement 
shall be deemed to have arisen at Belapur and only Courts in Mumbai / Navi Mumbai 
shall have jurisdiction to determine the same. 

10. Language: The Tender form shall be filled in English or in Hindi. In the event of any 
discrepancy or ambiguity between the English and Hindi version of the documents, 
the English version shall prevail in matters of interpretation. All communications, 
drawings, designs, data, information, codes, specifications, and other documents 
supporting the bid or otherwise exchanged under the Contract shall be in English or 
in Hindi. 

11. Non-disclosure:  
i. The contractor shall not disclose directly or indirectly any information, materials and 
details of the Bank’s infrastructure/systems/equipment etc., which may come to the 
possession or knowledge of the Service Provider and /or the DB Developer during the 
course of discharging their contractual obligations in connection with this agreement, 
to any third party and shall at all times hold the same in strictest confidence. The 
contractor shall treat the details of the contract as private and confidential, except to 
the extent necessary to carry out the obligations under it or comply with applicable 
laws. The contractor shall not publish, permit to be published, or disclose any 
particulars of the services/works in any trade or technical paper or elsewhere without 
the previous written consent of the Second Party. Failure to observe the above shall 
be treated as breach of contract on the part of the contractor, as the case may be, and 
the Second Party shall be entitled to claim damages and pursue legal remedies.  

ii. The contractor shall take all appropriate action with respect to its employees to 
ensure that the obligations of non-disclosure of confidential information under this 
agreement are fully satisfied.  

iii. Without prejudice to the formal Contract Agreement, all confidentiality and non-
disclosure obligations binding the Contractor under this tender shall survive the 
expiration, completion, or termination of this Agreement for any reason whatsoever. 



12. PREVENTION OF SEXUAL HARASSMENT AT WORKPLACE  

i. The Contractor shall be solely responsible for full compliance with the provisions of 
“the Sexual Harassment of Women at Workplace (Prevention, Prohibition and 
Redressal) Act, 2013”. In case of any complaint of sexual harassment against its own 
employee within the premises of the Bank, the complaint will be filed before the 
Internal Complaints Committee constituted by the Contractor who shall ensure 
appropriate action under the said Act in respect to the complaint.  

ii. Any complaint of sexual harassment from any aggrieved employee of the Contractor 
against any employee of the Bank shall be taken cognizance of by the Regional 
Complaints Committee constituted by the Bank.  

iii. The Contractor shall be responsible for any monetary compensation that may need 
to be paid in case the incident involves the employee of the Contractor, for instance 
any monetary relief to the Bank’s employee, if sexual violence by the employee of the 
Contractor is proved.  

The Contractor shall be responsible for educating its employees about prevention of 
sexual harassment at workplace and related issues.  

13. Termination of Contract by the Bank  

If the Contractor being an individual or a firm commits any “act of insolvency”, or shall 
be adjudged an insolvent or being an Incorporated Company shall have an order for 
compulsory winding up made against it or pass an effective resolution for winding up 
voluntarily or subject to the supervision of the Court and the Official Assignee or the 
Liquidator, in such acts of insolvency or winding up, as the case may be, shall be 
unable, within seven days after notice to him requiring him to do so, to show the 
reasonable satisfaction of the Bank that he is able to carry out and fulfil the Contract 
and to give security therefor, if so required by the Bank.  

Or if the Contractor (whether an individual, firm or Incorporated Company) shall suffer 
execution or other process of Court attaching property to be issued against the 
Contractor,  

Or shall suffer any payment under this Contract to be attached by or on behalf of any 
of the creditors of the Contractor,  

Or shall assign or sublet this Contract without the consent in writing of the Bank first 
had and obtained,  

Or shall charge or encumber this Contract or any payments due or which may become 
due to the Contractor hereunder,  

Or if the Bank determine that the Contractor  

has abandoned the Contract, or  



has failed to commence the works, or has without any lawful excuse under those 
Conditions suspended the progress of the works for 14 days after receiving from the 
Bank notice to proceed, or has failed to proceed with the works with such due 
diligence and failed to make such due progress as would enable the works to be 
completed within the time agreed upon, or  

has failed to remove materials from the site or to pull down, and replace work for 
seven days after receiving written notice that the said materials or work were 
condemned and rejected by the Bank under these Conditions or  

has neglected or failed persistently to observe and perform all or any of the acts, 
matters or things by the Contract to be observed and performed by the Contractor for 
seven days after written notice shall have been given to the Contractor requiring the 
Contractor to observe or perform the same.  

Then and in any of the said cases, the Bank may, notwithstanding any previous waiver, 
after giving seven days’ notice in writing to the Contractor, determine the Contract 
and liabilities of the Contractor, the whole of which shall continue in force fully as if 
the Contract had not been so determined, and as if the works subsequently executed 
had been executed by or on behalf of the Contractor and further, the Bank by his 
agents or servants may enter upon and take possession of the works and all plant, 
tools, scaffoldings, machinery and materials lying upon the Estate or the adjoining 
lands or roads, and use the same as his own property or may employ the same by 
means of his own servants and workmen in carrying on and completing the works or 
by employing any other Contractor or other person or persons to complete the works, 
and the Contractor shall not in any way interrupt or do any act, matter or thing to 
prevent or hinder such other contractor or other person or persons employed for 
completing and finishing or using the materials and plant for the works. When the 
works shall be completed or as soon thereafter as convenient, the Bank shall give a 
notice in writing to the Contractor to remove his surplus materials and plant, and 
should the Contractor fail to do so within a period of fourteen days after receipt 
thereof by him, the Bank may sell the same by public auction, and give credit to the 
Contractor for the net amount realised. The Bank shall thereafter ascertain and certify 
in writing under his hand what (if anything) shall be due or payable to, or by the Bank, 
for the value of the said plant and materials so taken possession of by the Bank and 
the expense or loss which the Bank shall have been put to in procuring the works to 
be completed, and the amount, if any, owing to the Contractor and the amount which 
shall be so certified shall thereupon be paid by the Bank to the Contractor or by the 
Contractor to the Bank, as the case may be, and the decision of the Bank shall be final 
and conclusive between the parties. 

14. Termination of Contract by Contractor  

If payment of the amount payable by the Bank under certificate of the Bank’s Engineer 
shall be in arrears and unpaid for thirty days after notice in writing requiring payment 



of the amount as aforesaid shall have been given by the Contractor to the Bank or if 
the Bank shall repudiate the Contract, or if the works be stopped for three months 
under the order of the Bank or by any injunction or other order of any Court of Law, 
then and in any of the said cases, the Contractor shall be at liberty to determine the 
Contract by notice in writing to the Bank and he shall be entitled to recover from the 
Bank, payment for all works executed and for any loss he may sustain upon any plant 
or materials supplied or purchased or prepared for the purpose of the Contract.  

In arriving at the amount of such payment, the net rates contained in the Contractor’s 
original Tender shall be followed, or where the same may not apply, valuation shall be 
made in accordance with Clause 19 of section IV. 

15. Penalty during DLP and CAMC: 

During the currency of the Annual Maintenance Service Contract, all care shall be taken 
by the contractor so that the downtime of the lift is kept minimum. However, an overall 
uptime of minimum 97% for the lift shall be maintained, failing which a penalty 
equivalent to double the daily rate of service contract amount (arrived at by dividing 
the annual contracted amount per lift by 360 and rounding it off to next higher rupee) 
multiplied by the percentage shortfall from the acceptable 97% availability will be 
recovered from the payment due to the firm every quarter. The uptime will be 
computed every quarter for each lift as under:  

100x (Total hours in 3 months’ minus total hours of breakdown)/ Total hours in 3 months  

Total number of days allowed for taking up scheduled preventive maintenance once a 
quarter for 1 day per lift and for breakdown maintenance {Minor repairs - 1 Day and 
Major Repairs - 5 Days}, shall be excluded from the above for the purpose of calculating 
“Uptime”.  

Items included in Major Repairs are as under:  

(a) Rewinding of motor  

(b) Armature replacement  

(c) Replacement of rope  

(d) Replacement of bearings, gears etc. in gear box  

(e) Replacement of guide shoes for the car and counterweight  

(f) Replacement of trailing cables/ control wiring  

(g) VVVF Controller replacement  

 

IN WITNESS WHERE OF the Bank and the Bidder/Bidder have caused this Agreement to be 

duly executed by their duly authorized representatives the day and year first above written. 



Signed by for and on behalf of the Bank  

[Signature] [Name & Title] In the presence of:  

1. [Witness 1 Signature & Details]  

2. [Witness 2 Signature & Details]  

 

Signed for and on behalf of the Bidder [Signature] [Name & Title] In the presence of:  

1. [Witness 1 Signature & Details]  

2. [Witness 2 Signature & Details]  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Annexure – X  

Proforma Of Bank Guarantee for Performance Security Deposit/ Retention Money 
(On Non-Judicial Stamp Paper of appropriate value purchased in the name of the issuing 

bank) 
Place : _______________  

Date : ________________  

Chief General Manager 

Reserve Bank of India  

Belapur, Navi Mumbai 

 

Dear Sir,  

Name of Work: Design, Supply, Installation, Testing and Commissioning (DSITC) of Goods 

(Bullion) lift at Bank’s Main office building at Belapur, Navi Mumbai - Bank Guarantee For 

PERFORMANCE SECURITY DEPOSIT/ Retention Money. 

  
WHEREAS Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, 

Mumbai, (hereinafter called “the RBI”) has awarded the Contract for the captioned project 

(hereinafter called the "Contract") to M/s _____________ (Name of the Bidder) (hereinafter 

called " the said Bidder" which expression shall include its successors and assigns). AND 

Whereas the Bidder is bound by the said Contract to submit to RBI a Performance Security for 

a total amount of ₹.________________ (Rupees___ 

___________________________________ only) (Amount in figures and words) for the due 

fulfilment by the said bidder of the terms and conditions contained in the contract. We, 

_______________ (Name of the Bank), (hereinafter called “the Bank”), at the request of M/s 

__________________, the bidder, do hereby undertake to pay to the RBI an amount not 

exceeding Rs ________________ as Performance Guarantee for due fulfilment of the terms 

and conditions of the contract.  

NOW THIS GUARANTEE WITNESSETH  

1. We (Name of the Bank) do hereby agree with and undertake to RBI, their Successors, 

Assigns that in the event of the RBI coming to the conclusion that the Bidder has not 

performed his obligations under the said conditions of the contract or have committed a 

breach thereof, which conclusion shall be binding on us as well as the said bidder; we shall on 



demand by the RBI, pay without demur to the RBI, a sum of Rs. (Rupees only) or any lower 

amount that may be demanded by the RBI. Our guarantee shall be treated as equivalent to 

the Performance Guarantee Amount for the due performance of the obligations of the Bidder 

under the said Contract, provided, however, that our liability against such sum shall not 

exceed the sum of Rs. (Rupees only).  

2. We also agree to undertake to and confirm that the sum not exceeding Rs. (Rupees 

____________only) as aforesaid shall be paid by us without any demur or protest, merely on 

demand from the RBI on receipt of a notice in writing stating that the amount is due to them 

and we shall not ask for any further proof or evidence and the notice from the RBI shall be 

conclusive and binding on us and shall not be questioned by us in any respect or manner 

whatsoever. The Bank shall pay to RBI any money so demanded notwithstanding any 

dispute/disputes raised by the Bidder in any suit or proceedings pending before any Court, 

Tribunal or Arbitrator/s relating thereto and the liability under this guarantee shall be absolute 

and unequivocal. We undertake to pay the amount claimed by the RBI within a period of one 

week from the date of receipt of the notice as aforesaid.  

3. We confirm that our obligation to the RBI under this guarantee shall be independent of the 

agreement or agreements or other understandings between the RBI and the Bidder.  

4. This guarantee shall not be revoked by us without prior consent in writing of the RBI. We 

hereby further agree that –  

a) Any forbearance or commission on the part of the RBI in enforcing the conditions of the 

said agreement or in compliance with any of the terms and conditions stipulated in the said 

Contract and/or hereunder or granting of any time or showing of any indulgence by the RBI 

to the Bidder or any other matters in connection therewith shall not discharge us in any way 

and our obligation under this guarantee. This guarantee shall be discharged only by the 

performance by the Bidder of their obligations and in the event of their failure to do so, by 

payment by us of the sum not exceeding Rs………… (Rupees ………………only).  

b) Our liability under these presents shall not exceed the sum of Rs……… 

(Rupees……………………………………. only) .  

c) Our liability under this agreement shall not be affected by any infirmity or irregularity on 

the part of our said constituents/clients or their obligations thereunder or by dissolution or 

change in the constitution of our said constituents.  



d) This guarantee shall remain in force upto (90 days beyond the Defect liability period) 

provided that if so desired by the RBI, this guarantee shall be renewed for a further period as 

may be indicated by them on the same terms and conditions as contained herein.  

e) Our liability under these presents will terminate unless these presents are renewed as 

provided hereinabove on the or on the day when our said constituents comply with their 

obligations, as to which a certificate in writing by the RBI alone is the conclusive proof 

whichever date is later. Unless a claim or suit or action is filed against us within or any 

extended period, all the rights of the RBI against us under this guarantee shall be forfeited and 

we shall be released and discharged from all our obligations and liabilities hereunder. In 

witness whereof I/We of the Bank have signed and sealed this guarantee on the -------- -- day 

of ----------- (Month) (Year) being herewith duly authorized. For and on behalf of 

____________________ (Name of the Bank) Signature of authorized Bank official Name: 

Designation Stamp/ Seal of the Bank Signed, sealed and delivered for and on behalf of the 

Bank by the above named in the presence of: Witness  

1 Signature ………………………………..  

Name ………………………………………..  

Address ………………………………………  

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and 

shall be signed by the official whose signature and authority shall be verified). 

 

 

 

 

 

 

 

 

 



Annexure XI  

Undertaking on Legal Actions / Civil Lawsuits / Litigation / Arbitration by the Contractor 
[On the Letter head of the Applicant] 

Date:  

To,  

Chief General Manager 

Reserve Bank of India  

Belapur, Navi Mumbai 

 

Ref: Application for Design, Supply, Installation, Testing and Commissioning (DSITC) of Goods 
(Bullion) lift at Bank’s Main office building at Belapur, Navi Mumbai. 

Madam,  

1 I/We ………………………… (Name of the contractor) declare that no legal action(s) have been / 
is being taken against us for any cause in any legal jurisdiction.  

1. I/We ………………………… (Name of the contractor) declare that the followings legal action(s) 
have been/ is being taken against us:  

…………………………………………………………………………………….. (detail of the legal action, project 
under consideration, legal authority involved etc.). 

However, we affirm that the above legal action does not affect our ability to deliver the 
requirements of the Bank as per the Application for Empanelment.  

(Note: strike out one of the above two declarations which is not applicable)  

2. Further, we …………………………………………. also declare that no cases of civil lawsuits / 
litigation / arbitration etc., have been initiated in any in any of our executed projects  

2. Further, we …………………………………………... also declare that the following civil lawsuits / 
litigation / arbitration cases were/are initiated in our executed projects:  

…………………………………….. (detail of the project and type of action etc.) ................  

………………………………………………………………  

(Note: strike out one of the above two declarations which is not applicable)  

 

Signature and name of the authorized signatory of the Contractor  

with Rubber Stamp  

Date:  

Place: 

 



Annexure XII 

Proforma for Undertaking / Declaration / Certificate by the Bidder regarding country 
sharing land border with India 

(To be submitted by bidders on their letter head duly sealed and signed by the authorized 
signatory) 

To,           Date:  

Chief General Manager 

Reserve Bank of India  

Belapur, Navi Mumbai 

 

Ref: Application for Design, Supply, Installation, Testing and Commissioning (DSITC) of Goods 

(Bullion) lift at Bank’s Main office building at Belapur, Navi Mumbai. 

Madam,  

I / We ……………………………………. (Name and address, including Country of location of bidder) 

have read and understood the contents of the Office Memorandum (OM) F. No. 6/18/2019-

PPD dated July 23, 2020 and its subsequent orders / revision issued by Public Procurement 

Division, Department of Expenditure, Ministry of Finance, Government of India regarding the 

restrictions on procurement from a bidder of a country which shares a land border with India.  

2 I / We certify that …………………………………………………….…… (Name of the bidder)  

2.1 is not from a country sharing land border with India, or  

2.2 is from a country sharing land border with India and has been registered with the 

Competent Authority, the certificate of which is enclosed, or  

2.3 is from a country sharing land border with India where Government of India has extended 

lines of credit, or  

2.4 is from a country sharing land border with India where Government of India is engaged in 

development projects.  

(Strikeout whichever of the above is not applicable).  

3 I /We further certify that …………………………. (Name of bidder) fulfils all requirements  

in this regard and is eligible to be considered under the provision of the above referred Office 

Memorandum and its subsequent orders / revision. I/We also undertake that even in case of 



contracts where we are permitted by the Bank/RBI to sub- contract I/we …………..……(Name of 

bidder) will not sub-contract any work to a bidder from country(ies) sharing land border with 

India, unless such bidder fulfils all the requirements contained in the above referred office 

memorandum / order.  

4. I/We know and understand that, if this Undertaking / Declaration / Certificate submitted by 

us is found to be false, the Bank shall be free to reject / terminate our tender / Work Order 

and that the Bank shall also be free to initiate any legal action in accordance with law including 

forfeiting of Earnest Money Deposit / Performance Bank Guarantee / Security Deposit and / 

or debarring us from participating in tenders invited by the Bank in future.  

Signature and name of the authorized signatory of the Bidder with Rubber Stamp  

Date:  

Place: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Annexure XIII 

Undertaking to be included in tender regarding declaration of debarment by public 
institution(s): 

(To be submitted by the tenderer on their letterhead) 
 

Name of Work: Design, Supply, Installation, Testing and Commissioning (DSITC) of Goods 

(Bullion) lift at Bank’s Main office building at Belapur, Navi Mumbai. 

 

1. I/We ……………………………. (Name of the bidder) declares that  

a) I/we or any of our allied firm* is/ are not debarred / suspended / blacklisted by any public 
institution / entity in India or any other country as on ………….(last date of submission of bid).  

b) I/ We or any of our allied firm* have not made any transgression in respect of the code of 
integrity (as mentioned in the tender) with any public institution / entity in India or any other 
country in last three years as on ……………...(last date of submission of bid).  

c) I/we or any of our allied firm* is/ are not debarred by any procuring entity for violation of 
Public Procurement (Make in India) Order, 2017as on last date of submission of the bid.)  

d) we will inform the Bank in writing, in case, I/we or any of our allied firm* is/are debarred / 
suspended / blacklisted by any public institution / entity in India or any other country on or 
before award of work for the captioned work.  

2. I/We ……………………………..(Name of the bidder) declares that I/we or our allied firm* 
………………………(Name of the allied firm(s)) is/ are debarred / suspended / blacklisted by 
………………….……..(Name and address of public institution in India or any other country) and 
the same effective upto ………….(date). A copy of such letter is attached for your information 
and record.  

 

 

(seal and signature of the bidder)  

Date  

Place  

(Note: strike out one of the above two declarations which is not applicable)  

*Allied firm: A firm would be termed as “allied firm” if the management is common, or 
substantial or majority shares are owned by the banned/ suspended firm and by virtue of this 
it has a controlling voice. Further all successor firms will also be considered as allied firms. 

 

 

 



Annexure XIV  

वा�षर्क रखरखाव अनुबंध के �लए समझौता 
(500 रुपये गैर न्या�यक स्टापं पेपर पर) 

 
Articles of Agreement for Annual Maintenance Contract 

(On Rs 500 non-judicial stamp paper) 
 

यह समझौता अनुबंध भारतीय �रजवर ्बैंक, कें द्र�य कायालर्य, मुंबई है (और______________________के 

मध्य �दनांक____________ को )इसके बाद "�नयोक्ता" और "ठेकेदार "कहा जाएगा( �नष्पा�दत �कया 

गया।  

जब�क �नयोक्ता _______________________________(कायर ् का नाम (हेतु _____________ कायर् 

अव�ध के �लए वा�षर्क रखरखाव अनुबंध का इच्छुक है और उसने �कए जाने वाले काय� क� �व�शष्टताओं 

और मात्राओ ं के अनुरूप अपे�क्षत कायर ् के �लए हस्ताक्ष�रत अथवा पा�टर्यों द्वारा या इसके �लए 

हस्ताक्ष�रत �कए गए हैं ।  

और जब�क ठेकेदार इस �वषय के काम पर यहां �नधार्�रत शत� और �वशेष शत� में उिल्ल�खत और 

अनुबंध क� मात्राओं और शत� क� अनुसूची में संशो�धत करके अंतत :दोनों पक्षों द्वारा स्वीकृत के �लए 

सहम�त हुई है  

इन सभी सामू�हक रूप से इसके बाद "उक्त शत� "के रूप कहा जाएगा ,(उक्त मान�चत्रों पर �दखाए गए 

काय� और/या उक्त �व�नद�शों में व�णर्त और संबं�धत दरों में मात्रा क�  अनुसचूी में शा�मल है, उसके 

बाद �नकाल� गई रा�श या अन्य शत� के रूप में इसके तहत देय) इसके बाद "उक्त अनुबंध शत� "के 

रूप में संद�भर्त होगा।  

ARTICLES OF AGREEMENT made the ____________________________________ day of 

_________________ between the Reserve Bank of India, Belapur (hereinafter called "the 

Bank") of the one part and __________________________________________________ 

(hereinafter called "the Bidder") on the other part.  

WHEREAS the Bank is desirous of Annual Maintenance Contract for the _________________ 

for “Design, Supply, Installation, Testing and Commissioning (DSITC) of Goods (Bullion) lift at 

Bank’s Main office building at Belapur, Navi Mumbai” and has caused specifications and Bill of 

Quantities describing the works to be done which have been signed by or on behalf of the 

parties hereto.  

AND WHEREAS the Bidder has agreed to execute upon the subject work to the conditions set 

forth herein and to the conditions set forth in the special conditions and in the Bill of 

Quantities and conditions of Contract as modified and finally accepted by both the parties ( 

all of which are collectively hereinafter referred to as "the said Conditions") the works shown 



upon the said drawings and/or described in the said Specifications and included in the Bill of 

Quantities at the respective rates therein set forth, amounting to the sum as therein arrived 

at or such other sum as shall become payable there under (hereinafter referred to as "the said 

Contract Amount").  

यह एतदद्वारा अब सहम�त के साथ इस प्रकार है :  

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. यह व�षर्क मेंटेनेंस अनुबंध (प्रणाल� के सभी भाग) 19 वषर् क� अव�ध के �लए है। अनुबंध क� दर 

को इस समझौते के अनुबंध 3B के अनुसार नवीनीकृत �कया जाएगा। This Annual maintenance 

contract (i.e., all parts of the system) for the period 19 years. Rate of the contract shall 

be renewed as per the clause 3B of this agreement. 

2. The firm will be paid ₹ ________________________________ for _______________ 

by the Bank for ___________________________________________________ 

3. A. Scope of work during warranty / Defect liability period and Comprehensive annual 

maintenance contract period after:  

i. Ensure that qualified team deployed by them, for the purpose for rendering the 

services required by the Bank under this agreement.  

ii. Ensure that his employees, while in the Bank premises or while carrying out their 

obligations under this agreement, observe the standards of cleanliness, decorum, 

safety, good behavior and general discipline laid down by the Bank and the Bank/ the 

Bank shall be the sole judge as to whether or not the bidder and/ or his employees 

have observed the same.  

iii. Personally, and exclusively supervise the work of his employees so as to ensure that 

the services rendered under this agreement are carried out to the satisfaction of the 

Bank.  

iv. Ensure that no employees of the bidder will enter or remain on the Bank’s premises 

beyond the specified time limits unless and necessary for fulfilling bidder’s obligations.  

v. Be liable for any damage caused to the Bank or its premises or any part thereof or to 

any equipment thereof or any property of the Bank and therein by any act, omission, 

default or negligence of the bidder or his employees or agents.  

vi. The equipment supplied shall be guaranteed against all types of defects for DLP and 

CAMC period from date of handing over of the equipment to the Bank. Any defects in 



the system/sub-assemblies/battery/ PCB cards / solenoids / /rubber belts/ LEDs / 

chains/ wires/ cables small parts etc., found within the guarantee period shall be 

rectified/replaced by the bidder free of cost. Any assembly/parts/battery/wiring which 

requires replacement/wear and tear/damaged cables and/or any spares parts etc. shall 

be replaced as and when required, for which Bank shall not make payment as per terms 

and condition of the contract.  

vii. The system is also required to be maintained under CAMC for further period of 19 

years.  

viii. During this period (DLP & CAMC) servicing at not less than 4 servicing (cleaning, 

lubrication of moving parts, checking of electro mechanical components, safety, 

interlocking checking or any other checking as recommended by OEM) and attending 

to ANY NUMBER of breakdown calls shall be carried out free-of-cost.  

ix. There is no payment during DLP. However, the CAMC payment shall be made on 

Quarterly on rendering satisfactory services.  

x. The annual maintenance service contract rate shall also consider all the cost, 

including labor, travel cost from the nearest service station, all spares parts, oil, cables, 

and upgradation of technologies and relocation of system as and when required, 

consumable items etc. required for smooth functioning of the system.  

xi. The Bidder shall carry out all the work strictly in accordance with drawing, details 

and instructions of the Bank’s Engineer. If in the opinion of the Bank’s Engineer, nominal 

changes have to be made to suit the site condition and with the prior approval in 

writing of the Bank, they desire the Bidder to carry out the same, the Bidder shall carry 

out the same without any extra charge.  



 B. Renewal of Rate of Comprehensive AMC: 

The amount of service contract shall be renewed for an additional period of at least 18 

years after two year (one-year defect liability period and one-year CAMC on quoted 

rates). While renewing, the contract amount will be arrived at based on following 

formula.  

AC = AP {50 x (MPc/MPp) + 50 x (WIc/WIp)} x 1/100 

Ac The contract amount for the current year 

Ap  The contract amount for the previous year  

MPc  Wholesale Price Index for metal products 6 months prior to the 

commencement date of contract for the current year  

MPp  Wholesale Price Index for metal products 6 months prior to the 

commencement date of contract for the previous year  

WIc Consumer Price Index for Industrial Workers (All India Average) 6 months 

prior to the commencement date of contract for the current year  

WIp  Consumer Price Index for Industrial Workers (All India Average) 6 months 

prior to the commencement date of contract for the previous year  
 

4. Penalty: During the currency of the Annual Maintenance Service Contract, all care shall 

be taken by the contractor so that the downtime of the lift is kept minimum. However, 

an overall uptime of minimum 97% for the lift shall be maintained, failing which a 

penalty equivalent to double the daily rate of service contract amount (arrived at by 

dividing the annual contracted amount per lift by 360 and rounding it off to next higher 

rupee) multiplied by the percentage shortfall from the acceptable 97% availability will 

be recovered from the payment due to the firm every quarter. The uptime will be 

computed every quarter for each lift as under:  

100x (Total hours in 3 months’ minus total hours of breakdown)/ Total hours in 3 

months  

Total number of days allowed for taking up scheduled preventive maintenance once a 

quarter for 1 day per lift and for breakdown maintenance {Minor repairs - 1 Day and 

Major Repairs - 5 Days}, shall be excluded from the above for the purpose of calculating 

“Uptime”.  



Items included in Major Repairs are as under:  

(a) Rewinding of motor  

(b) Armature replacement  

(c) Replacement of rope  

(d) Replacement of bearings, gears etc. in gear box  

(e) Replacement of guide shoes for the car and counterweight  

(f) Replacement of trailing cables/ control wiring  

(g) VVVF Controller replacement  

5. भुगतान शतर् : सेवा अनुबंध के �लए यह दर संतोषजनक सेवा प्रदान करने पर अधर्वा�षर्क 

आधार पर 1 वषर् के भुगतान क� अव�ध के �लए मान्य है।  

Payment Condition: This rate for the service contract is valid for a period of 1 year and 

payment shall be made on half yearly basis on rendering satisfactory service. 

6. इस अनुबंध के तहत बैंक द्वारा सभी भुगतान केवल बेलापुर में �कए जाएंगे। 

All payments by the Bank under this Contract will be made only at Belapur. 

7. इस समझौते से जुड़ ेया �कसी भी तरह से उत्पन्न होने वाले सभी �ववादो को बेलापुर में उतपन  

माने जाएगं और केवल मुंबई/नवी मुंबई क� अदालतों को ह� यह �नधार्�रत करने का क्षेत्रा�धकार  

होगा। 
All disputes arising out of or in any way connected with this agreement shall be deemed 

to have arisen at Belapur and only Courts in Mumbai / Navi Mumbai shall have 

jurisdiction to determine the same. 

8. गैर प्रकट�करण खंड / Non-Disclosure clause: बो�लकतार्, बैंक के बु�नयाद� ढांचे/प्रणा�लयों 

/उपकरणों आ�द क� प्रत्यक्ष या अप्रत्यक्ष रूप से �कसी भी जानर�, सामग्री और �ववरण का �कसी 

तीसरे पक्ष को खुलासा नह� करेगा, जो इस समझौते के संबंध में अपने सं�वदात्मक दा�यत्वों के 

�नवर्हन  के दौरान बो�लकतार् के कब्जे या ज्ञान के पास आ सकता है, और हर समय इस पर 

�वश्वास  रखेगा। बोल�दाता �सवाय इसके तहत दा�यत्वों को पूरा करने या लागू कानूनों का 

पालन करने के �लए आवश्यक सीमा के अलावा अनुबंध के �ववरण  को वैयक्क और गोपनीय 

मानेगा। बो�लकतार् �नयोक्ता क� �पछल� �ल�खत सहम�त  के �बना �कसी भी व्यापार या 

तकनीक� पत्र या अन्य जगहों पर काय�  के �कसी भी �ववरण का खुलासा, प्रका�शत  होने क�  

अनुम�त नह� देगा। बो�लकतार् ,�कसी भी गोपनीय जानकार� के प्रकट�करण के प�रणामस्वरूप  

�नयोक्ता को होने वाले �कसी भी नुकसान के �लए �नयोक्ता को क्ष�तपू�त र् करेगा। उपयुक्तर् का 

पालन करने में �वफलता को बोल�दाता क� ओर से अनुबंध का उल्लंघन माना जाएगा और 



�नयोक्ता नुकसान का दावा करने और कानूनी उपचारों को आगे बढ़ाने का हकदार होगा। 

बो�लकतार् अपने कमर्चा�रयों के मध्य सभी उ�चत कारवार्ई करेगा ता�क यह सु�निश्चत �कया जा 

सके �क इस समझौते के तहत गोपनीय सूचनाओं का प्रकट�करण न करने के दा�यत्व परू� 

तरह से संतुष्ट हों । गैर-प्रकट�करण और गोपनीयता के संबंध में बो�लकतार् के दा�यत्व �कसी 

भी कारण से इस समझौते क� समाप्ती या समाप्ती से बच जाएंगे। 
 
The Bidder shall not disclose directly or indirectly any information, materials and 

details of the Bank's infrastructure / systems / equipment etc., which may come to 

the possession or knowledge of the Bidder during the course of discharging its 

contractual obligations in connection with this agreement, to any third party and shall 

at all times hold the same in strictest confidence. The Bidder shall treat the details of 

the contract as private and confidential, except to the extent necessary to carry out the 

obligations under it or to comply with applicable laws. The Bidder shall not publish, 

permit to be published, or disclose any particulars of the works in any trade or technical 

paper or elsewhere without the previous written consent of the Bank. The Bidder shall 

indemnify the Bank for any loss suffered by the Bank as a result of disclosure of any 

confidential information. Failure to observe the above shall be treated as breach of 

contract on the part of the Bidder and the Bank shall be entitled to claim damages and 

pursue legal remedies. The Bidder shall take all appropriate actions with respect to its 

employees to ensure that the obligations of non-disclosure of confidential information 

under this agreement are fully satisfied. The Bidder's obligations with respect to non-

disclosure and confidentiality will survive the expiry or termination of this agreement 

for whatever reason. 

9. यौन उत्पीड़न क�  रोकथाम संबंधी उपबंध Prevention of Sexual harassment clause 

ठेकेदार /एजेंसी कायर ्स्थल )रोकथाम, �नषेध और �नवारण (अ�ध�नयम  2013 में म�हलाओं 

के यौन उत्पीड़न के प्रावधान के पूणर ्अनुपालन के �लए पूर� तरह िजम्मेदार होगी। बैंक के 

प�रसर के भीतर अपने कमर्चार� के �खलाफ यौन उत्पीड़न क� �कसी भी �शकायत के मामले में 

ठेकेदार /एजेंसी द्वारा ग�ठत आंत�रक �शकायत स�म�त  के समक्ष �शकायत दजर ् क�  जाएगी 

और ठेकेदार /एजेंसी �शकायत के संबंध में उक्त अ�ध�नयम  के तहत उ�चत कारवार्ई सु�निश्चत  

करेगी । 

बैंक के �कसी भी कमचार्र� के �खलाफ ठेकेदार के �क सी भी गभंीर कमचार्र� से यौन उत्पीड़न 

क� �कसी भी �शकायत का बैंक द्वारा ग�ठत क्षेत्रीय �शकायत स�म�त द्वारा संज्ञान �लया 

जाएगा य�द ठेकेदार के कमचार्र� द्वारा यौन �हसंा सा�बत हो जाती है, तो ठेकेदार �कसी भी 



मौ�द्रक मुआवजे के �लए िजम्मेदार होगा, िजसे घटना में कमचार्र� शा�मल होने क� िस्थ�त में 

भुगतान करने क� आवश्यकता हो सकती है। 

ठेकेदार अपने कमचार्र� को कायस्थर्ल पर यौन उत्पीड़न क�  रोकथाम और संबं�धत मुदे्द के बारे 

में �श�क्षत करने के �लए िजम्मेदार होगा। 

ठेकेदार अपने कमचार्र� क� एक पूर� और अद्यतन सूची प्रदान करेगा जो बैंक के प�रसर के 

भीतर तैनात हैं। 
The bidder/Agency shall be solely responsible for full compliance with the provision of 

“the sexual Harassment of women at work place (Prevention, Prohibition and 

Redressal) Act 2013”.In case of any complaint of sexual harassment against its 

employee within the premises of Bank, complaint will be filed before the Internal 

complaint committee constituted by the Bidder/Agency and the Bidder/Agency shall 

ensure appropriate action under the said Act in respect to the complaint.  

Any complaint of sexual harassment from any aggravated employee of the bidder 

against any employee of the Bank shall be taken cognizance of by the Regional 

Complaints Committee constituted by the Bank  

The Bidder shall be responsible for any monetary compensation that may need to be 

paid in case the incident involves the employee, if sexual violence by the employee of 

the bidder is proved.  

The bidder shall be responsible for educating its employee about prevention of sexual 

harassment at work place and related issue.  

The bidder shall provide a complete and updated list of its employee who are deployed 

within the Bank’s premises.  

 

 

सेवा प्रदाता के हस्ताक्षर      बैंक प्र�त�न�ध के हसताक्षर  

 सील स�हत        सील स�हत  

Signature of service provider     Signature of Bank Representative  
(With seal)       (With Seal) 
 

 


	GBLIFT30102026_AN.pdf
	Technical specifications


