
 
 

 

 

 

 

Notice Inviting Tender (NIT) 

Reserve Bank of India, Jaipur invites e-Tender for Providing, Fabricating, Supplying and Fixing of Board Room Table at 
4th Floor, Main Office Building, RBI Jaipur in two parts (Part-I and Part-II) from eligible bidders. The tendering would 
be done through the e-Tendering portal of CPPP (https://etenders.gov.in/eprocure/app). All the eligible firms/ contractors shall 
ensure to register themselves with CPPP to participate in the tendering process. The schedule of the e-Tender is as follows: 
 

a. e-Tender Name Providing, Fabricating, Supplying and Fixing of Board 
Room Table at 4th Floor, Main Office Building, RBI 
Jaipur 

b. e-Tender no. RBI/JPR/Estate/26-27/5/CPPP 
c. Estimated cost of the work ₹15,80,000/-                         
d. Mode of Tender e-Procurement System 

(Online Part-I (Techno-Commercial Bid) and Part-II (Price 
Bid) through 
(https://etenders.gov.in/eprocure/app) 

e. Date of NIT available to parties to download October 28, 2026 from 17:00 hrs onwards 
f. Eligible Vendors Limited Tender (The firms satisfying eligibility criteria as 

mentioned at Section III (clause 4) of the tender document) 
g. Earnest Money Deposit (EMD) Submission of EMD is not required 

h. Date of Starting of e-Tender for submission of on-line 
Techno-Commercial Bid and price Bid at 
https://etenders.gov.in/eprocure/app 

October 28, 2026 from 17:00 hrs onwards 

i. Date & time of closing of online e-tender for submission 
of Techno-Commercial Bid & Price Bid 

November 18, 2026 till 11:00 hrs 

j. Date & time of opening of Part-I 
(i.e. Techno-Commercial Bid) 
 
Date & Time of opening of Part-II 
(i.e. Price Bid) 

November 19, 2026 at 11:00 hrs 
 
Date and time of opening of Price Bid will be informed 
separately to all the eligible bidders later through email. 

 
Note: 
1. Please note that there is no tender fees to download the tender document from Portal. 
2. Applicants intending to apply will have to satisfy the Bank by furnishing documentary evidence in support of their possessing 
required eligibility and in the event of their failure to do so, the Bank reserves the right to reject their candidature. 
3. The Bank is not bound to accept the lowest tender bid and reserves the right to accept either in full or in part any tender. The 
Bank also reserves the right to reject all the tenders without assigning any reason, therefore. 
4. Any amendments/ corrigendum to the tender, if any, issued in future will only be notified on the Bank’s website and the CPPP 
Website as given above and will not be published in the newspaper. 
 
 

Officer-in-Charge 
Reserve Bank of India 

Jaipur 
 

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app


 

 

Reserve Bank of India 

Estate Department 

Jaipur 

 

 

E-Tender/bid for 

 

Providing, Fabricating, Supplying and Fixing of Board Room Table at 4th Floor, Main 

Office Building, RBI Jaipur 

 

Part – I 

 

(Techno commercial bid) 

 

 

 

  

  

 

 

 

The  

Regional Director 

Reserve Bank of India  

Jaipur 
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Section-I 

 

Notice Inviting E-Tender (NIT) 

 

 

Providing, Fabricating, Supplying and Fixing of Board Room Table at 4th Floor, 

Main Office Building, RBI Jaipur  

The RBI Jaipur invites limited E-tender in two parts for captioned work.  The estimated 

cost of the work is ₹ 15.80 Lakh and is to be completed within 60 days. 

2.Eligibility Criteria: Empanelled contractor of RBI (The Bank) JAIPUR office in 

Civil trade of more than ₹ 10.00 Lakh.   

3. The e-tender will be carried out by Central Public Procurement Portal (CPPP) 

https://etenders.gov.in/eprocure/app    as third party on behalf of RBI. Therefore, 

interested firms are required to register on the CPP portal to participate in the tendering 

process. The detail regarding the registration on CPPP and procedure of e tendering 

has been attached at Annexure II.  E-Tender shall be submitted online in two parts. 

Part I of the e-tender will contain the standard technical and commercial conditions for 

the proposed work and Part II of the e-tender will contain the price bid. All required 

annexures along with documentary proofs will also be uploaded along with Part I of the 

tender. This is an e-tender bid and the bidders are not required to be present for 

opening  

 

4. The Bank is under no obligation to accept the lowest bid and reserves the right 

to accept any tender either in whole or in part. The Bank reserves the right to reject any 

or all tenders at its sole discretion, without providing any reason therefor.  

 

5.  The Bank reserves the right to issue addendum / corrigendum/ minutes/ pre-
bid meeting, which shall be published solely on the official website of RBI and CPPP. 
Such updates shall form an integral part of the tender document, and no separate 
notification will be sent to the individual bidders. It is the sole responsibility of the bidder 
to monitor these portals for any amendment/s. 
6. The schedule for the tender (SOT) is as follows 

 

 E-Tender No. RBI/JPR/Estate/26-27/5/CPPP 

i.  Mode of Tender e-Procurement System  



 

(Online Part I – Techno-Commercial Bid and 

Part II - Price Bid through CPP Portal 

https://etenders.gov.in/eprocure/app 

ii.  Estimated Cost ₹ 15.80 Lakh   

iii.  
Time period for 

completion of the work 
60 days 

iv.  

Earnest Money Deposit 

(Only through 

NEFT/Demand Draft/Bank 

Guarantee)  

NIL 

 
 
 
 

v.  

Date of availability of E-

Tender Document for 

download on CPP portal 

/RBI website  

October 28, 2026 from 17:00 hrs onwards 

vi.  

Starting date of e-tender 

for submission of Part I 

(Techno-Commercial Bid) 

and Part II (Price Bid) at  

October 28, 2026 from 17:00 hrs onwards 

vii.  Last date and time  of 

submission of EMD 

Not applicable 

viii.  Last Date and time of 

submission of Tender  

November 18, 2026 till 11:00 hrs  

ix.  a. Date and Time of 

opening of   Part I 

(Techno-Commercial 

Bid)  

b. Date of opening of Part 

II (Price Bid) 

November 19, 2026 at 11:00 hrs  

 

Part II of the tender will be opened only for 

those bidders who are found eligible upon 

scrutiny of the Part I submissions. The eligible 

bidders will be informed separately through 

email 

x.  Name of officers 

regarding any clarification 

on this tender  /forwarding 

the detail of EMD  etc. 

Name: Shri Kamta Prasad Shukla, Manager 

Email: kamtaprasadshukla@rbi.org.in 

Mobile Number: 7408431444 

    

The Regional Director, Jaipur  

 



 

Section II 

Form of Tender 

                                                                                                         

                                                         

The  

Regional Director 

Reserve Bank of India  

Jaipur 

 

Madam/Dear Sir, 

 

Having examined the drawings, specifications, designs and Bill of Quantities  

relating  to the works specified  in  the  Memorandum hereinafter  set out and having 

visited and examined the site  of the  works specified in the said Memorandum and  

having  acquired the  requisite  information relating thereto  as  affecting  the Tender,  

I/we hereby offer to execute the works specified in  the said memorandum within  the 

time specified in the said memorandum at the rates mentioned in the attached Bill of 

Quantities and in  accordance in all respects with the specifications,  designs, drawings 

and instructions in writing referred to in the General Instructions to Bidders, Articles of 

Agreement, special condition of contract, general condition of contract hereinbefore 

referred to, specifications, data sheet and Bill of Quantities and with  such  materials  

as  are provided  for,  by and in all other respects in  accordance  with such conditions 

so far as they may be applicable. 

MEMORANDUM 

i. (

a

) 

 Name of works Providing, Fabricating, Supplying 

and Fixing of Board Room Table 

at 4th Floor, Main Office Building, 

RBI Jaipur 

ii. (

b

) 

 Estimated cost  15.80 Lakh 

iii. (

c

) 

 Payment Terms As per clause 5 of Section V Part I of 

tender 

iv. (

d

) 

 Earnest Money Deposit Nil 

v. (

e

) 

 Performance Bank Guarantee As per clause 2 of Section V Part I of 

tender 



 

vi. (

f

) 

 Time of completion As per clause 1 of Section V Part I of 

tender 

vii. (

g

) 

 Amount to be deducted from 

each bill 

@ 5% is to be recovered from each 

on-account bill till the total recovery 

amounts to 5% of the contract value 

as stipulated in the tender document 

or submit BG of @ 5% of contract 

value. 

 

2. We also agree that our tender will remain valid for acceptance by the Bank for 

90 days from the date of opening of Part I of the tender and this period of validity can 

be extended for such period as may be mutually agreed between the Bank and us in 

writing. We also agree to keep the Bank Guarantee towards earnest money deposit 

(EMD) valid during the entire period of validity of tender and the extended period, if 

any, as per enclosed proforma (Annexure VII). 

3.    Should our tender be accepted, we hereby agree to abide by and fulfil all the terms 

and conditions of the contract. In the event of any default on our part, we 

acknowledge the Bank's right to forfeit our Earnest Money Deposit [EMD] and 

agree to pay the Bank or its successors, or assignees or nominees, any such 

sums of money as are stipulated in the said conditions. 

4.     Should our Tender be accepted, we hereby agree to abide by and fulfil all the 

terms and conditions of the Tender. In the event of any default thereof, we 

acknowledge the Bank's right to forfeit ……………and agree to pay to the Bank 

or its successors, or assignees or nominees such sums of money as are stipulated 

in the conditions contained in the tender together with the written acceptance of 

the Contract.   

5.    We acknowledge that you reserve the right to accept or reject any or all the 

tenders, either in whole or in part, without assigning any reason thereof. If we fail 

to execute the Contract when called upon to do so, we hereby agree that EMD 

deposited shall be forfeited by the Reserve Bank of India. 

6.    We hereby declare that we shall treat the tender documents and other records 

connected with the work as secret/confidential documents. We undertake not to 

communicate any information/derived therefrom to any person other than a 

person to whom I/We am/are authorized to communicate the same nor shall we 



 

use the information in any manner that could be prejudicial to the safety, security 

or interests of the Reserve Bank of India. 

Dated this …………..day of …………….. 2026. 

For and on behalf of M/s ……………………….. 

_____________________________________ 

(Signature of authorized signatory with seal) 

 

Name       

Designation                   _________________________________________    

Place    

 Date _________________________________________ 

(Certified true copy of Board Resolution or mandate or Power of Attorney of the 

above signatory as authorized signatory should be enclosed as per format Annexure 

I.) 

  



 

Section III 

General Instructions to the Bidders 

 

This is an open / limited e-tender enquiry in two parts i.e. Part I  (Techno Commercial) 

I & Part II (Price bid). Only those bidders who are qualified for the work as per pre-

qualification/eligibility criteria stipulated in the tender are eligible to participate in this 

tender.  

 

2. Brief Scope of work: A brief scope of the work is mentioned at Section VIII of 

this tender.  

 

3. E-Tender on CPPP: The procedure for e -tendering has been detailed at 

Annexure II. The details of firms required to be furnish in format specified at Annexure 

III. The estimate cost of the work with completion period has been mentioned in 

section I.  

 

4. Eligibility Criteria:  

Empanelled contractor of RBI (The Bank) JAIPUR office in Civil trade1.1 of more 

than ₹ 10.00 Lakh.   

Firm must have carried out similar type work i.e., wooden work with veneer &  

PU/Melamine polishing work in past.  

Work Order for same must be submitted along with Part-I of the tender. 

If the Contractor fails to submit the supporting documents along with 

Part-I of the Tender, then bid will be summarily rejected. 

 

 i) Three similar completed works (during the last 3 years) each costing 

not less than the amount equal to 40% of the estimated cost of the work.  

OR 

ii) Two similar completed works (during last 3 years) each costing not less 

than the amount equal to 50% of the estimated cost of the work.  

OR 

iii) One completed similar work (during last 3 years) costing not less than 

the amount equal to 80% of the estimated cost of the work. 

 

 

 



 

 

5. Process: a. The tenders for the above work in two parts i.e., Part I containing 

commercial-technical bid of captioned tender, and the terms and conditions (Rates 

and amounts of items shall not appear anywhere in this part) and Part II containing 

only rates need to be uploaded at CPP portal as per NIT.  

b. Part I of the tender will be opened at the date and time mentioned in the NIT.  

c. Part II of the eligible bidders will be opened on a subsequent date under intimation 

to all the bidders. The detail evaluation criterial is mentioned at Section III (A) 

Note : All the information/Annexures called for, shall be complete in all respects and 

to be uploaded in CPP portal with supporting documents. Information furnished on 

sheets other than those supplied may not be considered. However, the bidders can 

upload only the relevant catalogues/leaflets/brochures of the manufacturers of the 

equipment offered. 

 

6. Earnest Deposit Money (EMD) : NIL. 

 
7. Pre-bid meeting: NO, The Contractor shall visit and examine the site of work and 

satisfy himself as to the nature and magnitude of the work and facilities for obtaining 

materials and shall obtain generally his own information on all matters affecting the execution 

of work 

8. Deviations: The Bank discourages the stipulation of any addition conditions 

by the bidder. However, if the intending bidders feels that any of the terms and 

conditions of the tender documents (Techno- commercial) are not acceptable to them 

or they feel that additional terms and conditions are required to be incorporated, they 

may indicate these conditions or additional or amended conditions uploaded in the 

format as per Annexure VIII.  The submitted deviations will be examined and after 

discussions with all the bidders, the conditions that are accepted to the Bank will be 

intimated to the bidders. If accepted condition affect the price than all the bidders will 

be advised to quote a percentage above or below their tendered amount already 

submitted in part II. The quoting of such as a percentage above or below their 

tendered amount shall have a definite bearing on the condition/s the bidders have to 

withdraw or additional benefit liable to be received as per the condition accepted by 

the Bank.  The letter containing the bidder’s quoting percentage above or below their 

quoted tendered amount should be submitted in sealed cover on or before date fixed 

to department subsequently and advised to the bidders. This letter together with 

already submitted tendered rate shall be called Part II, will be opened in presence of 

the representatives of firms on the due date advised. All other terms and conditions 

on which there are no observations by the intending bidders shall be constructed as 

acceptable to the bidder. 

 

9. Validity: Tenders shall remain open to acceptance by the Bank for a period 

of 90 days from the date of opening Part I of the Tender. This period may be extended 

by mutual agreement in writing and the bidder shall not cancel or withdraw the tender 

during this period.  



 

 
10. Language: The Tender form shall be filled in English or in Hindi.In the event 

of any discrepancy or ambiguity between the English and Hindi version of the 

documents, the English version shall prevail in matters of interpretation. 

 

11. Rates in price-bid (Part II): All the payment will be made in INR 
 

i. The rates shall be quoted for complete work, i.e. shall include charges for all 

taxes, scaffoldings, consumable, labor, transport, insurance, storage, 

workmen compensation & third party liability policies, etc., at the specified site 

till the work is finally handed over to the Bank. No concessional form for any 

taxes, duties and levies will be issued by the Bank. Equipment, if required to 

be imported shall be arranged to be imported against the bidders own import 

license.  

ii. The rates inclusive of insurance cover as mentioned in the special conditions 

of the contract.  

 

12. Successful bidder: as per evaluation criteria mentioned at section III(A) .  

 

13. Article of Agreement : On receipt  of  formal intimation/ letter of Award/work 

order  of the  acceptance of his/their tender from the  Bank, the successful bidder 

shall be contractually bound to sign/execute an Article of Agreement ( as per 

format Annexure IX) within 14 days from the date of issue of work order. The 

agreement should be executed on a non-judicial stamp paper of required value as 

per applicable stamp act and the cost for the same shall be borne entirely by the 

bidder. 

 
If the successful bidder fails to sign and execute the formal Article of Agreement 

within 14 days from the date of issuance of the work order/Letter of Award, such 

failure shall constitute a breach of the tender conditions. In such an event, the Bank 

reserves the absolute right to: 

i. Cancel the award of the contract. 

ii. Forfeit the Earnest Money Deposit (EMD) absolutely, without any notice or 

financial liability to the bidder. 

iii. Blacklist or debar the bidder from participating in future tenders of the Bank 

for a specified period. 

 
14. Site condition: The work has to be carried out in an occupied office Building 

which may restrict the availability of work fronts during working hours. The bidders 

are therefore advised to plan for execution of work beyond Bank’s normal working 

hours and full day working on hours during the Saturdays/Sundays/Bank’s holidays 

subject to availability of site. The above aspect may be kept in mind while submitting 

the tenders. 

 



 

i. It is essential that the Bidder gives special attention and priority to all matters 

concerning safety, protection from dust and loose materials, reduction of noise 

levels, protection from water and air infiltration into Building, and maintenance 

of neat and orderly conditions in and around work areas inside and outside of 

Building.  Packaging, scrap materials and demolition debris shall be promptly 

removed from the Building and site on a daily basis. 

ii. If the contract includes works, which will be disruptive during normal business 

operations, or would be dangerous to Building occupants, said works shall be 

performed during hours as the Bank dictates.  The Bidder shall perform such 

work during The Bank dictated hours and shall include all costs in its tender. 

15. Debarment/court case: i. If the bidder has been convicted of an offence— (a) 

under the Prevention of Corruption Act, 1988; or (b) the Indian Penal Code or any 

other law for the time being in force, for causing any loss of life or property or causing 

a threat to public health as part of execution of a public procurement contract. In this 

regard, Bidder shall submit a copy of Undertaking / Declaration / Certificate on their 

letter head duly sealed and signed by the authorized signatory in the format given in 

Annexure XIII. 

ii. The bidder shall submit declaration of debarment by any public institution in the 

format as given in Annexure XIV.  

 

16. Conformity to the rules on  Contractor from Countries sharing Land Border 

with India: The instruction / rules issued by Public Procurement Division, 

Department of Expenditure, Ministry of Finance, Government of India, vide Office 

Memorandum (OM) F. No. 6/18/2019-PPD dated July 23, 2020, in respect of s 

from bidder countries sharing land border with India and subsequent revisions and 

Public Procurement Orders issued in furtherance thereto shall be mandatory. In 

this regard,  bidder shall submit a copy of Undertaking / Declaration / Certificate 

on their letter head duly sealed and signed by the authorized signatory in the 

format given in Annexure XIII. 

 
 

 

 

------------------------------------------------------------x---------------------------------------------------

----- 
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Section III (A) Evaluation Criteria  

Evaluation of tenders: L1 basis 

1. Tenders will be evaluated based on the eligibility criteria mentioned in Section III (A) after 

opening the first e-cover i.e., Part I (Techno-Commercial Bid), of only those bidders who 

have submitted the EMD on or before the due date. The proof of the submission of EMD 

should be uploaded in the first e-cover. 

2. The bidders must submit all the requisite documents prescribed in the tender document 

in the first e-cover i.e., Part I (Techno-Commercial Bid). Only those tenders, which meet the 

eligibility requirements, shall be processed further. The correctness /legality and adequacy 

of information and supporting documents furnished will be verified /examined by the Bank. 

If any documents are missing or found fabricated in the uploaded tender, the Bank shall 

have the right to request the missing documents/certificates and independently verify these 

certificates. Bidders must also ensure that all uploaded files are readable and uncorrupted. 

If any uploaded document is unreadable, corrupted, or otherwise inaccessible to the Bank, 

the Bank shall bear no liability or responsibility, and reserves the right to reject the bidder’s 

candidature without further consideration. 

3. Price bids submitted by bidders who do not meet the technical eligibility criteria will not be 

opened. Notification of their disqualification will be communicated to them. 

4. The second e-cover i.e., Part II (price bid) of all the bidders who qualified in Part I (Techno-

Commercial bid) will be opened for financial evaluation.  

5. The bidder with the lowest price (L1)  shall be considered for the Award of Contract and 

called successful bidder. In case the lowest tendered amount of two or more bidders is the 

same, then such lowest bidders may be asked to submit a revised offer quoting discount on 

their already quoted tendered amount in a sealed envelope. Further, if any such lowest 

bidder does not revise his/her bid on lower side, his/her original bid shall remain valid for 

further processing. The lowest tender shall be decided on the basis of revised offer. If the 

revised tendered amount of two or more bidders received in the revised offers is again found 

to be equal, then the firm the highest average turnover for last three financial years shall be 

considered for the award of contract.  
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Section IV  

General Conditions of Contract  

 

Interpretation Clause 

 

In construing these Conditions, the Scope of work, Specifications, Bill of Quantities and 

Contract Agreement, the following words shall have the meanings herein assigned to them 

except where the subject or context otherwise required. 

 

 

i. (

b

) 

“RBI” Shall mean Reserve Bank of India, having its Central Office 

at Shahid Bhagat Singh Road, Mumbai– 400001 and having 

its Regional Offices at various places. 

ii. (

b

) 

“Bank” Shall mean The Reserve Bank of India and shall include its 

assigns and successors. 

 

iii. (

c

) 

“Tender document” Shall mean document named as such issued by the Bank to 

the Contractors inviting Bids for the Project. 

iv.  “Bidder” who submits the bids/tenders. It may be partnership firm, 

individual firm and a company.  Legal representatives of a 

deceased partner. 

v. (

d

) 

“Contractor “ Contractor is the successful contractor who has been 

officially awarded to execute the work. It may be partnership 

firm, individual firm and a company.  Legal representatives of 

a deceased partner. 

vi. (

e

) 

“Site” Shall mean the site of the contract works including any 

Building and erections thereon and any other land 

(inclusively) as aforesaid allotted by the Bank for the 

Contractor’s work. 

 

vii. (

f

) 

“Contract” Shall mean and include all sections of the tender document, 

corresponding letters, work order, Articles of Agreement, 

CAMC agreement and minutes of pre-bid etc. attached 

hereto and duly signed. 

 

viii. (

g

) 

“Notice in writing” Or written notice shall mean a notice in written, typed or 

printed characters sent (unless delivered personally or 

otherwise proved to have been received) by registered post 

to the last known private or business address to have been 

received when in the ordinary course of post it would have 

been delivered. The communication delivered by any 

accepted electronic means shall also be deemed to be 

written notice. 
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ix. (

h

) 

“Act of Insolvency” Shall mean any Act of Insolvency as defined by the 

Insolvency and Bankruptcy Code (IBC), 2016 or any Act 

amending such original. 

 

x. (

i

) 

“Net Prices” The price of item mentioned in part II of the tender at CPPP. 

 

xi.  “Market Rate” shall be the rate as decided by the The Bank on the basis of 

the cost of materials and labour at the site where the work is 

to be executed plus the percentage mentioned in clause 

19(e) to cover all overheads and profits. 

xii. (

j

) 

“The works” Shall mean name of the tender mentioned in the NIT. 

 

xiii. (

k

) 

Day/Month/Year Shall mean Calendar day/month/year 

xiv. (

l

) 

Working Day  Shall mean The days when Bank’s office is working i.e. Days 

excluding Public holidays, Saturdays and Sundays 

xv.  Engineer-in-

charge/Bank’s 

Engineer/Bank’s 

representative 

Means the Officer employed and paid by the Bank and acting 

under the orders of the Bank who shall supervise and be in-

charge of the work. All works to be executed under the 

contract shall be executed under the direction and subject to 

the approval of the Bank’s representative in all respects.   

xvi.  Manufacturer  refers to a person or firm who is the producer and furnisher 

of the material or designer and fabricator of equipment  

xvii.  Contractor’s Works 

or Manufacturer’s 

Works  

Shall mean and include the land and other places which are 

used by the CONTRACTOR/FABRICATOR or SUB- 

CONTRACTOR/SUB-FABRICATOR for the manufacture of 

“Equipment” or performing the “Works”. 

xviii.  Contract Price or 

Contract 

Amount shall mean the total amount as calculated from 

quoted unit rates by the successful contractor and quantities 

mentioned in the Bill of Quantities (Price Bid) and as 

accepted by the Bank and indicated in the letter of award of 

work. 

xix.  Contract Period Shall mean the period specified in the tender document for 

execution of the contract/ completion of the work, including 

any authorized extended period by the Bank  

xx.  Contract 

Agreement 

Shall mean the agreement signed between the Contractor 

and the Bank for the execution of the Project. 

 

 

2. Scope of Contract 
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 The Contractor shall carry out and complete the said work in every respect in 

accordance with this Contract and with the directions of and to the satisfaction of the 

Bank. The Bank may in his absolute discretion and from time to time issue further 

drawings and/or written instructions, details, directions and explanations, which are 

hereafter collectively referred to as ”Bank’s Instructions” in regard to : 

 

i. The variation or modification of the design, quality or quantity of works or the 

addition or omission or substitution of any work. 

ii. Any discrepancy in the Drawings or between the Bill of Quantities and/or 

Drawings and/or Specifications. 

iii. The removal from the site of any materials brought thereon by the Contractor 

and the substitution of any other material therefor. 

iv. The removal and/or re-execution of any works executed by the Contractor. 

v. The dismissal from the works of any persons employed by the Contractor 

thereupon. 

vi. The opening up for inspection of any work covered up. 

vii. The amending and making good of any defects under Clause 21 hereof. 

 

The Contractor shall forthwith comply with and duly execute any work comprised in 

such Bank’s instructions. Verbal instructions, directions and explanations given to the 

Contractor or his representatives upon the works by the Bank shall, if involving a 

variation, must be confirmed in writing by the Contractor within seven days, and if not 

dissented from in writing within a further seven days by the Bank, such shall be 

deemed to be Bank’s instructions within the scope of the Contract. Where the context 

so requires, words imparting the singular only also include the plural and vice versa. 

Any reference to masculine gender shall whenever required include feminine gender 

and vice versa. 

 

Necessary “Site instruction Book, Hindrance Register, Labour Register” strictly 

maintained by contractor on daily basis and got duly authenticated from The 

Bank .  

 

 

3. Variations to be approved by Bank 

 All the variation in the scope of the work shall be approved by the Bank’s Engineer. 

The Contractor shall submit a statement of variations giving a quantity and rates duly 

supported by analysis of rates, vouchers etc. The rates on scrutiny and final 

acceptance by the Bank shall form a supplementary tender. The Bank shall not be 

liable for payment of such variations until these statements are approved by the 

Bank’s Engineer. 

 

  

 

4. Drawings, Bill of Quantities & Agreement 
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 The Contract shall be executed in duplicate and the Contractor shall be entitled to 

one executed copy for his use. The contractor shall pay the applicable stamp duty on 

the agreement. Before the issue of the final certificate to the Contractor, he shall 

forthwith return to the Bank all Drawings and Specifications. 

 

5. Contractor to provide everything necessary at his cost 

 The Contractor shall provide at his cost, everything necessary for the proper 

execution of the works according to the intent and meaning of the Drawings, Bill of 

Quantities and Specifications taken together whether the same may or may not be 

particularly shown or described therein provided that the same can reasonably be 

inferred therefrom, and if the Contractor finds any discrepancy in the Drawings or 

between the Drawings, Bill of Quantities and Specifications, he shall immediately and 

in writing refer same to the Bank who shall decide which is to be followed. The 

Contractor shall provide all works under this specification in full accordance with 

Health and Safety Regulations. 

 

6. Authorities, Notices and Patents 

 The Contractor shall conform to the provisions of any Act of the Legislature relating 

to the works and any other aspect thereto such as compliance to the various labour 

codes, and to the regulations and bye-laws of any authority, and of electric supply 

and other companies and/or authorities with whose systems, the installation is 

proposed to be connected and shall, before making any variations from the Drawings 

or Specifications that may be necessitated by so conforming, give to the Bank, written 

notice, specifying the variation proposed to be made and the reason for making it and 

apply for instructions thereon. In case the Contractor shall not receive such 

instructions within ten days, he shall proceed with the work conforming to the 

provisions, regulations or byelaws, in question, and any variation so necessitated 

shall be dealt with under Clause No. 14 thereof. 

  

The Contractor shall bring to the attention of the Bank, all notices required by the said 

Acts, regulations or bye-laws to be given to any authority and pay to such authority, 

or to any public office, all fees that may be properly chargeable in respect of the 

works, and lodge the receipts with the Bank for payment.  

 

The Contractor shall indemnify the Bank against all claims in respect of rights, and 

shall defend all actions arising from claims, and shall himself pay all royalties, license 

fees, damages, cost and charges of all and every sort that may be legally incurred in 

respect thereof. 

 

 

7. Setting out of work 

 The Contractor shall set out the works and shall be reasonable for the true and perfect 

setting out of the same and for the correctness of the positions, levels, dimensions, 

and alignment of all parts thereof. If at any time any error in this respect shall appear 

during the progress of the works within a period of one year from the completion of 
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the works, the Contractor shall, if so required, at his own expense, rectify such error 

to the satisfaction of the Bank. 

 

8. Materials and workmanship to conform the descriptions 

 All materials and workmanship shall so far as procurable be of the respective kinds 

described in the Bill of Quantities and/or Specifications and in accordance with the 

Bank’s instructions, and the Contractor shall upon the request of the Bank furnish him 

with all invoices, accounts receipts and other vouchers to prove that the materials 

comply therewith. The Contractor shall at his own cost arrange for and/or carry out 

any test of any materials which the Bank may require. 

 

9. Contractor’s superintendence and representative on the works 

 The Contractor shall provide all necessary personal superintendence during the 

execution of the works, and as long thereafter as the Bank may consider necessary 

until the expiration of the “Defects Liability Period” stated in the Appendix hereto. 

The Contractor shall also during the whole time the works are in progress, employ a 

competent representative who shall be constantly in attendance at the works while 

the men are at work. Any directions, explanations, instructions or notices given by 

the Bank to such representative shall be held to be given to the Contractor. 

 

10. Dismissal of Workmen 

 The Contractor shall on the request of the the Bank, immediately dismiss  any person 

employed thereon by him from the works who may, in the opinion of the the Bank, is 

incompetent or committed any misconduct himself and such persons shall not be 

again employed on the works, without the permission of the the Bank. 

 

11. Access to Works 

 The Bank and their respective representatives shall have free access to the works 

and/or the workshops, factories or other places at all reasonable times where 

materials are lying or from which they are being obtained and the Contractor shall 

give every facility to the Bank and their representatives necessary for inspection and 

examination and test of the materials and workmanship. No person not authorised by 

the Bank except the representatives of public authorities shall be allowed on the 

works at any time. 

 

12. The Bank’s Representative: Assistant Manager (Tech)/Manager 

(Tech)/AGM(Tech) 

 The term “Assistant Manager (Tech)/Manager (Tech)/AGM(Tech)” shall mean the 

person appointed and paid by the Bank to inspect the works, the Contractor shall 

afford the Assistant Manager(Tech)/Manager(Tech)/AGM(Tech), every facility and 

assistance for inspecting the works and materials and for checking and measuring 

time and materials. The Assistant Manager (Tech)/Manager (Tech)/AGM(tech) shall 

have power to set out works or to revoke, alter, enlarge or relax any requirements of 

the Contract or to sanction any work, additions, alterations, deviations or omissions 
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or any extra work whatever, except in so far as such authority may be specially 

conferred by a written order with the prior concurrence in writing of the Bank. 

 

The Assistant Manager (Tech)/Manager (Tech)/AGM(Tech)/AGM(Tech) or any 

representative of the Bank shall have power to give notice to the Contractor or to his 

representative of non-approval of any work or materials and such work shall be 

suspended or the use of such materials shall be discontinued by the Assistant 

Manager(Tech)/Manager (Tech) but such examination shall not in any way exonerate 

the Contractor from the obligation to remedy any defects which may be found to exist 

at any stage of the works or after the same is completed. 

 

13. Assignments and Sub-letting 

 The whole of the works included in the Contract shall be executed by the Contractor 

and the Contractor shall not directly or indirectly transfer, assign or under-let the 

Contract or any part share thereof or any interest therein without the prior written 

consent of the Bank, and no undertaking shall relieve the Contractor from the full and 

entire responsibility of the Contract or from active superintendence of the works 

during their progress. 

 

14. Alterations, additions, omissions etc. 

 No alteration, omission or variation shall vitiate this Contract but in case the Bank 

thinks proper at any time during the progress of the works to make any alterations in 

or additions to or omissions from the works or any alteration in the kind or quality of 

the materials to be used therein and shall give notice thereof in writing under his hand 

to the Contractor, the Contractor shall alter, add to or omit from, as the case may be, 

in accordance with such notice but the Contractor shall not do any work extra to or 

make any alterations or additions to or omissions from the works or any deviation 

from any of the provisions of the Contract, Stipulation, Specifications or Contract 

Drawings without the previous consent in writing of the Bank and the value of such 

extras, alterations, additions or omissions shall in all cases be determined with the 

prior approval in writing of the Bank in accordance with the provisions of Clause 19 

hereof, and the same shall be added to or deducted from the Contract Amount, as 

the case may be, accordingly. 

 

15. Bill of Quantities 

 The Bill of Quantities, unless otherwise stated, shall be deemed to have been 

prepared in accordance with the Standard Method of Measurement. 

 Any error in description or in quantity or in omission of items from the Bill of Quantities 

shall not vitiate this contract but shall be rectified and the value thereof as ascertained 

under Clause 18 hereof, shall be added to, or deducted from the Contract Amount 

(as the case may be) provided that no rectification of errors, if any, shall be allowed 

in the Contractor’s Schedule of Rates. 

 

16. Sufficiency of Bill of Quantities 
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 The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the prices stated in the 

Bill of Quantities and/or the Schedule of Rates and Prices which rates and prices 

shall cover all his obligations under the Contract, and all matters and things 

necessary for the proper completion of the works. 

 

17. Measurement of Works 

 The Assistant Manager (Tech)/Manager (Tech) may from time to time intimate to the 

Contractor and the Bank that he requires the works to be measured, and the 

Contractor shall forthwith attend or send a qualified Agent to assist the Assistant 

Manager (Tech)/Manager (Tech) in taking such measurements and calculations and 

to furnish all particulars or to give all assistance required by any of them. 

  

Should the Contractor not attend or neglect or omit to send such Agent, then the 

measurement taken by the Assistant Manager(Tech)/Manager (Tech) shall be taken 

to be correct measurements of the works. Such measurements shall be taken in 

accordance with the Mode of Measurement detailed in the Specifications.  

 

 The Contractor or his Agent may at the time of measurement take such notes and 

measurements as he may require. 

  

 All authorised extra works, omissions and all variations made with the prior approval 

in writing of the Bank shall be included in such measurements. 

 

18. Measurements Book 

a. The Bank shall, except as otherwise provided, ascertain and determine by 

measurement, the value in accordance with the contract of work done. The Interior 

Contractor shall, without extra charge, provide all assistance with every appliance, 

labour and other things necessary for measurements and recording levels. 

b. Measurement of all items having financial value shall be entered in 

Computerized Measurement Book (CMB) so that a complete record is obtained of all 

works performed under the contract after joint measurement of Bank and authorized 

representative of the contractor. All bills (Running Account (RA) & Final bill) should 

be in bound volume of Computerised Measurements (A4 size) to be furnished by the 

contractor, duly machine numbered for pages, and with MB number to be given by 

the Bank. – Format of Measurement and Abstract Book as provided by the Bank. 

c. The Bank Engineer shall incorporate necessary corrections in the sheets of 

MB. After incorporating the corrections, the Contractor shall submit revised copies. 

All pages of the finalized, computerized MB sheets, after due check / test check 

measurements shall have full signature with date of the authorized official of the 

Contractor.  

 

19. Ascertainment of prices for extras 

 The Contractor may, when authorised by Bank, add to, omit from, or vary the works 

shown upon the drawings, or described in the Specification, or included in the Bill of 
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Quantities, but the Contractor shall make no addition, omission or variation without 

such authorisation or direction. A verbal authority or direction issued by the Bank shall 

be deemed to have been given in writing, provided it is confirmed by the Bank in 

writing within seven (7) days of issuance of such instruction/direction. 

  

 No claim for any extra work shall be allowed unless it shall have been executed under 

provisions of Clause 2 hereof with the concurrence of the Bank as herein mentioned. 

Any such extra work is herein referred to as authorised extra and shall be made in 

accordance with the following provisions. 

 

 i. (

a

) 

a. (

i

) 

The net rates or prices in the original tender shall determine the 

valuation of the extra work where such extra work is of similar character 

and executed under similar conditions as the work priced therein upto 

25% increase of quantity.  

  b. (

i

i

) 

Rates for all items, wherever possible, should be derived out of the 

rates given in the Priced Bill of Quantities. 

 ii. (

b

) 

The net prices of the original tender shall determine the value of the items 

omitted, provided if omissions vary the conditions under which any remaining 

items of works are carried out, the prices for the same shall be valued under 

sub-clause (c) hereof. 

 iii. (

c

) 

Where the extra works are not of similar character and/or executed under 

similar conditions as aforesaid or where the omissions vary the conditions 

under which any remaining items of works are carried out or if the amount of 

any omission or additions. relative to the amount of the whole of the Contract 

works or to any part thereof shall be such that in the opinion of the Bank the 

net rate or price contained in the Priced Bill of Quantities or tender or for any 

item of the works involves loss or expense beyond that reasonably 

contemplated by the Contractor or is by reason of such omission or addition 

rendered unreasonable or inapplicable, the Bank shall fix such other rate or 

price as in the circumstances he shall think reasonable and proper. 

 iv. (

d

) 

Where extra work cannot be properly measured or valued, the Contractor 

shall be allowed day work prices at the net rates in accordance with the local 

day work rates and wages for the district, provided that in either case 

vouchers specifying the daily time and materials employed, be delivered for 

verification to the Bank at or before the end of the week following that in which 

the work has been executed. 
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 v. It is further clarified that for all such authorised extra items where rates 

cannot be derived from tender or the quantity of any of the tender items 

increases 25% beyond the Bill of Quantities, the contractors shall summit 

rates supported by the rate analysis worked on the “actual cost basis” plus 

15% towards establishment charges, contractor’s overhead and profits. 

Such item will not be eligible for the escalation.   

 

 The measurement and valuation in respect of the Contract shall be completed 

within the “period of final measurement” stated in the Appendix, or if not stated  then 

within six months of the completion of the contract works as defined in  Clause 23 

hereof. 

 

20. Unfixed materials when taken into account to be the property of the Bank 

 Upon full payment of a certificate that includes the cost of unfixed materials placed 

on or adjacent to the worksite, ownership of those materials vests completely with 

the Bank. The Contractor shall not remove these materials from the site except for 

direct application in the works, unless permitted in writing by the Bank. The Contractor 

shall be legally and financially liable for any loss of or damage to such materials from 

any cause whatsoever. 

 

21. Removal of improper work 

 The Bank shall, during the progress of the works, have power to order in writing from 

time to time the removal from the works within such reasonable time or times, as may 

be specified in the order, of any materials which in the opinion of the Bank are not in 

accordance with the Specifications or the instructions of the Bank, the substitution of 

proper materials, and the removal and proper re-execution  of any work executed 

with materials or workmanship not in accordance with the Drawings and 

Specifications or instruction, and the Contractor shall forthwith carry out such order 

at his own cost. In case of default on the part of the Contractor to carry out such order, 

the Bank shall have the power to employ and pay the other persons to carry out the 

same, and all expenses consequent thereon, or incidental thereto shall be borne by 

the Contractor, or may be deducted by the Bank from any moneys due, or that may 

become due, to the Contractor. 

 

22. Defects after virtual completion 

 Any defect, shrinkage, settlement or other faults which may appear within the 

“Defects Liability Period” stated in the Appendix hereto, if none stated, then within 

12 months after the virtual completion of the works, arising in the opinion of the Bank 

from materials or workmanship not in accordance with the contract, shall upon the 

directions in writing of the Bank, and within such reasonable time as shall be specified 

therein, be amended and made good by the Contractor, at his own cost.  

 In case of default, the Bank may employ and pay other persons to amend and make 

good such defects, other faults, and all damages, loss and expenses consequent 

thereon or incidental thereto shall be made good and borne by the Contractor and 

such damage, loss and expenses shall be recoverable from him by the Bank or may 
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be deducted by the Bank from any moneys due or that may become due to the 

Contractor, or the Bank may in lieu of such amending and making good by the 

Contractor deduct from any money due to the Contractor a sum to be determined by 

the Bank equivalent to the cost of amending such work and in the event of the amount 

retained as Security Deposit being insufficient, recover the balance from the 

Contractor, together with any expenses the Bank may have incurred in connection 

therewith. Should any defective work have been done or material supplied by any 

Sub-Contractor employed on the works who has been nominated or approved by the 

Bank as provided in clause 13 &  24 hereof, the Contractor shall be liable to make 

good in the same manner as if such work or material had been done or supplied by 

the Contractor and been subject to the provisions of this Clause and Clause 2 hereof. 

The Contractor shall remain liable under the provision of this Clause, notwithstanding 

the signing of any certificate or the passing of any accounts, by the Bank. 

 

23. Certificate of virtual completion and Defects Liability Period 

 The works shall not be considered as completed until the Bank has certified in writing 

that they have been virtually completed. The Defects Liability Period shall commence 

from the date of such Certificate/date of completion of the work. 

 

24. Nominated Sub-Contractor  

 All Specialists, Merchants, Tradesman and others executing any work of supplying 

and fixing any goods, for which prime cost prices or provisional sums are included in 

the Bill of Quantities and/or Specifications, who may be nominated or selected by the 

Bank are hereby declared to be Sub-Contractors employed by the Contractor and are 

herein referred to as nominated Sub-Contractors. 

 

 No nominated Sub-Contractors shall be employed on or in connection with the works 

against whom the Contractor shall make reasonable objection or (save where the 

Bank and Contractor shall otherwise agree) who will not enter into Contract provided 

  

i. That the nominated Sub-Contractors shall indemnify the Contractor against the 

obligation in respect of the Sub-Contractor as the Contractor is under in respect 

of this Contract. 

ii. That the nominated Sub-Contractor shall indemnify the Contractor against 

claims in respect of any negligence by the Sub-Contractor, his servants or 

agents or any misuse by him or them of any scaffolding or other plant, the 

property of the Contractor or under any Workmen’s Compensation Act in force. 

iii. Payment shall be made to the nominated Sub-Contractor within fourteen days 

provided that all nominated Sub-Contractor’s accounts included in previous 

Certificates have been duly discharged, in default whereof, the Bank may pay 

the same and deduct the amount thereof from any sums due to the Contractor. 

The exercise of this power shall not create privity of contract as between Bank 

and Sub-Contractor. 

 

25. Other persons employed by Bank  
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 The Bank reserves the right to use the Estate and any portions of the site for the 

execution of any work not included in this Contract, which it may desire to have carried 

out by other persons, and the Contractor shall allow all reasonable facilities for the 

execution of such work but shall not be required to provide any plant or materials for 

the execution of such work. Such work shall be carried out in such manner as not to 

impede the progress of the works included in the Contract and the Contractor shall 

not be responsible for any damage or delay which may happen to or occasioned by 

such work. 

 

26. Insurance in respect of damage to person and property  

 The contractor shall, at his own expense, effect and maintain with effect from the date 

of commencement till issue of the completion certificate under this contract, with an 

approved insurance company, an All Risks Policy for insurance for an amount equal 

to the amount of the contract including earthquake risk in the joint names of the Bank 

and the contractor ( the name of the former being placed first in the policy) against all 

risks as per the standard all risk policy for contractors and deposit such policy or 

policies with the Bank before commencing the works.  

 The Contractor shall be held to be reasonably liable for all injury to persons, animals 

or things, and for all structural and decorative damage to property which may arise 

from the operation or neglect of the Contractor or its workers or of any nominated Sub-

Contractor or any employee or either, whether such injury or damage arises from 

carelessness, accident or any other cause whatever, in any way connected with the 

carrying out of this Contract. The liability under this clause shall be held to include 

inter alia, any damage to Building, whether immediately adjacent or otherwise, and 

any damage to roads, streets, footpaths, bridges or ways as well as all damage 

caused to the Building and other structures and works forming the subject matter of 

this Contract. The contractor shall also be responsible for any damage caused to the 

Building and other structures and works forming the subject matter of this Contract by 

frost, rain, wind or other inclemency of weather. The Contractor shall indemnify and 

keep indemnified the Bank and hold him harmless in respect of all and any loss and 

expenses arising from any such injury or damage to persons or property as aforesaid 

and also against any claim made in respect of injury or damage, whether under any 

Statute or otherwise and also in respect of any award of compensation or damages 

consequent upon such claim.  

 The Contractor shall reinstate all damage of every sort mentioned in this Clause, so 

as to do delivery of the whole of the Contract works complete and perfect in every 

respect and so as to make good or otherwise satisfy all claims for damage to the 

property of third parties. The Contractor shall also indemnify and keep indemnified the 

Bank against all claims which may be made against the Bank by any person/ member 

of the public or other third party in respect of anything which may arise in respect of 

the works or in consequence thereof and shall at his own expense arrange to effect 

and maintain, with effect from the date of commencement until the completion 

of the Contract, with an approved Insurance company a policy of Insurance in 

the joint names of the Bank and the Contractor( the name of the former being 

placed first in the policy) against such risks and deposit such Policy or Policies 
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with the Bank before commencement of the work. The minimum limit of coverage 

under the policy shall be as defined elsewhere under General Condition of Contract. 

The Contractor shall also similarly indemnify the Bank against all claims which may 

be made upon the Bank whether under the Workmen Compensation Act or any 

other statute in force during the currency of this contract or at Common Law in respect 

of any employee of the Contractor or any Sub-Contractor and shall at his own 

expenses effect and maintain, with effect from the date of commencement until 

the completion of the Contract, with an approved Insurance company a policy 

of Insurance in the joint names of the Bank and the Contractor( the name of the 

former being placed first in the policy) against such risks and deposit such 

Policy or Policies with the Bank from time to time during the currency of the 

Contract. In default of the contractor ensuring as provided above, the Bank may so 

ensure and may deduct the premiums paid from any money due or which may become 

due to the contractor. 

  

 The Contractor shall be responsible for any liability which may be excluded from the 

Insurance Policies above referred to and also for all other damages to any person, 

animal or property arising out of and incidental to the negligent or defective carrying 

out of this Contract, whatever may be the reasons due to which the damage shall have 

been caused. He shall also indemnify and keep indemnified the Bank in respect of all 

and any costs, charges or expenses arising out of any claim or proceedings relating 

to the works and also in respect of any award of compensation or damages, arising 

therefrom. Without prejudice to the other rights of the Bank against contractor in 

respect of such default, the Bank shall be entitled to deduct from any sums payable 

to the Contractor the amount of any damage, compensation, costs, charges and other 

expenses paid by the Bank and which are payable by the contractor under this clause. 

The contractor shall upon settlement by the insurer of any claim made against the 

insurer pursuant to a policy taken under this clause proceed with due diligence to 

rebuild or repair the works destroyed or damaged. In this event all the money received 

from the insurer in respect of such damage shall be paid to the contractor and the 

contractor shall not be entitled to any further payments in respect of the expenditure 

incurred for Building or repairing of the materials or goods destroyed or damaged. 

The contractor, in case of re-Building or reinstatement after damage shall be entitled 

to such extension of time for completion as the Bank may deem fit, but shall, however, 

not be entitled to reimbursement by the Bank of any shortfall or deficiency in the 

amount finally paid by the insurer in settlement of any claim arising as set out herein.  

 

 Without prejudice to his liability under this clause, the contractor shall also cause all 

nominated sub-contractors to effect, for their respective portions of works similar 

policies of insurance in accordance with the provisions of this clause and shall produce 

or cause to produce to the Bank such policies. The contractor shall not permit a 

nominated sub-contractor to commence work at site unless said insurance policies 

are submitted. In the event of failure of the sub-contractor to take out such policy or 

policies of insurance before commencing the works at site, the contractor shall be 

responsible for any claim or damage attributable to the said sub-contractor. 
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In order to fulfil all the insurance-related conditions mentioned above, the contractor 

shall, within 14 days from the date of issue of the work order, insure the works at his 

cost and keep them insure until the virtual completion of works, against loss or damage 

by fire with an office in the joint names of the Bank and the contractor (the name of the 

Bank i.e. “RESERVE BANK OF INDIA” being placed first in the policy).  It shall cover 

the following risks.  

 

i. Contractors all risk (CAR) policy  insurance inclusive of Storage, erection, testing 

and commissioning policy for the full contract value including fire risk and Transit 

insurance for transportation from manufacturer’s works to site (by Air/Sea/Road etc. 

as applicable. 

ii.  Workmen compensation policy for the employees of the contractor at site. 

iii. Third party liability policy with a limit of Rs 2 lakh per accident maximum upto 3 

accidents. 

 

Note: If the contractor does not provide these policies, the Bank reserves the right to take 

the above insurance policies themselves and recover double the cost as penalty thereof 

from the bill of the contractor or any other action as it deems fit. 

 

27. Date of Commencement and Completion 

 The Contractor shall be allowed admittance to the site on the “Date of 

Commencement” stated in the Appendix hereto or such later date as may be specified 

by the Bank and he shall thereupon and forthwith begin the works and shall regularly 

proceed with and complete the same (except such painting or other decorative work 

as the Bank may desire to delay) on or before the “Date of Completion” stated in the 

Appendix subject nevertheless to the provisions for extension of time hereinafter 

contained. 

 

28. Damages for Non-completion  

 If the Contractor fails to maintain the required progress of the works and fails to 

complete the works by the stipulated completion time in the Contract or within any 

extended time under time extension Clause 29 hereof and the Bank certifies in writing 

that in his opinion the same ought reasonably to have been completed, the Contractor 

shall pay the Bank a sum towards “Liquidated Damages” @ 0.25% of the contract 

value per week of delay subject to a maximum of 10% of the contract value (contract 

value means the total value of capital cost of work) for the period during which the 

said works shall so remain incomplete and the Bank may deduct such damages from 

any moneys due to the Contractor. The contractor hereby specifically agrees and 

authorizes the Bank to deduct such liquidated damages, if any, from any instalment 

of payment becoming due and payable to the contractor in terms of this contract or 

from the retention money."  

 

          The liquidated damages will be levied as mentioned in work order. 
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29. Delay and Extension of Time  

 If in the opinion of the Bank, the assigned works get delayed (a) by force majeure or 

(b) by reason of any exceptionally inclement weather or (c) by reason of proceedings 

taken or threatened by or dispute with adjoining or neighbouring owners or public 

authorities arising otherwise than through the Contractor’s own default or (d) by the 

works or delays of other Contractors or Tradesmen engaged or nominated by the 

Bank and not referred to in the Bill of Quantities, and/or Specification or (e) by reason 

of Bank’s instructions as per Clause 2 hereof or (f) by reason of civil commotion, legal 

combination of workmen or strike or lock-out affecting any of the Building trades or (g) 

in consequence of the Contractor not having received in due time, necessary 

instructions from the Bank for which he shall have specifically applied in writing or (h) 

from other causes which the Bank may certify as beyond the control of Contractor or 

(i) in the event the value of the work exceeds the value of the Priced Bill of Quantities 

owing to variation, the Bank may make a fair and reasonable extension of time for 

completion of the Contract works. In case of such strike or lock-out the Contractor 

shall nevertheless constantly use his endeavours to prevent delay and shall do all that 

may reasonably be required to the satisfaction of the Bank to proceed with work. 

           

           If the contractor needs an extension of time for completion of the work or if the 

completion of work gets delayed for any reason beyond the due date of completion 

stipulated in the contract, the contractor shall apply to the Bank for extension of time 

in writing at least 7 days before the expiry of the scheduled time and while applying 

for extension of time, contractor shall furnish the reasons in detail and his justification 

along with documentary evidence (copy of relevant pages of hindrance register), if 

any, for delays. Only that period of extension of time as granted by the Bank (on 

receipt of the application from the contractor or even in absence of any such 

application certification as to the reasonableness of the grounds for delay) will qualify 

for exemption of imposition of liquidated damages. For the balance period in excess 

of original stipulated period and an authorised extension of time granted by the Bank, 

the provision of liquidated damages as stated under clause 28 will become applicable. 

 

 Further, the contract shall remain in force even for the period beyond the due date of 

completion irrespective of whether the contractor has applied or not, for the grant of 

extension of time for completion unless the Bank decides to terminate the contract. 

The delay for completion of work for any reason will not entail any right to the 

contractor to claim any revision of rates or any extra compensation for any reason. 

 The conditions for force majeure, as mentioned above are as follows: 

i.  Notwithstanding anything else contained in this document, neither party shall 

be liable for any delay in performing its obligations hereunder if such delay is caused 

by circumstances beyond its reasonable control including without limitation any delay 

caused by the acts of governments, acts of God, natural calamities, strikes, riots in 

any region, terrorist attack, war (declared and undeclared). However, upon the 
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happening of any such event causing delay, the Contractor shall immediately give 

notice thereof in writing to the Bank. The Contractor is under obligation to take 

necessary steps to mitigate the effects of the force majeure event. 

ii. Neither party shall, by reason of such event, be entitled to terminate the Contract in 

respect of such performance of their obligations. 

iii. The obligations under the Contract shall be resumed as soon as practicable after the 

event has come to an end or ceased to exist. If the performance of any obligation 

under the Contract is prevented or delayed by reason of the event beyond a period 

mutually agreed, either party may at its option, terminate the Contract. 

 

 

30. Failure by Contractor to comply with Bank’s instructions  

 If the Contractor after receipt of written notice from the Bank requiring compliance 

within ten days fails to comply with such further drawings and the Bank may employ 

and pay other persons to execute any such work whatsoever that may be necessary 

to give effect thereto, and all costs incurred in connection therewith shall be 

recoverable from the Contractor by the Bank as a debt or may be deducted by him 

from any moneys due to the Contractor. 

 

31. Termination of Contract by the Bank  

 If the Contractor being an individual or a firm commits any “act of insolvency”, or shall 

be adjudged an insolvent or being an Incorporated Company shall have an order for 

compulsory winding up made against it or pass an effective resolution for winding up 

voluntarily or subject to the supervision of the Court and the Official Assignee or the 

Liquidator, in such acts of insolvency or winding up, as the case may be, shall be 

unable, within seven days after notice to him requiring him to do so, to show the 

reasonable satisfaction of the Bank that he is able to carry out and fulfil the Contract 

and to give security therefor, if so required by the Bank. 

  

 Or if the Contractor (whether an individual, firm or Incorporated Company) shall suffer 

execution or other process of Court attaching property to be issued against the 

Contractor, 

  

 Or shall suffer any payment under this Contract to be attached by or on behalf of any 

of the creditors of the Contractor, 

  

 Or shall assign or sublet this Contract without the consent in writing of the Bank first 

had and obtained, 

  

 Or shall charge or encumber this Contract or any payments due or which may become 

due to the Contractor hereunder, 
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 Or if the Bank determine that the Contractor 

  

i. has abandoned the Contract, or 

ii. has failed to commence the works, or has without any lawful excuse under those 

Conditions suspended the progress of the works for 14 days after receiving from 

the Bank notice to proceed, or 

iii. has failed to proceed with the works with such due diligence and failed to make such 

due progress as would enable the works to be completed within the time agreed 

upon, or 

iv. has failed to remove materials from the site or to pull down, and replace work for 

seven days after receiving written notice that the said materials or work were 

condemned and rejected by the Bank under these Conditions or 

v. has neglected or failed persistently to observe and perform all or any of the acts, 

matters or things by the Contract to be observed and performed by the 

Contractor for seven days after written notice shall have been given to the 

Contractor requiring the Contractor to observe or perform the same. 

  

Then and in any of the said cases, the Bank may, notwithstanding any previous 

waiver, after giving seven days’ notice in writing to the Contractor, determine the 

Contract and liabilities of the Contractor, the whole of which shall continue in force 

fully as if the Contract had not been so determined, and as if the works subsequently 

executed had been executed by or on behalf of the Contractor and further, the Bank 

by his agents or servants may enter upon and take possession of the works and all 

plant, tools, scaffoldings, machinery and materials lying upon the Estate or the 

adjoining lands or roads, and use the same as his own property or may employ the 

same by means of his own servants and workmen in carrying on and completing the 

works or by employing any other Contractor or other person or persons to complete 

the works, and the Contractor shall not in any way interrupt or do any act, matter or 

thing to prevent or hinder such other contractor or other person or persons employed 

for completing and finishing or using the materials and plant for the works. When the 

works shall be completed or as soon thereafter as convenient, the Bank shall give a 

notice in writing to the Contractor to remove his surplus materials and plant, and 

should the Contractor fail to do so within a period of fourteen days after receipt thereof 

by him, the Bank may sell the same by public auction, and give credit to the Contractor 

for the net amount realised. The Bank shall thereafter ascertain and certify in writing 

under his hand what (if anything) shall be due or payable to, or by the Bank, for the 

value of the said plant and materials so taken possession of by the Bank and the 

expense or loss which the Bank shall have been put to in procuring the works to be 

completed, and the amount, if any, owing to the Contractor and the amount which 

shall  be so certified shall thereupon be paid by the Bank to the Contractor or by the 

Contractor to the Bank, as the case may be, and the decision of the Bank shall be 

final and conclusive between the parties. 

 

32. Termination of Contract by Contractor 
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 If payment of the amount payable by the Bank under certificate of the Bank’s Engineer 

shall be in arrears and unpaid for thirty days after notice in writing requiring payment 

of the amount as aforesaid shall have been given by the Contractor to the Bank or if 

the Bank shall repudiate the Contract, or if the works be stopped for three months 

under the order of the Bank or by any injunction or other order of any Court of Law, 

then and in any of the said cases, the Contractor shall be at liberty to determine the 

Contract by notice in writing to the Bank and he shall be entitled to recover from the 

Bank, payment for all works executed and for any loss he may sustain upon any plant 

or materials supplied or purchased or prepared for the purpose of the Contract. 

  

 In arriving at the amount of such payment, the net rates contained in the Contractor’s 

original Tender shall be followed, or where the same may not apply, valuation shall 

be made in accordance with Clause 19 hereof. 

 

33. Certificates and Payments 

 (a) The Contractor shall be paid by the Bank from time to time by instalments under 

Interim Certificate to be issued by the The Bank on account of the works executed, 

work to the approximate value named in the Appendix as “Value of work for Interim 

Certificates” (or less at the reasonable discretion of the Bank) has been executed in 

accordance with this Contract. The Bank may, at his discretion, include in the Interim 

Certificate such amount as he may consider proper on account of materials delivered 

upon the site by the Contractor for use in the works. And when the works have been 

virtually completed and the Bank shall have certified in writing that they have been 

completed, the contractor shall be paid the balance amount by the Bank in accordance 

with the certificate to be issued by the The Bank. The Contractor shall be entitled 

to the release of the Bank guarantee towards Security Deposit in accordance 

with the Final certificate to be issued in writing by the Bank at the expiration of 

the period referred to as “the Defects Liability Period” in the Appendix hereto from 

the date of Virtual Completion or as soon after the expiration of such period as the 

works shall have been finally completed and defects made good according to the true 

intent and meaning hereof, whichever shall last happen,  provided  always  that  the  

issue  by  the  Bank of any certificate during the progress of the works at or after their 

completion shall not relieve the Contractor from his liability under Clause 2 and 22 nor 

relieve the Contractor of his inability in cases of fraud, dishonesty or fraudulent 

concealment relating to the works or materials or to any matter dealt within the 

Certificate, and in case of all defects and insufficiencies in the works or materials, 

which a reasonable examination would not have disclosed. No Certificate shall of itself 

be conclusive evidence that any works or materials, to which it relates, are in 

accordance with the Contract neither will the Contractor have a claim for any amounts 

which the Bank might have certified in any interim bill and paid by the Bank and which 

might subsequently be discovered as not payable and in this respect the Bank’s 

decision shall be final and binding. 

 The Bank shall have power to withhold any Certificate if the works or any parts thereof 

are not being carried out to his satisfaction. 
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 The Bank may by any Certificate make any correction in any previous certificate which 

shall have been issued by him. 

  

 Payments shall be made within the period named in the Appendix as “Period for 

honouring Certificates” after such Certificates have been delivered to the Bank. 

 

The payment for the system will be made in INR and any dispute arising out of this 

contract will also be sorted out within the jurisdiction by Office from which contract is 

signed.   

 

34. Delayed Payment  

 Any amounts payable by the Bank to the Contractor if not paid within the “Period for 

honouring Certificates” named in the Appendix, carry interest at the rate named in the 

Appendix as the “Rate of interest for delayed payment” from the date upon which such 

sum ought to have been paid by the Bank until the payment. 

 

35. Settlement of dispute by Arbitration  

 All disputes and differences of any kind whatever arising out of or in connection with 

the contract or the carrying out of the works (whether during the progress of the works 

or after the completion and whether before or after the determination, abandonment 

or breach of the contract) shall be referred to and settled by the Bank who shall state 

its decision in writing. Such decision may be in the form of a final certificate or 

otherwise. The decision of the Bank with respect to any of the excepted matters shall 

be final and without appeal. But if either party is dissatisfied on any matter, the party 

may within 28 days after receiving notice of such decision give a written notice to the 

other party requiring that the matters in dispute be referred for Arbitration as per the 

procedure agreed upon herein. Such written notice shall specify the matters, which 

are in dispute or difference of which such written notice has been given. If both the 

parties agree a single arbitrator would be appointed for the purpose. In case no 

agreement could be reached on the appointment of single arbitrator, both the parties 

will nominate one person each as an arbitrator on their behalf. The two arbitrators 

nominated by the parties shall nominate one more person to act as third arbitrator. 

 

The arbitrator or arbitrators, as the case may be, shall have power to open up, review 

and revise any certificate, opinion, decision, requisition or notice, save in regard to 

the excepted matters, referred to in the preceding clause, and to determine all matters 

to dispute which shall be submitted to arbitration and of which notice shall have been 

given as aforesaid. 

 

The arbitrator or arbitrators, as the case may be, shall make his or their award within 

one year (or such further extended time as may be decided by him or them as the 

case may be with the consent of the parties) from the date of entering on the 

reference. In case during the arbitration proceedings, the parties mutually settle or 

compromise their dispute or difference, on the parties filing their joint memorandum 
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of the settlement or compromise, the arbitrator or the arbitrators, as the case may be, 

shall make an award in terms of such settlement or compromise. 

 

Upon any such reference, the decision on the cost incidental to the reference and 

award respectively shall be in the discretion of the arbitrator or arbitrators, as the case 

may be, who may determine the amount thereof or direct the same to be taxed as 

between the party and party, and shall direct by whom and to whom and in what 

manner the same shall be borne and paid. 

 

This submission shall be deemed to be a submission to arbitration within the meaning 

of the Indian Arbitration and Conciliation Act, 1996 or any statutory modification 

thereof.  

 

 The award of the arbitrator or arbitrators, as the case may be, shall be final and 

binding on the parties. It is agreed that the Contractor shall not delay the carrying out 

of the works by reason of any such matter, question or dispute being referred to 

arbitration, but shall proceed with the works with all due diligence and shall until the 

decision of the arbitrator or arbitrators is given, abide by the decision of the Bank. No 

award of the arbitrator or arbitrators, as the case may be, shall relieve the Contractor 

of his obligations to adhere strictly to the Bank's instructions with regard to the actual 

carrying out of the works. The Bank and the Contractor hereby also agree that 

arbitration under this clause shall be a condition precedent to any right of action under 

the contract. 

 The venue of arbitration shall be the centre/city in which the work is being 

executed. 

 

36. Right of technical scrutiny of final bill  

 The Bank shall have a right to cause a technical examination of the works and the 

final bill of the Contractor including all supporting vouchers, abstracts etc. to be made 

at the time of payment of the final bill. If as a result of this examination or otherwise, 

any sum is found to have been overpaid or over-certified, it shall be lawful for the Bank 

to recover the sum. 

 

37. Bank entitled to recover compensation paid to workmen  

 If, for any reason, the Bank is obliged, by virtue of the provision of the Employees’ 

Compensation Act,1923, or any statutory modifications or re-enactment thereof to pay 

compensation to a workman employed by the Contractor in execution of the works, 

the Bank shall be entitled to recover from the Contractor the amount of compensation 

so paid, and without prejudice to rights of the Bank under the said Act. The Bank shall 

be at liberty to recover such amount or any part thereof by deducting it from the 

security deposit or from any sum due by the Bank to the Contractor under this Contract 

or otherwise. The Bank shall not be bound to contest any claim made against it under 

the said Act, except on the written request of the Contractor and upon his giving to the 

Bank full security to the satisfaction of the Bank for all costs for which the Bank might 

become liable in consequence of contesting such claim. 
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38. Abandonment of Works  

 If at any time after acceptance of the tender, the Bank shall, for any reasons 

whatsoever, not require the whole or any part of the works to be carried out, the Bank 

shall give notice in writing to the Contractor who shall have no claim to any payment 

of compensation or otherwise whatsoever on account of any profit or advantage which 

he might have derived from the execution of the whole works. 

 

39. Return of surplus materials  

 Notwithstanding anything contained to the contrary in any or all the Clauses of this 

Contract, where any material for the execution of the Contract is procured with the 

assistance of the Bank by purchases made under orders or permits or licenses issued 

by Government, the Contractor shall hold the said materials economically and solely 

for the purpose of the Contract and not dispose of them without the prior written 

permission of the Bank and return it to the Bank, if required by the Bank, at the  price  

to be determined by the  Bank having  due  regard  to the  condition  of  the materials, 

the price to be determined not to exceed the purchase price thereof inclusive of sales 

tax, Goods and Services Tax (GST), octroi and other such levies paid by the 

Contractor in respect thereof. In the event of breach of the aforesaid condition, the 

Contractor shall, in addition to being liable to action for contravention of the terms of 

licenses or permits and/or criminal breach of trust, be liable to the Bank for all moneys, 

advantages or profits resulting, or which in the usual courses would have resulted to 

him, by reason of such breach. 

 

40. Right of Bank to terminate Contract in the event of death of Contractor, if 

individual 

  Without prejudice to any of the rights or remedies under this Contract, if the 

Contractor, being an individual, dies, the Bank shall have the option of terminating the 

Contract without incurring any liability for such termination. 

 

41. Accident Reports 

 In the event of accidents of any kind, all required reports (accidental or otherwise) 

must be submitted without delay. The Contractor shall ensure that these reports are 

shared with the Bank simultaneously with their transmission to any other external 

parties or stakeholders. 

42. Prevention of Sexual Harassment at work place:  

i. The contractor shall be solely responsible for full compliance with the provisions of 

“the Sexual Harassment of women at workplace (Prevention, Prohibition and 

Redressal) Act, 2013”. In case of any complaint of sexual harassment against its 

employee within the premises of the Bank, the complaint will be filed before the 

Internal Complaints Committee constituted by the contractor/Agency or Local 

Complaints Committee as the case may be and the contractor Agency shall ensure 

appropriate action under the said Act in respect of the Complaint. 

ii. Any complaint of sexual harassment from any aggrieved employee of the Service 

Provider against any employee of the Bank or any employee of any other firm 
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working in the Bank shall be taken cognizance of by the Regional Complaints 

Committee constituted by the Bank. 

iii. The contractor shall be responsible for any monetary compensation that may need 

to be paid in case the incident involves the employees of the contractor, for instance 

any monetary relief to Bank’s employee or other firm’s employee, if sexual violence 

by the employee of the contractor is proved. 

iv. The contractor shall be responsible for educating its employees about prevention of 

sexual harassment at workplace and related issues. 

v. The contractor shall provide a complete and updated list of its employees who are 

deployed within the Bank’s premises. 

 

43. Non – Disclosure clause: 

i. The contractor shall not disclose directly or indirectly any information, materials and 

details of the Bank’s infrastructure/systems/equipment etc., which may come to the 

possession or knowledge of the Service Provider and /or the DB Developer during 

the course of discharging their contractual obligations in connection with this 

agreement, to any third party and shall at all times hold the same in strictest 

confidence.  The contractor shall treat the details of the contract as private and 

confidential, except to the extent necessary to carry out the obligations under it or 

comply with applicable laws.  The contractor shall not publish, permit to be 

published, or disclose any particulars of the works in any trade or technical paper or 

elsewhere without the previous written consent of the Second Party.  Failure to 

observe the above shall be treated as breach of contract on the part of the 

contractor, as the case may be, and the Second Party shall be entitled to claim 

damages and pursue legal remedies.  

ii. The contractor shall take all appropriate action with respect to its employees to 

ensure that the obligations of non-disclosure of confidential information under this 

agreement are fully satisfied.  

Without prejudice to the formal Contract Agreement, all confidentiality and non-disclosure 

obligations binding the Contractor under this tender shall survive the expiration, 

completion, or termination of this Agreement for any reason whatsoever. 

44.  Program chart/ Progress report:  

 

 The contractor shall submit a suitable progress report/chart for completion of different 

stages of work, to ensure completion of work within allotted period. Such program 

should be submitted within 14 days of the award of work. All suitable modification 

made by the Bank must be incorporated in the progress chart. If asked the contractor 

shall submit reports showing current equipment delivery dates and anticipated 

completion dates for individual units and groups of units.  

 

45.  Statutory Approvals:  

 

 The work shall be executed by the Contractor as per pre-NOC & local body approval 

received from respective statutory authorities such as Pollution Control Board(PCB) 

/ Chief Electrical Inspector (CEI) / Local fire Authority / Local Municipal Authority etc/ 
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Local statutory Authority. The contractor shall be responsible to understand all the 

provisions made in all such approvals accorded. In case of any requirements of any 

additional work/ modification thereof, the same shall be brought to the notice of 

Engineer in charge well in advance. The work has to be executed adhering to the 

norms of local body authorities. The contractor shall assist in preparation of 

documents, reports etc. as required during & after completion of work for obtaining 

further approvals & final completion & occupancy certificate from the respective 

authorities. The contractor shall also be responsible to attend meetings & do all 

liasoning works with respective authorities. No extra/additional payment will be made 

on this account. However, the fee paid to the local bodies / authorities, if any, shall 

be borne by the Bank. 

 

46. Debarment/Disqualification:  
 

A contractor is liable for debarment / disqualification from bidding on the following 
grounds: 
i.  If it is determined that the contractor has committed the following acts or omissions 
in contravention of the code of integrity: 
a.   

I. making offer, solicitation or acceptance of bribe, reward or gift or any 
material benefit, either directly or indirectly, in exchange for an unfair 
advantage in the procurement process or to otherwise influence the 
procurement process. 

II. any omission or misrepresentation that may mislead or attempt to 
mislead so that financial or other benefit may be obtained, or an 
obligation avoided. 

III. any collusion, bid rigging or anticompetitive behaviour that may impair 
the transparency, fairness, and the progress of the procurement process. 

IV. improper use of information provided by the procuring entity to the 
contractor with an intent to gain unfair advantage in the procurement 
process or for personal gain. 

V. any financial or business transactions between the contractor and any 
official of the procuring entity related to tender or execution process of 
contract: which can affect the decision of the procuring entity directly or 
indirectly. 

VI. any coercion or any threat to impair or harm, directly or indirectly, any 
party or its property to influence the procurement process. 

VII. obstruction of any investigation or auditing of a procurement process. 
VIII. making false declaration or providing false information for participation in 

a tender process or to secure a contract. 
b. failed to disclose conflict of interest. 
c. failed to disclose any previous transgressions made in respect of the provisions of 
sub-clause (i) with any public institution / entity in India or any other country during the 
last three years or of being debarred by any public procuring institution / entity. 
 
ii.  For any actions or omissions by the contractor other than violation of code of 

integrity, which in the opinion of the Bank warrants debarment, for the reasons 
like supply of sub-standard material, non-supply of material, abandonment of 
works, sub-standard quality of works, failure to abide 

terms of the tender etc. 



 

37 | P a g e  

 

iii. If the contractor has been convicted of an offence— (a) under the Prevention of 
Corruption Act, 1988; or (b) the Indian Penal Code or any other law for the time 
being in force, for causing any loss of life or property or causing a threat to public 
health as part of execution of a public procurement contract. 

 
47. Packing and dispatch: The equipment shall be properly and securely packed in boxes 

suitable for multiple handling and transportation under Indian conditions. All equipment/ 

components shall be delivered on Duty Delivery Paid (DDP) basis in the Bank’s Office 

Building. 

 

Police Verification: For all workers deployed on a regular basis at the site, the 

Contractor shall arrange, obtain, and submit valid Police Verification Reports (PVR) at 

their own expense prior to the commencement of work. The Contractor shall ensure 

that no worker with an adverse police record or pending criminal case is deployed at 

the Bank's premises. 

 
 

-----------------------------------------------------------x-------------------------------------------------------- 
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Section V  

Special Conditions of Contract  

 

 

1. Time for Completion:   

i. Time allowed for carrying out the work as mentioned in the Memorandum shall be 

strictly observed by the contractor and it shall be reckoned from the 14th day after 

written order to commence the work is issued. The work shall throughout the 

stipulated period of the Contract be proceeded with all due diligence and if the 

contractor fails to complete the work within the specified period he shall be liable to 

pay compensation as defined in clause 28 of the Conditions of Contract. The 

contractor shall before commencing the work prepare a detailed work programme 

which shall be approved by the Bank.  

ii. The contractor shall not be entitled to any compensation for any loss suffered by 

him on account of delays in commencing or executing of the work, whatever the 

cause of delays may be, including delays arising out of modifications to the work 

entrusted to him or in any sub-contract connected therewith or delays in awarding 

contracts for other trades of the project or in commencement or completion of such 

works or in procuring Government controlled or other building materials or in 

obtaining water and power connections for construction purposes or for any other 

reason whatsoever and the Bank shall not be liable for any claim in respect thereof. 

The Bank does not accept liability for any sum besides the tender amount, subject 

to such variations as are provided for herein.  

 

2. Type of Security Deposit:   

i.  Retention Money:    The Retention Money @ 5% will be recovered from each on-

account bill till the total recovery amounts to 5% of the contract value as stipulated 

in the tender document. Such amount shall be released to the contractor after 

completion of the Defect Liability Period (DLP), without any interest. Successful 

bidder may also submit the Bank Guarantee (BG) in lieu of retention money, valid 

till one year of DLP. The format of BG mentioned at Annexure X.  

ii. Performance Bank Guarantee (PBG):  In addition to the Retention Money as 

specified above, on award of the work, the successful contractor shall furnish an 

amount equal to 5% (Five percent) of the contract value in the form of a Bank 

Guarantee (BG) from any scheduled Bank as per Annexure X towards entire 

period of currency of Contract (work completion) for due fulfilment of the 

Contractual obligations by the contractor. This Performance Bank Guarantee 

(PBG) shall be initially valid for a period of contract and in case of extension of 

contract period. Such Performance Bank Guarantee (PBG) should be submitted to 

the Bank within 14 days of the issue of work order. The Performance Bank 

Guarantee (PBG) may be submitted as an ePBG, a physical copy, or via NEFT 

for the equivalent amount. 

iii. Submission of Performance Bank Guarantee shall be ensured as stipulated in the 

tender. In case of delay in unavoidable circumstances, charge for delay in 
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submission of Performance Bank Guarantee shall be recovered from the bills of 

the contractor at Bank rate. 

iv. The Bank reserves the right to enforce the Bank Guarantee in case of unsatisfactory 

performance of the terms, conditions in the tender.  

v. Bank Guarantee is invoked in the event of contractor failing to perform his obligation 

as per contract agreement, the amount so received is treated as extraordinary income 

3. Payment Terms: The following terms of payment, subject to statutory deductions, 

shall be applicable to this contract:  

 

a) Minimum value of interim bill shall be ₹ 11 Lakh (75% of work order amount) and 

will be paid within 30 days from the date of submission of all the required documents 

(measurement book, tax invoice, guarantee/warranty of item of work, supplier’s bill (if 

required) etc after completion of MS structure and carpentry (ply & veneer) work. 

b) Final bill will be paid within 45 days from the date of submission of all the required 

documents (measurement book, tax invoice, guarantee/warranty of item of work, 

supplier’s bill (if required) etc and after satisfactorily completion of work,  

c) Security deposit of 5% of Total value of work (including GST, interest free) will be 

deducted from the bill (indicated in the b) and same will be returned after completion of 

one year of defect liability period (DLP). All defects will be rectified free of cost during one 

year of DLP. All Penalties, if any mentioned in the tender, will be recovered from security 

deposit.  

d) All bill is liable to deduct TDS@1% or 2% of contract amount (1% in case of 

individual firm and 2% for company) and 1% of contract value each of TDS on CGST and 

SGST and 2% of contract value as TDS on IGST.  

The Employer shall have power to withhold any payment if the works or any parts thereof 

are not being carried out to his satisfaction. 
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Section (VI) - Appendix Hereinbefore Referred To 

 

Ref to Clauses in General condition of contract  

hereinbefore referred to  

9 Defects Liability Period Twelve months from the date of the 

completion of the work  

19 Period of Final Measurement 3 months 

27 Date of Commencement 

 

14th day from the date of issue work 

order 

28 Liquidated damages at the rate of “Liquidated Damages” @ 0.25% of the 
contract value per week of delay subject 
to a maximum of 10% of the contract value 
(contract value means the total value of 
capital cost of work) 

33 Minimum value of works for interim 

certificates/running account bill  

a) Minimum value of interim bill 

shall be ₹ 11 Lakh (75% of work order 

amount) and will be paid within 30 days 

from the date of submission of all the 

required documents (measurement 

book, tax invoice, guarantee/warranty 

of item of work, supplier’s bill (if 

required) etc after completion of MS 

structure and carpentry (ply & veneer) 

work. 

33 Period for honouring certificates of 

payment 

One month for interim bills and 3 

months for final bill. 

34 Interest for delayed payment As per Bank rate 

 

Ref to clauses in special condition of contract  

1 Contract Period/Time of Completion 90 /60 

2 Retention Money 5% of contract value till DLP 

2 Security Deposit / PBG during 

execution of the work  

5% of contract value till DLP 
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Section-VII 

 

Safety Code (A & B) 

A. GENERAL SAFETY  

 

1. First aid appliances including adequate supply of sterilized dressings and cotton wool 

shall be provided in a readily accessible place. 

2. An injured person shall be taken to a public hospital without loss of time, in cases where 

the injury necessitates hospitalization. 

3. Suitable and strong scaffolds should be provided for workmen for all work that cannot 

safely be done from ground. 

4. No portable single ladder shall be over 8 meters in length.  The width between the side 

rails shall not be less than 30 cm (clear) and the distance between two adjacent rungs 

shall not be more than 30 cm. When a ladder is used an extra mazdoor shall be engaged 

for holding the ladder. 

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench or 

half of the depth of trench, whichever is more. All trenches and excavations shall be 

provided with necessary fencing and lighting. 

6. Every opening in the floor of a building or in a working platform shall be provided with 

suitable means to prevent the fall of persons or materials by providing suitable fencing 

or railing; minimum height shall be one metre. 

7. No floor, roof or other part of the structure shall be so overloaded with debris of materials 

as to render it unsafe. 

8. Workers employed on mixing and handling material such as asphalt, cement mortar or 

concrete and lime mortar shall be provided with protective footwear and rubber hand-

gloves. 

9. Those engaged in welding works shall be provided with welder’s protective eye-shields 

and gloves. 

10. i) No paint containing lead or lead products shall be used except in the forms of paste or 

readymade paint. 

ii) Suitable face masks shall be supplied for use by the workers when the paint is applied 

in the form of spray or surface having lead paint dry rubbed and scrapped. 

11. Overalls shall be supplied by the Bidder to the painters and adequate facilities shall be 

provided to enable the working painters to wash during the period of cessation of work. 

12. Hoisting machines and tackle used in the works, including their attachments, anchorage 

and support shall be in perfect condition. 

13. The ropes sued in hoisting or lowering material, or a means of suspension shall be of 

durable quality and adequate strength and free from defects. 

14. The bidder shall provide all the safety gadgets to the workers for carrying out the work 

as per statutory norms. 

15. During the work execution necessary fire safety measures shall also be taken. 

------------------------------------------------------------x-------------------------------------------------------- 
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 B. FIRE AND ELECTRICAL SAFETY 

1. All the temporary electrical power for carrying out various services at site such as  cutting 

/ drilling machine shall be provided through properly rated earth  leakage protection 

devices (ELCB). 

2. Only ISI marked 3 pin plug and other appliances and equipment's shall be used. 

Electrical power cables/wires used shall be properly rated and joints should be avoided. 

If there, the joint should be proper and insulated. 

3. All electrical appliances i.e. welding, drilling, cutting machine, etc. shall be safely and 

securely earthed to prevent leakage current while in operation. Before commencing the 

welding work for the first time on any day, fire section shall be informed and only after 

the site inspection by the Fire officers/Personnel, work shall be started. 

4. Fire buckets filled with clean dry sand and ready for immediate use for extinguishing 

fires, in addition to  fire  extinguishers  suitable  for dealing  with  fires,  shall  be 

conspicuously marked and kept at site at convenient location . 

5. Used paint drums shall be stored in specified store only after closing them properly. 

6. None of the fire extinguishers shall be removed/shifted from its designated location. 

7. Personal protective equipment such as safety shoes, hand gloves, welder's mask, ear 

plugs, etc. as applicable depending upon the requirement of the work, shall be used by 

the workmen to prevent occupational health hazards. 

8. None of the passages near lift lobby and staircases shall be used for stacking/ dumping 

any kind of materials/waste 

9. Power supply shall be switched off from the Mains when equipment is not in use. 

10. Wood-shavings, saw-dust or any debris generated from the work shall be collected on 

daily basis, removed from site and stored at the designated place in proper manner. 

11. The work site shall be properly illuminated during the work. 

12. All the electrical works should be carried out by licensed/ authorized electricians/ 

wiremen 

13. Portable battery-operated lights may be used at work site to avoid laying of temporary 

wire for lights. 

14. Necessary  barricading  and  signage  boards  of good  quality  shall  be  fixed  at 

conspicuous locations at the work site. 

15. Aluminium / steel ladders should have proper rubber insulation at the base and wherever 

required, these ladders shall be kept on electrical insulating safe rubber mats. 

16. Any debris generated from the work shall be collected on daily basis, removed from site 

and stored at the designated place in proper manner 

------------------------------------------------------------x-------------------------------------------------------- 
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Section VIII 

Scope of Work 

Name of work:    

“Providing, Fabricating, Supplying and Fixing of Board Room Table on 4th Floor at Main 

Office Building, RBI Jaipur” 

 

1) Getting the approval of Make of material/Color shade etc. before start of work. 

2) Covering the nearby area/adjacent fitting with poly-ethylene sheet/Masking tape 

(whichever is applicable) 

3) Soft barricading of the area of work. 

4) Ensuring the main (permanent) electrical supply has been cut off. 

5) Dismantling and stacking of the material at the designated place. 

6) Demolitions and disposal of the debris as per schedule of quantities. 

7) Repair work to Concrete/plastered surface. 

8) Masonry work including brickwork, plaster work, tile on wall and floor. 

9) MS fabrication work 

10)  Carpentry work and wooden WORK. 

11)  Polishing of table considering all the items of work (such as scraping, rubbing, repair, 

primer, sealer and polish) will be started only after instructions of the Bank. 

12)  Cleaning the area including floor, or any other fitting. 

13)  Carry out the items of work in proper sequence as mentioned in BOQ/manufactures 

specifications/as per instruction of engineer in charge. 

14)  Disposing off the debris/demolished item of work. 

Note: - 1. Mentioned above is the tentative sequence of work. Vendors need to assess the best 

possible way in which he can complete the work ensuring proper safety, work with best quality 

standard of each item of work and completing the work on or before the schedule date of 

completion. 
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List of Approved Material and Suppliers 

  

S/N  Materials  Approved Manufacturer / Brand name  

1.  Plywood  Century, green ply or approved equivalent  

 

2.  MS steel   Tata, SAIL, JINDAL or approved equivalent 

3.  Block Board  Century, green ply or equivalent approved.  

4.  Fiber Board (MDF, 

LDF)  

Nuwud, Novapan, Swastik, Anchor, Century or 

approved equivalent  

5.  Anti-termite treatment  Premise, Pidilite, Bayers or approved equivalent  

6.  Laminates  Greenply, GreenLam, Century or approved equivalent  

7.  Veneer  Greenply, GreenLam, Century or approved equivalent  

8.  Screws  G.K.W., Atul, Hilti or approved equivalent.  

9.  Hardware  Earl Bihari (EBCO), Hettich,Shalimar, Vijayan, Sobbit 

or approved equivalent.  

10.  Adhesive  Fevicol SH, Movicol HV of Mafatlal. Araldite of Ciba 

Geigy, Bal Endura or approved equivalent  

11.  Wood preservative  Berger, Shalimar, Asian or equivalent approved.  

12.  Paint /polish  Asian Paint, Nerolac, Berger or approved equivalent  

13.  Enamel paints  Nerolac, Berger, Asian Paint or approved equivalent  

14. Wood primer  Shalimar, Asian, Berger. or approved equivalent  

15. Zinc chromate (yellow) 

primer  

 Shalimar, Asian, Berger or approved equivalent  

  

 

Place:            Name of the Contractor:   

Date:              Address:  

 

 

 

Section-IX 

Un-priced bill of quantity 
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Name of Work: Providing, Fabricating, Supplying and Fixing of Board Room Table on 

4th Floor at Main Office Building, RBI Jaipur 

 

Sl No. Description of Item Unit Quantity 

1 

Providing, Fabricating, Supplying and Fixing of 

Veneer finished conference table of size approx. 

70' long and 8' wide in centre and 4' wide on ends, 

made as per approved design and drawing, 

complete in all respects with specifications as 

below: Each 1 

  

1. BASE STRUCTURE :- Base supporting framework 

made of heavy-duty MS iron structure fabricated from 

suitable 2" X 2" size MS box sections main structure 

and 1"x 1" pipe for supporting structure of thickness 

2.5mm with 100mm x100 mm x 6 mm thick base plates 

welded to the vertical sections at bottom for 

maintaining proper line, levels in desired shape 

,smooth grinding the edges ,welded junctions, 

including fixing to concrete with MS hold fasts or dash 

fasteners and as specified as per site conditions with 

the flooring.MS framework must support full load of 

table, wiring system, and accessories. Providing of 

cross diagonal bracings to avoid lateral movement. 

Work includes painting the MS surface with 2 or more 

coats of approved quality synthetic enamel paint over 

a coat of approved quality primer etc. all complete as 

per the directions of the Banks Engineer. The tentative 

weight of MS work will be 1200 kg.     

  

2.TOP CONSTRUCTION: - Table top made of 25 mm 

thick IS 710 grade waterproof plywood properly glued 

and machine pressed. Top surface finished with 4 mm 

thick natural veneer. The edge of table is in double 

layer up to 6" depth over it teakwood beading half 

round/decorative of size approx. 50x50 mm should be 

provided on exposed edges finished with PU polish.     
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3.INTEGRETED DESK APRONS: Providing and fixing 

a hollow apron, a vertical or horizontal modesty panel 

underneath the top of table consists of box of 

approximate size 6ft wide x 6 inch deep at centre and 

reducing appropriately to sides as per drawing 

attached shall run all along the base for provision of 

cables of mic system and pop-up box or as per site 

requirement. The box shall be made up of 12 mm thick 

IS 710 grades approved make plywood with 4mm thick 

approved make teak veneer on exposed part and 

0.8mm laminate in all internal side duly pressed using 

Fevicol Hi-Per, Heat X and openable access panel 

provided in between.     

  

3.SIDE & MODESTY: - Bottom vertical members to 

cover the frame structure made of 12 mm thick IS 710 

grade waterproof plywood  as required finished with 4 

mm veneer externally.     

  

4.POLISH & FINISH: - All veneer surfaces to be coated 

with PU (Polyurethane) polish, including necessary 

sanding, staining, and finishing coats for smooth 

matte/ semi-gloss finish as per the manufacturer’s 

specifications. Table bottom area should be finished 

with melamine polish of same shade.     

  

6.ACCESSORIES: -All required hardware, screws, 

adhesive, fixtures, and fittings included all complete 

job in all respects as per site requirement. Table shall 

be provided with cutting holes and making proper 

provision of complete audio & electrical system like 

Mike System, Cable Cubby, Cable Manager, USB 

Ports, Charging Points etc. as per approved drawing 

and as per in instruction of Bank's Engineer.     

  Note:      

  

a) Basic price of 25mm thick IS 710 grade plywood 

shall be Rs. 194/- per sqft excluding GST)       
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b) Basic price of 12mm thick IS 710 grade plywood 

shall be Rs. 88/- per sqft excluding GST)     

  

c) (Basic price of 4mm thick natural teak Veneer shall 

be Rs. 200/- per sqft excluding GST)     

  

d) The entire work shall be got done after approval of 

material by Bank and as directed by Bank Engineer.     

  

e) Polishing work to be done by authorised applicator 

only. Manufacturer authorisation letter/certificate 

needs to be provided before start of work.     

  

f) The contractor shall make necessary holes in the 

table for any system installation etc. and restore them 

to the original condition.     

  

g) The rate shall be inclusive of GST, required all 

material, labour, transportation, loading-unloading, 

scaffolding, tools & plants, wastage if any, making 

good damages to match with surroundings surface, 

carrying out work in workman like manner at all lead 

and lift, carting away debris out of premises without 

any cost to the Bank etc. complete all works required 

to fabricate the table.     

  

h) All wooden works shall be anti-termite treated as per 

relevant IS codes, and the cost of treatment shall be 

deemed to be included in the quoted rates     

 

i) Rates must be inclusive of covering the entire board 

room area with proper covering material to protect the 

existing wall panelling and ceiling. Any defect 

observed in the existing area/any surface/polished 

pannel shall be rectified by the vendor on his cost.   

        

 

 

 

Name and Signature of contractor: 
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Date: 

Place: 
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Section – X 

General Conditions 

  

Specifications of Work 

1.  Polish:-   

Covering the entire board room area with proper covering material to protect the existing 

wall panelling and ceiling. Any defect observed in the existing area/any surface/polished 

pannel shall be rectified by the vendor on his cost. 

PU polish  

• Polishing in high gloss finish with PU clear polish on woodwork in top surface of the 

boardroom table with required color/wooden shade texture with following process in the 

sequence as detailed below:  

•      1. The surface to be polished is rubbed with sandpaper 80/120 no. and then with 

sandpaper of 160/180 nos.  

•      2. Applying two coats of sealer with spray gun and allowing sufficient drying time for 1st 

coat and 2nd coat is allowed to dry for 8 to 12 hrs.  

•      3. On drying of sealer coat, wet rubbing with emery cloth of finer grading with ample water 

to remove excess sealer layer and make the surface further smooth after this wet rubbing, then 

surface is applied with special grade PU fillers to fill all the small and big holes/grooves etc. 

Filler coat to be allowed to dry for 4 to 6 hrs on which again a light wet rubbing is done this 

surface is further allowed to dry for 12 hrs.  

•    4. On this, 1st coat of PU polish is applied with spray gun using PU clear polish and PU 

thinner in required proportion. This 1st coat is allowed to dry for 24 hrs then this dry surface is 

again fine wet rubbed smooth, which is further allowed to dry for 12 hrs. The final PU polish is 

applied with compressor pressure spray gun using melamine clear polish and melamine thinner 

mixed in required proportion complete as per direction of Engineer-in-Charge. (Final coat to be 

done in 1 or 2 layers without gap of time.) 

• Melamine clear polish 

• Polishing in high gloss/matt finish melamine clear polish on woodwork in required 

color/wooden shade texture with following process in the sequence as detailed below: 

•     1. The surface to be polished is rubbed with sandpaper 80/120 no. and then with sand 

paper of 160/180 nos.  
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•    2. Applying two coats of sealer with spray gun and allowing sufficient drying time for 1st 

coat and 2nd coat is allowed to dry for 8 to 12 hrs.  

•    3. On drying of sealer coat, wet rubbing with emery cloth of finer grading with ample water 

to remove excess sealer layer and make the surface further smooth after this wet rubbing, then 

surface is applied with special grade melamine fillers to fill all the small and big holes/grooves 

etc. Filler coat to be allowed to dry for 4 to 6 hrs. on which again a light wet rubbing is done this 

surface is further allowed to dry for 12 hrs.  

•   4. On this, 1st coat of melamine polish is applied with spray gun using melamine clear 

polish and melamine thinner in required proportion. This 1st coat is allowed to dry for 24 hrs. 

then this dry surface is again fine wet rubbed smooth, which is further allowed to dry for 12 hrs. 

The final melamine polish is applied with compressor pressure spray gun using melamine clear 

polish and melamine thinner mixed in required proportion complete as per direction of 

Engineer-in-Charge. (Final coat to be done in 1 or 2 layers without gap of time.)  

13. Making good to damages: For making good the damage to the under mentioned items 

of work, the specifications as given in the following paras shall apply, unless directed otherwise. 

(a) Masonry Work: The masonry work shall be made good by using the same class of bricks, 

tiles or stones as was damaged during the execution of the work. The mortar used shall be 

cement mortar 1:5 (1 cement: 5 fine sand) or as directed by the Engineer-in-Charge. 

(b) Plain Concrete Work: Concrete work for sub-grade of the flooring, foundations and other 

plain concrete works shall be cement concrete 1:5:10 (1 cement : 5 coarse sand : 10 graded 

stone aggregate 40 mm nominal size). A coat of neat cement slurry shall be applied at the 

junction with old work, before laying fresh concrete. 

(c) Cement Concrete Flooring and R.C.C. Work: Cement concrete 1:2:4 (1 Cement: 2 Coarse 

sand: 4 graded stone aggregate 20 mm nominal size) shall be used after applying a coat of 

neat cement slurry at the junction with old work, and the surface finished to match with the 

surrounding surface. 

(d) Plastering: Cement plaster 1:4 (1 cement: 4 sand) shall be used. The sand shall be fine or 

coarse, as used in the original work. The surface shall be finished with two or more coats of 

whitewash, colour wash, distemper or painting as required, but where the surface is not to be 

whitewashed, colour washed, distempered or painted, it shall be finished as required to match 

with the surrounding surface. 

(e) Other Items: Damage to any other item shall be made good as directed by the Engineer-in 

Charge. 

Note: In all the above operations the damaged portion shall be cut in regular geometric shape 
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and cleaned before making good the same. 

 

Name and Signature of contractor: 

Date: 

Place: 
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Annexure – I 

 

FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF PROPOSAL 

(On Non-Judicial Stamp Paper of appropriate value) 

 

Know all men by these presents, We………..………………………(Name of the Bidder and 

address of their registered office) do hereby constitute, appoint and authorize Mr. / Ms. 

………………………… ……………(Name and residential address of Power of Attorney 

holder) who is presently employed with us and holding the position of 

…………………………………as our attorney, to do in our name and on our behalf, all such 

acts, deeds and things necessary in connection with or incidental to our bid for the 

“Providing, Fabricating, Supplying and Fixing of Board Room Table at 4th Floor, Main 

Office Building, RBI Jaipur” including signing and submission of all documents, deputing 

persons in pre-bid meeting  and providing information / responses to RBI, representing us 

in all matters before RBI, and generally dealing with RBI in all matters in connection with our 

proposal for the said Project. 

 

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney 

pursuant to this Power of Attorney and that all acts, deeds and things done by our aforesaid 

attorney shall and shall always be deemed to have been done by us. 

Note: 

Power of Attorney should be properly stamped and notarized Power of Attorney furnished 

shall be irrevocable. 

 

 

Signature/(s) of the Bidder Name/(s) 

Stamp/Seal of the Bidder 

 

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed 

and shall be signed by the official whose signature and authority shall be verified.) 
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Annexure II 

 

Important Instructions Regarding E-tender 

 

This is an e-procurement event of RBI. The e- procurement Service Provider/Bidder is the 

Central Public Procurement Portal(CPPP). 

https://etenders.gov.in/eprocure/app  
 

Process of E-tender :     Bidder manual kit is available on home page.  

 

A) Registration for new bidder: The process involves vendor’s registration with CPP portal 

which is free of cost. 

https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page  

 For any technical related queries please call at 24 x 7 Help Desk Number 

  

0120-4001 002 

  

0120-4001 005 

  

0120- 4493395 

  

International Bidders are requested to prefix +91 as country code 

  

EMail Support: 

For any Issues or Clarifications relating to the published tenders, bidders are 

requested to contact the respective Tender Inviting Authority 

  

Technical - support-eproc@nic.in 

  

Policy Related - cppp-doe@nic.in 
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Annexure-III  

Detail of participating firm/bidder on firm’s letterhead 

1.  Bidder Name    

2.  Status of Firm   Proprietorship Firm/Partnership firm/ 
Limited/Others  

If Others Specify:_________________  

[Enclose certificate of Registration]  

3.  Name  of  
Proprietor/Partners/Directors  of the 
firm/company  

  

4.  Number of Years in Operation    

5.  Address of Registered Office:        
  

6.  Address of manufacturing plant   

7.   Bidder’s address where 
order/contract is to be placed   

 

8.  Telephone  Number  of  address  

where order is to be placed  
 
Website & Email ID 

_____________________  
(Country Code)       (Area Code)      (Telephone 
No.) 
 
____________________________________  

9.  PAN No.          __________________                                    

[Also, Enclose copy of PAN Card]  

10.  GST No. (refer sl. no. 8 above)          __________________    

[Also, Enclose copy of GST Certificate]  

11.  EPF Registration No.          __________________    

[Also, Enclose copy of EPF Registration 
Certificate]  

12.  ESI code No.           __________________    

[Also, Enclose copy of relevant document]  
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13.  Whether Micro / Small / Medium  

Enterprise  

  

(Bidder to submit documents as specified it ITB) 

14.  Banker Detail ( The account for receiving payment) 

[Also, Enclose copy of cancelled Cheque] 

I.  Banker’s Name   

II.  Branch   

III.  Bank account number   

IV.  IFSC  

15.  Detail of Service Setup 
  

I.  Address  

II.  Email   

III.  Telephone/Mobile No   

IV.  No of person stationed   

 

 

 

 

Place:         [Signature of Authorized Signatory of Bidder]   

Date:                                          Name:  

           Designation:  

           Seal: 
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Annexure – IV 

List of Clients on firm’s letterhead  

 

 

As per eligibility criteria details of qualifying works  

 

 

  For work 

experience( 

Work to be 

completed 

before 5 years)  

 

Minimum value of each 

completed work ( Work to be 

completed within 5  years) 

  Client Client 1 Client 2 Client 3 

1 Description of the work   

 

   

2 Detail of client address , 

telephone number &  contact 

person & email 

    

3 Work order/Letter of award  

detail ( Enclosed) 

 

 

   

4 Value of the work   

 

   

5 Date of start of work      

6. Date of finish of work      

7. Completion  period as per 

work order  

    

8. Whether works completed in 

time or not  

( No of days of delay)  

    

9. Whether works are under 

Comprehensive Annual 

Maintenance Contract 

(CAMC) 

    

 

 

 

 

Place:         [Signature of Authorized Signatory of Bidder]   

Date:                             Name:  

           Designation:  

           Seal: 
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ANNEXURE - V 

On the Letter Head of 
company/firm/organization  
 

 

  Please always quote in your 
correspondence 

 
Ref. No. ______________                                                         Date: ____________ 
 
The  

Regional Director 

Reserve Bank of India  

Jaipur 

 
 
 
 
Dear Sir, 
 
Name of Work: Providing, Fabricating, Supplying and Fixing of Board Room Table at 

4th Floor, Main Office Building, RBI Jaipur 

 
 
Client’s Certificate regarding performance of the Bidder  
 
We confirm that M/s. (Name of the bidder) ________________________________ have 
carried out the following work/s for us. The firm may be considered sound for entrusting 
captioned costing up to    . 
 
2.    Other particulars are given below for your perusal and record: 
 

Sr. 
No.  

Particulars  Comments of the Client 

1 Name of the eligible work with 
brief particulars 

 

2 Work order No.  and date  
 

3 Project/work cost   
 

4 Date of commencement of 
work 

 
 

5 Stipulated date of completion  
 

6 Actual date of completion  
 

7 Details of compensation levied 
for delay (indicate amount), if 
any 
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Sr. 
No.  

Particulars  Comments of the Client 

8 Gross amount of the work 
completed and paid for  

  

9 Performance Report :                                     Outstanding / Very Good / Good / Fair / 
Satisfactory / Poor 

 (i) Quality of executed work 
(indicate grading)     
 

 

 (ii) If firm is maintaining the 
system under Annual 
maintenance Contract (AMC). 
Indicate grading for 
performance of AMC  

 

10 Comments of the Client on the capabilities of the M/s. 
_________________________ 
(Indicate Grading): Outstanding / Very Good / Good / Fair / Satisfactory / Poor 

(a)Technical proficiency              
                                                

 

(b) Financial soundness 
 

 

(c)  Mobilization of Manpower 
 

 

(d)  General Behavior 
 

 

11 Any other information which 
you consider will help us in 
making our decision. 

 

 
 
 
Office Seal of the Client 
 
 

 
 
 
 
 

 
 
Yours faithfully, 
 
 
       (Signature of the Responding Officer*) 
For     S.E.(E) / Executive Engineer (E)  
          

 
* Regarding performance report/clients certificate, for works carried out for Government/ 
public sector companies, the certificate should be signed by the concerned Executive 
Engineer or an officer in an equivalent or higher rank. For works carried out for Private 
companies, Copy of TDS has to be submitted for proving the credentials/contract 
amount.  
(i) All columns should be filled .in properly  
(ii) The Client Certificates should be submitted in a sealed cover addressed to the 
Reserve Bank of India ………. for each of the Prequalification work/s 
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Annexure VI 

 

 

On the Letter Head of Bank 
 

 

  Please always quote in your 
correspondence 

Ref. No. ______________                                                         Date: ____________ 
 
The  

Regional Director 

Reserve Bank of India  

Jaipur 

Dear Sir, 
 
 
Name of Work: Providing, Fabricating, Supplying and Fixing of Board Room Table at 

4th Floor, Main Office Building, RBI Jaipur 

 
 
Banker’s Certificate  
 
We confirm that M/s. ____________________________________________ are banking 
with us. They may be considered financially sound for entrusting with any contract to ₹ . 
 
2.    Other particulars are given below for your perusal and record: 
 

Sr. 
No.  

Particulars  Comments of the Bank 

1 Composition of the firm (Whether partnership / 
proprietorship /Public Ltd.) 

…………………………. 

2 Names of the proprietor/ partners / Directors of 
the firm 

 

3 Credit facility / overdraft facility enjoyed by them  

4 Dealings  

5 The period from which the firm has been banking 
with your Bank 

 

6 Any other remarks  

 
3.     This certificate is issued without any Guarantee or responsibility on the bank or any of 
its officers.  
 
 
Seal of the Bank 

Yours faithfully, 
 
(Signature) 
Authorized Signatory 
For the Bank 

 

 



 

60 | P a g e  

 

Annexure – VII 

 

PROFORMA OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 

(On Non-Judicial Stamp Paper of appropriate value) 

 

The  

Regional Director 

Reserve Bank of India  

Jaipur 

------------------  

Dear Sir,  

Name of Work- Providing, Fabricating, Supplying and Fixing of Board Room Table at 

4th Floor, Main Office Building, RBI Jaipur 

 Ref.: NIT/Advt.No.          date  

WHEREAS The Reserve Bank of India, having its Central Office at Shahid Bhagat Singh 

Road, Mumbai (hereinafter called the ‘RBI’) has invited tenders for the captioned work 

(hereinafter called “the said tender”) on the terms and conditions mentioned in the said 

tender documents. It is one of the terms of invitation of tenders that the bidder shall furnish 

a Bank Guarantee for a sum of Rs. (Rupees only) as Earnest Money Deposit (EMD). M/s. 

(Name of the Bidder/Bidder) ______, (hereinafter called as “the Bidder/ Bidder”), who are 

our Clients/Constituents intend to submit their tender/ Bid for the said work and have 

requested us to furnish Bank Guarantee to RBI in respect of the said sum of Rs. (Rupees 

only) in respect of EMD. NOW THIS GUARANTEE WITNESSETH  

1. We (Name of the Bank) do hereby agree with and undertake to RBI, their Successors, 

Assigns that in the event of the RBI coming to the conclusion that the Bidder have not 

performed their obligations under the said conditions of the tender or have committed a 

breach thereof, which conclusion shall be binding on us as well as the said Bidder; we shall 

on demand by the RBI, pay without demur to the RBI, a sum of Rs. (Rupees only) or any 

lower amount that may be demanded by the RBI. Our guarantee shall be treated as 

equivalent to the Earnest Money Deposit for the due performance of the obligations of the 

Bidder under the said Conditions, provided, however, that our liability against such sum shall 

not exceed the sum of Rs. (Rupees only).  

2. We also agree to undertake to and confirm that the sum not exceeding Rs. (Rupees only) 

as aforesaid shall be paid by us without any demur or protest, merely on demand from the 

RBI on receipt of a notice in writing stating that the amount is due to them and we shall not 

ask for any further proof or evidence and the notice from the RBI shall be conclusive and 

binding on us and shall not be questioned by us in any respect or manner whatsoever. We 

undertake to pay the amount claimed by the RBI within a period of one week from the date 

of receipt of the notice as aforesaid.  

3. We confirm that our obligation to the RBI under this guarantee shall be independent of 

the agreement or agreements or other understandings between the RBI and the Bidder. 
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This guarantee shall not be revoked by us without prior consent in writing of the RBI. We 

hereby further agree that –  

a) Any forbearance or commission on the part of the RBI in enforcing the conditions of the 

said agreement or in compliance with any of the terms and conditions stipulated in the said 

tender and/or hereunder or granting of any time or showing of any indulgence by the RBI to 

the Bidder or any other matters in connection therewith shall not discharge us in any way 

and our obligation under this guarantee. This guarantee shall be discharged only by the 

performance by the Bidders of their obligations and in the event of their failure to do so, by 

payment by us of the sum not exceeding Rs. (Rupees only).  

b) Our liability under these presents shall not exceed the sum of Rs. (Rupees only).  

c) Our liability under this agreement shall not be affected by any infirmity or irregularity on 

the part of our said constituents/clients in tendering for the said work or their obligations 

there under or by dissolution or change in the constitution of our said constituents.  

d) This guarantee shall remain in force upto (six months from the last date of receipt of 

tender) provided that if so desired by the RBI, this guarantee shall be renewed for a further 

period as may be indicated by them on the same terms and conditions as contained herein. 

 e) Our liability under these presents will terminate unless these presents are renewed as 

provided hereinabove on the or on the day when our said constituents comply with their 

obligations, as to which a certificate in writing by the RBI alone is the conclusive proof 

whichever date is later. Unless a claim or suit or action is filed against us within or any 

extended period, all the rights of the RBI against us under this guarantee shall be forfeited 

and we shall be released and discharged from all our obligations and liabilities hereunder.  

 

Yours faithfully,  

For and on behalf of Bank. 

 Authorised Official (with seal)  

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed 

and shall be signed by the official whose signature and authority shall be verified). 
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Annexure VIII 

Deviation in Techno- Commercial Conditions (on firms letter head) 

We confirm that all commercial condition /technical specification of the Bank except for 

deviations listed below. 

 

Sr. 

No. 

Section 

No. 

Clause 

No. 

Deviation proposed Commercial condition  

 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

Sr. 

No. 

Section No. Clause 

No. 

Deviation proposed technical specification  

 

 

   

 

 

   

 

 

   

 

 

   

 

(Submit nil if there is no deviation) 

 

 

 

Place:        [Signature of Authorized Signatory of Bidder]   
Date:                                     Name:  
          Designation:  
           Seal:  
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Annexure IX 

 

Format of Article of Agreement /Contract Agreement 

 (for successful bidder) 
(On non-judicial stamp paper of appropriate value as per the applicable Stamp Act) 
 
  
THIS CONTRACT AGREEMENT is made the____________ day of___________, 2026 
between the Reserve  Bank of India Jaipur body corporate constituted under the Reserve 
bank of India, Act 1934, having its registered office at: Central Office Building, Shahid 
Bhagat Singh Road, Mumbai – 400 001 (hereafter called “The Bank”)  represented by 
……..which expression shall include its successors and assigns of the one part and 
_______________ ______incorporated under _______________and having its registered 
office at _____________  (thereinafter called “the Contractor”) ) which expression shall 
include its successors, legal representatives and assigns of the other part. 
 
WHEREAS the Bank desires to engage the Contractor to Providing, Fabricating, 

Supplying and Fixing of Board Room Table at 4th Floor, Main Office Building, RBI 

Jaipur and the Contractor has agreed to such engagement upon and subject to the terms 

and conditions hereinafter appearing.  

 

AND WHEREAS the Bank had called for tenders from eligible contractors to provide 

services for providing “……….” as has been indicated in the scope of work and other 

documents attached to the tender.   

AND WHEREAS the Contractor and others submitted the tender and the Bank has awarded 

the contract, to provide ……….” as stated in the scope of work attached to the Tender 

Document, to the Contractor.   

AND WHEREAS the Contractor has agreed to execute the assigned work subject to the 

conditions set forth herein and to the conditions set forth in the Tender Documents (Part I, 

Part II, annexures and amendments thereof) as modified and finally accepted by both the 

parties (all of which are collectively hereinafter referred to as "the said Conditions") the works 

described in terms and conditions and included in the detailed scope of work as stated in 

the Tender Documents (Part I, Part II, annexures and amended thereof) at the respective 

rates therein set forth, amounting to the sum as therein arrived at or such other sum as shall 

become payable there under (hereinafter referred to as "the said Contract Amount"). 

NOW IT IS HEREBY AGREED AS FOLLOWS: 
 

 

1 Contract Agreement: The following documents shall constitute the Contract 
between the Bank and the Contractor, and each shall be read and construed as an 
integral part of the Contract:  

a) This Contract Agreement and the Appendices hereto  
b) Letter of Award . Ref. No  
c) Minutes of pre-bid meeting 
d) All emails and letters exchange during the tendering process 
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e) Part I (Techno commercial bid) and Part II (Price bid) Bid submitted by the 
bidder  
f) Notice Inviting Tender (NIT), along with any corrigenda/addenda. 

 

2 Contract Price: The Bank hereby agrees to pay to the Bidder the Contract Price 
in consideration of the performance by the Bidder of its obligations hereunder. The 
Contract Price shall be the aggregate of [Fill: amount of local currency in words], 
[Fill: amount in figures], or such other sums as may be determined in accordance 
with the terms and conditions of the Contract. 

3 Earnest Money Deposit: NIL  

4 Performance Bank Guarantee (PBG): The Contractor shall deposit PBG @5  %of 

the contract amount in favour of [Fill], within [Fill]  days of the award of contract. 

The PBG shall be valid for a period of [Fill] days beyond the date of termination of 

contract. No interest will be paid on it. The PBG deposited by the Contractor shall 

be liable to be forfeited or appropriated in the event of unsatisfactory performance 

of the Contractor and / or loss/ damage if any sustained by the Bank on account of 

failure or negligence of the workers deployed by him or in the event of breach of 

the terms and conditions of the agreement. However, the issue of letter of 

acceptance/ work order by the Bank shall be construed as a binding contract, as 

though such an agreement has been executed and all the terms and conditions 

shall apply on this contract. Submission of PBG shall be ensured as stipulated in 

the tender. In case of delay in submission in unavoidable circumstances, charges 

for delay in submission of PBG shall be recovered from the bills of the contractor 

at Bank rate. The Contractor shall also submit Performance Bank Guarantee in 

case the contract is extended and the PBG shall be valid for a period of [Fill] days 

beyond the date of termination of the renewed contract. 

 

5 Payment Terms: Payment shall be made by the Bank to the Contractor as per the 
provisions of Part I of the tender.  
The Contractor shall ensure that wages & allowances paid to the his workers are 
in compliance with Government wage regulations. Proof of paying minimum wages 
shall be submitted by the Contractor to the Bank. The percentage of wage increase 
shall be given as per percentage revision of wages by the Government. 
 
The workmen should be paid minimum wages under the Minimum Wages Act, 

1948 & rules made thereunder or under any other applicable law. Besides, the 

workmen should be given Employees Provident Fund as per Employees Provident 

Funds & Miscellaneous Provisions Act, 1952 and / or dividends as per Payment of 

Bonus Act, 1965 and ESI under ESI Act, 1948 as applicable. In the absence of ESI, 

the contractor should undertake the liability under the coverage of Insurance such 

as Workmen’s Compensation Insurance under Employees Compensation Act, 

1923. The Workmen Compensation policies shall be valid till the validity of contract 

with the Bank. If the contractor does not provide these policies, the Bank reserves 
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the right to take the above insurance policies themselves and recover the cost 

thereof from the bill of the contractor. The total premium shall be borne by the 

contractor. The contractor shall have a valid EPF Account for making EPF 

Contribution for its workmen. In case of any complaint regarding non-compliance 

of any statutory payments; the same shall be deducted from the bill without 

prejudice to the Bank’s right to terminate the contract. The Contractor shall abide 

by all the statutory provisions of the Labour Codes, shall not engage a person below 

the age of 18 years. Contractor shall be responsible for implementing the 

requirements of the applicable laws. 

f) The Contractor shall ensure timely payment of wages/salary within five (05) days 
of subsequent month to the persons employed for the purpose of this agreement 
(through cheque or by crediting to the bank account) and a certificate to the effect 
that the salaries/wages are being paid regularly shall be furnished to the bank every 
monthPayment shall be made by the Bank to the Bidder as per the provisions of 
Part I of the tender.  
 

6 Insurance:  

The contractor shall, at his own expense, effect and maintain with effect from the 

date of commencement till issue of the completion certificate under this contract, 

with an approved insurance company, an All Risks Policy for insurance for an 

amount equal to the amount of the contract including earthquake risk in the joint 

names of the Bank and the contractor ( the name of the former being placed first 

in the policy) against all risks as per the standard all risk policy for contractors and 

deposit such policy or policies with the Bank before commencing the works.  

The Contractor shall be held to be reasonably liable for all injury to persons, 

animals or things, and for all structural and decorative damage to property which 

may arise from the operation or neglect of the Contractor or its workers or of any 

nominated Sub-Contractor or any employee or either, whether such injury or 

damage arises from carelessness, accident or any other cause whatever, in any 

way connected with the carrying out of this Contract. The liability under this clause 

shall be held to include inter alia, any damage to Building, whether immediately 

adjacent or otherwise, and any damage to roads, streets, footpaths, bridges or 

ways as well as all damage caused to the Building and other structures and works 

forming the subject matter of this Contract. The contractor shall also be 

responsible for any damage caused to the Building and other structures and 

works forming the subject matter of this Contract by frost, rain, wind or other 

inclemency of weather. The Contractor shall indemnify and keep indemnified the 

Bank and hold him harmless in respect of all and any loss and expenses arising 

from any such injury or damage to persons or property as aforesaid and also 

against any claim made in respect of injury or damage, whether under any Statute 

or otherwise and also in respect of any award of compensation or damages 

consequent upon such claim.  

The Contractor shall reinstate all damage of every sort mentioned in this Clause, 

so as to do delivery of the whole of the Contract works complete and perfect in 

every respect and so as to make good or otherwise satisfy all claims for damage 

to the property of third parties. The Contractor shall also indemnify and keep 
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indemnified the Bank against all claims which may be made against the Bank by 

any person/ member of the public or other third party in respect of anything which 

may arise in respect of the works or in consequence thereof and shall at his own 

expense arrange to effect and maintain, with effect from the date of 

commencement until the completion of the Contract, with an approved 

Insurance company a policy of Insurance in the joint names of the Bank and 

the Contractor( the name of the former being placed first in the policy) 

against such risks and deposit such Policy or Policies with the Bank before 

commencement of the work. The minimum limit of coverage under the policy 

shall be as defined elsewhere under General Condition of Contract. The 

Contractor shall also similarly indemnify the Bank against all claims which may 

be made upon the Bank whether under the Workmen Compensation Act or any 

other statute in force during the currency of this contract or at Common Law in 

respect of any employee of the Contractor or any Sub-Contractor and shall at his 

own expenses effect and maintain, with effect from the date of 

commencement until the completion of the Contract, with an approved 

Insurance company a policy of Insurance in the joint names of the Bank and 

the Contractor( the name of the former being placed first in the policy) 

against such risks and deposit such Policy or Policies with the Bank from 

time to time during the currency of the Contract. In default of the contractor 

ensuring as provided above, the Bank may so ensure and may deduct the 

premiums paid from any money due or which may become due to the contractor. 

 

The Contractor shall be responsible for any liability which may be excluded from 

the Insurance Policies above referred to and also for all other damages to any 

person, animal or property arising out of and incidental to the negligent or 

defective carrying out of this Contract, whatever may be the reasons due to which 

the damage shall have been caused. He shall also indemnify and keep 

indemnified the Bank in respect of all and any costs, charges or expenses arising 

out of any claim or proceedings relating to the works and also in respect of any 

award of compensation or damages, arising therefrom. Without prejudice to the 

other rights of the Bank against contractor in respect of such default, the Bank 

shall be entitled to deduct from any sums payable to the Contractor the amount 

of any damage, compensation, costs, charges and other expenses paid by the 

Bank and which are payable by the contractor under this clause. The contractor 

shall upon settlement by the insurer of any claim made against the insurer 

pursuant to a policy taken under this clause proceed with due diligence to rebuild 

or repair the works destroyed or damaged. In this event all the money received 

from the insurer in respect of such damage shall be paid to the contractor and the 

contractor shall not be entitled to any further payments in respect of the 

expenditure incurred for Building or repairing of the materials or goods destroyed 

or damaged. 

The contractor, in case of re-Building or reinstatement after damage shall be 

entitled to such extension of time for completion as the Bank may deem fit, but 

shall, however, not be entitled to reimbursement by the Bank of any shortfall or 
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deficiency in the amount finally paid by the insurer in settlement of any claim 

arising as set out herein.  

 

Without prejudice to his liability under this clause, the contractor shall also cause 

all nominated sub-contractors to effect, for their respective portions of works 

similar policies of insurance in accordance with the provisions of this clause and 

shall produce or cause to produce to the Bank such policies. The contractor shall 

not permit a nominated sub-contractor to commence work at site unless said 

insurance policies are submitted. In the event of failure of the sub-contractor to 

take out such policy or policies of insurance before commencing the works at site, 

the contractor shall be responsible for any claim or damage attributable to the 

said sub-contractor. 

In order to fulfil all the insurance-related conditions mentioned above, the 

contractor shall, within 14 days from the date of issue of the work order, insure 

the works at his cost and keep them insure until the virtual completion of works, 

against loss or damage by fire with an office in the joint names of the Bank and 

the contractor (the name of the Bank i.e. “RESERVE BANK OF INDIA” being 

placed first in the policy).  It shall cover the following risks.  

 

i. Contractors all risk (CAR) policy  insurance inclusive of Storage, erection, 

testing and commissioning policy for the full contract value including fire risk 

and Transit insurance for transportation from manufacturer’s works to site 

(by Air/Sea/Road etc. as applicable. 

ii.  Workmen compensation policy for the employees of the contractor at 

site. 

iii. Third party liability policy with a limit of Rs 2 lakh per accident maximum 

upto 3 accidents. 

 

7 Time of Completion: The completion period of the project shall be reckoned from 
the 14th day of issuance of Letter of Award/Work Order. Time shall be considered 
the essence of this Contract, and the Contractor hereby agrees to commence the 
work immediately after the site is handed over to him to complete the entire work 
as provided in the said conditions, subject nevertheless to the provisions for 
extension of time. 

8 Appendices: The Appendices listed in the attached list of Appendices shall form 
an integral part of this Contract Agreement. Reference in the Contract to any 
Appendix shall mean the Appendix attached hereto, and the Contract shall be read 
and construed accordingly.  

9 Jurisdiction: All disputes arising out of or in any way connected with this 
Agreement shall be deemed to have arisen at Jaipur  and only Courts in Jaipur 
shall have jurisdiction to determine the same  

10 Language: The Tender form shall be filled in English or in Hindi.In the event of any 
discrepancy or ambiguity between the English and Hindi version of the documents, 
the English version shall prevail in matters of interpretation. All communications, 
drawings, designs, data, information, codes, specifications, and other documents 
supporting the bid or otherwise exchanged under the Contract shall be in English 
or in Hindi  
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11 Non-disclosure:  

i. The contractor shall not disclose directly or indirectly any information, materials 

and details of the Bank’s infrastructure/systems/equipment etc., which may come 

to the possession or knowledge of the Service Provider and /or the DB Developer 

during the course of discharging their contractual obligations in connection with this 

agreement, to any third party and shall at all times hold the same in strictest 

confidence.  The contractor shall treat the details of the contract as private and 

confidential, except to the extent necessary to carry out the obligations under it or 

comply with applicable laws.  The contractor shall not publish, permit to be 

published, or disclose any particulars of the services/works in any trade or technical 

paper or elsewhere without the previous written consent of the Second Party.  

Failure to observe the above shall be treated as breach of contract on the part of 

the contractor, as the case may be, and the Second Party shall be entitled to claim 

damages and pursue legal remedies.  

ii. The contractor shall take all appropriate action with respect to its employees to 

ensure that the obligations of non-disclosure of confidential information under this 

agreement are fully satisfied.  

iii. Without prejudice to the formal Contract Agreement, all confidentiality and non-

disclosure obligations binding the Contractor under this tender shall survive the 

expiration, completion, or termination of this Agreement for any reason whatsoever. 

12 PREVENTION OF SEXUAL HARASSMENT AT WORKPLACE 

i. The Contractor shall be solely responsible for full compliance with the 

provisions of “the Sexual Harassment of Women at Workplace (Prevention, 

Prohibition and Redressal) Act, 2013”. In case of any complaint of sexual 

harassment against its own employee within the premises of the Bank, the 

complaint will be filed before the Internal Complaints Committee constituted 

by the Contractor who shall ensure appropriate action under the said Act in 

respect to the complaint. 

ii. Any complaint of sexual harassment from any aggrieved employee of the 

Contractor against any employee of the Bank shall be taken cognizance of 

by the Regional Complaints Committee constituted by the Bank. 

iii. The Contractor shall be responsible for any monetary compensation that 

may need to be paid in case the incident involves the employee of the 

Contractor, for instance any monetary relief to the Bank’s employee, if 

sexual violence by the employee of the Contractor is proved. 

The Contractor shall be responsible for educating its employees about prevention 
of sexual harassment at workplace and related issues. 

13 Termination of Contract by the Bank  

 If the Contractor being an individual or a firm commits any “act of insolvency”, or 

shall be adjudged an insolvent or being an Incorporated Company shall have an 
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order for compulsory winding up made against it or pass an effective resolution 

for winding up voluntarily or subject to the supervision of the Court and the Official 

Assignee or the Liquidator, in such acts of insolvency or winding up, as the case 

may be, shall be unable, within seven days after notice to him requiring him to do 

so, to show the reasonable satisfaction of the Bank that he is able to carry out 

and fulfil the Contract and to give security therefor, if so required by the Bank. 

  

 Or if the Contractor (whether an individual, firm or Incorporated Company) 

shall suffer execution or other process of Court attaching property to be issued 

against the Contractor, 

  

 Or shall suffer any payment under this Contract to be attached by or on 

behalf of any of the creditors of the Contractor, 

  

 Or shall assign or sublet this Contract without the consent in writing of the 

Bank first had and obtained, 

  

 Or shall charge or encumber this Contract or any payments due or which 

may become due to the Contractor hereunder, 

  

 Or if the Bank determine that the Contractor 

  

i. has abandoned the Contract, or 

ii. has failed to commence the works, or has without any lawful excuse under those 

Conditions suspended the progress of the works for 14 days after receiving from 

the Bank notice to proceed, or 

iii. has failed to proceed with the works with such due diligence and failed to make 

such due progress as would enable the works to be completed within the time 

agreed upon, or 

iv. has failed to remove materials from the site or to pull down, and replace work for 

seven days after receiving written notice that the said materials or work were 

condemned and rejected by the Bank under these Conditions or 

v. has neglected or failed persistently to observe and perform all or any of the acts, 

matters or things by the Contract to be observed and performed by the Contractor 

for seven days after written notice shall have been given to the Contractor 

requiring the Contractor to observe or perform the same. 

  

Then and in any of the said cases, the Bank may, notwithstanding any previous 
waiver, after giving seven days’ notice in writing to the Contractor, determine the 
Contract and liabilities of the Contractor, the whole of which shall continue in force 
fully as if the Contract had not been so determined, and as if the works 
subsequently executed had been executed by or on behalf of the Contractor and 
further, the Bank by his agents or servants may enter upon and take possession of 
the works and all plant, tools, scaffoldings, machinery and materials lying upon the 
Estate or the adjoining lands or roads, and use the same as his own property or 
may employ the same by means of his own servants and workmen in carrying on 
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and completing the works or by employing any other Contractor or other person or 
persons to complete the works, and the Contractor shall not in any way interrupt or 
do any act, matter or thing to prevent or hinder such other contractor or other 
person or persons employed for completing and finishing or using the materials 
and plant for the works. When the works shall be completed or as soon thereafter 
as convenient, the Bank shall give a notice in writing to the Contractor to remove 
his surplus materials and plant, and should the Contractor fail to do so within a 
period of fourteen days after receipt thereof by him, the Bank may sell the same by 
public auction, and give credit to the Contractor for the net amount realised. The 
Bank shall thereafter ascertain and certify in writing under his hand what (if 
anything) shall be due or payable to, or by the Bank, for the value of the said plant 
and materials so taken possession of by the Bank and the expense or loss which 
the Bank shall have been put to in procuring the works to be completed, and the 
amount, if any, owing to the Contractor and the amount which shall  be so certified 
shall thereupon be paid by the Bank to the Contractor or by the Contractor to the 
Bank, as the case may be, and the decision of the Bank shall be final and 
conclusive between the parties. 

14 Termination of Contract by Contractor 

If payment of the amount payable by the Bank under certificate of the Bank’s 

Engineer shall be in arrears and unpaid for thirty days after notice in writing 

requiring payment of the amount as aforesaid shall have been given by the 

Contractor to the Bank or if the Bank shall repudiate the Contract, or if the works 

be stopped for three months under the order of the Bank or by any injunction or 

other order of any Court of Law, then and in any of the said cases, the Contractor 

shall be at liberty to determine the Contract by notice in writing to the Bank and 

he shall be entitled to recover from the Bank, payment for all works executed and 

for any loss he may sustain upon any plant or materials supplied or purchased or 

prepared for the purpose of the Contract. 

In arriving at the amount of such payment, the net rates contained in the 

Contractor’s original Tender shall be followed, or where the same may not apply, 

valuation shall be made in accordance with Clause 19 of section IV. 

15 Penalty 

[Fill as per the penalty clause in Section V] 

 

 
IN WITNESS WHERE OF the Bank and the Bidder/Bidder have caused this Agreement to  
be duly executed by their duly authorized representatives the day and year first above 
written.   
  
Signed by for and on behalf of the Bank   
[Signature] 
[Name & Title] 
In the presence of: 

1. [Witness 1 Signature & Details] 
2. [Witness 2 Signature & Details] 

Signed for and on behalf of the Bidder 
[Signature] 
[Name & Title] 
In the presence of: 



 

71 | P a g e  

 

1. [Witness 1 Signature & Details] 
2. [Witness 2 Signature & Details] 
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Annexure – X 

Proforma Of Bank Guarantee For Performance Security Deposit/ Retention Money 

 (On Non-Judicial Stamp Paper of appropriate value purchased in the name of the issuing 

bank) 

 

 Place : _______________  

Date : ________________  

 

The  

Regional Director 

Reserve Bank of India  

Jaipur 

____________________ ____________________  

Dear Sir,  

Name of work:    ______________________________ - Bank Guarantee For 

PERFORMANCE SECURITY DEPOSIT/ Retention Money  

WHEREAS Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, 

Mumbai, (hereinafter called “the RBI”) has awarded the Contract for the captioned project 

(hereinafter called the "Contract") to M/s _____________ (Name of the Bidder) (hereinafter 

called " the said Bidder" which expression shall include its successors and assigns). AND 

Whereas the Bidder is bound by the said Contract to submit to RBI a Performance Security 

for a total amount of ₹.________________ (Rupees___ 

___________________________________ only) (Amount in figures and words) for the due 

fulfilment by the said bidder of the terms and conditions contained in the contract. We, 

_______________ (Name of the Bank), (hereinafter called “the Bank”), at the request of 

M/s __________________, the bidder, do hereby undertake to pay to the RBI an amount 

not exceeding Rs ________________ as Performance Guarantee for due fulfilment of the 

terms and conditions of the contract.  

NOW THIS GUARANTEE WITNESSETH  

1. We (Name of the Bank) do hereby agree with and undertake to RBI, their Successors, 

Assigns that in the event of the RBI coming to the conclusion that the Bidder has not 

performed his obligations under the said conditions of the contract or have committed a 

breach thereof, which conclusion shall be binding on us as well as the said bidder; we shall 

on demand by the RBI, pay without demur to the RBI, a sum of Rs. (Rupees only) or any 

lower amount that may be demanded by the RBI. Our guarantee shall be treated as 

equivalent to the Performance Guarantee Amount for the due performance of the 

obligations of the Bidder under the said Contract, provided, however, that our liability against 

such sum shall not exceed the sum of Rs. (Rupees only).  

2. We also agree to undertake to and confirm that the sum not exceeding Rs. (Rupees 

____________only) as aforesaid shall be paid by us without any demur or protest, merely 

on demand from the RBI on receipt of a notice in writing stating that the amount is due to 

them and we shall not ask for any further proof or evidence and the notice from the RBI 

shall be conclusive and binding on us and shall not be questioned by us in any respect or 

manner whatsoever. The Bank shall pay to RBI any money so demanded notwithstanding 
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any dispute/disputes raised by the Bidder in any suit or proceedings pending before any 

Court, Tribunal or Arbitrator/s relating thereto and the liability under this guarantee shall be 

absolute and unequivocal. We undertake to pay the amount claimed by the RBI within a 

period of one week from the date of receipt of the notice as aforesaid.  

 

3. We confirm that our obligation to the RBI under this guarantee shall be independent of 

the agreement or agreements or other understandings between the RBI and the Bidder.  

 

4. This guarantee shall not be revoked by us without prior consent in writing of the RBI. We 

hereby further agree that –  

a) Any forbearance or commission on the part of the RBI in enforcing the conditions of the 

said agreement or in compliance with any of the terms and conditions stipulated in the said 

Contract and/or hereunder or granting of any time or showing of any indulgence by the RBI 

to the Bidder or any other matters in connection therewith shall not discharge us in any way 

and our obligation under this guarantee. This guarantee shall be discharged only by the 

performance by the Bidder of their obligations and in the event of their failure to do so, by 

payment by us of the sum not exceeding Rs. (Rupees only). 

 b) Our liability under these presents shall not exceed the sum of Rs. (Rupees only) . 

 c) Our liability under this agreement shall not be affected by any infirmity or irregularity on 

the part of our said constituents/clients or their obligations thereunder or by dissolution or 

change in the constitution of our said constituents. 

 d) This guarantee shall remain in force upto (60 days beyond the Defect liability period) 

provided that if so desired by the RBI, this guarantee shall be renewed for a further period 

as may be indicated by them on the same terms and conditions as contained herein.  

e) Our liability under these presents will terminate unless these presents are renewed as 

provided hereinabove on the or on the day when our said constituents comply with their 

obligations, as to which a certificate in writing by the RBI alone is the conclusive proof 

whichever date is later. Unless a claim or suit or action is filed against us within or any 

extended period, all the rights of the RBI against us under this guarantee shall be forfeited 

and we shall be released and discharged from all our obligations and liabilities hereunder. 

In witness whereof I/We of the Bank have signed and sealed this guarantee on the -------- -

- day of ----------- (Month) (Year) being herewith duly authorized. For and on behalf of 

____________________ (Name of the Bank) Signature of authorized Bank official Name: 

Designation Stamp/ Seal of the Bank Signed, sealed and delivered for and on behalf of the 

Bank by the above named in the presence of: Witness  

1 Signature ………………………… Name …………………………… Address 

……………………………………… (NB: This guarantee will require stamp duty as applicable 

in the state, where it is executed and shall be signed by the official whose signature and 

authority shall be verified). 
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Annexure XI 

Proforma for Undertaking / Declaration / Certificate by the Bidder regarding country 

sharing land border with India 

(To be submitted by bidders on their letter head duly sealed and signed by the authorized 

signatory) 

To,                                      Date: 
The  

Regional Director 

Reserve Bank of India  

Jaipur 

Ref: Application for _________________________________ 

Madam, 
I / We ……………………………………. (Name and address, including Country of location 

of bidder) have read and understood the contents of the Office Memorandum (OM) F. 

No. 6/18/2019-PPD dated July 23, 2020 and its subsequent orders / revision issued 

by Public Procurement Division, Department of Expenditure, Ministry of Finance, 

Government of India regarding the restrictions on procurement from a bidder of a country 

which shares a land border with India. 

2  I / We certify that …………… (Name of the bidder) 

2.1 is not from a country sharing land border with India, or 

2.2 is from a country sharing land border with India and has been registered with 

the Competent Authority, the certificate of which is enclosed, or 

2.3 is from a country sharing land border with India where Government of India has 

extended lines of credit, or 

2.4 is from a country sharing land border with India where Government of India is 

engaged in development projects. 

(Strikeout whichever of the above is not applicable). 

3 I /We further certify that …………………………. (Name of bidder) fulfils all requirements 

in this regard and is eligible to be considered under the provision of the above referred 

Office Memorandum and its subsequent orders / revision. I/We also undertake that even 

in case of contracts where we are permitted by the Bank/RBI to sub- contract I/we 

…………..……(Name 

of bidder) will not sub-contract any work to a bidder from country(ies) sharing land border 

with India, unless such bidder fulfils all the requirements contained in the above referred 

office memorandum / order. 
 
4. I/We know and understand that, if this Undertaking / Declaration / Certificate submitted by 

us is found to be false, the Bank shall be free to reject / terminate our tender / Work Order 

and that the Bank shall also be free to initiate any legal action in accordance with law 

including forfeiting of Earnest Money Deposit / Performance Bank Guarantee / Security 

Deposit and / or debarring us from participating in tenders invited by the Bank in future. 

Signature and name of the authorized signatory of the Bidder with Rubber Stamp 
Date: 
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Place:  
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Annexure XIII 

 
Undertaking on Legal Actions / Civil Lawsuits / Litigation / Arbitration by the Bidder 
[On the Letter head of the Applicant] 
                                                                                                         Date: 
To, 
The  

Regional Director 

Reserve Bank of India  

Jaipur 

 

Ref: Application for ______________________________________________ 
 
Madam, 
1 I/We ………………………… (Name of the bidder) declare that no legal action(s) have been 

/ is being taken against us for any cause in any legal jurisdiction. 

1. I/We ………………………… (Name of the bidder) declare that the followings legal 

action(s) have been/ is being taken against us: 

…… (detail of the legal action, project under consideration, legal authority involved etc.) ….. 

…………………………………………………. 

However, we affirm that the above legal action does not affect our ability to deliver the 

requirements of the Bank as per the Application for Empanelment. 

(Note: strike out one of the above two declarations which is not applicable) 

2. Further, we ………. also declare that no cases of civil lawsuits / litigation / arbitration etc. 

have been initiated in any in any of our executed projects 

2. Further, we ………. also declare that the following civil lawsuits / litigation / arbitration 

cases were/are initiated in our executed projects: 

…………. (detail of the project and type of action etc.) ................ 

……………………………………………………………… 
(Note: strike out one of the above two declarations which is not applicable) 
 
 
Signature and name of the authorized signatory of the Bidder 
with Rubber Stamp 
 
Date: 
 
Place: 
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Annexure XIV 

Undertaking to be included in tender regarding declaration of debarment by public 

institution(s): 

(To be submitted by the tenderer on their letterhead) 

Name of Work:………………………………………………………………… 

 

1. I/We ……………………………. (Name of the bidder) declares that  

a) I/we or any of our allied firm* is/ are not debarred / suspended / blacklisted by any 

public institution / entity in India or any other country as on ………….(last date of 

submission of bid). 

b)  I/ We or any of our allied firm* have not made any transgression in respect of the 

code of integrity (as mentioned in the tender) with any public institution / entity in 

India or any other country in last three years as on ……………...(last date of 

submission of  bid).  

c) I/we or any of our allied firm* is/ are not debarred by any procuring entity for 

violation of Public Procurement (Make in India) Order, 2017as on last date of 

submission of the bid.)  

d) we will inform the Bank in writing, in case, I/we or any of our allied firm* is/are 

debarred / suspended / blacklisted by any public institution / entity in India or any 

other country on or before award of work for the captioned work.  

2. I/We ……………………………..(Name of the bidder) declares that I/we or our allied 

firm* ………………………(Name of the allied firm(s)) is/ are debarred / suspended / 

blacklisted by ………………….……..(Name and address of public institution in  India or 

any other country) and the same effective upto ………….(date).  A copy of such letter 

is attached for your information and record.  

 

 

(seal and signature of the bidder) 

Date 

Place 

(Note: strike out one of the above two declarations which is not applicable) 

 

*Allied firm: A firm would be termed as “allied firm” if the management is common, or 

substantial or majority shares are owned by the banned/ suspended firm and by virtue of 

this it has a controlling voice. Further all successor firms will also be considered as allied 

firms. 
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