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RESERVE BANK OF INDIA  

Estate Department 
Kolkata 

Notice Inviting Tender 
(Tender ID: 2026_RBI_296176_1) 

(Only through Government eMarketplace - Central Public Procurement (CPP) Portal) 

General Painting of Annexe Building, Substaff Quarters and Boundary Wall of 
BMOP RBI Kolkata 

 
1. E-Tender in two parts (Part-I and II) is invited for General Painting of Annexe Building, Substaff 
Quarters and Boundary Wall of BMOP RBI Kolkata. The work is estimated to ₹35.24 Lakh and is to 
be completed within 90 days from the 14th day of issue of work order.  
 
2. This is a limited tender enquiry only for those bidders/vendors who are empanelled as vendors 
with RBI for such works given under the TRADE – C1: CIVIL WORKS, CATEGORY – IV: ₹25 
(Twenty Five) Lakhs to ₹ 50 (Fifty) Lakhs of the list of empanelled vendors for the period 2026 - 29. 
Bidders are advised to check their eligibility for this tender before participating.  
 
3. E-Tender documents will be available at CPP Portal i.e., https://etenders.gov.in/eprocure/app on 
October 29, 2026. This e-Tender needs to be mandatorily filled up / online submission through CPP 
Portal i.e., https://etenders.gov.in/eprocure/app. Last date for filing up and submitting the e-Tender 
is up to 11:00 Hrs. on November 12, 2026. Part I of the e-Tender will be opened on or after 
November 13, 2026 at 12:00 Hrs. Detailed guideline on the process to submit e-Tender by the 
vendors have been mentioned in the Schedule of Tender (SOT) and Important instruction for e-
procurement.  
 
4. Filled and signed Tender documents (i.e., Part-I only) in prescribed form shall be uploaded on 
CPP Portal. Part-I of the e-Tender will contain the Bank's standard technical and commercial 
conditions for the proposed work and Tenderers' covering letter. The applicants / Tenderers have 
to upload all annexure / documents mentioned in the tender through above cited portal.  
 
5. After scrutiny of part I of the e-Tender document along with supporting documents, if any of the 
contractors is not found to possess the required eligibility, their e-Tenders will not be accepted by 
the Bank for further processing. Part-II (Price bid) shall be opened of the eligible tenderer on a 
subsequent date.  
 
6. The Bank is not bound to accept the lowest e-tender and reserves the right to accept either in full 
or in part any e-Tender. The Bank also reserves the right to reject all the e-Tenders without 
assigning any reason therefore. 
 
Date: October 29, 2026 
Place: Kolkata  

 
Regional Director  

Reserve Bank of India 
West Bengal & Andaman and Nicobar Islands  

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
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The schedule for the tender (SOT) is as follows: 
 

I.  E-Tender No. 2026_RBI_296176_1 
II.  Mode of Tender e-Procurement System 

(Online Part I – Techno-Commercial Bid and 
Part II - Price Bid through CPP Portal 
https://etenders.gov.in/eprocure/app 

III.  Estimated Cost ₹35.24 Lakh including GST 
IV.  Time period for completion of the work 90 days 
V.  Earnest Money Deposit (Only through 

NEFT/Demand Draft/Bank Guarantee) 
₹70,480.00/- 

VI.  Date of availability of e-Tender Document 
for download on CPP portal /RBI website 

October 29, 2026 from 18:00 PM onwards 

VII.  Starting date of e-tender for submission of 
Part-I (Techno-Commercial Bid) and Part-II 
(Price Bid) at 

November 4, 2026 from 17:00 hrs. onwards 

VIII.  Date and time of pre-bid meeting November 2, 2026 at 11:00 AM 
Venue: 3rd Floor, Estate Department 
Conference Room, RBI, Kolkata 

IX.  Date of Publishing minutes of pre-bid 
meeting on RBI website/CPPP 

November 4, 2026 

X.  Last date and time of submission of EMD November 12, 2026 till 11:00 AM 
(must be reflected in our account) 

XI.  Last Date and time of submission of Tender November 12, 2026 till 11:00 AM 
XII.  a. Date and Time of opening of Part-I 

(Techno-Commercial Bid)  
b. Date of opening of Part II (Price Bid) 

November 13, 2026 after 12:00 PM 
 
Part II of the tender will be opened only for 
those bidders who are found eligible upon 
scrutiny of the Part I submissions.  

 

https://etenders.gov.in/eprocure/app
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RESERVE BANK OF INDIA 

ESTATE DEPARTMENT 
KOLKATA 

 
 
 
 
 

 
 
 

E-TENDER FOR 
 

General Painting of Annexe Building,Substaff Quarters and Boundary Wall of 
BMOP RBI Kolkata 

 
 
 

Part I (Techno-Commercial Bid) 

 
 
 
 
                                                    
 
 
 
Name of Bidder ___________________________________________  
 
Address________________________________________________  
 
Date of Pre-Bid meeting: Venue: ……..at…..AM on …………  
 
Due Date and time of Submission of e-Tender:……..PM on ………… 
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SCHEDULE OF TENDER (SOT) 

 
I.  E-Tender No. 2026_RBI_296176_1 

II.  Mode of Tender e-Procurement System 
(Online Part I – Techno-Commercial Bid and 
Part II - Price Bid through CPP Portal 
https://etenders.gov.in/eprocure/app 

III.  Estimated Cost ₹35.24 Lakh including GST 
IV.  Time period for completion of the 

work 
90 days 

V.  Earnest Money Deposit (Only 
through NEFT/Demand Draft/Bank 
Guarantee) 

₹70,480.00/- 

VI.  Date of availability of e-Tender 
Document for download on CPP 
portal /RBI website 

October 29, 2026 from 18:00 PM onwards 

VII.  Starting date of e-tender for 
submission of Part-I (Techno-
Commercial Bid) and Part-II (Price 
Bid) at 

November 4, 2026 from 17:00 hrs. onwards 

VIII.  Date and time of pre-bid meeting November 2, 2026 at 11:00 AM 
Venue: 3rd Floor, Estate Department 
Conference Room, RBI, Kolkata 

IX.  Date of Publishing minutes of pre-bid 
meeting on RBI website/CPPP 

November 4, 2026 

X.  Last date and time of submission of 
EMD 

November 12, 2026 till 11:00 AM 
(must be reflected in our account) 

XI.  Last Date and time of submission of 
Tender 

November 12, 2026 till 11:00 AM 

XII.  a. Date and Time of opening of Part-I 
(Techno-Commercial Bid)  
b. Date of opening of Part II (Price 
Bid) 

November 13, 2026 after 12:00 PM 
 
Part II of the tender will be opened only for 
those bidders who are found eligible upon 
scrutiny of the Part I submissions.  
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DISCLAIMER 

Reserve Bank of India, Estate Department, Kolkata has prepared this document to give 
background information on the work to the interested parties. While Reserve Bank of India has 
taken due care in the preparation of the information contained herein and believe it to be in order, 
neither Reserve Bank of India nor any of its authorities or any of their respective officers, 
employees give any warranty or make any representations, express or implied as to the 
completeness or accuracy of the information contained in this document or any information which 
may be provided in association with it.  
 
The information is not intended to be exhaustive. Interested parties are required to make their own 
inquiries and respondents will be required to confirm in writing that they have done so, and they 
do not rely only on the information provided by RBI in submitting the Tender. The information is 
provided on the basis that it is non – binding on Reserve Bank of India or any of its authorities or 
agencies or any of their respective officers, employees, agents or advisors.  
 
Reserve Bank of India reserves the right not to proceed with the work or to change the configuration 
of the work, to alter the timetable reflected in this document or to change the process or procedure 
to be applied. It also reserves the right to decline to discuss the matter further with any party 
expressing interest.  
 
No reimbursement of cost of any type will be paid to persons or entities expressing interest. Any 
amendments / corrigendum to the tender, if any, issued in future will only be notified on the RBI 
Website and MSTC Website and will not be published in the newspaper. 
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Important Instructions Regarding E-tender 
 
This is an e-procurement event of RBI. The e- procurement Service Provider/Bidder is the 
Central Public Procurement Portal (CPPP). 
https://etenders.gov.in/eprocure/app  

 
Process of E- tender :     Bidder manual kit is available on home page.  

 
A) Registration for new bidder: The process involves vendor’s registration with CPP portal 
which is free of cost. 
https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page  
 For any technical related queries please call at 24 x 7 Help Desk Number 
  
0120-4001 002 
  
0120-4001 005 
  
0120- 4493395 
  
International Bidders are requested to prefix +91 as country code 
  
EMail Support: 
For any Issues or Clarifications relating to the published tenders, bidders are 
requested to contact the respective Tender Inviting Authority 
  
Technical - support-eproc@nic.in  
  
Policy Related - cppp-doe@nic.in  

 
 
Important Note 
 

THIS IS A LIMITED TENDER ENQUIRY ONLY THOSE BIDDERS/VENDORS WHO ARE 
EMPANELLED AS VENDORS WITH RBI FOR SUCH WORKS GIVEN BELOW UNDER THE 
SECTION-   , TRADE-    , CATEGORY –    OF LIST OF EMPANELLED VENDORS FOR THE 
PERIOD 2024 - 27 ARE ELIGIBLE TO PARTICIPATE IN THIS TENDER .BIDDERS ARE ADVISED 
TO CHECK THIR ELIGIBILITY FOR THIS TENDER BEFORE PARTICIPATING 

 
 
 
 

mailto:support-eproc@nic.in
mailto:cppp-doe@nic.in
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RESERVE BANK OF INDIA 

ESTATE DEPARTMENT 
KOLKATA – 700001 

 
Name of Work: General Painting of Annexe Building,Substaff Quarters and 

Boundary Wall of BMOP RBI Kolkata 
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 (f)Proforma of Bank Guarantee for Performance of the contract 

in respect of items of work for which the tenderer have quoted 

low/unworkable rates-ANNEXURE -VI 
10 
 

Schedule of Quantities  94-109  

 
FORM OF TENDER 

 
           
To                                                                                                                 Place:           
The Regional Director                                                                                Date: 
Reserve Bank of India 
Estate Department 
Kolkata – 700001 
Dear Sir,  
 
Having examined the drawings, specifications, designs and schedule of quantities relating to the 
works specified in the memorandum hereinafter set out and having examined the site of the works 
specified in the said memorandum and having acquired the requisite information relating thereto as 
affecting the tender, I/ We hereby offer to execute the works specified in the said memorandum 
within the time specified in the said memorandum at the rates mentioned in the attached schedule 
of quantities and in accordance in all respects with the specifications, designs, drawings and 
instructions in writing referred to in conditions of tender, the Articles of Agreement, Special 
Conditions, Schedule or Quantities and Conditions of Contract and with such materials as are 
provided                                                                                                                                                                                                                                                                                                                                                                                                                              
for, by and in all other respects in accordance with such conditions so far as they may be applicable.  
 

MEMORANDUM 
(a) Description of work    General Painting of Annexe 

Building,Substaff Quarters and Boundary 
Wall of BMOP RBI Kolkata 

 
(b) Estimated cost ₹35.24 Lakh 
(c ) Earnest Money ₹70,480/- 
(d) Percentage, if any, to be deducted from 

each  bill as Retention Money Deposit 
5 % from each bill 

(e) Performance Bank Guarantee 5% of contract value 
(e) Time allowed for completion of work 90 days from the 14th day of issue of work order. 

However, rates shall remain valid for period of one 
year from the date of opening of Part II of Tender. 

(f) Liquidated damages The recovery of Liquidated Damages shall be at 
the rate of 0.25% of Estimated Cost per week 
subject maximum to 10% of the Contract Value. 

  

2. We agree to keep the tender open for the validity period of the tender and not to make any 
modification in its terms and conditions during the validity period or any other extended period as 
agreed mutually.  
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3. A sum of ₹70,480/- (Rupees seventy thousand four hundred and eighty only) is hereby 
forwarded/uploaded in the form as specified in the tender document as Earnest Money Deposit. If 
I/We, fail to furnish the prescribed performance bank guarantee within the prescribed period, I/We 
agree that the Reserve Bank of India or its successors, in office shall without prejudice to any other 
right or remedy, be at liberty to forfeit the said earnest money deposit absolutely. Further, if I/We fail 
to commence work as specified, I/ We agree that Reserve Bank of India or its successors in office 
shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the said 
performance guarantee absolutely. The said Performance Guarantee shall be a guarantee to 
execute all the works referred to in the tender document upon the terms and conditions contained 
therein.  
4. Further, I/We agree that in case of forfeiture of Earnest Money Deposit or Performance Bank 
Guarantee as aforesaid, I/We shall be debarred from participation in the re-tendering process of the 
work.  
5. I/We hereby declare that I/We shall treat the tender documents, drawings and other records 
connected with the work as secret/confidential documents and shall not communicate 
information/derived therefrom to any person other than a person to whom I/We am/are authorized 
to communicate the same or use the information in any manner prejudicial to the safety of the 
Reserve Bank of India.  
6. Should this tender be accepted, I/We hereby agree to abide by and fulfill the terms and provisions 
of the said Conditions of Contract annexed hereto so far as they may be applicable or in default 
thereof to forfeit and pay to the Reserve Bank of India the amount mentioned in the said conditions. 
7. Our bankers are (Name and full address): 

 
(i)  

(ii)  
 
The names of partners of our firm are: - 

(i)  
(ii)  

 
Name of the partner of the firm authorized to sign.  

OR  
Name of person having Power of Attorney to sign the 
contract. (Certified true copy of the Power of Attorney 
should be attached) 

 

 
 Yours faithfully, 
 
 Signature of Bidder with Seal 
 
Signatures and addresses of witnesses 
 

 Signature Address 
(i) 

 
  

(ii)   
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ARTICLES OF AGREEMENT 
 
ARTICLES OF AGREEMENT made the ________________________________day of 
________________________between the Reserve Bank of India having its Central office 
at Mumbai – 400 001 (hereinafter called “The Bank”) of the one part and 
___________________________________ (herein after called the “contractor”) of the 
other part. 
 
WHEREAS THE Bank is desirous of carrying out General Painting of Annexe 
Building,Substaff Quarters and Boundary Wall of BMOP RBI Kolkata 

 

has caused Drawing and Bills of Quantities showing and describing the work to be done 
to be prepared by or under the direction of Bank’s Engineer. 

  
AND WHEREAS the contractor has agreed to execute upon  and subject to the conditions 
set forth herein and to the conditions set forth in the Special Conditions and in the Schedule 
of Quantities and Conditions of Contract ( all of which are collectively hereinafter referred 
to as “the said Conditions”) the works shown upon the said Drawings and / or described in 
the said Specification and included in the Schedule of Quantities at the respective rate 
therein set forth amounting to the sum as therein arrived at or such other sum as shall 
become payable there under (hereinafter referred to as “the said Contract Amount”). 
 
NOW IT IS HEREBY AGREED AS FOLLOWS 
 

1. In consideration of the said Contract Amount to be paid at the times and in the 
manner set forth in the said Conditions, the contractor shall upon and subject to the 
said Conditions execute and complete the work shown upon the said Drawings and 
described in the said Specifications and the Schedule of Quantities. 

 
2. The Bank shall pay the contractor the said Contract Amount or such other sum as 

shall become payable, at the times and in the manner specified in the said 
Conditions.  

 
     3.The term “Bank’s Engineer” in the said condition regarding execution of the work, 
quality of construction, quality of materials, progress and completion of the project etc. shall 
mean the Deputy General Manager (Technical), or any other person designated for the 
purpose by the Reserve Bank of India. As far as the operation of the provision under clause 
34 of the contract viz. clause relating to settlement of disputes through arbitration, the term 
“Bank’s Engineer” shall be read as General Manager / Officer – in-charge, of the Estate 
Department, Reserve Bank of India, Kolkata.  

 
 



9 
 

3. The said Conditions and Appendix thereto shall be read and construed as forming 
part of this Agreement, and the parties hereto shall respectively abide by, submit 
themselves to the said Conditions perform the agreements on their part respectively 
in the said Conditions contained.  

 
4. The plans, agreement and documents mentioned herein shall form the basis of this 

contract.  
 

This Contract is neither a fixed lump sum Contract nor a piece Work Contract, but it is a 
Contract to carry out the work in respect of “General Painting of Annexe 
Building,Substaff Quarters and Boundary Wall of BMOP RBI Kolkata”  

5.  to be paid for according to actual measured quantities at the rates contained in the 
Schedule of quantities or as provided in the said Conditions. 

 
6. The Contractor shall afford every reasonable facility for the carrying out of all works 

relating to civil works, installation of sanitary work and fittings, permanent water 
supply, electrical installations, fittings, and other ancillary works in the manner laid 
down in the said Conditions, and shall make good any damages done to walls, 
floors, etc. after the completion of such works. 

 
7. The Bank reserves to itself the right of altering the Drawings and nature of the work 

by adding to or omitting any items of work or having portions of the same carried 
out without prejudice to this Contract. 
 

8. The Contractor shall not disclose directly or indirectly any information, materials and 
details of the Bank's infrastructure/systems/equipment’s etc., which may come to 
the possession or knowledge of the Contractor during discharging its contractual 
obligations in connection with this agreement, to any third party and shall at all times 
hold the same in strictest confidence. The Contractor shall treat the details of the 
contract as private and confidential, except to the extent necessary to carry out the 
obligations under it or to comply with applicable laws. The Contractor shall not 
publish, permit to be published, or disclose any of the works in any trade or technical 
paper or elsewhere without the previous written consent of the Bank. The Contractor 
shall indemnify the Bank for any loss suffered by the Bank because of disclosure of 
any confidential information. Failure to observe the above shall be treated as breach 
of contract on the part of the Contractor and the Bank shall be entitled to claim 
damages and pursue legal remedies. The Contractor shall take all appropriate 
actions with respect to its employees to ensure that the obligations of non-disclosure 
of confidential information under this agreement are fully satisfied. The Contractor's 
obligations with respect to non-disclosure and confidentiality will survive the expiry 
or termination of this agreement for whatever reason. 

 



10 
 

9. Time shall be considered as the essence of this Contract and the Contractor hereby 
agrees to commence the work soon after the site is handed over to him or from 14th 
day after the date of issue of formal works order as provided for in the said 
Conditions whichever is later and to complete the entire work within specified time 
period subject nevertheless to the provisions for extension of time. 

 
10. All payments by the Bank under this contract will be made only at Kolkata.  

 
11. All disputes arising out of or in any way connected with this agreement shall be 

deemed to have arisen at Kolkata and only Courts in Kolkata shall have jurisdiction 
to determine the same. 

 
12. The several parts of this Contract have been read by the Contractor and fully 

understood by the Contractor.  
 

13. The contractor/agency shall be solely responsible for full compliance with the 
provision of Prevention of Sexual harassment of Women at work place under 
Prevention, Prohibition and Redressal Act 2013. In case of any complaint of sexual 
harassment against its employee within the premises of Bank, the complaint will be 
filed before the Internal Complaints Committee constituted by the contractor/agency 
and the contractor/agency shall ensure appropriate action under the said Act in 
respect of the complaint. 
(a) Any complaint of sexual harassment from any aggrieved employee of the 

contractor against any employee of the Bank shall be taken cognizance of by the 
Regional Complaints Committee constituted by the bank. 

(b) The contractor shall be responsible for any monetary compensation that may 
need to be paid in case of incident involves the employee of the contractor, for 
instance any monetary relief to Bank’s employee, if sexual violence by the 
employee of the contractor id proved. 

(c) The contractor shall be responsible for educating its employees about the 
prevention of sexual harassment at work place and related issues. 

(d) The contractor shall provide a complete and updated list of its employees who 
are deployed within the bank’s premises. 

 
14. Contractors shall comply with minimum wage Act and labour Act in force. 

Notices/penalty, if any, issued/ imposed by any statutory bodies in the work due to 
lapses by the contractor in complying with the statutory norms/ requirements shall 
be paid by the contractor, without any claim to the Bank.  
 

IN WITNESS WHERE OF the Bank and the Contractor have set their respective hands 
to these presents and two duplicates thereof the day and year first hereinabove written. 
(If the Contractor is a partnership or an individual). 
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IN WITNESS WHERE OF the Bank has set its hands to these presents through its duly 
authorized officials and the Contractor has caused its common seal to be affixed 
hereunto and the said two duplicates/ has caused these presents and the said two 
duplicates hereof to be executed on its behalf, the day and year first hereinabove written, 
(If the Contractor is a Company). 
 
Signature Clause  
 

SIGNED AND DELIVERED by the  
Reserve Bank of India by the hand of  
 
Shri ………………………………………. 
(Name and designation) 
 
In the presence of witnesses 
 
(1) ………………………………………… 
Address…………………………………… 
(2) ………………………………………… 
Address…………………………………… 

 

 
Witness 

 

SIGNED AND DELIVERED BY 
In the presence of  
(1) ………………………………………… 
Address…………………………………... 
(2) ………………………………………… 
Address…………………………………… 

If the party is a partnership firm or an 
individual should be signed by all or on 
behalf of all the partners  

 
Witness 

The COMMON SEAL OF: 
Was hereunto affixed pursuant to the 
Resolutions passed by its Board of 
Directors at the meeting held on 
……………………………… in the 
presence of  
(1) ………………………………………… 
 
(2) ………………………………………… 
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Directors who have signed these 
presents in token thereof in the presence 
of  
(1)………………………………………… 
    
(2)………………………………………….. 

If the contractor signs under Its common 
seals, the signature clause should tally 
with the sealing clause in the Articles of 
Association 

SIGNED AND DELIVERED BY the 
Contractor by the hand of Shri 
________________________________ 
and duly constituted attorney. 

If the Contractor is signing by the hand 
of power of attorney, whether a 
company or individual   
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General Rules and Instructions to the Bidders 
 

Online e-tenders are invited for “General Painting of Annexe Building,Substaff 
Quarters and Boundary Wall of BMOP RBI Kolkata” 

 

1.The tenders shall be submitted in online manner at MSTC E commerce web site. 

2.Bids in Two bid system :- The e-tender in two parts (Part I comprising of duly filled tender 
part I, EMD, technical bid/details, literature etc. and Part II comprising of duly filled-in e- 
tender part II) should be submitted online as e-Tender using digital signature not later than 
the date and time of submission of tender/bid on line . No tender will be accepted after the 
specified date and time for submission of tender under any circumstances whatsoever. Bids 
shall be submitted online only and those received in physical form will not be entertained  
 
3.Tenders shall remain open to acceptance by the Bank for a period of three months from 
the date of opening part-I of the tender which period may be extended by mutual agreement 
and the contractors shall not cancel or withdraw the tender during this period. The quoted 
rates shall be valid for a period of one year from the date of opening of tender part I. 

 
4.The Reserve Bank of India does not bind itself to accept the lowest or any tender and    
reserves to itself the right to accept or reject any or all the tenders, either in whole or in part 
without assigning any reasons for doing so.  
 
5.(a).Tenderers shall pay as earnest money a sum of ₹ 70,480/- (Rupees seventy thousand 

four hundred and eighty sixty six only) by a NEFT/Demand Draft (DD) or Bank Guarantee 

(BG) drawn on a scheduled Bank in favour of Reserve Bank of India, Kolkata, payable 
at Kolkata and the Bank Guarantee toward EMD shall be suitably extended, if 

necessary.  A tender, (Part – I) which is not accompanied by such earnest money will not 

be considered.  The earnest money will be returned to the tenderer if his tender is not 

accepted but without any interest. EMD shall be paid through NEFT, details of NEFT: 

Beneficiary name: Reserve Bank of India, Kolkata; IFSC: RBIS0KLPA01 (Numeric Zero at 

5th and 10th place from left); A/c no. 186003001. Proof of remittance with transaction 

number (scanned copy) shall be attached / uploaded. The bidders are also advised to send 

the proof of remittance with transaction number (scanned copy) to estatekolkata@rbi.org.in 

before 11:00 Hrs. on November 12, 2026 or EMD shall be deposited in the form of an 

irrevocable Bank Guarantee issued by a scheduled Bank in the Bank's standard proforma 

which is available in the e-Tender form, needs to be submitted in person to Estate Dept. 

mailto:estatekolkata@rbi.org.in
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Reserve Bank of India, 3rd Floor, 15 N.S. Road, Kolkata – 700 001 before 11:00 Hrs. on 

November 12, 2026. 

  
(b) Under no circumstances, Earnest Money Deposit will be accepted in any other form than 
mentioned under 5(a) above.   
 
Forfeiture of EMD 
EMD will be forfeited in the following situations: 

• If the vendor/contractor withdraws bid after opening of the commercial bid 
• If the vendor/contractor fails to commence the work awarded to him/her within the 

prescribed time limit. 
Refund of EMD 

• Earnest Money Deposit of all tenderers other than successful tenderer shall be 
refunded on expiry of bid validity (including extended validity) or on award of work to 
the successful tenderer whichever is earliest. 

• Earnest Money deposited by the successful tenderer shall either be retained as 
security deposit or be refunded on obtaining a Performance Bank Guarantee for the 
specified amount from the successful tenderer where so stipulated in the tender. 
 

(c) The Earnest Money Deposit of ₹ 70,480/- (Rupees Seventy thousand four  hundred and 
eighty only)  paid in the form of NEFT/DD or Bank Guarantee (BG) drawn on a scheduled 
Bank in favour of Reserve Bank of India, Kolkata, payable at Kolkata shall remain un-
discharged for such period as may be specified for keeping the tender open. 
 
(d) ) Performance Bank Guarantee (PBG) as security deposit: On award of the work, the 
successful tenderer shall furnish an amount equal to 5% (Five percent) of the contract value in the 
form of a Performance Bank Guarantee (PBG) from any scheduled Bank in the form prescribed by 
the Bank as per Annexure II towards security deposit for the due fulfilment of the contract. This 
Performance Bank Guarantee (PBG) shall be valid till virtual completion of the work. The PBG shall 
be retained with the Bank till virtual completion of the work. The Bank Guarantee towards the 
Earnest Money Deposit (EMD) furnished at the time of submission of tender will be returned after 
submission of the PBG.  
i) Such Performance Bank Guarantee (PBG) should be submitted to the Bank within 14 
days of the issue of work order.  
ii) Maximum allowable extension of time for submission of Performance Guarantee beyond 
the period specified in above without penalty – 7 days. 
iii) Maximum allowable extension of time for submission of Performance Guarantee beyond 
the period specified in (ii) In case of delay in submission in unavoidable circumstances, 
charges for delay in submission of PBG shall be recovered from the bills of the contractor 
at Bank rate. 
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The Engineer-in-Charge shall not make a claim under the performance guarantee except 
for amounts to which the Employer is entitled under the contract (not withstanding and/or 
without prejudice to any other provisions in the contract agreement) in the event of: 
a) Failure by the contractor to extend the validity of the Performance Guarantee as 
described herein above, in which event the Engineer-in-Charge may claim the full amount 
of the Performance Guarantee. 
b) Failure by the contractor to pay the Employer any amount due, either as agreed by the 
contractor or determined under any of the Clauses/Conditions of the agreement, within 30 
days of the service of notice to this effect by Engineer-in-Charge. 
 
(e) Retention Money (RM):  In addition to the Performance Bank Guarantee above, as 
further security for the due fulfillment of the contract by the Contractor, 5% of the value of 
the work done will be deducted by the RBI from each payment to be made to the Contractor 
towards Retention Money. This total amount (Performance Bank Guarantee + Retention 
Money) will be termed as Security Deposit. RBI will release the Performance Bank 
Guarantee after completion of work and the remaining Security Deposit after rectification of 
the defects pointed out during the Defects Liability Period. The amounts retained by the RBI 
shall not bear any interest. 
 
(f)  Caution Money For Low/Abnormally low/Unworkable Rates Items of work:- The 
Bank, if required, may insist that the tenderer, who is being considered for award of work, 
a bank (financial) guarantee for performance of the contract in respect of items of work for 
which the tenderers have quoted low/unworkable rates during evaluation of the tenders. 
The tendered should accept to submit with the Bank, a bank (financial) guarantee (to be 
issued by any Schedules Commercial Bank) for some specified amount (caution money) 
for due performance of their contract, if awarded, in respect of the low/abnormally low/ 
unworkable rates items of work. This is done with a view to ensure contractor's commitment 
for execution of low/abnormally low/ unworkable rates items of work strictly as per the 
specifications in workman like manner, using quality materials, and within specified time 
periods. The standard format in which the said bank guarantee may be obtained from the 
successful tenderer within 14 days after award of the contract shall be as per Annexure VI.  

6. All compensation or other sums of money payable by the contractor to the Bank under 
the terms of this Contract may be deducted from his earnest money and security deposit if 
the amount so permits and the contractor shall unless such deposit has become otherwise 
payable within ten days after such deductions make good in cash the amount so deducted. 

7. The Contractor shall not assign the Contract. He shall not sublet any portion of the 
contract except with the written consent of the Bank. In case of breach of these conditions, 
the Bank’s Engineer shall serve a notice in writing on the Contractor rescinding the contract 
whereupon the security deposit shall stand forfeited to the Bank, without prejudice to his 
other remedies against the Contractor. 

 



16 
 

8. The Contractor shall carry out all the work strictly in accordance with drawing, details and 
instructions of the Bank’s Engineer if in the opinion of Bank’s Engineer and the structural 
Consultant change have to be made in the design and they desire the Contractor to carry 
out the same, the contractor shall carry out the same without any extra charge. The Bank’s 
Engineer’s/Bank’s decision in such cases shall be final and shall not be open to arbitration.  
 
9. A Schedule of probable Quantities in respect of each work and Specifications accompany 
these Special Conditions. The Schedule of probable Quantities is liable to alterations by 
omissions, deductions or additions at the discretion of the Bank’s Engineer. Each tender 
should contain not only the rates but also the value of each item of work entered in a 
separate column and all the amounts quoted against various items should be totaled in 
order to show the aggregate value of the entire tender.  
 
10. The contractors must obtain for himself on his own responsibility and at his own expense 
all the information which may be necessary for the purpose of making a tender and for 
entering into a contract and must examine the drawings, inspect the site of the work, 
acquaint himself with all local conditions, means of access of the work, nature of the work 
and all matters pertaining thereof.  
 
11. The rates quoted in the tender shall include all charges for clearing of site before 
commencement as well as during and after completion, fencing, hoarding, plant and 
equipment, storage sheds, watching and lighting by night as well as day including Sundays 
and Holidays, temporary, protection of the public and safety of adjacent roads, streets, 
cellars, vaults, ovens, pavements, walls, houses, buildings and all other erections, matters 
or things and the Contractor shall take down and remove any or all such centering, 
scaffolding, staging etc., as occasion shall require or when ordered  to do so, and fully 
reinstate and make good all matters and things disturbed during the execution of work and 
to the satisfaction of Bank’s Engineer s. The rates quoted shall be deemed to be for the 
finished work to be measured at site. The rates shall also be firm and shall not be subject 
to exchange variations, labour conditions, fluctuations in railway freights or any conditions 
whatsoever. Contractors must include in their quote, any other tax and/or other levy levied 
by the Central Government or any State Government or local authority, if applicable. The 
rates shall be including applicable GST. No claim in respect of GST or other tax duty or levy 
whether existing or future shall be entertained by the Bank except if changed by the Central 
Govt., State Govt or local authorities during the contract period. 
 
12. The Contractor should note that unless otherwise stated the tender is strictly on item 
rate basis and his/her attention is drawn to the fact that rates for each item should be 
correct, workable and self-supporting. The quantities in the Schedule of Quantities 
approximately indicate the total extent of work but may vary to any extent and may even be 
omitted thus altering the aggregate value of the Contract. No claim shall be entertained on 
this account.  However, during actual execution of work if the quantities of any of the items 
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of work exceeds by more than 25% of the tender quantities, the quantities of such items 
executed, by the authority of the Bank’s Engineer of the project in excess of 25% of the 
tender quantity shall be considered as an extra item of work for which the contractor shall 
submit fresh rates supported by rate analysis worked CPWD or on the actual cost basis 
plus 15% towards establishment charges, contractor’s overhead and profit. The rate for all 
such items of work, being current ones, will not be eligible for price adjustment due to 
increase or decrease in prices of materials and labour rates as per escalation formula, if 
any, given in the tender. 
              
13. Time allowed for carrying out the work is 90 days which shall be reckoned from the 14th 
day of issue of the work order. However, rate shall remain valid for one year from the date 
of opening of Part I of tender. If the contractor fails to complete the work within the specified 
period they/he/she shall be liable to pay Liquidated Damages at the rate of 0.25% of the 
estimated  amount for per week of delay, subjected maximum to 10% of the accepted tender 
amount. The contractor shall before commencing the work shall prepare a detailed work 
programme and submitted within 14 days of time from date of award of the work, which 
shall be got approved by the Bank’s Engineer.  
 
14. The successful contractor is bound to carry out any or all items of work necessary for 
the completion of the job even though such items are not included in the quantities and 
rates, Schedule of instructions in respect of such additional items and their quantities will 
be issued in writing by the Bank’s Engineer.  
 
15. The successful contractors should co-operate with the other contractors if appointed by 
the Bank so that the work shall proceed smoothly with the least possible delay and to the 
satisfaction of the Bank’s Engineer. 

 
16. The contractor shall bear in mind that all the work shall be carried out strictly in 
accordance with the specifications made by Bank’s Engineer and also in compliance of the 
requirements of the local public authorities and to the requirements of the Bank and no 
deviation on any account will be permitted. 

 
 
17. The successful tender should make his own arrangement to obtain all materials required 
for the work. The samples and the literature so submitted by the successful contractors 
shall be retained till the completion. If not submitted the materials shall be as approved by 
the Bank. Sample of all materials quoted for the illustrations with descriptive literature on 
the same shall be submitted by the successful contractor.  
 
18. The Contractor shall strictly comply with the provision of safety code annexed hereto. 
 
19. The Security deposit of the successful contractor will be forfeited if he/they fails to 
comply with any of the conditions of contract.  
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20. The different equivalent brands are specified on approved material schedule. The 
selection of the brand is entirely as per Bank’s discretion.   Only such brand will be allowed 
to use/consume in work as per the given manufacturer’s specifications. The contractor shall 
note this condition while quoting.  
 
21. Compliance with the Rule 144 (xi) of GFR 2017 inserted vide Office Memorandum 
(OM) F.  No.6/18/2019-PPD dated July 23, 2020 issued by Public Procurement Division, 
Department of Expenditure, Ministry of Finance, Government of India, the Public 
Procurement Orders issued in furtherance thereto, and their subsequent revisions shall be 
mandatory. In this regard, Bidder shall submit a copy of Undertaking / Declaration / 
Certificate on their letter head duly sealed and signed by the authorized signatory in the 
format given at Annexure IV. If the Undertaking / Declaration / Certificate submitted by the 
bidder is found to be false, his/her/its tender / work order will be immediately terminated, 
and legal action in accordance with law including forfeiting of Earnest Money Deposit / 
Performance Bank Guarantee I Security Deposit may be initiated and the Bank may also 
debar the bidder from participating in the tenders invited by the Bank in future. 
 
22. I/We hereby declare that I /We have read and understood the above instructions for the 
guidance of contractors.    
 
 
 
Place:                               Signature of Contractor with name, & seal 
Date:                      Address:  
                                                                         E-mail: 
                                                                         Phone: 
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General Conditions of the Contract 
 

Interpretation of 
Clause 

1. In the contract (as hereinafter defined) constructing these 
Conditions, the specifications, Schedule of Quantities and Contract 
Agreement, the following words an expression shall have the 
meaning therein assigned to them except where the subject or 
context otherwise requires:  

(a) “Bank”   Shall mean The Reserve Bank of India and shall include its 
assigns and successors.  

(b) “Contractor” in 
the case of a 
partnership firm 

“Contractor” shall mean …………………and 
…………………………………… partners in the name and 
style of……………………………………and having a place of 
business at ……………………………………and shall include 
the partners for the time being of the said firm the legal 
representatives of a deceased partner.  

In the case of 
Individual 

“Contractor” shall mean Shri 
…………………………………………..trading in the name and 
style of ………………….and shall include its heirs, successors 
and legal representatives. 

In the case of 
company 

“Contractor” shall mean 
………………………………………………...a company 
incorporated under 
………………………………………...19…….. / 20……… and 
having its registered office at …………………………………… 
and shall include his successors and assigns. 

(c)” Engineer “ 
 
 
 
(d ) “Site” 

Shall means the person appointed by the Bank to act as 
Engineer for the purpose of the contract and named as such 
in the conditions. 
 
Shall mean the site of the contract works including any building 
and erection thereon and any other land (inclusively) as 
aforesaid allotted by the Bank for the Contractor’s use. 

(e) “This 
Contract” 
 
 
 
 
 
 
(f) specification “ 

Shall mean the Articles of Agreement, the Special conditions, 
the Conditions (part I and II), the Tender, the letter of 
acceptance, the Appendix, the Schedule of quantities and 
Specification and such further documents as may be expressly 
incorporated in the letter of acceptance or article of agreement 
attached hereto and duly signed. 
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CLAUSES OF CONTRACT 
 

 
 
 
(g) “Bill/ Schedule 
of Quantities “ 
 
(h) “Tender” 
 
 
 
(i) “Letter of 
acceptance” 

Means the specification of the works included in the Contract 
and any modification thereof or addition thereto made or 
submitted by the Contractor and approved by the Engineer. 
 
 
Means the priced and completed bill of quantities forming the 
part of Tender 
 
Means the Contractor’s priced offer to the Bank for the 
execution and completion of the works and remedying of any 
defects therein in accordance with the provisions of the 
contract, as accepted by the letter of acceptance. 
 
Means the formal acceptance by the Bank of the tender 

 
(f) “Notice in 
writing” 

 
Or written notice shall mean a notice in written, typed or printed 
characters sent (unless delivered personally or otherwise 
proved to have been received) by registered post to the last 
known private or business address or registered office of the 
addressee and shall be deemed to have been received when 
in the ordinary course of post it would have been delivered. 
 

(f) “Act of 
Insolvency” 

Shall mean any Act of insolvency as defined by the Presidency 
Town Insolvency Act or the Provincial Insolvency Act or any 
Act amending such original. 

(g) “Net Prices”  If in arriving at the contract amount the Contractor shall have 
added to or deducted from the total of the items in the Tender 
any sum, either as a percentage or otherwise, then the net 
price of any item in the tender shall be the sum arrived at by 
adding to or deducting from the actual figure appearing in the 
Tender as the price of that item a similar percentage or 
proportionate sum provided always that in determining the 
percentage or proportion of the sum so added or deducted by 
the Contractor the total amount of any Prime Cost items and 
provisional sums of money shall be deducted from the total 
amount of the tender. The expression “net rates” or “net prices” 
when used with reference to the contract or accounts shall be 
held to mean rates or prices so arrived at.  

(h) “The Works” General Painting of Annexe Building,Substaff Quarters 
and Boundary Wall of BMOP RBI Kolkata 
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Scope of 
Contract 

Clause 1. The contractor shall carry out and complete the said work 
in every respect in accordance with this Contract and with the 
directions of and to the satisfaction of Bank’s Engineer. The 
Bank’s Engineer may in his absolute discretion and from time to 
time issue further drawing and/or written instructions, details 
directions and explanations which are hereafter collectively 
referred to as “Bank’s Instructions” in regard to: - 

 (a) The variation or modification of the design, quality or quantity of 
works or the addition or omission or substitution of any work. 

(b) Any discrepancy in the Drawings or between the Schedule of 
Quantities and/ or Drawings and/or Specification. 

(c) The removal from the site of any material brought thereon by 
the Contractor and the substitution of any other material 
therefore.  

(d) The removal and/or re-execution of any works executed by the 
Contractor.  

(e) The dismissal from the works of any persons employed 
thereupon.  

(f) The opening up for inspection of any work covered up.  
(g) The amending and making good of any defects under clause 

19 thereof. 
 The Contractor shall forthwith comply with and duly execute any 

work comprised such Bank’s Engineer’s  instructions provided 
always that verbal instructions directions and explanations 
given to the Contractor or his representative upon the works by 
the Bank’s Engineer ’s shall, if involving a variation, be 
confirmed in writing by the Contractor within seven days, and if 
not dissented from in writing within a further seven days by 
Bank’s Engineer ’s  such shall be deemed to be Bank’s 
Engineer ’s instructions within the scope of the Contract. 

 
Variations to 
be approved 
by the Bank  

 
Clause 2. The Contractor shall submit a statement to variations 
giving quantity and rates duly supported by analysis of rates, 
vouchers, etc. The rates on scrutiny and final acceptance by Bank 
shall form a supplementary tender. The Bank shall not be liable for 
payment of such variations until these statements are sanctioned 
by it.  

 
Drawings, 
Schedule of 
Quantities and 
Agreement  

 
Clause 3.The Contract shall be executed in duplicate and the 
Bank’s Engineer, the Bank and the Contractor shall be entitled to 
one executed copy of each for his use. The Contractor on the 
signing hereof shall be furnished by the Bank’s Engineer   free of 
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cost one copy of each of the said Drawings and of the specification 
and one copy of all further Drawings issued during the progress of 
the works. Any further copies of such Drawings required by the 
Contractor shall be paid for by him. The contractor shall keep one 
copy of all Drawings on the works and the Bank’s Engineer or his 
representative shall at all reasonable times have access to the 
same. Before the issue of the final certificate to the Contractor he 
shall forthwith return to the Bank’s Engineer all Drawings and 
Specifications. The quoted rates shall be valid for one year from the 
date of opening of tender Part I. 

 
Contractor to 
provide 
everything 
necessary at 
his cost 

 
Clause 4. The contractor shall provide at his cost everything 
necessary for the proper execution of the work according to the 
intent and meaning of the drawing. Schedule of quantities and 
specification taken together with whether the same may or may not 
be particularly shown or described therein provided that the same 
can reasonably be inferred there from and it the contractor finds any 
discrepancy in the drawings or between the drawings schedule of 
quantities and specifications he shall immediately and in writing 
refer same to the Bank’s Engineer who shall decide which is to be 
followed.  

 
Authorities, 
notices and 
patents 

 
Clause 5. The contractor shall conform to the provisions of any Act 
of the legislature relating to the works and to the regulations and 
bye-laws of any authority, and of any water, electric supply and 
other companies and/or authorities with whose, systems the 
structure is proposed to be connected, and shall, before making any 
variations form the drawings or Specifications that may be 
necessitated by so conforming, give to the Bank’s Engineer  written 
notice, specifying the variation proposed to be made and the reason 
for making it and apply for instruction thereon. In case the 
Contractor shall not within ten days receive such instructions, he 
shall proceed with the work conforming to the provisions, 
regulations, or by-laws in question, and any variation so 
necessitated shall be dealt with under Clause 13 thereof. 

 The Contractor shall bring to the attention of the Bank’s Engineer all 
notices required by the said Acts, regulations or bye-laws to be 
given to any authority and pay to such authority, or to any public 
office all fees that may be properly chargeable in respect of the 
works, and lodge the receipts with the Bank’s Engineer. 

 The contractor shall indemnify the Bank against all claims in respect 
of patent rights, and shall defend all action arising from such claims, 
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and shall himself pay all royalties, license fees, damages, cost and 
charges of all and every sort that may be legally incurred in respect 
thereof. 

 
Setting out of 
works. 

 
Clause 6. The Contractor shall set out the works and shall be 
responsible for the true and perfect setting out of the same and for 
the correctness of the positions, levels, dimensions, and alignment 
of all parts thereof and got approved prior to proceeding of the work. 
If the contractor fails in their role, any errors/defects it shall be 
rectified at his own expense to the satisfaction of the Bank’s 
Engineer. 

 
Materials & 
workmanship 
to conform to 
description  

 
Clause 7. All materials and workmanship shall so far as procurable 
be of the respective kinds described in the Schedule of Quantities 
and/or Specifications and in accordance with the Bank’s Engineer’s 
instructions, and the Contractor shall upon the request of the Bank’s 
Engineer furnish him with all invoices, accounts, receipts and other 
vouchers to prove that the materials comply therewith. The 
Contractor shall at his own cost arrange for and/or carry out test of 
any materials as per relevant IS provisions through the reputed 
laborites prior to use in the work. 

 
Employment of 
Technical Staff 
and employees   

 
Clause 8. Contractor’s superintendence, supervision, technical staff 
and employees. The Contractor shall give all necessary personal 
superintendence during the execution of the works, and as long 
thereafter as the Bank’s Engineer may consider necessary until the 
expiry of the “Defects Liability Period” stated in the Appendix hereto. 
The Contractor shall also, during the whole works in progress, 
deploy a competent, qualified (Diploma or Degree in civil 
engineering) and relevant experienced (minimum 5 years or 3 
years, respectively) Engineer who shall be constantly in attendance 
at the site while the men are at work. Any directions, instructions or 
notices given by the Bank’s Engineer to such representative shall 
be held to be given to the Contractor. The engineer shall also be 
responsible to maintain day to day consumption of material used in 
the work, maintaining the records of the same, maintaining proper 
work quality, etc. 

 
Dismissal of 
workmen. 

 
Clause 9. The Contractor shall on the request of the Bank’s 
Engineer immediately dismiss from the works any person employed 
thereon by him who may, in the opinion of the Bank’s Engineer, be 
incompetent or misconduct himself and such persons shall not be 
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again employed on the works without the permission of the 
Consultant. 

 
Access to 
works 

 
Clause 10. The Bank, the Bank’s Engineer and their respective 
representatives shall at all reasonable times have free access to the 
work and/ or to the workshops, factories or other places where 
materials are lying or from which they are being obtained and the 
Contractor shall give every facility to the Bank, the Bank’s Engineer 
and their representatives necessary for inspections and 
examination and test of the materials and workmanship. No person 
not authorized by the Bank or the Bank’s Engineer except the 
representatives of public authorities shall be allowed on the works 
at any time.  

 
Assistant 
Manager/ 
Manager  

Clause 11. The term Assistant Manager (Tech.)/ Manger (Tech.) 
shall mean the person appointed and paid by the Bank and acting 
under the orders of the Bank’s Engineer to inspect the works in the 
absence of the Bank’s Engineer; the contractor shall afford the 
Assistant manager (Tech.) every facility and assistance for 
inspecting the works and materials and for checking and measuring 
time and materials. Neither the Assistant Manager (Tech) nor any 
representative of the Bank’s Engineer shall have power to set out 
works or to revoke, alter, enlarge or relax and requirements of the 
Contract, or to sanction any day work, additions, alterations, 
deviations or omissions, or any extra work whatever except in so far 
as such authority may be specially conferred by a written order of 
the Bank’s Engineer with the prior concurrence in writing of the 
Bank.  

 The Assistant Manager (Tech)/ Manger (Tech.)  or any 
representative of the Bank’s Engineer, or the Bank shall have power 
to give notice to the Contractor or to his representative of non-
approval of any work or materials and such work shall be 
suspended of the use of such materials shall be discontinued until 
the decision of the Bank’s Engineer   is obtained. The work will from 
time to time be examined by the Bank’s Engineer, the Assistant 
Manager (Tech)/ Manger (Tech.)  or the Bank’s Engineer ’s 
representative but such examination shall not in any way exonerate 
the Contractor form the obligation to remedy any defects which may 
be found to exist at any stage of the works after the same is 
completed. Subject to the limitation of this clause the Contractor 
shall take instructions only from the Bank’s Engineer. 
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Assignment 
and Subletting 

Clause 12. The whole of the works included in the Contract shall be 
executed by the contractor and the Contractor shall not directly or 
indirectly transfer, assign or under-let the Contract or any part / 
share thereof or any interest therein without the prior written consent 
of the Banks and no undertaking shall relieve the Contractor from 
the full and entire responsibility of the Contract or from active 
superintendence of the works during their progress. 

Alterations, 
additions, 
omission etc. 

Clause 13. No alteration, omission or variation shall vitiate this 
Contract but in case the Bank’s Engineer thinks proper at any time 
during the progress of the works to make any alterations in, or 
additions to, or omissions from, the works or any alteration in the 
kind or quality of the materials to be used therein and shall give 
notice thereof in writing under its hand to the Contractor. The 
Contractor shall alter, add to, or omit from, as the case may be, in 
accordance with such notice, but the Contractor shall not do any 
work extra to or make any alterations or additions to or omissions 
from the works or any deviation from any of the provisions of the 
Contract, Stipulation, Specification or Contract Drawings without the 
previous consent in writing of the Bank’s Engineer  and the value of 
such extras, alterations, additions or omissions shall in all cases be 
determined by the Bank’s Engineer   with the prior approval in 
writing of the Bank in accordance with the provisions of Clause 17 
hereof, and the same shall be added to or deducted from the 
Contract Amount, as the case may be.  

 
Schedule of 
Quantities. 

 
Clause 14. The Schedule of Quantities, unless otherwise stated 
shall be deemed to have been prepared in accordance with the 
Standard Method of Measurement. Any error in description or in 
quantity or in omission of items from the Schedule of Quantities 
shall not vitiate this contract but shall be rectified and the value 
thereof, as ascertained under Clause 17 hereof, shall be added to, 
or deducted, from the Contract Amount (as the case may be) 
provided that no rectification of errors, if any, shall be allowed in the 
Contractor’s Schedule of Rates. 

 
Sufficiency of 
Schedule of 
quantities 

 
Clause 15. The Contractor shall be deemed to have satisfied 
himself before tendering as to the correctness and sufficiency of his 
tender for the works and of the prices stated in the Schedule of 
Quantities and/ or the Schedule of Rates and Prices which rates 
and prices shall cover all his matters and things necessary for the 
proper completion of the works.  
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Measurement 
of works 

Clause 16. Engineer-in-Charge shall, except as otherwise provided, 
ascertain and determine by measurement, the value in accordance 
with the contract of work done.  
 
All measurement of all items having financial value shall be entered 
in Measurement Book and/or level field book so that a complete 
record is obtained of all works performed under the contract.  
 
All measurements and levels shall be taken jointly by the Engineer-
in-Charge or his authorized representative and by the contractor or 
his authorized representative from time to time during the progress 
of the work and such measurements shall be signed and dated by 
the Engineer-in-Charge and the contractor or their representatives 
in token of their acceptance. If the contractor objects to any of the 
measurements recorded, a note shall be made to that effect with 
reason and signed by both the parties.  
 
If for any reason, the contractor or his authorized representative is 
not available and the work of recording measurements is 
suspended by the Engineer-in-Charge or his representative, the 
Engineer-in-Charge and the Employer shall not entertain any claim 
from contractor for any loss or damages on this account. If the 
contractor or his authorized representative does not remain present 
at the time of such measurements after the contractor or his 
authorized representative has been given a notice in writing three 
(3) days in advance or fails to countersign or to record objection 
within a week from the date of the measurement, then such 
measurements recorded in his absence by the Engineer-in-Charge 
or his representative shall be deemed to be accepted by the 
Contractor.  
 
The contractor shall, without extra charge, provide all assistance 
with every appliance, labour and other things necessary for 
measurements and recording levels.  
 
Except where any general or detailed description of the work 
expressly shows to the contrary, measurements shall be taken in 
accordance with the procedure set forth in the specifications 
notwithstanding any provision in the relevant Standard Method of 
measurement or any general or local custom. In the case of items 
which are not covered by specifications, measurements shall be 
taken in accordance with the relevant standard method of 
measurement issued by the Bureau of Indian Standards (IS 1200) 
or any other relevant code of practice and if for any item no such 
standard is available, then a mutually agreed method shall be 
followed.  
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The contractor shall give, not less than seven days’ notice to the 
Engineer-in-Charge or his authorized representative in charge of 
the work, before covering up or otherwise placing beyond the reach 
of  
measurement any work in order that the same may be measured 
and correct dimensions thereof be taken before the same is covered 
up or placed beyond the reach of measurement and shall not cover 
up and place beyond reach of measurement any work without 
consent in writing of the Engineer-in-Charge or his authorized 
representative in charge of the work who shall within the aforesaid 
period of seven days inspect the work, and if any work shall be 
covered up or placed beyond the reach of measurements without 
such notice having been given or the Engineer-in-Charge’s consent 
being obtained in writing, the same shall be uncovered at the 
Contractor’s expense, or in default thereof no payment or allowance 
shall be made for such work or the materials with which the same 
was executed.  
 
Engineer-in-Charge or his authorized representative may cause 
either themselves or through another officer of the department to 
check the measurements recorded jointly or otherwise as aforesaid 
and all provisions stipulated herein above shall be applicable to 
such checking of measurements or levels.  
 
It is also a term of this contract that recording of measurements of 
any item of work in the measurement book and/or its payment in the 
interim, on account or final bill shall not be considered as conclusive 
evidence as to the sufficiency of any work or material to which it 
relates nor shall it relieve the contractor from liabilities from any over 
measurement or defects noticed till completion of the defects liability 
period.  
 
 

 
Computerized 
Measurement 
Book   

 
Clause 16A. Engineer-in-Charge shall, except as otherwise 
provided, ascertain and determine by measurement the value of 
work done in accordance with the contract. 
All measurements of all items having financial value shall be 
entered by the contractor and compiled in the shape of the 
Computerized Measurement Book having pages of A-4 size as per 
the proforma III of Measurement Book annexed hereto, so that a 
complete record is obtained of all the items of works performed 
under the contract. 
All such measurements and levels recorded by the contractor or his 
authorized representative from time to time, during the progress of 
the work, shall be got checked by the contractor from the Engineer-
in Charge or his authorized representative as per interval or 
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program fixed in consultation with Engineer-in-Charge or his 
authorized representative. After the necessary corrections made by 
the Engineer-in-Charge or his authorized representative the 
measurement sheets shall be returned to the contractor for 
incorporating the corrections and for resubmission to the Engineer-
in-Charge for the dated signatures by the Engineer in- Charge 
and/or his authorized representative and the contractor or their 
representatives in token of their acceptance. 
Whenever bill is due for payment, the contractor would initially 
submit draft computerized measurement sheets and these 
measurements would be got checked/test checked from the 
Engineer-in-Charge and/or his authorized representative. The 
contractor will, thereafter, incorporate such changes as may be 
done during these checks/test checks in his draft computerized 
measurements, and submit to the Employer a computerized 
measurement book, duly bound, and with its pages machine 
numbered. The Engineer-in- Charge and/or his authorized 
representative would thereafter check this MB, and record the 
necessary certificates for their checks/test checks 
The final, fair, computerized measurement book given by the 
contractor, duly bound, with its pages machine numbered, should 
be 100% correct, and no cutting or over-writing in the 
measurements would thereafter be allowed. If at all any error is 
noticed, the contractor shall have to submit a fresh computerized 
MB with its pages duly machine numbered and bound, after getting 
the earlier MB cancelled by the Employer. Thereafter, the MB shall 
be taken in the Office records, and allotted a number as per the 
Register of Computerized MBs. This should be done before the 
corresponding bill is submitted to the Office for payment. The 
contractor shall submit two spare copies of such computerized MB’s 
for the purpose of reference and record by the concerned officers of 
the Employer 
The contractor shall also submit to the Employer separately his 
computerized Abstract of Costas per format annexed hereto and the 
bill based on these measurements, duly bound, and its pages 
machine numbered along with two spare copies of the bill. 
Thereafter, this bill will be processed by the Employer and allotted 
a number as per the computerized record in the same way as done 
for the measurement book meant for measurements. 
The contractor shall, without extra charge, provide all assistance 
with every appliance, labour and other things necessary for 
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checking of measurements/levels by the Engineer-in- Charge or his 
representative 
Except where any general or detailed description of the work 
expressly shows to the contrary, measurements shall be taken in 
accordance with the procedure set forth in the specifications 
notwithstanding any provision in the relevant Standard Method of 
measurement or any general or local custom. In the case of items 
which are not covered by specifications, measurements shall be 
taken in accordance with the relevant standard method of 
measurement issued by the Bureau of Indian Standards or any 
other relevant code of practice and if for any item no such standard 
is available then a mutually agreed method shall be followed. 
The contractor shall give not less than seven days’ notice to the 
Engineer-in-Charge or his authorized representative in charge of 
the work before covering up or otherwise placing beyond the reach 
of checking and/or test checking the measurement of any work in 
order that the same may be checked and/or test checked and 
correct dimensions thereof be taken before the same is covered up 
or placed beyond the reach of checking and/or test checking 
measurement and shall not cover up and place beyond reach of 
measurement any work without consent in writing of the Engineer-
in-Charge or his authorized representative in charge of the work 
who shall within the aforesaid period of seven days inspect the 
work, and if any work shall be covered up or placed beyond the 
reach of checking and/or test checking measurements without such 
notice having been given or the Engineer-in Charge’s consent being 
obtained in writing the same shall be uncovered at the Contractor’s 
expense, or in default thereof no payment or allowance shall be 
made for such work or the materials with which the same was 
executed 
Engineer-in-Charge or his authorized representative may cause 
either themselves or through another officer of the department to 
check the measurements recorded by contractor and all provisions 
stipulated herein above shall be applicable to such checking of 
measurements or levels 
It is also a term of this contract that checking and/or test checking 
the measurements of any item of work in the measurement book 
and/or its payment in the interim, on account of final bill shall not be 
considered as conclusive evidence as to the sufficiency of any work 
or material to which it relates nor shall it relieve the contractor from 
liabilities from any over measurement or defects noticed till 
completion of the defects liability period 
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Prices for 
extras etc. 
ascertainment 
of 

Clause 17. The Contractor may, when authorized, and shall, when 
directed, in writing by the Bank’s Engineer   with the approval of the 
Bank add to, omit from or vary the works shown upon the drawings, 
or described in the specifications, or included in the Schedule of 
quantities, but the Contractor shall make no addition, omission or 
variation without such authorization or direction. A verbal authority 
or direction by the Bank’s Engineer s shall, if confirmed by them in 
writing within seven days, be deemed to have been given in writing.  

 No claim for an extra shall be allowed unless it shall have been 
executed under provisions of Clause 5 hereof or by the authority of 
the Bank’s Engineer s with the concurrence of the Bank as herein 
mentioned. Any such extra is herein referred to as authorized extra 
and shall be made in accordance with the following provisions.  

 a) (i) The net rates or prices in the original tender shall determine 
the valuation of the extra work where such extra work is of similar 
character and executed under similar conditions as the work 
priced therein. 
(ii) Rates for all items, wherever possible, should be derived        
out of the rates given in the Priced Schedule of Quantities.  

 b) The net prices of the original tender shall determine the value of 
the items omitted if omissions vary the conditions under which 
any remaining items of works are carried out, the prices for the 
same shall be valued under sub-clause (c) hereof. 

 c) Where the extra works are not of similar character and/or 
executed under similar conditions as aforesaid or where the 
omissions vary the conditions under which any remaining items 
of works are carried out or if the amount of any omissions or 
additions relative to  the amount of the whole of the contract woks 
or to any part thereof shall be such that in the opinion of the 
Bank’s Engineer  the net rate of price contained in the Priced 
Schedule of Quantities or tender or for any item of the works 
involves loss or expense beyond that reasonably contemplated 
by the Contractor or is by reason of such omission or addition 
rendered unreasonable or inapplicable, the Bank’s Engineer  
shall fix such other rate or price as in the circumstances it shall 
think reasonable and proper with the prior approval in writing of 
the Bank.  

 d) Where extra work cannot be properly measured or valued the 
contactor shall be allowed day work prices as the net rates stated 
in the tender of the Priced Schedule of Quantities or, if not so 
stated, then in accordance with the local day work rates and 
wages for the districts provided that in either case, vouchers 
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specifying the daily time (and if required by the Bank’s Engineer 
, the workman’s names) and materials employed be delivered for 
verification to the Bank’s Engineer  or his representative at or 
before the end of the week following that in which the work has 
been executed. 

e) The measurement and valuation in respect of the contract shall 
be completed within the “Period of final measurements” stated in 
the Appendix or if not stated the within three months of the 
completion of the Contract works as defined in clause 21 hereof.  

 f) It is further, clarified that for all such authorized extra items where 
rates cannot be derived from tender, the contractor shall submit 
rates, supported by rate analysis worked on CPWD or on the 
“actual cost basis”, plus 15% towards establishment charges, 
contractor’s overhead and profit. Such items will not be eligible 
for escalation. 

 
g) The Contractor should note that unless otherwise stated the 

tender is strictly on item rate basis and his attention is drawn to 
the fact that rates for each and every item should be correct, 
workable and self-supporting. The quantities in the Schedule of 
Quantities approximately indicate the total extent of work but 
may vary to any extent and may even be omitted thus altering 
the aggregate value of the contract. However, during the actual 
execution of the work if the quantities exceeds by more than 25% 
of the tender quantities, the quantity of such items executed, by 
the authority of the Engineer of the project and with the 
concurrence of the Bank, in excess of 25% of the tender quantity 
shall be considered as extra item of work for which contractor 
shall submit fresh rates supported by rate analysis worked on 
CPWD or on actual cost basis +15% towards the establishment 
charges ,contractors overhead & profit .The rates for all such 
items of work ,being current ones, will not be eligible for price 
adjustment due to increase or decrease in prices or materials 
and labour rates as per escalation formula, if any ,given in the 
tender .If any of the items of work is omitted from the accepted 
tender at the sole discretion of Bank, the contractor shall not be 
entitled to any claim on this account. 

 
Unfixed 
materials 
when taken 
into account to 

 
Clause 18. Where in any Certificate (of which the Contractor has 
received payment), the Bank’s Engineer has included the value of 
any unfixed materials intended for and /or placed on or adjacent to 
the works such materials shall become the property of the Bank and 
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be the property 
of the Bank. 

they shall not be removed except for use upon the works, without 
the written authority of the Bank’s Engineer. The Contractor shall be 
liable for any loss of or damage to, such materials. 

 
Removal of 
improper 
works 

 
Clause 19. The Bank  shall, during the progress of the works, have 
power to order in writing from time to time the removal of the works 
within such reasonable time or times as may be specified in the 
order, or any materials which in the opinion of the Bank’s Engineer  
are not in accordance with the Specifications or the instructions of 
the Bank’s Engineer , the substitution of proper materials, and the 
removal and proper re-execution of any work executed with 
materials or workmanship not in accordance with the Drawings and 
Specifications or instruction and the Contractor shall forthwith carry 
out such order at his own cost. In case of default on the part of the 
contractor to carry out such order, the Bank shall have the power to 
employ and pay other persons to carry out the same; and all 
expenses consequent thereon, or incidental thereto, as certified by 
the Bank’s Engineer shall be borne by the Contractor, or may be 
deducted by the Bank from any money due, or that may become 
due, to the Contractor.  

 
Defects after 
virtual 
completion. 

 
Clause 20. Any defect, shrinkage cracks, settlement, discoloring 
,leakages/seepages or other faults which may appear within the 
“Defects Liability Period” stated in the Appendix hereto or, if none 
stated, then within twelve months after the virtual completion of the 
works, arising in the opinion of the Bank’s Engineer  from materials 
or workmanship not in accordance with the contract, shall upon the 
directions in writing of the Bank’s Engineer  and within such 
reasonable time as shall be specified therein, be amended and 
made good by the Contractor, at his own cost and in case of default 
the Bank may employ and pay other persons to amend and make 
good such defects, shrinkage, settlement or other faults, and all 
damages loss and expenses consequent thereon or incidental 
thereon or incidental there to shall be made good and borne by the 
Contractor and such damage, loss and expenses shall be 
recoverable from him by the Bank or may be deducted by the Bank, 
upon the Bank’s Engineer ’s Certificate in writing from any money 
due or that may become due to the Contractor, or the Bank may in 
lieu of such amending and making good by the Contractor deduct 
from any moneys due to the Contractor a sum, to be determined by 
the Bank’s Engineer  equivalent to the cost of amending such work 
and in the event of the amount retained under Clause 31 hereof 
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being insufficient, recover the balance from the Contractor, together 
with any expenses the Bank may have incurred in connection 
therewith. 
Should any defect observed in the work or material supplied by any 
sub-contractor employed on the works who has been nominated or 
approved by the Bank’s Engineer as provided in Clauses 12 and 22 
hereof, the Contractor shall be liable to make good in the same 
manner as if such work or material had been done or supplied by 
the Contractor and been subject to the provisions of this Clause and 
Clause 2 hereof. The Contractor shall remain liable under the 
provisions of this Clause notwithstanding the signing of any 
Certificate or the passing of any accounts, by the Bank’s Engineer. 
The work shall be guaranteed for waterproofing from external sides 
and no leakages /seepages /dampness shall be occurred from the 
external surface of the treated building. If seepages /leakages/ 
dampness occurs in any of the flat from exterior surface then same 
shall be immediately treated without any extra cost. Failure to attend 
to such defects will be got done at risk and cost of the contractor.  

 
Certificate of 
virtual 
completion & 
defects liability 
period. 

 
Clause 21. The works shall not be considered as completed until 
the Bank’s Engineer has certified in writing that they have been 
virtually completed. The Defects Liability Period shall commence 
from the date of such Certificate. 

 
Nominated 
Sub-
Contractor. 

 
Clause 22. All Specialists, Merchants, Tradesmen and other 
executing any work of supplying and fixing any goods for which 
prime cost prices or provisional sums are included in the Schedule 
of Quantities and/or specification who may be nominated or 
selected by the Bank’s Engineer are hereby declared to be Sub-
Contractors employed by the Contractor and are herein referred to 
as nominated Sub-Contractors.  

 No nominated Sub-Contractor shall be employed on or in 
connection with the works against the Contractor shall make 
reasonable objections or (Save where the “Bank’s Engineer and 
Contractor shall otherwise agree) who will not enter into a Contract 
providing. 

a) That the nominated Sub-Contractor shall indemnify the 
Contractor against the same obligations in respect of the 
Sub-Contract as the Contractor is under in the respect of this 
Contract. 
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b) That the nominated Sub-Contractor shall indemnify the 
Contractor against claims in respect of any negligence by the 
Sub-Contractor, his servants or agents or any misuse by him 
or them of any scaffolding or other plants, the property of the 
contractor or under any Workman’s Compensation Act in 
force.  

c) Payment shall be made to the nominated Sub-Contractor 
within fourteen days of his receipt of the Bank’s Engineer ’s 
Certificate provided that before any Certificate provided that 
before any Certificate is issued, the Contractor shall upon 
request furnish, to the Bank’s Engineer  proof that all 
nominated Sub-Contractor’s accounts, included in previous 
Certificates have been duly discharged, in default whereof 
the Bank may pay the same upon a certificate of the Bank’s 
Engineer  and deduct the amount thereof from any sums due 
to the Contractor. The exercise of this power shall not create 
privacy of contract as between Bank and Sub-Contractor.  

 
Other persons 
employed by 
Bank 

 
Clause 23. The Bank reserves the right with the concurrence of the 
Bank’s Engineer to use premises and any portions of the site for the 
execution of any work not included in this Contract which it may 
desire to have carried out by other persons and the Contractor shall 
allow all reasonable facilities for the execution of such work but shall 
not be required to provide any plant or material for the execution of 
such work except by special arrangement with the Bank. Such work 
shall be carried out in such manner as not to impede the progress 
of the works included in the Contract and the Contractor shall not 
be responsible for any damage or delay which may happen to or 
occasioned by such work. 

 
Insurance in 
respect to 
damages to 
persons and 
property 

 
Clause 24. The Contractor shall be responsible for all injury or 
damage to persons, animals or things and for all damage to property 
which may arise from any factor omission on the part of the 
Contractor or any Sub-Contractor or any nominated Sub-Contractor 
or any of their employees. The liability under this clause shall cover 
also, inter alia any damages to structures, whether immediately 
adjacent to the works or otherwise; any damage to roads, streets, 
footpaths, bridges as well as damage caused to the buildings and 
other structures and works forming the subject matter of this 
contract. The contractor shall also be responsible for any damage 
caused to the building and other structures and works forming the 
subject, matter of this contract due to rain, wind, frost or other 
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inclemency of weather. The contractor shall, indemnify and keep 
indemnified the Bank and hold him harmless in respect of all and 
any loss and expenses arising from any such injury or damage to 
persons or property as aforesaid and also against any claim made 
in respect of injury or damage, whether under any statute or 
otherwise and also in respect of any award or compensation or 
damage consequent upon such claims.  
The Contractor shall, at his own expense, effect and maintain till 
issue of the virtual completion certificate under this contract, with an 
insurance company approved by the Bank, an All Risk Policy for 
Insurance for the full amount of the contract including earthquake 
risk in the joint names of the Bank and the contractor (the name of 
the former being placed first in the policy) against all risk policy for 
contractors and deposit such policy or policies with the Bank before 
commencing the works. 

 The contractor shall reinstate all damage of every sort mentioned in 
this Clause so as to do delivery of the whole of the works complete 
and perfect in every respect and so as to make good or otherwise 
satisfy all claims for damage to property or third parties. 

 The Contractor shall also indemnify and keep indemnified the Bank 
against all claims which may be made against the Bank by any 
person in respect of anything which any arise in respect of the works 
or in consequence thereof and shall at his own expense, effect and 
maintain until the virtual completion of the contract, with an 
Insurance Company approved by the Bank a policy of Insurance in 
the joint names of the Bank and the Contractor (name of the former 
being placed first in the policy) against such risk and deposit such 
policy or policies before commencement of the works. The minimum 
limit of the coverage under the policy shall be Rs. 2 lakh per person 
for any one accident or occurrence and Rs. 5 lakh in respect of 
damage to property for any one accident or occurrence subject to 
an overall ceiling of Rs 10 lakh. The contractor shall also indemnify 
the Bank against all claim which may be made upon the Bank, 
whether under the Workmen’s Compensation Act or any other 
statute in force, during the currency of this contract or at Common 
Law in respect of any employee of the contractor or of Sub-
Contractor and shall  at his own expense effect and maintain until 
the virtual completion of the contract or with an Insurance Company, 
approved by the Bank, a policy of insurance against such risks and 
deposit such policy or policies with the Bank from time to time during 
the currency of this contract.  
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 In default of the contractor insuring as providing above, the Bank 
may so insure and may deduct the premiums paid from any moneys 
due or which may become due to the contractor. 

 The contractor shall be responsible for any liability which may not 
be covered by the Insurance Policies referred to above and also for 
all other damages to any person, animal or defective carrying out of 
this contract, whatever, may be the reasons due to which the 
damage shall have been caused. 

 The contractor shall also indemnify and keep Indemnified the Bank 
against all and any costs, charges or expenses arising out of any 
claim or proceedings relating to the works and also in respect of any 
of damage or compensation arising there from. 

 Without prejudice to the other rights of the Bank against contractor 
in respect of such default, the Bank shall be entitled to deduct from 
any sums payable to the contractor the amount of any damages, 
compensation costs, charges and other expenses paid by the Bank 
and which are payable the contractor under this clause. 

 The Contractor shall upon settlement by the insurer pursuant to a 
policy taken under this clause, proceed with due diligence to rebuild 
or repair the works destroyed of damaged. In this event all the 
monies received from the Insurer in respect of such damage shall 
be paid to the Contractor and the contractor shall not be entitled to 
any further payment in respect of the expenditure incurred for 
rebuilding or repairing of the materials or goods destroyed or 
damaged. 

 The contractor, in case of re-building or reinstatement after damage 
shall be entitled to such extension of time for completion as the 
Bank’s Engineer may deem fit, but shall, however, not be entitled to 
reimbursement by the Bank of any shortfall or deficiency in the 
amount finally paid by the insurer in settlement of any claim arising 
as set out herein.  

 Without prejudice to his liability under this clause, the contractor 
shall also cause all nominated sub-contractors to effect, for their 
respective portions of the works, similar policies of insurance in 
accordance with the provisions of this clause and shall produce or 
cause to produce to the Bank such policies. The contractor shall not 
permit a nominated sub-contractor to commence work at the site 
unless the said insurance policies are submitted. In the event of 
failure of the sub-contractor to take out such a policy of insurance 
before commencing the works at the site, the contractor shall be 
responsible for any claim or damage attributable to the said sub-
contractor. 
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Contractor shall take following Insurance Policies:  
1) Contractor’s All Risk Policy for the full Contract Value for entire 
Contract Period  
2) Workmen Compensation Policy for all workmen deployed at site  
3) Third Party Liability Policy as per following details:  
a) For injury to persons – ₹ 2 Lakh per person per accident  
b) For damage to property – ₹ 5 Lakh per accident  

 
Date of 
commenceme
nt and 
completion. 

 
Clause 25. The Contractor shall be allowed admittance to the site 
on the “Date of Commencement” stated in the Appendix hereto, or 
such later date as may be specified by the Bank’s Engineer  and he 
shall thereupon and forthwith begin the works and shall regularly 
proceed with and complete the same (except such painting or other 
decorative work as the Bank’s Engineer  may desire to delay on or 
before the “Date of Completion” stated in the Appendix subject 
nevertheless to the provisions for extension of time hereinafter 
contained. 

 
Liquidated 
Damage for 
non-
completion  

 
Clause 26. If the Contractor fails to complete the works within the 
stipulated time as in the Appendix or within any extended time under 
Clause 27 hereof and the Bank’s Engineer certifies in writing that in 
his opinion the same ought reasonably to have been completed the 
Contractor shall pay the Bank the sum named in the Appendix as 
“Liquidated Damages” for the period during which the said work 
shall so remain incomplete and the Bank may deduct such damages 
from any moneys due to Contractor.  

 
Delay and 
extension of 
time 

 
Clause 27. If in the opinion of the Bank’s Engineer   the works be 
delayed (a) by force Majuro or (b) by reason of any exceptionally 
inclement weather or (c) by reason of proceeding taken or 
threatened by or dispute with adjoining or neighboring owners or 
public authorities arising otherwise than through the Contractor’s 
own default or (d) by the works of delays of other Contractors or 
Tradesmen engaged or nominated by the Bank or the Bank’s 
Engineer  and not referred to in the Schedule of Quantities and/or 
Specification or (e) by reason of Bank’s Engineer ’s instructions as 
per Clause 2 of hereof or (f) by reason of civil commotion, local 
combination of workmen or strike or lockout affecting any of the 
building trades or (g) in consequences of the Contractor not having 
received in due time necessary instructions from the Bank’s 
Engineer  for which he  specifically applied  in writing or (h) from 
other causes which the Bank’s Engineer   may certify as beyond the 
control of contractor or (i) in the even the value of work exceed the 
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value of the priced scheduled of quantities owing to variation, the 
Bank’s Engineer  may with previous approval in writing of the Bank 
make a fair and reasonable extension of time for completion of the 
Contractor Works for which contractor shall apply to the competent 
authority of Bank requesting the extension of time and its duration 
mentioning the reasons for the necessary extension of time at least 
07 days prior to scheduled completion date of the contract.; in case 
of such strike or lockout the Contractor shall nevertheless constantly 
use his endeavor to prevent delay and shall do all that may 
reasonably be required to the satisfaction of the Bank’s Engineer  to 
proceed with work. 

 
Failure by 
contractor to 
comply with 
Bank’s 
Engineer ’s 
instructions 

 
Clause 28. If the Contractor after receipt of written notice from the 
Bank’s Engineer   requiring compliance within ten days fails to 
comply with such further drawings and/or Bank’s Engineer  
instructions the Bank may employ and pay other persons to execute 
any such work whatsoever that may be necessary to give effect 
thereto, and all costs incurred in connection therewith shall be 
recoverable from the Contractor by the Bank on the Certificate of 
the Bank’s Engineer  as a debt or may be deducted by him from any 
money due to the Contractor.  

 
Termination of 
contract by the 
Bank  

 
Clause 29. If the contractor being an individual or a firm commits 
any “act of insolvency”, or shall be adjudged an insolvent or being 
an incorporated Company shall have an order for compulsory 
winding up made against it or pass an effective resolution for 
winding up voluntarily or subject to the supervision of the Court and 
the Official Assignee or the Liquidator in  such acts of insolvency or 
winding up, as the case may be, shall be unable within seven days 
after notice to him requiring him to do so, to show to the reasonable 
satisfaction of the Bank’s Engineer  that he is able to carry out and 
fulfill the Contract and to give security therefore, if so required by 
the Bank’s Engineer .  

 Or if the Contractor (whether an individual, firm or incorporated 
Company) shall suffer execution or other process of Court attaching 
property to be issued against the Contractor. 
Or shall suffer any payment under this Contract to be attached by 
or on behalf of any of the creditors of the Contractor. 

 Or shall assign or sublet this Contract without the consent in writing 
of the Bank first had and obtained.  

 Or shall charge or encumber this Contract or any payments due of 
which may become due to the Contractor hereunder.  
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 Or if the Bank’s Engineer shall certify in writing to the Bank that the 
Contractor, 

i. Has abandoned the Contract, or  
ii. Has failed to commence the works, or has without any lawful 

excuse under these Conditions suspended the progress of 
the works for fourteen days after receiving from the Bank’s 
Engineer notice to proceed or 

iii. Has failed to proceed with the works with such due diligence 
and failed to make such due progress as would enable the 
works to be completed within the time agreed upon or 

iv. Has failed to remove materials from the site or to pull down 
and replace work for seven days after receiving the Bank’s 
Engineer written notice that the said materials or work were 
condemned and rejected by the Bank’s Engineer under these 
conditions, or 

v. Has neglected or failed persistently to observe and perform 
all or any of the acts, matters of things by this Contract to be 
observed and performed by the Contractor for seven days 
after written notice shall have been given to the Contractor 
requiring the Contractor to observe or perform the same. 

 Then and in any of the said cases the Bank may, notwithstanding 
any previous waiver, after giving seven days’ notice in writing to the 
Contractor, determine the Contract, but without thereby affecting the 
powers of the Bank’s Engineer or the obligations and liabilities of 
the contractor, the whole of which shall continue in force as fully as 
if the Contract had not been so determined, and as if the works 
subsequently executed had been executed by or on behalf of the 
Contractor. And further, the Bank by his agents or servants may 
enter upon and take possession of the works and all plant, tools, 
scaffolding, sheds, machinery steam and other power utensils and 
materials lying upon the premises or the adjoining lands or roads, 
and use the same as its own property or may employ the same by 
means of his own servants and workmen in carrying on and 
completing the works or by employing any other Contractor or other 
person or persons to complete the works, and the Contractor shall 
not in any way interrupt or do any act, matter or thing to prevent or 
hinder such other Contractor or other person or persons employed 
for completing and finishing of using the materials and plant for the 
works. When the works shall be completed or as soon thereafter as 
convenient the Bank’s Engineer shall give a notice in writing to the 
Contractor to remove his surplus materials and plant, and should 
the Contractor fail to do so within a period of fourteen days after 
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receipt thereof by him, the Bank may sell the same by public 
auction, and give credit to the Contractor for the net amount 
realized. The Bank’s Engineer  shall thereafter ascertain and certify 
in writing under his hand what (if anything) shall be due or payable 
to or by the Bank, for the value of the said plant and materials so 
taken possession of by the Bank and the expense or loss which the 
Bank shall have been put to in procuring the works to be completed 
and the amount, if any, owning to the Contractor and the amount 
which shall be so certified shall thereupon be paid by the Bank to 
the Contractor or by the Contractor to the Bank, as the case may 
be, and the Certificate of the Bank’s Engineer  shall be final and 
conclusive between the parties. 

 
Termination of 
Contracts by 
Contractor 

 
Clause 30. If the payment of the amount payable by the Bank under 
Certificate of the Bank’s Engineer  shall be in arrears and unpaid for 
thirty days after notice in writing requiring payment of the amount as 
a foresaid shall have been given by the Contractor to the Bank, or if 
the Bank interferes with or obstructs the issue of any such 
Certificate, or if the Bank shall repudiate the Contractor, of if the 
works be stopped for three months under the order of the Bank’s 
Engineer  or the Bank or by any injunction or other order of any 
Court of Law, then and in any of the said cases the Contractor shall 
be at Liberty to determine the Contract by notice in writing to the 
Bank through the Bank’s Engineer , and he shall be entitled to 
recover from the Bank, payment for all works executed and for any 
loss he may sustain upon any plant or materials supplied or 
purchased or prepared for the purpose of the Contract. 

 In arriving at the amount of such payment the net rates contained in 
the Contractor’s original Tender shall be followed or where the same 
may not apply valuation shall be made in accordance with Clause 
17 hereof. 

 
Certificates 
and payments 
 

 
Clause 31. 
(a) The Contractor shall be paid by the Bank from time to time by 
installments under Interim Certificates to be issued by the Bank’s 
Engineer  to the Contractor on account of the works executed when 
in the opinion of the Bank’s Engineer , work to the approximate 
value named in the Appendix as ‘Value of work for Interim 
Certificates” (or less at the reasonable discretion of the Bank’s 
Engineer ) has been executed in accordance with this Contract, 
subject, however, to a retention of the percentage of such value 
named in the Appendix hereto as “Retention Percentage for Interim 
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Certificates” until the total amount retained shall reach the sum 
named in Appendix as     “Total “Retention Money”  after which time 
installments shall be up to the full value of the work subsequently 
so executed and fixed in the building. The Bank’s Engineer may in 
his discretion include the Interim Certificate such amount as he may 
consider proper on account of materials delivered upon the site by 
the Contractor for use in the works. And the Contractor shall be 
entitled to the payment of the Final Balance in accordance with the 
Final Certificate to be issued in writing by the Bank’s Engineer   at 
the expiration  of the period referred to as “ the Defect Liability 
Period” in the Appendix hereto from the date of Virtual Completion 
or as soon as after the expiration of such period as the works shall 
have been finally completed and all defect made good according to 
the true intent and meaning hereof whichever shall last happen, 
provided always that the issue by the Bank’s Engineer  of any 
Certificate during the progress of the works or at or after their 
completion shall not relive the contractor from his liability under 
Clause 2 and 20 not relieve the contractor of his inability in cases of 
fraud, dishonesty, or fraudulent concealment relating of the works 
or material or to any matter dealt with in the Certificate, and in case 
of all defects and insufficiencies in the works or materials which a 
reasonable examination would not have disclosed. No certificate of 
the Bank’s Engineer shall of itself be conclusive evidence that any 
works or materials to which it relates are in accordance with the 
Contract neither will the Contractor have a claim for any amounts 
which the Bank’s Engineer might have certified in any interim bill 
and paid by the Bank and which might subsequently be discovered 
as not payable and in this respect the Bank’s decision shall be final 
and binding. 

 (b) The Contractor has to submit along with his all running account 
bills and final bill, a statement showing the details as well as the 
quantities of cement, steel and other building materials procured by 
him up to the date of the bill for verification of the same before 
settlement of such bills by the Bank. 

 (c) The Bank’s Engineer shall have power to withhold any Certificate 
if the works or any parts thereof are not being carried out to his 
satisfaction. 

 (d) The Bank’s Engineer may make any correction in any previous 
Certificate which shall have been issued by him.  

 (f) No certificate of payment shall be issued by the Bank’s Engineer 
if the Contractor fails to insure the works and keep them insured till 
the issue of the Virtual Completion Certificate. 
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 (g) Payment upon the Bank’s Engineer’s Certificate shall be made 
within the periods named in the Appendix as “Period for honor 
of Certificates” after such Certificates have been delivered to the 
Bank. 

  
 
Delayed 
Payment  
 
 
 
 
 
 
 
 
Matters to be 
finally 
determined by 
Bank 

 
Clause 32. Any amounts payable by the Bank to the Contractor in 
pursuance of any certificate given by the Bank’s Engineer 
hereunder shall, if not paid within the “Period of honoring 
certificates” named in the Appendix, carry interest at the rate named 
in the Appendix as the “Rate of Interest for delayed payment” from 
the date upon which such sum ought to have been paid by the Bank 
until the payment.  
 
Clause 33. The decision, opinion, direction, Certificate (except for 
payment) with respect to all or any of the mattes under Clause 1,2 
3,7,12,19,27 (a,c,d,e,f) hereof (which matters are herein referred to 
as excepted matters) shall be final and conclusive and binding on 
the parties hereto and shall be without appeal. Any other decision, 
opinion, direction, certificate or valuation of the Bank’s Engineer or 
any refusal of the Bank’s Engineer to give any of the same, shall be 
subject to the right of Arbitration and review under Clause 34 hereof 
in the same way in all respects (including the provisions as to 
opening the reference) as if it were a decision of the Bank’s 
Engineer. 

 
Settlement of 
disputes 
through 
arbitration 

 
Clause 34. All disputes and difference of any kind whatever arising 
out of or in connection with the contract or the carrying out of the 
works (whether during the progress of the works or within 12 months 
from the date of virtual completion of work and whether before or 
within 12 months of determination abandonment or breach of 
contract) shall be referred to  giving inter-alia full details of the matter 
under dispute like quantities, rates, amount claimed and the reason 
thereto, and settled by the Bank who shall state its decision in 
writing. Such decision may be in the form of a final Certificate or 
otherwise. The decision of the Bank with respect to any of the 
expected matter shall be final and without appeal as stated in clause 
33 hereof. But if the contractor be dissatisfied on any matter the 
contractor may within 28 days after receiving notice of such decision 
upon. Such written notice shall specify the matters, which are in 
dispute of difference of which such written notice has been given. If 
both the parties agree a single arbitrator would be appointed for the 
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purpose. In case no agreement could be reached on the 
appointment of single arbitrator, both the parties will nominate one 
person each as an arbitrator on their behalf. The two arbitrators 
nominated by the parties shall nominate one more person to act as 
third arbitrator or umpire. 

 The Arbitrator or Arbitrators, as the case may be, shall have power 
to open up, review and revise any certificate, opinion, decision, 
requisition or notice, save in regard to the excepted matters, 
referred to in the preceding Clause, and to determine all matters in 
dispute which shall be submitted to arbitration and of which notice 
shall have been given as aforesaid.  

 The arbitrator or Arbitrators, as the case may be, shall make his or 
their award within one year (or such further extended time as may 
be decided by him or them as the case may be with the consent of 
the parties) from the date of entering on the reference. In case 
during the arbitration proceedings the parties mutually settle, 
compromise their dispute of difference, on the parties filling their 
joint memorandum of the settlement of compromise, the arbitrator 
or the arbitrators as the case may be, shall make an award in terms 
of such settlement of compromise. 

 Upon any such reference, the decision on the cost incidental to the 
reference and award respectively shall be in the discretion of the 
Arbitrator or Arbitrators as the case may be, who may determine the 
amount thereof or direct the same to be taxed as between party and 
party, and shall direct by whom and whom and in what matter the 
same shall be borne and paid.  
This submission shall be deemed to be a submission to arbitration 
within the meaning of the Indian Arbitration and Conciliation Act, 
1996 or any statutory modification thereof. The award of the 
Arbitrator or Arbitrators, as the case may be, shall be final and 
binding on the parties. It is agreed that the Contractor shall not delay 
the carrying out of the works by reason of  any such matter, question 
or dispute being referred to arbitration, but shall proceed with the 
works with all due diligence and shall until the decision of the 
Arbitrator or Arbitrators is given, abide by the decision of the Bank. 
No award of the Arbitrator or Arbitrators, as the case may be, shall 
be relieve the Contractor of his obligations to adhere strictly to the 
Bank’s instructions with regard to the actual carrying out of the 
works. The Bank and the Contractor hereby also agree that 
arbitration under this clause shall be a condition precedent to any 
right of action under the contract. 
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Right of 
Technical 
Scrutiny of 
Final Bill. 

Clause 35. The Bank shall have a right to cause a technical 
examination of the works by any of the persons or organization as 
appointed by the Bank and the final bill of the Contractor including 
all supporting vouchers, abstracts, etc. If as a result of this 
examinations or otherwise any sum is found to have been overpaid 
or over certified it shall be lawful for the Bank to recovery the sum 
from any payment due to the Contractor for this works or any other 
works being carried out by the contractors elsewhere under the 
Reserve Bank Of India. 

 
Bank entitled 
to recover 
compensation 
paid to 
workmen. 

 
Clause 36. If, for any reason, the Bank is obliged, by virtue of the 
provisions of the Workmen’s Compensation Act, 1923, or any 
statutory modification or re-enactment thereof to pay compensation 
to a workman employed by the Contractor in execution of the works, 
the Bank shall be entitled to recover from the Contractor the amount 
of compensation so paid, and without prejudice to the rights of the 
Bank under the said Act. The Bank shall be at liberty to recover such 
amount or any part thereof by deducting it form the security deposit 
or from any sum due by the Bank to the Contractor under this 
contract or otherwise. The Bank shall not be bound to contest any 
claim made against it under the said Act, except on the written 
request of the contractor and upon his giving to the Bank for all cost 
for which the Bank might become liable in consequence of 
contesting such claim. 

 
Abandonment 
of works.  

 
Clause 37. If at any time after the acceptance of the tender, the 
Bank shall for any reasons whatsoever not require the whole or any 
part of the works to be carried out, the Bank’s Engineer shall give 
notice in writing to the Contractor who shall have to claim to any 
payment of compensation or otherwise whatsoever on account of 
any profit or advantage which he might have derived from the 
execution of the whole works.  

 
Right of Bank 
To terminate 
the contract in 
the event of 
death of 
contractor if 
individual  

 
Clause 38.  Without prejudice to any of the right or remedies under 
this Contract, if the Contractor being an individual die, the Bank shall 
have the option of terminating the Contract without incurring any 
liability for such termination. 
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Marginal 
Notes.  
 

Clause 39. The Marginal Notes and in the catch lines hereto and in 
the annexures hereto are meant only for convenience of reference 
and shall not in any way be taken in to account in the interpretation 
of these present and the annexures hereto.                                          
 

Non-
Disclosure 
Pact  
 

 
Clause 40. The contractor shall not disclose directly or indirectly any 
information, materials and of the Employer’s infrastructure/ 
system/equipment etc. which may come to the possession or 
knowledge of the contractor during the course of discharging its 
contractual obligations in connection with the agreement, to any 
third party and shall at all times hold the same in strictest 
confidence. The contractor shall treat the details of the contract as 
private and confidential, except to the extent necessary to carry out 
the obligations under it or to comply with applicable laws. The 
contractor shall not publish, permit to be published, or disclose any 
particulars of the works in any trade or technical paper or elsewhere 
without the previous written consent of the Employer. The contractor 
shall indemnify the Employer for any loss suffered by the Employer 
as a result of disclosure of any confidential information. Failure to 
observe the above shall be treated as breach of contract on the part 
of the contractor and the Employer shall be entitled to claim 
damages and pursue legal remedies.  
The contractor shall take all appropriate actions with respect to its 
employees to ensure that the obligations of non-disclosure of 
confidential information under this agreement are fully satisfied.  
The contractor’s obligations with respect to non-disclosure and 
confidentiality will survive the expiry or termination of this agreement 
for whatever reason.  
 

Prevention of 
Sexual 
Harassment 
Of Women At 
Work Place  
 

Clause 41.  
(i) The Contractor /Agency shall be solely responsible for full 
compliance with the provisions of the ‘’Sexual Harassment of the 
women at work place (Prevention, Prohibition and Redressal) Act, 
2013”. In case of any sexual harassment against its employee within 
the premises of the Bank, the complaint will be filed before the 
internal complaints committee constituted by the contractor / 
Agency and the Contractor / Agency shall ensure appropriate action 
under the said Act in respect to the complaint.  
 
(ii) Any complaint of sexual harassment from any aggrieved 
employee of the contractor against any employee of the Bank shall 
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be taken cognizance of the Regional Complains Committee 
constituted by the Bank  
 
(iii)The contactor shall be responsible for any monetary 
compensation that may need to be paid in case the incident involves 
the employees of the contractor, for instance any monetary relief to 
Bank’s employee, if sexual violence by the employee of the 
contractor is proved.  
 
(iv) The contractor shall be responsible for educating its employees 
about prevention of sexual harassment at work place and related 
issues  
 

Debarment of 
firms from 
bidding 

CLAUSE 42. 
A bidder is liable for debarment/disqualification from bidding on the 
following grounds: 
 
(i).  If it is determined that the bidder has committed the following 

acts or omissions in contravention of the code of integrity: 
a. making offer, solicitation or acceptance of bribe, reward or 

gift or any material benefit, either directly or indirectly, in 
exchange for an unfair advantage in the procurement 
process or to otherwise influence the procurement process. 

b. any omission or misrepresentation that may mislead or 
attempt to mislead so that financial or other benefit may be 
obtained or an obligation avoided. 

c. any collusion, bid rigging or anticompetitive behavior that 
may impair the transparency, fairness and the progress of 
the procurement process. 

d. improper use of information provided by the procuring entity 
to the bidder with an intent to gain unfair advantage in the 
procurement process or for personal gain. 

e. any financial or business transactions between the bidder 
and any official of the procuring entity related to tender or 
execution process of contract: which can affect the decision 
of the procuring entity directly or indirectly. 

f. any coercion or any threat to impair or harm, directly or 
indirectly, any party or its property to influence the 
procurement process. 

g. obstruction of any investigation or auditing of a procurement 
process.  
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h. making false declaration or providing false information for 
participation in a tender process or to secure a contract; 

i. Failed to disclose conflict of interest. 
j. failed to disclose any previous transgressions made in 

respect of the provisions of sub-clause (i) with any public 
institution / entity in India or any other country during the last 
three years or of being debarred by any public procuring 
institution / entity. 

 
(ii).  For any actions or omissions by the bidder other than 

violation of codec of integrity, which in the opinion of the Bank 
warrants debarment, for the reasons like supply of sub-
standard material, non-supply of material, abandonment of 
works, sub-standard quality of works, failure to abide terms 
of the tender etc. 

 
(iii).  If the bidder has been convicted of an offence  (a) under the 

Prevention of Corruption Act, 1988;or (b) the Indian Penal 
Code or any other law for the time being in force, for causing 
any loss of life or property or causing a threat to public health 
as part of execution of a public procurement contract. 

(iv).  In this regard, Bidder shall submit a copy of Undertaking / 
Declaration / Certificate on their letter head duly sealed and 
signed by the authorized signatory in the format given at 
Annexure V. 

 
Date: -                 
Place: -                                          

                                               Signature and seal of contractor  
                                               Name and address:                                  
                                               E-mail: 
                                               Phone: 
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SPECIAL CONDITIONS OF CONTRACT 
 

1. Time allowed for carrying out the work is 90 days which shall be reckoned from the 14th 
day of date issue of work order. However, rate shall remain valid for one year from the 
date of opening of Part I of tender. The contractor shall before be commencing work 
prepare a detailed work program, which shall be approved by the Bank’s Engineer & 
shall be supported by his infrastructure with adequate support to plants, tool, tackles, 
labour forces etc. 
  

2. Labourers will not be allowed to stay at site. 
  

3. Contractor will have to make his own arrangement to hoist all the material, tools and plants 
etc. at the place of work as well as lowering down the same along with debris and salvaged 
material without causing any dust, nuisance, spillage and safety hazards. For this purpose, 
the contractor will have to get his scheme approved well in advance from the Bank and 
shall have to incorporate any changes suggested. No debris more than a truckload shall 
be allowed to be accumulated at site. Debris shall be placed in location as directed by 
Bank’s Engineer & shall be kept in gunny bags etc. 
 

4. The Contractor at his own cost will have to put up proper and sufficient hoarding screen 
and fence during the time as may be necessary for safety and convenience of the staff, 
occupants and visiting public and maintain the same in good condition during work and 
where necessary cause such hoarding of fence to be well lighted during the night to prevent 
accidents. Contractor will have to make good without any extra payment, any damage done 
during the work. The contractors are requested in their own interest to inspect the site to 
assess the nature and quantum of work.  
 

5. Contractor shall not be allowed to store any of the debris material inside the building. 
Necessary arrangements shall be made in advance with the prior approval of Engineer-in-
charge to transport all debris to ground by means of suitable chutes and stack the same 
wherever directed prior to carting away from the Banks premises.  

6. Work platforms erected shall be such as to facilitate safe working of workers and 
supervisors as also to support man, materials and debris on at least three to four levels 
simultaneously.  

7. Contractor shall, before start of the work shall submit his/their time schedule for various 
activities to be carried under the contract 

8. The contractor shall endeavor to keep dust and dirt noise/nuisance inside the building to 
minimum. Contractor shall also provide at his cost to clean area on day to day basis to keep 
dust free environment. 
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9. The work of repairs is required to be carried out in occupied buildings. Contractor shall be 
required to give his best possible co-operation to offer minimum of inconvenience to the 
occupants to the extent possible.  
 

10. The contractor shall make his own arrangement for taping the available water/electricity 
and the usage of the same shall be optimum usage. 
 

11. Permission, if any, required from the local bodies shall be obtained by the Contractor. 
Charges towards the same shall be reimbursed after submission of original paid receipt. 

 
12. The   intending Contractors can obtain any clarifications regarding the Quotation 

drawings, specifications etc. from the department on any Bank's working day. 
 
13 .The Tendered may please note that, the work need to be carried out during the day 
time or as per the Bank’s instructions.   Therefore, the entire work involved shall be carried 
out with least disturbance to the occupants of the captioned colony and also day-to-day 
cleaning has to be done by the contractor. Failing to which same will be got done at risk 
and cost of the contractor.  

 
14. The entire materials for the work shall be brought to the working area through the 

staircase or by pulley arrangement from external side. The debris/dust or any wastage 
generated out of the above work shall be cleaned as frequently as required and as 
instructed by the Bank's Engineer. Non-clearance of the debris even after Bank’s 
instructions will cause removal of the same at risk and cost of the contractor.  
 

15. All dismantling work and work generating noise shall be done during the day time.  Day 
time work shall have to be done on restricted hours if directed by the Bank. Contractor 
has to make available all the supply of material through staircase. Contractor shall take 
into account the above facts while quoting the rates and all out efforts shall be made to 
complete the work within scheduled time period. 
 

16 The staircase and passages used by the laborers shall be cleaned properly daily basis 
to the entire satisfaction of Bank's Engineers failing which same will be got done by 
Bank at risk and cost of the contractor.  
 

17. Price adjustment: 
The materials provided under preview of basic price, if any, shall be considered for Price 
adjustment. The rates of such approved materials shall be duly approved by the Bank’s 
Engineer which is exclusive of GST. The contractors shall provide/enclosed all paid 
purchase bill/s of a consignment/s along with the RA/Final bill/s. The price adjustment 
will be calculated considering the difference between approved purchase rate and basic 
rate of the material (excluding GST) multiplied by the approximate quantity indicated in 
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the respective tender item with15% contractor’s overheads and profit on the difference. 
The wastage will not be considered while working of Price Adjustment Therefore, the 
contractors shall duly assess the wastage of material on account of handling and usage 
and include while evaluating the quoted rate. 

 
18. The Employer shall have a right to cause a technical examination of the works and the 
final bill of the contractor including all supporting vouchers, abstracts etc., to be made at 
the time of payment of the final bill. If as a result of this examination or otherwise any sum 
is found to have been overpaid or over certified it shall be lawful for the Employer to recover 
the sum. 
 
 

19. The rates quoted in the tender shall include all charges for clearing of site before 

commencement as well as after completion, providing and erecting double scaffolding 

during the work and removing the same after the work, all tools and equipment, materials 

and labours, loading and unloading, storage arrangements, watching and lighting by night 

as well as day including Sundays and holidays, temporary lines for drawing plumbing and 

electricity supply arrangements (water and electricity may be made available at the 

available sources within the Bank’s Premises), protection of the public and safety of walls, 

buildings and all other erections, matters or things and the Contractor shall take down and 

remove any or all such centering, scaffolding, staging, etc. as occasion shall require or 

when ordered so to do and fully reinstate and make good all matters and things disturbed 

during the execution of work and to the satisfaction of the Bank. The rates quoted shall be 

deemed to be for the finished work to be measured at site. The rates shall also be firm and 

shall not be subject to exchange variations, labour conditions, fluctuations in railway freights 

or any conditions whatsoever. 

 

20. Electricity and water shall be provided free of cost for execution of the work at one 

location tapping point within the premises. Contractor shall make their own arrangements 

for tapping  the same to the required locations. The contractor shall, however, take care to 

ensure that no undue wastage of electricity & water is caused. Necessary safety measures 

shall be taken by the contractor to avoid any mishap. The contractor shall be penalized by 

the Bank if any laxity on his part is observed in this matter. 

21. The successful tenderer shall be required to apply samples of approved colour scheme 

and get the same approved from Bank’s Engineer before going for full execution of the work 
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given in the order. Any modifications/changes suggested by the Bank’s Engineer should be 

affected without demur. 

 

22. The successful tenderer should make his own arrangement to obtain all materials 

required for the work. The materials as far as procurable shall be first / premium quality 

conforming to relevant Indian standards. The tenderer shall have to use materials of the 

makes / manufacturers specified in the list of material of approved brand and / or 

manufacture contained in the e-tender clauses after getting prior approval from the Bank. 

The Bank will be at liberty to choose any brand of materials from the approved brand names 

in the list. Samples of any materials should be got approved before proceeding with bulk 

purchase 

 

23.The debris/dust or any wastage generated out of the above work shall be cleaned as 

frequently as required and as instructed by the Bank’s Engineer and make the entire 

premises clear/clean on a day-to-day basis including staircase, passages affected/used by 

the labourers in the above renovations to the satisfaction of the Bank’s Engineers at no 

extra cost. The entire debris/waste material shall be taken out of the Bank’s premises and 

should not be dumped anywhere in and around the Bank’s premises. The contractors are 

solely responsible if any debris is noticed by the local Corporation and penalty levied. 

 

24. No labourers shall be permitted to stay inside the campus after working hours. 

 

25. Lockable storage for painting materials will be made available free of cost. However, 

the Bank will not be responsible for the materials kept in the store, it will be the responsibility 

of the contractor. The store shall be maintained properly and handed over to the Bank in its 

original condition (as at the time of handing over the same) after completion of the work. 

Materials brought to the site shall be intimated to the Bank’s Engineer immediately for 

inspection of quality and measurement of quantity of the materials. 

 

26.The tenderer may please note that the work shall be carried out in the normal working 

hours with least disturbance to the residents by advance planning, proper sequence of work 

in consultation with the Bank’s Engineers. The work will have to be completed within the 
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stipulated time frame and no extra charges will be paid under any circumstances for the 

late working hours. 

 

27. The Bank’s Engineer will verify and maintain the account of painting materials brought 

to site. The contractor shall furnish all details including delivery challan/ invoice etc. to the 

Bank’s Engineer to maintain proper record. After completion of the entire painting work, the 

Bank’s Engineer will scrutinize whether the required quantity of paint as per the theoretical 

consumption specified by the paint manufacturer was used in the work. However 

permissible variation on higher or lower side shall be acceptable. 

28. All necessary safety measures such as covering with adequate safety net, dust 

protection cloths, covering the windows with ply during repair work, usage of protective 

safety gears by the workmen including safety helmet, safety belt, etc. shall be provided. 

Bidding Contractor are advised to quote accordingly. 

 

29. The work of repainting shall be carried out with highest standard of workmanship in 

periodic supervision & may also be supervised and monitored periodically by the approved 

paint  manufacturers's  technically expert /representative  during the execution of work. The 

surface shall be prepared as per approved make paint maufacturers specifications & shall 

be inspected and got approved by Bank's Engineer before applying primer & succeeding 

coats of acrylic emulsion paint. Bidding Contractors are advised to inspect the site and get 

themselves acquainted with the quantum & scope of the work before quoting their rates as 

per the schedule of quantities.   

30. The bidding contractors are advised to inspect the site and ascertain their actual 

quantities before arriving and quoting their rates as per Schedule of Quantities. No claim of 

difference variations in indicative & actual quantities will be accepted by the Bank after the 

award of work. Measurements shall be made for the respective items as per their units 

mentioned in the schedule of quantities and payment accordingly as per the item rate 

quoted by the contractors against these items. For the convenience of the contractors, 

tentative quantities of various items of work are given in the 

enclosed Annexure- X. The contractors may inspect the site and ascertain the actual 

quantities before arriving and quoting their rates. No variations will be accepted by the Bank 

after the award of work.                         
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31. All the bidding vendors are advised to visit the site and raise any issues/doubts 

invariably at the time of Pre-bid meeting for further clarification, if any. In case the bidding 

vendor do not raise the issues or seek any clarification on or before pre-bid meeting it will 

be presumed that the bidder are well conversant with the terms and condition and no further 

request for change in terms and condition of contract shall be entertained under any 

circumstances. 

 

32. The Contractors shall use only approved brands of materials as given in the tender. The 
Bank will be at liberty to choose any brand of materials from the names given therein. 

 
33. Goods & Service Tax (GST): The quoted rates shall be inclusive of GST. 
 
33. Compliance with the Rule144 (xi) of GFR 2017 inserted vide Office Memorandum (OM) 
F.  No.6/18/2019-PPD dated July 23, 2020 issued by Public Procurement Division, 
Department of Expenditure, Ministry of Finance, Government of India, the Public 
Procurement Orders issued in furtherance thereto, and their subsequent revisions shall be 
mandatory. In this regard, Bidder shall submit a copy of Undertaking / Declaration / 
Certificate on their letter head duly sealed and signed by the authorized signatory in the 
format given at Annexure IV. If the Undertaking / Declaration / Certificate submitted by the 
bidder is found to be false, his/her/its tender / work order will be immediately terminated, 
and legal action in accordance with law including forfeiting of Earnest Money Deposit / 
Performance Bank Guarantee I Security Deposit may be initiated and the Bank may also 
debar the bidder from participating in the tenders invited by the Bank in future. 
 
Place:                                                                  Signature and seal of the Contractor 
 
Date:                              Name & address 
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APPENDIX HEREINBEFORE REFERRED TO 
 

Reference to Clauses in Conditions Herein before Referred to and reference  
to General Rules and Instructions to the Bidders, General Conditions of the 
Contract & Special conditions  
 

Defects Liability Period Twelve months 
Validity of rate One year from the date of opening of tender part I 
Validity Of Tender Three months from the date of opening part-I 
Period of Final Measurement Three months from the date of Virtual Completion 

including settlement of final bill.  
Date of Commencement Within 14 days from the date of issue of work order.  
Date of Completion  90 days from the scheduled date of commencement 

or actual date of commencement whichever is earlier.  

Rate of Liquidated damages  
At the rate of   
  

The recovery of Liquidated Damages shall be at the 
rate of 0.25% of the estimated cost value, per week of 
delay in completion of work and   subjected to 
maximum ceiling as 10% of the contract amount. 

Value of works for interim  
Certificates  

₹ 10 lakhs 

Retention percentage 5%( to be retained till successful completion of DLP)  
Performance Bank Guarantee 5 % (to be released after virtual completion of the work) 
Refund of EMD  Earnest Money Deposit of all tenderers other than 

successful tenderer shall be refunded on expiry of bid 
validity (including extended validity) or on award of 
work to the successful tenderer whichever is earliest. 
Earnest Money deposited by the successful tenderer 
shall either be retained as security deposit or be 
refunded on obtaining a Performance Bank Guarantee 
for the specified amount from the successful tenderer 
where so stipulated in the tender.  

Period of honoring Certificate  
for payment     

One month for running A/c. bills and three months for 
final bill including bill settlement 

Interest for delayed payment Three percent per annum 
 

 
Date: -                                                   Signature and seal of the contractor   
 
Place: -                                                  Name and address: 
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TECHNICAL SPECIFICATIONS  
 
The scope of work covers General Painting of Annexe Building, Substaff Quarters 
and Boundary Wall of BMOP RBI Kolkata 
at in accordance with specifications prepared to the satisfaction of the Bank's Engineer. 
The following specifications shall form part of the contract and these shall deem to be 
supplemental to the specifications and not in derogation thereof except to the extent 
specifically provided herein. 

1. PAINTING WORKS   

(a) The painting work is to be executed according to the valid standards, codes and 
regulations on their latest revision. 

(b) The contractor has to deliver all the materials and work tools which are needed for 
performing the job. For instance, painting, cleaning solvents, dilution solvents, brushes, 
special equipment, scaffolding, ladders, collective protection material etc. Painting jobs are 
considered as high risk jobs and a safety and environment prevention plan has to be set up 
by the contractor before start of the work. 

 (c) Storage of the paints/ coatings and solvents: The coatings and solvents shall be stored 
in a ventilated container or storage room and in an ambient temperature  

(d) Method of appliance of the layers: On the surfaces shall the layer been applied one after 
each other and between the appliance of each layer shall a drying time been respected 
according to the technical specification of the paint/coating manufacturer. The minimum 
thickness as stated in the technical specifications of the manufacturer and in this 
specification shall be respected. 

 (e) General precautions: Bolts, nuts, stud bolts, screws shall not been painted and 
temporarily protected for accidental paint, unless otherwise asked by the Client. Tag plates, 
name plates shall not been painted and temporarily protected for accidental paint. The 
contractor collects all removed dust, rust, spilled solvents and paints and any leftovers of 
paint and solvents and removes them from the site of the contractor. All these materials are 
destroyed or deposit conform the local regulations. The contractor shall avoid any spill of 
paint and / or solvent on parts or surfaces belonging to the site of the client. To avoid spills 
on these parts, the contractor shall cover during the execution of the painting work (when 
needed) the parts. 

 (f) Cleaning and removal of rust or other foreign matters: Cleaning of steel and removal of 
rust: All the surfaces which shall be protected by a coating shall thoroughly been cleaned 
and prepared with as objective to remove dust, mill scale, protective coating applied during 
the rolling process, rust, greases, oil, humidity and other foreign matters to assure that the 
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coating adhere on the surface and that should last as long as the normal lifetime is 
expected.  

(g) When painting on wood, the work shall first be cleared of all such projections as glue or 
whiting spots being carefully removed with the stopping knife and duster, after which all 
knots shall be filled with one or more layers of oil and white zinc and size of glue laid on 
warm and rubbed down when dry with sand paper or pumice stone.  

(h) The Concrete/plastered surface shall be thoroughly dried before the priming coat is 
applied.  

(i) The steel work shall when be primed shall be either as per manufacturer’s specifications 
or by providing with a coat of four parts by weight of white zinc mixed with one part twice 
boiled linseed oil.  

(j) In wood works all holes, cracks and nail heads shall then be stopped with putty, and 
irregularities reduced with sand paper and pumice stone.  

(k) Iron work shall be first thoroughly cleaned from rust and dirt, after which red lead alone 
shall be used as a primer.  

 (l) All colour to be laid on evenly and properly with English made or best approved brushes. 
Each coat of colour to be allowed to dry thoroughly before the next is laid on and all, except 
the last coat to be slightly rubbed down with pumice stone.  

(m) No hair marks from the brush shall be left on the work or puddle in the corners of panels, 
angle of mouldings etc.  

(n) In case of doubt regarding the quality, the paints supplied by the contractor shall be 
tested in an approved laboratory as described in IS 101-1964 if considered necessary by 
the Engineer-in-charge.  

(o) Paints, oils, varnishes etc. of approved brand and manufacture shall be used. Only ready 
mixed Paint as received from the manufacturer without any admixture shall be used. If for 
any reason, thinning is necessary in case of ready mixed Paint, the brand of thinner 
recommended by the manufacturer or as instructed by the Engineer-in-Charge shall be 
used.  

(p) Approved Paints, oil or varnishes shall be brought to the site of work by the contractor 
in their original containers in sealed condition. The material shall be brought in at a time in 
adequate quantities to suffice for the whole work or at least a fortnight’s work. The empties 
shall not be removed from the site of work, till the relevant item of work has been completed 
and permission obtained from the Engineer-in-Charge.  
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(q) Commencing Work: Painting shall not be started until the Engineer-in-Charge has 
inspected the items of work to be painted, satisfied himself about their proper quality and 
given his approval to commence the painting work. Painting, except the priming coat, shall 
generally be taken in hand after practically finishing all other building work. The rooms 
should be thoroughly swept out and the entire building cleaned up, at least one day in 
advance of the Paint work being started.  

(r) Preparation of Surface: The surface shall be thoroughly cleaned and dusted off. All rust, 
dirt, scales, smoke splashes, mortar droppings and grease shall be thoroughly removed 
before painting is started. The prepared surface shall have received the approval of the 
Engineer-in-Charge after inspection, before painting is commenced  

(s) Before pouring into smaller containers for use, the Paint shall be stirred thoroughly in its 
containers, when applying also, the Paint shall be continuously stirred in the smaller 
containers so that its consistency is kept uniform. 

(t) The painting shall be laid on evenly and smoothly by means of crossing and laying off, 
the latter in the direction of the grains of wood. The crossing and laying off consists of 
covering the area over with Paint, brushing the surface hard for the first time over and then 
brushing alternately in opposite direction, two or three times and then finally brushing lightly 
in a direction at right angles to the same. In this process, no brush marks shall be left after 
the laying off is finished. The full process of crossing and laying off will constitute one coat.  

(u) No left over Paint shall be put back into the stock tins. When not in use, the containers 
shall be kept properly closed. No hair marks from the brush or clogging of Paint puddles in 
the corners of panels, angles of mouldings etc. shall be left on the work.  

(v) In painting doors and windows, the putty round the glass panes must also be painted 
but care must be taken to see that no Paint stains etc. are left on the glass. Tops of shutters 
and surfaces in similar hidden locations shall not be left out in painting. However, bottom 
edge of the shutters where the painting is not practically possible, need not be done nor 
any deduction on this account will be done but two coats of primer of approved make shall 
be done on the bottom edge before fixing the shutters.  

(w) On painting steel work, special care shall be taken while painting over bolts, nuts, rivets 
overlaps etc. The additional specifications for primer and other coats of Paints shall be as 
according to the detailed specifications under the respective headings.  

(x) Brushes and Containers: After work, the brushes shall be completely cleaned of Paint 
and linseed oil by rinsing with turpentine. A brush in which Paint has dried up is ruined and 
shall on no account be used for painting work. The containers when not in use, shall be 
kept closed and free from air so that Paint does not thicken and also shall be kept safe from 
dust. When the Paint has been used, the containers shall be washed with turpentine and 
wiped dry with soft clean cloth, so that they are clean, and can be used again.  
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(y) Measurements (as per IS 1200) The length and breadth shall be measured correct to a 
cm. The area shall be calculated in sqm (correct to two places of decimal), except otherwise 
stated.  
 
2. OBD : (a) Preparation of Surface: Surface shall be prepared as per BOQ and 

manufacturer’s specification. 

(b) Application: as per BOQ and manufacturer’s specification. 

3. Exterior Emulsion Painting:  

(i) Preparation of surface: The surface shall be cleaned and washed thoroughly using 

pressure washing. Any major patch repair or crack shall be cut out and made good as 

specified under schedule of quantities or as directed. Prior to painting, imperfections such 

as holes and fine cracks etc. may be filled with appropriate mixture/putty depending upon 

the proposed finish as per manufacture’s specifications or as directed. The rates quoted 

shall include all the above operations.  

(ii) Preparation and Application of paint shall be strictly as per the recommendations of paint 

manufacturers.  

4. Enamel painting:  

Wood surface:  

(i) Preparation of surface:  

(a) While preparing surface in old wood work, accumulated dirt, grime, mould, growth due 

to dampness etc., shall be removed and the surface examined for defects. All projections 

such as glue or whiting spots shall be carefully removed with stopping knife and cleaned 

after which all knots shall be filled with knotting solution. Resinous or loose knots shall be 

removed and gaps filled with seasoned timber piece and made level with the rest of the 

surfaces.  

(b) Surface of previously painted wood work, if it is smooth and in the good conditions, shall 

be cleaned with white spirit or other detergent. Rub surfaces, with abrasive paper, wash, 

clean, remove with fresh water and allow the surfaces to dry. Defective and loose putty shall 

be replaced.  

(c) Painting shall be carried out as much as possible in dry and warm weather. Two coats 

of paint shall be applied to the surfaces as per schedule of work.  

(ii) Preparation and Application of paint shall be strictly as per the recommendations of paint 

manufacturers.  
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5. Enamel painting to steel work:  

(i) Preparation of surface: The surface shall be thoroughly cleaned of all scale, rust, dirt, old 

paint, grease and other imperfections by scrapping and brushing with steel wire brushes 

and if necessary, the surface shall be cleaned by chipping or any other best known 

methods, such as sand blasting and burning. The surface shall be made thoroughly dry.   

(ii) Preparation and Application of paint shall be strictly as per the recommendations of paint 

manufacturers 
 
(5) Painting CI, GI, Asbestos etc. pipes and fittings  

(a) Paints – Paints, unless otherwise specified shall be first quality enamel paint of approved 

make and shade. The primer coat shall be red oxide or any approved suitable metallic 

primer ready mixed and of approved manufacture.  

(b) Preparation of surfaces – All rust and scales shall be removed by scrapping or by 

brushing with steel wire brushes. All dust and dirt shall be carefully and thoroughly wiped 

away. The surface, if wet, shall be sun dried.   

(c) Application – After preparing the surface, one coat of primer shall be applied. Care shall 

be taken to ensure that the surface is fully and completely covered, special attention being 

paid to the joints.  

(d) When the primer coat has dried up and before any moisture, dirt, dust etc. settles on the 

surfaces, paint of the desired shade shall be applied to pipes. Application shall be done with 

brushes and the paint shall be spread evenly. The Surface shall be given two or more coats 

and shall finally present a uniform appearance. 
 
 
6. Scaffolding: Scaffolding shall be sound and strong, tied properly, over which the 

platform shall be fixed on which the workers / labours shall work at all heights. The work of 

scaffolding shall be deemed to be the part of the work of respective items under schedule 

and no extra payment in this regard under any circumstances shall be admissible. 

Contractor is the sole responsible for any damage to the property or any loss of life due to 

the negligence on this regard shall be at the Contractor's account. 

 
7. QUALITY CONTROL 
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1. QUALITY: All materials to be used for works shall be confirm to relevant BIS & best 
quality of their respective kinds as specified herein and shall be approved make and shall 
comply strictly with the tests prescribed hereinafter or, where tests are not laid down in list 
Specification, with the requirements of the latest edition of the relevant India standards 
approved by the Engineer, 

2. INSPECTION AND TESTING: - All materials before being incorporated in to the Works 
shall be subjected to inspection and testing as provided in the Conditions of Contract and 
elsewhere in the Specifications. The cost of all samples for all tests relevant Standards shall 
be deemed to be included in the Contract rates. No materials shall be used in the works 
unless they have first been approved by the Engineer or his representative. Manufacturer 
test certificate for the material concern shall accompany the lot of material supplied at site 
which may be sent for testing if required by the Bank’s engineer. 

3. SAMPLES- Samples of all materials proposed to be used or incorporated in the works 
and to be supplied by the Contractor may be called for at any time by the Engineer or his 
Representative. 

4. INDEPENDENT TESTS- Independent tests and analysis of any of the materials may be 
made from time to time by a Testing House or analyst appointed by the Engineer/ Bank in 
order to check the supplier’s works tests and analysis. The procedure for the testing and 
acceptance criteria will be as stated in the respective I.S codes. The contractor shall at his 
own expenses supply and deliver to a Testing House or Analyst such materials as may be 
directed by the Engineer. Should the result of any test be unsatisfactory to the Engineer or 
his Representative, the materials represented will be rejected. The costs of all the tests 
shall be borne by the contractor.             

5. ENGINEER-IN-CHARGE may furnish quality control formats for concrete works after 
award of work. CONTRACTOR shall note that it is required to adopt all such formats  

6. Alternatively, if CONTRACTOR has his own QC formats he may adopt them subjected 
to such modifications considered necessary and approval by ENGINEER-IN-CHARGE.  

7. In either case CONTRACTOR shall submit his detailed Quality Assurance Plan after the 
award of contract. This would be reviewed, appropriately modified and approved by 
ENGINEER-IN-CHARGE. 

 8.  INSPECTION: - All materials, workmanship and finished construction shall be subject 
to continuous inspection and approval of ENGINEER-IN-CHARGE. Materials rejected by 
ENGINEER-IN-CHARGE shall be expressly removed from site within 3 (three) working 
days and shall be replaced by CONTRACTOR immediately at no extra cost to OWNER.  
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9.  CLEAN-UP- Upon the completion of concrete work, all forms, equipment, construction 
tools, protective coverings and any debris, scraps of wood, etc. resulting from the work shall 
be removed and the premises left clean.  
 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  

 

 

 

 

 

 



62 
 

      SCHEDULES (A To D) 

 
 

SCHEDULE A - SAFETY CODE 
 

1. Contractor shall maintain in a readily place First aid appliances including adequate 
supply of sterilized dressings and cotton wool.  
 

2. An injured person shall be taken to a nearby public hospital without loss of time, in 
cases where the injury necessitates hospitalization. 
 

3. Suitable and strong scaffolds should be provided for workmen for all works that 
cannot safely be done from ground. 
 

4. No portable single ladder shall be over 8 meters in length. The width between the 
side rails shall not be less than 30 cm. (clear) and the distance between two adjacent 
rungs shall not be more than 30 cm. When a ladder is used an extra mazdoor shall 
be engaged for holding the ladder.  
 

5. The excavated material shall not be placed within 1.5 meters of the edge of the 
trench or half of the depth of trench whichever is more. All trenches and excavations 
shall be provided with necessary fencing and lighting.  
 

6. Every opening in the floor of a building or in a working platform is provided with 
suitable means to prevent the fall of persons or materials by providing suitable 
fencing or railing whose minimum height shall be one meter.  
 

7. No floor, roof or other part of the structure shall be so overloaded with debris or 
materials as to render it unsafe. 
 

8. Workers employed on mixing and handling material such as asphalt, cement mortar 
or concrete and lime mortar shall be provided with protective footwear and rubber 
hand gloves. 
 

9. Those engaged in welding works shall be provided with welder’s protective eye-
shields and gloves.  
 

10. Suitable facemasks should be supplied for use by the workers.  
 

11. Overalls shall be supplied by the Contractor to the workmen and adequate facilities 
shall be provided to enable the workmen to wash during the periods of cessation of 
work.  
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12. Hoisting machines and tackles used in the works, including their attachments, 

anchorage and supports shall be in perfect working condition. 
 

13. The ropes used in hosting or lowering material or as means of supervision shall be 
of durable quality and adequate strength and free from defects.  

 
14. Additional safety net is to be providing to cover the external work and to avoid any 

injury to the occupants of the colony.  
 

15. Workers shall be provided with safety belts, safety helmets, aprons, safety shoes 
and other safety equipment’s. No worker shall be allowed to climb the scaffolding 
without double harness safety belts. 

 
Place:                                                                   Signature and seal of the Contractor 
 
Date:                                Name & address 
                                                                               
                                                                              Phone/Mobile No.: - 
                                                                               
                                                                              E-mail 
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SCHEDULE B - FIRE SAFETY CODE 
 

1. Cutting / drilling machine and other electrically operated equipment used at site 
shall be plugged into correctly rated electrical outlets.  

2. Only ISI marked 3 pin plug and other appliances and equipment shall be used.  
3. Electrical power cables/wires used shall not have any joints and shall be properly 

rated.  
4. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely 

and securely earthed to prevent leakage current while in operation.  
5. Two buckets of water and sand shall be kept in an easily accessible area on the 

site.  
6. Used paint drums shall be stored in specified store only after closing them properly. 
7.  Personal protective equipment such as safety shoes, hand gloves, welder’s mask, 

ear plug, etc., depending upon the requirement of the work shall be provided by the 
Contractor to the workmen to prevent occupational health hazards.  

8. The safety belt shall be provided by the Contractor and used by the workmen while 
working from height for more than 10’ from Ground level.  

9. None of the passages near lift lobby and staircases shall be used for stacking / 
dumping any kind of materials/waste.  

10. Both the staircase doors shall be normally kept closed.  
11. None of the fire extinguishers shall be removed/shifted from its designated location. 
12.  Power supply shall be switched off from the mains when equipment is not in use. 
13. Wood-shavings and saw-dust generated from the work shall be collected on daily 

basis, removed from site and stored at the designated place in proper manner.  
14. Any debris generated from the work shall be collected on daily basis, removed from 

site and stored at the designated place in proper manner.  
15. Battery operated emergency light/torches shall be provided by the Contractor to the 

workmen while working beyond office hours. 
 

 
 
Place:                                                                   Signature and seal of the Contractor 
 
Date:                                Name & address                                                                   
 
                                                                              Phone/Mobile No.: - 
                                                                               
                                                                              E-mail: 
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SCHEDULE C- LIST OF APPROVED MATERIALS 
 
 

 
 
 
 
NOTE: All the materials should got approved from the Bank before using in the work by the 
contractor. All materials shall be of the 1st quality ISI marked/ ISI Standard approved. If the 
approved brands mentioned are not available, equivalent make as may be approved by the 
Bank / Bank’s Engineer only to be used on the work. Wherever contractor proposes to use 
equivalent makes (i.e. other than specified), the same shall be done after prior approval of 
the Bank / Bank’s Engineer after submitting relevant documentary evidences. Any 

 
Sr No 

Materials Approved Manufacturer / Brand name & 
model 

1. 100% acrylic exterior 
emulsion paint  having low 
VOC 

Weathershield Elastomeric PU of ICI 
Akzo Nobel, Berger  WeatherCoat 
Longlife 10, Asian paints ultima Protek , 
etc or any  approved equivalent.  

2. Waterproofing chemicals Pidilite, Sika, Fosroc or any approved 
equivalent. 

3. Chemicals/ Admixtures/ 
polymers for structural 

i  

M/s Fosroc, Dr. Fixit, SIKA or approved 
equivalent 

4.  Zinc chromate primer 1) M/s Asian paints Ltd True care yellow 
metal primer 2) M/s Berger paints Berger 
zinc chromate primer or approved 
equivalent 

5. Synthetic enamel 
paint  

1) M/s Asian paints Ltd premium enamel 
2) M/s Berger paints Luxol premium 
enamel 3) M/s Akzonobel (ICI Dulux India 
Ltd) enamel or approved equivalent 
 

6.  Cement ACC, Ultratech or any equivalent 
approved 

7. Oil Bound Distemper Asian Paints, Berger ,ICI dulux etc. or any 
approved equivalent 

8 Plaster Lafarge,Ultratech,ACC or approved 
equivalent 

9 Exterior Primer Dulux Weathershield SealerE1000,Alkali 
resistant primers equivalent to  Berger  
WeatherCoat Longlife 10, Asian paints 
ultima Protek or approved equivalent 
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additional expenditure and time due to this shall be solely on contractor’s account and no 
claims whatsoever shall be entertained in this regard. 
 
 
Date: -                                                       Signature and seal of the contractor   
Place: -                                                      Name and address:  

SCHEDULE D - LIST OF DOCUMENTS TO BE MAINTAINED AT SITE 
Sr 
No 

Description of the Document Remarks  
 

1 Contract Agreement. Certified true copies of the 
contracts 

 

2 Site order Book -For issue of instructions by 
Engineer-in-charge or his representative at site 
in the course of day to day supervision .This 
book shall be in the form of Triplicate book with 
machine numbered pages. After recording the 
instructions, one copy shall be taken by 
Engineer-in-Charge or his representative, 
another by the contractor and the third copy 
shall remain in the book on which the 
compliance shall be recorded by Contractor 
after taking required action. 

Proforma 
1 

3 Material at site Register To record the material 
receipted and issued by on daily basis by the 
contractor. 

Proforma 
2 

4 Labor Report and Daily Progress Report (DPR) 
To record the labour and DPR by the contractor 

Proforma 
3 

5 Test Reports/ certificates for Materials/ 
equipment To maintain record of test reports/ 
certificates received from manufacturers 

 

6 Hindrance register For recording the details of 
hindrances, reasons & its clearance with time 
period jointly signed by the Site Engineer/ 
Engineer-in-charge representative and the 
contractor's representative  

Proforma 
4 

7 File and Register for Extra/Variation Order To 
maintain record of extra/ variation items 

Proforma 
5 
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Date: -                                                      Signature and seal of the contractor                                
Place: -                                                                          Name and address:   

 

 

Performa 1- Site order Book 

 
Name of the work :      
Date of Work Order 
Schedule date of commencement 
Actual date of commncement 
Schedule date of completion 
Actual date of completion 
       
       
Sr.no. Remarks/ 

Instructions of 
the Bank's 
Engineer 

 Dated initials 
of Bank's 
Engineer 

Initials of the 
Contractor 
for having 
received the 
instruction 

 Action 
taken with 
date 

Dated 
initials of 
the Site 
Engineer 

Remarks 
of the 
Bank's 
officials 
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Performa 2- Material at site Register 

 
Name of the 
work :      

  

Date of Work 
Order 

  

Schedule date 
of 
commencement 

  

Actual date of 
commencement 

  

Schedule date 
of completion 

  

Actual date of 
completion 

  

         
         

Sr 
No 

Date Chalan 
No. 

 
Particular 

Of 
Material 

Quantity Signature  Remarks 
Contractor JE AM /Mgr   
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Performa 3- Labor Report and Daily Progress Report (DPR) 

 
Name of the work :      
Date of Work Order: 
Schedule date of commencement: 
Actual date of commencement: 
Schedule date of completion: 
Actual date of completion: 

          
PROGRESS LABOUR in Nos 

Sr No Date Activity Unit 
Total 
Quantity 

Executed 
Quantity Mason Carpenter Plumber  Helper 
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Performa 4 - Hindrance register 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Name of the work :      
Date of Work Order 
Schedule date of commencement 
Actual date of commencement 
Schedule date of completion 
Actual date of completion 
             
Sr.No Hindrance 

Overlapping                   
Hindrance 

(Days) 

Net 
Hindrance 

(Days) 

Cumulative 
Hindrance 

(days) 
Reason  Contractors 

Sign JE A.M 
/Mgr   From To 
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Performa 5 - File and Register for Extra/Variation 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Name of the work:  
Name of the contractor: 
Amount of tender :                                                                                      
Amount of extra/variation items sanctioned so far :                    
Total likely financial implication of extra/ variation items recommended so far, for sanction including 
the present proposal:   

Sr.  
No. 

 
Description 
of item  Quantity 

 
Unit 

 Contractor's 
claims 

Proposal of  
AM(Tech)/Mgr(Tech)(Site) 

 
Recommendation 

of  
Regional Director 

        Rate 
 
Amount Rate  Amount Rate Amount 
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ANNEXURES TO VARIOUS SECTIONS AND SCHEDULES 

 
 

                                                         ANNEXURE-I 
 

PROFORMA OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT/ BID 
SECURITY 

(On Non-Judicial Stamp Paper of appropriate value) 
Place: -____________  
Date: - ____________  
  
Shri  …………..  
Regional Director  
Reserve Bank of India  
Estate Department,   
Kolkata 

 
Dear Sir,  
  
WHEREAS  

The Reserve Bank of India, having its Regional Office at 15, N s Road Kolkata (hereinafter 
called the ‘RBI’) has invited tenders for the captioned work (hereinafter called “the said 
tender”) on the terms and conditions mentioned in the said tender documents.  

It is one of the terms of invitation of tenders that the tenderer shall furnish a Bank 
Guarantee for a sum of Rs.    (Rupees        only) as Earnest Money  
Deposit (EMD).  

M/s. (Name of the Tenderer/Bidder) ______, (hereinafter called as “the Tenderer/ 
Bidder”), who are our Clients/Constituents intend to submit their tender/ Bid for the 
said work and have requested us to furnish Bank Guarantee to RBI in respect of the 
said sum of Rs.     (Rupees      only) in respect of EMD.  

NOW THIS GUARANTEE WITNESSETH  

1. We      (Name of the Bank) do hereby agree with and undertake to RBI, their 
Successors, Assigns that in the event of the RBI coming to the conclusion that 
the Tenderer have not performed their obligations under the said conditions of 
the tender or have committed a breach thereof, which conclusion shall be 
binding on us   as well as the said Tenderer; we shall on demand by the RBI, 
pay without demur to the RBI, a sum of Rs.  
    (Rupees      only) or any lower amount that may be demanded by the RBI.  Our 
guarantee shall be treated as equivalent to the Earnest Money Deposit for the due 
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performance of the obligations of the Tenderer under the said Conditions, provided, 
however, that our liability against such sum shall not exceed the sum of Rs.    
(Rupees      only).  

2. We also agree to undertake to and confirm that the sum not exceeding Rs.   
(Rupees      only) as aforesaid shall be paid by us without 
any demur or protest, merely on demand from the RBI on receipt of a notice in 
writing stating that the amount is due to them and we shall not ask for any further 
proof or evidence and the notice from the RBI shall be conclusive and binding 
on us and shall not be questioned by us in any respect or manner whatsoever. 
We undertake to pay the amount claimed by the RBI within a period of one week 
from the date of receipt of the notice as aforesaid.   

3. We confirm that our obligation to the RBI under this guarantee shall be 
independent of the agreement or agreements or other understandings between 
the RBI and the Tenderer.  

This guarantee shall not be revoked by us without prior consent in writing of the 
RBI.  

We hereby further agree that –  

a) Any forbearance or commission on the part of the RBI in enforcing the 
conditions of the said agreement or in compliance with any of the terms and 
conditions stipulated in the said tender and/or hereunder or granting of any time 
or showing of any indulgence by the RBI to the Tenderer or any other matters 
in connection therewith shall not discharge us in any way and our obligation 
under this guarantee. This guarantee shall be discharged only by the 
performance by the Tenderers of their obligations and in the event of their failure 
to do  
so, by payment by us of the sum not exceeding Rs.      (Rupees  
     only).  

b) Our liability under these presents shall not exceed the sum of Rs.     
(Rupees      only)  .  

c) Our liability under this agreement shall not be affected by any infirmity or 
irregularity on the part of our said constituents/clients in tendering for the said 
work or their obligations there under or by dissolution or change in the 
constitution of our said constituents.  

d) This guarantee shall remain in force up to     (four months from the last date of 
submission of tender) provided that if so desired by the RBI, this guarantee shall 
be renewed for a further period as may be indicated by them on the same terms 
and conditions as contained herein.  

e) Our liability under these presents will terminate unless these presents are 
renewed as provided hereinabove on the      or on the day when our said 
constituents comply with their obligations,  as to which a certificate in writing by 
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the RBI alone is the conclusive proof whichever date is later.  Unless a claim or 
suit or action is filed against us within   

  or any extended period, all the rights of the RBI against us under this 
guarantee shall be forfeited and we shall be released and  discharged from all 
our obligations and liabilities hereunder.   

Yours faithfully,  

  

For and on behalf of             Bank.  

Authorized Official (with seal)  

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed 
and shall be signed by the official whose signature and authority shall be verified).  
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Annexure II 
 

PROFORMA OF BANK GUARANTEE for PERFORMANCE (SECURITY DEPOSIT) 
(On Non-Judicial Stamp Paper of appropriate value) 

Place:______________  
Date:______________ 

Shri…………..  

Regional Director                                                                                         

Reserve Bank of India   

Estate Department,   
Kolkata  

Dear Sir,  
  

Name of Work: - General Painting of Annexe Building,Substaff Quarters and 
Boundary Wall of BMOP RBI Kolkata 

 

 
 
 
 
Whereas Reserve Bank of India, having its Regional Office at 15,N S  Road, Kolkata, (hereinafter 
called “the RBI”) has awarded the Contract for the captioned project (hereinafter called the 
"Contract") to M/s _____________ (Name of the Contractor) (hereinafter called " the said 
Contractor" which expression shall include its successors and assigns).  
AND Whereas the Contractor is bound by the said Contract to submit to RBI a Performance  
Security depoist for a total amount of ₹________________ (Rupees___ 
___________________________________ only) (Amount in figures and words) for the due 
fulfilment by the said contractor of the terms and conditions contained in the contract.  
We,_______________(Name of the Bank), (hereinafter called “the Bank”), at the request of 
M/s __________________, the contractor, do hereby undertake to pay to the RBI an amount 
not exceeding ₹ ________________ as Performance Guarantee for due fulfilment of the terms 
and conditions of the contract.  

NOW THIS GUARANTEE WITNESSETH  
1. We      (Name of the Bank) do hereby agree with and undertake to RBI, their 

Successors, Assigns that in the event of the RBI coming to the conclusion that the 
Contractor has not performed his obligations under the said conditions of the contract 
or have committed a breach thereof, which conclusion shall be binding on us   as well 
as the said contractor;  we shall on demand by the RBI, pay without demur to the RBI, 
a sum of  
₹    (Rupees      only) or any lower amount that may be demanded by the RBI.  Our 
guarantee shall be treated as equivalent to the Performance Guarantee Amount for 
the due performance of the obligations of the Contractor under the said Contract, 
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provided, however, that our liability against such sum shall not exceed the sum of ₹    
(Rupees      only).  

2. We also agree to undertake to and confirm that the sum not exceeding₹__  (Rupees      
only) as aforesaid shall be paid by us without any demur or protest, merely on demand 
from the RBI on receipt of a notice in writing stating that the amount is due to them and 
we shall not ask for any further proof or evidence and the notice from the RBI shall be 
conclusive and binding on us and shall not be questioned by us in any respect or 
manner whatsoever. The Bank shall pay to RBI any money so demanded 
notwithstanding any dispute/disputes raised by the Contractor in any suit or 
proceedings pending before any Court, Tribunal or Arbitrator/s relating thereto and the 
liability under  

this guarantee shall be absolute and unequivocal. We undertake to pay the amount 
claimed by the RBI within a period of one week from the date of receipt of the notice as 
aforesaid.   

3. We confirm that our obligation to the RBI under this guarantee shall be independent of 
the agreement or agreements or other understandings between the RBI and the 
Contractor.  

4. This guarantee shall not be revoked by us without prior consent in writing of the RBI.  

We hereby further agree that –  
a) Any forbearance or commission on the part of the RBI in enforcing the conditions 

of the said agreement or in compliance with any of the terms and conditions 
stipulated in the said Contract and/or hereunder or granting of any time or showing 
of any indulgence by the RBI to the Contractor or any other matters in connection 
therewith shall not discharge us in any way and our obligation under this guarantee. 
This guarantee shall be discharged only by the performance by the Contractor of 
their obligations and in the event of their failure to do so, by payment by us of the 
sum not exceeding ₹     (Rupees        only).  

b) Our liability under these presents shall not exceed the sum of₹    
   (Rupees        only).  

c) Our liability under this agreement shall not be affected by any infirmity or irregularity 
on the part of our said constituents/clients or their obligations thereunder or by 
dissolution or change in the constitution of our said constituents.  

d) This guarantee shall remain in force up to     (30 days beyond the work completion 
period) provided that if so desired by the RBI, this guarantee shall be renewed for 
a further period as may be indicated by them on the same terms and conditions as 
contained herein.  

e) Our liability under these presents will terminate unless these presents are renewed 
as provided hereinabove on the      or on the day when our said constituents comply 
with their obligations, as to which a certificate in writing by the RBI alone is the 
conclusive proof whichever date is later.  Unless a claim or suit or action is filed 
against us within    or any extended period, all the rights of the RBI against us 
under this guarantee shall be forfeited and we shall be released and discharged 
from all our obligations and liabilities hereunder.   
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In witness whereof I/We of the Bank have signed and sealed this guarantee on the ---------- day of 
----------- (Month) ……….being herewith duly authorized.  
 For and on behalf of ____________________ (Name of the Bank)  
  
Signature of authorized Bank official 
Name:  
Designation  
Stamp/ Seal of the Bank  
Signed, sealed and delivered for and on behalf of the Bank by the above  named in the presence 
of :  

Witness 1   Witness 2  
Signature …………………………   Signature ………………………  
Name ……………………………   Name ……………………………  
Address ………………………………………   Address ………………………… 
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Annexure III 
 
 
 

FORMAT OF MEASUREMENT BOOK 
 
 
        M.B No._____________                                                                      Page 
No.___________ 
 
 

Tender 
Item No./ 
Tender 
Page No. 

Full 
Description of 
item of work 

Measurements Quantity 

  No. L B D/H  
       

 
 
 
        Abstract of cost for Running/Final Bill  
 
        Running Bill no: ……….  
 
        M.B. No. _____                                                                                  Page No. _____  
 

Serial 
No. 

Tender 
Item No. 

Description Quantity Rate ₹ Unit Amount ₹ 

1 2 3 4 5 6 7 
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                                                           Annexure IV 
 
Performa for Undertaking/Declaration/Certificate by the Bidder regarding country    
sharing land border with India 
(To be submitted by bidders on their letter head duly sealed and signed by the authorized 
signatory) 
 
To, 
Regional Director 
Reserve Bank of India, Kolkata 
 

Name of Work: General Painting of Annexe Building,Substaff Quarters and 
Boundary Wall of BMOP RBI Kolkata 

 

 
 

                                                         
 
I/We……………………… (Name and address, including Country of location of bidder) 
have read and understood the contents of the Office Memorandum (OM) F.  No. 
611812019-PPD dated July 23, 2020 and its subsequent orders / revision issued by 
Public Procurement Division, Department of Expenditure, Ministry of Finance, 
Government of India regarding the restrictions on procurement from a bidder of a country 
which shares a land border with India. 
 
2.   I / We certify that (Name of the bidder) 

i. is not from a country sharing land border with India, or 
ii. is from a country sharing land border with India and has been registered with 

the Competent Authority, the certificate of which is enclosed, or 
iii. is from a country sharing land border with India where Government of India has 

extended lines of credit, or 
iv. is from a country sharing land border with India where Government of India is 

engaged in development projects  
(Strikeout whichever of the above is not applicable) 
 

3.  I /We further certify that…………………. (Name of bidder) fulfils all requirements in this 
regard and is eligible to be considered under the provision of the above referred Office 
Memorandum and its subsequent orders / revision. I/We also undertake that even in 
case of contracts where we are permitted by the Bank/RBI to sub- contract 
I/we……………..(Name of bidder) will not sub-contract any work to a contractor from 
country(ies) sharing land border with India, unless such contractor fulfils all the 
requirements contained in the above referred office memorandum/order. 
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4.  I/We know and understand that, if this Undertaking / Declaration / Certificate submitted 
by us is found to be false, the Bank shall be free to reject / terminate our tender / Work 
Order and that the Bank shall also be free to initiate any legal action in accordance with 
law including forfeiting of Earnest Money Deposit / Performance Bank Guarantee / 
Security Deposit and / or debarring us from participating in tenders invited by the Bank in 
future. 
 
Signature and name of the authorized signatory of the Bidder with Rubber Stamp 
Date:                                                                                                                             Place: 
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Annexure-V 
 

Performa for Undertaking regarding Declaration by the Bidder for 
debarment by public institution(s) 
(To be submitted by bidders on their letter head duly sealed and signed 

by the authorized signatory) 

 

To, 

Regional Director 

Reserve Bank of India, Kolkata 

 

Name of Work: General Painting of Annexe Building,Substaff Quarters and 
Boundary Wall of BMOP RBI Kolkata 

 

 
 

 
1. I/ We……………………………………………………………………….. (Name of the 

bidder) declares that 

a) l/we or any of our allied firm* is/ are not debarred / suspended / blacklisted by any 

public 

institution / entity in India or any other country as on..............(last date of submission of 

bid).  

b) I/We or any of our allied firm have not made any transgression in respect of the code of 

integrity (as mentioned in the tender) with any public institution / entity in India or any 

other country in last three years as on..................(last date of submission of bid).  

c) we will inform the Bank in writing, in case, /we or any of our allied firm* is/are debarred / 

suspended / blacklisted by any public institution / entity in India or any other country on or 

before award of work for the captioned work. 

2. I/ We …………………………………………..(Name of the bidder) declare that I/we or 

our allied firm* 

……………………………….. (Name of the allied firm(s)) is/ are debarred / suspended / 

blacklisted by 
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……………………………..(Name and address of public institution in India or any other 

country) and the 

same effective upto .............(date). A copy of such letter is attached for your information 

and record. 

 

(seal and signature of the bidder)  

 

Date 

 

Place 

 

(Note: strike out one of the above two declarations which is not applicable)  

*Allied firm: A firm would be termed as “allied firm” if the management is common, or 

substantial or 

majority shares are owned by the banned/ suspended firm and by virtue of this it has a 

controlling 

voice. Further all successor firms will also be considered as allied firms. 
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Annexure VI 
 
Proforma of Bank Guarantee for Performance of the contract in respect of items of 

work for which the tenderer have quoted low/unworkable rates 
 

                                                                                                          Place 

                                                                                                          Date                                                                                     

To 

Regional Director 

Reserve Bank of India, Kolkata 

 

Dear Sir/Madam,  

Name of work:  

WHEREAS  

The Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai 

(hereinafter called "the Employer") has invited tenders for 

_________________________________ work - hereinafter referred to as "the work") on 

the terms and conditions mentioned in the tender documents.  

It is one of the precondition of the Employer for awarding the contract that the tenderer shall 

furnish a performance bank guarantee for sum of Rs.________/- (Rupees ___________ 

only) (hereinafter referred to as "the caution money") for satisfactory execution of those 

items of works, for which the tenderer have quoted low/unworkable rates (hereinafter 

referred to as "the low rates items of work".)  

M/s ___________, (hereinafter called as "the Tenderer"), who are our constituents, have 

tendered for the said work and for award of the work need to submit Performance Bank 

Guarantee for low ratd items and have requested us to furnish guarantee to the Employer 

in respect of the said sum of Rs. ____/- (Rupees _____ only).  

NOW THIS GUARANTEE WITNESSTH  

1. We ___ (name of the Scheduled Bank) do hereby agree with and undertake to the 

Reserve Bank of India, their successors, Assigns that in the event of the Reserve Bank of 

India coming to the conclusion that the Tenderer have not performed their obligations under 

the said conditions of the tender or have committed a breach thereof, which conclusion shall 

be binding on us as well as the said Tenderer, we shall on demand by the Reserve Bank of 
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India, pay without demur to the Reserve Bank of India, a sum of Rs.____/- (Rupees ____ 

only) or any lower amount that may be demanded by the Reserve Bank of India. Our 

guarantee shall be treated as equivalent to the Caution Money for satisfactory execution of 

the low rated items of work for the due performance of the obligations of the Tenderer under 

the said additional Conditions, provided, that our liability against such sum shall not exceed 

the sum of Rs. ____/- (Rupees ____ only).  

2. We also agree to undertake to and conform that the sum not exceeding Rs. ____/- 

(Rupees ____ only) as aforesaid shall be paid by us without any demur or protest, merely 

on demand from the Reserve Bank of India on receipt of a notice in writing stating the 

amount is due to them and we shall not ask for any further proof or evidence and the notice 

from the Reserve Bank of India shall be conclusive and binding on us and shall not be 

questioned by us in any respect or manner whatsoever. We undertake to pay the amount 

claimed by the Reserve Bank of India within a period of one week, from the date of receipt 

of the notice as aforesaid.  

3. We confirm that our obligation to the Reserve Bank of India under this guarantee shall 

be independent of the agreement of agreements or other understandings between the 

Reserve Bank of India and the Tenderer.  

4. This guarantee shall not be revoked by us without prior consent in writing of the Reserve 

Bank of India.  

5. We hereby further agree that:  

(a) Any forbearance or commission on the part of the Reserve Bank of India in enforcing 

the conditions of the said agreement or in compliance with any of the terms and conditions 

stipulated in the said tender and/or hereunder or grating of any time or showing of any 

indulgence by the Reserve Bank of India to the Tenderer or any other matters in connection 

therewith shall not discharge us in any way and our obligation under this guarantee. This 

guarantee shall be discharged only by the performance by t he Tenderers of their 

obligations and in the event of their failure to do so, by payment by us of the sum not 

exceeding Rs.____/- (Rupees ____ only). 

 (b) Our liability under these present shall not exceed the sum of Rs.____/- (Rupees ____ 

only).  

(c) Our liability under this agreement shall not be affected by any infirmity or irregularity on 

the part of our said constituents in tendering for the said work or their obligations thereunder 

or by dissolution or change in the constitution of our said constituents.  
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(d) This guarantee shall remain in force up to ____ (date) provided that if so desired by the 

Reserve Bank of India, this guarantee shall be renewed for a further period as may be 

indicated by them on the same terms and conditions of our said herein.  

(e) Our liability under this presents will terminate unless these presents are renewed as 

provided hereinabove on the ____ (date) or on the day when our said constituents comply 

with their obligations, as to which a certificate in writing by the Reserve Bank of India alone 

is the conclusive proof whichever date is later. Unless a claim or suit or action is filed against 

us within six months from that date or any extended period, all the rights of the Reserve 

Bank of India against us under this guarantee shall be forfeited and we shall be released 

and discharged from all our obligations and liabilities hereunder.  

Yours' faithfully,  

For and on behalf of  

___________________________  

(Seal of the Scheduled Bank)  

Signature of the Authorised Official  

(Name, designation, date etc.)  

Note - This guarantee will require stamp duty as applicable in the State of ____, where it is 

executed and shall be signed by the official whose signature and authority shall be 
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                                  Unpriced schedule of Quantities 
 
General Painting of Annexe Building,Substaff Quarters and Boundary Wall of 
BMOP RBI Kolkata 

1. The work is to be carried out in occupied residential premises and hence shall be 

executed with least disturbance to the occupants. All necessary measures shall be taken 

for keeping the work area & surroundings in hygienic condition all the time.  

2. Tenderers, before filling the tender, shall inspect the site and place of work to 

understand the nature & scope of the work, working space available and any other related 

constraints and get acquaintance of the site.  

3. No labours will be allowed to stay within the premises.  

4. All safety measures while working at site shall be followed and all workmen shall be 

provided like safety belts, hand glows, helmets, etc. related safety measures as per norms 

of Central/State Government/ Local bodies from time to time.  

5. Materials should be properly and carefully stacked and secured to avoid any 

accident/incident at site as directed by Banks’ Engineer.  

6. The work is to be executed in the colony and therefore care shall be taken to maintain 

proper cleanliness in and around the building.   

7. No debris shall be kept on the adjoining municipal foot path or within the premises and 

same shall be removed frequently as per instructions of Banks’ Engineer. Debris formed 

in the work shall be brought down, stacked suitably only at location specified by Banks’ 

Engineer.  

8. Proper precautions shall be taken to prevent entry of rain water inside the flats, failing 

to do this, Bank will get it done at contractor’s risk & cost.  

9. Entire balcony openings shall be covered with plastic tarpaulin so that no debris or 

water enters the balconies of the occupant. If debris, etc. falls inside the balcony then 

same shall be cleaned promptly, failing which same will be done from other contractor at 

risk and cost basis.  
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10. During execution of the work, if the staircase or surrounding area gets dirty then same 

shall be cleaned immediately failing to which same will be got done by Bank through other 

agency at contractor’s risk and cost.  

11. Car parked in the premises shall be covered with covers to prevent falling of paint 

droplets. If damages occur to the cars of the occupant then cost towards repairs shall be 

paid to the occupant failing which same will be done at risk and cost basis.  

12. Sufficient labour shall be deployed daily for maintaining cleanliness of the surrounding 

area and failing which same will be engaged by the Bank at contractor’s risk and cost. .  

13. All the materials to be used in the work shall be got approved in advance from the 

Bank. The copies of delivery memos/ invoices of the materials delivered/ brought to site 

shall be regularly submitted to the Bank’s Engineer.  

14. Final selection of the brand of materials shall be done exclusively by the Bank.  

15. During execution of the work, if any damages occurred to the Bank’s property, same 

shall be repaired satisfactorily without any extra charges to the Bank. Failing to comply 

with this condition, same will be got done by Bank at the risk and cost of the successful 

contractors.  

16. After completion of the work, the entire area shall be cleaned/ cleared properly to the 

satisfaction of Bank by the successful contractor and no debris, etc. shall be left behind. If, 

not done properly, then Bank will get it done through any of the agency at the risk and 

cost of the contractor. 

17. Care shall be taken while dismantling the windows/ plaster dismantling to avoid falling 

of debris down over the parked cars on the external side. Ply shall be fixed on the 

windows to prevent damage to the same. Damages, if occurs, then same shall be rectified 

without any extra cost, failing which same will be done at risk and cost basis.  

18. Window jamb plaster shall be properly done to match with the surrounding external 

plaster surface.   

19. Debris which falls on the external chajjas shall be properly removed  
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20. Double bamboo scaffolding shall be erected for entire building from ground level to 

parapet level and shall be retained until all the tender activities from external sides are 

completed. Scaffolding shall be suitably provided with hessian cloth for entire area and 

shall also be provided with nets of size as directed by Bank’s engineer.  

21. Necessary protective covering shall be provided on the entire scaffolding to prevent 

spreading of paint drops.  

22. Painting work shall be executed strictly in consultation with the paint manufacturer’s 

instruction for which the contractor shall call manufacturer’s representative as and when 

required or as directed by Bank’s engineers. Each painting activity shall be commenced 

only after obtaining clearance from their representatives only.  

23. Contractor shall plan the works/ activities and deploy the manpower as per the site 

condition so as to complete the work within schedule time of the contract.  

24. Work shall be protected from rain, etc. by providing polythene or tarpaulin covering the 

entire work area.  

25. The tenderer shall quote rates in the price bid considering all the conditions in the 

tender.  

26. Contractor shall deploy sufficient resources so as to complete the work within time 

period.  

Place:                                                                                Signature and seal of the 

Tenderer  

Date:                                                                                    Name & address  

E-mail id:                                                                             Phone/Mobile No.  
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1. Notes for Schedule of Quantities 

1 The Schedule of Quantities shall be read in conjunction with the specifications, and bid 

documents. Bidder shall not rely merely on the description given in the Schedule of 

Quantities.  

2. Quoted Prices shall be in Indian Rupees only.  

3. Unit Rates shall be submitted for all Items and they shall be firm for the entire duration 

of the contract and any approved extended period.  

4. The quantities of work actually carried out against each item shall be measured and 

paid at the rates quoted in the Schedule of Quantities where applicable or otherwise at 

such rates and prices as may be fixed within the terms of the Contract.  

5. Bidder shall be deemed to have allowed in his rates the provision, maintenance and 

final removal of all temporary works of whatsoever nature required for the proper 

execution of the works, except for those temporary works for which specific items have 

been provided in Schedule of Quantities. 

2. General Requirements:  

1. Contractors are advised to inspect the site before quoting their rates in the schedule of 

quantities and get themselves acquainted with the scope of the work. 

2. Payment shall be made only as per the rate quoted by the contractors in the schedule 

of quantities i.e. the unit of measurements shall be per block/ per Sqm as the case may 

be. 

3. For the convenience of the contractors, tentative quantities of various items of work are 

given in the enclosed Annexure- X. The contractors may inspect the site and ascertain 

the actual quantities before arriving and quoting their rates. No variations will be accepted 

by the Bank after the award of work.          

4. The vendor shall ensure that –  

a. The work of repainting is carried out with highest standard of workmanship. 

b. The work is supervised and monitored periodically by the technically expert & 

experienced person deputed by manufacturer of the painting material and they shall 
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submit their reports of supervision and giving clearance at various stages like preparation 

of surfaces, application of primer coat and application of paint final coat as desired by the 

Bank’s Engineer. 

c. Work is completed and tested for efficacy to the satisfaction of Bank’s engineer .               
 

3. Materials:  
1. Materials shall be of the best quality approved make and unless otherwise specified 

they shall conform to the respective Indian Standard Specification. Where different makes 

are specified, the choice of make shall rest with the Engineer-in-charge.  

2. Samples of all materials shall be got approved before placing order and the approved 

samples shall be deposited with the Engineer-in-charge. 

3. In case of non-availability of materials in SI/ Metric sizes, the nearest size in FPS units 

shall be provided with prior approval of the Engineer-in-charge for which neither extra will 

be paid nor shall any rebate be recovered.  

4.It shall be obligatory for the Contractor to furnish certificate, if demanded by Engineer-in-

charge, from manufacturer or the material supplier that the work has been carried out by 

using material and installed/fixed as per their recommendations. 

5. The shades of the External shades colour of the approved manufacturer shall need to 

be approved by the competent authority prior to procurement which are broadly as: 

Area of application Shade of colour (Exterior paint) 

Larger part of the building(general body 

colour) 

Light shade 

Border of the chajjas, facia, vertical drops 

etc 

Dark shade (contrast with the body colour) 

Highlighter (if any) As per the approved shade 

 

Date: -                                                       Signature and seal of the contractor   

Place: -                                                      Name and address:   
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Schedule of Quantities 
 
 
 
Item 
No 

Items of Work Qty Unit 

        
  A) Providing & Applying two or more coats of approved 

shade premium exterior quality 100% acrylic emulsion 
elastomeric paint of Apex Ultima Protek of Asian Paint, 
Weathershield Elastomeric PU of ICI paint, WeatherCoat 
Longlife 10 of Berger or approved equivalent with polymer & 
fungal resistance,crack bridging ability,Alkali attack 
resistant,having low VOC content to walls, beams, columns, 
chajjas,jaffris ceilings, fins, terrace parapet 
walls,terrace,garrage etc surface at all height & level, as per 
manufacturer's specification including providing and fixing 
double bamboo/steel scaffolding for repairing and repainting 
as per site feasibility for carrying out the work at all heights 
and level, all leads & lifts, cleaning of site on daily basis, 
removal of debris outside the Bank's premises etc. complete 
all as directed by the Bank's Engineer.The Quoted rate shall 
include followings: 

1 Job 

  (i) Preparation of surface as per Bank's specification : During 
the repainting works proper surface preparation/ through 
scrapping of old paint and the surface to be prepared for 
painting as per manufacturer's specification by quality 
workmanship must be ensured, opening the visible cracks 
of plaster in "V" shape and filling the same with polymerized 
mortar including application of bond coat as per 
manufacturer's specification while filling the cracks shall be 
provided, wherever required, etc, 1st coat of approved paint 
& primer shall be applied only after site inspection and 
approval of surface preparation by Bank's engineer 
supervising the works & there is no unevenness/undulation/ 
and the surface is smooth and ready to receive prime 
coat/1st coat of paint. 
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  (ii) Providing and applying one coat of recommended alkali 
and fungus resistant primer of approved manufacturer (as 
applicable for existing paint even at some places on newly 
plastered surfaces, as per site requirement) and two or more 
coats of premium exterior quality 100% acrylic emulsion 
paint with polymer & fungal resistance of Apex Ultima Protek 
of Asian Paint, Weathershield Elastomeric PU of ICI paint, 
WeatherCoat Longlife 10 of Berger or approved equivalent 
and shade over the prepared surface of walls, beams, 
columns, chajjas,jaffris,ceilings, fins, terrace parapet walls 
etc., as per manufacturer's specification including 
scaffolding etc complete. 

  (iii) Removing of stain from floor, glass pane, elecrical fittings 
etc., carting away debris out of premises complying the 
statutory norms etc. all complete as directed by Bank's 
Engineer-in-charge 

  (iv)The rate shall be inclusive of providing & applying one or 
more coats of white cement slurry or white cement paste or 
approved equivalent water-proof cement coating 
recommended by paint manufacturers on newly made 
plastered surfaces, wherever required 

  (v)Providing & Applying approved make & shade Synthetic 
Enamel Paint to steel surface viz. outside of all MS windows, 
window grills, weld-mesh,rolling shutter,steel doors and 
other steel works etc., at all height & level, as per 
manufacturer's specification The Quoted rate shall include 
following 

  (a) Preparation of surface as per Bank's specification : 
During the repainting works proper surface preparation/ 
through scrapping of old paint and the surface to be 
prepared for painting as per manufacturer's specification by 
quality workmanship must be ensured, 1st coat of approved 
paint & primer shall be applied only after site inspection and 
approval of surface preparation by Bank's engineer 
supervising the works & there is no unevenness/undulation/ 
and the surface is smooth and ready to receive prime 
coat/1st coat of paint. 

  (b)Providing and applying two or more coats of 1st quality 
synthetic enamel paint over one coat of zinc chromate metal 
primer to steel work, viz. either sides of all MS window, 
windows grills, weld-mesh and other steel works etc., all as 
per specifications including surface preparations, etc., 
complete as directed. 
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  (vi) Providing and applying two or more coats of 1st quality 
synthetic enamel paint to wood work of approved 
manufacturer and shade over a coat of  wood primer to 
wooden surfaces in doors, windows,louvers etc. as per 
specifications including double scaffolding at all heights and 
level, surface preparation, applying putty wherever required, 
cleaning etc. completed. 

  (vii)Two coats of 1st quality synthetic enamel paint/acrylic 
emulsion(exterior quality)/aluminum paint etc to GI/Cl,PVC 
pipes,switch boards ,MS ladder, joists of overhead tanks, ms 
grills, jallies/gratings , street light poles,Flag masts etc. 
Approx 150 sqm area 

  Note1  :The rate shall include for erecting and removing 
bamboo/steel scaffolding or any other appropriate safe 
means for the painting,repairing for entire area at all 
heights,necessary safety measures such as covering with 
adequate safety net,dust protection cloths, covering the 
windows with ply during repair work,usage of protective 
safety gears by the workmen including safety helmet ,safety 
belt.Note 2: The work of repainting shall be  carried out with 
highest standard of workmanship in periodic supervsion & 
may also be  supervised and monitored periodically by the 
approved paint  manufacturers's  technically expert 
/representative  during the execution of work. The surface 
shal be prepared as per approved make paint maufactureres 
specifications &  shall  be inspected and got approved by 
Bank's Engineer before applying primer & succeeding coats 
of premium acrylic emulsion paint as per list of approved 
materials.Note 3:(i). Bidding Contractors  are advised to 
inspect the site and get themselves acquainted with the 
quantum & scope of the work before quoting their rates as 
per the schedule of quantities.  For the convenience of the 
bidding contractors, a summary of  tentative quantities of 
various items & sub items & activities of work are given in 
the enclosed Annexure- X. The rate & amount  for the 
quoted item as per items units mentioned in Schedule shall 
be worked out themselves by the bidding contractor. The 
bidding contractors are advised to inspect the site and 
ascertain their actual quantities before arriving and quoting 
their rates as per Schedule of Quantities. No claim of 
difference variations in  indicative & actual quantities  will be 
accepted by the Bank after the award of work.(ii). 
Measurments shall be made for the respective items as per 
their units mentioned in the schedule of quantities and 
payment accordingly as per the item rate quoted by the 
contractors against these items . 
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2 New Plaster patch repairs : (i) Carefully removing existing 

damaged plaster on masonry/concrete members with chisel 
and hammer in patches such that the masonry/  concrete 
structural/ nonstructural RCC element underneath the 
plaster is not damaged. Plaster shall be removed along with 
visible traces of cement/lime and surface thoroughly 
cleaned with wire brush as required  and concrete surface 
shall be hacked wherever required, to receive plaster& 
proper bonding surface.(ii)Providing and applying approved 
make Ready Mixed Plaster  12mm avg thick (as per the site 
requirement to match existing surrounding surface)  
complete as per manufacturer's specification at all height & 
level  including  providing & applying neat cement slurry, 
cleaning, curing, etc.(iii) Providing and applying one or more 
coats of white cement over the new plastered surface to 
achieve smmothness.The rate shall be inclusive of double 
scaffoldingor any safe means ,carting away the debris out of 
the premises, etc. all complete as directed by Bank's 
Engineer.   

1600 sqm 

3 REPAIRING WORK WITH POLYMER MODIFIED CEMENT 
MORTAR 

    

  Repairs to the RCC members such as beams, columns, fins 
etc upto 25 mm average thickness using the approved make 
polymer repair chemicals as per the manufacturers 
specifications  at all height & level ,complete as per 
manufacturer's specifications and Bank's engineer's 
instructions. The Quoted rate shall include followings: 

683 sqm 

  (i) Carefully dismantling by gentle chipping the 
cracked/loose, distressed concrete, loose to expose the 
hard/sound concrete surface 

  (ii)  Providing, mixing and applying bonding coat of required 
thickness ( as per manufacturer's specification) of approved 
adhesive on chipped portion of RCC as per specifications 
and direction of Engineer-In-charge complete in all respect. 
The rate shall be inclusive of fixing of side wooden form work 
for vertical surface and horizontal surface of fins and offsets 
etc if required, carting away the debris out of the premises, 
etc. all complete as directed by Bank's Engineer.  

  (iii) Providing, mixing and applying SBR polymer (of 
approved make) modified Cement mortar in proportion of 1:4 
(1 cement: 4 graded manufactured sand with polymer 
minimum 2% by wt. of cement used) as per specifications 
and directions of Engineer-in-charge. 

4 REPAIRING WORK WITH POLYMER MODIFIED 
PLAIN/REINFORCED CEMENT CONCRETE 
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   Repairs to the RCC members such as beams, columns, 
fins, offsets etc upto 50 mm average thickness (Thickness 
beyond 25 mm)  using the approved make polymer repair  
chemicals as per the manufacturers specifications  at all 
height & level ,complete as per manufacturer's 
specifications and Bank's engineer's instructions. The rate 
should be inclusive of shuttering and centering work if 
required. The Quoted rate shall include followings 

403 sqm 

  (i) Carefully dismantling by gentle chipping the 
cracked/loose, distressed concrete, loose to expose the 
hard/sound concrete surface 

  (ii) Cleaning & treatment of existing reinforcement bars from 
rust to give it a total rust free steel surface by using alkaline 
chemical rust remover/paasivator of approved make with 
paint brush and removing loose particles after 24 hours of 
its application with wire brush and thoroughly washing with 
water and allowing it to dry, all complete as per 
manufacturer's specification and direction of Engineer-In-
Charge. 

  (iii) Providing, mixing and applying SBR polymer (of 
approved make @ minimum 2% by wt. of cement used) 
modified plain/reinforced cement concrete for structural 
members with ordinary portland cement, coarse 
manufactured sand and graded stone aggregate of 10mm 
maximum size with specified average thickness. The rate 
shall include Providing, mixing and applying bonding coat of 
required thickness( as per manufacturer's specification)of 
approved adhesive on chipped portion of RCC as per 
specifications and direction of Engineer-In-charge complete 
in all respect. The rate shall be inclusive of carting away the 
debris out of the premises, etc. all complete as directed by 
Bank's Engineer.   

  (Thickness beyond 25 mm) up to 50 mm average thickness 
        
5 Providing of new reinforcement with proper lapping/welding 

wherever the diameter of the existing reinforcement is found 
reduced more than 15% of the original or entire damaged. 
The reinforcement may be of 8 mm. 10 mm. & 16 mm. dia. 
Tor HYSD bars mentioned in IS Code 456:2000 and should 
confirm to high strength deformed steel bars as per IS 1786. 
The rate should include cutting, bending, binding with G.I. 
wire and placing in proper position as directed by Bank’s 
Engineer. Rate should include cost of all material and labour 
for all operations and item should be executed as per 
direction of Bank’s Engineer. 

20 Kg 
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6 Uprooting and removing vegetation/ plants sapling growth 
from the surface of walls/ parapets etc. at all height and 
levels and making good the damages by specialised repair 
after necessary acid/ chemical treatment all complete as 
directed by Engineer-in-charge. 

1 Job 

7 Glass Putty: Replacement of damaged/uprooted glass putty 
from the existing steel window shutter and providing & fixing 
new glass putty around the existing glass panes wherever 
required including fixing of existing / new glass panes 
wherever required. The rate is inclusive of the cost of 
materials, labour, scaffolding etc. all complete as directed by 
the Bank’s Engineer. 

900.00 R.M. 

11 Glass Panes: Replacement of damaged/broken glass panes 
from the existing window shutter by removing the wooden 
beading / glass putty etc. and fixing the new glass panes 
with help of glass pins including providing new glass putty 
around the newly provided glass panes wherever required 
for steel window shutter & refixing the existing wooden 
beading after fixing of new glass panes for wooden window 
shutters. Exposed measurement to be taken. 4mm thick 
plain glass panes with steel window shutter. 

100 sqm 

                      
 
Note: The Rates quoted shall be inclusive of GST.                                                           
 
Name and address of the Contractor:   
Phone No.      
Signature of the contractor                 :   
Date                                                        :                      
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ANNXURE X 
 

Break up Details   
 

Tentative quantity for Item No. 1 for Annex Building 
Sr. 
No. 

Short description of work Quantity Unit 

i 

Providing & Applying two or more coats of 
approved shade premium exterior quality 
100% acrylic emulsion elastomeric paint 
of Apex Ultima Protek of Asian Paint, 
Weathershield Elastomeric PU of ICI 
paint, WeatherCoat Longlife 10 of Berger 
or approved equivalent with polymer & 
fungal resistance,crack bridging 
ability,Alkali attack resistant,having low 
VOC content to walls, beams, columns, 
chajjas,jaffris ceilings, fins, terrace 
parapet walls,terrace,garrage etc surface 
at all height & level, as per manufacturer's 
specification including providing and fixing 
double bamboo/steel scaffolding as per 
site feasibility for carrying out the work at 
all heights and level, all leads & lifts, 
cleaning of site on daily basis, removal of 
debris outside the Bank's premises etc. 
complete all as directed by the Bank's 
Engineer 

2391.2  
Sqm 

  
  

ii 

 Providing and applying two or more coats 
of 1st quality synthetic enamel paint over 
one coat of zinc chromate metal primer to 
steel work, viz. either sides of all MS 
window, windows grills, weld-mesh and 
other steel works etc., all as per 
specifications including surface 
preparations, etc., complete as directed. 

180.84  
Sqm 

  
  

iii 

Providing and applying two or more coats 
of 1st quality synthetic enamel paint to 
wood work of approved manufacturer and 
shade over a coat of  wood primer to 
wooden surfaces in doors, 
windows,louvers etc. as per specifications 
including double scaffolding at all heights 
and level, surface preparation, applying 
putty wherever required, cleaning etc. 
completed. 

66.58 
Sqm 
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Tentative quantity  for Item No. 1 for Substaff Quarters 

  
Sr. 
No. 

Short description of work Quantity Unit 

i 

Providing & Applying two or more coats of 
approved shade premium exterior quality 
100% acrylic emulsion elastomeric paint 
of Apex Ultima Protek of Asian Paint, 
Weathershield Elastomeric PU of ICI 
paint, WeatherCoat Longlife 10 of Berger 
or approved equivalent with polymer & 
fungal resistance,crack bridging 
ability,Alkali attack resistant,having low 
VOC content to walls, beams, columns, 
chajjas,jaffris ceilings, fins, terrace 
parapet walls,terrace,garrage etc surface 
at all height & level, as per manufacturer's 
specification including providing and fixing 
double bamboo/steel scaffolding as per 
site feasibility for carrying out the work at 
all heights and level, all leads & lifts, 
cleaning of site on daily basis, removal of 
debris outside the Bank's premises etc. 
complete all as directed by the Bank's 
Engineer 

2049.64 Sqm 
  
  

ii 

 Providing and applying two or more coats 
of 1st quality synthetic enamel paint over 
one coat of zinc chromate metal primer to 
steel work, viz. either sides of all MS 
window, windows grills, weld-mesh and 
other steel works etc., all as per 
specifications including surface 
preparations, etc., complete as directed. 

242.26 Sqm 
 

iii 

Providing and applying two or more coats 
of 1st quality synthetic enamel paint to 
wood work of approved manufacturer and 
shade over a coat of  wood primer to 
wooden surfaces in doors, 
windows,louvers etc. as per specifications 
including double scaffolding at all heights 
and level, surface preparation, applying 
putty wherever required, cleaning etc. 
completed. 

25.02 Sqm 
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Tentative quantity for Item No. 1 for Boundary Wall 
 
 
Sr. 
No. 
 

Short description of work Quantity Unit 

i 

Providing & Applying two or more coats of 
approved shade premium exterior quality 
100% acrylic emulsion elastomeric paint 
of Apex Ultima Protek of Asian Paint, 
Weathershield Elastomeric PU of ICI 
paint, WeatherCoat Longlife 10 of Berger 
or approved equivalent with polymer & 
fungal resistance,crack bridging 
ability,Alkali attack resistant,having low 
VOC content to walls, beams, columns, 
chajjas,jaffris ceilings, fins, terrace 
parapet walls,terrace,garrage etc surface 
at all height & level, as per manufacturer's 
specification including providing and fixing 
double bamboo/steel scaffolding as per 
site feasibility for carrying out the work at 
all heights and level, all leads & lifts, 
cleaning of site on daily basis, removal of 
debris outside the Bank's premises etc. 
complete all as directed by the Bank's 
Engineer 

1728.74 Sqm 
  
  

ii 

 Providing and applying two or more coats 
of 1st quality synthetic enamel paint over 
one coat of zinc chromate metal primer to 
steel work, viz. either sides of all MS 
window, windows grills, weld-mesh and 
other steel works etc., all as per 
specifications including surface 
preparations, etc., complete as directed. 

601.84 Sqm 
 

v 

Two coats of 1st quality synthetic enamel 
paint/acrylic emulsion(exterior 
quality)/aluminum paint etc to GI/Cl,Fire 
pipes, switch boards ,MS ladder, ms grills, 
jallies /gratings,polesetc. 

1 Job LS 
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Name and address of the Contractor:   
Phone No.      
Signature of the contractor                 :   
Date                                                        :                      
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