
  
Renovation of staff canteen and external area in front of staff canteen, RBI, BKC, Bandra 
(East), Mumbai - Schedule of e-tender 

Estate Cell, BKC, Reserve Bank of India invites e-tender from the contractors empaneled with 

Reserve Bank of India, Mumbai in the category of Civil trade costing between ₹50 lakh to ₹100 

lakh for the captioned work. The tendering would be done through the e-Tendering portal of 

CPPP (https://etenders.gov.in). All interested eligible empanelled contractors must register 

themselves with CPPP through the above-mentioned website to participate in the tendering 

process.  The estimated cost of the work is ₹69.12 Lakhs.     

SCHEDULE OF TENDER (SOT) 

Sr. No. Event Date and Time 

1 E-tender No. RBI/Mumbai Regional Office/Estate BKC/ 
26-27/4 

2 Name of the Work Renovation of staff canteen and external 
area in front of staff canteen, RBI, BKC, 
Bandra (East), Mumbai 

3 Estimated cost of the work ₹69.12 Lakh 

4 Time allowed for completion of the 
works from 14th day from the date 
of written order to commence work 

4 Months 

5 Mode of e-Tender Online e-Procurement System (Part I - 
Techno-Commercial Bid and Part II - 
Price/ Financial Bid) through CPPP 
website (https://etenders.gov.in)  

6 Date of NIT (along with complete 
tender) available to download-on 
CPPP website 

September 04, 2026 (Friday) from 05:00 
PM onwards  

7 Date and place of Pre-bid Meeting Offline September 28, 2026 (Monday) at 
11:00 AM 

Venue: Estate Cell, BKC, C-8 8th floor, 
Reserve Bank of India BKC, Mumbai-
400051     

https://etenders.gov.in/
https://etenders.gov.in/
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8 Date of upload of minutes of pre-
bid meeting 

September 30, 2026 (Wednesday) 

9 Tender Fees Nil 

10 Earnest Money Deposit (EMD) EMD of ₹1,38,240/- (Rupees One Lakh 
Thirty-Eight thousand Two Hundred 
and Forty only) in the form of NEFT or DD 
in favour of Reserve Bank of India, 
Mumbai.   

The Demand Draft shall be submitted in 
sealed cover addressed to Regional 
Director, Reserve Bank of India, Estate 
Cell, C-8 Building, 8th floor, Bandra 
Kurla Complex, Mumbai-400051   
 
NEFT Details  
 
Beneficiary Name- Reserve Bank of India  
 
A/c No – 04861436223  
 
IFSC CODE – RBIS0MBPA04 (5th & 10th 
digit are zero).  
 
Proof of submission of EMD should be 
uploaded on CPP portal and e-mailed on 
estatecellbkc@rbi.org.in   

(Note: EMD credited to any other 
account or paid through any other 
mode of payment other than that 
mentioned above will not be 
considered as Bonafide EMD) 

11 Date of Starting of e-Tender for 
submission of online Techno-
Commercial Bid and price Bid at 

05:00 PM on October 01, 2026 
(Thursday)  

12 Date of closing of online e-tender 
for submission of Techno-
Commercial Bid & Price Bid 

Up to 03:00 PM on October 13, 2026 
(Tuesday)   

mailto:estatecellbkc@rbi.org.in
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13 Date and time for opening of Part- 
I of the tender (i.e., Techno-
Commercial Bid) 

On October 14, 2026 (Wednesday); 
03:00 PM onwards at Estate Cell, BKC, C-
8 8th floor, Reserve Bank of India BKC, 
Mumbai-400051     

14 The date and time of opening of 
Part-II (Price Bid) 

The date and time of opening of Part-II 
(Price Bid) shall be intimated to the eligible 
vendors subsequently) 

 

This notice is being published for information only and is not an open invitation to quote in 
this limited tender. Participation in this tender is by invitation only and is limited to the 
selected Procuring Entity’s enlisted contractors. Unsolicited offers are liable to be ignored. 
However, contractors who desire to participate in such tenders in future may apply for 
enlistment with RBI as per procedure. 

Regional Director  
Maharashtra 

 

 



 
RESERVE BANK OF INDIA 

Estate Cell, BKC Office, 

Mumbai - 400051 
 

e-TENDER FOR 

Renovation of staff canteen and external area in front of staff canteen, 
RBI, BKC, Bandra (East), Mumbai 

 

Part I (Techno-Commercial Bid) 
 
 
 
 

Name of Bidder    
 
 
 
 

Address   
 
 
 
 

Date of Pre-Bid meeting: Offline: September 28, 2026  

Venue: Conference Room in the Estate Cell, C8-8th Floor, BKC Office, Reserve 
Bank of India, Mumbai – 400051 

  
Due Date and time of Submission of e-Tender: 03:00 PM on October 13, 2026 
 

 

 

 

 



 
 भारतीय �रज़वर् बैंक 

संपदा कक्ष, बीकेसी, मंुबई 
 

Renovation of staff canteen and external area infront of staff canteen, RBI, BKC, Bandra 
(East), Mumbai. 
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DISCLAIMER 

 

Reserve Bank of India, Fort, Mumbai has prepared this document to give background 

information of the Contract to the interested parties. While Reserve Bank of India has taken 

due care in the preparation of the information contained herein and believe it to be in order, 

neither Reserve Bank of India nor any of its authorities or agencies nor any of their 

respective officers, employees, agents or advisors give any warranty or make any 

representations, express or implied as to the completeness or accuracy of the  information 

contained in this document or any information which may be provided in association with it. 

The information is not intended to be exhaustive. Interested parties are required to make 

their own inquiries and respondents will be required to confirm in writing that they have done 

so, and they do not rely only on the information provided by Reserve Bank of India in 

submitting the e tender. The information is provided on the basis that it is non – binding on 

Reserve Bank of India or any of its authorities or agencies or any of their respective officers, 

employees, agents, or advisors. 

Reserve Bank of India reserves the right not to proceed with the Contract or to change the 

configuration of the Contract, to alter the timetable reflected in this document or to change 

the process or procedure to be applied. It also reserves the right to decline to discuss the 

matter further with any party expressing interest. No reimbursement of cost of any type will 

be paid to persons or entities expressing interest. 
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Schedule of e-tender 

Sr. No. Event Date and Time 
1 E-tender No. RBI/Mumbai Regional Office/Estate 

BKC/26-27/4 
2 Name of the Work Renovation of staff canteen and external 

area in front of staff canteen, RBI, BKC, 
Bandra (East), Mumbai 

3 Estimated cost of the work ₹69.12 Lakh 
4 Time allowed for completion of the 

works from 14th day from the date 
of written order to commence work 

4 Months 

5 Mode of e-Tender Online e-Procurement System (Part I - 
Techno-Commercial Bid and Part II - 
Price/ Financial Bid) through CPPP 
website (https://etenders.gov.in)  

6 Date of NIT (along with complete 
tender) available to download-on 
CPPP website 

September 04, 2026 (Friday) from 05:00 
PM onwards  

7 Date and place of Pre-bid Meeting Offline September 28, 2026 (Monday) at 
11:00 AM 
Venue: Estate Cell, BKC, C-8 8th floor, 
Reserve Bank of India BKC, Mumbai-
400051     

8 Date of upload of minutes of pre-
bid meeting 

September 30, 2026 (Wednesday) 

9 Tender Fees Nil 
10 Earnest Money Deposit (EMD) EMD of ₹1,38,240/- (Rupees One Lakh 

Thirty-Eight thousand Two Hundred 
and Forty only) in the form of NEFT or DD 
in favour of Reserve Bank of India, 
Mumbai.   

The Demand Draft shall be submitted in 
sealed cover addressed to Regional 
Director, Reserve Bank of India, Estate 
Cell, C-8 Building, 8th floor, Bandra 
Kurla Complex, Mumbai-400051   
 
NEFT Details  
 
Beneficiary Name- Reserve Bank of India  
 
A/c No – 04861436223  
 
IFSC CODE – RBIS0MBPA04 (5th & 10th 
digit are zero).  
 
 
 

https://etenders.gov.in/
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Proof of submission of EMD should be 
uploaded on CPP portal and e-mailed on 
estatecellbkc@rbi.org.in   

(Note: EMD credited to any other 
account or paid through any other 
mode of payment other than that 
mentioned above will not be 
considered as Bonafide EMD) 

11 Date of Starting of e-Tender for 
submission of online Techno-
Commercial Bid and price Bid at 

05:00 PM on October 01, 2026 
(Thursday)  

12 Date of closing of online e-tender 
for submission of Techno-
Commercial Bid & Price Bid 

Up to 03:00 PM on October 13, 2026 
(Tuesday)   

13 Date and time for opening of Part- 
I of the tender (i.e., Techno-
Commercial Bid) 

On October 14, 2026 (Wednesday); 
03:00 PM onwards at Estate Cell, BKC, C-
8 8th floor, Reserve Bank of India BKC, 
Mumbai-400051     

14 The date and time of opening of 
Part-II (Price Bid) 

The date and time of opening of Part-II 
(Price Bid) shall be intimated to the eligible 
vendors subsequently) 

 

2. The Bank is not bound to accept the lowest Tender and reserves the right to accept either 
in full or in part any tender. The Bank also reserves the right to reject all the tenders without 
assigning any reason therefor. 
 
3. Any amendments / corrigendum to the tender, if any, issued in future will only be notified on 
the RBI Website and MSTC Website as given above and will not be published in the 
newspaper. 

 
  

mailto:estatecellbkc@rbi.org.in
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Important Note  
 
1. THIS IS A LIMITED TENDER ENQUIRY. ONLY THOSE BIDDERS/VENDORS WHO ARE 
EMPANELLED AS VENDORS WITH RBI FOR SUCH WORKS GIVEN BELOW UNDER THE CATEGORY 50 
LAKHS to 100 LAKHS ARE ELIGIBLE TO PARTICIPATE IN THIS TENDER. BIDDERS ARE ADVISED TO 
CHECK WITH RBI REGARDING THEIR ELIGIBILITY FOR THIS TENDER BEFORE PARTICIPATING. 
 
2. In the price bid due to number of words limitation of 1000 characters, complete description could 
not be accommodated, and description given thereof is brief. Before quoting rates, all the contractors 
must read the complete details of each items given in the un-priced bill of quantities given in Part-I of 
the tender. 
 
  Date: -                                                                             Signature and seal of the Tenderer   
 
  Place: -                                                                            Name and address: 
 
   e-mail 
                                                                                           Phone/Mobile no 
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Important instructions for e-tender (CPPP Portal) 
 

This is an e-procurement event of RBI. The e- procurement Service Provider/Contractor is the Central 
Public Procurement Portal (CPPP)  https://etenders.gov.in/eprocure/app   

Process of E-tender: Bidder manual kit is available on home page.   

A) Registration for new bidder: The process involves vendor’s registration with CPP portal which is free 
of cost. https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page    

For any technical related queries please call at 24 x 7 Help Desk Number 

0120-4001 002   
0120-4001 005   
0120- 4493395   
International Bidders are requested to prefix +91 as country code   
 
email Support:   
For any Issues or Clarifications relating to the published tenders, bidders are requested to contact 
the respective Tender Inviting Authority.  
Technical - support-eproc@nic.in     
Policy Related - cppp-doe@nic.in  
 
B) Contact person (RBI) 
For Technical Queries 

• Shri Aneek Roy Choudhury, AM (Tech-Civil) Contact no. 9577894247 aneekrc@rbi.org.in    
• Shri. S.W.Meshram, AGM (Tech-Civil) Contact no. 8871036496 swmeshram@rbi.org.in     

For e-Tender Queries   

• Shri. K. Vishnu Vardhan (AM – Contact no 9493034874) vardhankv@rbi.org.in    
 
 

  

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page
mailto:support-eproc@nic.in
mailto:cppp-doe@nic.in
mailto:aneekrc@rbi.org.in
mailto:swmeshram@rbi.org.in
mailto:vardhankv@rbi.org.in
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BRIEF PARTICULARS OF THE WORK 
 

 Description of Work: Renovation of staff canteen and external area infront of staff 
canteen, RBI, BKC, Bandra (East), Mumbai. 

 The scope of proposed work shall be as per the schedule of quantities & specifications 
given in this tender document. Some of the major items of works covered are listed below 
(in brief): 

 
A) Civil works: -  

Renovation of staff canteen and external area infront of staff canteen, RBI, BKC, Bandra (East), 

Mumbai. 

B) It is not the intent to specify completely herein all details of design and construction of the works 

covered under this enquiry. Scope of work may also include such other related works as indicated 

in the drawings and /or schedule of quantities although they may not be specifically mentioned 

in the above paragraphs and all such incidental items of works not specified but reasonably 

implied and necessary for completion of the job as a whole, as directed by the Engineer-in-

Charge and as directed hereunder. All works shall confirm in all respects to high standards of 

engineering, design and workmanship and shall, fulfill the anticipated performance during the 

CONTRACTOR’s guarantee period in a manner acceptable to the Engineer-in-Charge who shall 

have the power to reject any works or materials which in his judgment are not in full accordance 

with the specification requirements as directed hereunder. 

Various works covered in this specification shall include furnishing of all materials, labour, tools 

plants and equipment, transportation, fabrication, supervision and construction as per 

construction as shown herein and as directed by the Engineer-in-Charge. 

 
 
I/We hereby declare that I/we have read and understood the above information. 
 

 
Place 

                
 Signature of bidder 

Date  
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FORM OF TENDER 
 

                        Place:  

                        Date:  

To, 

Regional Director, 

Estate Department, BKC 

Reserve Bank of India, 

Mumbai  

Dear Sir, 

Having read and examined the Notice Inviting Tender, specifications, designs, schedule of 

quantities, various schedules, General conditions of contract  and clauses,  Special conditions 

of  contract, General rules and instructions to tenderers and all other contents in the tender 

document for the work specified in the memorandum hereinafter set out and having examined 

the site of the works and having acquired the requisite information relating thereto as affecting 

the tender, I/We hereby offer to execute the works specified in the said memorandum within 

the time specified in the said memorandum at the rates mentioned in the attached schedule 

of quantities and in accordance in all respects with the specifications, designs, drawings and 

instructions in writing referred to in Conditions of Contract, the Articles of Agreement, Special 

Instructions, Schedule of Quantities and Special Conditions of Contract and with such 

materials as are provided for, by and in all other respects in accordance with such conditions 

so far as they may be applicable. 
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MEMORANDUM 

Tender Reference no.  RBI/Mumbai Regional Office/Estate BKC/26-27/4 

Name of the Work: Renovation of staff canteen and external area infront of 

staff canteen, RBI, BKC, Bandra (East), Mumbai. 

Estimated Cost of the 

Work 

₹69.12 Lakhs  

Earnest Money Deposit 

(EMD) 

₹1,38,240/-  

Performance Bank 

Guarantee (PBG) 

Performance Bank Guarantee for an amount equal to 

5% of contract value  

Retention Money 

Deposit (RMD) / Security 

Deposit (SD) 

5% of the value of the work done will be deducted by the 

RBI from each payment to be made to the Contractor 

towards Retention Money.  

Time allowed for 

completion of work 

4 months  

 

2. We agree to keep the tender open for the validity period specified in Schedule ‘B’ of the 

tender and not to make any modification in its terms and conditions during the validity period 

or any other extended period as agreed mutually.  

3. A sum of ₹1,38,240/- mentioned as Earnest Money in Schedule ‘B’ of tender document is 

hereby forwarded/uploaded in the form specified therein. If I/We, fail to furnish the prescribed 

performance bank guarantee within the prescribed period specified in Schedule C’, I/We 

agree that the Reserve Bank of India or its successors, in office shall without prejudice to any 

other right or remedy, be at liberty to forfeit the said earnest money absolutely. Further, if I/We 

fail to commence work as specified in Schedule ‘C’, I/ We agree that Reserve Bank of India 

or its successors in office shall without prejudice to any other right or remedy available in law, 

be at liberty to forfeit the said performance bank guarantee absolutely. The said Performance 

Bank Guarantee shall be a guarantee to execute all the works referred to in the tender 

document upon the terms and conditions contained therein.  
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4. Further, I/We agree that in case of forfeiture of Earnest Money or Performance Bank 

Guarantee as aforesaid, I/We shall be debarred from participation in the re-tendering process 

of the work.  

5. I/We undertake and confirm that eligible similar work(s) has/have not been got executed 

through another contractor on back-to-back basis. Further that, if such a violation comes to 

the notice of Reserve Bank of India, then I/We shall be debarred from tendering in Reserve 

Bank of India in future. Also, if such a violation comes to the notice of Reserve Bank of India 

before date of start of work, the Employer shall be free to forfeit the entire amount of Earnest 

Money Deposit/Performance Bank Guarantee.  

6. I/We hereby declare that I/We shall treat the tender documents, drawings and other records 

connected with the work as secret/confidential documents and shall not communicate 

information/derived therefrom to any person other than a person to whom I/We am/are 

authorized to communicate the same or use the information in any manner prejudicial to the 

safety of the Reserve Bank of India.  

7. Should this tender be accepted, I/We hereby agree to abide by and fulfil the terms and 

provisions of the said Conditions of Contract annexed hereto so far as they may be applicable 

or in default thereof to forfeit and pay to the Reserve Bank of India the amount mentioned in 

the said conditions.  

8. Our bankers are (Name and full address)  

 

(i)  

 

(ii)  

 

 

The names of partners of our entity are: 

(i)   

 

(ii)   
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Name of the partner of the entity 

authorized to sign 

 

OR  

Name of person having power of 

Attorney to sign the Contract 

(certified true copy of the Power 

of Attorney in the prescribed 

format as per Annex 5 of this 

tender should be attached) 

 

 

Yours faithfully, 

Signature of Tenderer with seal 

 

Signatures and addresses of witnesses 

 Signature Address 

 

(i) 

 

 

 

(ii)  

 

 

 

 

 

 

  

 

Place: 

Date:  
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General Rules and Instructions to the bidders 
 

1. The bidder who fulfils following minimum pre-qualification criteria shall only be eligible for 

participating in tender process.  

PRE-QUALIFICATION CRITERIA (Not Applicable for Empaneled Vendor) 

  

A  Composition of 

the 

entity/organization   

Details of Registration of the 

entity/organisation-whether 

Sole Proprietorship/ 

Partnership firm /Private 

Limited/ Limited or Cooperative 

Body etc. - Name of 

Registering Authority, Date, 

and Registration number, etc. 

 

The Bidder should have valid 

Goods and Service Tax 

registration. 

Bidder should furnish the following 

supporting documents:  

(i) Copy of registration certificate.  

(ii) Copy of the Articles of 

Association/ Power of 

Attorney/other relevant document  

(iii) Copy of Goods and Service Tax  

registration certificate   

(iv) Details of registration of labour 

along with EPF and ESI documents 

if any.  

B Duration of past 

Experience (Not 
Applicable) 
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C Minimum value of 

each completed 

similar work/s 

(qualifying) during  

specified period.  

 

(Not Applicable)  
  

  

D Annual financial 

turnover.  

 

(Not Applicable)  
 

  

E Solvency   

 

(Not Applicable)  
 

  

  

Note:   
  

(i) Similar work shall mean ‘renovation/addition/alteration work which includes civil works viz. 

flooring, false ceiling, partitions, etc. electrical and Air conditioning all composite under one contract 

agreement. 

(ii) Bank reserve its right to obtain the performance reports from the clients for the qualifying work/s, 

Banker/s report of the Bidders directly, if so desired. The Bank on its own may also conduct 

inspection of their work eligible/qualifying works referred by the Bidder in their bid.  

  

(iii) It is clarified that the work executed by the applicant for their in-house or capital use will not be 

considered for the purpose of work experience of completion of similar works.  
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(iv) The bidder who fulfil the pre-qualification criteria shall only be eligible for participating in tender 

process.  

 

(v) The bid submitted by a bidder who is found to be not satisfying the above prequalification criteria 

will be disqualified. Bids found to contain false and /or incomplete information and /or cartelization 

and /or concealment of fact are liable for rejection.  

 

2 Bids in Two bid system  
The tender in two parts (Part I comprising of duly filled tender part I, complete, EMD, 

technical bid/details, literature etc. and Part II comprising of duly filled-in tender part 

II) should be submitted online as e-Tender using digital signature not later than the 

date and time of submission of tender/bid online. No tender will be accepted after 

the specified date and time for submission of tender under any circumstances 

whatsoever. 

Bids shall be submitted online only and those received in physical form will not be 

entertained.  

3 Debarment 
1. If it is determined that the bidder has committed the following acts or omissions 

in contravention of the code of integrity: 

(i) The entity shall be debarred if they commit any of the following acts  

a. making offer, solicitation or acceptance of bribe, reward or gift or any material 

benefit, either directly or indirectly, in exchange for an unfair advantage in the 

procurement process or to otherwise influence the procurement process. 

b. any omission or misrepresentation that may mislead or attempt to mislead so 

that financial or other benefit may be obtained, or an obligation avoided. 

c. any collusion, bid rigging or anticompetitive behavior that may impair the 

transparency, fairness, and the progress of the procurement process. 

d. improper use of information provided by the procuring entity to the bidder with 

an intent to gain unfair advantage in the procurement process or for personal 

gain. 

e. any financial or business transactions between the bidder and any official of 

the procuring entity related to tender or execution process of contract: which 

can affect the decision of the procuring entity directly or indirectly. 
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f. any coercion or any threat to impair or harm, directly or indirectly, any party 

or its property to influence the procurement process. 

g. obstruction of any investigation or auditing of a procurement process. 

h. making false declaration or providing false information for participation or 

cartelization or concealment of fact in a tender process or to secure a contract. 

(ii) failed to disclose conflict of interest. 

(iii) failed to disclose any previous transgressions made in respect of the provisions 

of sub-clause (i) with any public institution / entity in India or any other country 

during the last three years or of being debarred by any public procuring institution 

/ entity. 

2. For any actions or omissions by the bidder other than violation of code of 

integrity, which in the opinion of the Bank warrants debarment, for the reasons 

like supply of sub-standard material, non-supply of material, abandonment of 

works, sub-standard quality of works, failure to abide terms of the tender etc. 

3. If the bidder has been convicted of an offence— (a) under the Prevention of 

Corruption Act, 1988; or (b) the Indian Penal Code or any other law for the time 

being in force, for causing any loss of life or property or causing a threat to 

public health as part of execution of a public procurement contract. 
4. If the bidder fails to take up the works after the work order has been issued, 

subject to other conditions of this tender. Further if the work is taken up through 

empaneled vendor, following additional conditions shall also be governed: 

a) Fail to execute any awarded contract 

b) Is proved to be responsible for doing defective works. 

c) Persistently violates conditions of the contract. 

d) Is declared or is in the process of being declared bankrupt/insolvent wound 

up, dissolved, or partitioned 

e) Violates labour laws and regulations.  
4 Documents Comprising Tender/ Bid 

Part I: (Techno-Commercial Bid) 
i) Form of Tender/Bid  

ii) Earnest Money Deposit  

iii) Checklist, if any 
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iv) Power of Attorney (as per proforma annexed hereto) in favour of person 

signing the Bid 
v) E-Tender transaction fee shall be paid as specified. 

vi) Duly filled-in and signed tender document consisting of: 

 a) Entire Tender Document  

 b) All formats towards pre-qualification/eligibility criteria etc., annexed 

hereto duly filled in along with relevant documents.  

vii) Integrity pact in the approved proforma annexed hereto, if applicable. 

Part II: (Price Bid)  
Schedule of Quantities, duly filled-in online. 

5 Clarifications and pre-bid meeting 
If the contractor shall have any doubt as to the meaning of any portion of the general 

conditions, or the special conditions or the scope of the work or the specifications and 

drawings or any other matter concerning the work, he shall in good time, before the 

scheduled date of Pre-bid meeting, put forth the particulars thereof and submit them 

to the RBI, in writing, addressed to the Tender Inviting Authority, in order that such 

doubts may be clarified authoritatively during Pre-bid meeting and shall be conveyed 

to all the bidders in due course. Once a tender is submitted, the matter will be decided 

according to tender conditions in the absence of such authentic pre-clarification. 
In order to explain the scope of work, other details and to clarify any issues/ queries 

raised by the bidders, a Pre-bid meeting shall be arranged on the date, time and 
venue specified. The bidders are advised to peruse the tender and submit any matter 

requiring clarification to the RBI latest by 5:00 PM on the previous working day. In 

case the bidder wishes to include any condition while tendering for the work, he will 

have to submit the same before the pre-bid meeting to enable the RBI to examine/ 

consider the same. RBI’s decision in the matter shall be conveyed to all the bidders 

after pre-bid meeting but before the scheduled date of submission of the tenders. All 

the bidders are advised to attend the Pre-bid meeting in their own interest. Any tender 

received with any deviation/ Condition is liable for rejection.  
6 Amendment to Tender document 

i) At any time prior to the deadline for the submission of tender/bids, RBI may, 

for any reason, whether at its own initiative or in response to a clarification or 
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query raised by a prospective Bidder, modify any part of the tender document 

by an amendment and will be uploaded on website 

ii) The said amendment in the form of the addendum/ corrigendum will be made 

available on website of RBI to all the prospective bidders to whom the tender 

documents issued online and this communication will be in writing and same 

shall be binding on the bidders. The prospective bidders should promptly 

acknowledge receipt of the addendum/corrigendum by courier/e-mail to RBI. 

The addendum (s), if any, issued will form part of the contract document. 

iii) In order to afford prospective Bidders reasonable time for preparing their Bids 

after taking into account such amendments, the RBI may, at its discretion, 

extend the deadline for submission of Bids. 

7 Item Rate Tender 
The Bidder should note that unless otherwise stated, the tender is strictly on item rates 

basis and his attention is drawn to the fact that rates for each and every item should 

be correct, workable and self-supporting. The quantities in the Schedule of Quantities 

approximately indicate the total extent of work, but may vary to any extent and may 

even be omitted thus altering the aggregate value of the Contract. Rates quoted shall 

remain firm for a variation upto ‘(+) 25%’ of the specified quantities of each item in the 

Schedule of Quantities. 

8 Preparation of bid and Cost of bidding 
i) The bidder must obtain for himself on his own responsibility and at his own 

expenses all the information which may be necessary for the purpose of 

making a tender and for entering into a contract and must examine the 

drawings and must inspect the site of the work and acquaint himself with all 

local conditions, means of access to the work, nature of the work and all 

matters pertaining thereto. 
ii) The Contractor shall be deemed to have carefully examined the work and site 

conditions including labour, the general and special conditions, the 

specifications, schedules and drawings and shall be deemed to have visited 

the site of work, to have fully informed himself regarding the local conditions 

and carried out his own investigations to arrive at the rates quoted in the 

tender. In this regard, he will be given necessary information available with 

the RBI but without any guarantee about its sufficiency and accuracy. 
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9 Format to be used 
The bidder must fill up and submit only the tender forms/formats issued (online) by 

the RBI, stating at what rate he is willing to undertake each item of the work. Tenders, 

which propose any alteration in the work specified in the said form of invitation to 

tender, or in the time allowed for carrying out the work, or which contain any other 

conditions of any sort, including conditional rebates, will be liable for rejection 
10 Filling of Rates 

i) Rates should be quoted for each item of work both in figures and words in 

columns specified in the Schedule of Quantity. Care shall be taken to avoid 

discrepancy in the rate given in figures and words. In case of such 

discrepancy, the rate quoted in the words for particular item shall be 

considered. The amount for each item should be worked out and requisite 

totals should be given in the specified column. 
ii) In the event, no rate has been quoted for any item(s), leaving space both in 

figure(s), word(s) and amount blank, the tender shall be considered 

incomplete and shall not be considered. 

 iii) No advice of any change in rate or conditions after the opening of the tender 

will be entertained. 
11 Earnest Money Deposit (EMD)/Bid security 

i) The bidders are required to submit Earnest Money Deposit (EMD)/ Bid 

Security for an amount as specified along with the tender (Part –I). 

ii) A tender, which is not accompanied by EMD, will not be considered. The 

Earnest Money will be refunded to the bidder if his tender is not accepted but 

without any interest in due course. 

iii) The Earnest Money Deposit (EMD) paid by the successful bidder shall be 

held by the Reserve Bank of India as security for the execution and due 

fulfilment of the contract. No interest shall be paid on the said deposit. On 

submission of the Performance Bank Guarantee (PBG), the EMD shall be 

returned in due course. 

 iv)  Release of EMD: The Earnest Money Deposit of tenders other than 

successful tenderer shall be returned/refunded on expiry of bid validity 

(including extended validity) or on award of work to the successful tenderer 

whichever is earlier. The EMD amount will not bear any interest. 
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 v) Forfeiture of EMD: The EMD will be forfeited (i) if the vendor / contractor 

withdraws bid after opening of the Price Bid or (ii) if the vendor / contractor 

fails to commence the work after award within the prescribed time limit (iii) 

Violation of Integrity Pact   

12 Signing of Bid, Power of Attorney 
i) Each of the tender documents should be digitally signed as per instruction of 

e-tender by the person or persons submitting the tender in token of his/their 

acquainted himself/themselves with the General Rules and Instructions to 

bidders including prequalification criteria, General Conditions of Contract, 

Specifications, Special Conditions and other terms and conditions etc. as laid 

down. 

ii) The tender submitted online on behalf of an entity must be digitally signed as 

per instructions of e-tender. It must be digitally signed on his behalf by a 

person holding a power-of attorney authorizing him to do so, such power of 

attorney to be uploaded along with the tender, or it must be digitally signed 

by a partner who has the necessary authority on behalf of the entity to enter 

into the proposed contract and it must disclose that the entity is duly 

registered under the Indian Partnership Act, 1952. Otherwise the tender may 

be rejected by RBI. 

iii) Bidders shall submit online along with Part-I of the tender, a power of 

attorney, on a stamp paper of appropriate value and duly notarized, in favour 

of the person digitally signing the Bid documents authorizing him to sign the 

Bid documents, make corrections/ modifications thereto and interacting with 

Reserve Bank of India and act as the contact person. The proforma of the 

power of attorney shall be as annexed hereto. 
13 Modification / substitution / Withdrawal of Bids 

i) No modification or substitution of the submitted Bid shall be allowed after the 

due date and time of submission of the tender. 
ii) A Bidder may withdraw its submitted Bid, provided that written notice of the 

withdrawal is received by RBI before the last date for submission of Bids. In 

case a Bidder wants to resubmit his Bid, he shall submit within the due date 

a fresh Bid following all the applicable conditions. 
14 Bid Due Date 
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Bids should be submitted online as specified in instructions to e-Tender on or before 

the stipulated time and date as specified in Schedule ‘B’. Reserve Bank of India may, 

in exceptional circumstances, and at its sole discretion, extend the Bid due date. 
15 Late Bids 

No bid will be received after the due date/last date and time specified for submission 

of bids in schedule ‘B’ or after the extended Bid due date, If any. 

16 Opening of Bids 
Duly filled tender Part I, accompanied by EMD, prequalification criteria, technical 

details, literature etc., called Part I of the tender, will be opened on e-Tender mode on 

the time and date, as specified at this office, by the tender inviting authority or his 

authorized representative in the presence of authorized representatives of the bidders 

who choose to be present. 

Duly filled-in tender-Part II, of those bidders, who are found qualified after scrutiny of 

Part I of the tender documents and prequalification criteria, only will be opened on the 

time and date, as specified, at this office, by the tender inviting authority in presence 

of the authorized representatives of the qualified bidders. 

17 Bid Validity 

Tenders shall remain open to acceptance by the RBI for a period as specified in 

Schedule of tender from the date of opening of the Part-I of the tender which period 

may be extended by mutual agreement and the bidder shall not cancel or withdraw 

the tender during this period. 

18 Clarification & Evaluation of Bids 
RBI would subsequently examine and evaluate bids as below: 

i) Duly filled tender, complying to all the requirements mentioned in this 

document shall only be opened. 

ii) The price bids of unqualified bidders will not be opened and communication 

will be sent in this regard. 

iii) Rates quoted for each item shall be considered during verification/ scrutiny.

  

iv) If the rates in figures and in words do not tally, then the rates quoted by the 

contractor in words shall be taken as correct. 
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v) Where the rates quoted by the contractor in figures and in words tally, but 

the amount is not worked out correctly, the rates quoted by the contractor will 

be taken as correct and the amount will be worked out accordingly. 

vi) To assist in the examination, evaluation and comparison of the bid, RBI may 

ask Bidders individually for clarifications. The request for clarification and the 

response shall be in writing. No change in the price or substance of the Bid 

shall be sought, offered or permitted except as required to during the 

evaluation of Bids in accordance with tender clauses. 

vii) In the case of any tender where unit rate of any item/items appears 

unrealistic, such tender will be considered as unbalanced and in case the 

tenderer is unable to provide satisfactory explanation, such a tender is liable 

to be disqualified and rejected. Banks reserves the right to ask the bidder 

with lowest tender amount to furnish necessary guarantees in form of Bank 

guarantees, as may deem fit to the Employer for successful execution of 

these items. 

viii) In case the lowest tendered amount (worked out on the basis of quoted rate 

of Individual items) of two or more bidders is same, then such lowest bidders 

may be asked to submit a revised offer quoting percentage discount on their 

already quoted tendered amount which shall be applicable on all tender items 

except buy-back amount. The lowest tender shall be decided on the basis of 

revised offer. Further, if any such lowest bidder does not revise his bid on 

lower side, his original bid shall remain valid for further processing. 

 ix) If the revised tendered amount (worked out on the basis of quoted rate of 

individual items) of two or more bidders received in revised offer is again 

found to be equal, then the RBI shall decide future course of action which 

shall be final and binding on all the bidders. 

19 Acceptance of Tender and Award of Work 
On receipt of intimation from the RBI of the acceptance of his/their tender, the 

successful bidder shall be bound to implement the contract and within fourteen days 

from the date of issue of work order thereof, the successful bidder shall sign an 

agreement in accordance with the draft articles of agreement. Further, the written 

acceptance by the Reserve Bank of India of a tender will constitute a binding contract 
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between the Reserve Bank of India and the person so tendering, whether such formal 

agreement is or is not executed subsequently. 

20 Performance Guarantee 

i)  The Contractor whose tender is accepted, will be required to furnish performance 

guarantee of 5% (Five Percent) of the tendered amount within the period 

specified. This guarantee shall be from any Scheduled Bank as per the approved 

proforma annexed hereto. An amount equivalent to Performance Bank 

Guarantee (PBG) amount may be withhold from vendor’s bill with explicit written 

consent of the vendor, till submission of PBG/ completion of contractual 

obligations. 
 ii) In case of delays in submission of PBG, charges (late fee) for such delay shall 

be recovered from the bills of the contractor at Bank rate.   

 iii) The Performance Guarantee shall be initially valid up to the stipulated date of 

completion plus 2 months beyond that. In case the time for completion of work 

gets extended, the contractor shall get the validity of Performance Bank 

Guarantee extended to cover such extended time for completion of work.  

 iv) Release of PBG: Will be released on issuance of completion certificate by the 

Bank. 

 v) Forfeiture of PBG: In case of (i) non-commencement of work (ii) non-

performance of contract obligations or fails to comply with any of the conditions 

of the contract and (iii) violation of Integrity Agreement / Pact by Bank under 

the provisions of the contract and (iv) in the event of contract being determined 

or rescinded under provision of any of the Clause/Condition of the agreement.  

21 Retention Money/ Security Deposit 
i) Towards due fulfillment of the contract by the Contractor, 5% of the value of 

the work done will be deducted by the RBI from each payment to be made to 

the Contractor towards Retention Money. This amount (Retention Money) 
will be termed as Security Deposit. RBI will release the Security Deposit 

after rectification of the defects pointed out during the Defects Liability 
Period. The contractor can also deposit Bank Guarantee (BG) of equal 

amount, i.e., 5% of value of the work done in lieu of deduction of the Retention 

Money. This BG shall be submitted on a date not beyond the date of 
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submission of Interim/Final Bill. The amounts retained by the RBI shall not 

bear any interest. 
ii) All compensation or other sums of money payable by the Contractor to the 

Employer under the terms of this Contract may be deducted from the security 

deposit if the amount so permits and the Contractor shall, unless such deposit 

has become otherwise payable, within ten days after such deduction make 

good in cash the amount so deducted. 
iii) The security deposit of the successful bidder will be forfeited if he fails to 

comply with any of the conditions of the Contract. 

22 Taxes/ Duties/ Levies 

i) Purchase tax, turnover tax, Excise duty or any other tax applicable in respect 

of this contract shall be payable by the Contractor and RBI will not entertain 

any claim whatsoever in respect of the same. Applicable Goods and Service 

tax (GST) is indicated in the price bid.  
 ii) Income Tax, TDS on GST or any other taxes levied by the Government shall 

be deducted as applicable and RBI will not entertain any claim whatsoever in 

respect of the same 

 iii) Goods and Service Tax, duties, levies and royalties levied by Central and 

State Governments or any other tax applicable in respect of this contract shall 

be payable by the Contractor and RBI will not entertain any claim whatsoever 

in respect of the same 

23 Time for Completion of Work 
Time allowed for carrying out the work as mentioned shall be strictly observed by the 

Contractor and it shall be reckoned from the 14th day from the date of the written work 

order. 

24 Work Programme 
The work shall throughout the stipulated period of the contract be proceeded with all 

due diligence and if the Contractor fails to complete the work within the specified 

period, he shall be liable to pay compensation as defined in the relevant clause of the 

General Conditions of Contract. The bidder shall, before commencing work, prepare 

a detailed work programme, as specified in the General Conditions of Contract, which 

shall be approved by the Bank. 
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25 
Employer’s right to accept or reject any or all the bids 

Notwithstanding anything mentioned above, RBI reserves the right to accept or 

reject any Bid at any time prior to award of Contract without thereby incurring any 

liability to the affected Bidder or Bidders. The Employer shall not assign any reason 

for rejection of any or all Bids. 
 

I/We hereby declare that I/we have read and understood the above instructions. 

 

Place    Signature and seal of bidder 

Date 
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GENERAL CONDITIONS OF THE CONTRACT 
Definitions 1 The Contract means all the documents forming the tender and 

acceptance thereof together with any correspondence leading 

thereto and the formal agreement executed between the competent 

authority on behalf of the Employer and the Contractor, together with 

the documents referred to therein including the General Conditions, 

Special Conditions, General rules and instructions to bidders, the 

Technical specifications, designs, drawings, correspondences 

exchanged and instructions issued from time to time by the Bank . 

All these documents taken together, shall be deemed to form one 

contract and shall be complementary to one another. 

 2 In the contract, the following expressions shall, unless the context 

otherwise requires, have the meanings, hereby respectively 

assigned to them:- 

  i)  Name of work shall, unless there be something either in 

the subject or context repugnant to such renovation 

/construction be construed and taken to mean the works by 

or by virtue of the contract contracted to be executed 

whether temporary or permanent, and whether original, 

altered or substituted. 

  ii) The Site shall mean the land, places on, into or where work 

is to be executed under the contract or any adjacent land, 

path or street or where work is to be executed under the 

contract or any adjacent land, path or street which may be 

temporally allotted or used for the purpose of carrying out 

the contract. 
  iii) The Employer shall mean the Reserve Bank of India 

represented by the Regional Director, Reserve Bank of 

India, Mumbai and shall include its assignees and 

successors. 
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  iv) RBI shall mean Reserve Bank of India having its Central 

Office at Shahid Bhagat Singh Road, Mumbai – 400001 

and having its Regional Offices at various places. 
  v) Tender document shall mean document named as such 

issued/ uploaded by the Employer to the bidders for inviting 

Bids for the work. 
  vi) Day shall mean Calendar Day 
  vii) Working day shall mean the days when Employer’s office 

is working i.e., days excluding Public holidays at 

MAHARASTRA, Saturdays and Sundays 
  viii) Month shall mean the calendar month 
  ix) Year shall mean the calendar year 
  x) Tenderer(s) / Bidder (s) shall mean all parties 

participating in the bidding process pursuant to and in 

accordance with the terms of the Tender document. 
  xi) The Contractor shall mean the individual or entity, 

whether incorporated or not, undertaking the works and 

shall include the legal personal representative of such 

individual or the persons composing such entity or the 

successors of such entity and the permitted assignees of 

such individual or entity. 
  xii) Sub-Contractor means the person or persons, entity or 

company engaged by the Contractor for executing any part 

or to whom any part thereof has been sub-let with the 

consent in writing of the Employer 
  xiii)  The Bank / authorized officer means the Officer 

employed and paid by the Employer and acting under the 

orders of the Employer who shall supervise and be in-

charge of the work.  

  xiv)  Bank’s officer means the officers employed and paid by 

the Employer and acting under the orders of the Employer 

who shall supervise day to day execution of work  
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  xv)  Contract Price or Contract Amount shall mean the total 

amount quoted in the Price Bid and as accepted by the 

Employer and indicated in the letter of award of work.  
  xvi)  Contract Period shall mean the period specified in the 

tender document for execution of the contract/ completion 

of the work, including any authorized extended period by 

the Employer  
  xvii)  Contract Agreement shall mean the agreement signed 

between the Contractor and the Employer for the execution 

of the Project.  
  xviii)  Notice in writing or written notice shall mean a notice in 

written, typed or printed characters sent (unless delivered 

personally or otherwise proved to have been received) by 

registered post to the last known private or business 

address or registered office of the addressee and shall be 

deemed to have been received when in the ordinary course 

of post, it would have been delivered and/or sent. The 

communication delivered by any accepted electronic 

means shall also be deemed to be a written notice. 
  xix)  Act of Insolvency shall mean any act of insolvency as 

defined by the Presidency Towns Insolvency Act, or the 

Provincial Insolvency Act or any Act amending such 

original.  
  xx)  Manufacturer refers to a person or entity who is the 

producer and furnisher of the material or designer and 

fabricator of equipment  
  xxi)  Contractor’s Works or Manufacturer’s Works shall 

mean and include the land and other places which are used 

by the CONTRACTOR / FABRICATOR or SUB-

CONTRACTOR / SUB-FABRICATOR for the manufacture 

of “Equipment” or performing the “Works”.  
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  xxii)  Market Rate shall be the rate as decided by the Bank on 

the basis of the cost of materials and labour at the site 

where the work is to be executed.  
  xxiii) Net Rate/Price – If in arriving at the contract amount the 

Contractor shall have added to or deducted from the total 

of the items in the Tender any sum, either as a percentage 

or otherwise, then the net price of any item in tender shall 

be the sum arrived at by adding or deducting from the 

actual figure appearing in the Tender as the price of that 

item a similar percentage or determining the percentage or 

proportion of the sum so added or deducted by the 

contractor the total amount of any Prime Cost items and 

provisional sums of money shall be deducted from the total 

amount of the tender. The expression “net rates” or “net 

prices” when used with reference to the contract or 

accounts shall be held to mean rates or prices so arrived 

at. 

Scope and 

performance 

 

3 Where the context so requires, words imparting the singular only also 

include the plural and vice versa. Any reference to masculine gender 

shall whenever required include feminine gender and vice versa.  
4 Headings and Marginal notes to these General Conditions of 

Contract shall not be deemed to form part thereof or be taken into 

consideration in the interpretation or construction thereof or of the 

contract.  
5 The contractor shall be furnished, free of cost one certified copy of 

the contract documents except Indian standard specifications and 

such other printed and published documents, together with all 

drawings as may be forming part of the tender papers. None of these 

documents shall be used for any purpose other than that of this 

contract.  
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Works to be 

carried out  

6.  The work to be carried out under the Contract shall, except as 

otherwise provided in these conditions, include all labour, materials, 

tools, plants, equipment, and transport which may be required in 

preparation of and for and in the full and entire execution and 

completion of the works. The Contractor shall provide at his cost 

everything necessary for the proper execution of the works according 

to the intent and meaning of the drawings, Schedule of Quantities 

and Specification taken together, whether the same may or may not 

be particularly shown or described therein provided that the same 

can reasonably be inferred there from and if the Contractor finds any 

discrepancy in the drawings or amongst the drawings, Schedule of 

Quantities and Specifications, he shall immediately and in writing 

refer same to the Bank who shall decide which is to be followed. The 

descriptions given in the Schedule of Quantities shall, unless 

otherwise stated, be held to include wastage on materials, carriage 

and cartage, carrying and return of empties, hoisting, setting, fitting 

and fixing in position and all other labour necessary in and for the full 

and entire execution and completion of the work as aforesaid in 

accordance with good practice and recognized principles.  

The Contractor shall carry out and complete the said work in every 

respect in accordance with this Contract and with the directions of 

and to the satisfaction of the Bank. The Bank may in its absolute 

discretion and from time to time issue further drawings and/or written 

instructions, detailed directions and explanations which are hereafter 

collectively referred to as “Employer’s Instructions” in regard to: 

a) The variation or modification of the design, quality or quantity 

of works or the addition or omission or substitution of any work. 

b) Any discrepancy in the drawings or amongst the Schedule of 

Quantities and/or drawings and/or specification. 
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c) The removal from the site of any material brought thereon by 

the Contractor not fulfilling the tender specifications and the 

substitution of any other material therefor. 

d) The removal and/or re-execution of any material/works 

executed by the Contractor but not fulfilling the tender 

specifications. 

e) The dismissal from the works of any persons employed by the 

contractor thereupon. 

f) The opening up for inspection of any work covered up. 

g) The amending and making good of any defects noticed and 

reported during Defect Liability Period. 

The Contractor shall forthwith comply with and duly execute any work 

comprised in such Employer’s instructions provided always that 

verbal instructions, directions and explanations given to the 

Contractor or his representatives upon the works by the bank shall, 

if involving a variation, be confirmed in writing by the Contractor 

within seven days, and if the same is not approved/ disapproved by 

the bank in writing within a further period of seven days, such shall 

be deemed to be Employer’s Instructions within the scope of the 

Contract. 

Sufficiency of 

Tender 

7 The Contractor shall be deemed to have satisfied himself before 

tendering as to the correctness and sufficiency of his tender for the 

works and of the rates and prices quoted in the Schedule of 

Quantities, which rates and prices shall, except as otherwise 

provided, cover all his obligations under the Contract and all matters 

and things necessary for the proper completion and maintenance of 

the works. 

Discrepancies 

and 

Adjustment of 

8 The several documents forming the Contract are to be taken as 

mutually explanatory of one another, detailed drawings being 

followed in preference to small scale drawing and figured dimensions 
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Errors (order of 

preference) 

in preference to scale and special conditions in preference to General 

Conditions. 
 8.1 In the case of discrepancy between the schedule of Quantities, the 

Specifications and/ or the Drawings, the following order of preference 

shall be observed: - 
  i) Description/Nomenclature as per Schedule of Quantities. 
  ii) General / Particular Specification and Special Condition, if 

any. 
  iv) Architectural / structural Drawings. 
  v) Indian Standard Specifications of BIS 

  vi) National Building Code – 2016 

  vii) Manufacturer’s specifications 

  viii)  Sound Engineering Practices 

  ix) Decision of Bank  

  A reference made to any Indian Standard Specifications in this 

document, shall imply to the latest version of that standard, including 

such revisions / amendments as issued by the Bureau of Indian 

Standards up to the last date of receipt of tenders. The contractor 

shall keep at his own cost all such publications of relevant Indian 

Standard applicable to the work at site. 

 8.2 If there are varying or conflicting provisions made in any one 

document forming part of the contract, the Competent Authority as 

defined in the schedule ‘C’ shall be the deciding authority with regard 

to the intention of the document and his decision shall be final and 

binding on the contractor. 

 8.3 If there is a discrepancy between actual scaled drawing and written 

dimension (or description) on a drawing, the latter shall be followed. 

 8.4 Any error in description or in quantity in Schedule of Quantities or any 

omission of items therefrom shall not vitiate the Contract but shall be 

rectified and the value thereof, as ascertained under clause 12 hereof shall 

be added to, or deducted from the Contract amount (as the case may be) 

provided that no rectification or errors, if any, shall be allowed in the 

contractor’s Schedule of rates. The above discrepancies in Schedule of 
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Quantities shall not release the Contractor from the execution of the 

whole or any part of the works comprised therein according to 

drawings and specifications or from any of his obligations under the 

contract. 

Signing of 

Contract 

9 The successful Tenderer, on acceptance of his tender by the Employer, 

shall, within 14 days from the date of issue of work award letter, sign the 

contract consisting of: - 

  i) Articles of agreement in Bilingual on non-judicial stamp 

paper/s of appropriate values as per the latest stamp paper 

charges as declared under Article 63 of the Maharashtra 

Stamp Act, 1958 along with approximate stamp duty for 

indemnification as mentioned in agreement. The cost of the 

stamp paper/s shall be borne by the contractor. One 

Certified copy of the agreement will be handed over to the 

contractor by the Employer. 

  ii)  the notice inviting tender, all the documents including 

drawings, if any, forming the tender as issued at the time 

of invitation of tender and acceptance thereof together with 

any correspondence leading thereto. 

  No payment for the work done will be made unless contract is signed 

by the successful Tenderer. Thus, the first RA Bill shall not be 

accepted for making payment before signing off the Agreement in 

Bilingual Format. 
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CLAUSES OF CONTRACT 

 CLAUSE 1 

Performance 

Guarantee 

 

 

 

i) The contractor shall submit an irrevocable Performance Guarantee 

of 5% (five percent) of the Contract amount in addition to other 

deposits mentioned elsewhere in the contract for his proper 

performance of the contract agreement, (not withstanding and/or 

without prejudice to any other provisions in the contract) within period 

specified in Schedule ‘C’ from the date of issue of letter of award. 

This period can be further extended by the Bank up to a maximum 

period as specified in schedule ‘C’ on written request of the 

contractor stating the reason for delays in procuring the Performance 

Guarantee, to the satisfaction of the Bank. This guarantee shall be in 

the form of Demand Draft of any scheduled bank/Pay Order of any 

scheduled bank (in case guarantee amount is less than Rs. 

1,00,000/-) or Bank Guarantee issued by any Scheduled Bank in the 

approved proforma annexed hereto. An amount equivalent to 

Performance Bank Guarantee (PBG) amount may be withhold from 

vendor’s bill with explicit written consent of the vendor, till submission 

of PBG/ completion of contractual obligations. 

ii) The Performance Guarantee shall be initially valid up to the 

stipulated date of completion+ Defect Liability Period (DLP – 

Generally 12 months unless specifically mentioned plus 2 months. In 

case the time for completion of work gets enlarged, the contractor 

shall get the validity of Performance Guarantee extended to cover 

such extended time for completion of work. After recording of the 

completion certificate for the work by the Bank or its authorized 

official, the performance guarantee shall be returned to the 

contractor, without any interest. 

iii) The Bank shall not make a claim under the performance guarantee 

except for amounts to which the Employer is entitled under the 
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contract (not withstanding and/or without prejudice to any other 

provisions in the contract agreement) in the event of: 

  Failure by the contractor to extend the validity of the 

Performance Guarantee as described herein above, in which 

event the Bank may claim the full amount of the Performance 

Guarantee. 

  Failure by the contractor to pay the Employer any amount due, 

either as agreed by the contractor or determined under any of 

the Clauses/Conditions of the agreement, within 30 days of 

the service of notice to this effect by Bank. 

iv) In the event of the contract being determined or expired due to efflux 

of time without successful completion of the scope of works or 

rescinded under provision of any of the Clause/Condition of the 

agreement, the performance guarantee shall stand forfeited in full 

and shall be absolutely at the disposal of the Employer. 

 CLAUSE 1 A 

Recovery of 

Security 

Deposit 

i) The Contractor shall permit Employer at the time of making any 

payment to him for work done under the contract to deduct a sum at 

the rate of 5% of the gross amount of each running account and final 

bill till the sum deducted will amount to security deposit of 5% of the 

Contract price of the work. Such deductions will be made and held 

by the Employer by way of Security Deposit till the successful 

completion of Defect Liability Period. 

ii) All compensations or the other sums of money payable by the 

contractor under the terms of this contract may be deducted from his 

security deposit or from any sums which may be due to or may 

become due to the contractor by Employer on any account 

whatsoever and in the event of his Security Deposit being reduced 

by reason of any such deductions, the contractor shall within 10 days 

make good in cash any sum or sums which may have been deducted 

from his security deposit or any part thereof. The security deposit 
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shall be collected from the running bills and the final bill of the 

contractor at the rates mentioned above. 

iii) The security deposit as deducted above can be released against 

Bank Guarantee issued by a scheduled bank, on completion of the 

work and settlement of final bill at the request of the contractor 

subject to the condition that amount of such Bank Guarantee shall 

not be less than Rs. 5 lakh. Provided further that the validity of bank 

guarantee including the one given against the earnest money shall 

be in conformity with provisions contained in clause 17 which shall 

be extended from time to time depending upon extension of contract 

granted under provisions of clause 2 and clause 5. 

iv) In the event of the contract being determined or expired due to efflux 

of time without successful completion of the scope of works or 

rescinded under provision of any of the Clause/Condition of the 

agreement, the security deposit/RMD shall stand forfeited in full and 

shall be absolutely at the disposal of the Employer. 

 CLAUSE 2 

Compensation 

for Delay 

 If the contractor fails to maintain the required progress in terms of 

Clause 5 or to complete the work and clear the site on or before the 

contract period or extended date of completion, he shall, without 

prejudice to any other right or remedy available under the law to the 

Employer on account of such breach, pay as agreed compensation 

the amount calculated at the rates stipulated below as per  the 

authority specified in schedule ‘C’ (whose decision in writing shall be 

final and binding) may decide on the amount of contract price of the 

work for every completed day (as applicable) that the progress 

remains below that specified in Clause 5 or that the work remains 

incomplete. 

  This will also apply to items or group of items for which a separate 

period of completion has been specified 
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i) Compensation at the rate as specified in schedule ‘C’ per week of 

delay for delay of work to be computed on per day basis, provided 

always that the total amount of compensation for delay to be paid 

under this Condition shall not exceed 10% of the Contract Price of 

work or of the Contract price of the item or group of items of work for 

which a separate period of completion is originally given. 

 CLAUSE 3  

When Contract 

Can Be 

Determined 

 

 Subject to other provisions contained in this clause, the Bank may, 

without prejudice to his any other rights or remedy against the 

contractor in respect of any delay, inferior workmanship, any claims 

for damages and/or any other provisions of this contract or otherwise, 

and whether the date of completion has or has not elapsed, by notice 

in writing absolutely determine the contract in any of the following 

cases: 

i) If the contractor has abandoned the contract 

ii) If the contractor having been given by the Bank, a notice in writing to 

rectify, pull down, reconstruct or replace any defective work or that 

the work is being performed in an inefficient or otherwise improper or 

un-workman like manner shall omit to comply with the requirement 

of such notice for a period of seven days thereafter or has failed to 

remove the materials from the site within seven days of the written 

instructions of the Bank  that the same were condemned and rejected 

by him under these conditions . 

 iii) If the contractor has failed to commence the work or, without any 

lawful excuse under these conditions suspended the progress of the 

work for fourteen days after receiving notice from the Bank  to 

proceed or has failed to proceed with the work with due diligence so 

that in the opinion of the Bank (which shall be final and binding) he 

will be unable to secure completion of the work by the date for 

completion and continues to do so after a notice in writing of seven 

days from the Bank . 
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iv) If the contractor fails to complete the work within the stipulated date 

or items of work with individual date of completion, if any stipulated, 

on or before such date(s) of completion and does not complete them 

within the period specified in a notice given in writing in that behalf 

by the Bank. 

v) If the contractor persistently neglects or fails to carry out his 

obligations under the contract and/ or commits default in complying 

with all or any of the terms and conditions of the contract and does 

not remedy it or take effective steps to remedy it within 7 days after 

a notice in writing is given to him in that behalf by the Bank. 

vi) If the contractor shall offer or give or agree to give to any person in 

Employer’s service or to any other person on his behalf any gift or 

consideration of any kind as an inducement or reward for doing or 

forbearing to do or for having done or forborne to do any act in 

relation to the obtaining or execution of this or any other contract for 

Employer 

vii) If the contractor shall enter into a contract with Employer in 

connection with which commission has been paid or agreed to be 

paid by him or to his knowledge, unless the particulars of any such 

commission and the terms of payment thereof have been previously 

disclosed in writing to the Bank. 

viii) If the contractor had secured the contract with Employer as a result 

of wrong tendering or other non-bonafide methods of competitive 

tendering or commits breach of Integrity Agreement. 

ix) If the contractor being an individual, or if a entity, any partner thereof 

commits an “Act of Insolvency” or shall at any time be adjudged 

insolvent or have a receiving order or order for administration of his 

estate made against him or shall suffer execution or other process of 

court attaching property to be issued against the contractor or shall 

take any proceedings for liquidation or composition (other than a 

voluntary liquidation for the purpose of amalgamation or 
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reconstruction) under any Insolvency Act for the time being in force 

or make any conveyance or assignment of his effects or composition 

or arrangement for the benefit of his creditors or purport so to do, or 

if any application be made under any Insolvency Act for the time 

being in force for the sequestration of his estate or if a trust deed be 

executed by him for benefit of his creditors and shall be unable within 

seven days after notice to him requiring him to do so, to show to the 

reasonable satisfaction to the Bank  that he is able to carry out and 

fulfill the contract and to give security therefor, if so required by the 

Bank . 

x) If the contractor being a company/ entity shall pass an effective 

resolution for winding up voluntarily or shall have an order for 

compulsory winding up made against it or shall subject to the 

supervision of court and the official Assignee or the liquidator in such 

acts of insolvency or winding up, as the case may be, or if a receiver 

or a manager on behalf of a creditor shall be appointed or if 

circumstances shall arise which entitle the court or the creditor to 

appoint a receiver or a manager or which entitle the court to make a 

winding up order. 

xi) If the contractor shall suffer any payment under this contract to be 

attached by or on behalf of any of the creditors or the contractor or 

shall charge or encumber this contract or any payments due or which 

may become due to the contractor hereunder 

xii) If the contractor shall suffer an execution being levied on his goods 

and allow it to be continued for a period of 21 days. 

xiii) If the contractor assigns, transfers, sublets (engagement of labour on 

a piece-work basis or of labour with materials not to be incorporated 

in the work, shall not be deemed to be subletting) or otherwise parts 

with or attempts to assign, transfer, sublet or otherwise parts with the 

entire works or any portion thereof without the prior written approval 

of the Bank. 
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When the contractor has made himself liable for action under any of 

the cases aforesaid, the Bank on behalf of the Employer shall have 

powers: 

 a) To determine the contract, notwithstanding any previous 

waiver, after giving seven days’ notice in writing to the 

Contractor, as aforesaid (of which termination notice in writing 

to the contractor under the hand of the Bank shall be conclusive 

evidence). Upon such determination, the Security Deposit 

already recovered and Performance Guarantee under the 

contract shall be liable to be forfeited and shall be absolutely at 

the disposal of the Employer. 

 b) After giving notice to the contractor to measure up the work of 

the contractor and to take such whole, or the balance or part 

thereof, as shall be un-executed out of his hands. The action 

will be without thereby affecting the powers of the Bank or the 

obligations and liabilities of the Contractor, the whole of which 

shall continue in force as fully as if the Contract had not been 

so determined, and as if the work subsequently executed had 

been executed by or on behalf of the Contractor. And further, 

the Employer by his agents or servants may enter upon and 

take possession of the works and all plants, tools, scaffoldings, 

sheds, machinery steam and other power utensils and 

materials lying upon the premises or the adjoining lands or 

roads, and use the same as his own property or may employ 

the same by means of his own servants and workmen in 

carrying on and completing the works or by employing any other 

Contractor or other person or persons to complete the works, 

and the Contractor shall not in any way interrupt or do any act, 

matter or thing to prevent or hinder such other Contractor or 

other person or persons employed for completing and finishing 

or using the materials and plant for the works. When the works 

shall be completed or as soon thereafter as convenient the 
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Bank shall give a notice in writing to the Contractor to remove 

his surplus materials and plant, and should the Contractor fail 

to do so within a period of fourteen days after receipt thereof by 

him, the Employer may sell the same by public auction, and 

give credit to the Contractor for the net amount realized. The 

Employer shall thereafter ascertain and certify in writing under 

his hand what (if anything) shall be due or payable to or by the 

Employer and expense or loss which the Employer shall have 

been put to in procuring the works to be completed and the 

amount, if any, owing to the Contractor and the amount which 

shall be so certified shall there upon be paid by the Employer 

to the Contractor or by the Contractor to the Employer, as the 

case may be, and the Certificate of the Bank  shall be final and 

conclusive between the parties. The contractor, whose contract 

is determined as above, shall not be allowed to participate in 

the tendering process for the balance work, if resorted to by the 

Employer. 

 In the event of above courses being adopted by the Bank, the 

contractor shall have no claim to compensation for any loss 

sustained by him by reasons of his having purchased or procured 

any materials or entered into any engagements or made any 

advances on account or with a view to the execution of the work or 

the performance of the contract. And in case action is taken under 

any of the provision aforesaid, the contractor shall not be entitled to 

recover or be paid any sum for any work thereof or actually 

performed under this contract unless and until the Bank  has certified 

in writing the performance of such work and the value payable in 

respect thereof and he shall only be entitled to be paid the value so 

certified. 

 CLAUSE 3A 

 a) In case, the work cannot be started due to reasons not within the 

control of the contractor within 1/8th of the stipulated time for 
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completion of work or one month whichever is higher, either party 

may close the contract.  

b) If the payment of the amount payable by the Employer under 

Certificate of the Bank  shall be in arrears and unpaid for thirty days 

after notice in writing requiring payment of the amount as aforesaid 

shall have been given by the Contractor to the Employer, or if the 

Employer interferes with or obstructs the issue of any such 

Certificate, or if the Employer shall repudiate the Contract, or if the 

works be stopped for three months under the order of the Bank  or 

the Employer or by any injunction or other order of any court of Law, 

then and in any of the cases the Contractor shall be at liberty to 

determine the Contract by notice in writing to the Employer, through 

the Bank  and he shall be entitled to recover from the Employer, 

payment for all works executed and for any loss he may sustain upon 

any plant or materials supplied or purchased or prepared for the 

purpose of the Contract. In arriving at the amount of such payment, 

the net rates contained in the Contractor’s original tender shall be 

followed or where the same may not apply, valuation shall be made 

in accordance with Clause hereof. 

c) In case contractor wants to close the contract, he shall give notice to 

the Employer stating the failure on the part of Employer. In such 

eventuality, the Performance Guarantee of the contractor shall be 

refunded within following time limits : 

i) If the Contract price of work is up to Rs. 50 lakhs: 15 days. 

ii) If the Contract price of work exceeds Rs. 50 lakhs: 30 days. 

d) If Performance Guarantee is not released within prescribed time limit, 

then a simple interest @ 0.25% per month shall be payable on 

Performance Guarantee amount to the contractor from the date of 

expiry of prescribed time limit. A compensation for such eventuality, 

on account of damages etc. shall be payable @ 0.25% of Contract 

price subject to maximum limit of Rs.1.00 lakh. 



 
 

Renovation of staff canteen and external area in  
front of staff canteen, RBI, BKC, Bandra (East), Mumbai. 

43 
 

 CLAUSE 3B 

Termination of 

Contract in 

case of death 

of Contractor 

Without prejudice to any of the rights or remedies under this contract, if the 

contractor, being an individual, dies, the Employer shall have the option of 

terminating the contract without any liability for such termination and 

compensation to the contractor. 

 CLAUSE 4 

Contractor 

liable to pay 

Compensation 

even if action 

not taken 

under Clause 

3 

 

 

In any case in which any of the powers conferred upon the Bank by Clause-

3 thereof, shall have become exercisable and the same are not exercised, 

the non-exercise thereof shall not constitute a waiver of any of the conditions 

hereof and such powers shall notwithstanding be exercisable in the event of 

any future case of default by the contractor and the liability of the contractor 

for compensation shall remain unaffected. In the event of the Bank  putting 

in force all or any of the powers vested in him under the preceding clause 

he may, if he so desires after giving a notice in writing to the contractor, take 

possession of (at the sole discretion of the Bank  which shall be final and 

binding on the contractor) or use as on hire (the amount of the hire money 

being also in the final determination of the Bank ), all or any, tools, plant, 

materials and stores, in or upon the works, or the site there of belonging to 

the contractor, or procured by the contractor and intended to be used for the 

execution of the work/or any part thereof, paying or allowing for the same in 

account at the contract rates, or, in the case of these not being applicable, 

at current market rates to be certified by the Bank , whose certificate thereof 

shall be final, and binding on the contractor, clerk of the works, foreman or 

other authorized agent to remove such tools, plant, materials, or stores from 

the premises (within a time to be specified in such notice) in the event of the 

contractor failing to comply with any such requisition, the Bank  may remove 

them at the contractor’s expense or sell them by auction or private sale on 

account of the contractor and his risk in all respects and the certificate of the 

Bank  as to the expenses of any such removal and the amount of the 

proceeds and expenses of any such sale shall be final and conclusive 

against the contractor. 
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 CLAUSE 5 

Time and 

Extension for 

Delay 

 

 The time allowed for execution of the Works as specified in the 

Schedule ‘C’ or the extended time in accordance with these 

conditions shall be the essence of the Contract. The execution of the 

works shall commence from such time period as mentioned in 

Schedule ‘C’ or from the date of handing over of the site whichever 

is later. If the Contractor commits default in commencing the 

execution of the work as aforesaid, Employer shall without prejudice 

to any other right or remedy available in law, be at liberty to forfeit the 

performance guarantee absolutely. 

The contractor shall prepare the shop drawings and obtain its 

approval from Bank , shall procure samples of all the materials and 

get it approved from Bank , shall get the mock up works  / flats / 

furniture ready at factory and organize visit of  Bank  to the factory 

for approval of mock-ups before going into large scale  work / 

production. 

 PROGRAMME CHART 

i) The Contractor shall prepare a detailed work programme for the 

execution of work, showing clearly all activities from the start of work 

to completion, within 7 (seven) days of award of the contract for 

approval to the Bank  

ii) The programme should include the following: 

 a) Descriptive note explaining sequence of the various activities. 

 b) Network (PERT / CPM / BAR CHART). 

iii) If at any time, it appears to the Bank that the actual progress of work 

does not conform to the approved programme referred above or after 

rescheduling of milestones, on his instructions, the contractor shall 

produce a revised programme within 7 (seven) days, showing the 

modifications to the approved programme to ensure timely 

completion of the work. 
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5.1 Contractor shall submit fortnight progress report to the Bank 

depicting the target progress as per schedule approved by Bank  and 

achieved progress.  

5.2) If the work(s) be delayed by:- 

i) force majeure, or 

ii) abnormally bad weather, or 

iii) serious loss or damage by fire, or 

iv) civil commotion, local commotion of workmen, strike or lockout, 

affecting any of the trades employed on the work, or 

v) delay on the part of other contractors or tradesmen engaged by Bank 

in executing work not forming part of the Contract, or 

vi) non-availability of stores, which are the responsibility of Employer to 

supply or 

vii) non-availability or break down of tools and Plant to be supplied or 

supplied by Employer or 

viii) any other cause which, in the absolute discretion of the Bank is 

beyond the Contractor’s control. 

 then upon the happening of any such event causing delay, the 

Contractor shall immediately give notice thereof in writing to the 

authority as indicated in Schedule ‘C’ but shall nevertheless use 

constantly his best endeavors to prevent or make good the delay and 

shall do all that may be reasonably required to the satisfaction of the 

Bank  to proceed with the works. 

5.3) Request for rescheduling of Mile stones and extension of time, to be 

eligible for consideration with reasons, shall be made by the 

Contractor in writing within fourteen days of the happening of the 

event causing delay to the authority as indicated in Schedule ‘C’. The 
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Contractor may also, if practicable, indicate in such a request the 

period for which extension is desired. 

5.4) In such case the authority as indicated in Schedule ‘C’ may give a 

fair and reasonable extension of time and reschedule the mile stones 

for completion of work. Such extension or rescheduling of the 

milestones shall be communicated to the Contractor by the authority 

as indicated in Schedule ‘C’ in writing, within 3 months or 4 weeks of 

the date of receipt of such request respectively. Non application by 

the contractor for extension of time/ rescheduling of the milestones 

shall not be a bar for giving a fair and reasonable extension of time 

by the authority as indicated in Schedule ‘C’ and this shall be binding 

on the contractor.  

 CLAUSE 6   

Measurements 

of Work Done 

(If contract 

value is less 

than Rs.10.00 

lakh)  

 

i) Bank shall, except as otherwise provided, ascertain and determine 

by measurement, the value in accordance with the contract of work 

done. 

ii) All measurement of all items having financial value shall be entered 

in Measurement Book and/or level field book so that a complete 

record is obtained of all works performed under the contract. 

iii) All measurements and levels shall be taken jointly by the Bank or his 

authorized representative and by the contractor or his authorized 

representative from time to time during the progress of the work and 

such measurements shall be signed and dated by the Bank and the 

contractor or their representatives in token of their acceptance. If the 

contractor objects to any of the measurements recorded, a note shall 

be made to that effect with reason and signed by both the parties. 

iv) If for any reason, the contractor or his authorized representative is 

not available and the work of recording measurements is suspended 

by the Bank or his representative, the Bank and the Employer shall 

not entertain any claim from contractor for any loss or damages on 

this account. If the contractor or his authorized representative does 



 
 

Renovation of staff canteen and external area in  
front of staff canteen, RBI, BKC, Bandra (East), Mumbai. 

47 
 

not remain present at the time of such measurements after the 

contractor or his authorized representative has been given a notice 

in writing three (3) days in advance or fails to countersign or to record 

objection within a week from the date of the measurement, then such 

measurements recorded in his absence by the Bank  or his 

representative shall be deemed to be accepted by the Contractor. 

v) The contractor shall, without extra charge, provide all assistance with 

every appliance, labour and other things necessary for 

measurements and recording levels. 

vi) Except where any general or detailed description of the work 

expressly shows to the contrary, measurements shall be taken in 

accordance with the procedure set forth in the specifications 

notwithstanding any provision in the relevant Standard Method of 

measurement or any general or local custom. In the case of items 

which are not covered by specifications, measurements shall be 

taken in accordance with the relevant standard method of 

measurement issued by the Bureau of Indian Standards (IS 1200) or 

any other relevant code of practice and if for any item no such 

standard is available, then a mutually agreed method shall be 

followed. 

vii) The contractor shall give, not less than seven days’ notice to the 

Bank  or his authorized representative in charge of the work, before 

covering up or otherwise placing beyond the reach of measurement 

any work in order that the same may be measured and correct 

dimensions thereof be taken before the same is covered up or placed 

beyond the reach of measurement and shall not cover up and place 

beyond reach of measurement any work without consent in writing of 

the Bank  or his authorized representative in charge of the work who 

shall within the aforesaid period of seven days inspect the work, and 

if any work shall be covered up or placed beyond the reach of 

measurements without such notice having been given or the Bank ’s 

consent being obtained in writing, the same shall be uncovered at 
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the Contractor’s expense, or in default thereof no payment or 

allowance shall be made for such work or the materials with which 

the same was executed. 

viii) Bank or his authorized representative may cause either themselves 

or through another officer of the department to check the 

measurements recorded jointly or otherwise as aforesaid and all 

provisions stipulated herein above shall be applicable to such 

checking of measurements or levels. 

ix) It is also a term of this contract that recording of measurements of 

any item of work in the measurement book and/or its payment in the 

interim, on account or final bill shall not be considered as conclusive 

evidence as to the sufficiency of any work or material to which it 

relates nor shall it relieve the contractor from liabilities from any over 

measurement or defects noticed till completion of the defects liability 

period. 

 CLAUSE 6A  

Computerized 

Measurement 

Book 

(If contract 

value is more 

than Rs.10.00 

lakh)  

 

 

i) Bank shall, except as otherwise provided, ascertain and determine 

by measurement the value of work done in accordance with the 

contract. 

ii) All measurements of all items having financial value shall be entered 

by the contractor and compiled in the shape of the Computerized 

Measurement Book having pages of A-4 size as per the format of the 

department so that a complete record is obtained of all the items of 

works performed under the contract. 

All such measurements and levels recorded by the contractor or his 

authorized representative from time to time, during the progress of 

the work, shall be got checked by the contractor from the Bank or his 

authorized representative as per interval or program fixed in 

consultation with Bank or his authorized representative. After the 

necessary corrections made by the Bank, the measurement sheets 

shall be returned to the contractor for incorporating the corrections 
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and for resubmission to the Bank for the dated signatures by the 

Bank and the contractor or their representatives in token of their 

acceptance. 

Whenever bill is due for payment, the contractor would initially submit 

draft computerized measurement sheets and these measurements 

would be got checked/test checked from the Bank and/or his 

authorized representative. The contractor will, thereafter, incorporate 

such changes as may be done during these checks/test checks in 

his draft computerized measurements, and submit to the department 

a computerized measurement book, duly bound, and with its pages 

machine numbered. The Bank and/or his authorized representative 

would thereafter check this MB and record the necessary certificates 

for their checks/test checks. 

The final, fair, computerized measurement book given by the 

contractor, duly bound, with its pages machine numbered, should be 

100% correct, and no cutting or over-writing in the measurements 

would thereafter be allowed. If at all any error is noticed, the 

contractor shall have to submit a fresh computerized MB with its 

pages duly machine numbered and bound, after getting the earlier 

MB cancelled by the department. Thereafter, the MB shall be taken 

in the Bank’s records, and allotted a number as per the Register of 

Computerized MBs. This should be done before the corresponding 

bill is submitted to the Bank for payment. The contractor shall submit 

two spare copies of such computerized MB’s for the purpose of 

reference and record by the various officers of the department. 

The contractor shall also submit to the department separately his 

computerized Abstract of Cost and the bill based on these 

measurements, duly bound, and its pages machine numbered along 

with two spare copies of the bill. Thereafter, this bill will be processed 

by the Bank and allotted a number as per the computerized record in 

the same way as done for the measurement book meant for 

measurements. 
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iii) All measurement of all items having financial value shall be entered 

in Measurement Book so that a complete record is obtained of all 

works performed under the contract. 

iv) If for any reason, the contractor or his authorized representative is 

not available and the work of recording measurements is suspended 

by the Bank or his representative, the Bank and the Employer shall 

not entertain any claim from contractor for any loss or damages on 

this account. If the contractor or his authorized representative does 

not remain present at the time of such measurements after the 

contractor or his authorized representative has been given a notice 

in writing three (3) days in advance or fails to countersign or to record 

objection within a week from the date of the measurement, then such 

measurements recorded in his absence by the Bank  or his 

representative shall be deemed to be accepted by the Contractor. 

v) The contractor shall, without extra charge, provide all assistance with 

every appliance, labour and other things necessary for 

measurements and recording levels by the Bank or his 

representative. 

vi) In the case of items which are not covered by specifications, 

measurements shall be taken in accordance with the provisions in 

CPWD specifications, relevant standard method of measurement 

issued by the Bureau of Indian Standards (IS 1200) or any other 

relevant code of practice in order of preference and if for any item no 

such standard is available, then a mutually agreed method shall be 

followed. 

vii) The contractor shall give, not less than seven days’ notice to the 

Bank  or his authorized representative in charge of the work, before 

covering up or otherwise placing beyond the reach of measurement 

any work in order that the same may be measured and correct 

dimensions thereof be taken before the same is covered up or placed 

beyond the reach of measurement and shall not cover up and place 

beyond reach of measurement any work without consent in writing of 
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the Bank  or his authorized representative in charge of the work who 

shall within the aforesaid period of seven days inspect the work, and 

if any work shall be covered up or placed beyond the reach of 

measurements without such notice having been given or the Bank ’s 

consent being obtained in writing, the same shall be uncovered at 

the Contractor’s expense, or in default thereof no payment or 

allowance shall be made for such work or the materials with which 

the same was executed. 

viii) Bank or his authorized representative may cause either themselves 

or through another officer of the department to check the 

measurements recorded jointly or otherwise as aforesaid and all 

provisions stipulated herein above shall be applicable to such 

checking of measurements or levels. 

ix) It is also a term of this contract that recording of measurements of 

any item of work in the measurement book and/or its payment in the 

interim, on account or final bill shall not be considered as conclusive 

evidence as to the sufficiency of any work or material to which it 

relates nor shall it relieve the contractor from liabilities from any over 

measurement or defects noticed till completion of the defects liability 

period. 

 CLAUSE 7  

Payment on 
Interim 
Certificate to 
be Regarded 
as Advances 

 

 

i) The Contractor shall be paid by the Employer from time to time, by 

installments under Interim Certificates to be issued by the Bank  to 

the Contractor on account of the works executed as aforesaid in 

accordance with this contract, subject, however, to a retention of the 

percentage of such value named in the schedule ‘C’ as “Retention 

percentage for Interim Certificates” until the total amount retained 

shall reach the sum named in the schedule ‘C’ as “Total Retention 

Money”. The Bank may in his discretion include in the Interim 

Certificate such amount as he may consider proper on account of 

materials delivered upon the site by the Contractor for use in the 

works. And when the works have been virtually completed and the 
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Bank shall have certified in writing that they have been completed, 

the Contractor shall be paid by the Employer in accordance with the 

Certificate, the sum of money named in the schedule as “Installment 

after Virtual Completion” being a part of the said Total Retention 

Money. The Contractor shall be entitled to the payment of the Final 

Balance in accordance with the final certificate to be issued in writing 

by the Bank  at the expiry of the period referred to as “the Defects 

Liability Period” in clause 17 or as soon as after the expiration of such 

period as the works shall have been finally completed and all defects 

made good according to the true intent and meaning hereof 

whichever shall last happen, provided always that the issue by the 

Bank  of any Certificate during the progress of the works or at or after 

their completion shall not relieve the Contractor from his liability 

under this contract nor relieve the Contractor of his liability in case of 

fraud, dishonesty or fraudulent concealment relating to the works or 

materials or to any matter dealt with in the certificate, and in case of 

all defect and insufficiencies in the works or materials which a 

reasonable examination would not have disclosed. No certificate of 

the Bank  shall of itself be conclusive evidence that any works or 

materials to which it relates are in accordance with the Contract 

neither will the Contractor have a claim for any amounts which the 

Bank  might have certified in any interim bill and paid by the Employer 

and which might subsequently be discovered as not payable and in 

this respect the Employer’s decision shall be final and binding. 

a) 75% of the amount payable to the Contractor on the RA bills will be 

released as ad-hoc payment within 7 working days from the date of 

certification by the Bank, pending test checking of work and 

verification of detailed arithmetical accuracy by Employer. 

b) The Employer shall have power to withhold any certificate if the 

works or any parts thereof are not being carried out to his 

satisfaction. 
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c) No payment shall be made to the Contractor if the Contractor fails to 

insure the works and keep them insured till the issue of the 

Completion Certificate. 

d) The amount admissible shall be paid within the specified period of 

honouring certificates in the schedule ‘C’ after the day of presentation 

of the bill by the Contractor to the Bank together with the account of 

the dismantled materials, if any and all required details/ documents. 

In case of delay in payment of Running Account bills after 45 days of 

submission of bill by the contractor, provided the bill submitted by the 

contractor found to be in order, a simple interest @ 3% per annum 

shall be paid to the contractor from the date of expiry of prescribed 

time limit. 

ii) All such interim payments shall be regarded as payment by way of 

advances against final payment only and shall not preclude the 

requiring of bad, unsound and imperfect or unskilled work to be 

rejected, removed, taken away and reconstructed or re-erected. Any 

certificate given by the Bank relating to the work done or materials 

delivered forming part of such payment, may be modified or 

corrected by any subsequent such certificate(s) or by the final 

certificate and shall not by itself be conclusive evidence that any work 

or materials to which it relates is/are in accordance with the contract 

and specifications. Any such interim payment, or any part thereof 

shall not in any respect conclude, determine or affect in any way 

powers of the Bank under the contract or any of such payments be 

treated as final settlement and adjustment of accounts or in any way 

vary or affect the contract 

iii) Pending consideration of extension of date of completion, interim 

payments shall continue to be made as herein provided without 

prejudice to the right of the Employer to take action under the terms 

of this contract for delay in the completion of work, if the extension of 

date of completion is not granted by the competent authority. 
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 CLAUSE 7A  

Unfixed 

materials 

when taken 

into account to 

be the property 

of the 

Employer 

 

Where in any Certificate (of which the Contractor has received payment), 

the Bank  has included the value of any unfixed materials intended for and/or 

placed on or adjacent to the works such materials shall become the property 

of the Employer and they shall not be removed except for use upon the 

works, without the written authority of the Bank . The Contractor shall be 

liable for any loss of, or damage to, such materials. 

 CLAUSE 8 

Completion 

Certificate and 

Completion 

Plans 

 

 

i) Within ten days of the completion of the work, the contractor shall 

give notice of such completion to the Bank and within thirty days of 

the receipt of such notice, the Bank shall inspect the work if the work 

is found incomplete, the contractor shall be advised suitably. Further, 

in the completed work, if there is no defect, the Bank shall furnish the 

contractor with a final certificate of completion, otherwise a 

provisional certificate of physical completion indicating defects (a) to 

be rectified by the contractor and/or (b) for which payment will be 

made at reduced rates, shall be issued. But no final certificate of 

completion shall be issued, nor shall the work be considered to be 

complete until the contractor shall have removed from the premises 

on which the work shall be executed all scaffolding, surplus 

materials, rubbish and all huts and sanitary arrangements required 

for his/their work people on the site in connection with the execution 

of the works as shall have been erected or constructed by the 

contractor(s) and cleaned off the dirt from all wood work, doors, 

windows, walls, floor or other parts of the building, in, upon, or about 

which the work is to be executed or of which he may have had 

possession for the purpose of the execution; thereof, and not until 

the work shall have been measured by the Bank . If the contractor 

shall fail to comply with the requirements of this Clause as to removal 

of scaffolding, surplus materials and rubbish and all huts and sanitary 
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arrangements as aforesaid and cleaning off dirt on or before the date 

fixed for the completion of work, the Bank  may at the expense of the 

contractor remove such scaffolding, surplus materials and rubbish 

etc., and dispose of the same as he thinks fit and clean off such dirt 

as aforesaid, and the contractor shall have no claim in respect of 

scaffolding or surplus materials as aforesaid except for any sum 

actually realized by the sale thereof. 

 ii) The works shall not be considered as completed until the Bank has 

certified in writing that they have been completed. The Defects 

Liability Period shall commence from the date of such certificate. 

 CLAUSE 8A 

Contractor to 

Keep Site 

Clean 

 

 The splashes and droppings from white washing, colour washing, 

painting etc., on walls, floor, windows, etc shall be removed and the 

surface cleaned simultaneously with the completion of these items of 

work in the individual rooms, quarters or premises etc. where the 

work is done. The cleaning shall be carried out as soon as possible 

without waiting for the actual completion of all the other items of work 

in the contract. In case the contractor fails to comply with the 

requirements of this clause, the Bank shall have the right to get this 

work done at the cost of the contractor through any other agency. 

Before taking such action, the Bank shall give ten days’ notice in 

writing to the contractor. 

 CLAUSE 8B   

Completion 
Plans to be 
Submitted by 
the 
Contractor  

i) The contractor shall submit completion plan (as built drawing in 

AUTOCAD or any such approved software and one hard copy) for, 

structural drawings, water, sewerage and drainage line, Electrical, 

HVAC, Firefighting system works,  etc. as applicable depending upon 

the scope of work within thirty days of the completion of the work. 
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ii) The contractor shall submit all the data and details as regards the 

work to enable the Employer to prepare the ‘As built drawings’ for 

layouts etc. 

iii) The contractor shall also submit the operation and maintenance 

manuals and other technical literature/ warranty certificates provided 

by OEMs in respect of all the electrical/ electro-mechanical and 

electronic equipment/ systems etc. 

iv) In case, the contractor fails to submit the completion plan as 

aforesaid, the Employer will not process its bills for payment till such 

time the completion plan is submitted. 

 CLAUSE 9 

Payment of 

Final Bill 

 

 The final bill shall be submitted by the contractor in the same manner 

as specified in interim bills within 3 (three) months of physical 

completion of the work or within one month of the date of the final 

certificate of completion furnished by the Bank whichever is earlier. 

No further claims shall be made by the contractor after submission 

of the final bill and these shall be deemed to have been waived and 

extinguished. Payments of those items of the bill in respect of which 

there is no dispute and of items in dispute, for quantities and rates 

as approved by Bank, will, as far as possible be made within the 

period specified hereunder, the period being reckoned from the date 

of receipt of the bill by the Bank complete with account of materials 

wherever applicable. 

i) If the Contract price of work is up to Rs. 50 lakhs:      2 months 

ii) If the Contract price of work is more than Rs.50 lakh:     3 months 

 In case of delay in payment of final bills after prescribed time limit, a 

simple interest @ 3% per annum shall be paid to the contractor from 

the date of expiry of prescribed time limit, provided the final bill 

submitted by the contractor found to be in order. 

 CLAUSE 9A 
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Payment of 

Contractor’s 

Bills through 

electronic 

means 

 

i) Payments due to the contractor shall be made to his bank through 

NEFT. For this purpose, the contractor shall furnish to the Bank   

(1) an authorization in the form of a legally valid document such as a 

power of attorney conferring authority on the bank; to receive 

payments and all other required particulars in the approved format 

(2) his own acceptance of the correctness of the amount made out 

as being due to him by Employer or his signature on the bill or other 

claim preferred against Employer before settlement by the Bank of 

the account or claim by payment to the bank. 

While the NEFT transaction slip shall constitute a full and sufficient 

discharge for the payment, the contractor shall whenever possible, 

present his bills duly receipted and discharged through his bank. 

ii) Nothing herein contained shall operate to create in favour of the bank 

any rights or equities vis-a- vis the Employer. 

 CLAUSE 10 

Materials to be 

provided by 

the Contractor 

 

i) The contractor shall, at his own expense, provide all materials, 

required for the works. 

ii) The contractor shall, at his own expense and without delay, supply 

to the Bank samples of materials to be used on the work and shall 

get these approved in advance. All such materials to be provided by 

the Contractor shall be in conformity with the specifications laid down 

or referred to in the contract. The materials shall be selected from the 

list of approved makes of materials and shall be in accordance with 

the requirements of IGBC rating system. The contractor shall, if 

requested by the Bank furnish proof, to the satisfaction of the Bank 

that the materials so comply. The Bank shall within thirty days of 

supply of samples or within such further period as he may require 

intimate to the Contractor in writing whether samples are approved 

by him or not. If samples are not approved, the Contractor shall 

forthwith arrange to supply to the Bank for his approval, fresh 
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samples complying with the specifications laid down in the contract. 

In case of non-availability of make/brand specified in the list of 

approved makes of material and the Contractor submit the 

documentary evidence for the same to the satisfaction of Bank , 

proposed materials shall be tested in accordance with specifications 

following the Indian Standard Codes of Bureau of Indian Standard 

and / or applicable code of material testing and specifications, and 

approval of the Bank  in such case shall be issued after receipt of 

satisfactory test results of materials satisfying the specifications and 

standards. 

iii) The Contractor shall at his risk and cost submit the samples of 

materials to be tested or analyzed and shall not make use of or 

incorporate in the work any materials represented by the samples 

until the required tests or analysis have been made and materials 

finally accepted by the Bank. The Contractor shall not be eligible for 

any claim or compensation either arising out of any delay in the work 

or due to any corrective measures required to be taken on account 

of and as a result of testing of materials. 

iv) The contractor shall, at his risk and cost, make all arrangements and 

shall provide all facilities as the Bank may require for collecting, and 

preparing the required number of samples for such tests at such time 

and to such place or places as may be directed by the Bank  and 

bear all charges and cost of testing unless specifically provided for 

otherwise elsewhere in the contract or specifications. The Bank or 

his authorized representative shall at all times have access to the 

works and to all workshops, factories or/ and other places where 

work is being prepared or from where materials, manufactured 

articles or machinery are being obtained for the works and the 

contractor shall afford every facility and every assistance in obtaining 

the right to such access for inspections and examination and test of 

the materials and workmanship. No person not authorized by the 
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employer except the representatives of public authorities shall be 

allowed on the works at any time. 

v) The Bank shall have full powers to require the removal from the 

premises of all materials which in his opinion are not in accordance 

with the specifications and in case of default, the Bank shall be at 

liberty to employ at the expense of the contractor, other persons to 

remove the same without being answerable or accountable for any 

loss or damage that may happen or arise to such materials. The Bank 

shall also have full powers to require other proper materials to be 

substituted thereof and in case of default, the Bank may cause the 

same to be supplied and all costs which may attend such removal 

and substitution shall be borne by the Contractor. 

Work to be 
Executed in 
Accordance 
with 
Specification
s, Drawings, 
Orders etc. 

 

CLAUSE 11 

i) The contractor shall execute the whole and every part of the work in 

the most substantial and workmanlike manner both as regards 

materials and otherwise in every respect in strict accordance with the 

specifications. The contractor shall also conform exactly, fully and 

faithfully to the design, drawings and instructions in writing in respect 

of the work signed by the Bank  and the contractor shall be furnished 

free of charge one copy of the contract documents together with 

specifications, designs, drawings and instructions as are not included 

in any Bureau of Indian Standard or any other, published standard or 

code or, Schedule of Rates or any other printed publication referred to 

elsewhere in the contract. 

ii) In the case of any class of work for which there is no such specifications 

as referred above, such work shall be carried out in accordance with 

the Bureau of Indian Standards Specifications. In case there are no 

such specifications in Bureau of Indian Standards, the work shall be 

carried out as per manufacturers’ specifications. In case there are no 

such specifications as required above, the work shall be carried out in 
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all respects in accordance with the instructions and requirements of the 

Bank. 

iii) The contractor shall comply with the provisions of the contract and with 

the care and diligence execute and maintain the works and provide all 

labour and materials, tools and plants including for measurements and 

supervision of all works, structural plans and other things of temporary 

or permanent nature required for such execution and maintenance in 

so far as the necessity for providing these, is specified or is reasonably 

inferred from the contract. The Contractor shall take full responsibility 

for adequacy, suitability and safety of all the works and methods of 

construction. 

Action in case 
Work not 
done 

as per 
Specification
s 

 

CLAUSE 11 A 

i) All works under or in course of execution or executed in pursuance of 

the contract, shall at all times be open and accessible to the inspection 

and supervision of the Bank , his authorized subordinates in charge of 

the work and all the superior officers of the Employer or any 

organization engaged by the Employer for Quality Assurance and of 

the Chief Technical Examiner’s Office, and the contractor shall, at all 

times, during the usual working hours and at all other times at which 

reasonable notice of the visit of such officers has been given to the 

contractor, either himself be present to receive orders and instructions 

or have a responsible agent duly accredited in writing, present for that 

purpose. Orders given to the Contractor’s agent shall be considered to 

have the same force as if they had been given to the contractor himself. 

ii) If it shall appear to the Bank  or his authorized representatives or to the 

Superior Officers of the employer or the officers of the organization 

engaged by the Employer for Quality Assurance or to the Chief 

Technical Examiner or his subordinate officers, that any work has been 

executed with unsound, imperfect, or unskillful workmanship, or with 

materials or articles provided by him for the execution of the work which 

are unsound or of a quality inferior to that contracted or otherwise not 

in accordance with the contract, the contractor shall, on demand in 
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writing which shall be made within Defects Liability Period  stated in 

schedule ‘C’ or, if none stated, then within twelve months ( six months 

in the case of work costing Rs Five Lakh and below)after completion of 

the work, from the Bank  specifying the work, materials or articles 

complained of notwithstanding that the same may have been passed, 

certified and paid for forthwith rectify, or remove and reconstruct the 

work so specified in whole or in part, as the case may require or as the 

case may be, remove the materials or articles so specified and provide 

other proper and suitable materials or articles at his own charge and 

cost. In the event of him failing to do so within a period specified by the 

Bank in his demand aforesaid, then the contractor shall be liable to pay 

compensation at the same rate as under clause 2 of the contract (for 

non-completion of the work in time) for this default. 

iii) In such case the Bank  may not accept the item of work at the rates 

applicable under the contract but may accept such items at reduced 

rates as the authority specified in Schedule ‘C’ may consider 

reasonable during the preparation of on account bills or final bill if the 

item is so acceptable without detriment to the safety and utility of the 

item and the structure or he may reject the work outright without any 

payment and/or get it and other connected and incidental items 

rectified, or removed and re-executed at the risk and cost of the 

contractor. Decision of the Bank to be conveyed in writing in respect of 

the same will be final and binding on the contractor. 

 

Deviations/ 
Variations 
Extent and 
Pricing 

 

CLAUSE 12 

 The Bank  shall have power (i) to make alteration in, omissions from, 

additions to, or substitutions for the original specifications, drawings, 

designs and instructions that may appear to him to be necessary or 

advisable during the progress of the work, and (ii) to omit a part of the 

works in case of non-availability of a portion of the site or for any other 

reasons and the contractor shall be bound to carry out the works in 

accordance with any instructions given to him in writing signed by the 

Bank  and such alterations, omissions, additions or substitutions shall 
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form part of the contract as if originally provided therein and any 

altered, additional or substituted work which the contractor may be 

directed to do in the manner specified above as part of the works, shall 

be carried out by the contractor on the same conditions in all respects 

including price on which he agreed to do the main work except as 

hereafter provided. 

The Bank shall be the final authority to decide whether any item of work 

is extra/ deviation/ substitution item. 

12.1 The time for completion of the works shall, in the event of any 

deviations resulting in additional cost over the Contract price sum being 

ordered, be extended, if requested by the contractor, as follows 

 i) In the proportion in which the additional cost of the altered, 

additional or substituted work (The difference of Final 

completed cost of work (including the financial impact of all 

extra, substituted and deviated items but excluding the 

financial impact due to operation of price adjustment clause) 

and the Contract price), bears to the original Contract price 

plus 

 ii) 25% of the time calculated in (i) above or such further 

additional time as may be considered reasonable by the Bank. 

 

Deviation - 
Extra Items 
and Pricing 

 

12.2 A) Items that are completely new, and are in addition to the items 

contained in the contract 

  Where the extra works are not of similar character and/or 

executed under similar conditions as aforesaid or where the 

omissions vary the conditions under which any remaining 

items of works are carried out or if the amount of any 

omissions or additions relative to the amount of the whole of 

the contract works or to any part thereof shall be such that in 

the opinion of the Bank  the net rate or price contained in the 

Priced Schedule of Quantities or tender or for any item of the 

works involves loss or expense beyond that reasonably 
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contemplated by the Contractor or is by reason of such 

omission or addition rendered unreasonable or inapplicable, 

the Bank  shall fix such other rate or price as in the 

circumstances he shall think reasonable and proper, with the 

prior approval in writing of the Employer. 

  Where extra work cannot be properly measured or valued, the 

Contractor shall be allowed day work prices as the net rates 

stated in the tender of the Priced Schedule of Quantities or, if 

not so stated, then in accordance with the local day work rates 

and wages for the district, provided that in either case 

vouchers specifying the daily time (and if required by the Bank 

, the workman’s name) and materials employed be delivered 

for verification to the Bank  or his representative at or before 

the end of the week following that in which the work has been 

executed. 

  In the case of extra item(s) (items that are completely new, 

and are in addition to the items contained in the contract), the 

contractor may within fifteen days of receipt of order or 

occurrence of the item(s) claim rates, supported by proper rate 

analysis ( CPWD method shall be followed as far as possible) 

worked on the “actual cost basis” plus 15% towards 

establishment charges, contractor’s overhead and profit and 

the Bank  shall within prescribed time limit of the receipt of the 

claims supported by analysis, after giving consideration to the 

analysis of the rates submitted by the contractor, determine 

the rates on the basis of the market rates and the contractor 

shall be paid in accordance with the rates so determined. 

Such items will not be eligible for escalation. 

Deviation - 
Substituted 

 B) Items that are taken up with partial substitution or in lieu of 

items of work in the contract 



 
 

Renovation of staff canteen and external area in  
front of staff canteen, RBI, BKC, Bandra (East), Mumbai. 

64 
 

Items and 
Pricing 

 

  In the case of substituted items (items that are taken up with 

partial substitution or in lieu of items of work in the contract), 

the rate for the agreement item (to be substituted) and 

substituted item shall, wherever possible, be derived out of the 

rates given in priced schedule of quantities in the manner as 

mentioned in the following para. 

  a) The net rates or prices in the original tender shall 

determine the valuation of the extra work where such 

extra work is of similar character and executed under 

similar conditions as the work priced therein. 

  b) The net prices of the original tender shall determine the 

value of the items omitted provided if omissions vary the 

conditions under which any remaining items of works are 

carried out the prices for the same shall be valued under 

sub-clause (A) thereof. 

  c) If the market rate for the substituted item so determined 

is more than the market rate of the agreement item (to 

be substituted), the rate payable to the contractor for the 

substituted item shall be the rate for the agreement item 

(to be substituted) so increased to the extent of the 

difference between the market rates of substituted item 

and the agreement item (to be substituted). 

  d) If the market rate for the substituted item so determined 

is less than the market rate of the agreement item (to be 

substituted), the rate payable to the contractor for the 

substituted item shall be the rate for the agreement item 

(to be substituted) so decreased to the extent of the 

difference between the market rates of substituted item 

and the agreement item (to be substituted). 
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Deviation - 

Deviated 
Quantities 
and Pricing 

 

 C)  In the case of contract items, substituted items, contract cum 

substituted items which exceed the pre-specified limits over 

the tender quantity 

  In the case of contract items, substituted items, contract cum 

substituted items, which exceed the pre-specified limits laid 

down in Schedule ‘C’, the contractor may within fifteen days 

of receipt of order or occurrence of the excess, claim revision 

of the rates, supported by proper rate analysis ( CPWD 

method shall be followed as far as possible) worked on the 

“actual cost basis” plus 15% towards establishment charges, 

contractor’s overhead and profit  for the work in excess of the 

above mentioned limits, provided that if the rates so claimed 

are in excess of the rates specified in the schedule of 

quantities, the Bank  shall within prescribed time limit of 

receipt of the claims supported by analysis, after giving 

consideration to the analysis of the rates submitted by the 

contractor, determine the rates on the basis of the market 

rates and the contractor shall be paid in accordance with the 

rates so determined. 

  The provisions of the preceding paragraph shall also apply to 

the decrease in the rates of items for the work in excess of the 

limits laid down in Schedule F, and the Bank  shall after giving 

notice to the contractor within one month of occurrence of the 

excess and after taking into consideration any reply received 

from him within fifteen days of the receipt of the notice, revise 

the rates for the work in question within one month of the 

expiry of the said period of fifteen days having regard to the 

market rates. 

12.3  The prescribed time limits for finalizing rates for Extra Item(s), 

Substitute Item(s) and Deviated Quantities of contract items 

are as under: 
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  i) If the Contract price of work is up to  

Rs. 50 lac : 

30 calendar 

days. 

  ii) If the Contract price of work exceeds  

Rs. 50 Lac: 

45 calendar 

days. 

 12.4 The contractor shall send to the Bank once every three months, an up-

to-date account giving complete details of all claims for additional 

payments to which the contractor may consider himself entitled and of 

all additional work ordered by the Bank which he has executed during 

the preceding quarter failing which the contractor shall be deemed to 

have waived his right. However, the Employer may authorize 

consideration of such claims on merits. 

 12.5 Any operation incidental to or necessarily has to be in contemplation of 

tenderer while filing tender, or necessary for proper execution of the 

item included in the Schedule of quantities or in the schedule of rates 

mentioned above, whether or not, specifically indicated in the 

description of the item and the relevant specifications, shall be deemed 

to be included in the rates quoted by the tenderer or the rate given in 

the said schedule of rates, as the case may be. Nothing extra shall be 

admissible for such operations. 

 

Foreclosure 
of contract 
due to 
Abandonmen
t or Reduction 
in Scope of 
Work 

 

CLAUSE 13 

If at any time after acceptance of the tender, Employer shall decide to 

abandon or reduce the scope of the works for any reason whatsoever and 

hence not require the whole or any part of the works to be carried out, the 

Bank shall give notice in writing to that effect to the contractor and the 

contractor shall act accordingly in the matter. The contractor shall have no 

claim to any payment of compensation or otherwise whatsoever, on account 

of any profit or advantage which he might have derived from the execution of 

the works in full but which he did not derive in consequence of the foreclosure 

of the whole or part of the works. 
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The contractor shall be paid at contract rates, full amount for works executed 

at site and, in addition, a reasonable amount as certified by the Bank for the 

items hereunder mentioned which could not be utilized on the work to the full 

extent in view of the foreclosure; 

i) Any expenditure incurred on preliminary site work, e.g. temporary 

access roads, temporary labour huts, staff quarters, Tools & Plant, site 

office; storage accommodation and water storage tanks etc. 

ii) Employer shall have the option to take over contractor’s materials or 

any part thereof either brought to site or of which the contractor is 

legally bound to accept delivery from suppliers (for incorporation in or 

incidental to the work) provided, however Employer shall be bound to 

take over the materials or such portions thereof as the contractor does 

not desire to retain. For materials taken over or to be taken over by 

Employer, cost of such materials as detailed by Bank shall be paid. The 

cost shall, however, take into account purchase price, cost of 

transportation and deterioration or damage which may have been 

caused to materials whilst in the custody of the contractor. 

iii) Reasonable compensation for transfer of T & P from site to contractor’s 

permanent stores or to his other works, whichever is less. If T & P are 

not transported to either of the said places, no cost of transportation 

shall be payable. 

The contractor shall, if required by the Bank, furnish to him, books of account, 

wage books, time sheets and other relevant documents and evidence as may 

be necessary to enable him to certify the reasonable amount payable under 

this condition. 

The contractor shall, if required by the Bank, furnish to him, books of account, 

wage books, time sheets and other relevant documents and evidence as may 

be necessary to enable him to certify the reasonable amount payable under 

this condition. 

The reasonable amount of items on (i) and (iii) above shall not be in excess 

of 2% of the cost of the work remaining incomplete on the date of closure, i.e. 
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total stipulated cost of the work as per accepted tender less the cost of work 

actually executed under the contract and less the cost of contractor’s 

materials at site taken over by the Employer as per item (ii) above. Provided 

always that against any payments due to the contractor on this account or 

otherwise, the Bank  shall be entitled to recover or be credited with any 

outstanding balances due from the contractor for advance paid in respect of 

any tool, plants and materials and any other sums which at the date of 

termination were recoverable by the Employer from the contractor under the 

terms of the contract. 

In the event of action being taken under Clause 13 to reduce the scope of 

work, the contractor may furnish fresh Performance Guarantee on the same 

conditions, in the same manner and at the same rate for the balance tendered 

amount and initially valid up to the extended date of completion or stipulated 

date of completion if no extension has been granted plus minimum 3 months 

beyond that. Wherever such a fresh Performance Guarantee is furnished by 

the contractor the Bank  may return the previous Performance Guarantee. 

Carrying out 
part work at 
risk & cost of 
contractor 

 

CLAUSE 14 

If contractor: 

i) At any time makes default during currency of work or does not execute 

any part of the work with due diligence and continues to do so even 

after a notice in writing of 7 days in this respect from the Bank: or 

ii) Commits default in complying with any of the terms and conditions of 

the contract and does not remedy it or takes effective steps to remedy 

it within 7 days even after a notice in writing is given in that behalf by 

the Bank; or 

iii) Fails to complete the work(s) or items of work with individual dates of 

completion, on or before the date(s) so determined, and does not 

complete them within the period specified in the notice given in writing 

in that behalf by the Bank . 
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The Bank without invoking action under clause 3 may, without prejudice to 

any other right or remedy against the contractor which have either accrued or 

accrue thereafter to Employer, by a notice in writing to take the part work / 

part incomplete work of any item(s) out of his hands and shall have powers 

to: 

a) Take possession of the site and any materials, constructional plant, 

implements, stores, etc., thereon; and/or 

b) Carry out the part work / part incomplete work of any item(s) by any 

means at the risk and cost of the contractor. 

The Bank shall determine the amount, if any, is recoverable from the 

contractor for completion of the part work/ part incomplete work of any item(s) 

taken out of his hands and execute at the risk and cost of the contractor. The 

liability of contractor on account of loss or damage suffered by Employer 

because of action under this clause shall not exceed 10% of the Contract price 

of the work. 

In determining the amount, credit shall be given to the contractor with the 

value of work done in all respect in the same manner and at the same rate as 

if it had been carried out by the original contractor under the terms of his 

contract, the value of contractor's materials taken over and incorporated in the 

work and use of plant and machinery belonging to the contractor. The 

certificate of the Bank as to the value of work done shall be final and 

conclusive against the contractor provided always that action under this 

clause shall only be taken after giving notice in writing to the contractor. 

Provided also that if the expenses incurred by the Employer are less than the 

amount payable to the contractor at his agreement rates, the difference shall 

not be payable to the contractor. 

Any excess expenditure incurred or to be incurred by Employer in completing 

the part work/ part incomplete work of any item(s) or the excess loss of 

damages suffered or may be suffered by Employer as aforesaid after allowing 

such credit shall without prejudice to any other right or remedy available to 

Employer in law or as per  agreement be recovered from any money due to 
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the contractor on any account, and if such money is insufficient, the contractor 

shall be called upon in writing and shall be liable to pay the same within 30 

days. 

If the contractor fails to pay the required sum within the aforesaid period of 30 

days, the Bank  shall have the right to sell any or all of the contractors' unused 

materials, constructional plant, implements, temporary building at site etc. and 

adjust the proceeds of sale thereof towards the dues recoverable from the 

contractor under the contract and if thereafter there remains any balance 

outstanding, it shall be recovered in accordance with the provisions of the 

contract. 

In the event of above course being adopted by the Bank , the contractor shall 

have no claim to compensation for any loss sustained by him by reason of his 

having purchased or procured any materials or entered into any engagements 

or made any advance on any account or with a view to the execution of the 

work or the performance of the contract. 

Suspension 
of Work 

 

CLAUSE 15 

i) The contractor shall, on receipt of the order in writing of the Bank , 

(whose decision shall be final and binding on the contractor) suspend 

the progress of the works or any part thereof for such time and in such 

manner as the Bank  may consider necessary so as not to cause any 

damage or injury to the work already done or endanger the safety 

thereof for any of the following reasons: 

a) on account of any default on the part of the contractor or; 

b) for proper execution of the works or part thereof for reasons 

other than the default of the contractor; or 

c) for safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect 

and secure the works to the extent necessary and carry out 

the instructions given in that behalf by the Bank. 
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ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) 

above: 

a) the contractor shall be entitled to an extension of time equal 

to the period of every such suspension PLUS 25%, for 

completion of the item or group of items of work for which a 

separate period of completion is specified in the contract and 

of which the suspended work forms a part, and; 

b) If the total period of all such suspensions in respect of an item 

or group of items or work for which a separate period of 

completion is specified in the contract exceeds thirty days, the 

contractor shall, in addition, be entitled to such compensation 

as the Bank  may consider reasonable in respect of salaries 

and/or wages paid by the contractor to his employees and 

labour at site, remaining idle during the period of suspension, 

adding thereto 2% to cover indirect expenses of the contractor 

provided the contractor submits his claim supported by details 

to the Bank  within fifteen days of the expiry of the period of 

30 days. 

iii) If the works or part thereof is suspended on the orders of the Bank  for 

more than three months at a time, except when suspension is ordered 

for reason (a) in sub- para (i) above, the contractor may after receipt of 

such order serve a written notice on the Bank  requiring permission 

within fifteen days from receipt by the Bank of the said notice, to 

proceed with the work or part thereof in regard to which progress has 

been suspended and if such permission is not granted within that time, 

the contractor, if he intends to treat the suspension, where it affects 

only a part of the works as an omission of such part by Employer or 

where it affects whole of the works, as an abandonment of the works 

by Employer, shall within ten days of expiry of such period of 15 days 

give notice in writing of his intention to the Bank . In the event of the 

contractor treating the suspension as an abandonment of the contract 

by Employer, he shall have no claim to payment of any compensation 
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on account of any profit or advantage which he might have derived from 

the execution of the work in full but which he could not derive in 

consequence of the abandonment. He shall, however, be entitled to 

such compensation, as the Bank  may consider reasonable, in respect 

of salaries and/or wages paid by him to his employees and labour at 

site, remaining idle in consequence adding to the total thereof 2% to 

cover indirect expenses of the contractor provided the contractor 

submits his claim supported by details to the Bank  within 30 days of 

the expiry of the period of 3 months. 

Dismantled 
Material 
Employer’s 
Property 

 

CLAUSE 16 

The contractor shall treat all materials obtained during dismantling of a 

structure, excavation of the site for a work, etc. as Employer’s property and 

such materials shall be disposed off as per the specific instructions in this 

regard or in absence of the same to the best advantage of Employer according 

to the instructions in writing issued by the Bank. 

 

Contractor 
Liable for 
Damages, 
defects 
during defect 
liability period 

 

CLAUSE 17 

i) If the contractor or his working people shall break, deface, injure or 

destroy any part of building in which they may be working, or any 

building, road, road kerb, fence, enclosure, water pipe, cables, drains, 

electric or telephone post or wires, trees, grass or grassland, or 

cultivated ground contiguous to the premises on which the work or any 

part is being executed, or if any damage shall happen to the work while 

in progress, from any cause whatever or if any defect, shrinkage, 

settlement or other faults appear in the work within Defects Liability 

Period  stated in schedule ‘C’ or, if none stated, then within twelve 

months ( six months in the case of work costing Rs Five Lakh and 

below) after a certificate final or otherwise of its completion shall have 

been given by the Bank as aforesaid arising out of defect or improper 

materials or workmanship, the contractor shall upon receipt of a notice 

in writing on that behalf and within such reasonable times as shall be 

specified therein, make the same good at his own expense or in case 

of default the Bank  may employ and pay other persons to amend and 
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make good such defects, shrinkage, settlements or other faults and all 

damages, loss and expenses consequent thereon or incidental thereto 

shall be made good and borne by the Contractor and such damage, 

loss, expenses shall be recoverable from him by the Employer or may 

be deducted by the Employer, upon the Bank ’s Certificate in writing, 

from any money due or may become due to the Contractor, or the 

Employer may in lieu of such amending and making good by the 

Contractor deduct from any money due to the Contractor, a sum, to be 

determined by the Bank  equivalent to the cost of amending such work 

and in the event of the amount retained as Security Deposit being 

insufficient, recover the balance from the Contractor, together with any 

expenses the Employer may have incurred in connection therewith. 

Should any defective work have been done or material supplied by any 

sub-contractor employed on the works who has been nominated or 

approved by the Employer, the Contractor shall be liable to make good 

in the same manner as if such work or material had been done or 

supplied by the Contractor and been subject to the provisions of this 

Clause. The Contractor shall remain liable under the provisions of this 

Clause notwithstanding the signing of any certificate or the passing of 

any accounts, by the Employer. . The security deposit of the contractor 

shall not be refunded before the expiry of the Defect Liability Period 

after the issue of the certificate final or otherwise, as provided 

elsewhere.  

 ii) In case of Maintenance and Operation works of E&M services, the 

security deposit deducted from contractors shall be refunded within one 

month from the date of final payment or within one month from the date 

of completion of the maintenance contract whichever is earlier. 

 

Setting out of 
works 

Clause 18 

The Contractor shall set out the works and shall be responsible for the true 

and perfect setting out of the same and for the correctness of the positions, 

levels, dimensions and alignment of all parts thereof. If at any time, any error 

in this respect shall appear during the progress of the works or within the 
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Defect Liability Period after completion of the works, the Contractor shall, if so 

required, at his own expense rectify such error to the satisfaction of the Bank. 

The checking of any setting-out or of any line or level by the Bank or his 

representative shall not in any way relieve the Contractor of his responsibility 

for the correctness thereof and the Contractor shall carefully protect and 

preserve all bench-marks, sight rails, pegs and other things used in setting 

out the works. 

All relevant 
Statutory 
Laws to be 
complied by 
the 
Contractor 

 

 

CLAUSE 19 

i) The contractor shall comply with provisions of all relevant laws in 

connection with the work, as may be applicable viz. Contract Labour 

(R&A) Act, 1970, Contract Labour (Regulation and Abolition) Central 

Rules, 1971, Minimum Wages (Central) Rules  1950, Child Labour 

(Prohibition and Regulation) Act 1986, Payment of Wages Act 1936, 

Minimum Wages Act 1948,  ESI Act 1948, EPF Act  1952, Employees 

Liability Act 1938, Workmen’s Compensation Act 1923, Industrial 

Disputes Act 1947, Maternity Benefits Act 1961, Building and other 

Construction Workers (Regulation of Employment & Conditions of 

Service) Act 1996, Building and other Construction Workers Act 1996, 

or the modifications thereof or any other relevant  laws and rules made 

thereunder from time to time etc. (Schedule I). All applicable labour 

licenses etc. shall be obtained by the Contractor before the 

commencement of the work and continue to have a valid license until 

the completion of the work. 

ii) Any failure to fulfil these requirements shall attract the penal provisions 

of the concerned Act and Contractor shall be liable to face the 

consequences thereof in addition to any other penal provisions of this 

contract. The contractor shall indemnify the Employer for any loss 

caused due to non-compliance with any of the provisions of laws 

applicable. 

iii) The contractor shall indemnify and keep indemnified the Employer 

against payments to be made under and for the observance of the laws 
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aforesaid without prejudice to his right to claim indemnity from his sub-

contractors. 

iv) The contractor shall comply with provisions of any other relevant law in 

connection with the work, as may be applicable. 

v) Any failure to fulfill these requirements shall attract the penal provisions 

of the concerned Act and Contractor shall be liable to face the 

consequences thereof in addition to any other penal provisions of this 

contract. 

 vi) The laws aforesaid shall be deemed to be a part of this contract and 

any breach thereof shall be deemed to be a breach of this contract. 

Payment of 
wages: 

CLAUSE 19 A 

i) The contractor shall pay to labour employed by him either directly or 

through subcontractors, wages not less than fair wages as per the 

provisions of the Contract Labour (Regulation and Abolition) Act, 1970 

and the contract Labour (Regulation and Abolition) Central Rules, 

1971, wherever applicable. 

ii) The contractor shall, notwithstanding the provisions of any contract to 

the contrary, cause to be paid fair wage to labour indirectly engaged on 

the work, including any labour engaged by his sub-contractors in 

connection with the said work, as if the labour had been immediately 

employed by him. 

iii) In respect of all labour directly or indirectly employed in the works for 

performance of the contractor’s part of this contract, the contractor shall 

comply with or cause to be complied with the  Labour Regulations 

made by Government from time to time in regard to payment of wages, 

wage period, deductions from wages, recovery of wages not paid and 

deductions unauthorizedly made, maintenance of wage books or wage 

slips, publication of scale of wages and other terms of employment, 

inspection and submission of periodical returns and all other matters of 

the like nature or as per the provisions of the Contract Labour 
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(Regulation and Abolition) Act, 1970, and the Contract Labour 

(Regulation and Abolition) Central Rules, 1971, wherever applicable. 

iv) a) 

 

The Bank  concerned shall have the right to deduct from the 

moneys due to the contractor any sum required or estimated 

to be required for making good the loss suffered by a worker 

or workers by reason of non-fulfilment of the conditions of the 

contract for the benefit of the workers, non-payment of wages 

or of deductions made from his or their wages which are not 

justified by their terms of the contract or non-observance of 

the Regulations. 

b) Under the provision of Minimum Wages (Central) Rules, 1950, 

the contractor is bound to allow to the labours directly or 

indirectly employed in the works one day rest for 6 days 

continuous work and pay wages at the same rate as for duty. 

In the event of default, the Bank shall have the right to deduct 

the sum or sums not paid on account of wages for weekly 

holidays to any labours and pay the same to the persons 

entitled thereto from any money due to the contractor. 

v) The contractor shall indemnify as per the approved format and keep 

indemnified the Employer against payments to be made under and for 

the observance of the laws aforesaid without prejudice to his right to 

claim indemnity from his sub-contractors. 

vi) The laws aforesaid shall be deemed to be a part of this contract and 

any breach thereof shall be deemed to be a breach of this contract. 

vii) The contractor shall ensure that no amount by way of commission or 

otherwise is deducted or recovered from the wage of workmen. 

 CLAUSE 19 B 

In respect of all labour directly or indirectly employed in the work for the 

performance of the contractor’s part of this contract, the contractor shall at his 

own expense arrange for the safety provisions as per the Safety Code 
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annexed and shall also at his own expense provide for all facilities in 

connection therewith.  

Ensuring 
Payment 

and 
Amenities to 
Workers if 
contractor 
fails 

CLAUSE 19 C 

In every case in which by virtue of the provisions of the Contract Labour 

(Regulation and Abolition) Act, 1970, and of the Contract Labour (Regulation 

and Abolition) Central Rules, 1971, Employer is obliged to pay any amounts 

of wages to a workman employed by the contractor in execution of the works, 

or to incur any expenditure in providing welfare and health amenities required 

to be provided under the above said Act and the rules framed by Government 

from time to time for the protection of health and sanitary arrangements for 

workers employed by. Contractors, Employer will recover from the contractor, 

the amount of wages so paid or the amount of expenditure so incurred; and 

without prejudice to the rights of the Government under sub-section(2) of 

Section 20, and sub-section (4) of Section 21, of the Contract Labour 

(Regulation and Abolition) Act, 1970, Employer shall be at liberty to recover 

such amount or any part thereof by deducting it from the security deposit or 

from any sum due by to the contractor whether under this contract or 

otherwise Employer shall not be bound to contest any claim made against it 

under subsection (1) of Section 20, sub-section (4) of Section 21, of the said 

Act, except on the written request of the contractor and upon his giving to the 

Employer full security for all costs for which Employer might become liable in 

contesting such claim. 

 CLAUSE 19 D 

It shall be the responsibility of the contractor to see that the site under 

execution is not occupied by anybody unauthorizedly during the work and is 

handed over to the Bank with vacant possession of the site with all works 

completed. If such site though completed is occupied illegally, then the Bank 

shall have the option to refuse to accept the said site in that position. Any 

delay in acceptance on this account will be treated as the delay in completion 

and for such delay, the provisions of clause 2 shall be applied by the Employer 
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whose decision shall be final both with regard to the justification and quantum 

and be binding on the contractor. 

However, the Employer, through a notice, may require the contractor to 

remove the illegal occupation any time on or before execution and handing 

over. 

Contribution 
of EPF and 
ESI 

CLAUSE 19 E 

The ESI and EPF contributions on the part of employer in respect of this 

contract shall be paid by the contractor. The quoted rate shall be inclusive of 

these amounts. The contractor shall submit the details of registration of labour 

for EPF and ESI and documents evidencing these payments shall be 

submitted every month. 

Authorities 
and Notices 

CLAUSE 20 

(i) The Contractor shall conform to the provisions of any Act of the 

Legislature relating to the work, and to the regulations and bye-laws 

of any authority, and of any water, electric supply and other 

companies and/or authorities with whose systems the structure is 

proposed to be connected and shall before making any variations 

from the Drawing or Specifications that may be necessitated by so 

conforming give to the Employer written notice, specifying the 

variation proposed to be made and the reason for making it and apply 

for instructions thereon. 

(ii) The Contractor shall bring to the attention of the Employer all notices 

required by the said Acts, regulations or bye-laws to be given to any 

authority and pay to such authority, or to any public office all fees that 

may be properly chargeable in respect of the works, and lodge the 

receipts with the Employer. 

Work not to 
be sublet. 
Action in case 
of insolvency 

 

CLAUSE 21 

The whole of the works included in the contract shall be executed by the 

Contractor and the Contract or any part/share thereof or any interest therein 

shall not be assigned or sublet without the prior written consent of the 



 
 

Renovation of staff canteen and external area in  
front of staff canteen, RBI, BKC, Bandra (East), Mumbai. 

79 
 

Employer, and no undertaking shall relieve the Contractor from the full and 

entire responsibility of the Contract or from active superintendence of the 

works during their progress. 

And if the contractor shall assign or sublet his contract, or attempt to do so, or 

become insolvent or commence any insolvency proceedings or make any 

composition with his creditors or attempt to do so, or if any bribe, gratuity, gift, 

loan, perquisite, reward or advantage pecuniary or otherwise, shall either 

directly or indirectly, be given, promised or offered by the contractor, or any of 

his servants or agent to any public officer or person in the employment of the 

Employer in any way relating to his office or employment, or if any such officer 

or person shall become in any way directly or indirectly interested in the 

contract, the Bank  on behalf of the Employer shall have power to adopt the 

course specified in Clause 3 hereof in the interest of Employer and in the 

event of such course being adopted, the consequences specified in the said 

Clause 3 shall ensue. 

Changes in  
entity’s 
Constitution 
to be 
intimated 

 

CLAUSE 22 

Where the contractor is a partnership firm, the previous approval in writing of 

the Bank shall be obtained before any change is made in the constitution of 

the firm. Where the contractor is an individual or a Hindu undivided family 

business concern, such approval as aforesaid shall likewise be obtained 

before the contractor enters into any partnership agreement where under the 

partnership firm would have the right to carry out the works hereby undertaken 

by the contractor. If previous approval as aforesaid is not obtained, the 

contract shall be deemed to have been assigned in contravention of Clause 

21 hereof and the same action may be taken, and the same consequences 

shall ensue as provided in the said Clause 21. 

Contractor to 
Supply 
Material, 
Machinery, 
Equipment, 
Tools & 
Plants etc. 

CLAUSE 23 

The contractor shall arrange at his own expense all materials (including 

consumables such as welding rods etc.), all tools, plant, machinery and 

equipment (hereinafter referred to as T&P) required for execution of the work. 

In addition to this, appliances, implements, other plants, ladders, cordage, 



 
 

Renovation of staff canteen and external area in  
front of staff canteen, RBI, BKC, Bandra (East), Mumbai. 

80 
 

 tackle, steel scaffolding and temporary works required for the proper 

execution of the work, whether original, altered or substituted and whether 

included in the specifications or other documents forming part of the contract 

or referred to in these conditions or not, or which may be necessary for the 

purpose of satisfying or complying with the requirements of the Bank  as to 

any matter as to which under these conditions he is entitled to be satisfied, or 

which he is entitled to require together with carriage therefor to and from the 

work. The contractor shall also supply without charge the requisite number of 

persons with the means and materials, necessary for the purpose of setting 

out works, and counting, weighing and assisting the measurement for 

examination at any time and from time to time of the work or materials. 

 CLAUSE 24 

Settlement of 
Disputes & 
Arbitration 

 

Except where otherwise provided in the contract, all questions and disputes 

relating to the meaning of the specifications, design, drawings and instructions 

here-in before mentioned and as to the quality of workmanship or materials 

used on the work or as to any other question, claim, right, matter or thing 

whatsoever in any way arising out of or relating to the contract, designs, 

drawings, specifications, estimates, instructions, orders or these conditions or 

otherwise concerning the works or the execution or failure to execute the 

same whether arising during the progress of the work or after the cancellation, 

termination, completion or abandonment thereof shall be dealt with as 

mentioned hereinafter: 

 i) The decision, opinion, direction, certificate of payment issued by the 

Bank in respect of all or any of the excepted matters as provided in the 

contract shall be final, conclusive and binding on the parties hereto and 

shall be without appeal. Such decision may be in the form of a final 

certificate or otherwise. 

 ii) All other disputes and differences of any kind whatsoever arising out of 

or in connection with the contract or the carrying out of the works 

(whether during the progress of the works or after their completion and 

whether before or after the determination abandonment or breach of 

the contract) shall be referred to and settled by the Competent Authority 
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of the Employer as specified in the schedule ‘C’. The designated 

authority shall state its decision in writing within 28 days from the date 

of receipt of reference from the contractor. 

 iii) But If the Competent Authority (CA) fails to give his decision within the 

aforesaid period or if either party be dissatisfied on any matter it may, 

within 28 days after receiving notice of such decision, give a written 

notice to the other party requiring that the matters in dispute be 

arbitrated upon. Such written notice shall specify the matters, which are 

in dispute or difference of which such written notice has been given. If 

both the parties agree, a single arbitrator would be appointed for the 

purpose. In case there is no agreement on the appointment of 

arbitrator, the employer shall prepare a panel of three person’s names 

and forward to the contractor to select one among them as arbitrator.  

The arbitrator so appointed/selected shall confine himself only to the 

dispute/difference referred to him while adjudicating and pronouncing 

his decision.  

The arbitrator shall make his or their award within one year (or such 

further extended time as may be decided by him or them as the case 

may be with the consent of the parties) from the date of entering on the 

reference. In case during the arbitration proceedings the parties 

mutually settle or compromise their dispute or difference, on the parties 

filing their joint memorandum of the settlement or compromise, the 

arbitrator or the arbitrators as the case may be, shall make an award in 

terms of such settlement or compromise. 

Upon any such reference, the decision on the cost incidental to the 

reference and award respectively shall be in the discretion of the 

arbitrator as the case may be, who may determine the amount thereof 

or direct the same to be taxed as between the party and party, and shall 

direct by whom and to whom and in what manner the same shall be 

borne and paid. This submission shall be deemed to be a submission 

to arbitration within the meaning of the Indian Arbitration and 

Conciliation Act, 1996 or any statutory modification thereof. The award 



 
 

Renovation of staff canteen and external area in  
front of staff canteen, RBI, BKC, Bandra (East), Mumbai. 

82 
 

of the arbitrator shall be final and binding on the parties. It is agreed 

that the Contractor shall not delay the carrying out of the works by 

reason of any such matter, question or dispute being referred to 

arbitration, but shall proceed with the works with all due diligence and 

shall until the decision of the arbitrator is given, abide by the decision 

of the Employer. No award of the arbitrator shall relieve the Contractor 

of his obligations to adhere strictly to the Employer’s instructions with 

regard to the actual carrying out of the works. The Employer and the 

Contractor hereby also agree that arbitration under this clause shall be 

a condition precedent to any right of action under the contract. The 

place of Arbitration shall be as specified in Schedule ‘C’. 

Contractor to 
indemnify 
Employer 
against 
Patent Rights 

 

CLAUSE 25 

The contractor shall fully indemnify and keep indemnified the Employer 

against any action, claim or proceeding relating to infringement or use of any 

patent or design or any alleged patent or design rights and shall himself pay 

any royalties, license fees etc. which may be payable in respect of any article 

or part thereof included in the contract or damages cost and charges of all 

and every sort that may be legally incurred in respect thereof. In the event of 

any claims made under or action brought against Employer in respect of any 

such matters as aforesaid, the contractor shall be immediately notified thereof 

and the contractor shall be at liberty, at his own expense, to settle any dispute 

or to conduct any litigation that may arise therefrom, provided that the 

contractor shall not be liable to indemnify the Employer if the infringement of 

the patent or design or any alleged patent or design right is the direct result of 

an order passed by the Bank  in this behalf. 

Nominated 
Sub-
Contractors 

CLAUSE 26 

(i) All Specialists, Merchants, Tradesman and other executing any work 

of supplying and fixing any goods for which prime cost prices or 

provisional sums are included in the Schedule of Quantities and/or 

Specifications who may be nominated or selected by the Bank  are 
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hereby declared to be Sub-Contractors employed by the Contractor 

and are herein referred to as nominated Sub-Contractors. 

 (ii) No nominated Sub-Contractor shall be employed on or in connection 

with the works against whom the Contractor shall make reasonable 

objection or (save where the Employer and Contractor shall otherwise 

agree) who will not enter into a Contract provided: 

  a) That the nominated Sub-Contractor shall indemnify the 

Contractor against the same obligation in respect of the Sub-

Contract as the Contractor is under in respect of this contract. 

  b) That the nominated Sub-Contractor shall indemnify the 

Contractor against claims in respect of any negligence by the 

Sub-Contractor, his servants or agents or any misuse by him 

or them of any scaffolding or other plant, the property of the 

Contractor or under any Workmen’s Compensation Act in 

force. 

  c) Payment shall be made to the nominated Sub-Contractor 

within fourteen days of his receipt of the Bank ’s Certificate 

provided that before any certificate is issued, the Contractor 

shall, upon request, furnish to the Bank  proof that all 

nominated Sub-Contractor’s accounts included in previous 

Certificates have been duly discharged, on the default 

whereof, the Employer may pay the same upon a Certificate 

of the Bank  and deduct the amount thereof from any sum due 

to the Contractor. The exercise of this power shall not create 

brevity of contract as between Employer and Sub-Contractor. 

Withholding 
and lien in 
respect of 
sum due from 
contractor 

 

CLAUSE 27 

i) Whenever any claim or claims for payment of a sum of money arises 

out of or under the contract or against the contractor, the Employer 

shall be entitled to withhold and also have a lien to retain such sum or 

sums in whole or in part from the security, if any deposited by the 

contractor and for the purpose aforesaid, the Employer shall be entitled 
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to withhold the security deposit, if any, furnished as the case may be 

and also have a lien over the same pending finalization or adjudication 

of any such claim. In the event of the security being insufficient to cover 

the claimed amount or amounts or if no security has been taken from 

the contractor, the Employer shall be entitled to withhold and have a 

lien to retain to the extent of such claimed amount or amounts referred 

to above, from any sum or sums found payable or which may at any 

time thereafter become payable to the contractor under the same 

contract or any other contract elsewhere with the RESERVE BANK OF 

INDIA pending finalization of adjudication of any such claim. 

It is an agreed term of the contract that the sum of money or moneys 

so withheld or retained under the lien referred to above by Employer 

will be kept withheld or retained as such by the Employer till the claim 

arising out of or under the contract is determined by the arbitrator(if the 

contract is governed by the arbitration clause) or by the competent 

court, as the case may be and that the contractor will have no claim for 

interest or damages whatsoever on any account in respect of such 

withholding or retention under the lien referred to above and duly 

notified as such to the contractor. For the purpose of this clause, where 

the contractor is a partnership firm or a limited company, the Employer 

shall be entitled to withhold and also have a lien to retain towards such 

claimed amount or amounts in whole or in part from any sum found 

payable to any partner/limited company as the case may be, whether 

in his individual capacity or otherwise. 

ii) Employer shall have the right to cause an audit and technical 

examination of the works and the final bills of the contractor including 

all supporting vouchers, abstract, etc., to be made after payment of the 

final bill and if as a result of such audit and technical examination any 

sum is found to have been overpaid in respect of any work done by the 

contractor under the contract or any work claimed to have been done 

by him under the contract and found not to have been executed, the 

contractor shall be liable to refund the amount of over-payment and it 
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shall be lawful for Employer to recover the same from him in the 

manner prescribed in sub-clause (i) of this clause or in any other 

manner legally permissible; and if it is found that the contractor was 

paid less than what was due to him under the contract in respect of any 

work executed by him under it, the amount of such under payment shall 

be duly paid by Employer to the contractor, without any interest thereon 

whatsoever. 

Lien in 
respect of 
claims in 
other 
Contracts 

 

CLAUSE 27A 

Any sum of money due and payable to the contractor (including the security 

deposit returnable to him) under the contract may be withheld or retained by 

way of lien by the Employer against any claim of the Employer in respect of 

payment of a sum of money arising out of or under any other contract made 

by the contractor with the Employer or RESERVE BANK OF INDIA elsewhere. 

It is an agreed term of the contract that the sum of money so withheld or 

retained under this clause by the Employer will be kept withheld or retained 

as such by the Employer or till his claim arising out of the same contract or 

any other contract is either mutually settled or determined by the arbitration 

clause or by the competent court, as the case may be and that the contractor 

shall have no claim for interest or damages whatsoever on this account or on 

any other ground in respect of any sum of money withheld or retained under 

this clause and duly notified as such to the contractor. 

Return of 
Surplus 
materials 

CLAUSE 28 

Notwithstanding anything contained to the contrary in this contract, where any 

materials for the execution of the contract are procured with the assistance of 

Employer by purchases made under orders or permits or licenses issued by 

Government, the contractor shall hold the said materials economically and 

solely for the purpose of the contract and not dispose them off without the 

written permission of the Employer and return it to Employer, if required by 

the Employer, all surplus materials that may be left with him after the 

completion of the contract or at its termination for any reason whatsoever on 

being paid or credited such price as the Bank  shall determine having due 
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regard to the condition of the materials. The price allowed to the contractor 

however shall not exceed the purchase price thereof inclusive of sales tax, 

octroi and other such levies paid by Contractor in respect thereof. The 

decision of the Bank shall be final and conclusive. In the event of breach of 

the aforesaid condition, the contractor shall in addition to throwing himself 

open to action for contravention of the terms of the license or permit and/or 

for criminal breach of trust, be liable to Employer for all moneys, advantages 

or profits resulting or which in the usual course would have resulted to him by 

reason of such breach. 

Water and 
Electric 
power supply 
for work 

 

 

CLAUSE 29 

The Bank will provide electricity power supply at one point for the entire 

project. Contractor shall make their own arrangement for further extension of 

connection, if any with safety fixtures and nothing extra shall be paid for the 

same.  

Alternate 
water 
arrangement
s 

 

CLAUSE 29A 

i) Where there is no piped water supply arrangement and the water is 

taken by the contractor from the wells or hand pump constructed by the 

Government, no charge shall be recovered from the contractor on that 

account. The contractor shall, however, draw water at such hours of 

the day that it does not interfere with the normal use for which the hand 

pumps and wells are intended. He will also be responsible for all 

damage and abnormal repairs arising out of his use, the cost of which 

shall be recoverable from him. The Bank shall be the final authority to 

determine the cost recoverable from the contractor on this account and 

his decision shall be binding on the contractor. 

ii) The contractor shall be allowed to construct temporary wells in 

Employer’s land for taking water for construction purposes only after 

he has got permission of the Bank in writing. No charges shall be 

recovered from the contractor on this account, but the contractor shall 

be required to provide necessary safety arrangements to avoid any 

accidents or damage to adjacent buildings, roads and service lines. He 
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shall be responsible for any accidents or damage caused due to 

construction and subsequent maintenance of the wells and shall 

restore the ground to its original condition after the wells are dismantled 

on completion of the work. He shall also be responsible for obtaining 

any permissions required in this connection from the statutory 

authorities at his own cost. 

Insurance in 
respect of 
damages to 
Persons and 
Property 

CLAUSE 31 

(i) All insurance policies shall be in the joint names of the Employer and the 

Contractor (the name of the former being placed first in the policy) and shall 

be submitted to the Employer. 

ii) All policies shall be taken before commencement of work (within 14 days of 

award of work) and shall be maintained valid without any gap till completion 

of work / completion of Defect Liability Period.  

iii) In case of non-renewal of policies, Employer has every right to stop the 

work OR Employer will take the policy and deduct such amount from the bills 

/ any dues to the contractor. 

a Contractor’s All Risk Policy: The Contractor shall be responsible for all 

injury or damage to persons, animals or things, and for all damage to 

property which may arise from any factor omission on the part of the 

Contractor or any Sub-Contractor or any nominated Sub-Contractor or 

any of their employees. The liability under this clause shall cover also 

inter-alia any damage to structures, whether immediately adjacent to 

the works or otherwise, any damage to roads, streets, footpaths, 

bridges as well as damage caused to the building and other structures 

and works forming the subject matter of this contract. The contractor 

shall also be responsible for any damage caused to the buildings and 

other structures and works forming the subject matter of this contract 

due to rain, wind, frost or other inclemency of weather. The Contractor 

shall indemnify and keep indemnified the Employer and hold him 

harmless in respect of all and any loss and expenses arising from any 

such injury or damage to persons or property as aforesaid and also 
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against any claim made in respect of injury or damage, whether under 

any statute or otherwise and also in respect of any award or 

compensation or damage consequent upon such claims. The 

Contractor shall, at his own expense, effect and maintain till issue of 

the virtual completion certificate under this contract, with an insurance 

company approved by the Employer. This policy shall also cover risk 

due to earthquake. 

The Contractor shall reinstate all damage of every sort mentioned in 

this clause so as to do delivery of the whole of the works complete and 

perfect in every respect and so as to make good or otherwise satisfy 

all claims for damage to property or third parties. 

b Workmen Compensation Policy: The Contractor shall also indemnity 

and keep indemnified the Employer against all claims which may be 

made against the Employer by any person in respect of anything which 

may arise in respect of the works or in consequence thereof and shall 

at his own expense, effect and maintain until the virtual completion of 

the contract, with an Insurance Company approved by the Employer a 

policy of Insurance in the joint names of the Employer and the 

Contractor (name of the former being placed first in the policy) against 

such risks and deposit such policy or policies before commencement 

of the works. 

The minimum limit of the coverage under the policy shall be Rs.5 lakhs 

per person for any one accident or occurrence and Rs.10 lakhs in 

respect of damage to property for any one accident or occurrence. The 

Contractor shall also indemnify the Employer against all claims which 

may be made upon the Employer, whether under the Workmen’s 

Compensation Act or any other statute in force, during the currency of 

this contract or at Common Law in respect of any employee of the 

Contractor or Sub-Contractor and shall at his own expense effect and 

maintain until the Virtual Completion of the Contract with an Insurance 

Company approved by the Employer a policy of Insurance against such 
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risks and deposit such policy or policies with the Employer from time to 

time till the end defect liability period. 

In default of the Contractor insuring as provided above, the Employer 

may so insure and may deduct the premiums paid from any money due 

or which may become due to the Contractor. 

c Policy covering accidents to staff, Engineers, supervisors and others 

who are not governed by Workmen’s Compensation Act 

 iv) The Contractor shall be responsible for any liability which may not be 

covered by the insurance policies referred to above and also for all other 

damages to any person, animal or defective carrying out of this contract, 

whatever, may be the reasons due to which the damage shall have been 

caused. 

The Contractor shall also indemnify and keep indemnified the Employer 

against all and any costs, charges or expenses arising out of any claim or 

proceedings relating to the works and also in respect of any award of damage 

or compensation arising therefrom. 

Without prejudice to the other rights of the Employer against Contractors in 

respect of such default, the Employer shall be entitled to deduct from any 

sums payable to the Contractor the amount of any damages, compensation 

costs, charges and other expenses paid by the Employer and which are 

payable by the Contractor under this clause. 

Employment 
of Technical 
Staff and 
employees 

 

CLAUSE 32 

Contractor’s Superintendence, Supervision, Technical Staff & Employees 

i) The contractor shall provide all necessary superintendence during execution 

of the work and all along thereafter as may be necessary for proper fulfilment 

of the obligations under the contract until the expiry of the “Defects Liability 

Period” stated in schedule F.  
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ii) The contractor shall provide and employ on the site only such supervisor 

as are skilled and experienced in their respective fields and competent to give 

proper supervision of the work.  

The contractor shall provide and employ skilled, semiskilled and unskilled 

labour as is necessary for proper and timely execution of the work. 

iii) The Bank shall be at liberty to object to and require the contractor to remove 

from the works any person who in his opinion misconducts himself, or is 

incompetent or negligent in the performance of his duties or whose 

employment is otherwise considered by the Bank  to be undesirable. Such 

person shall not be employed again at works site without the written 

permission of the Bank and the persons so removed shall be replaced as soon 

as possible by competent substitutes. 

iv) The contractor shall arrange for police verification of the staff and labours 

before commencement of the work at his own cost, if demanded by the 

Security officials 

Levy/Taxes 
payable by 
Contractor 

 

CLAUSE 33 

i) The quoted cost at the rate of percentage above/below/at par shall 

include all taxes including Goods and Service Tax (GST), levies, cess 

etc. Any such tax, cess etc. shall be payable by the contractor and 

Employer shall not entertain any claim whatsoever in this respect.   

ii) If pursuant to or under any law, notification or order any royalty, cess 

or the like becomes payable by the Employer and does not any time 

become payable by the contractor to the State Government/ Local 

authorities in respect of any material used by the contractor in the 

works, then in such a case, it shall be lawful to the Employer and it will 

have the right and be entitled to recover the amount paid in the 

circumstances as aforesaid from dues of the contractor. 

If pursuant to or under any law, notification or order any royalty, cess or the 

like becomes payable by the Employer and does not any time become 

payable by the contractor to the State Government/ Local authorities in 



 
 

Renovation of staff canteen and external area in  
front of staff canteen, RBI, BKC, Bandra (East), Mumbai. 

91 
 

respect of any material used by the contractor in the works, then in such a 

case, it shall be lawful to the Employer and it will have the right and be entitled 

to recover the amount paid in the circumstances as aforesaid from dues of the 

contractor. 

 

Conditions for 
reimburseme
nt of 
levy/taxes if 
levied after 
receipt of 
tenders 

 

CLAUSE 34 

i) All tendered rates shall be inclusive of all taxes and levies payable 

under respective statutes. However, if any further tax or levy or cess is 

imposed by Statute, after the last stipulated date for the receipt of 

tender including extensions, if any, and the contractor thereupon 

necessarily and properly pays such taxes/levies/cess, the contractor 

shall be reimbursed the amount so paid, provided such payments, if 

any, is not, in the opinion of the Employer (whose decision shall be final 

and binding on the contractor) attributable to delay in execution of work 

within the control of the contractor. 

ii) The contractor shall keep necessary books of accounts and other 

documents for the purpose of this condition as may be necessary and 

shall allow inspection of the same by a duly authorized representative 

of the Employer and/or the Bank and shall also furnish such other 

information/document as the Bank may require from time to time. 

iii) The contractor shall, within a period of 30 days of the imposition of any 

such further tax or levy or cess, give a written notice thereof to the Bank 

that the same is given pursuant to this condition, together with all 

necessary information relating thereto. 

 

Other 
Persons 
employed by 
Employer 

CLAUSE 35 

The Employer reserves the right to use premises and any portions of the site 

for the execution of any work not included in this Contract which it may desire 

to have carried out by other persons and the Contractor shall allow all 

reasonable facilities for the execution of such work but shall not be required 

to provide any plant or material for the execution of such work except by 

special arrangement with the Employer. Such work shall be carried out in such 

manner as not to impede the progress of the works included in the Contract 
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and the Contractor shall not be responsible for any damage or delay which 

may happen to or occasioned by such work. 

If relative 
working with 
the Employer 
then the 
contractor not 
allowed to 
tender 

 

CLAUSE 36 

The contractor shall not be permitted to tender for works in the office of the 

Employer responsible for award and execution of contracts in which his near 

relative is posted as an officer (in any grade) or assistant (including Junior 

Engineer). He shall also intimate the names of persons who are working with 

him in any capacity or are subsequently employed by him and who are near 

relatives to any Officer of the Employer. Any breach of this condition by the 

contractor would render him liable to be removed from the approved list of 

contractors of the Employer. If, however, the contractor is registered in any 

other organization, he shall be debarred from tendering by the Employer for 

any breach of this condition. 

NOTE: By the term “near relatives” is meant wife, husband, parents and 

grandparents, children and grandchildren, brothers and sisters, uncles, aunts 

and cousins and their corresponding in-laws. 

 

No Employee 
of the 
Employer to 
work as 
Contractor 
within one 
year of 
retirement 

 

CLAUSE 37 

No Technical or other officer or assistant (including Junior Engineer) 

employed with the Employer shall work as a contractor or employee of a 

contractor for a period of one year after his retirement from the service without 

the previous permission of Employer in writing. This contract is liable to be 

cancelled if either the contractor or any of his employees is found at any time 

to be such a person who had not obtained the permission of the Employer as 

aforesaid, before submission of the tender or engagement in the contractor’s 

service, as the case may be. 

 

Compensatio
n during 
warlike 
situations 

 

CLAUSE 38 

The work (whether fully constructed or not) and all materials, machines, tools 

and plants, scaffolding, temporary buildings and other things connected 

therewith shall be at the risk of the contractor until the work has been delivered 

to the Bank and a certificate from him to that effect obtained. In the event of 



 
 

Renovation of staff canteen and external area in  
front of staff canteen, RBI, BKC, Bandra (East), Mumbai. 

93 
 

the work or any materials properly brought to the site for incorporation in the 

work being damaged or destroyed in consequence of hostilities or warlike 

operation, the contractor shall when ordered (in writing) by the Bank  to 

remove any debris from the site, collect and properly stack or remove in store 

all serviceable materials salvaged from the damaged work and shall be paid 

at the contract rates in accordance with the provision of this agreement for the 

work of clearing the site of debris, stacking or removal of serviceable material 

and for reconstruction of all works ordered by the Bank , such payments being 

in addition to compensation up to the value of the work originally executed 

before being damaged or destroyed and not paid for. In case of works 

damaged or destroyed but not already measured and paid for, the 

compensation shall be assessed by the Bank. The contractor shall be paid for 

the damages/destruction suffered and for restoring the material at the rate 

based on analysis of rates tendered for in accordance with the provision of 

the contract. The certificate of the Bank regarding the quality and quantity of 

materials and the purpose for which they were collected shall be final and 

binding on all parties to this contract. 

Provided always that no compensation shall be payable for any loss in 

consequence of hostilities or warlike operations (a) unless the contractor had 

taken all such precautions against air raid as are deemed necessary by the 

Bank (b) for any material etc. not on the site of the work or for any tools, plant, 

machinery, scaffolding, temporary building and other things not intended for 

the work. 

In the event of the contractor having to carry out reconstruction as aforesaid, 

he shall be allowed such extension of time for its completion as is considered 

reasonable by the Bank. 

 CLAUSE 39 

Direction and 
approval of 
Bank  

All works to be executed under the contract shall be executed under the 

direction and subject to the approval in all respects of the Bank who shall be 

entitled to direct at what point or points and in what manner they are to be 

commenced, and from time to time carried on. 
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 CLAUSE 40 

Compensatio
n  

All sums payable by way of compensation under any of these conditions shall 

be considered as reasonable compensation to be applied to the use of 

Employer without reference to the actual loss or damage sustained and 

whether or not any damage shall have been sustained. 

Non-
Disclosure 
Pact 

 

CLAUSE 41 

The contractor shall not disclose directly or indirectly any information, 

materials and of the Employer’s infrastructure/ system/equipment etc. which 

may come to the possession or knowledge of the contractor during the course 

of discharging its contractual obligations in connection with the agreement, to 

any third party and shall at all times hold the same in strictest confidence. The 

contractor shall treat the details of the contract as private and confidential, 

except to the extent necessary to carry out the obligations under it or to comply 

with applicable laws. The contractor shall not publish, permit to be published, 

or disclose any particulars of the works in any trade or technical paper or 

elsewhere without the previous written consent of the Employer. The 

contractor shall indemnify the Employer for any loss suffered by the Employer 

as a result of disclosure of any confidential information. Failure to observe the 

above shall be treated as breach of contract on the part of the contractor and 

the Employer shall be entitled to claim damages and pursue legal remedies. 

The contractor shall take all appropriate actions with respect to its employees 

to ensure that the obligations of non-disclosure of confidential information 

under this agreement are fully satisfied. 

The contractor’s obligations with respect to non-disclosure and confidentiality 

will survive the expiry or termination of this agreement for whatever reason. 

 CLAUSE 42 

Sexual 
harassment 
of women at 
work place 

(i) The Contractor /Agency shall be solely responsible for full compliance 

with the provisions of the ‘’Sexual Harassment of the women at work 

place (Prevention, Prohibition and Redressal) Act, 2013”. In case of 

any sexual harassment against its employee within the premises of 
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I/We hereby declare that I/we have read and understood the above instructions of General Conditions 
of Contracts. The same shall be binding upon me/us in case the work is entrusted to me. 

 

Place                              Signature and Seal of bidder 

Date 

 

 

 

 

 

 

 

the Bank, the complaint will be filed before the internal complaints 

committee constituted by the contractor / Agency and the Contractor 

/ Agency shall ensure appropriate action under the said Act in respect 

to the complaint 

 (ii) The contactor shall be responsible for any monetary compensation 

that may need to be paid in case the incident involves the employees 

of the contractor, for instance any monetary relief to Bank’s employee, 

if sexual violence by the employee of the contractor is proved. 

 (iii) Any complaint of sexual harassment from any aggrieved employee of 

the contractor against any employee of the Bank shall be taken 

cognizance of the Regional Complains Committee constituted by the 

Bank. 

 (iv) The contractor shall be responsible for educating its employees about 

prevention of sexual harassment at work place and related issues 

 (v) The contractor shall provide a complete and updated list of its 

employees who are deployed within the Bank’s premises. 
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SPECIAL CONDITIONS OF CONTRACT 

 
General 

CLAUSE SC 1 
i) Special conditions of Contract shall be read in conjunction with the 

General Conditions of Contract, specifications of work, drawings and 
any other documents forming part of this contract, wherever the 
context so requires. 

ii) Notwithstanding the sub-divisions of the document into separate 
sections, schedules, annexures etc., every part of each shall be 
deemed to be supplementary to and complementary of every other 
part and shall be read with and into the contract so far as it may be 
practicable to do so. 

iii) Where any portion of the Special Conditions of Contract is repugnant 
to or at variance with any provisions of the General Conditions of 
Contract then unless a different intention appears, the provision(s) of 
the Special Conditions shall be deemed to override the provision(s) of 
the General conditions of Contract only of the extent that such 
repugnance or variations cannot and shall be to the extent that such 
repugnance or variance cannot be reconciled with the General 
Conditions of Contract. 

iv) Wherever it is stated anywhere in this tender document that such and 
such supply is to be effected or such and such work is to be carried 
out, it shall be understood that the same shall be effected / carried out 
by the Contractor at his own cost, unless a different intention is 
specifically stated. 

v) The items given in Schedule of Quantities shall be read in conjunction 
with materials and job specifications and relevant drawings. 

 
Responsibilities of 
contractor 

CLAUSE SC 2 
i) The CONTRACTOR shall be entirely responsible for executing the 

work covered under this Tender document in a safe, efficient and 
expeditious manner as per the time schedule, specifications, drawings 
and Renovation work aids equipment such as transportation 
equipment, tools and tackles as well as teasing appliances such as air 
compressors etc. and the necessary supervisory personnel, skilled, 
semi-skilled and unskilled labour shall be provided by the 
CONTRACTOR to achieve the monthly/weekly 
targets and the overall time schedule. 

ii) The CONTRACTOR shall ensure that local labour, unskilled as well 
as skilled, to the extent possible and available from local resources 
are preferably employed on the work. 

iii) All expenses towards mobilization at site and demobilization including 
bringing in equipment, work force, materials, dismantling the 
equipment, clearing the site, etc. shall be deemed to be included in the 
prices quoted and no separate payments on account of such 
expenses shall be entertained. 

iv) It shall be entirely the CONTRACTOR’s responsibility to provide, 
operate and maintain all necessary equipment, necessary scaffoldings 
and safety gadgets, lifting tackles, tools and appliances to perform the 
work in a safe and efficient manner and complete all the jobs as per 
time schedules. 
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 v) Preparing approaches and working area for the movement materials shall also be 
the responsibility of the CONTRACTOR. The 
CONTRACTOR shall acquaint himself with access availability etc. to provide 
suitable allowances in his quotation. 

vi) The procurement and supply in sequence and at the appropriate time of all 
materials and consumables shall be entirely the CONTRACTOR’s responsibility 
and his/her rates for execution of 
work will be inclusive of supply of all these items. 

vii
) 

Responsibility for obtaining all statutory approvals (if required) related to the work 
lies with the CONTRACTOR. 

viii
) 

The CONTRACTOR shall provide drinking water and other amenities at site for 
the contract workmen as per the statutory requirements at 
his own cost. 

ix) CONTRACTOR shall take all steps to see that normal functioning of Working 
Office/Public life/ Public traffic is not affected/obstructed while executing the work. 
Stacking of materials, equipment, tools and vehicles involved in movement of 
equipment or materials should not 
make any hindrance for the movement of other vehicles and people. 

x) CONTRACTOR shall be responsible for implementing the 
requirements of Local controlling State Pollution Control Board/ statutory 
authorities (if any). 

xi) The works to be undertaken by the Contractor shall inter-alia include the 
following: 

 a) Preparation of detailed SHOP drawings and AS BUILT drawings wherever 
applicable. 

 b) Pre-commissioning tests as per relevant standard specifications, 
code of practice, Acts and Rules wherever 
required. 

 c) Contractor shall provide all the shop drawings or layout drawings for all the 
coordinated services before starting any work or placing any order of any of 
the services etc. These shop drawings/layout drawings shall be got approved 
from Engineer-in-charge before implementation and this shall be binding on 
the Contractor. The Contractor shall submit material submittals along with 
material sample for approval 
of Engineer-in-Charge prior to delivery of material at site. 

xii
) 

Wherever the ‘basic rate’ for the material is specified, the contractor shall furnish 
all the paid bills for Employer’s verification. The purchase rate shall be got 
approved from the Engineer-in-charge 
before purchasing. 

xv
) 

The contractor shall arrange visits of authorized official of the manufacturer whose 
materials ( costing more than Rs 1 lakh) have been selected / approved by the 
Employer for the work to inspect the materials supplied/ available at site and 
whether the materials are being used as per the Manufacturer’s Specifications and 
specified consumption standards and shall be required to submit a report on the 
manufacturer’s letterhead addressed to Employer, under official seal, indicating 
the genuineness or otherwise of the material and its 
usage methodology. No additional payment on this account shall be considered. 

Role of 
Employer 

CLAUSE SC 3 
The Employer (Reserve Bank of India, Mumbai Regional office) shall administer and 
directly arrange for supervision of works, to test and examine any materials to be 
used or workmanship employed in connection with the works, monitoring of progress, 
inspection, certification of bills, 

 Making payments and implementation of various terms, conditions and stipulations 
of the contract. 
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Architect CLAUSE SC 4 

Banks appointed Architect will provide the design and drawings. The scope of their 
work includes inter-alia Planning & Designing and periodic inspection and 
supervision. 

Green bui
lding 
requirem
ents 

CLAUSE SC 5 
The Contractor shall adopt the construction practices and materials in line with the 
Green Building requirements. The Contractor shall strictly follow the instructions of 
Engineer-in-charge in this regard. 

 CLAUSE SC 6 
Inspection of 
Site 

The intending Tenderer shall be deemed to have visited the site and examined the 
Site and its surroundings and familiarized themselves thoroughly with the site 
conditions as to the nature of the ground and sub- soil and the form and nature of 
the Site before submitting the tender. Non familiarity with the site conditions will not 
be considered as reason either for extra claims or for not carrying out the work in 
strict conformity with the drawings and specifications. For site visit, the intending 
tenderer may contact the Employer. 

 
Underg
round 
Service
s / 
Utility 

CLAUSE SC7 
The Contractor shall take due and proper care during execution of 
telecommunication and fire alarm system work to protect Existing water/electric 
services from damage. In case, during the execution of work, the Contractor notices 
some services which require re-routing, the same shall be brought to the notice of 
the Engineer-in-charge. As per the instructions of Engineer-in-charge, further action 
for rerouting shall be undertaken. If the Contractor is advised by the Engineer-in-
charge to carry out the required re-routing, the work shall be treated as Extra item of 
work and shall be dealt as per the relevant clause of GCC. 

 
Handing 
over of site 

CLAUSE SC8 
i) The Contractor shall be required to complete the following 

documentation with regard to the work within tenth days from the 
date of award of work: 
a) Signing of the agreement on adequate value of Non 

Judicial stamp paper as per the approved format 
b) Obtaining and submitting all the required Insurance 

Policies 
as specified in the relevant clause of General 
Conditions of Contract and of specified value 
mentioned in schedule ‘C’ 

c) Submission of the specified Bank Guarantees 
mentioned in Schedule ‘C’ or submission of 
documentary evidence of 
having instructed his Banker to prepare the specified 
Bank Guarantee 

d) Obtaining and submitting the original Labour License 
or submitting the documentary evidence of having 
applied to the statutory authority in the prescribed form 
for Obtaining the 
Labour License if applicable. 

e) Submitting the details/ documents of the 
Contractor’s site 
team as specified in relevant clause of General 
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Conditions of Contract and schedule ‘C’ for obtaining 
approval of Engineer- 

   in-charge. 
f) Submitting the detailed work programme as specified 

in the relevant clause of General Conditions of Contract 
for approval of the Engineer-in-charge, if applicable 

ii) After complying to the above documentation and other statutory 
requirements required to be complied by the Contractor before start of 
work, the Contractor shall be handed over the possession of the site. The 
scheduled date of commencement of work shall be reckoned from the 10th 
day of the date of award of work or the date of handing over the possession 
of site ( if delay is due to any reasons beyond the contractor’s control), 
whichever is later. However, any delay in handing over the possession of 
site to the Contractor on account of non-submission of the above 
documents/ details shall not be considered for extension of time. 

 
Drawings 

CLAUSE SC 9 (NOT APPLICABLE) 
The CONTRACTOR shall keep one copy of all drawings on the works and Employer 
or his representative shall at all reasonable time have access to the same. Before 
the issue of the final certificate to the CONTRACTOR he shall forthwith return to the 
EMPLOYER all drawings and specifications. 
 
Drawings accompanying the tender documents are indicative of the scope or work 
and issued for tendering purpose only. Detailed construction drawings on the basis 
of which actual execution of the work is to be proceeded will be furnished to the 
CONTRACTOR progressively based on the approved programme after the award of 
the work. 

 
Further 
drawing
s and 
Instructi
ons 

CLAUSE SC 10 
The Engineer-in-Charge shall have full power and authority to supply drawings to the 
Contractor from time to time during the progress of the Works such further drawings 
for adequate execution and maintenance of the Works and the Contractor shall carry 
out and be bound by the same. 
 
Any further drawings or specifications that may be required by the Contractor for 
execution of the work shall be requested by him to Engineer-in-charge at least 15 
days in advance. 

 
Co
ntr
act
or’s 
Bar
rica
des 

CLAUSE SC11 
i) Contractor shall erect and maintain at his own cost barricades required in 

connection with his operation to guard or protect the entire 
working area including storage, etc. 

ii) Barricades and hazardous areas adjacent to but not located in normal 
routes of travel shall be marked with suitable red markers at night without 
any extra cost. 

iii) The Contractor shall also comply with the provisions of Environment 
Protection Act with regard to air, water & noise pollution. 

iv) The Contractor shall provide suitable construction safety nets to prevent 
damage to man / material at site without any extra cost 

Site Facilities CLAUSE SC12 
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CONTRACTOR shall arrange for storage space for keeping own tools/tackles and 
other materials for performance of work under this contract. 

 Whereas space will be provided by  the  R B I  free  of  cost,  the  safety and security 
including safety of materials for erection purpose as well as 
subsequent removal of the same on completion of ‘Work’ under this contract are the 
responsibility of the CONTRACTOR. 
Lighting- The CONTRACTOR shall ensure that the entire site is provided with 
adequate lighting at all times when the renovation work is in progress. He shall also 
make additional arrangements for lighting for carrying out work at night, whenever 
required. All costs in this connection shall be borne by him. 

Compressed Air 
The Contractor shall make his own arrangement for Portable compressors, pumps, 
temporary piping for compressed air, if required, for the work including all necessary 
accessories, fittings etc. at his own cost for cleaning, 
testing, flushing etc. 

Construct
ion/ 
Renovati
on work 
Equipme
nt 

CLAUSE SC13 
The CONTRACTOR shall without prejudice to his overall responsibility to execute 
and complete the work as per specifications and time schedule, progressively deploy 
adequate and appropriate equipment and tools and tackles and augment the same 
as decided by the Engineer-in-Charge depending on the requirements of the work 
so as to suit the work schedule. No equipment shall be supplied by the Employer. 
Contractor shall assess the actual requirement based on the quantum and nature of 
work and arrange to provide the same to achieve the progress as per the approved 
work programme. 

 
Plant 
etc. to 
be 
exclusiv
ely for 
use on 
the 
works 

CLAUSE SC14 
i) All plants, tools and equipment and materials provided by the 

Contractor shall when brought on to the Site be deemed to be 
exclusively intended for the renovation work and completion of 
the Works and the Contractor shall not remove the same or 
any part thereof (save for the purpose of moving it from one 
part of the Site to another or moving it outside the site for 
repairs) without the previous 
consent in writing of the Engineer-in-Charge which shall not be 
unreasonably withheld. 

ii) Clearance of Site on Completion : On completion of the Works 
the Contractor shall remove from the Site all the said 
Constructional Plant, tolls and equipment remaining thereon 
and any unused materials 

 CLAUSE SC15 
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Care of 
works 
/plant/equip
ment 

From the commencement to the completion of the Works/Plant/Equipment, the 
Contractor shall take full responsibility for the care thereof and in case any damage 
loss or injury shall happen to the Works/Plant/Equipment or to any part thereof from 
any cause whatsoever shall at his own cost repair and make good the same so that 
at completion the Works/Plant/Equipment shall be in good order and condition and 
in conformity in every respect with the requirements of the contract. 
Finished Flooring shall be protected by suitable means while carrying out any 
civil/electrical work either internally or externally and no extra cost. 
Mixing mortar / concrete shall not be permitted on bare slab / waterproofing IPS / 
tiles and the same shall be done on steel plates / mixing tubs / G.I. Trays. Any 
damage done to the flooring / IPS shall be rectified by the Contractor at his own cost 
and which shall be in the form of replacing the 
total flooring. 

 Temporary used materials (e.g. Cable, pipe, valve etc) shall not be used for 
permanent work. All the bought-out items supplied by the Contractor and 
billed to Employer shall be considered as Employer’s Property and due care 
shall be taken for safety of these by the contractor till handing over of work. 

Works to be 
carried out by 
licensed 
technicians 
under 
supervision of 
licensed 
Supervisors 

CLAUSE SC 16 
a) All electrical works shall be carried out through a licensed 

Electrician under the supervision of licensed supervisor. The 
electrical connections carried out by the CONTRACTOR shall 
meet the statutory requirements. Changes, if any, as 
incorporated in the statutory rules and regulations from time to 
time shall be applicable to the electrical works done by the 
CONTRACTOR. 

Quality 
Assurance and 
Quality Control 

CLAUSE SC17 
i) The reports of the test shall be submitted to the Engineer-in-

charge as and when the tests/ quality assurance & control 
checks are carried out as per the contract. The Engineer-in-
charge, after evaluation of the results of tests may decide to 
either reject or accept the respective materials/ works etc. In 
case of rejection, the Contractor shall have to replace the 
defective material/ work at the earliest 
without any additional cost. 

ii) In case the CONTRACTOR fails to follow the instructions of 
Engineer-in-charge in this regard, the Engineer-in-charge may 
suspend the work till such time the quality of the work is 
ensured. No compensation for delays on account of such 
suspension of work shall 
be considered. 

Materials at 
Basic Prices/ 
Basic rates 

CLAUSE SC 18 

i) For carrying out certain items of work, the tender provides for 
procurement of certain materials at “Basic Prices/ Basic Rates” 
as 
specified in the tender document. 

ii) While quoting the rates, the tenderer should base their item 
rates at “the Basic Prices” wherever specified. The said 
prices are at site and are exclusive of excise duty, sales tax, 
GST, octroi and all other taxes and duties levied by 
Government or any other statutory body.  

iii) The contractor shall obtain written approval from the 
Engineer- in-charge before procuring any material for which 
“Basic Price/ Basic Rate” is specified in the tender 
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Document. 

iv) Basic Price adjustment shall be done on the measured 
quantities for the finished items of work with specified “Basic 
Prices/Rates”. In addition to the difference in the Basic Price/ 
Rate and the actual purchase Rate/ Price, contractor’s 
overhead and profit @ 15% on the difference shall be 
considered for the Basic price/ Rate adjustment. While 
carrying out price adjustments, No other components such as 
wastage, transportation, handling, insurance, labour, etc. shall 
be 
taken in to account. 

v) The contractor shall submit copies of all tax paid vouchers 
(original tax paid vouchers shall be shown to the Engineer-in-
charge for verification as and when required by him) for full 
quantity for all items to the Engineer-in-charge in support of 
their claim for adjustment in 
Basic Rates/Prices. In absence of these documents, his claim 
for adjustment in Basic rates/Prices shall not be considered. 
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Documents to be 
maintained at site 

CLAUSE SC 19 
a) The Registers/ Documents specified at Schedule ‘D’ shall be 

maintained at site by the Contractor at his own cost and updated 
regularly. 

b) These documents shall be available for inspection by Employer's 
representative or Engineer-in-charge or his representative during his 
site visit at all reasonable times. 

c) After completion of work, the Contractor shall submit the duly 
completed registers/ documents along with all the drawings issued to 
him for construction purpose to the Engineer-in-charge before 
submission of the Final bill. 

Progress Monitoring 
by the Engineer-in- 
charge 

CLAUSE SC 20 

i) The contractor shall submit his programme for approval of Engineer- 
in-charge within 14 days from the date of award of work as specified 
in the relevant clause of the General Conditions of Contract. 

ii) On the basis of the approved programme, the Engineer-in-charge 
shall monitor/ review the progress through site meetings on monthly 
interval or earlier, as and when required. The meeting should be 
attended by the contractor himself (in case of proprietorship firm) or 
authorized partner/ senior official in case of partnership firm/ limited 
company along with contractor’s site in-charge. 

iii) For this purpose, the contractor shall prepare and submit a progress 
report indicating following: 

 A Progress for the previous month (duration under review) 
and the planning for the next month and materials received 
during the month (duration under review) and expected to 
be received during next month. 

 B The reasons for major deviations in planned schedule and the 
actual progress achieved along with any hindrances/ 
decisions required from the Employer/ Engineer-in-charge. 

 C Statement of deployment of resources ( men and machine) 
and variations, if any, from the planned schedule 

 D List of Variations / extra items if any carried out during the 
previous month(period under review) 

 
Measurement, 
Billing and Terms of 
payment 

CLAUSE SC 21 
i) The work shall be measured from time to time as provided in the 

General Conditions of Contract. The units of measurements shall be 
as defined in the specific item description in the Schedule of quantities. 
If for any item or part thereof, physical measurement is not practicable, 
measurements given in the execution drawings shall be adopted.(ii)  
As and when the Contractor feels that the gross value of work done 
after adjustment of the value of work already received in any previous 
bill and adjustment of advances, if any, has crossed the threshold 
value specified in the Schedule ‘C’ for Running Account Bill, he may 
raise a bill and submit to the Engineer-in-charge for payment. The bill 
shall invariably be accompanied with following 
documents: 
a) The signed measurements, as specified in the General 

Conditions of Contract. 
b) The progress reports of the concerned period. 
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  c) Test certificates/ reports of any material considered for the 
first time in the Contractor’s bill 

d) Checklist indicating validity of the labour license, all the 
Insurance Policies, PBGs 

e) Documents evidencing the price of materials ( eg Tax paid 
vouchers etc.) considered in the bill where Basic Rates are 
mentioned, as applicable. 

f) Delivery challans of the materials. 
ii) The Engineer-in-charge reserves the right to refuse to accept the 

Running Account bill, if any of the document as above is not 
submitted along with the bill. 

iii) Once the bill is received along with all the required documents, the 
Engineer-in-charge shall arrange to process the bill and the payments 
due to the Contractor shall be released through NEFT 
within the specified period for honouring the certificates. 

iv) After completion of work and completing all the contractual 
responsibility, the measurement sheets shall be signed jointly by the 
Contractor or his authorized representative and Engineer-in-charge or 
his authorized representatives. The Contractor shall then submit 
the Final bill to the Engineer-in-charge. The Final Bill shall necessarily 
be submitted along with the following documents: 

 a) The signed measurements, as specified in the General 
Conditions of Contract. 

 b) The copy of last progress report, evidencing the completion 
of work. 

 c) Test certificates/ reports of any material considered for the 
first time in the Contractor’s bill 

 f) Checklist indicating validity of the labour license, all the 
Insurance Policies, PBGs 

 g) Documents evidencing the price of materials ( eg Tax paid 
vouchers etc.) considered in the bill where Basic Rates are 
mentioned, as applicable. 

 h) Delivery challans for the materials 
 j) All the required documents of Guarantees/ warranties ( eg 

Water proofing and electrical equipments, etc. as mentioned 
in the specifications of respective items) 

 k) “No claim” certificate by the Contractor except as included in 
the Final bill. 

 l) Completion plans/ drawings/ details as specified in the 
General Conditions of Contract 

v) The Engineer-in-charge reserves the right to refuse or to accept the 
Final bill, if any of the document, as above, is not submitted along with 
the bill. 

vi) Once the Final bill is received along with all the required documents, 
the Engineer-in-charge shall arrange to process the bill and the 
payments due to the Contractor shall be released through NEFT within 
the specified period for honoring the certificates. No revised Final Bill 
shall be considered by the Employer. 

vii) All statutory deductions shall be made from the payments due to the 
Contractor. 

 CLAUSE SC 22 
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Least disturbance 

to the office and 

other surroundings. 

 The tenderer may please note that the area involved for this work is, 
inside the   residential premises of R e s e r v e  Bank of India Staff 
Quarters, BKC, Mumbai – 400051.  As these buildings are in 
occupation the entire work shall be carried out without any 
inconveniences and least disturbance to the office and other 
surroundings. All the necessary arrangements shall be made to 
prevent dust, noise, debris etc. to the adjacent areas which is required 
to be cleared on day-to-day basis without any extra cost 

 CLAUSE SC 23 (NOT APPLICABLE) 
Incentive for early 
completion 
 
 

 In case, the contractor completes the work ahead of updated 
stipulated date of completion considering the effect of extra work (to 
be calculated as per clause 12.1), a bonus @ 1% (one per cent) of 
the contract amount per month computed on per day basis, shall be 
payable to the contractor, subject to a maximum limit of 5% (five per 
cent) of the contract amount. The amount of bonus, if payable, shall 
be paid along with final bill after completion of work. Provided always 
that provision of the Clause 2A shall be applicable only when 
so provided in Schedule ‘C’. 

  CLAUSE SC 24 
  Compensation to be recovered from the Contractors in case of 

default on account of termination of contract: 

 If the contract is terminated from either of the party before completion 

of work/contract. It is treated that, the contractors are failed to complete 

the captioned work in stipulated time period and the approved 

extension. The left over or balance work will be carried out directly by 

the bank at the risk and cost of the contractors. Such risk and cost 

amount i.e. amount arrived by evaluating the difference of cost between 

cost based on tender rates of the contractors and as per the rates of 

new contract engaged by the Bank for completion of work. This risk and 

cost amount will be recovered by the bank, which is a direct financial 

loss incurred by the bank on account of forced termination of contract 

and against the time lost in completion of the work from any amount 

payable to the contractors such as gross amount of final bill, 

Performance Bank Guarantee amount, up to date converted Security 

Deposit (EMD and RMD) of the contract further including amount 

payable against any other bill/bills pending at all the Estate Cells/Office 

i.e. Estate office, Fort, Mumbai, BKC Cell, BKC Cell etc. 

 
I/We hereby declare that I/we have read and understood the above instructions to the 
contractors. 
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SPECIAL SPECIFICATION OF WORKS 

A. LIST OF APPROVED MATERIALS 
 

1. All materials shall be of the 1st quality ISI marked/ ISI Standard.  

 

NOTE: All the materials should get approved from the “Bank’s Engineer” before using in the work. 

Place:                                                       Signature and seal of the Tenderer 

Date:                     Name & address 
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B. List of items with BASIC PRICES / RATES  

Basic rate of items as mentioned in respective items in un-prices schedule of 
quantities/ Part-II of tender or as per approved list of items 

 
 

Sl No  
Description 

Basic Rate 
(Excluding Applicable 
GST)  per Unit in ₹ 

 
Unit 

4.1 Vitrified tile ₹1400/- Sq m 

4.2 Vitrified Morroccan tile ₹1300/- Sq m 

4.3 Vitrified matte finish tile for kitchen ₹900/- Sq m 

8.4 Heavy duty vitrified tiles ₹800/- Sq m 

4.11 Granite stone  ₹2800/- Sq m 

 11 Ceramic floor tiles ₹600/- Sq m 

4.6 Glazed ceramic wall tiles ₹750/-  Sq m  

8.11 Decorative ceramic tiles for bund wall ₹800/-  Sq m  

8.12 Cladding tiles ₹900/-  Sq m  

7.7 Charcoal panels  ₹2300/-  Sq m  

7.8 Wallapaper ₹1300/- SQM  

18 Sensor based urinal  ₹16,000/-  Nos  

3.5 Wash Basin  ₹8000/-  Nos 
Sensor based pillar cock  ₹8475/-  Nos  

3.4 CP brass Angle Cock  ₹1200/-  Nos  

CP brass 2-way Angle cock  ₹1800/- Nos 

SS Floor trap ₹1800/- Nos 

Brass bib cock  ₹1600/-  Nos 

SS floor grating ₹4500/-  Nos 

Liquid soap dispenser  ₹2700/-  Nos 

CP brass Concealed Stop Cock  ₹1600/-  Nos 

7.1 Laminate  ₹1350/-  Sq m 

 

NOTE: All the materials should get approved from the “Bank’s Engineer” before using in the work. 
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C. APPENDIX HEREINBEFORE REFERRED TO 
 

1. Defects liability Period 12 months from the date of issue of virtual 
completion certificate. 

2. Period of final measurement Three months from the date of final 
completion of the work including 
settlement of final bill.  

3. Date of commencement Within 14th day from the date of award of 
work. 

4. Date of completion 4 months for entire work which shall be 
reckoned from 14th day of work order. 
Validity of rates will be for a period of 6 
months. 

5. Liquidated Damages ₹2469 per day subject to maximum 
amount of 10% of the contract amount for 
the entire work. 

6. Value of work for Interim Certificate ₹ 20 Lakh  
7. Retention Percentage 5% from each bill 
8. Total Security Deposit   5% RMD + EMD 
9. Refund of EMD  On receipt of PBG. 
10.Period of honoring RA bill certificate one month  
11. Period of honoring final bill certificate Three months including measurement of 

work 
12. Interest for delayed payment Three percent per annum 
13. Performance Bank Guarantee (PBG) Bank Guarantee from any Scheduled Bank 

for an amount equal to 5% of the Contract 
Amount and valid till completion of the 
work. An amount equivalent to 
Performance Bank Guarantee (PBG) 
amount may be withhold from vendor’s 
bill with explicit written consent of the 
vendor, till submission of PBG/ completion 
of contractual obligations. 

14. Release of Performance Bank 
Guarantee (PBG) 

Release after one month from the virtual 
date of completion of work. 

15.      Released of RMD  After DLP, 12 months from the date of 
issue of virtual completion. 

                                                                                
 
 
 

Date:-                                                   Signature of the contractor with name & seal   
Place:- 
                                                               Address: 
                                                                  
                                                               Phone/Mobile no.e-mail 
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Schedule A  
 

SAFETY CODE 
 

1. First aid appliances including adequate supply of sterilized dressing and cotton wool shall 
be kept in a readily accessible place. 

2. An injured person shall be taken to a public hospital without loss of time, in cases where the 
injury necessitates hospitalization. 

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely 
be done from the ground/floor. 

4. No portable single ladder shall be over 8m in length. The width between the side rails shall 
not be less than 30cm (clear) and the distance between two adjacent rungs shall not be more 
than 30cm. When a ladder is used, an extra mazdoor shall be engaged for holding ladder. 

5. The excavated material shall not be placed within 1.5m of the edge of the trench or half of 
the depth of trench whichever is more. All trenches and excavations shall be provided with 
necessary fencing and lighting. 

6. Every opening in the floor of a building or in a working platform shall be provided with suitable 
means to prevent the fall of persons or materials by providing suitable fencing or railing 
whose minimum height shall be one metre. 

7. No floor, roof or other part of the structure shall be so overloaded with debris or materials as 
to render it unsafe. 

8. Workers employed on mixing and handling materials such as asphalt, cement mortar or 
concrete and lime mortar shall be provided with protective footwear and rubber hand-gloves. 

9. Those engaged in welding works shall be provided with welder’s protective eye shields and 
gloves. 

10. No paint containing lead or lead products shall be used except in the form of paste or 
readymade paint. 

11. Suitable facemasks should be supplied for use by the workers when the paint is 
applied in the form of spray or surface having lead paint dry rubbed or scrapped. 

12. Overalls shall be supplied by the Contractor to the painters and adequate facilities 
shall be provided to enable the working painters to wash during the periods of cessation of 
work. 

13. Hoisting machines and tackle used in the works, including their attachments, 
anchorage and supports shall be in perfect condition. 

14. The ropes used in hoisting or lowering material or as a means of suspension shall be 
of durable quality and adequate strength and free from defects. 
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FIRE SAFETY CODE 
 

1. Cutting / drilling machine and other electrically operated equipment used at site shall be 
plugged into correctly rated electrical outlets. 

2. Only ISI marked 3 pin plug and other appliances and equipment shall be used. 
3. Electrical power cables/wires used shall not have any joints and shall be properly rated. 
4. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and securely 

earthed to prevent leakage current while in operation. 
5. Before commencing the welding work for the first time on any day, fire section shall be informed 

and only after the site inspection by the Fire officers/Personnel, work shall be started. 
6. Two buckets of water and sand shall be kept in an easily accessible area on the site. 
7. Fire extinguishers recommended and issued by fire officers shall be kept on the site. 
8. Used paint drums shall be stored in specified store only after closing them properly. 
9. Personal protective equipment such as safety shoes, hand gloves, welder’s mask, ear plug, 

etc., depending upon the requirement of the work shall be provided by the Contractor to the 
workmen to prevent occupational health hazards. 

10. The safety belt shall be provided by the Contractor and used by the workmen while working 
from height for more than 10’ from Ground level. 

11. None of the passages near lift lobby and staircases shall be used for stacking / dumping any 
kind of materials/waste. 

12. Both the staircase doors shall be normally kept closed. 
13. None of the fire extinguishers shall be removed/shifted from its designated location. 
14. Power supply shall be switched off from the mains when equipment is not in use. 
15. Wood-shavings and saw-dust generated from the work shall be collected on daily basis, 

removed from site and stored at the designated place in proper manner. 
16. Any debris generated from the work shall be collected on daily basis, removed from site and 

stored at the designated place in proper manner. 
17. Battery operated emergency light/torches shall be provided by the Contractor to the 

workmen while working beyond office hours. 
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Schedule - B 

General Rules and Instructions to Bidders - Information 

Bids in Two 

Bids System 

Tender Inviting Authority – 

The Regional Director, 

Reserve Bank of India, 

Estate Cell, BKC, 

Mumbai. 400051 

Tel No. 02223028125 

E Mail id: estatecellbkc@rbi.org.in  

 Name of the Work – Renovation of staff canteen and external area infront of 

staff canteen, RBI, BKC, Bandra (East), Mumbai. 

 Office – Estate Cell, Reserve bank of India, BKC, Mumbai – 4000051 

 Due Date and Time for receipt of Tender/ Bid: Till 03:00 PM on October 13, 

2026 

 Tender Submission mode:- E- Tender. 

Clarifications 

and pre-Bid 

Meeting 

Date and Time of Pre-Bid Meeting -   September 28, 2026 at 11.00 AM 
Venue: Conference room, C-8 8th Floor, Reserve Bank of India, BKC, Mumbai- 

400051 

Earnest 

Money 

Deposit 

EMD – ₹1,38,240/- in the form of Demand Draft drawn in favour of Reserve 
Bank of India, of a Scheduled Bank or Bank Guarantee as per proforma 
annexed hereto shall be deposited in original at the office of tenderinviting 
authority on or before the due date and up to 2:00 PM. 
 
EMD can also be remitted to Reserve Bank of India account on or before 
2:00 PM of October 13, 2026. The account details for NEFT transactions 
are as under: 

 Beneficiary Name- Reserve Bank of India 
 A/c No.- 04861436223 
 IFSC CODE- RBIS0MBPA04 (5th & 10th digit are zero)  
Proof of remittance indicating transaction number and other details shall be 
uploaded in the first e-cover of the tender on CPP Portal along with other 
tender documents. 

Opening of 

Bids 

Date of opening of tenders/ bids (Part-I) – October 14, 2026 from 3.00 PM 

onwards one-Tender mode. 

Bid validity Bid validity – 3 Months from date of opening of Part I. 

Time for 

Completion of 

work 

Time allowed to complete the work – 4 Months from 14th day of award of 

work. 

mailto:estatecellbkc@rbi.org.in
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Last date of 

submission of 

documents 

pertaining to 

PQ criteria  

Not Applicable. 

Additional 

rules/ 

guidelines to 

the applicants 

• The status of entity to whom the contract has been awarded shall not 

change their status during the tenure of the agreement. 

• Only registered partnerships are allowed to bid in the tender. 

• In case of any change of authorized signatory, either before or after 

award of contract, the entity should communicate the change on the 

same date. In such circumstance, the Entity shall be fully liable to all 

the dealings done by the person in the capacity of authorized signatory 

till the date of receiving communication for the said change of signatory 

from the Entity. 
 

 

Place :                          Signature and seal of bidder 

 

Date: 
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Schedule C 

General Conditions of the Contract - Information 
 

Definitions i)  Name of Work – Renovation of staff canteen and external area 

infront of staff canteen, RBI, BKC, Bandra (East), Mumbai. 

 ii) The Site – RBI, BKC, Bandra (East), Mumbai, 400051. 

 iii) Employer –  

The Regional Director, Reserve Bank of India, Mumbai. 

Discrepancies 

and 

Adjustment 

of Errors 

(order of 

preference) 

 

The Competent Authority - Regional Director, Reserve Bank of India, 

Mumbai 

 

CLAUSES OF CONTRACT 

Performance 

Guarantee 

CLAUSE 1 

(i) Time allowed for submission of Performance Guarantee from the date of 

award of work – 14 days 

(ii) In case the Performance Guarantee is not submitted by the contractor 

within the above specified period, a late fee shall be recovered from the 

bills of the contractor at bank rate. 

 (iii) An amount equivalent to Performance Bank Guarantee (PBG) amount 

may be withhold from vendor’s bill with explicit written consent of the 

vendor, till submission of PBG/ completion of contractual obligations. 

Recovery of 

Security 

Deposit 

CLAUSE 1 A 

Retention percentage – 5% from every bill subject to 5% of the contract price 

Compensation 

for Delay 
CLAUSE 2 

Authority for fixing compensation under clause 2 – The Regional Director, 

Reserve Bank of India, Mumbai 
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 Compensation for Delay  

(i) The work shall throughout the stipulated period of the contract be proceeded 

with all due diligence and if the Contractor fails to complete the work within the 

specified period he/they shall be liable to pay compensation for delay at the rate 

of 0.25% of the estimated cost / tendered cost per week (to be computed on per 

day basis) subject to a maximum amount of 10% of the tendered cost.  

(ii) If the Contractor fails to maintain the required progress of the works by the 

completion time stipulated in the Contract or within any extended time under time 

extension Clause and the employer certifies in writing that in her/ his opinion the 

same ought reasonably to have been completed, the Contractor shall pay the 

Employer the sum named as “Liquidated Damages” for the period during which 

the said works shall so remain incomplete and the Employer may deduct such 

damages from any moneys due to the Contractor.  
i. The liquidated damages is 0.25% per week of delay. 

Time and 

Extension for 

Delay 

 

CLAUSE 5   

Clause 5 shall be applicable along with 5.1, 5.2 wherever applicable as per the cost 

of estimate.  

Time allowed for completion of work – 4 months from the date of 

commencement  

Date of commencement: 14th day from the date of award of work. 

 (i) Authority for granting Extension of Time – Regional Director, Reserve 

Bank of India, Mumbai. 

 (ii) Shifting of date of commencement in case of delay in handing over of site 

– Bank  

Measurements 

of Work Done 
CLAUSE 6 or CLAUSE 6A 

Clause applicable – 6A 

Payment on 

Interim 

Certificate to be 

Regarded as 

Advances 

 

CLAUSE 7 

 Gross va lue  o f  work done together with net payment/ adjustment of 

advances for material collected, if any, since the last such payment eligible 

for raising Running Account bill (Interim payment) – ₹20 Lakh. 

Payment shall only be reckoned for the finished product reaching at site.  

No secured advance shall be considered for material procured.   
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 Retention percentage for Interim Certificates – 5% from every bill 

 Retention period for the Retention Money – Up to successful completion of 

Defects Liability Period (DLP) 

 Installment due after Completion - Amount equal to EMD or release of Bank 

Guarantee submitted by contractor towards Earnest Money Deposit (EMD) 

 Running Account Bill: 

(a) An Ad-hoc payment of not less than 75% of eligible amount of Running 

Account (R.A.) Bills will be released within 10 working days of the receipt 

of bill pending test checking of work, detailed scrutiny of the bill 

(b) The balance amount will be released after final checking of the bill within 

1 month of submission of bill of the measurements, documents etc. 

(c) In case there is significant discrepancies observed in the bill submitted 

and certified value, the next time the release of 75% payment within 10 

working days shall not be considered. 

 CLAUSE 9 

Payment of 

Final bill 

Period of honoring final certificates- 3 months from the date of receipt of complete 

bill along with all the documents as specified in Special Conditions of Contract 

Mobilisation 

advance  

CLAUSE 10A.ii 

No request for mobilisation advance shall be considered for this tender. 

Action in case 

Work not done as 

per 

Specifications 

CLAUSE 11 A 

Authority for accepting reduced rate – Regional Director, Reserve Bank of India, 

Mumbai 

Deviations/  

Variations 

Extent and 

Pricing 

CLAUSE 12 

 

Deviation limit beyond which clause 12.2 C shall apply – 25% beyond the tender 

item quantity specified in the Schedule of Quantity. 

Deviation - 

 

CLAUSE 17 
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Contractor 

Liable for 

Damages, 

defects during 

defect liability 

period 

Defects Liability Period – 12 months from the date of completion and handing over 

the Completion Certificate to the Employer 

 

Competent Authority for deciding reduced rates – Regional Director, Reserve bank 

of India, Mumbai 

Settlement of 

Disputes & 

Arbitration 

 

CLAUSE 24 

Competent Authority for referring the dispute - Chief General Manger- in-Charge, 

Reserve Bank of India, Premises Department, Mumbai. DRC shall be comprising of 

minimum three members with at least one senior officer not connected with the 

project/ procurement. 

Place of Arbitration –Mumbai, India 

Insurance in 

respect of 

damages to 

Persons and 

Property 

 

 

 

 

CLAUSE 31 

Contractor shall take following Insurance Policies: 

1) Contractor’s All Risk Policy for the full Contract Value and available up 

to completion of the work. 

2) Workmen Compensation Policy for all workmen deployed at site. 

Minimum limit of coverage under the policy shall be Rs 5 lakhs per 

person for any one accident or occurrence and Rs 10 lakh in respect of 

damage to property for any one accident or occurrence. Policy shall be 

available upto the completion of Defect Liability Period. 

3) Policy covering accidents to staff, Engineers, supervisors and others 

who are not governed by Workmen’s Compensation Act.  
 

Place :                          Signature and seal of bidder 

  Date: 
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ANNEXURES 

TO 

VARIOUS SECTIONS AND 
SCHEDULE
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              Annex 1 

 

Articles of Agreement 
 

(On Non-Judicial Stamp Paper of appropriate value) 
यह करार की शत� मंुबई में ................................ को 
एक पक्ष भारतीय �रजवर् बैंक िजसका कें द्रीय कायार्लय 
मंुबई में है (इसके प�ात िजसे िनयु�ा कहा गया है) 
और दूसरा पक्ष .............................................. है (िजसे 
इसके बाद ठेकेदार कहा गया है) के बीच हुआ है।  

ARTICLES OF AGREEMENT made the 
 ......................................................... day of 
 ......................................................... between 
the Reserve Bank of India having its Central 
Office at Mumbai, (hereinafter called “the 
Employer”) of the one part and ........  
(hereinafter....................................... called
 ......................................................... “the 
Contractor”) of the other part. 
 

जबिक िनयो�ा मंुबई के बांद्रा (पूवर्) में BKC ��त RBI 
की C-7 िब��ंग में चार मंिजलो ंपर टॉयलेट �ॉक का 
नवीनीकरण।का काम करने का इ�ुक है और उसने 
िकए जाने वाले काय� का वणर्न करने वाले िचत्र और 
िविनद�श तैयार िकए हैं। 
 
और जबिक उ� रेखािचत्रो,ं िविश�ताओ ंऔर मात्राओ ं
की अनुसूची पर इसके पक्षकारो ंद्वारा या उनकी ओर 
से ह�ाक्षर िकए गए हैं। 
 
और जबिक ठेकेदार यहाँ तय की गई शत�, िवशेष शत� 
में उ���खत शत� तथा संिवदा की शत� एवं मात्राओ ं
की अनुसूची में बताई गई शत� पर (उ� सभी को आगे 
सामूिहक रूप से “ उ� शत�” कहा जाएगा), उ� 
ड� ोिवंग (रेखािचत्र) में दशार्ए और / या उ� 
िविश�ताओ ंमें विणर्त और उ� मात्राओ ंकी अनुसूची 
में दशार्ए कायर्, वहाँ पर तय की गई दरो ंके अनुरूप, 
भुगतान के िलए देय रािश या ऐसी अ� रािश जो उसके 
तहत देय हो (िजसको इसके बाद “ उ� ठेका रािश” 
के रूप मे संदिभर्त िकया जाएगा”) के अधीन कायर् 
करने के िलए सहमत है।   

WHEREAS the Employer is desirous of 
carrying out the work of Renovation of staff 
canteen and external area infront of staff 
canteen, RBI, BKC, Bandra (East), Mumbai. 
and has caused drawings and specifications 
describing the works to be done. 
 
AND WHEREAS the said drawings, the 
Specifications and the Schedule of Quantities 
have been signed by or on behalf of the parties 
hereto. 
 
AND WHEREAS the Contractor has agreed to 
execute upon and subject to the Conditions set 
forth herein and to the Conditions set forth in 
the Special Conditions and in the Schedule of 
Quantities and Conditions of Contract (all of 
which are collectively hereinafter referred to as 
“the said Conditions”) the works shown upon 
the said Drawings and/or described in the said 
Specification and included in the Schedule of 
Quantities at the Respective rate therein set 
forth amounting to the sum as therein arrived at 
or such other sum as shall become payable 
there under (hereinafter referred to as “the said 
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Contract Amount”). 
 

अब यहाँ से इस प्रकार सहमित बनी है NOW IT IS HEREBY AGREED AS 
FOLLOWS: 

उ� िवचारणीय रािश के संदभर् में, जो िक इस करार 
में तय तरीके के अनुसार भुगतान की जाएगी, ठेकेदार 
द्वारा उ� रेखािचत्रो ं में दशार्ए गए एवं उ� 
िविश�ताओ ंतथा मात्राओ ंकी अनुसूची में विणर्त काम 
को पूणर् करने एवं शत� को कायार्��त करने के अधीन 
होगी।   

In considerations of the said Contract Amount to be 
paid at the times and in the manner set forth in the 
said Conditions, the Contractor shall upon and 
subject to the said Conditions execute and complete 
the work shown upon the said Drawings and 
described in the said Specifications and the 
Schedule of Quantities. 

िनयो�ा ठेकेदार को शत� मे उ�े�खत तरीके के 
अनुसार संिवदा रािश या ऐसी अ� रािश जो देय हो का 
समय पर भुगतान करेगा। 

The Employer shall pay the Contractor the said 
Contract Amount or such other sum as shall 
become payable, at the times and in the 
manner specified in the said Conditions. 

उ� शत� में "वा�ुकार" श� का अथर् इस संिवदा के 
तहत नवीनीकरण काय� की वा�ु योजना और 
िडजाइिनंग आिद के उदे्द� से 'वा�ुकार' होगा। 

The term “Architect” in the said conditions shall 
mean ‘Architect’ for the purpose of 
architectural planning & designing etc. of the 
Renovation works under this contract. 

भारतीय �रज़वर् बैंक िनमार्ण काय� के पयर्वेक्षण, िबलो ं
के प्रमाणीकरण, भुगतान और संिवदा के िविभ� 
िनयमो,ं शत� और पूवार्पेक्षाओ ंके कायार्�यन के िलए 
सीधे �व�ा और प्रबंध करेगा। 

The Reserve Bank of India shall administer 
and directly arrange for supervision of works, 
certification of bills, making payments and 
implementation of various terms, conditions 
and stipulations of the contract. 

यहाँ उ�े�खत शत� और िविभ� अनुसूिचयो ंको इस 
करार के  आधार के रूप में पढ़ा और समझा जाएगा 
और यहाँ मौजूद पािटर्यां अपनी ओर से उ� शत� द्वारा 
बंधे हैं, �यं को उ� शत� को समिपर्त करते हैं और 
उ� शत� में उ�े�खत अनुसार अपनी ओर से करार 
का िन�ादन करें गे । 

The said conditions and various schedules 
shall be read and construed as forming part of 
this agreement, and the parties hereto shall 
respectively abide by, submit themselves to 
the said Conditions and perform the 
agreements on their part respectively in the 
said Conditions contained. 

करार और यहाँ उ���खत द�ावेज़ इस संिवदा का आधार 
बनाएँगे  

The agreement and documents mentioned 
herein shall form the basis of this Contract. 

 
यह अनुबंध न तो एक िनि�त एकमु� अनुबंध है और 
न ही टुकड़ा कायर् अनुबंध है, ब�� मंुबई के बांद्रा 
(पूवर्) में BKC ��त RBI की C-7 िब��ंग में चार 
मंिजलो ंपर टॉयलेट �ॉक का नवीनीकरण के संबंध में 
कायर् करने का अनुबंध है।. दरो ंऔर संभािवत मात्राओ ं
की अनुसूची में िनिहत दर पर या उ� शत� में प्रदान 

This Contract is neither a fixed Lump sum 
contract nor a Piece Work Contract but is a 
Contract to carry out the work in respect of 
Renovation of staff canteen and external 
area infront of staff canteen, RBI, BKC, 
Bandra (East), Mumbai. To be paid for 
according to actual measured quantities at the 
rate contained in the Schedule of rates and 
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की गई दर पर वा�िवक मापी गई मात्रा के अनुसार 
भुगतान िकया जाना है। 

Probable Quantities or as provided in the said 
Conditions. 

उ� शत� में िनधार्�रत तरीके के अनुसार  ठेकेदार 
िसिवल िनमार्ण काय� से संबंिधत सभी काय�, सेनेटरी 
कायर् और िफिटंग, �ायी जल आपूितर्, िवद्युत 
इ�टालेशन, िफिटंग, एयर कंडीशिनंग और अ� संबंद्ध 
काय� से संबंिधत सभी काय� को करने के िलए हर उिचत 
सुिवधा प्रदान करेगा और इस तरह के काय� के पूरा होने 
के बाद दीवारो,ं फशर् आिद को हुए िकसी भी नुकसान 
को पुन: ठीक करेगा।  

The Contractor shall afford every reasonable 
facility for the carrying out of all works relating to 
civil works, installation of sanitary work and 
fittings, permanent water supply, electrical 
installations, fittings, air conditioning and other 
ancillary works in the manner laid down in the 
said conditions and shall make good any 
damages done to walls, floors etc. after the 
completion of such works. 

िनयो�ा के पास इस संिवदा के पूवार्ग्रह के िबना कायर् 
के िकसी भी व�ु (आइटम) को जोड़कर या हटाकर या 
उसी के कुछ भाग को बनाए रखकर रेखािचत्र और कायर् 
की प्रकृित को बदलने का अिधकार सुरिक्षत है। 

The Employer reserves to itself the right of 
altering the Drawings and nature of the work by 
adding to or omitting any items of work or having 
portions of the same arrived out without prejudice 
to this contract. 
 

समय को इस संिवदा  के त� के रूप में माना जाएगा 
और ठेकेदार एतदद्वारा साइट को सौपें जाने के तुरंत 
बाद या उ� शत� में उ���खत कायार्रंभ की िनधार्�रत 
ितिथ से, जो भी बाद में हो, काम शुरू करने और तथािप 
समय िव�ार प्रावधानो ंके अधीन स�ूणर् कायर् को पूरा 
5 महीने के भीतर पूणर् करने के िलए सहमत है।   

Time shall be considered as the essence of this 
Contract and the Contractor hereby agrees to 
commence the work soon after the site is 
handed over to him or from the scheduled date 
of commencement as provided for in the said 
Conditions whichever is later and to complete 
the entire work within 5 months subject 
nevertheless to the provisions for extension of 
time. 

इस संिवदा के तहत िनयो�ा द्वारा सभी 
भुगतान केवल मंुबई में ही िकए जाएंगे।  

All payments by the Employer under this 
Contract will be made only at Mumbai 

इस करार से जुड़े या िकसी भी तरह से उ�� होने वाले 
सभी िववादो ं को मंुबई में उ�� माना जाएगा और 
उसका िनधार्रण केवल मंुबई में ��त �ायालय के 
अिधकार के्षत्र में होगा। 
 

All disputes arising out of or in any way connected 
with this agreement shall be deemed to have 
arisen at Mumbai and only Courts in Mumbai shall 
have jurisdiction to determine the same. 

यह िक इस संिवदा के कई अंशो ंको ठेकेदार द्वारा पूरी 
तरह से पढ़ा और समझा गया है। ठेकेदार िनिवदा में दी 
गई मात्रा से अिधक मात्रा के भुगतान के िलए तब तक 
हकदार नही ंहोगा जब तक िक बैंक के प्रभारी अिभयंता 
से िविश� िल�खत अनुदेशो ंके तहत आदेश नही ं िदया 
जाता है। 
 

That the several parts of this Contract have been 
read by the Contractor and fully understood by 
the Contractor. The Contractor shall not be 
entitled for the payment for the quantities beyond 
the tendered quantities unless ordered for by 
specific written instructions from the Bank’s 
Engineer-in-Charge. 
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ठेकेदार बैंक के बुिनयादी ढांचे /  प्रणािलयो ं/ उपकरणों  
िकसी भीआिद के बारे में प्र�क्ष या अप्र�क्ष रूप से  

के साथ खुलासा नही ंकरेगा, जो िक इस  क़रार  के संबंध 
में संिवदा�क दािय�ो ंके िनवर्हन के दौरान  ठेकेदार  
या उसके कमर्चा�रयो ंके �ान में या ज्ञान में आ सकता 
है, और हर समय उ�ें स� गोपनीय रखेगा। ठेकेदार   
क़रार  के िववरण को िनजी और गोपनीय मानेंगे, िसवा 
इस सीमा के िक जो इसके तहत दािय�ो ंको पूरा करने 
के िलए या लागू कानूनो ं का पालन करने के िलए 
आव�क है। ठेकेदार  बैंक की पूवर् िल�खत सहमित के 
िबना िकसी भी �ापार या तकनीकी पेपर या अ� जगहो ं
पर कायर् की िवशेषताओ ंको प्रकािशत नही करेगा, न ही 
प्रकािशत करने की अनुमित देगा या उजागर नही ं
करेगा। ठेकेदार िकसी भी गोपनीय जानकारी के 
प्रकटीकरण के प�रणाम�रूप िनयो�ा को हुई िकसी 
भी प्रकार की हािन के िलए िनयो�ा को क्षितपूितर् करेगा। 
उ� का पालन करने में िवफलता को ठेकेदार की ओर 
से अनुबंध को भंग करने के रूप में माना जाएगा और 
िनयो�ा नुकसान का दावा करने और कानूनी कदम 
उठाने का हकदार होगा।   

 
ठेकेदार  इस बात को सुिनि�त करने के िलए अपने 
कमर्चा�रयो ंके संबंध में सभी उिचत कायर्वाही करेगा िक 
इस  क़रार  के तहत गोपनीय जानकारी के गैर-

प ◌्रकटीकरण के दािय�ो ंको पूरी तरह से संतु� िकया जा 
रहा है। 
गैर -प्रकटीकरण और गोपनीयता के संबंध में   ठेकेदार  
के दािय� िकसी भी कारण से होने वाले इस  क़रार  की 
समा�� या समापन को बचाय◌े◌ंगे। 
 

The Contractor shall not disclose directly or 
indirectly any information, materials and details of 
the Bank's infrastructure/systems/equipment 
etc., which may come to the possession or 
knowledge of the Contractor during the course of 
discharging its contractual obligations in 
connection with this agreement, to any third party 
and shall at all times hold the same in strictest 
confidence. The Contractor shall treat the details 
of the contract as private and confidential, except 
to the extent necessary to carry out the 
obligations under it or to comply with applicable 
laws. The Contractor shall not publish, permit to 
be published, or disclose any particulars of the 
works in any trade or technical paper or 
elsewhere without the previous written consent 
of the Employer. The Contractor shall indemnify 
the Employer for any loss suffered by the 
Employer as a result of disclosure of any 
confidential information. Failure to observe the 
above shall be treated as breach of contract on 
the part of the Contractor and the Employer shall 
be entitled to claim damages and pursue legal 
remedies. 
The Contractor shall take all appropriate actions 
with respect to its employees to ensure that the 
obligations of non-disclosure of confidential 
information under this agreement are fully 
satisfied. 
The Contractor's obligations with respect to non-
disclosure and confidentiality will Survive the 
expiry or termination of this agreement for 
whatever reason. 

 

15. कायर् �ल पर मिहलाओ ंके यौन उ�ीड़न की 
रोकथाम का खंड  
 

15. Clause of Prevention of Sexual 
Harassment at Work place:- 
 

a) The firm shall be solely responsible in case of 
any compliant of sexual harassment against its 
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ए) फमर्, बैंक के प�रसर के भीतर अपने (फमर् के) 
कमर्चारी के �खलाफ यौन उ�ीड़न की िकसी भी 
िशकायत के मामले में पूणर्त: िज�ेदार होगंी, भारतीय 
�रज़वर् बैंक द्वारा के्षत्रीय सिमित के समक्ष िशकायत दजर् 
की जाएगी और बैंक  उस िशकायत के संबंध में उ� 
अिधिनयम के तहत  उिचत कायर्वाही की जाना सुिनि�त 
करेगा। 
 
बी.) बैंक के िकसी भी कमर्चारी के िवरुद्ध फमर् के िकसी 
भी कमर्चारी की तरफ से यौन उ�ीड़न होने की कोई भी 
िशकायत का बैंक द्वारा गिठत के्षत्रीय िशकायत सिमित 
द्वारा संज्ञान िलया जाएगा।    
 
सी.) फमर् िकसी भी मौिद्रक क्षितपूितर् के िलए िज�ेदार 
होगा, िजसे फमर् के कमर्चा�रयो ंको शािमल करने वाली 
घटना में भुगतान करने की आव�कता हो सकती है, 
उदाहरण के िलए बैंक के कमर्चारी को कोई भी मौिद्रक 
राहत, अगर सिमित द्वारा  फमर् के कमर्चारी द्वारा यौन 
उ�ीड़न िकया जाना सािबत होता है। 
 
डी)  फमर्  कायर्�ल पर यौन उ�ीड़न की रोकथाम और 
संबंिधत मुद्दो ं के बारे में अपने कमर्चा�रयो ंको िशिक्षत 
करने के िलए िज�ेदार होगा। 
 
ई) फमर् बैंक प�रसर में िनयोिजत अपने कमर्चा�रयो ंकी 
पूणर् एवं अ�तन सूची उपल� कराएगा। 
 

employee within the premises of the Bank, the 
complaint will be filed before the Regional 
Committee constituted by the Reserve Bank of 
India and Bank shall ensure appropriate action 
under the said Act in respect of the complaint. 
 
b) Any complaint of sexual harassment from any 
aggrieved employee of the firm against any 
employee of the Bank shall be taken cognizance 
of by the Regional Complaint Committee 
constituted by the Bank. 
 
c).    The firm shall be responsible for any monetary 
compensation that may need to be paid in case the 
incident involves the employees of the firm, for 
instance any monetary relief to Bank’s employees, 
if sexual violence by the employee of the firm is 
proved. 
 
d) The firm shall be responsible for educating its 
employees about prevention of sexual harassment 
at work place and related issues. 
 
e) The firm shall provide a complete and updated 
list of its employees who are deployed within the 
Bank’s premises. 
 

16. गैर-प्रकटीकरण खंड - ठेकेदार बैंक के बुिनयादी 
ढांचे /  प्रणािलयो ं/ उपकरणो ंआिद के बारे में प्र�क्ष या  
अप्र�क्ष रूप से िकसी भी जानकारी, सामग्री और 
िववरण का िकसी भी तीसरे पक्ष के साथ खुलासा नही ं
करेगा, जो िक इस  क़रार  के संबंध में संिवदा�क 
दािय�ो ं के िनवर्हन के दौरान  ठेकेदार  या उसके 
कमर्चा�रयो ंके �ान में या ज्ञान में आ सकता है, और हर 
समय उ�ें स� गोपनीय रखेगा। ठेकेदार   क़रार  के 
िववरण को िनजी और गोपनीय मानेंगे, िसवा इस सीमा 

16. Non-Disclosure clause: The Contractor shall 
not disclose directly or indirectly any information, 
materials and details of the Bank's 
infrastructure/systems/equipment etc., which may 
come to the possession or knowledge of the 
Contractor during the course of discharging its 
contractual obligations in connection with this 
agreement, to any third party and shall at all times 
hold the same in strictest confidence. The 
Contractor shall treat the details of the contract as 
private and confidential, except to the extent 
necessary to carry out the obligations under it or to 
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के िक जो इसके तहत दािय�ो ंको पूरा करने के िलए या 
लागू कानूनो ं का पालन करने के िलए आव�क है। 
ठेकेदार  बैंक की पूवर् िल�खत सहमित के िबना िकसी भी 
�ापार या तकनीकी पेपर या अ� जगहो ंपर कायर् की 
िवशेषताओ ंको प्रकािशत नही करेगा, न ही प्रकािशत 
करने की अनुमित देगा या उजागर नही ंकरेगा। ठेकेदार 
िकसी भी गोपनीय जानकारी के प्रकटीकरण के 
प�रणाम�रूप िनयो�ा को हुई िकसी भी प्रकार की 
हािन के िलए िनयो�ा को क्षितपूितर् करेगा। उ� का 
पालन करने में िवफलता को ठेकेदार की ओर से अनुबंध 
को भंग करने के रूप में माना जाएगा और िनयो�ा 
नुकसान का दावा करने और कानूनी कदम उठाने का 
हकदार होगा।   
 
ठेकेदार  इस बात को सुिनि�त करने के िलए अपने 
कमर्चा�रयो ंके संबंध में सभी उिचत कायर्वाही करेगा िक 
इस  क़रार  के तहत गोपनीय जानकारी के गैर-

प ◌् पूरी तरह से संतु� िकया जारकटीकरण के दािय�ो ंको 
रहा है। 
गैर -प्रकटीकरण और गोपनीयता के संबंध में   ठेकेदार  
के दािय� िकसी भी कारण से होने वाले इस  क़रार  की 
समा�� या समापन को बचाय◌े◌ंगे। 
 

comply with applicable laws. The Contractor shall 
not publish, permit to be published, or disclose any 
particulars of the works in any trade or technical 
paper or elsewhere without the previous written 
consent of the Employer. The Contractor shall 
indemnify the Employer for any loss suffered by 
the Employer as a result of disclosure of any 
confidential information. Failure to observe the 
above shall be treated as breach of contract on the 
part of the Contractor and the Employer shall be 
entitled to claim damages and pursue legal 
remedies. The Contractor shall take all appropriate 
actions with respect to its employees to ensure that 
the obligations of non-disclosure of confidential 
information under this agreement are fully 
satisfied. The Contractor's obligations with respect 
to non-disclosure and confidentiality will survive 
the expiry or termination of this agreement for 
whatever reason. 
 

17. �ूनतम मजदूरी अिधिनयम : ठेकेदार 
लागू �ूनतम मजदूरी अिधिनयम व श्रम 
अिधिनयम का अनुपालन करें गे। िकसी भी 
सांिविधक िनयम / अपेक्षाओ ंके अनुसार जारी 
नोिटस / दंड, यिद कोई हो तो, का भुगतान 
ठेकेदार द्वारा बैंक से िकसी दावे के बगैर िकया 
जाएगा।  

17. Minimum Wages Act: - Contractor shall 
comply with minimum wage act and labour act in 
force. Notices /penalty, if any, issued /imposed by 
any statutory norms/requirements shall be paid by 
the contractor, without any claim to the Bank. 
 

18. कोिवड -19 की वतर्मान महामारी की 
��ित में पालन िकए जाने वाले प्रोटोकॉल, 
िहफ़ाजती उपाय और सुरक्षा मानदंड : 
ठेकेदारो ं को कोिवड -19 की वतर्मान 
महामारी की ��ित के दौरान बैंक द्वारा 
िनधार्�रत सभी सुरक्षा, िहफ़ाज़ती मानदंडो ंऔर 

18. Protocols, safety measures and security norms 
of present pandemic situation of Covid-19 to be 
followed: The contractors shall follow all security, 
safety norms and the standard protocol laid down 
by the Bank during the present pandemic situation 
of Covid -19 like wearing mass, using hand 
sanitizer, regularly washing hands with soap 
dispensers, wearing hand glauses, movement of 
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मानक प्रोटोकॉल का पालन करना होगा जैसे 
िक मा� पहनना, हैंड सैिनटाइज़र का 
उपयोग करना, िनयिमत रूप से साबुन 
िड�ेंसर से हाथ धोना, हाथ के द�ाने पहनना, 
केवल कायर् �ल से संबंिधत श्रिमको ं की 
आवाजाही, िनयिमत सुरक्षा जाँच आिद। 
इसका उ�ंघन करने पर बैंक के िश�ाचार व 
सुरक्षा अिधकारी द्वारा प्र�ेक अवसर पर 
जुमार्ना लगाया जा सकता है, जो ठेकेदारो ंको 
देय भुगतान से वसूल िकया जा सकता है। 

the workers only pertaining to the work place, 
regular security checks etc. The violation of the 
same may be entitled for penalty on each occasion 
imposed by the Bank’s P & SO, which may be 
recovered from the payment due to the 
contractors.  
 

19. संिवदा की समा�� के कारण चूक के 
मामले में ठेकेदारो ंसे वसूल की जाने वाली 
क्षितपूितर् : 
 यिद कायर्/संिवदा के पूरा होने से पहले िकसी 
भी पाट� द्वारा संिवदा को समा� कर िदया 
जाता है। यह माना जाता है िक, ठेकेदार 
िनधार्�रत समय अविध और �ीकृत िव�ार में 
उपयुर्� कायर् को पूरा करने में िवफल रहे हैं। 
बचा हुआ या शेष कायर् सीधे बैंक द्वारा 
ठेकेदारो ं के जो�खम और लागत पर िकया 
जाएगा। इस तरह की जो�खम और लागत 
रािश यानी ठेकेदारो ंकी िनिवदा दरो ंके आधार 
पर लागत और कायर् पूरा करने के िलए बैंक 
द्वारा की गई नई संिवदा की दरो ंके अनुसार 
प्रा� रािश के बीच अंतर की गणना से प्रा� 
रािश। यह जो�खम और लागत रािश बैंक द्वारा 
ठेकेदारो ंको देय िकसी भी रािश जैसे अंितम 
िबल की सकल रािश, िन�ादन बैंक गारंटी 
रािश, संिवदा की अद्यितत प�रवितर्त प्रितभूित 
जमा (ईएमडी और आरएमडी) इसके 
अित�र� सभी संपदा प्रको�ो ं / कायार्लय 
यानी संपदा कायार्लय, फोटर्, , बीकेसी कक्ष, 
बीकेसी कक्ष इ�ािद में लंिबत िकसी भी अ� 
िबल / िबलो ंसिहत के समक्ष देय रािश में से 
वसूल की जाएगी, जो िक संिवदा की जबरन 
समा�� और कायर् को पूणर् करने में �थर् हुए 

19. Compensation to be recovered from the 
Contractors in case of default on account of 
termination of contract: 
 If the contract is terminated from either of the party 
before completion of work/contract. It is treated 
that, the contractors are failed to complete the 
captioned work in stipulated time period and the 
approved extension. The left over or balance work 
will be carried out directly by the bank at the risk 
and cost of the contractors. Such risk and cost 
amount i.e. amount arrived by evaluating the 
difference of cost between cost based on tender 
rates of the contractors and as per the rates of new 
contract engaged by the Bank for completion of 
work. This risk and cost amount will be recovered 
by the bank, which is a direct financial loss incurred 
by the bank on account of forced termination of 
contract and against the time lost in completion of 
the work from any amount payable to the 
contractors such as gross amount of final bill, 
Performance Bank Guarantee amount, up to date 
converted Security Deposit (EMD and RMD) of the 
contract further including amount payable against 
any other bill/bills pending at all the Estate 
Cells/Office i.e. Estate office, Fort, Mumbai, BKC 
Cell, BKC Cell etc. 
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समय के कारण बैंक द्वारा उठाया गया एक 
प्र�क्ष िव�ीय नुकसान है।    
इसके साक्ष में, िनयो�ा और ठेकेदार ने अपने िविधवत 
अिधकृत अिधकारी के मा�म से इन िवलेखो ं के िलए 
अपने भाग िनधार्�रत िकए हैं एवं दो किथत डु��केट को 
िन�ािदत िकये जा सकते हैं, िदन और वषर् पहले यहाँ 
ऊपर िलखें गये हैं। 
(यिद ठेकेदार एक साझेदारी या ���गत �ािम� है) 
 
 
इसके साक्ष में, िनयो�ा ने अपने िविधवत 
अिधकृत अिधकारी के मा�म से इन िवलेखो ं 
के िलए अपने भाग िनधार्�रत िकए  हैं और   
ठेकेदार   ने अपनी आम मुहर को यहां लगाया 
है और इसके बाद उसकी ओर से दो किथत 
डु��केट को िन�ािदत िकये जा सकते हैं, 
िदन और वषर् पहले यहाँ ऊपर िलखें गये हैं। 

IN WITNESS WHEREOF the Employer and the 
Contractor have set their respective hands to 
these presents and two duplicates hereof the day 
and year first hereinabove written.  (If the 
Contractor is a partnership or an individual) 
 
 
IN WITNESS WHEREOF the Employer has set its 
hands to these presents through its duly 
authorized officials and the Contractor has caused 
its common seal to be affixed hereunto and the 
said two duplicates/has caused these presents 
and the said two duplicates hereof to be executed 
on its behalf, the day and year first hereinabove 
written.  (If the Contractor is a Company) 
 

भारतीय �रजवर् बैंक द्वारा ह�ाक्ष�रत और िवत�रत SIGNED AND DELIVERED by the Reserve Bank of India by 
the hand of 

श्री ________ के द्वारा  Shri ________ 

(नाम और पदनाम) (Name and Designation) 

इनकी उप��ित में - .................................... In the presence of  

साक्षी - Witnesses – 

1. _______ 1. ________ 

पता: Address: 

 

2. _________ 2. _________ 

पता: 

 

 

Address: 

 

यिद भाग साझेदारी फमर् या ���गत �ामी है, तो सभी के द्वारा या 
सभी भागीदारो ंकी तरफ से ह�ाक्ष�रत होना चािहए  

If the part is a partnership firm or any individual 
should be signed by all or on behalf of all the 
partners. 
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……………… के द्वारा ह�ाक्ष�रत और िवत�रत िकया गया था। 

साक्षी  

1)………………………………………… 
पता …………………………………………………………… 
……………………….. 
 
2) …………………………………………..  
पता  
…………………………………………………………… 
……………………….. 

 

SIGNED AND DELIVERED BY 
……………………………………………  
Witnesses – 
1)………………………………………… 
Address …………………………………………………………… 
……………………….. 
 
2) …………………………………………..  
Address 
…………………………………………………………… 
……………………….. 

 

िदनांक ...................... 
को आयोिजत बैठक में 
िनदेशक म�ल द्वारा 
पा�रत संक� के 
अनुसरण में आम मुहर 
यहाँ के िलए लगाई 
जाती है।   

 

 

 

 

 

की उप��ती में  

(1) 
………………………
……………………. 
(2) 
………………………
……………………. 

 

यिद   ठेकेदार  ने आम मुहर के तहत 
ह�ाक्षर िकये हैं, तो उस ह�ाक्षर का 
सं�ा के अंतिनर्यम में मुहर �ॉज के 
साथ िमलान करना चािहए। 

 

 

 

 

 

यिद   ठेकेदार  की तरफ से मु�ारनामा 
प्रा� ��� ने ह�ाक्षर िकये हैं, चाहे वह 
कंपनी हो या कोई ��� 

THE COMMON 
SEAL OF 
Was hereunto 
affixed 
pursuant to 
the resolutions 
passed 
By its Board 
of Directors at 
the meeting 
held on 
………………………
……………………… 
………………………
……………………… 
 
In the 
presence of 
1. 
………………………
……………………. 
2. 
………………………
……………………. 

 

If the Contractor signs under its 
common Seal the signature clause 
should tally with their sealing clause 
in the Articles of Associations. 

 

 

 

 

The Contractor is signing by the 
hand of power of attorney whether 
a company or individual. 

िनदेशक िज�ोनें वहाँ मौजूद की उप��ित में इन प्र�ुतो ं पर  
ह�ाक्षर िकये हैं - 

(1) ................................................................ 

Directors who have signed these presents in 
taken thereof in the presence of 
(1) …………………………………………. 

 
(2) ………………………………………… 
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(2) .................................................................... 

 

2. __________ 2. __________ 

यिद   ठेकेदार  की तरफ से मु�ारनामा प्रा� ��� ने ह�ाक्षर 
िकये हैं, चाहे वह कंपनी हो या कोई ��� 

If the Contractor is signed by the hand of Power of 
Attorney, whether of a company or an individual 

 

इनके द्वारा ह�ाक्ष�रत और िवत�रत-- 

इन के हाथ से   ठेकेदार  द्वारा 

श्री________ 

और िविधवत गिठत वकील 

SIGNED AND DELIVERED BY - 

The Contractor by the hand of 

Shri ______ 

and duly constituted attorney. 
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Annexure-2 
                         

Proforma of Bank Guarantee for Earnest Money Deposit/BID Security  
                               (On Non-Judicial Stamp Paper of appropriate value) 

                                                    

                                                                               

Place  :_________                                                                                    Date :_________ 

Chief General Manager, 

Reserve Bank of India, 

Estate Cell,   

CBD Belapur 400 416 

 

Madam/ Sir,  

  

Name of work: Renovation of staff canteen and external area infront of staff canteen, 
RBI, BKC, Bandra (East), Mumbai. 

 

WHEREAS  

The Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai 
(hereinafter called the ‘Employer’) has invited tenders for the captioned work (hereinafter 
called “the said tender”) on the terms and conditions mentioned in the tender documents.  

  

It is one of the terms of invitation of tenders that the tenderer shall furnish a Bank Guarantee 
for a sum of ₹ __________ (Rupees _________________________ only) as Earnest 
Money Deposit.  

  

M/s _____________________________, (hereinafter called as “Tenderer/Bidder”), who are 
our constituents to submit their tender for the said work and have requested us to furnish 
guarantee to the Employer in respect of the said sum of ₹ __________ (Rupees 
_________________________ only). In respect of EMD. 

  

NOW THIS GUARANTEE WITNESSETH  
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1. We ____________________ (Bank) do hereby agree with and undertake to Reserve 
Bank of India, their Successors, Assigns that in the event of the Reserve Bank of India 
coming to the conclusion that the Tenderer have not performed their obligations under 
the said conditions of the tender or have committed a breach thereof, which conclusion 
shall be binding on us as well as the said Tenderer, we shall on demand by the Reserve 
Bank of India, pay without demur to the Reserve Bank of India, a sum of ₹ __________ 
(Rupees _________________________ only) or any lower amount that may be 
demanded by the Reserve Bank of India.  Our guarantee shall be treated as equivalent 
to the Earnest Money Deposit for the due performance of the obligations of the Tenderer 
under the said Conditions, provided, however, that our liability against such sum shall not 
exceed the sum of ₹__________ (Rupees _________________________ Only).  

  

2. We also agree to undertake to and confirm that the sum not exceeding ₹ __________ 
(Rupees _________________________ only) as aforesaid shall be paid by us without 
any demur or protest, merely on demand from the Reserve Bank of India on receipt of a 
notice in writing stating the amount is due to them and we shall not ask for any further 
proof or evidence and the notice from the Reserve Bank of India shall be conclusive and 
binding on us and shall not be questioned by us in any respect or manner whatsoever.  
We undertake to pay the amount claimed by the Reserve Bank of India within a period of 
one week from the date of receipt of the notice as aforesaid.  

  

3. We confirm that our obligation to the Reserve Bank of India under this guarantee shall be 
independent of the agreement or agreements or other understandings between the 
Reserve Bank of India and the Tenderer.  

  

This guarantee shall not be revoked by us without prior consent in writing of the Reserve 
Bank of India.  

  

We hereby further agree that –  

  

a) Any forbearance or commission on the part of the Reserve Bank of India in enforcing 
the conditions of the said agreement or in compliance with any of the terms and 
conditions stipulated in the said tender and / or hereunder or granting of any time or 
showing of any indulgence by the Reserve Bank of India to the Tenderer or any other 
matters in connection therewith shall not discharge us in any way and our obligation 
under this guarantee.  This guarantee shall be discharged only by the performance by 
the Tenderers of their obligations and in the event of their failure to do so, by payment 
by us of the sum not exceeding ₹ __________ (Rupees _________________________ 
only).  

  

b) Our liability under these presents shall not exceed the sum of ₹ __________ (Rupees 
_________________________ only).  



 
 

Renovation of staff canteen and external area in  
front of staff canteen, RBI, BKC, Bandra (East), Mumbai. 

130  

  

c) Our liability under this agreement shall not be affected by any infirmity or irregularity on 
the part of our said constituents in tendering for the said work or their obligations there 
under or by dissolution or change in the constitution of our said constituents.  

  

d) This guarantee shall remain in force up to six months from ___________ (date of 
scheduled completion) provided that if so desired by the Reserve Bank of India, this 
guarantee shall be renewed for a further period as may be indicated by them on the 
same terms and conditions as contained herein.  

 

e) Our liability under this presents will terminate unless these presents are renewed as 
provided hereinabove on the _____________ or on the day when our said constituents 
comply with their obligations, as to which a certificate in writing by the Reserve Bank of 
India alone is the conclusive proof whichever date is later.  Unless a claim or suit or 
action is filed against us within six months from the date under clause (d) above 
of any extended period, all the rights of the Reserve Bank of India against us 
under this guarantee shall be forfeited and we shall be released and discharged 
from all our obligations and liabilities hereunder.  

 

Yours faithfully,  

  

 

For and on behalf of  

  

________________________ Bank.  

  

Authorized official (with seal)  

  

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and 
shall be signed by the official whose signature and authority shall be verified. The necessary 
stamp duty shall be paid by the tenderer).  
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Annex 3 
 

PROFORMA OF BANK GUARANTEE for PERFORMANCE (SECURITY DEPOSIT) 
(On Non-Judicial Stamp Paper of appropriate value) 

  
 Place:  
Date:   

Regional Director  
Reserve Bank of India 
Estate Cell BKC 
Mumbai  
 

Dear Sir, 
 

Name of Work : Renovation of staff canteen and external area infront of staff 
canteen, RBI, BKC, Bandra (East), Mumbai. .  

Whereas Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai, 
(hereinafter called “the RBI”) has awarded the Contract for the captioned project (hereinafter called 
the  "Contract") to M/s  (Name of the Contractor) (hereinafter called " the said 
Contractor" which expression shall include its successors and assigns). 
 
AND Whereas the Contractor is bound by the said Contract to submit to RBI a Performance 
Security      depoist      for      a      total      amount     of      ₹  (Rupees        

    only) (Amount in figures and words) for the due 
fulfilment by the  said  contractor  of  the  terms  and  conditions  contained  in  the  contract.  We, 
 (Name of the Bank), (hereinafter called “the Bank”), at the 
request of M/s 

  , the contractor, do hereby undertake to pay to the RBI an 
amount not exceeding ₹   as Performance Guarantee for due fulfilment of the 
terms and conditions of the contract. 

 

NOW THIS GUARANTEE WITNESSETH 

1. We  (Name of the Bank) do hereby agree with and undertake to RBI, 

their Successors, Assigns that in the event of the RBI coming to the conclusion that the 

Contractor has not performed his obligations under the said conditions of the contract or 

have committed a breach thereof, which conclusion shall be binding on us as well as the 

said contractor; we shall on demand by the RBI, pay without demur to the RBI, a sum of 

₹  (Rupees  only) or any lower amount that may be 

demanded by the RBI. Our guarantee shall be treated as make to the Performance 

Guarantee Amount for the due performance of the obligations of the Contractor under the 

said Contract, provided, however, that our liability against such sum shall not exceed the 
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sum of ₹   (Rupees   only). 

. We also agree to undertake to and confirm that the sum not exceeding ₹   
(Rupees  only) as aforesaid shall be paid by us without any demur or 
protest, merely on demand from the RBI on receipt of a notice in writing stating that the amount is 
due to them and we shall not ask for any further proof or evidence and the notice from the RBI 
shall be conclusive and binding on us and shall not be questioned by us in any respect or manner 
whatsoever. The Bank shall pay to RBI any money so demanded notwithstanding any 
dispute/disputes raised by the Contractor in any suit or proceedings pending before any Court, 
Tribunal or Arbitrator/s relating thereto and the liability under  

this guarantee shall be absolute and unequivocal. We undertake to pay the amount claimed 
by the RBI within a period of one week from the date of receipt of the notice as aforesaid. 

3. We confirm that our obligation to the RBI under this guarantee shall be independent of the 
agreement or agreements or other understandings between the RBI and the Contractor. 

4. This guarantee shall not be revoked by us without prior consent in writing of the RBI. 
 

We hereby further agree that – 
f) Any forbearance or commission on the part of the RBI in enforcing the conditions of the 

said agreement or in compliance with any of the terms and conditions stipulated in the said 
Contract and/or hereunder or granting of any time or showing of any indulgence by the RBI 
to the Contractor or any other matters in connection therewith shall not discharge us in any 
way and our obligation under this guarantee. This guarantee shall be discharged only by 
the performance by the Contractor of their obligations and in the event of their failure to do 
so, by payment by us of the sum not exceeding ₹  (Rupees  
only). 

g) Our liability under these presents shall not exceed the sum of₹  (Rupees          
   only) . 

h) Our liability under this agreement shall not be affected by any infirmity or irregularity on the 
part of our said constituents/clients or their obligations thereunder or by dissolution or 
change in the constitution of our said constituents. 

i) This guarantee shall remain in force up to  (30 days beyond the work completion 
period) provided that if so desired by the RBI, this guarantee shall be renewed for a further 
period as may be indicated by them on the same terms and conditions as contained herein. 

j) Our liability under these presents will terminate unless these presents are renewed as 
provided hereinabove on the  or on the day when our said constituents comply with 
their obligations, as to which a certificate in writing by the RBI alone is the conclusive proof 
whichever date is later. Unless a claim or suit or action is filed against us within       
  or any extended period, all the rights of the RBI against us under this guarantee 
shall be forfeited and we shall be released and discharged from all our obligations and 
liabilities hereunder. 

In witness whereof I/We of the Bank have signed and sealed this guarantee on the ----------- day of 
----------- (Month) ............ being herewith duly authorized. 

For and on behalf of  (Name of the Bank) 
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Signature of authorized Bank official 
Name: 
Designation: 
 
Stamp/ Seal of the Bank 
 

 

Signed, sealed and delivered for and on behalf of the Bank by the above named in the presence 
of : 
Witness 1 
Signature ………………………… 
Name …………………………… 
Address ……………………………………… 

Witness 2 
Signature ……………………… 
Name …………………………… 
Address ………………………… 
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Annexure – 3A 

PROFORMA OF BANK GUARANTEE FOR WATERPROOFING PERFORMANCE (Not Applicable) 

Place: _________________ 

Date: __________________ 

 

Regional Director 
Reserve Bank of India 
Estate Cell BKC 
Mumbai  

 

Dear Sir, 

RENOVATION OF STAFF CANTEEN AND EXTERNAL AREA INFRONT OF STAFF CANTEEN, RBI, BKC, BANDRA (EAST), MUMBAI. . 

 

Performa Bank Guarantee for WATERPROOFING PERFORMANCE  

WHEREAS 

Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai, 
(hereinafter called “the RBI”) has awarded the Contract for the captioned project 
(hereinafter called the “Contract”) to M/S ____________________(Name of the Contractor) 
(hereinafter called “the said contractor” which expression shall include its successors and 
assigns). 

AND whereas the contractor is bound by the said Contract to submit to RBI a Performance 
waterproofing guarantee for a total amount of Rs____________________ 
(Rupees______________________ __________________only) (Amount in figures and words) for the 
due fulfilment by the said contractor of the terms and conditions contained in the contract.  

We, _______________________(Name of the Bank),  (hereinafter called “the Bank”), at the 
request of M/s____________________, the contractor, do hereby undertake to pay to the RBI 
an amount not exceeding Rs __________________ as Performance Waterproofing Guarantee 
for due fulfilment of the terms and conditions of the contract. 

NOW THIS GUARANTEE WITNESSETH                                                                            

We ___________________(Name of the Bank) do hereby agree with and undertake to RBI, their 
Successors, Assigns that in the event of the RBI coming to the conclusion that the Contractor 
has not performed his obligation under the said condition of the contract or have committed 
a breach thereof, which conclusion shall be binding on us all as well as the said contractor; 
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we shall on demand by the RBI, pay without demur to the RBI, a sum of 
Rs._____________ (Rupees ___________________only) or any lower amount that may be 
demanded by the RBI. Our guarantee shall be treated as make to the Performance 
Waterproofing Guarantee Amount for the due performance of the obligations of the 
Contractor under the said Contract, provided, however, that our liability against such sum 
shall not exceed the sum of Rs.________________(Rupees _____________________________only). 

1. We also agree to undertake to and confirm that the sum not exceeding Rs.__________ 
(Rupees________________________ only) as aforesaid shall be paid by us without any      
demur or protest, merely on the demand from the RBI on receipt of a notice in writing 
stating that the amount is due to them and we shall not ask for any further proof or 
evidence and the notice from the RBI shall be conclusive and binding on us and shall 
not be questioned by us in any respect or manner whatsoever. The Bank shall pay to RBI 
any money so demanded not withstanding any dispute/disputes raised by the 
Contractor in any suit or proceedings pending before any court, Tribunal or Arbitrator/s 
relating thereto and the liability to pay the amount claimed by the RBI within a period 
of one week from the date of receipt of the notice as aforesaid.   

2. We confirm that our obligation to the RBI under this guarantee shall be independent of 
the agreement or agreements or other understanding between the RBI and the 
Contractor. 

3. This guarantee shall not be revoked by us without prior consent in writing of the RBI. 
 

We hereby further agree that- 

a) Any forbearance or commission on the part of the RBI in enforcing the conditions of 
the said agreement or in compliance with any of the terms and conditions stipulated 
in the said Contract and/or hereunder or granting of any time or showing of any 
indulgence by the RBI to the Contractor or any other matters in connection therewith 
shall not discharge us in any way and our obligation under this guarantee. This 
guarantee shall be discharged only by the performance by the Contractor of their 
obligations and in the event of their failure to do so, by payment by us of the sum not 
exceeding Rs._________________________  (Rupees 
_____________________________only)  

b) Our liability under these presents shall not exceed the sum of Rs. ______________ 
(Rupees. _______________________________________only) 

c) Our liability under this agreement shall not be affected by any infirmity or irregularity 
on the part of our said constituents/clients or their obligations thereunder or by 
dissolution or change in the constitution of our said constituents. 

d) This guarantee shall remain in force up to ______________(60 days beyond 5 years 
from virtual completion of the work) provided that if so desired by the RBI, this 
guarantee shall be renewed for a further period as may be indicated by them on 
the same terms and conditions as contained herein. 

e) Our liability under these presents will terminate unless these presents are renewed as 
provided hereinabove on the _______________ or on the day when our said 
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constituents comply with their obligations, as to which a certificate in writing by 
the RBI alone is the conclusive proof whichever date is later. Unless a claim or suit or 
action is filed against us within _______________ or any extended period, all the rights 
of the RBI against us under this guarantee shall be forfeited and we shall be released 
and discharged from all our obligations and liabilities hereunder. 
 

In witness whereof I/We of the Bank have signed and sealed this guarantee on the 
_____ day of __________________ (Month)(Year) being herewith duly authorised.    

 

For and on behalf of __________________________________ (Name of the Bank) 

 

Signature of authorised Bank official 

Name: 

Designation: 

Stamp/Seal of the Bank 

Signed, sealed and delivered for and on behalf of the Bank by above named in the 
presence of: 

 

 

Witness 1 

 

Signature................................. 

 

Name...................................... 

 

Address.................................... 

 

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed 
and shall be signed by the official whose signature and authority shall be verified). 
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Annex 4 
 

FORMAT FOR POWER OF ATTORNEY FOR AUTHORIZED SIGNATORY 
(On Non-Judicial Stamp Paper of appropriate value) 

 
To, 
Regional Director  
Reserve Bank of India 
Estate Cell BKC 
Mumbai  
 
Dear Sir/Madam, 

 
 

Renovation of staff canteen and external area infront of staff canteen, RBI, BKC, Bandra 
(East), Mumbai. . 

We………………………………..………………………….(Name of the Bidder and address of their 
registered office)  do hereby constitute,  appoint  and authorize  Mr.  /  Ms.  ………………………… 
……………………………………..…… ………(Name and residential address of Power of Attorney 
holder)     who     is     presently     employed     with     us     and     holding     the     position     of 
………………………………………………………….………………. as our attorney, to do in our name 
and on our behalf, all such acts, deeds and things necessary in connection with or incidental to our 
bid for the captioned Project, including signing and submission of all documents and providing 
information / responses to the Reserve Bank of India (RBI), representing us in all matters before 
RBI, and generally dealing with RBI in all matters in connection with our proposal for the said Project. 

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to 
this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall and 
shall always be deemed to have been done by us. 

 
Signature/(s) of the Bidder 
Name/(s) 
Stamp/Seal of the Bidder 
Note: 
Power of Attorney should be properly stamped and notarized 
Power of Attorney furnished by Contractor shall be irrevocable. 
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Annex 5 

Proforma for providing input for NEFT Payment RTGS/NEFT/ECS – MANDATE 
AUTHORISATION FORM 

1. Supplier’s / Vendor’s Name: 
                      

2. Supplier’s / Vendor’s Name as per Bank Records: 
                      

3A. Supplier’s Code 3B. Supplier’s PAN Number: # 
  

 

2. Supplier’s / Vendor’s Complete Postal Address: 
Door No.        Street:            
Location:        District:            
City:        State     PIN       

3. Supplier’s / Vendor’s E-mail ID: 
                      

4. Supplier’s / Vendor’s Telephone Number & Mobile Phone Number: 
          M            

5. Name of the Bank: 
                      

6. Bank (Branch) Postal Address: 
                      
                      

7. RTGS*/NEFT** /MICR- Code of the Branch: 
RTGS:                     
NEFT:                     
MICR:           

 

8. Nature of the Account: (Tick whichever is applicable & put ‘x’ mark for the 
balance two accounts) 

Saving Bank C 
Account: 

ash Cr edit Account: Curre  t Account:  

9. Bank Account Number of the Supplier: © 
                    

© Fill up from the 1st column. For the balance left out blank columns, please mention 

     

 
            

 

# Quoting PAN No. in all the e-returns has become 100% mandatory w.e.f. 14-02-2008, 
hence ensure to fill- up this and also send a photocopy of PAN duly self-attested. If there 
is any difference between the name given in the supplier’s name and name given in the 
PAN card  then a note to explain the reason for the difference and the correlation 

  

RTGS* - “Real Time Gross Settlement”, NEFT** - “National Electronic Fund Transfer”. MICR- 
Magnetic Ink Recognition Character These “IFSC” Codes are unique numbers of each 
Branch – “ Indian Financial Services Code”. For some Branches boththe codes are the same 
and some Banks, may maintain one Code No. for RTGS and another Code No. for NEFT. 
Hence, please fill-up both the rows, even if it is the same. 
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‘x’ mark. We hereby declare that the particulars given above are correct and 
complete. If the transaction is delayed for reasons of incomplete or incorrect 

information, we would not 
hold MDL responsible. 
Date: Supplier’s Seal: Authorized Signature of the Supplier: 
Certified that the particulars as per Serial Numbers 2, 7 to 11 are correct as per our records. 

Date: Bank’s Stamp Authorized Signature of the Officer of the Bank. 
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Annex 6 

 

 
 

Proforma for Indemnifying the Employer against Contract labour Rules/regulations 
(On Non-Judicial Stamp Paper of appropriate value) 

To, 
Regional Director  
Reserve Bank of India 
Estate Cell BKC 
Mumbai  

 
Dear Sir/Madam 
 
Renovation of staff canteen and external area infront of staff canteen, RBI, BKC, Bandra 
(East), Mumbai.  
 
We, M/s ……………… (Name of contractor), hereby undertake that we shall comply with 
all the statutory rules/ regulations with regard to the employment of contract labour and 
their payment. 
 
We also hereby fully indemnify and keep indemnified the Employer, i.e. Reserve Bank of 
India, against payments to be made to the contract labour and for the observance of the 
laws in this regard without prejudice to our right to claim indemnity from our sub-
contractors. 

 
 

Yours faithfully, 
 
 

For    
 
 

Authorized signatory 
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Annex 7 

 

Proforma for Indemnifying the Employer against Patent Rights 
(On Non-Judicial Stamp Paper of appropriate value) 

 
Regional Director 
Reserve Bank of India 
Estate Cell BKC 
Mumbai  

 
Dear Sir/Madam 
 
Renovation of staff canteen and external area infront of staff canteen, RBI, BKC, Bandra 

(East), Mumbai.  

M/s  (Name of Contractor) hereby undertake to fully indemnify and keep indemnified the 

Employer i.e. Reserve Bank of India against any action, claim or proceeding relating to 

infringement or use of any patent or design or any alleged patent or design rights and shall 

ourselves pay any royalties, licence fees etc. which may be payable in respect of any article or 

part thereof included in the contract or damages, cost and charges of all and every sort that 

may be legally incurred in respect thereof. 

 
In the event of any claims made under or action brought against Employer in respect of any 

such matters as aforesaid, we shall, on being notified thereof, at our own expense, settle any 

dispute or conduct any litigation that may arise therefrom, provided that we shall not be liable 

to indemnify the Employer if the infringement of the patent or design or any alleged patent or 

design right is the direct result of an order passed by the Engineer-in-Charge in this behalf. 

Yours faithfully, 

For    
 
 

Authorized signatory 
 

NAME AND ADDRESS OF THE CONTRACTOR: 

SIGN & SEAL OF THE CONTRACTOR: 
Date:                                                                                                  Place 
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Annex 8 
 

FORMAT OF MEASUREMENT BOOK 
 
 
 

M.B.No                             Page No.   
 

 

 

 

 

 

 

 

 

 

Abstract of cost for Running/Final Bill 

Running Bill no: ………. 

M.B. No.    Page No.    
 
 

Seria
l No. 

Tende
r Item 
No. 

Description Quantity Rate 
₹ 

Unit Amount 
₹ 

1 2 3 4 5 6 7 
       
       

 
 

Part- II may be prepared taking into consideration buyback, if any, are there. 
  

Tender Full Measurements Quantity 
Item No./ 
Tender 

Description 
of item of 

 
No. L B D/H 

Page No. work      
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Annexure 9 

Proforma for Undertaking I Declaration / Certificate by the Bidder regarding 
country Sharing land border with India 

(To be submitted by bidders on their letter head duly sealed and signed by 
the authorized signatory) 

 

To,  

……………. 

 

Reserve Bank of India 

 

…………….. 

 

Name of Work: Renovation of staff canteen and external area infront of staff canteen, 
RBI, BKC, Bandra (East), Mumbai. 

 

I/ We...........................................(Name and address, including Country of 

location of bidder) have read and understood the contents of the Office 

Memorandum (OM)F. No.6/18/2019-PPD dated July 23, 2020 and its 

subsequent orders / revision issued by Public Procurement Division, 

Department of Expenditure, Ministry of Finance, Government of India 

regarding the restrictions on procurement from a bidder of a country 

which shares a land border with India. 

 

2. I/We certify that ............. (Name of the bidder) 
 

i. Is not from a country sharing landborder with India,or 
ii. Is from a country sharing landborder with India and has been 

registered with the Competent Authority, the certificate of 

which is enclosed,or 
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iii. Is from a country sharing land border with India where 

Government of India has extended lines of credit,or 

iv. Is from a country sharing landborder with India where 

Government of India is engaged in development projects. 

(Strike out whichever of the above is not applicable). 

3. I/We further certify that  ............................... (Name of bidder) 

fulfils  all requirements in this regard and is eligible to be 

considered under the provision of the above referred 

OfficeMemorandum and its subsequent orders / revision. I/We 

also undertake that even in case of contracts where we are 

permitted by the Bank /RBI to sub-contract I/we ............................ (Name 

of bidder)  will not sub-contract any work to a contractor from 

country(ies) sharing land border with India, unless such contractor 

fulfils all the requirements contained in the above referred office 

memorandum/ order. 

4. l/ We know and understand that, if this Undertaking / Declaration / 
Certificate submitted by us is found to be false, the Bank shall be free to 
reject / terminate our tender / Work Order and that the Bank shall also be 
free to initiate any legal action in accordance with law including forfeiting 
of Earnest Money Deposit / Performance Bank Guarantee / Security 
Deposit and / or debarring us from participating in tenders invited by the 
Bank in future. 

 
 

Signature and name of the authorized signatory of the Bidder 
 

With rubber stamp 
 
Place: 
 
Date: 
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           Annexure 10 

Grounds for debarment of firms from bidding: 

 

A bidder is liable for debarment/ disqualification from bidding on the following grounds: 

 

1 . If it is determined that the bidder has committed the following acts or omissions in 
contravention 

of the code of integrity: 

a. making offer, solicitation or acceptance of bribe, reward or gift or any material 

benefit, either directly or indirectly, in exchange for an unfair advantage in the 

procurement process or to otherwise influence the procurement process. 

b. any omission or misrepresentation that may mislead or attempt to mislead so 

that financial or other benefit may be obtained or an obligation avoided. 

c. any collusion, bid rigging or anticompetitive behavior that may impair the 

transparency, fairness and the progress of the procurement process. 

d. improper use of information provided by the procuring entity to the bidder with 

an intent to gain unfair advantage in the procurement process or for personal gain. 

e. any financial or business transactions between the bidder and any official of the 

procuring entity related to tender or execution process of contract: which can affect 

the decision of the procuring entity directly or indirectly. 

f. any coercion or any threat to impair or harm, directly or indirectly, any party or 

its property to influence the procurement process. 

g. obstruction of any investigation or auditing of a procurement process. 

h. m_aking false declaration or providing false information for participation in a 

tender process or to secure a contract; 

i. failed to disclose conflict of interest. 
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j. failed to disclose any previous transgressions made in respect of the provisions 

of subclause (i) with any public institution/ entity in India or any other country during 

the last three years or of being debarred by any public procuring institution/ entity. 

 

2. For any actions or omissions by the bidder other than violation of code of integrity, 
which in the opinion of the Bank warrants debarment, for the reasons like supply of sub-
standard material, non-supply of material, abandonment of works, sub-standard quality 
of works, failure to abide terms of the tender etc. 

 

3. If the bidder has been convicted of an offence- (a) under the Prevention of Corruption 
Act, 1988; or (b) the Indian Penal Code or any other law for the time being in force, for 
causing any loss of life or property or causing a threat to public health as part of 
execution of a public procurement contract.  
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Annexure 11 

Undertaking for declaration of debarment by public institution(s): 

{To be submitted by the tenderer on their letterhead) 

 

 

Name of Work: Renovation of staff canteen and external area infront of staff canteen, 
RBI, BKC, Bandra (East), Mumbai. 

 

 

1. I/We .... .. ....... .. .................... (Name of the bidder) declares that: 

 

a) I/we or any of our allied firm* is/ are not debarred/ suspended/ blacklisted by any 
public institution / entity in India or any other country as on ... ....... .... (last date of 
submission of bid) . 

 

b) I/ We or any of our allied firm* have not made any transgression in respect of the 
code of integrity (as mentioned in the tender) with any public institution / entity in India 
or any other country in last three years as on .. ..... .......... . (last date of submission of 
bid). 

 

c) we will inform the Bank in writing, in case, I/we or any of our allied firm• is/are 
debarred/ suspended/ blacklisted by any public institution/ entity in India or any other 
country on or before award of work for the captioned work. 

 

 

2. I/We ...... ...... ... ........... ........ . (Name of the bidder) declare that I/we or our allied 
firm* ... .... .......... .. ........ (Name of the allied firm(s)) is/ are debarred / suspended / 
blacklisted by .. .. .. ...... .......... ........ (Name and address of public institution in India or 
any other country) and the same effective upto ............. (date). A copy of such letter is 
attached for your information and record. 
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(seal and signature of the bidder) 

 

Date 

 

Place 

 

 

(Note: strike out one of the above two declarations which is not applicable) 

*Allied firm: A firm would be termed as "allied firm" if the management is common, or 
substantial or majority shares are owned by the banned/ suspended firm and by virtue of 
this it has a controlling voice. Further all successor firms will also be considered as allied firms 
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Unpriced Schedule of Quantities 
SR 
NO 

PARTICULARS No. Unit 
A Staff canteen area     

1.00 Dismantling Work:-     
  Dismantling of existing brick walls  including plaster, lintel, 

partition walls, all types of flooring including its bed mortar, 
skirting, Dado, old Plaster, platform, counters, wall tiles 
PCC below floor up to parent slab cladding, false ceiling, 
partitions, panel, molding,doors, door frames all hardwares 
of any, and all hardwares all Existing Plumbing supply lines 
(Concealed/Exposed),  piping's, valves, fittings, fixtures 
etc.and carting away the unused dismantled materials, 
debris from the Canteen of C7 Building to the outside of 
the Bank`s premises through trucks / lorry etc. to the 
dumping yard / any other area designated by the local 
Municipal Corporation / Local Authority.Contractor should 
verify the actual qty of dismantling before quoting their 
rates for the same.  

1 Job 

  Approximate quantities for dismantling are as follows: 
Brickwork - 50 SQM 
Flooring- 310 SQM 
Wall tiles- 250 SQM 
False ceiling- 230 SQM 
Aluminium and glass partitions- 80 SQM 
Rolling Shutter- 3 Nos 
Door -1 No 
Wash Basin Counter- 1 
Granite counter -1 

    



 
 

150  

Renovation of Toilet Blocks at four floors at C-7 
building, RBI, BKC, Bandra (East), Mumbai. 

  Note-  
i) Completion Standards: Upon completion, the site shall 
be inspected for any remnants, and the area shall be left 
in a condition ready for future construction work as per the 
Bank’s Engineer's instructions. 
ii) The rebate for the  for the value of all salvageable 
materials recovered during the dismantling process shall 
be considered while quoting the rates.    
iii) The rate shall be inclusive of materails, tools,labours, all 
loading and unloading, scaffolding, transporation, 
removing debris out of premises all complete as directed 
by the Bank's Engineer. 

    

        
  Civil Work:-     
        
2 PCC Levelling Course     
  Providing and laying Plain Cement Concrete PCC 1:3:6 

(Cement 1: Sand 3: Coarse Aggregate 6) in levelling 
coarse in proper line and level, curing, etc. all complete as 
directed by the Bank`s Engineer. The cement used shall 
be  Portland Pozzolana Cement (PPC) of 43/53 grade, 
while the coarse sand will be clean and well-graded, free 
from organic impurities or excess silt, to ensure proper 
bonding and durability. 

17.00 CUM 

  Existing RCC slab surface shall  be cleaned thoroughly to 
remove any dust, debris, or loose particles. If the base is 
uneven, it will be leveled using appropriate methods to 
ensure a uniform thickness of the concrete layer. 

    

  The junction boxes shall be anchored into the base before 
PCC is laid to ensure the junction boxes remain fixed in 
position. The boxes will be covered or protected during the 
concrete laying process to prevent any ingress of cement 
or sand into the openings.  

    

  The concrete will be compacted using hand tools or 
mechanical tampers to remove any air pockets and 
achieve a dense, solid surface. The junction boxes will be 
checked during the process to ensure they remain in the 
correct position. 

    

  After compaction, the surface will be floated or troweled to 
provide a smooth, even finish. Care will be taken to 
maintain the required line and level, especially around the 
junction boxes. 
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  The laid concrete will be kept wet by covering it with damp 
hessian cloth or by sprinkling water periodically for a 
minimum period of 5 days to ensure proper curing and 
strength development. 

    

3 Brickwork     
  Providing and constructing  single brick thick  masonry 

partition  walls by  using  well  burnt  good quality  locally  
available  full-size bricks in Ready  Mix  Mortar   of  
approved     manufacturer,  providing   intermediate    
stiffener course at every 9th layer of brick work with RCC 
band  with    2    nos.    8mm    dia.    steel    rebar    laterally 
supported  by  8mm  dia.  steel  bar  pins  @  300mm  c/c,    
racking    the    joints, curing,  cleaning,  etc.  including  
providing  necessary scaffolding, etc. all complete as  
directed   by  the   Bank’s   engineer.   The   rate shall also 
include all required shuttering/centering/all materials, tools 
required for completion of work. 

140.00 SQ 
MT 

4 Polymer Plaster Repairs:       
Providing and repairing the damaged R.C.C members like 
columns, roof slabs, beams, lintels, etc. comprising the 
following: 
(i) Carefully dismantling and removing the loose / spalled 
plaster / concrete to expose off intact R.C.C surface / 
corroded reinforcement steel bars using hammer and 
chisel or any other approved methods, thoroughly cleaning 
the exposed surfaces of R.C.C members using clean water 
/ rust removers and wire brush, etc. including necessary 
scaffolding as directed by the Bank's Engineer. 

40 Sqm 

 
(ii) Thoroughly cleaning corroded reinforcement steel bars 
including removing the rust using chisel, hammer and 
using approved quality and make rust removing solution / 
chemicals, providing and applying a coat of zinc based 
corrosion passivator to exposed surfaces of old 
reinforcement steel bars  and SBR based cementitious 
bonding cum barrier coating of approved make as per 
manufacturer's specifications admixed with ordinary 
portland cement to exposed concrete surfaces with all 
approved materials as directed by the Bank's Engineer. 
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(iii) Providing and rendering cement plaster of required 
thickness (up to 30 mm ) using ready mixed polymer 
modified mortar of approved make for structural repairs of 
R.C.C members. If the thickness of plaster is more than 15 
mm, the plaster has to be rendered in two layers after 
allowing curing period for the first layer and application of 
SBR based cementitious bonding coat of approved 
materials over the first layer, etc. complete all as directed 
by the Bank’s Engineer. 

    

 
iv) The rate shall include providing, erecting and removing 
necessary scaffolding, curing of  plaster etc. all  complete 
as directed by the Bank's Engineer. 

    

5 Readymix cement plaster      
Providing and applying average 15 mm thick internal 
plaster in single coat on wall surface by using Ready Mix 
Mortar of approved make  including  applying  a  base/dash 
cement  mortar  coat  to brick  wall  surface after applying  
cement slurry,  providing required scaffolding, curing, etc. 
and finishing the plaster surface   smooth  to receive further 
finishes with  punning/paint, etc. all complete as directed 
by the Bank’s Engineer. 

210.00 SQ 
MT 

6 Chemical waterproofing coat to interior wall surfaces 
at dampness affected area: 

    

 
Providing and applying two or more coats of approved 
chemical treatment on the wall plaster surface over one or 
more coat of water proofing putty wherever directed to 
prevent capillary seepage/ dampness including surface 
preparation by scrapping the thoroughly the top layers of 
paint/ putty/plaster as per requirement to expose the 
plaster/brick surface to the satisfaction of the Bank's 
Engineer, etc. all complete. 

125.00 SQ 
MT 

  The rate quoted should include for the cost all materials, 
labour, tools & plants, scaffolding, disposing off the debris 
from the colony premises including proper 
covering/protecting of all plumbing, carpentry & electrical 
fittings/fixtures, furniture, if any and cleaning of the 
area/floor, glass pane, etc. complete as directed 

    

7 CORE CUTTING: Making core drill holes in existing R.C.C 
walls or beams for the installation of propeller/exhaust fans 
of required size by hiring necessary core cutting tolls 
including scaffolding., etc. all complete as directed by the 
Bank`s Engineer. 

4.00 Nos. 
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  Plumbing Work:-     
8 Providing and fixing 20 mm dia. CPVC Class 1 SDR 11 

pipes confirming to IS:15778 with IS mark, having thermal 
stability for hot and cold water supply, including all CPVC 
plains and brass threaded fittings as concealed line in wall 
including fixing the pipe with necessary clamps and 
concealing with CM 1:4 , testing the pipe lines for its 
watertightness, etc. complete all as directed by the Bank`s 
Engineer. The rate shall also inculsive of making chases 
of size 70mm X 70 mm in wall & filling with cement mortar, 
etc. all complete as directed. 

25.00 RMT 

  Note:The provision of necessary brass threded fittings 
shall be provided in pipe lines for fixing two way bib cock, 
angle cock, stop cock,  etc. 

    

9 Providing and fixing 32 mm dia CPVC Class 1 SDR 11 
pipes confirming to IS :15778 with IS mark, having thermal 
stability for hot and cold water supply, including all CPVC 
plains and brass threaded fittings as concealed line in wall 
including fixing the pipe with necessary clamps and 
concealing with CM 1:4, testing the pipe lines for its 
watertightness, etc. complete all as directed by the Bank`s 
Engineer. The rate shall also inculsive of making chases 
of size 70mm X 70 mm in wall & filling with cement mortar, 
etc. all complete as directed. 

10.00 RMT 

10 Providing & fixing unplasticized polyvinyl chloride (uPVC) 
Pipe confirming to IS4985:2000,PN6KG.f/cm2 with PVC 
pressure fittings complete with all fittings ( door / plain) viz  
junctions, tees, cowl, solvent /rubber ring joints including 
cutting and making good the walls and floors wherever 
required etc., all complete as directed by the Banks’ 
Engineer. uPVC solvent cement and cost of cutting chases 
and making good the same including testing of joints, 
necessary scaffoldings, etc. all complete as directed by the  
Bank`s  Engineer.    

    

10.1 40 mm dia 10.00 RMT 
10.2 75 mm dia 20.00 RMT 
10.3 110 mm dia 15.00 Rmt  

        
11 Providing and fixing the following plumbing/sanitary 

fixtures of approved make & model  with all necessary 
fittings /fixtures.   

    

11.1 CP brass Angle Cock with Basic price of ₹ 1200 /- each no 
(Exclusive of GST) 

5 Nos  
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11.2 CP brass 2-way Angle cock with Basic price  ₹1800/- each 
no (Exclusive of GST) 

2 Nos  

11.3 Providing and fixing commercial-grade Grade SS-316 
stainless steel square floor trap of required size with a 
traffic-rated top grating, dynamic internal multi-directional 
water seal trap, and an integrated, deep-perforated 
removable silt/waste strainer tray. Basic price of floor SS 
floor trap is ₹ 6000/- each no (Exclusive of GST) 

1 Nos  

11.4 CP Brass Bib cock with Basicprice of Rs.3000/-per 
nos(exclusive of GST) 

5 NOS 

11.5 CP brass Concealed Stop Cock with basic price ₹1600/- 
each no (Exclusive of GST)  

2 Nos  

11.6 SS 316 heavy quality floor grating with Basicprice of Rs 
4500/- each (Exclusive of GST) 

1 Nos  

        
12 Wash Basin:      
  Providing and fixing   hand wash basin over granite stone 

countertop of approved make, model and shade. 
Supplying and fixing heavy quality C.P. Brass fittings of 
approved make viz. 32 mm C.P brass waste fitting, CP 
bottle trap, sensor based pillar cock (long body) of 
approved make and model for  hand wash basin, waste 
coupling etc. including painting of fitting and brackets, 
making good the walls, floors, slab wherever required as 
directed by the Bank's Engineer.  
Basic rate wash basin  is ₹8,000/- per piece, sensor 
based pillar cock is ₹8,475/- per piece (all excluding 
GST) 

5 NOS. 

        
  Flooring, Wall Tile & Counters:-     

13 Vitrified Tiles     
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Providing and laying Glazed Vitrified tiles polished finish in 
floor in size 600mm x1200 mm or any other approved size 
(thickness to be specified by the manufacturer) with water 
absorption less than 0.08% and conforming to 15:15622, 
of  approved brand & manufacturer, in all colours and 
shade, laid on 25-40 mm thick cement mortar 1:4 (1 
cement: 4 coarse sand) jointing with grey cement slurry 
@3.3 kg/sqm including grouting the joints with white 
cement and matching pigments etc. The tiles must be cut 
with the zero chipping diamond cutter only. Laying of tiles 
shall be done with the notch trowel, plier, wedge, clips of 
required thickness, leveling system and rubber mallet for 
placing the tiles gently and easily.  
Basic rate of vitrified tiles = ₹ 1400/- per sqm exclusive 
of GST at site  

170.00 SQ 
MT 

        
14 Same as above item no. 13, but Moraccan Tile of size 

600mm X 1200mm in Passage Area of Dining Hall. 
Basic Rate of tile = Rs.1300/- per Sqm exclusive of GST 
at site 

60.00 SQ 
MT 

        
15 Same as above item no. 13, but vitrified matte finish tiles 

of size 600 x 600 mm in kitchen area.  
Basic Rate of tile = Rs. 900/- per Sqm exclusive of GST 
at site. 

75.00 SQ 
MT 

        
16 Vitrified tile skirting:      

i) Providing and fixing 150 mm height skirting cut out from 
1200 x 600 mm or approved size, fully vitrified tiles of 
approved make in all colour and shade, laid over a backing 
of Readymix mortar of required thickness in true plumb 
and line & set with grey cement paste including filling joints 
with white cement paste admixed with matching pigment, 
machine grinding and buffing of the exposed edges / sharp 
corners, curing, cleaning, etc. all complete as directed by 
the Bank’s Engineer. 
The rate shall also include repairs to old damaged wall 
plaster due to difference in height of the existing skirting 
and new skirting and finishing to match with the adjacent 
surface. 
Basic rate of vitrified tiles = ₹ 1400/- per sqm exclusive 
of GST at site 

170.00 R MT 
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17 Same as above item no. 16 but 100mm high Skirting in 
Kitchen Area . 
Basic Rate of tile = Rs. 900/- per Sqm exclusive of GST 
at site. 

90.00 R MT 

18 Glazed ceramic wall tiles     
  (i) Providing  and  fixing  1st  quality  Ceramic  glazed  

designer’s  wall  tiles  of approved  make,  in  all  colour,  
shades  of  any approved  size  in  skirting,  dado, etc. over 
a minimum 15 mm thick backing coat of plaster in Ready 
Mix Mortar, jointing  with  grey  cement  paste  in  proper  
line  and  leve  including  pointing  in white   cement   mixed   
with   pigment   of   matching   shade,   cleaning,   etc.   all 
complete as directed by the Bank`s Engineer. 

    

  (ii)  Providing  and  applying  dash  coat  plaster  with  same  
redy  mix  mortar  for making up the broken brick surface 
prior to backing plaster. 

    

 
The basic price of  Ceramic tile is  Rs. 750/- per Sqm 
exclusive of GST at site. 

260.00 SQ 
MT  

  Note:  A  suitable  price  adjustment  shall  be  considered  
based  on  purchased rate agreed by the Bank only for 
fixed measured quantity 

    

        
        

19 Providing and constructing L shaped granite Serving 
Counter as per the drawing and following 
sepecifications: 

3.00 SQM 

  i) Height of service counter till granite top shall be 750 mm 
from the floor tiles.  

    

  ii) Vertical support shall be sandwith type constrcution 
made out of one side polished 25-30 mm thick cuddapah 
stone and filled with ready mixed mortar of approved 
manufacturer. The sandwitch type vertical supports shall 
be provided at every 900 mm clear spacing and at junction 
of L-shape counter. 

    

  iii)  The counter shall be in single piece of 16-20 mm thick 
Telephone Black granite stone 600 mm width fixed over 
25- 30 mm thick Black Cuddappa, sandwitch type 
construction with necessary bed of cement mortar, by 
making chases/zari in walls upto 75 mm deep & filling by 
ready mixed mortar with necessary round moulding. 
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   iv) The vertical facia patti to cuddapah support and 
horizontal facia patti at granite top shall be provided with 
16-20  thick Telephone Black granite stone with necessary 
tile/stone adhesive, etc. complete as directed. 

    

  v) The cuddapah stone shelf shall be provided in every 
compartment of under storage of service counter including 
making necessary grooves in kuddapah stove vertical 
supports. 

    

  vi) The rate shall be inclusive of all  material,  labour,  
cutting, fixing  with  cement  mortar  and  araldite curing 
polished and cleaning   etc. complete.  (Top mesaurment 
will be considered for billing purpose) 

    

        
20 TELEPHONE BLACK GRANITE WASH BASIN 

COUNTER :  
3.50 R MT 

  i) Providing and constructing wash basin counter as per 
the drawing in single piece of 16-20 mm thick Telephone 
Black granite stone 600 mm width(clear size) fixed over 
25- 30 mm thick Black Cuddappa, sandwitch type 
construction laid over 20-25 mm thick bed ready mixed 
mortar of approved manufacturer,  fixing in wall by making 
chases/zari upto 75 mm deep & filling with ready mixed 
mortar, joints treated with white cement, mixed with 
matching pigment, epoxy touch ups, including rubbing, 
curing, round moulding and polishing of edges to give high 
gloss finish, profile cutting in granite and cudappa of 
required size of Wash basin including making hole in 
granite/kuddappa stone (if required) to receive pillar cock 
for wash basin, etc. complete as directed by the Bank`s 
Engineer. 

    

  ii) At one end, 600 mm vide vertical support shall be 
provided with sandwitch type construction of one side 
polished cuddapah and granite stone and other support 
shall be provided by embedding granite/kuddapah stone in 
wall including making necessary chases in wall and filling 
with ready mixed mortar. 

    

  iii) The approximate length of wash basin counters are  
2.15m & 1.30 m at two different location and finished width 
of granite top is 600 mm. 

    

  iv) The rate shall be inclusive of providing and fixing under 
counter shutters made of 18mm thick BWP ply, with 
approved 1mm thick laminate pasted along with all fittings 
and fixtures.  
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21 WATER DISPENSER GRANITE COUNTER     
  i) Providing and constructing wash basin counter as per 

the drawing in single piece of 16-20 mm thick Telephone 
Black granite stone 600 mm width(clear size) fixed over 
25- 30 mm thick Black Cuddappa, sandwitch type 
construction laid over 20-25 mm thick bed ready mixed 
mortar of approved manufacturer,  fixing in wall by making 
chases/zari upto 75 mm deep & filling with ready mixed 
mortar, joints treated with white cement, mixed with 
matching pigment, epoxy touch ups, including rubbing, 
curing, round moulding and polishing of edges to give high 
gloss finish, profile cutting in granite and cudappa of 
required size of Wash basin including making hole in 
granite/kuddappa stone (if required) to receive pillar cock 
for wash basin, etc. complete as directed by the Bank`s 
Engineer. 

1.60 R MT 

  ii) At one end, 600 mm vide vertical support shall be 
provided with sandwitch type construction of one side 
polished cuddapah and granite stone and other support 
shall be provided by embedding granite/kuddapah stone in 
wall including making necessary chases in wall and filling 
with ready mixed mortar. 

    

  iii) The rate shall be inclusive of providing and fixing under 
counter shutters made of 18mm thick BWP ply, with 
approved 1mm thick laminate pasted along with all fittings 
and fixtures.  

    

        
22.0

0 
Used plates COUNTER :  3.00 R MT 

  i) Providing and constructing used plates counter as per 
the drawing in single piece of 16-20 mm thick Telephone 
Black granite stone 600 mm width(clear size) fixed over 
25- 30 mm thick Black Cuddappa, sandwitch type 
construction laid over 20-25 mm thick bed ready mixed 
mortar of approved manufacturer,  fixing in wall by making 
chases/zari upto 75 mm deep & filling with ready mixed 
mortar, joints treated with white cement, mixed with 
matching pigment, epoxy touch ups, including rubbing, 
curing, round moulding and polishing of edges to give high 
gloss finish, profile cutting in granite and cudappa, etc. 
complete as directed by the Bank`s Engineer. 
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  ii) At one end, 600 mm vide vertical support shall be 
provided with sandwitch type construction of one side 
polished cuddapah and granite stone and other support 
shall be provided by embedding granite/kuddapah stone in 
wall including making necessary chases in wall and filling 
with ready mixed mortar.The sandwitch type vertical 
supports shall be provided at every 900 mm clear spacing 
and at junction of L-shape counter. 

    

  iv) The rate shall be inclusive of providing and fixing under 
counter shutters made of 18mm thick BWP ply, with 
approved 1mm thick laminate pasted along with all fittings 
and fixtures.  

    

        
23.0

0 
Providing  and  laying  telephone  black  /  Amba  White  /  
Cadburybrown  /  Ruby  red  /  Ocean Brown granite stone 
of 18 to 20 mm thick for door frame/ dado/ window boxing 
etc. with grey cement paste including 15 mm thick backing 
coat cement plaster in ready mixed cement including filling 
joints with polymer base filler nosing/moulding the sharp 
edges wherever necessary, curing,  etc. complete all as 
directed by the Bank`s Engineer. The door frame of granite 
shall be  making by providing two stage constrcution of 
granite stones for fixing door shutter. 
Note: 1) Basic rate of Granite = ₹ 2800 /- per sqm exclusive 
of all taxes/GST 
2) The quoted rate shall include the cost for extra thickness 
of backing plaster, if so required to get smooth and even 
surface as per site conditions. 

10.00 SQM 

        
  False Ceilling: -     

24 Gypsum board plain ceiling     
  Providing and fixing plain 12.5 mm thick Gypsum board 

(PL) false   ceiling   at all height,  including  providing  and  
fixing  of  frame  work  made  of  special  sections,  power 
pressed from M.S. sheets and galvanized with zinc-
aluminium coating of 150 gms/sqm (both side inclusive)  at  
almost  3.0  to  3.5  meter  height   above  the  existing  
floor finish  level, suspended  from  the  existing  RCC slab  
approximately  0.8  to  1.2  meter below   the soffit level all 
as per the specifications of the approved manufacturer and 
consisting following : 

120.00 SQ 
MT 



 
 

160  

Renovation of Toilet Blocks at four floors at C-7 
building, RBI, BKC, Bandra (East), Mumbai. 

  i) Angle cleats of size 25 mm wide x 1.6 mm thick  with 
flanges of 27 mm and 37mm, at 1200 mm centre to centre, 
one flange fixed to the ceiling with dash fastener  8  mm  
dia  x  45 mm  long  with  6mm  dia  bolts,  other  flange  of  
cleat fixed to the angle hangers (vertical suspension) of 
25x10x0.50 mm of required length with nuts  & bolts  of 
required  size and   other end of angle hanger fixed with 
intermediate G.I. channels 45x15x15, of 0.9 mm thickness 
running at the spacing of 1200mm centre to centre. 

    

  ii) Ceiling section 0.5  mm thick  of size 80x53x26mm shall 
be fixed, 600 mm centre to centre, to G.I. intermediate 
channel  in a perpendicular direction with connecting clips 
made out of 2.64 mm dia x 230 mm long G.I. wire at every 
junction. 

    

  iii)   Perimeter  channels  0.5  mm  thick  28  mm  high  
having  flanges  of  20  mm and 30 mm  long, fixed  to 
wall/partition as per manufactuerers specifications. 

    

  iv)  fixing  of  gypsum  board  to  ceiling  section  and  
perimeter  channel  with  the help of  dry wall screws of 
required size at spacing reccomended by manufacturer, 
including jointing and  finishing  to  a  flush  finish  of  
tapered  and  square  edges  of  the  board  with 
recommended   jointing   compound,   jointing   tapes,   
finishing   with   jointing compound , all as  per 
manufacturer's  specification and also  including  the  cost  
of  making  openings  for  light  fittings,  grills,  diffusers, 
cutouts made with frame of perimeter channels suitably 
fixed, etc. all complete as directed by the Bank`s Engineer. 

    

  The  rate  shall  also  suitably  include  for  the following 
at no extra cost 

    

  a) For   obtaining   required   designs,   patterns, drops, 
sunk-ins, etc. 

    

  b) For providing trap doors of required sizes and numbers  
preferably  of  2’  x  2’  size  at  directed locations along 
with necessary similar G I frame work. 

    

  c) Providing   required   scaffolding   as   per   site 
requirement or as instructed by Bank’s Engineer. 

    

  d) Any additional ply supports required for, Light fittings, 
HVAC grilles or openings etc 

    

  Mode  of  measurements:  The total provided flat surface  
area of  Gyp  board of false ceiling shall be  measured  for  
billing  purpose.   
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25 SUPPLY & INSTALLATION OF METAL BAFFLE 
CEILING  

    

  Supply of acoustic and fire retardant metal baffle ceiling 
formed out of 0.50 mm thick (TCT) Galvanized steel 
100mm Height with 50mm Width (spacing 100mm 
between two panels) plain Galvanized Linear Baffle panel 
/ U Shape panel open Metal false ceiling with electro 
statically powder coated together with necessary grid 
components Viz; GS 0.60mm thick Baffel Carrier – 
2400mm, GS 0.50mm Thick Carrier Coupler, GS 0.50mm 
thick 100mm x 20mm S S White Edge Profile, GS 4mm dia 
Wire rod, GS 0.50 Baffel panel Coupler etc. complete all  
as per the requirement of the site.  

120.00 SQM 

  The rates shall be inclusive of providing supporting 
structures in required thickness plywood and approved 
support system anchored to true ceiling for hanging light 
fittings/sound system etc. 

    

        
26 POP Punning  730.00 SQ 

MT 
  Providing and applying Plaster of Paris (POP) punning on 

prepared wall and ceiling surfaces to obtain a smooth, 
even, and finished surface suitable for painting or other 
specified finishes, complete in all respects, as shown on 
drawings or as directed by the Bank`s Engineer. 

    

  The surface to receive POP punning shall be clean, sound, 
dry, and free from dust, grease, loose plaster, oil, or any 
other deleterious material. Any unevenness, cracks, or 
defects in the base plaster shall be rectified prior to 
application. The substrate shall be lightly moistened where 
required to ensure proper adhesion. 

    

  POP punning shall be carried out using freshly prepared 
plaster of paris of approved quality, mixed in clean water 
to the correct consistency and applied uniformly by skilled 
workmen using steel trowels.  

    

  The finished surface shall be smooth, level, and free from 
undulations, cracks, trowel marks, air bubbles, pinholes, or 
stains. Junctions with beams, columns, slabs, openings, 
and other surfaces shall be neatly finished with sharp, 
straight lines. Corners and edges shall be true and 
uniform. 

    

27 Acrylic (Plastic ) emusion paint 730.00 SQ 
MT 
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  Providing and applying two or more coats of Premium 
quality 100% Acrylic emulsion paint over one coat of 
cement primer of approved make & shade on ceiling, walls, 
columns etc. in desired shades and finishes (roller/spray 
finish, etc. as per site requirements). Preparing the surface 
smooth by scraping, sand papering & filling the 
unevenness and undulations with putty, etc. complete all 
as directed by the Bank`s Engineer. Rate are inclusive for 
the cost of scaffolding, removal of debris out of Bank’s 
premises with all leads & lifts etc., all complete. 

    

28 Texture paint for columns 50.00 SQ 
MT 

  i) The surface to be painted shall be thoroughly cleaned to 
remove dirt, grease, loose particles, and old paint using 
wire brushes, sandpaper, or water jet cleaning. Any cracks 
or surface defects shall be repaired with a cement-based 
putty or exterior-grade filler, and the surface shall be 
leveled to ensure a smooth and uniform base. 

    

  ii) Providing and applying desired thichness of POP 
punning on the surface before the paint is applied. 

    

  iii) A coat of exterior-grade primer shall be applied to the 
prepared surface, ensuring proper adhesion of the 
textured paint and enhancing its durability. 

    

   iv) Providing and applying texture paint of approved make 
over a coat of exterior grade primer and ensuring a 
durable, weather-resistant, and aesthetically appealing 
finish with a unique texture effect.The textured paint shall 
be a ready-mix acrylic-based texture coating from an 
approved brand, designed for both exterior and interior 
applications. The paint shall provide a weather-resistant, 
impact-resistant, and fade-resistant finish, available in a 
range of textures, including fine, medium, or coarse, as per 
the Bank`s approval. The paint shall be applied in a single 
or double coat, depending on the texture required, using 
specialized tools such as trowels, rollers, or spray 
equipment to achieve the desired pattern or effect. 

    

  v) The rate shall be inclusive of all tools, material, labour, 
H frame scaffolding, all lead and lifts, removing the debris 
out of Bank's premises at designated Municipal ground all 
complete as advised by Bank's engineer. 

    

        
  Carpentary:-     
  Cashier Cabin     
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29.0  Cashier Cabin:-Providing & Fixing partly glazed and partly 
opaque partition which includes aluminium framework of 
clear grid size 600mm X 600mm using aluminium hollow 
square section of size  50mm X 50mm X 1.6mm thick, 
single layer 12mm thick BWP plywood conforming to IS 
710 screwed on both side on both side till 4 feet and 
finished with approved make 1mm thick decorative 
laminate and 10mm thick toughened safety glass on top. 
The junction of the partition with masonry & all penetration 
through the partition has to be treated with approved high 
quality sealant. The framework has to be done from 
finished floor level up to soffit level. Necessary wooden 
framework to be added at door junctions, any other critical 
areas etc. All other fixing details such as deflection 
provision, switchbox baffling, etc. Basic rate of laminate = 
₹1350/Sq mt 

1.00 Unit 

  The top portion of partition above glazing till false ceiling 
level shall have a similar finshed as lower solid portion of 
partition.  

    

  Rate shall be inclusive of making any size hole in the glass.     
  The internal 50mm × 50mm aluminium framework must 

extend above the false ceiling level and be rigidly anchored 
to the R.C.C. true ceiling (slab) using M8 / M10 anchor 
fasteners or dash fasteners. 

    

  Payment shall be made only based on the visible surface 
area, measured from finished floor level up to the false 
ceiling height. 

    

  The glass panels shall be fixed and retained using 
hardwood / BWP plywood wooden glazing beading pattis 
(minimum 12 mm thick), finished to match the adjacent 
laminate finish, and securely fixed to the aluminium 
framework with concealed fasteners, complete with EPDM 
rubber gaskets on both sides, ensuring a tight, vibration-
free, rattle-free, and neatly finished installation, complete 
in all respects. 

    

  Providing and pasting firmly a wrinkle free Razor frosted 
tape/film over the glass panels or glazed shutters  of  the  
partitions  in  given  pattern  and design.   All   completely   
done   in   workmanship like manner as directed by the 
Bank’s Engineer. 

    

  The cost shall include the provision of one partly glazed 
partly opaque door using 30mm thick flush door of 
approved make   as per following specifications: 

    

  i) Approximate size of shutter - 0.90 mx 2.10m     
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  ii) 10 mm thick toughened glass shall be fixed partially for 
vision of approx size –  450mm X 600mm by providing  
required  joint less teak wood bidding/moulding on both 
side of the glazed portion around the vision opening. 

    

  iii) Providing & fixing teak wood patti  of  size - 1 1/2’’x1/2’’  
on  the  periphery of door shutter and finished with  French  
polish 

    

  iv)  Rate  shall  include  providing  and  fixing  necessary  
hardware  like  brass Hinges  of  size-4''x1  1/2''-03  nos.,  
Mortise  lock  with   handle,   Door   closure, Brass  heavy  
duty handle-size-6’’ of 2 Nos. etc. complete. 

    

  v) Rate  shall  include  providing  and  fixing approved make 
frosted film in approved design to the glass. 

    

  v)  The  door  shall  be  finished  with  1mm  thk  laminate  
of  approved  make and shade. Basic rate of laminate = 
₹1350/Sq mt (Excluding GST) 

    

  Approx size of cabin: 1.8m X 1.8m (LxB)     
        

30.0  Cashier Desk: Providing & Making desk with storage and 
drawer with all necessary fittings and fixtures using 19mm 
thk BWP ply conforming with IS 710 for top and leg 
supports and finished with 1mm thick laminate with 
necessary adhesive, screws/nail, etc. all complete as per 
drawing and as directed by the Bank`s Engineer. Approx 
size of table -1.8m X 0.6m.  Basic rate of laminate = 
₹1350/Sq mt (Excluding GST) 

1.00 Unit 

        
31.0  False Window-  7 Nos. 

  Providing and fixing custom wall-mounted faux 
architectural arched window light panels of approx size 2.3 
SQM 

    

  Frame/Grill Construction: CNC-routed curved template 
with 12 mm thick flexi-ply and normal ply of ISI mark 
approved make, etc. all complete with closing all gaps in a 
aesthetically pleasant and stable manner.  

    

  Providing and fixing 1mm thick decorative laminate of 
approved make on all exposed surfaces with 
necessary adhesive, screws, nail, etc. complete. 

    

  Diffuser Media: Providing and fixing 3mm thick high-
diffusion milky acrylic sheet to eliminate LED hot spots and 
emit uniformly warm amber glow. 
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  The rate shall be inclusive of all material, labour, 
fittings and fixtures all complete as directed by The 
Bank's Engineer.  

    

  
 

    
32.0  Canteen Main Door-  3.50 SQ 

MT 
  Providing and fixing in position fully glazed aluminum door 

made up of extruded and anodised aluminium sections of 
approved make and of size 63.5 mm x 38.10 mm x 2.0 mm 
thk , 47.62 mm x 10.16 mm x 1.74 mm thk (wt. 
0.881kg./Rm) for outer frame, 47.62 mm x 10.16 mm x 
1.74 mm thk (wt. 0.881 kg/Rm) for top rail, 95.25 mm x 
25.40 mm x 2.0 mm thk (wt. 1.519 kg/Rm) for bottom rail, 
25.0 mm x 44.45 mm x 2.40 mm thk (wt. 0.918 kg/Rm) for 
lock rail, 47.62 mm x 44.45 mm x 1.88 mm thk (wt. 0.943 
kg/Rm) for vertical of shutter (hinges side), 47.52 mm x 
44.45 mm x 1.95 mm thk (wt. 0.936 kg/Rm) for vertical of 
shutter (latch side), clip weighing 0.097/kg/Rm., with 5 mm 
thick plain / frosted / tinted glass in shutter including 
neoprene gasket, fixtures, fastenings and accesories like 
hinges, locking arrangement, door closer etc., complete as 
directed by the Bank`s Engineer. (Note: anodic film must 
not be less than 15 microns i.e. AC-15 s per IS, the 
anodizing must be scaleted by keeping the anodized 
section in boiling de-anodized water for a period of one 
hour) 

    

        
33.0  Flush Doors     

  Providing and fixing flush door shutters (Single or double) 
of 30 mm nominal thickness, constructed using a solid core 
as per IS:2202 (Part I) standards.  

5.00 Sq Mt. 

  The door shutter shall be finished on both sides with 
1.0mm thick laminate of approved make, shade, and 
texture as per the architect’s selection. Laminate sheets 
shall be bonded using synthetic resin adhesive and 
pressed to avoid bubbles or surface undulations. All 
vertical and horizontal edges shall be finished with 
machine-applied PVC edge banding (minimum 0.8mm 
thick) to match the laminate or contrast as per design. 
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  The door shutter shall be hung on a solid wooden door 
frame of section size not less than 100mm x 75mm, 
fabricated using seasoned salwood, chemically treated for 
termite resistance and kiln dried to reduce moisture 
content. The frame shall be fixed securely to the masonry 
opening using holdfasts embedded in concrete blocks or 
fasteners as per site conditions. The frame shall be 
finished smooth and chamfered at edges as required. 

    

  Hardware shall include 125mm SS butt hinges (minimum 
3 per shutter), a premium quality cylindrical mortise lock, 
door stopper, SS handles of approved design, magnetic 
catcher (if applicable), and tower bolts at the top and 
bottom (for double leaf doors or where required).  

    

  The rate shall include cost of all materials, adhesive, edge 
banding, hardware, screws, nails, tools, and labour for 
fabrication and installation, along with polishing of the 
frame as directed by the Engineer-in-Charge. The entire 
installation shall be completed in a workmanlike manner, 
ensuring proper alignment, operation, and aesthetic finish. 

    

  Measurement shall be taken for the shutter area in square 
meters (Sq.m), and no deductions shall be made for 
hardware cutouts. 

    

        
34.0  Wash Basin Partition: Providing & installing fully 

glazedaluminium partition partition as per drawing with 
Fluted /Tinted 10 mm thick Toughened Glass with the 
following specifications 

2.00 Sq Mt. 

  i) The peripherial framework of glazed partition shall be 
fabricated using extruded reactagular tube 63.5mm x 
38.1mm x 1.95mm, weighing approximately 1.092 Kg/m, 
selected as per structural and height requirements of the 
partition. The framework shall be fixed rigidly at floor level 
and properly anchored at wall level and false ceiling level, 
ensuring proper alignment, stability, and load transfer. 

    

  ii) The glass panels shall be fixed centrally within the 
aluminium section groove, using snap-on aluminium 
glazing clips, and sealed continuously with EPDM rubber 
gaskets to ensure firm holding, vibration control, and 
safety. The glazing shall be properly aligned, plumb, and 
free from rattling or gaps. 

    

  The rate shall be incusive of all material, labour, fittings, 
scaffolding etc; all complete as directed by Bank's 
Engineer. 
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35.0  Wall Panelling:- Providing and making Wall Panelling 
using commerical plywood and finished in combinaton of  
laminate & fluted panels as per design 

1 Job 

  Substructure & Framing: Backing ply framework made of 
12mm thick BWP Plywood conforming to IS:710. Ply 
Framework shall be fixed securely to the masonry wall 
using anti-rust fasteners, rawl plugs, and screws at 450mm 
center-to-center spacing. All plywood edges treated with 
anti-termite solution prior to installation.     

    

  Arch Fabrication: CNC-routed curved template shall be 
created using 12mm thick flexible plywood to achieve a 
seamless, smooth geometric arch radius without structural 
kinks.                                                                                                                        

    

  P/f 12mm thick charcoal panels of 5inch x 9ft (or any other 
approved) size on plywood with all necessary screws/fixing 
mechanism as per manufacturer's specifications as per the 
required design and drawing. Basic rate for Readymade 
charcoal Panels Rs 2300/- per sqm metre exclusive of 
GST. 

    

  Providing and fixing 1.00 mm thk laminate of approved 
quality and design with quality resins, adhesive, nails, etc. 
in exposed ply areas. One extra layer of 12mm thick ply is 
to be fixed on the existing ply for all areas on which 
laminate is to be fixed; all complete as directed by the 
Bank`s Engineer. Basic price of  laminate is Rs. 1350 /- per 
sqm metre exclusive of GST. 

    

  Adhesives & Hardware: Adhesives must be synthetic 
resins matching or exceeding IS:4835 standards. All 
exposed or perimeter junctions sealed neatly with silicone 
sealant matching the panel color.                                                                                                                                                                                                                                                            

    

  Approx Area: 15 SQM     
        

36.0  Wall paper 20.000 Sq Mt. 
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  Providing and pasting and fixing 100 % washable, scratch 
resistance, peel proof wallpaper of approved make, shade, 
design with suitable adhesive, etc. complete as directed by 
the Bank`s Engineer. The wall paper shall have a 
seamless finish with approved adhesive.  Rate shall 
includes all wastage, handling, laying in pattern, primer, 
protecting till handing. Only finished area shall be 
measured and paid for. 
Basic rate of wall paper is Rs 1300 /- per Sqm 
excluding GST  

    

    
 

External area     
37.0  Dismantling Work:-     

  Dismantling of existing Work mentioned below and carting 
away the unused dismantled materials, debris from the 
external area of C7 Building to the outside of the Banks 
premises through trucks / lorry etc. to the dumping yard / 
any other area designated by the local Municipal 
Corporation / Local Authority.Contractor should verify the 
actual qty of dismantling work before quoting their rates for 
the same. 

1 Job 

  a) Existing brick masonary Steps & Ramps of Canteen 
Main Entry & Society. 

    

  b) Existing Canopy     
  c) Remove of Existing Paver tiles along with backing 

mortar, PCC upto desired level 
    

  Approx area of existing tiles- 240 SQM     
  Note-  

i) Completion Standards: Upon completion, the site shall 
be inspected for any remnants, and the area shall be left 
in a condition ready for future construction work as per the 
Bank’s Engineer's instructions. 
ii) The rebate for the  for the value of all salvageable 
materials recovered during the dismantling process shall 
be considered while quoting the rates.    
iii) The rate shall be inclusive of materails, tools,labours, all 
loading and unloading, scaffolding, transporation, 
removing debris out of premises all complete as directed 
by Bank's Engineer. 

    

38.0 Leveling, watering and compacting     
  Levelling the loose material of road base course in 

required gradient, watering road surface and compacting 
sub-base with suitable means, etc. complete all as directed 
by the Bank`s Engineer. Approximate area - 240 Sqm 

1.00 Job 
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39.0  Concreting in RMC in M-20 grade     
  Providing and laying Ready-Mix (RMC), M-20 grade 

cement concrete from an approved plant  for preparing 
base concrete surface of road with an average compacted 
thickness of 125 mm with required gradient / camber to 
ensure proper / easy drainage of water, etc. complete as 
directed by the Bank`s Engineers. After laying concrete, 
the concrete shall be compacted properly using platform / 
needle vibrators or any other approved methods. The rate 
shall include providing and fixing necessary shuttering, 
curing by covering with wet gunny bags, removing and 
taking away the shuttering materials out of the Bank`s 
premises, disposing off and carting away the debris and 
surplus materials from the premises, cleaning of the areas 
of work, etc. complete all as directed by the Bank`s 
Engineer.   

30.000 CUM 

40.0  
Heavy duty outdoor vitrified tiles 
 

    

   
Providing and laying Heavy duty outdoor vitrified tiles in 
pavement in size 400mm X 400mm mm or any other 
approved size (thickness to be specified by the 
manufacturer) with water absorption less than 0.08% and 
conforming to 15:15622, of  approved brand & 
manufacturer, in all colours and shade, laid on 40 mm thick 
cement mortar 1:4 (1 cement: 4 coarse sand) jointing with 
grey cement slurry @3.3 kg/sqm including grouting the 
joints with white cement and matching pigments, etc. The 
tiles must be cut with the zero chipping diamond cutter only 
. Laying of tiles will be done with the notch trowel, plier, 
wedge, clips of required thickness, leveling system and 
rubber mallet for placing the tiles gently and easily.  
Basic rate of vitrified tiles is ₹ 800/- per sqm excluding 
GST at Site. 
 

310 Sqm 

41.0 Raising existing Chambers      
  Restrengthening and raising the height of existing old 

manhole/ chambers with first class well burnt clay bricks, 
incluing 15 mm thick readymix plaster to the newly raised/ 
constructed internal face of the manhole/ chambers in 
proper plumb line and level. The rate shall include the cost 
of all scaffolding, lead and lift, dismantling of old plaster 
surface to get new surface, etc complete all as directed by 
the Bank's Engineer. 

11.00 Nos 

42.0 Staircase/ ramp construction in brick      
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  Providing and constructing Ramp in brick construction 
using locally available best quality bricks in cement mortar 
CM 1:4 ( Cement 1 : Sand 4) in required slope as per site 
condition, curing, cleaning,  carting away debris out of 
Bank`s Premises, etc. complete all as directed by the  
Bank`s Engineer. 

15 Cum 

43.0 Staircase/Ramp  Top Layer In R.C.C     
  Providing and laying Cement Concrete of mix 1:1.5:3 (1 

part Cement : 1.5 parts Sand : 3 parts Coarse Aggregate) 
in required thickness as per the required line and level, 
complete in all respects as directed by the Bank`s  
Engineer. The concrete mix shall use OPC of 43/53 grade, 
clean and well-graded coarse sand free from organic 
impurities or excess silt, and durable coarse aggregates to 
ensure bonding strength, durability, and surface integrity. 

3 Cum 

  The rate shall include providing and fixing necessary 
shuttering, curing by covering with wet gunny bags, labour, 
materials, tools, equipment, mixing, laying, compacting, 
removing and taking away the shuttering materials out of 
the Bank`s premises, disposing off and carting away the 
debris and surplus materials from the premises, cleaning 
of the areas of work. etc. complete as directed by the 
Bank`s Engineer.   

    

44.0 Staircase/Ramp  Steel reinforcement  300 Kg 
  Providing and placing in position 10 mm dia TMT bar @ 

spacing of 150  mm both ways at ground level including 
straightening, cutting, bending, necessary lap lenth, tieing 
with binding wires, etc. all complete as directed by the 
Bank`s Engineer. Necessary cover blocks need to be 
placed to hold the steel bar above concreting level at the 
time of concreting work. 

    

45.0 Single coat plaster to brick work      
  Providing and applying approx ave. 15 mm thickness 

cement plaster in a single coat using Ready Mix Mortar of 
approved make in level  and finished smooth using 
appropriate tools to obtain  even surface, suitable to 
receive subsequent finishes such as POP punning or 
paint. The plaster shall be applied over a well-prepared 
substrate that includes a base cement slurry coat, followed 
by a dash coat to ensure proper adhesion between the 
mortar and the masonry surface. The Ready Mix Mortar 
shall be mixed as per the manufacturer's instructions and 
applied in a uniform thickness. 

30 Sqm 
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46.0 

Brick work for bund wall     

  Providing and constructing brick wall contruction of 
approximate height 40 cm around trees in half brick 
masonry construction using locally available best quality 
bricks in readymix mortar, providing and applying 15 mm 
thick readymix cement plaster on both faces of bund wall, 
curing, cleaning,  etc. complete all as directed by the  
Bank`s Engineer. 
Rate shall also include of dismantling existing brick 
masonry bund wall and removing the debris out of Bank`s 
Premises and dumping at local municipal corporation 
approved dumping yard, etc. complete all as directed by 
the Bank`s Engineer.  

20.00 Sqm 

   
47.0 

Decorative tiles for bund wall     

  Providing & fixing Ceramic decorative tiles of approved 
make over 12 mm (average) thick readymix cement 
plaster, laid with cement paste to bund wall,  etc., complete 
as directed.   
Basic rate of tile is Rs. 800 /- per Sqm excluding GST 
at site. 

25.00 Sqm 

   
48.0 

 
Cladding tiles 
 

    

   
Providing and laying high depth vitrified tiles in wall 
cladding in size 1200x600 mm or any other approved size 
(thickness to be specified by the manufacturer) with water 
absorption less than 0.08% and conforming to 15:15622, 
of  approved brand & manufacturer, in all colours and 
shade, to be fixed on readymix mortar backing jointing with 
grey cement slurry @3.3 kg/sqm including grouting the 
joints with white cement and matching pigments etc. The 
tiles must be cut with the zero chipping diamond cutter only 
. fixing of tiles will be done with the notch trowel, plier, 
wedge, clips of required thickness, leveling system and 
rubber mallet for placing the tiles gently and easily.  
 i) Basic rate of vitrified tiles = ₹ 900/- per sqm 
 

120 Sqm 

   
49.0 

SS Handrails      
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  The work shall include the supply, fabrication, and 
installation of stainless steel (SS) handrails, ensuring 
durability, structural stability, and a sleek, polished finish. 
The handrails shall be fabricated using SS 304 grade 
stainless steel, conforming to IS:6911 standards, ensuring 
resistance to corrosion, wear, and weathering. The main 
members (vertical supports and top rail) shall be 
constructed using stainless steel circular pipes with a 
radius of 25 mm (diameter: 50 mm) and a thickness of 1.5 
mm to 2 mm, providing structural strength and rigidity. The 
horizontal members (intermediate rails) shall be fabricated 
using stainless steel pipes with a radius of 12.5 mm 
(diameter: 25 mm) and a thickness of 1.5 mm, ensuring 
stability and safety. The pipes shall be machine-cut to 
accurate dimensions, and all joints shall be TIG welded to 
provide seamless connections. Welded joints shall be 
ground smooth and polished to match the finish of the 
handrails. The top rail and all exposed surfaces shall be 
polished to a satin or mirror finish as per client 
requirements, ensuring a sleek and aesthetically pleasing 
appearance. The handrails shall be securely fixed to the 
floor, wall, or staircase using SS base plates (minimum 
thickness 6 mm) and SS anchor bolts. The base plates 
shall be concealed  to enhance the visual appeal. Spacing 
between vertical supports shall not exceed 1 meter, 
ensuring stability and compliance with safety standards. 

250 Kg 

        
50 CANOPY:- 

  

  Designing, providing and fixing tensile canopy structure 
with high-performance, PVC-coated polyester composite 
membrane fabric of minimum 650 GSM, ISI quality MS 
Tubular (CHS) hollow pipes. All fabrication Accessories of 
MS Plate Threaded J Bolt and other accessories will be as 
per the approved structural drawing specifications. 
Fabrication and fabric fitting work along with fabric 
patterning, detailing with High frequency welding & 
pocketing. Single coat of primer and 2 coat satin matt finish 
paint.  Rate shall be inclusive of designing, structural 
vetting, scaffolding, fabrication, painting; all complete as 
directed by Bank's Engineer.  

175 SQ 
MT  
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