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�रज़वर् बैंक �ाफ महािव�ालय / RESERVE BANK STAFF COLLEGE 

संपदा कक्ष, चे�ै - 600 018 / Estate Cell, Chennai - 600 018 
 

 

Notice Inviting Tender 
Renovation of Computer Lab- Arabian Sea at Reserve Bank Staff College, Chennai - 

600018 
Reserve Bank Staff College, Chennai invites e- tenders for the captioned work from Bank’s 
empaneled vendors/contractors under the said category of the work costing up to 25 Lakhs. The 
tendering would be done through the e-Tendering portal of MSTC Ltd 
(https://www.mstcecommerce.com/eprochome/rbi). All interested empaneled vendors. 
Contractors must register themselves with MSTC Ltd through the above-mentioned website to 
participate in the tendering process. The Schedule of e-Tender is as follows: 
a. Name of Work Renovation of Computer Lab - Arabian Sea at Reserve 

Bank Staff College, Chennai - 600018 
b. Estimated cost of the Work ₹23.13 lakh including GST and rebate (buy-back 

value), for taking away the salvageable items 
generated from the work 

c. e-Tender no RBI/Reserve Bank Staff College/Estate/3/26-
27/ET/207 

d. Mode Of Tender e-Procurement System 
(Online: Part I - Techno-Commercial Bid and Part II - 
Price Bid through (www.mstcecommerce.com/eproc) 

e. Earnest Money Deposit Nil 
f. Date of NIT available to parties to 
download 

July 09, 2026, 1400 hrs. onwards 

g. Date of Pre-Bid Meeting July 14, 2026 @ 1130 hrs. at Conference room of 
RBSC, Chennai 

h. Date of starting of e-Tender for 
submission of Techno-Commercial 
Bid and price Bid in MSTC Portal 

July 17, 2026, from 1400 onwards 

i. Date of closing of online e-tender 
for submission of Techno-
Commercial Bid & Price Bid 

August 07, 2026, till 1400 hrs. 

j. Date & time of opening of tender August 07, 2026, 1500 hrs. 
k. Transaction Fee As charged by MSTC Ltd. 

Amendments / Corrigendum to the tender, if any, issued in future will only be notified on the RBI 
Website and MSTC Website as given above and will not be published in the newspaper. 

 
July 09, 2026                                                        

Principal / Chief General Manager 
        Reserve Bank Staff College 

359, Anna Salai Teynampet 
Chennai – 600 018 

https://www.mstcecommerce.com/eprochome/rbi
http://www.mstcecommerce.com/eproc
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Reserve Bank Staff College 

Estate Cell 
Chennai 

Tender 
 

         For 

Renovation of Computer Lab - Arabian Sea at Reserve Bank 
Staff College, Chennai - 600018 

 
Name of Tenderer:   

 
Address  

 
Part - I (Techno - Commercial Bid) 

 
 Activity Date 

1 Date of availability of Tender in RBI Website and 
MSTC Portal 

July 09, 2026, from 1400 hrs. 

2 Due date for submission of Tender August 07, 2026, till 1400 hrs. 

3 Date of opening of Tender August 07, 2026, 1500 hrs. 

 

 
This document is the property of Reserve Bank of India (RBI). It may not be copied, distributed, or 

recorded on any medium, electronic, or otherwise, without the RBI’s written permission thereof, 

except for the purpose of responding to RBI for the said purpose. The use of the contents of this 

document, even by the authorized personnel / agencies for any purpose other than the purpose 

specified herein, is strictly prohibited, and shall amount to copyright violation and thus, shall be 

punishable under the Indian Law. 
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DISCLAIMER 
 

Reserve Bank Staff College, Estate Cell, Chennai, has prepared this document to give 

background information on the Project to the interested parties. While Reserve Bank Staff 

College has taken due care in the preparation of the information contained herein and believe it 

to be in order, neither Reserve Bank Staff College nor any of its authorities or agencies nor any 

of their respective officers, employees, agents or advisors give any warranty or make any 

representations, express or implied as to the completeness or accuracy of the information 

contained in this document or any information which may be provided in association with it. 

 
The information is not intended to be exhaustive. Interested parties are required to make their 

own inquiries and respondents will be required to confirm in writing that they have done so and 

they do not rely only on the information provided by RBSC in submitting the Tender. The 

information is provided on the basis that it is non - binding on Reserve Bank Staff College or any 

of its authorities or agencies or any of their respective officers, employees, agents or advisors. 

 
Reserve Bank Staff College reserves the right not to proceed with the Project or to change the 

configuration of the Project, to alter the timetable reflected in this document or to change the 

process or procedure to be applied. It also reserves the right to decline to discuss the matter 

further with any party expressing interest. No reimbursement of cost of any type will be paid to 

persons or entities expressing interest. 
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Notice Inviting Tender 
 
 

Renovation of Computer Lab- Arabian Sea at Reserve Bank Staff College, Chennai - 600018 

 
Reserve Bank Staff College, Chennai invites e- tenders for the captioned work from Bank’s 

empaneled vendors/contractors under the said category of the work costing up to 25 Lakhs. 

The tendering would be done through the e-Tendering portal of MSTC Ltd 

(https://www.mstcecommerce.com/eprochome/rbi). All interested empaneled vendors. 

/Contractors must register themselves with MSTC Ltd through the above-mentioned website 

to participate in the tendering process. The Schedule of e-Tender is as follows: 

 
a. Name of Work Renovation of Computer Lab- Arabian Sea at Reserve 

Bank Staff College, Chennai - 600018 
b. Estimated Cost of the Work ₹ 23.13 lakh including GST and rebate (buy-back 

value), for taking away the salvageable items 
generated from the work 

c. e-Tender no RBI/ Reserve Bank Staff College/Estate/3/26-
27/ET/207 

d. Mode Of Tender e-Procurement System 
 
(Online: Part I - Techno-Commercial Bid and 
 
Part II - Price Bid through 
(www.mstcecommerce.com/eproc) 

e. Earnest Money Deposit Nil 
f. Date of NIT available to parties 
to download 

July 09, 2026, 1400 hrs. onwards 

g. Date of Pre-Bid Meeting July 14, 2026 @ 1130 hrs. at Conference room of 
RBSC, Chennai 

h. Date of starting of e-Tender for 
submission of Techno-Commercial 
Bid and price Bid in MSTC Portal 

July 17, 2026, from 1400 onwards 

i. Date of closing of online e-tender 
for submission of Techno-
Commercial Bid & Price Bid 

August 07, 2026, till 1400 hrs. 

k. Date & time of opening of tender  August 07, 2026, 1500 hrs. 

l. Transaction Fee As charged by MSTC Ltd. 

Amendments / Corrigendum to the tender, if any, issued in future will only be notified on the 

RBI Website and MSTC Website as given above and will not be published in the newspaper. 

https://www.mstcecommerce.com/eprochome/rbi
http://www.mstcecommerce.com/eproc
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Guidelines for e-Procurement 
Bidders are requested to read the terms & conditions of this tender before submitting his / their 

online tender. 

Process of E-Tender: 
A) Registration: The process involves vendor’s registration with MSTC e-procurement 

portal which is free of cost. Only after registration, the vendor(s) can submit his / their bids 

electronically. Electronic Bidding for submission of Technical Bid as well as Commercial Bid will 

be done over the internet. The Vendor should possess Class III signing type digital certificate. 

Vendors are to make his / their own arrangement for bidding from a PC connected with Internet. 

MSTC is not responsible for making such arrangement (Bids will not be recorded without Digital 

Signature). 

 
SPECIAL NOTE: The Techno-Commercial Bid and Price Bid must be submitted online through 
www.mstcecommerce.com/eproc 

 
 

1) Vendors are required to register themselves online with www.mstcecommerce.com/eproc 

Register as Vendor -- Filling up details and creating own user id and password → Submit. 

 
2). Vendors will receive a system generated mail confirming their registration in their email 

which has been provided during filling the registration form. In case of any clarification, vendors 

may contact RBI / MSTC, (before the scheduled time of the e- tender). 

 
Contact person (RBI): 

 
1. Shri. Mohan M (Manager, Estate Cell) 044-24302784 

2. Shri Rushikesh Shripad Dingare (AM, Estate Department) 044 – 24302729 

 (rushikeshdingare@rbi.org.in) 

3. Smt. Arulselvan N (Assistant Manager (Tech-Civil, Estate Cell) 044-24302727 

Email: principalrbsc@rbi.` 

Contact person (MSTC Ltd): 
 

1. MSTC Helpline numbers: 7338878731, 7338878732, 7338878733 

2. Shri V. Ganesh Moorthy (9176616410) 

3. Shri Shanmugam - 9176397264 
 

Google hangout ID- (for text chat) - mstceproc@gmail.com 

http://www.mstcecommerce.com/eproc
http://www.mstcecommerce.com/eproc
mailto:rushikeshdingare@rbi.org.in
mailto:principalrbsc@rbi.org.in
mailto:mstceproc@gmail.com
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B)  System Requirements: 
 

i) Windows 7 or above Operating System 

ii) IE-7 and above Internet browser. 

iii) Signing type digital signature 

iv) Latest updated JRE 8 (x86 Offline) software to be downloaded and installed in the system. 
 
 

To disable “Protected Mode” for DSC to appear in the signer box following settings may be 

applied. 

• Tools => Internet Options => Security => Disable protected Mode If enabled - i.e., Remove the 

tick from the tick box mentioning “Enable Protected Mode”. 

 
Other Settings: 

• Tools => Internet Options => General => Click on Settings under “browsing history / Delete 

Browsing History” => Temporary Internet Files => Activate “Every time I Visit the Webpage”. 

 
To enable ALL active X controls and disable ‘use pop up blocker’ under Tools → Internet 

Options → custom level (Please run IE settings from the page www.mstcecommerce.com once). 

 
The Techno-commercial Bid and Price Bid shall have to be submitted online at 

www.mstcecommerce.com/eproc. Tenders will be opened electronically on specified date and 

time as given in the Tender. 

 
All entries in the tender should be entered in online Technical & Commercial Formats without 

any ambiguity. 

Special Note towards Transaction fee: 
The vendors shall pay transaction fee using “Transaction Fee Payment” Link under “My 

Menu” in vendor login. The vendors have to select the particular tender from event drop down 

box. The vendor shall have the facility of making payment either through NEFT or Online 

Payment. On selecting NEFT, the vendor shall generate a challan by filling up a form. The vendor 

shall remit transaction fee amount as per the details printed on challan without making change 

in the same. On selecting Online Payment, vendor shall have provision of making payment 

using his / their Credit / Debit Card / Net Banking. Once payment gets credited to MSTC’s 

designated bank account, the transaction fee shall be auto authorized and the vendor shall be 

receiving a system generated mail. Transaction fee is non-refundable. A vendor will not have 

the access to online e-tender without making payment towards transaction fee. 

http://www.mstcecommerce.com/
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NOTE: 

Bidders are advised to remit transaction fee well in advance before the closing time of the event 

so as to give themselves sufficient time to submit the bid. 

 
Information about tenders / corrigendum uploaded shall be sent by email only during the 

process till finalization of tender. Hence the vendors are required to ensure that their Email ID 

provided is valid and updated at the time of registration of vendor with MSTC. Vendors are also 

requested to ensure validity of their DSC (Digital Signature Certificate). 

 
E-tender cannot be accessed after the due date and time mentioned in NIT. 

 
 

Bidding in e-tender: 

 
a) The process involves Electronic Bidding for submission of Technical and Commercial Bid and ‘Price Bid’. 

 
 

b) The vendor(s) who have submitted transaction fee can only submit their Bids through internet 

in MSTC website www.mstcecommerce.com => e-procurement => PSU / Govt. depts. => Login 
under RBI => My menu => Auction Floor Manager => live event => Selection of the live event. 

 
c) The vendor should have running JAVA application. This exercise has to be done immediately 

after opening of Bid floor. Then they have to fill up Common terms / Commercial specification 

and save the same. After that, they should click on theTechnical bid. If this JAVA application 

does not run, then the vendor will not be able to save / submit his / their Technical bid. 

 
d) After filling the ‘Techno Commercial Bid’, vendors must click ‘save’ for recording the same. Once 

the ‘Price Bid’ link becomes active and the details are filled up, vendors have to click on “save” 

to record the ‘Price Bid’. After both the ‘Techno-Commercial Bid’ & ‘Price Bid’ have been saved, 

vendor must click on the “Final submission” button to register the bids. 

 
e) Pages of Part I (Techno-Commercial Bid) of the tender where details shall be filled in and 

signed, shall be downloaded from the uploaded tender documents, details filled in, signed and 

uploaded. Vendors are instructed to use Attach Doc button to upload documents. Multiple 

documents can be uploaded. 

 
f) In all cases, vendors are advised to use their own ID and Password along with Digital Signature 

at the time of submission of their bids. 
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g) During the entire e-tender process, the vendors will remain completely anonymous to one 
another and also to everybody else. 

h) The e-tender floor shall remain open from the pre-announced date & time and for as much 
duration as mentioned above. 

 
i) All electronic bids submitted during the e-tender process shall be legally binding on the vendor. 

Any bid will be considered as the valid bid offered by that vendor and acceptance of the same 

by the Buyer will form a binding contract between Buyer and the Vendor for execution of supply. 

 
j) It is mandatory that all the bids are submitted with digital signature certificate otherwise the 

same will not be accepted by the system. 

 
k) Buyer reserves the right to cancel or reject or accept or withdraw or extend the tender in full or 

part as the case may be without assigning any reason thereof. 

 
No deviation of the terms and conditions of the tender document is acceptable after 
opening of Part I of the tender. Submission of bid in the e-tender floor by any vendor confirms 

his / their acceptance of terms & conditions for the tender. Any order resulting from this tender 

shall be governed by the terms and conditions mentioned therein. The tender inviting authority 

has the right to cancel this e-tender or extend the due date of receipt of bid/s without assigning 

any reasons thereof. 

 
Vendors are requested to read the vendor guide and see the video in the page 

www.mstcecommerce.com/eproc to familiarize them with the system before bidding. 

 
Vendors are requested to quote rates without GST on ‘Works Contract’ and the same may be 

explicitly indicated in the column/ row specifically meant for that. No change in quoted rates will 

be accepted. 

Important Note: 
 
 

In the price bid due to number of words limitation of 1000 characters, complete description could 

not be accommodated, and description given thereof is brief. Before quoting rates, all the 

contractors must read the complete details of each item given in the schedule of quantities and 

other specifications/ terms and conditions given in this tender document. For execution and rate 

purpose, the details given in Schedule of Quantities in this tender document will be 

implemented. 

http://www.mstcecommerce.com/eproc
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2. Form of Tender 
To 
The principal 

Reserve Bank Staff College 

Teynampet 

Chennai - 600 018 

Dear Sir 

Having examined the specifications, designs and Schedule of Quantities relating to the works 

specified in the memorandum hereinafter set out and having visited and examined the site of the 

works specified in the said memorandum and having acquired the requisite information relating 

thereto as affecting the tender, I / We hereby offer to execute the works specified in the said 

memorandum within the time specified at the rates mentioned in the attached Schedule of 

Quantities, specifications, and in accordance, in all respects, with the specifications, Designs, 

Drawings (if any) and instructions in writing referred to in Articles of Agreement, Special Conditions, 

Schedule of Quantities and General Conditions of Contract, Annexures and with such materials as 

are provided for, by and in all other respects in accordance with such conditions so far as they may 

be applicable. 

MEMORANDUM 
 

(a) Name of the work: Renovation of Computer Lab- Arabian Sea at 
Reserve Bank Staff College, Chennai - 600 
018 

(b) Estimated Cost of the work ₹ 23.13 lakh including GST and rebate 
(buy-back value), for taking away the 
salvageable items generated from the work 

(c) Earnest Money Nil 

(d) Retention Money to be deducted from the 
bills 

5% from each bill (Maximum of 5% of contract 
amount). 

(e) Time for completion of the work 75 days, which shall be reckoned from the 14th. 

day of issue of written order to commence the 

work 

(f) Liquidated Damages 
0.25% of the contract value per week for the 

period for which the work remains incomplete 

beyond the stipulated period of completion 

subject to the ceiling of 10% of the contract. 

value. 

(g) Defects Liability period 
1 Year from the date of Virtual Completion of 
the work 
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I / We agree to the following: 

1. Should this tender be accepted, I / we hereby agree to abide by and fulfil the terms and 

provisions of the said conditions of the contract annexed here so far as they may be 

applicable or in default thereof to forfeit and pay to the Reserve Bank of India, the amount 

mentioned in the said conditions. 

 
 
 
 
 

Signature, Name & Address of the bidder: 
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Instructions to Bidders 
 
 

1. E-tenders comprising duly filled in Part I (Techno-Commercial Bid) and Part II (Price Bid) of 

the tender should be uploaded in MSTC website under RBI Portal for the work of 

‘Renovation of Computer Lab- Arabian Sea at Reserve Bank Staff College, Chennai – 
600 018.’ not later than 02:00 p.m. on August 07, 2026. Telegraphic, Fax and E-mail 

tenders shall not be accepted. No tender received after 02:00 p.m. on August 07, 2026, 
Shall be accepted by MSTC portal. 

2. Bidders may get their doubts clarified during pre-bid meeting in Main office. Any change in 

mode of meeting shall be intimated to bidders in advance. The Bank discourages stipulation 

of any additional conditions by the tenderers. However, in case the tenderers wish to include 

any condition / clarification, it shall be separately uploaded in MSTC Portal in their letter 

head. The clarifications / conditions etc. uploaded if any will be examined and after 

discussions with all the tenderers, the conditions that are acceptable to the Bank will be 

intimated to the tenderers. No request for any change in rate or conditions after the opening 

of the tender will be entertained. However, decision of the Bank on acceptance of conditions 

put by the bidders is final and binding. 

3. Bidders may choose to present for Tender Opening Event in RBSC at scheduled date and 

time. Part I (Techno-Commercial Bid) of the tender shall be opened at 03:00 pm on August 
07, 2026 Part II (Price Bid) shall be opened on a subsequent date and time which shall be 

intimated to the bidders who are successfully qualified in Part I of tender. 

4. All information, correspondence letters, shall be submitted in and addressed to The 

Principal, Estate Cell, Reserve Bank Staff College, Chennai - 600 018 

5. Tenders shall remain valid for acceptance by the Bank for a period of 90 days from the date 

of opening of Part I of the tender which period may be extended by mutual agreement and 

the tenderer shall not cancel or withdraw the tender during this period. 

6. The rates quoted shall be based on the Part-II (Price-Bid) of tender and shall be firm and 

binding without any escalation whatsoever till the completion of the contract. Due to 

limitation in number of words in price bid in MSTC portal, full description may not be 

available. However, tenderer shall read all specifications/drawings/conditions from this 

tender document. 

7. For any item, if the rate and amount do not tally with respect to the bill of quantities, then the 

amount arrived based on quoted rates shall only be considered. 
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8. Digital Signatures may be used to submit the tender in token of his / their acquainted himself. 

/ Themselves with the terms and conditions of this tender. 

9. If any of the document is missing, the tender may be considered invalid by the Bank at its 

discretion. No advice of any change in rate or conditions after opening of the tender will be 

entertained. 

10. The vendors shall pay the transaction fee vide the procedures listed in ‘Guidelines for e-
procurement’. Transaction fee is non-refundable. A vendor will not have the access to 

online e-tender without making the payment towards transaction fee. 

11. Earnest Money Deposit is Nil 

12. The successful bidder shall also submit a Performance Bank Guarantee for 5% of the 

accepted Contract Value, valid initially till stipulated date of completion plus three months 

beyond that for due fulfilment of the contractual obligations by the contractor and submission 

of Performance Bank Security Guarantee for 5% of the accepted Contract Value as provided 

above, within 14 days of award of work. In case the time for completion of work gets 

extended, the contractor shall get the validity of Performance Bank Guarnatee extended to 

cover such extended time for completion of work. 

13. The Reserve Bank of India does not bind itself to accept, the lowest or any tender and 

reserve to itself the right to accept or reject any or all the tenders, either in whole or in part, 

without assigning any reasons for doing so.  

14. On receipt of intimation from the Employer of acceptance of his / their tender, the successful 

bidder shall be bound to implement the contract and within fourteen days thereof the 

successful bidder shall sign an agreement in accordance with the draft agreement and the 

Schedule of Conditions but the written acceptance by the Reserve Bank Staff College of a 

tender will constitute a binding contract between the Reserve Bank Staff College and the 

person so tendering, whether such formal agreement is or is not subsequently executed. 
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15. In addition to the Performance Bank Guarantee for 5% of the accepted ‘Contract Value’ as 

per Clause 12 here as above, as a further security for the due fulfilment of the contract by 

the Contractor, 5% of the value of the work done will be deducted by the Employer from 

each payment and bills to be made to the Contractors towards Retention Money. This 

Retention Money to be deducted plus the Performance Bank Guarantee for 5% of the 

accepted Contract Value submitted by the successful bidder will be termed as ‘Total Security 

Deposit’. On the Bank’s Engineers issuing a certificate of Virtual Completion of the works, 

the Performance Bank Guarantee for 5% of the accepted ‘Contract Value’ will be released 

and balance Security Deposit, i.e., Retention Money, will be released by the Employer after 

successful completion of the Defect Liability Period including rectification of the defects 

observed during the Defects Liability Period. This amount retained by the Employer shall 

not bear any interest. 

16. All compensation or other sums of money payable by the Contractor to the Employer under 

the terms of this Contract may be deducted from the Security Deposit if the amount so 

permits and the Contractor shall, unless such deposit has become otherwise payable, within 

ten days after such deduction make good in cash the amount so deducted. 

17. The Contractor shall not assign the Contract. He shall not sublet any portion of the Contract 

except with the written consent of the Bank. In case of breach of these conditions, the bank 

may serve a notice in writing on the contractor rescinding the Contract whereupon the 

security deposit shall stand forfeited to the Bank. 

18. The Contractor shall carry out all the work strictly in accordance with Design and drawings, 

details, specifications, and instructions of the Bank’s Engineer. If in the opinion of the Bank's 

Engineer changes must be made in the design and with the prior approval in writing of the 

Employer, they desire the Contractor to carry out the same, the contractor shall carry out the 

same without any extra charge. The Bank's decision in such cases shall be final and shall 

not be open to arbitration. 

19. A Schedule of Probable Quantities in respect of each work and specifications accompany 

these Instructions to Bidders. The Schedule of Probable Quantities is liable to alteration by 

omissions, deductions, or additions at the discretion of the Bank. 

20. The tenderer must obtain for himself on his own responsibility and at his own expenses all 

the information which may be necessary for the purpose of making a tender and for entering 

into a contract and must examine the drawings (if any) and must inspect the site of the work 

and acquaint himself with all local conditions, means of access to the work, nature of the 

work and all matters appertaining thereto. 
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21. The rates quoted in the tender shall include all charges for clearing of site before 

commencement as well as after completion, double scaffolding, centring, boxing, staging, 

planking, plant and equipment, storage sheds, watching and lighting by night as well as day 

including Sundays and holidays, temporary lines for drawing plumbing and electricity supply 

arrangements (water and electricity may be made available at the available sources within 

the Bank’s Premises), protection of the public and safety of walls, buildings and all other 

erections, matters or things and the Contractor shall take down and remove any or all such 

centring, scaffolding, staging, etc. as occasion shall require or when ordered so to do and 

fully reinstate and make good all matters and things disturbed during the execution of work 

and to the satisfaction of the Bank. The rates quoted shall be deemed to be for the finished 

work to be measured at site. The rates shall also be firm and shall not be subject to exchange 

variations, Labour conditions, fluctuations in railway freights or any conditions whatsoever. 

22. The rates for each item in Part II (Price Bid) in MSTC Portal shall be quoted excluding 
GST. Total Amount including GST shall be automatically calculated by the MSTC 
Portal and the total amount for all the items including the G.S.T will be taken as the 
total Contract Value. Each invoice / bill shall indicate amongst other things, the contractor’s 

PAN and GST Registration Number. The contract value will also be subject to TDS / 

Withholding Tax as per statutes. No claim in respect of sales tax, sales tax on works 

contract, excise duty, customs duty, octroi or other tax, duty or levy, service tax whether 

existing or in future shall be entertained by the Employer. 

23. The quantities in the Schedule of Quantities approximately indicate the total extent of work 

but may vary to any extent and may even be omitted thus altering the aggregate value of 

the Contract. However, during actual execution of work, if the quantities of any of the items 

of work exceeds by more than 25% of the tender quantities, the quantities of such items 

executed, by the authority of the Bank’s Engineer and with the concurrence of the employer, 

in excess of 25% of the tender quantity, shall be considered as an extra item of work for 

which the Contractors shall submit fresh rates supported by rate analysis worked on the 

actual cost basis plus 15% towards establishment charges, contractor's overheads and 

profit. The rates for all such items of work, being current ones, will not be eligible for price 

adjustment due to increase or decrease in prices of materials and Labour rates as per 

escalation formula, if any, given in the tender. If any of the items of work is omitted from the 

accepted tender at the sole discretion of the employer, the contractor shall not be entitled to 

any claim on this account. 



Renovation of Computer Lab - Arabian Sea at RBSC Part - I Page 15 of 88  

24. Time allowed for carrying out the work as mentioned in the Memorandum shall be strictly 

observed by the Contractor and it shall be reckoned from the 14th day of issue of written 

order to commence the work. 

25. The work shall throughout the stipulated period of the contract be proceeded with all due 

diligence and if the Contractor fails to complete the work within the specified period, he shall 

be liable to pay compensation as defined in Clause 27 of the General Conditions of the 

Contract. The tenderer shall before commencing the work, prepare a detailed work 

programmed which shall be approved by the employer. If the contractor fails to continue the 

work as per the detail work program or fails to deploy Labor as required for the smooth flow 

of the work, Bank reserves right to cancel the contract agreement entered into. 

26. Tenders will be considered only from list of contractors empaneled by the Bank in the trades 

concerned. 

27. The Contractor shall not be entitled to any compensation for any loss suffered by him on 

account of delays in commencing or executing the work, whatever the cause of delays may 

be, including delays arising out of modifications to the work entrusted to him or in any sub-

contract connected therewith or delays in awarding contracts for other trades of the project 

or in commencement or completion of such works or in procuring Government controlled or 

other building materials or in obtaining water and power connections for construction 

purposes or for any other reason whatsoever and the Employer shall not be liable for any 

claim in respect thereof. The Employer does not accept liability for any sum besides the 

tender amount, subject to such variations as are provided for herein. 

28. The successful tenderer is bound to carry out any items of work necessary for the completion 

of the job even though such items are not included in the quantities and rates. Schedule of 

instructions in respect of such additional items and their quantities will be issued in writing by 

the Bank’s Engineer with the prior consent in writing of the Employer. 

29. The successful tenderer must co-operate with the other Contractors appointed by the 

Employer so that the execution of work shall proceed smoothly with the least possible delay 

and to the satisfaction of the Bank’s Engineer 

30. The Contractor must bear in mind that all the work shall be carried out strictly in accordance 

with the Specifications, design drawings (if any) made by the Bank and also in compliance 

of the requirements of the local public authorities and to the requirements of the Bank and 

no deviation on any account will be permitted. Quality of the work should be satisfactory to 

the bank as per work specifications. Contractor shall make good the bank for any low quality 

of work executed. 
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31. The successful tenderer should make his own arrangement to obtain all materials required 

for the work. The materials as far as procurable shall be first / premium quality conforming 

to relevant Indian standards. 

32. The successful tenderer is bound to purchase the required materials for which the “Basic 

Price” has been stipulated in the item from the manufacturer approved and selected by the 

Bank and at the rate approved by the Bank from time to time. 

33. For items where Basic price of materials is stipulated, the basic price of materials shall be 

taken as cost of material at dealer’s ex-go-down price i.e. excluding GST. The sample of all 

such materials shall be got approved from the Bank before purchasing. The contractor 

should provide to the Bank for verification, all paid bills of the purchased materials for 

ascertaining the actual rate of purchase so as to settle the difference in cost of materials. 

No overhead and profit shall be considered for cost difference. 

34. The tenderer shall have to use materials of the makes / manufacturers specified in the list 

of material of approved brand and / or manufacture contained in the e-tender clauses. 

35. Electricity and water shall be provided free of cost for execution of the work at one point 

within the premises. Contractor shall make their own arrangements for conveying the same 

to the required locations. The contractor shall, however, take care to ensure that no undue 

wastage of electricity & water is caused. Necessary safety measures shall be taken by the 

contractor to avoid any mishap. The contractor shall be penalized by the Bank if any laxity 

on his part is observed in this matter. 

36. The Contractor shall strictly comply with the provisions in the Safety & Fire Safety Codes 

annexed hereto. 

37. IS Code numbers wherever mentioned in the tender shall be the latest version as on the 

date of opening of tenders. 

38. Total Security Deposit (Performance Bank Guarantee + Retention Money) of the successful 

tenderer will be forfeited if he / they fail to comply with any conditions of the Contract. 

39. Errors, Omission and Descriptions: 

a) In case of discrepancy between the Schedule of Quantities, specification and/or the 

Drawings, the following order of preference shall be observed i) Description of Schedule of 

Quantities ii) Particular Specification and Special Condition, if any iii) Drawings iv) General 

Specifications v) Indian Standard Specifications of B.I.S 

b) In case of difference between the rates mentioned in figures and words, the rate adopted 

for working out the total amount of item in the original tender form, shall be taken as correct. 

In all other cases the correct rate would be that which is lower. 
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40. Clarifications if any with respect to General Conditions, Special Conditions, Scope of work, 

specifications, design & drawings or any other matter required for submitting the tender shall be 

obtained from the Bank during working hours of the Bank, before submitting the tenders. Once 

a tender is submitted, the matter will be decided according to conditions in the tender in the 

absence of such authentic pre-clarification. 

41. The contractor shall abide by and fulfil all requirements laid down under various provisions 

of Contract Labour (Regulation and Abolition) Act, 1970 and the rules framed there-under. The 

contractor shall submit to the Bank the maximum number of Labours to be engaged on a single 

day in the job. Any subsequent increase should be informed to the Bank without delay, if the 

number of Labourers employed for the job are twenty or more, the contractor shall obtain the 

license from the Regional Labour Commissioner. The contractor should ensure payment of 

minimum wages to all Labourers / workmen staff employed by him and maintain record of 

Labours employed for the work. 

 
 

I / We hereby declare that I / we have read and understood the above instructions for guidance 

of tenderers and accept the same. 

 
 
 

Signature, Name & Address of the bidder 
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GENERAL CONDITIONS OF CONTRACT 
 
 
The Conditions Hereinbefore Referred To 
1. In constructing these conditions, the specification, schedule of quantities and Contract 

Agreement, the following words shall have the meaning herein assigned to them except where 

the subject or context otherwise requires. 

 
a) “Bank” Shall mean Reserve Bank Staff College, Estate Cell, 

Chennai having its Central Office at Shahid Bhagat 

Singh Road, Mumbai 400001 

 

b) "Employer" Shall mean the Principal, Reserve Bank Staff College, 

Estate Cell, Chennai and shall include its assigns and 

successors. 

 

c) “Contractor”  

 

 

 

 

 

 

 

 

 

d) “Bank’s Engineer” 

 

"Contractor shall mean the individual, firm or  a 

company whether incorporated or not, undertaking 

the works and shall include the legal personal 

representative of such individual or the persons 

composing such firm or company, or the successors 

of such firm or company and the permitted 

assignees of such individual, firm or company. 

 

 

 

Shall means the person appointed by the Employer to 

act as Bank’s Engineer for the purpose of the contract 

and named as such in the conditions. [AM (Tech)/ 

Manager (Tech)/ AGM (Tech)]. 

 

e) "Site" 

 

Shall mean the site of the contract works including any 

building and erection thereon and any other land 

(inclusively) as aforesaid allotted by the Employer for 

the Contractor's use. 
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f)"This Contract" 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

g) ” Specifications” 

 

 

Shall mean all the documents forming the tender 

and acceptance thereof, together with any 

correspondence leading thereto and the formal 

Agreement executed between the Competent 

Authority on behalf of the Employer and the 

Contractor, together with the documents referred to 

therein, including the instructions to the bidders, the 

special conditions, the general conditions, the 

Appendix/Annexures, the schedule of quantities and 

specifications, design drawings (if any), 

correspondences exchanged and instructions 

issued from time to time by the Bank’s 

Engineer/Employer. All these documents taken 

together, shall be deemed to form one contract and 

shall be complementary to one another. 

 

 

Means the specification of the works included in the 

Contract and any modification thereof or addition 

thereto made or submitted by the Contractor and 

approved by the Engineer. 

 

 

q) "Net Prices" If in arriving at the contract amount the Contractor shall 

have added to or deducted from the total of items in the 

Tender any sum, either as a percentage or otherwise, then 

net price of any item in their tender shall be the sum 

arrived at by adding to or deducting from the actual figures 

appearing in the Tender as the price of that the item a 

similar percentage or proportionate sum provided always 

that in determining the percentage or proportion of the 

sum so added or deducted by the Contractor the total 

amount of the any Prime Cost items and provisional sums 
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of money shall be deducted from the total amount of the 

tender. The expression "net rates" or "net prices" when 

used with reference to the contract or account shall be 

held to mean rates or prices so arrived at. 

 

r) "The works" 

 

Shall mean ‘Renovation of Computer Lab- Arabian Sea 
at Reserve Bank Staff College, Chennai - 600018’ as 

provided herein 
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g) "Notice in writing" 
 
 
 
 
 
 
 
 
 
 
 

 
h) “Schedule of Quantities” 

Shall mean a notice in written, typed or printed or 

written notice" characters sent (unless delivered 

personally otherwise proved to have been received) 

by registered post to the last known private or 

business address or registered office of the addressee 

and shall be deemed to have been received when in 

the ordinary course of post, it would have been 

delivered. 

 
Means the priced and completed schedule of 

quantities forming the part of Tender 

 
i) ” Tender” 
 
 
 
 
 
 
 
 
j) ” Letter of acceptance” 
 
 

 
k) "Act of Insolvency" 

 
Means The Contractor’s priced offer to the Employer 

for the execution and completion of the works and 

remedying of any defects therein in accordance with 

the provisions of the contract, as accepted by the letter 

of acceptance. 

 
Means the formal acceptance by the employer of the 

tender 

 
Shall mean any Act of insolvency as defined by the 

Presidency Town Insolvency Act, or the provincial 

insolvency Act or any Act amending such original Act. 

 
l) "Net Prices" 

 
If in arriving at the contract amount the Contractor shall 

have added to or deducted from the total of items in the 

Tender any sum, either as a percentage or otherwise, 

then net price of any item in their tender shall be the 

sum arrived at by adding to or deducting from the 

actual figures appearing in the Tender as the price of 

that the item a similar percentage or proportionate sum 

provided always that in determining the percentage or 

proportion of the sum so added or deducted by the 

Contractor the total amount of the any 

Prime Cost items and provisional sums of money shall 
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 be deducted from the total amount of the tender. The 

expression "net rates" or "net prices" when used with 

reference to the contract or account shall be held to 

mean rates or prices so arrived at. 

 
 
Note: Words imparting persons include firms and corporations. Words imparting the singular only 

also include the plural and vice versa where the context requires. 

2. Scope of Contract: 
The contractor shall carry out and complete the said work in every respect in accordance with 

this Contract and with the directions of and to the satisfaction of Bank’s Engineer. The Bank’s 

Engineer may in his / her absolute discretion and from time-to-time issue further drawing and / 

or written instructions, details directions and explanations which are hereafter collectively 

referred to as “Employer’s Instructions” regarding: - 

(a) The variation or modification of the design, quality or quantity of works or the addition or 

omission or substitution of any work. 

(b) Any discrepancy in the Drawings or between the Schedule of Quantities and / or 

Drawings and / or Specification. 

(c) The removal from the site of any material brought thereon by the Contractor and the 

substitution of any other material, therefore. 

(d) The removal and / or re-execution of any works executed by the Contractor. 

(e) The dismissal from the works of any persons employed there upon. 

(f) The opening up for inspection of any work covered up. 

(g) The amending and making good of any defects under clause 21 hereof. 
 

The Contractor shall forthwith comply with and duly execute any work comprised such as per the 

Bank’s Engineer’s instructions provided always that verbal instructions directions and 

explanations given to the Contractor or his / their representative upon the works by the Bank’s 

Engineer’s shall, if involving a variation, be confirmed in writing by the Contractor within seven 

days and if not dissented from in writing within a further seven days by Bank’s Engineer’s such 

shall be deemed to be the Bank’s Engineer’s instructions within the scope of the Contract. 
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3. Variations to be approved by the employer: The Contractor shall submit a statement of 

variations giving quantity and rates duly supported by analysis of rates, vouchers, etc. The rates on 

scrutiny and final acceptance by Employer shall form a supplementary tender. The Employer shall 

not be liable for payment of such variations until these statements are sanctioned by it. 

4. Drawings, Schedule of quantities and agreement: The contract shall be executed in duplicate 

and the Bank’s Engineer, the Employer and the Contractor shall be entitled to one executed copy of 

each for his / their use. The Contractor on the signing hereof shall be furnished by the Bank’s Engineer 

free of cost one copy of each of the said Drawings and of the specification and one copy of all further 

design drawings issued during the progress of the works. Any further copies of design drawings 

required by the contractor shall be paid for by him / them. The contractor shall keep one copy of all 

the drawings of works and the Bank’s Engineer or his / her representative shall at all reasonable times 

have access to the same. Before the issue of the final certificate to the Contractor he / they shall 

forthwith return to the Bank’s Engineer all the design drawings and specifications. 

5. Contractor to provide everything necessary at his / their cost: The contractor shall provide at 

his / their cost everything necessary for the proper execution of work according to intent and meaning 

of the drawing. Schedule of quantities and specification taken together with whether the same may or 

may not be particularly shown or described therein provided that the same can reasonably, be, 

inferred there from and it the contractor finds any discrepancy in the drawings or between the 

drawings schedule of quantities and specifications, he / they shall immediately and in writing refer 

same to the Bank’s Engineer who shall decide which is to be followed. Between drawings and 

specifications/ schedule of Quantities, schedule of quantities will prevail. 

 
6. Authorities, notices and patents: (i) The contractor shall conform to the provisions of any Act of 

legislature relating to works and to the regulations and bye-laws of any authority and of any water, 

electric supply and other companies and / or authorities with whose, systems the structure is proposed 

to be connected and shall, before making any variations form the drawings or Specifications that may 

be necessitated by so conforming, give to the Bank’s Engineer written notice, specifying the variation 

proposed to be made and the reason for making it and apply for instruction thereon. In case, the 

Contractor shall not within ten days receive such instructions, he / they shall proceed with the work 

conforming to the provisions, regulations or by-laws in question and any variation so necessitated 

shall be dealt with under Clause 18 thereof. 

(ii) The Contractor shall bring to the attention of the Employer all notices required by the said Acts, 

regulations or bye-laws to be given to any authority and pay to such authority or to any public office 

all fees that may be properly chargeable in respect of the works and lodge the receipts with the 

Bank’s Engineer. 
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(iii) The contractor shall indemnify the Employer against all claims in respect of patent rights and shall 

defend all action arising from such claims and shall himself / themselves pay all royalties, license fees, 

damages, cost and charges of all and every sort that may be legally incurred in respect thereof. 

7. Setting out of works: The Contractor shall set out the works and shall be responsible for the true 

and perfect setting out of the same and for correctness of positions, levels, dimensions and alignment 

of all parts thereof and got approved prior to proceeding of the work. If the contractor fails in his / their 

role, any errors / defects, it shall be rectified at his / their own expense to the satisfaction of the Bank’s 

Engineer. 

8. Materials and workmanship to confirm to description: All materials and workmanship shall so 

far as procurable be of respective kinds described in Schedule of Quantities and / or Specifications 

and in accordance with the Bank’s Engineer’s instructions and Contractor shall upon the request of 

Bank’s Engineer furnish him / her with all invoices, accounts, receipts and other vouchers to prove 

that the materials comply therewith. The Contractor shall arrange for and / or carry out test of any 

materials, as per relevant IS provisions through the reputed Laboratories prior to use in the work, if 

so desired by the Employer. The contractor shall arrange for manufactures’ test certificate for any 

material which the Bank may require from time to time before the execution using intended material.  

9. Contractor’s superintendence and representative on the works: The Contractor shall give all 

necessary personal superintendence during the execution of works and as long thereafter as the 

Bank’s Engineer may consider necessary until expiry of “Defects Liability Period” stated in Appendix 

hereto. The Contractor shall also during the whole time the works are in progress employ a 

competent, qualified and experienced Engineer who shall be regularly in attendance at the works 

while the men are at work. Any directions, explanation, instructions or notices given, by the Bank’s 

Engineer to such representative shall be held to be given to the Contractor. 

10. Dismissal of Workmen: The Contractor shall on the request of the Bank’s Engineer, immediately 

dismiss from the works any person employed thereon by him, who may, in the opinion of the Bank’s 

Engineer, be incompetent or misconduct himself and such persons shall not be again employed on 

the works without the permission of the Consultant. 

11. Access to Works: The Employer, the Bank’s Engineer and their respective representatives shall 

at all reasonable times have free access to the work and / or to the workshops, factories or other 
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places where materials are lying or from which they are being obtained and the Contractor shall give 

every facility to the Employer, the Bank’s Engineer, and their representatives necessary for 

inspections and examination and test of the materials and workmanship. No person not authorized 

by the Employer or the Bank’s Engineer except the representatives of public authorities shall be 

allowed on the works at any time. 

12. Assistant Manager / Manager: 

(I) The term Assistant Manager (Tech.) / Manger (Tech.) shall mean the person appointed and paid by 

the employer. The contractor shall afford the Assistant Manager (Tech.) / Manager (Tech.) every 

facility and assistance for inspecting the works and materials and for checking and measuring the 

works and materials. 

(ii) The Assistant Manager (Tech.) / Manger (Tech.) or any representative of the Employer shall have 

power to give notice to the Contractor or to his / their representative of non-approval of any work or 

materials. The work will from time to time be examined by the Assistant Manager (Tech.) / Manger 

(Tech.) but such examination shall not in any way exonerate the Contractor form the obligation to 

remedy any defects which may be found to exist at any stage of the works after the same is completed. 

Subject to the limitation of this clause the Contractor shall take instructions only from the Bank’s 

Engineer. 

13. Assignment and Subletting: The whole of works included in Contract shall be executed by the 

contractor and he / they shall not directly or indirectly transfer, assign or under-let the Contract or any 

part / share thereof or any interest therein without the prior written consent of the Employers and no 

undertaking shall relieve the Contractor from the full and entire responsibility of the Contract or from 

active superintendence of works during their progress. 

14.: No alteration, omission or variation shall vitiate this Contract but in case the Bank’s Engineer 

thinks proper at any time during the progress of works to make any alterations in, or additions to or 

omissions from the works or any alteration in the kind or quality of materials to be used therein and 

shall give notice thereof in writing to the Contractor. The Contractor shall alter, add to or omit from, 

as the case may be, in accordance with such notice, but the Contractor shall not do any work extra to 

or make any alterations or additions to or omissions from the works or any deviation from any of the 

provisions of Contract, Stipulation, Specification or Contract Drawings without the previous consent 

in writing of the Bank’s Engineer and the value of such extras, alterations, additions or omissions 

shall in all cases be determined by the Bank’s Engineer with the prior approval in writing of the 

Employer in accordance with theprovisions of Clause18 hereof and the same shall be added to or 

deducted from the Contract Amount, as the case may be. 
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14. Schedule of Quantities: The Schedule of Quantities, unless otherwise stated shall be deemed 

to have been prepared in accordance with the Standard Method of Measurement specified in relevant 

IS code. 

Any error in description or in quantity or in omission of items from the Schedule of Quantities shall not 

vitiate this contract but shall be rectified and the value thereof, as ascertained under Clause 17 hereof, 

shall be added to or deducted from Contract Amount (as the case may be) provided that no 

rectification of errors, if any, shall be allowed in the Contractor’s Schedule of Rates. 

15. Sufficiency of Schedule of Quantities: The Contractor shall be deemed to have satisfied himself 
/ themselves before tendering as to the correctness and sufficiency of his / their tender for works and 

of prices stated in the Schedule of Quantities and / or the Schedule of Rates and Prices which rates 

and prices shall cover all his / their matters and things necessary for proper completion of works. 

16. Measurement of Works: 
 
(i) The Bank’s Engineer may from time to time intimate to the Contractor that he / they require/s the 

works to be measured and the Contractor shall forthwith attend or send a qualified agent to assist the 

Bank’s Engineer or the Bank’s Engineer’s representative or the Assistant Manager (Tech.) / Manager 

(Tech.) in taking such measurements and calculations and to furnish all particulars or to give all 

assistance required by any of them.  

(ii) Should the Contractor not attend or neglect or omit to send such an agent then the measurements 

taken by the Bank’s Engineer, or a person approved by him / her shall be taken to be correct 

measurements of the works. Such measurements shall be taken in accordance with the Mode of 

Measurements detailed in the Specifications. 

(iii) The Contractor or his / their Agent may at the time of measurement take such notes and 

measurements as he / they may require. 

(iv) All authorized extra works, omissions and all variations made with the Bank’s Engineer’s 

instructions, subsequently conveyed in writing (with the prior approval in writing of the Employer) shall 

be included in such measurements. 

17. Prices for ascertainment of Extras: The Contractor may when authorized, and shall, when 

directed in writing by the Bank’s Engineer with the approval of the Employer add to, omit from or vary 

the works shown upon the drawings or described in the specifications or included in the Schedule of 

quantities, but the Contractor shall make no addition, omission or variation without such authorization 
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or direction. A verbal authority or direction by the Bank’s Engineer shall, if confirmed by them in writing 

within seven days, be deemed to have been given in writing.  

No claim for an extra shall be allowed unless it shall have been executed under provisions of 

Clause 5 hereof or by the authority of the Bank’s Engineer with concurrence of the employer as herein, 

mentioned.  

Any such extra is herein referred to as authorized extra and shall be made in accordance with the 

following provisions. 

(a) (i) The net rates or prices in tender shall determine the valuation of extra work where such 

extra work is of similar character and executed under similar conditions as the work priced therein. 

(ii) Rates for all items, wherever possible, should be derived out of rates given in the Priced 

Schedule of Quantities. 

(b) The net prices of the original tender shall determine the value of items omitted if omissions 

vary the conditions under which any remaining items of works are carried out, the prices for the same 

shall be valued under sub-clause (c) hereof. 

(c) Where extra works are not of similar character and / or quoted under similar conditions as 

aforesaid or where the omissions vary the conditions under which any remaining items of works are 

carried out or if the amount of any omissions or additions relative to the amount of the whole of the 

contract woks or to any part thereof shall be such that in the opinion of Bank’s Engineer the net rate 

of price contained in the Priced Schedule of Quantities or tender or for any item of works involves loss 

or expense beyond that reasonably contemplated by the Contractor or is by reason of such omission 

or addition rendered unreasonable or in applicable, the Bank’s Engineer shall fix such other rate or 

price as in the circumstances it shall think reasonable and proper with the prior approval in writing of 

the Employer. 

 
(d) Where extra work cannot be properly measured or valued the contactor shall be allowed day 

work prices as the net rates stated in tender of the Priced Schedule of Quantities or if not so stated, 

then in accordance with the local day work rates and wages for the districts provided that in either 

case, vouchers specifying the daily time (and if required by the Bank’s Engineer, the workman’s 

names) and materials employed be delivered for verification to the Bank’s Engineer or his / their 

representative at or before the end of the week following that in which the work has been executed. 

(e) The measurement and valuation in respect of the contract shall be completed within the 

“Period of final measurements” stated in the Appendix or if not stated then within three months of the 

completion of the Contract works as defined in clause 22 hereof. 
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(f) It is further, clarified that for all such authorized extra items where rates cannot be 

derived from tender, the contractor shall submit rates, supported by rate analysis worked on the “actual 

cost basis”, plus 15% towards establishment charges, contractors over heads and profit. Such items 

will not be eligible for escalation. 

(g) The Contractor should note that unless otherwise stated the tender is strictly on item rate 

basis and his / their attention is drawn to the fact that rates for each item should be correct, workable, 

and self-supporting. The quantities in the Schedule of Quantities approximately indicate the total 

extent of work but may vary to any extent and may even be omitted thus altering the aggregate value 

of the contract. However, during the actual execution of the work if the quantities exceeds by more 

than 25% of the tender quantities, the quantity of such items executed, by the authority of the Engineer 

of the project and with the concurrence of the employer, in excess of 25% of the tender quantity shall 

be considered as extra item of work for which contractor shall submit fresh rates supported by rate 

analysis worked on actual cost basis + 15% towards establishment charges, contractors overhead & 

profit. The rates for all such items of work, being current ones, will not be eligible for price adjustment 

due to increase or decrease in prices or materials and labour rates as per escalation formula, if any, 

given in the tender. If any of the items of work is omitted from the accepted tender at the sole discretion 

of employer, the contractor shall not be entitled to any claim on this account. 

(h) Wherever the basic rate / basic price for the materials specified, the contractor should 

furnish to the Employer for verifications all the paid bills. The purchase rate shall be got approved 

from the Bank’s Engineers before purchasing such materials. The adjustment in price of the materials 

shall be made only on the measured quantity with 15% towards Over heads and profit. The basic 

prices are ex–go down prices excluding GST. The contractor shall consider factors such as transport, 

handling, loading and unloading, etc., while quoting the rates for such items. 

18. Unfixed materials when taken into account to be the property of the employer: Where in 

any Certificate (of which the Contractor has received payment), the Bank’s Engineer has included the 

value of any unfixed materials intended for and / or placed on or adjacent to the works such materials 

shall become the property of the Employer and they shall not be removed except for use upon the 

works, without the written authority of the Bank’s Engineer. The Contractor shall be liable for any loss 

of or damage to, such materials. 

19. Removal of Improper Works: The Employer shall, during the progress of the works, have power 

to order in writing from time to time the removal of the works within such reasonable time or times as 

may be specified in the order or any materials which in the opinion of the Bank’s Engineer are not in 

accordance with Specifications or instructions of the Bank’s Engineer, the substitution of proper 

materials and the removal and proper re-execution of any work executed with materials or 
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workmanship not in accordance with Drawings and Specifications or instruction and the Contractor 

shall forthwith carry out such order at his / their own cost. In case of default on the part of the 

contractor to carry out such order, the Employer shall, have the power to employ and pay other 

persons to carry out the same and all expenses consequent thereon, or incidental thereto, as certified 

by the Bank’s Engineer shall be borne by the Contractor or may be deducted by the Employer from 

any money due or that may become due to the Contractor. 

20. Defects after virtual completion: Any defect, leakage, delamination, heaving up, shrinkage, 

settlement or other faults which may appear within the “Defects Liability / Performance Guarantee 

Period”, stated in the Appendix hereto, arising in the opinion of the Bank’s Engineer from materials 

or workmanship not in accordance with the contract, shall upon the directions in writing of the Bank’s 

Engineer and within such reasonable time as shall be specified therein, be amended and made 

good by the Contractor, at his / their own cost and in case of default the Employer may employ and 

pay other persons to amend and make good such defects, shrinkage, settlement or other faults and 

all damages, loss and expenses consequent thereon or incidental thereon or incidental thereto shall 

be made good and borne by the Contractor and such damage, loss and expenses shall be 

recoverable from him / them by the Employer or may be deducted by the Employer, upon the Bank’s 

Engineer’s Certificate in writing from any money due or that may become due to the Contractor or the 

Employer may in lieu of such amending and making good by the Contractor deduct from any moneys 

due to the Contractor a sum, to be determined by the Bank’s Engineer equivalent to the cost of 

amending such work and in the event of the amount retained under Clause 32 hereof being 

insufficient, recover the balance from the Contractor, together with any expenses the Employer may 

have incurred in connection therewith. Should any defective work have been done or material supplied 

by any sub-contractor employed on the works who has been nominated or approved by the Bank’s 

Engineer as provided in Clauses 13 and 23 hereof, the Contractor shall be liable to make good in the 

same manner as if such work or material had been done or supplied by the Contractor and been subject 

to the provisions of this Clause and Clause 2 hereof. The Contractor shall remain liable under the 

provisions of this Clause notwithstanding the signing of any Certificate or passing of any accounts, 

by Bank’s Engineer. 
 
21. Certificate of virtual completion and defects liability period: The works shall not be 

considered as completed until the Bank’s Engineer has certified in writing that they have been virtually 

completed. Defects Liability Period shall commence from the date of virtual completion. 

22. Nominated Sub-Contractor: All Specialists, Merchants, Tradesmen and others executing any 

work of supplying and fixing any goods for which prime cost prices or provisional sums are included 

in the Schedule of Quantities and / or specification who may be nominated or selected by the Bank’s 

Engineer are hereby declared to be Sub-Contractors employed by the Contractor and are herein 
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referred to as nominated Sub-Contractors. 

No nominated Sub-Contractor shall be employed on or in connection with the works against the 

Contractor shall make reasonable objections or (Save where the Bank’s Engineer and Contractor 

shall otherwise agree) who will not enter into a Contract, provided: 

a) That the nominated Sub-Contractor shall indemnify the Contractor against the same obligations 

in respect of the Sub-Contract as the Contractor is under in the respect of this Contract. 

 
b) That the nominated Sub-Contractor shall indemnify the Contractor against claims in respect 

of any negligence by the Sub-Contractor, his / their servants or agents or any misuse by him / them 

of any scaffolding or other plants, property of the contractor or under any Workman’s 

Compensation Action in force. 

c) Payment shall be made to the nominated Sub-Contractor within fourteen days of his / their receipt 

of the Bank’s Engineer’s Certificate provided that before any Certificate is issued, the Contractor 

shall upon request furnish, to the Bank’s Engineer proof that all nominated Sub-Contractor’s 

accounts, included in previous Certificates have been duly discharged, in default whereof the 

Employer may pay the same upon a certificate of the Bank’s Engineer and deduct the amount 

thereof from any sums due to the Contractor. 

d) The exercise of this power shall not create privacy of contract as between Employer and Sub-

Contractor. 

23. Other persons employed by the employer: The Employer reserves the right with the 

concurrence of the Bank’s Engineer to use the premises and any portions of site for execution of any 

work not included in this Contract which it may desire to have carried out by other persons and the 

Contractor shall allow all reasonable facilities for execution of such work but shall not, be required to 

provide any plant or material for execution of such work except by special arrangement with the 

Employer. Such work shall be carried out in such manner as not to impede the progress of works 

included in Contract and the Contractor shall not be responsible for any damage or delay which may 

happen to or occasioned by such work. 

24. Insurance with respect to damages to person and property: 
 

(i) The Contractor shall be responsible for all injury or damage to persons, animals or things and for 

all damage to property which may arise from any factor omission on part of Contractor or any Sub-

Contractor or any nominated Sub-Contractor or any of his / their employees. The liability under this 

clause shall cover also, inter-alia any damages to structures, whether immediately adjacent to the 

works or otherwise, any damage to roads, streets, footpaths, bridges as well as damage caused 
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to buildings and other structures and works forming the subject matter of this contract. The contractor 

shall also be responsible for any damage caused to building and other structures and works forming 

the subject matter of this contract due to rain, wind, frost, or other inclemency of weather. The 

contractor shall, indemnify and keep indemnified the Employer and hold him / them harmless in 

respect of all and any loss and expenses arising from any such injury or damage to persons or 

property as aforesaid and against any claim made in respect of injury or damage, whether under any 

statute or otherwise and in respect of any award or compensation or damage consequent upon such 

claims. 

 
(ii) The Contractor shall, at his / their own expense, effect and maintain till the completion of Defect 

Liability Period (DLP) under this contract, with an insurance company approved by the Employer, an 

All Risk Policy for Insurance for full amount of contract including earthquake risk in the joint names of 

employer and the contractor (the name of the former being placed first in the policy) against all risk 

policy for contractors and deposit such policy or policies with the employer before commencing the 

works. In case of non-submission of the same by the contractor, the employer shall obtain such 

insurance at contractor’s cost. 

(iii) The contractor shall reinstate all damage of every sort mentioned in this Clause so as to do 

delivery of the whole of works complete and perfect in every respect and so as to make good or 

otherwise satisfy all claims for damage to property of third parties. 

(iv) The Contractor shall also indemnify and keep indemnified the Employer against all claims which 

may be made against the Employer by any person in respect of anything which may arise in respect 

of the works or in consequence thereof and shall at his / their own expense, effect and maintain until 

the completion of defect liability period of the contract, with an Insurance Company approved by the 

employer a policy of Insurance in the joint names of the Employer and the Contractor (name of the 

former being placed first in the policy) against such risk and deposit such policy or policies 

before commencement of the works. The minimum limit of the coverage under the policy shall be 

₹2 lakhs per person for any one accident or occurrence and ₹5 lakhs in respect of damage to property 

for any one accident or occurrence subject to an overall ceiling of ₹10 lakhs. The contractor shall also 

indemnify the 

employer against all claim which may be made upon the Employer, whether under the Workmen’s 
Compensation Act or any other statute in force, during the currency of this contract or at Common 

Law in respect of any employee of the contractor or of Sub-Contractor and shall at his / their own 
expense effect and maintain until the completion of DLP of the contract or with an Insurance 

Company, approved by the Employer, a policy of insurance against such risks and deposit such, policy 

or policies with the Employer from time to time during the currency of this contract. 



Renovation of Computer Lab - Arabian Sea at RBSC Part - I Page 32 of 88  

(v) In default of contractor insuring as providing above, the employer may so insure and 

may deduct premiums paid from any moneys due or which may become due to contractor. 

(vi) The contractor shall be responsible for any liability which may not be covered by the Insurance 

Policies referred to above and also for all other damages to any person, animal or defective carrying 

out of this contract, whatever, may be the reasons due to which the damage shall have been 

caused. 

(vii) The contractor shall also indemnify and keep indemnified the Employer against all and any 

costs, charges or expenses arising out of any claim or proceedings relating to the works and also in 

respect of any of damage or compensation arising therefrom. 

(viii) Without prejudice to the other rights of the employer against contractor in respect of such 

default, the employer shall be entitled to deduct from any sums payable to contractor the amount of 

any damages, compensation costs, charges and other expenses paid by the employer, and which are 

payable to the contractor under this clause. 

(ix) The Contractor shall upon settlement by insurer pursuant to a policy taken under this clause, 

proceed with due diligence to re-build or repair the works destroyed or damaged. In this event all 

monies received from Insurer in respect of such damage shall be paid to Contractor and the contractor 

shall not be entitled to any further payment in respect of expenditure incurred for re-building or 

repairing of the materials or goods destroyed or damaged. 

(x) The contractor, in case of re-building or reinstatement after damage shall be entitled to such 

extension of time for completion as the Bank’s Engineer may deem fit, but shall, however, not be 

entitled to reimbursement by the employer of any shortfall or deficiency in the amount finally paid by 

the insurer in settlement of any claim arising as set out herein. 

Without prejudice to his / their liability under this clause, the contractor shall also cause all nominated 

sub-contractors to effect, for his / their respective portions of the works, similar policies of insurance 

in accordance with the provisions of this clause and shall produce or cause to produce to the employer 

such policies. The contractor shall not permit a nominated sub-contractor to commence work at 
the site unless the said insurance policies are submitted. In the event of failure of the sub-

contractor to take out such a policy of insurance before commencing the works at the site, the 

contractor shall be responsible for any claim or damage attributable to the said sub-contractor.  

The Contractor shall at his own expense, arrange to effect and maintain (until the successful 

completion of defect liability period of the contract) with an approved office, the following insurance 

policies in the joint name of employer and himself with the employer being first (Principal) and deposit 

such policy or policies with the employer from time during the currency of this contract. 
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a) Workmen compensation policy.    b) CAR Policy c) Third party liability policy 

25. Date of commencement and completion: The Contractor shall be allowed admittance to the 

site on the “Date of Commencement” stated in Appendix hereto or such later date as may be specified 

by the Bank’s Engineer and he / they shall thereupon and forthwith begin works and shall regularly 

proceed with and complete the same (except such painting or other decorative work as the Bank’s 

Engineer may desire to delay on or before the “Date of Completion” stated in Appendix subject 

nevertheless to the provisions for extension of time hereinafter contained. 

26. Liquidated Damage for non-completion: If the Contractor fails to complete the works within the 

stipulated time as in the Appendix or within any extended time under Clause 28 hereof and the Bank’s 

Engineer certifies in writing that in his / her opinion the same ought reasonably to have been 

completed the Contractor shall pay the Employer the sum named in Appendix as “Liquidated 

Damages” for the period during which the said work shall so remain incomplete and the employer 

may deduct such damages from any moneys due to Contractor. 

27. Delay and Extension of time: If in the opinion of the Bank’s Engineer the works be delayed (a) 

by force majeure or (b) by reason of any exceptionally inclement weather or (c) by reason of 

proceedings taken or threatened by or dispute with adjoining or neighboring owners or public 

authorities arising otherwise than through the Contractor’s own default or (d) by the works of delays 

of other Contractors or Tradesmen engaged or nominated by the Employer or the Bank’s Engineer 

and not referred to in the Schedule of Quantities and / or Specification or (e) by reason of Bank’s 

Engineer’s instructions as per Clause 2 hereof or (f) by reason of civil commotion, local combination 

of workmen or strike or lockout affecting any of the building trades or (g) in consequences of 

Contractor not having received in due time necessary instructions from Bank’s Engineer for which he 
/ they specifically applied in writing or (h) from other causes which the Bank’s Engineer may certify 

as beyond the control of contractor or (i) in the event, the value of work exceed the value of the priced 

Scheduled of Quantities owing to variation, the Bank’s Engineer may with previous approval in writing 

of Employer make a fair and reasonable extension of time for completion of Contract Works, in case 

of such strike or lockout the Contractor shall nevertheless constantly use his / their endeavors to 

prevent delay and shall do all that may reasonably be required to the satisfaction of the Bank’s 

Engineer to proceed with work. Decision of the bank if delay is due to force majeure or not shall be 

final and binding on the contractor. 

28. Contractor's failure to comply with Employer’s instruction: If the Contractor after receipt of written 

notice from the Bank’s Engineer requiring compliance within ten days fails to comply with such further 

drawings and / or the Bank’s Engineer instructions the Employer may employ and pay other persons 

to execute any such work whatsoever that may be necessary to give effect thereto and all costs 

incurred in connection therewith shall be recoverable from the Contractor by the Employer on the 
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Certificate of the Bank’s Engineer as a debt or may be deducted by him / them from any money due 

to the Contractor. 

29. Termination of Contract by the Employer: 
 
(i) If the contractor being an individual or a firm commits any “act of insolvency” or shall be adjudged 

an insolvent or being an incorporated Company shall have an order for compulsory winding up made 

against it or pass an effective resolution for winding up voluntarily or subject to the supervision of the 

Court and the Official Assignee or the Liquidator in such acts of insolvency or winding up, as the case 

may be, shall be unable within seven days after notice to him / them requiring him / them to do so, to 

show to the reasonable satisfaction of the Bank’s Engineer that he / they is / are able to carry out and 

fulfil the Contract and to give security therefore, if so required by the Employer. 

(ii) Or if the Contractor (whether an individual, firm or incorporated Company) shall suffer execution 

or other process of Court attaching property to be issued against the Contractor or shall suffer any 

payment under this Contract to be attached by or on behalf of any of the creditors of the Contractor. 

(iii) Or shall suffer any payment under this contract to be attached by or on behalf of any of the creditors 

of the Contractors. 

(iv) Or shall assign or sublet this Contract without the consent in writing of the Employer first had and 

obtained.  

(v) Or shall charge or encumber this Contract or any payments due of which may become due to the 

Contractor hereunder. 

(vi) Or if the Bank’s Engineer shall certify in writing to the Employer that the Contractor, 

Has abandoned the Contract, or 

Has failed to commence the works, or has without any lawful excuse under these Conditions 

suspended the progress of the works for fourteen days after receiving from the Bank’s Engineer notice 

to proceed or 

Has failed to proceed with the works with such due diligence and failed to make such due progress 

as would enable the works to be completed within the time agreed upon or  

Has failed to remove materials from the site or to pull down and replace work for seven days after 

receiving the Bank’s Engineer written notice that the said materials or work were condemned and 

rejected by Bank’s Engineer under these conditions, or 

Has neglected or failed persistently to observe and perform all or any of the acts, matters of things by 
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this Contract to be observed and performed by the Contractor for seven days after written notice shall 

have been given to the Contractor requiring the Contractor to observe or perform the same. 

(vii) Then and in any of the said cases the Employer may, notwithstanding any previous waiver, 

after giving seven days’ notice in writing to the Contractor, determine the Contract, but without thereby 

affecting the powers of the Bank’s Engineer or the obligations and liabilities of the contractor, the 

whole of which shall continue in force as fully as if the Contract had not been so determined and as if 

the works subsequently executed had been executed by or on behalf of the Contractor. And further, 

the Employer by his / their agents or servants may enter upon and take possession of the works and 

all plant, tools, scaffolding, sheds, machinery steam and other power utensils and materials lying 

upon the premises or the adjoining lands or roads and use the same as its / their own property or may 

employ the same by means of his / their own servants and workmen in carrying on and completing 

the works or by employing any other Contractor or other person or persons to complete the works 

and the Contractor shall not in any way interrupt or do any act, matter or thing to prevent or hinder 

such other Contractor or other person or persons employed for completing and finishing of the work 

using the materials and plant for the works. When the works shall be completed or as soon thereafter 

as convenient the Bank’s Engineer shall give a notice in writing to the Contractor to remove his / their 

surplus materials and plant and should the Contractor fail to do so within a period of fourteen days after 

receipt thereof by him / them, the Employer may sell the same by public auction and give credit to the 

Contractor for the net amount realized. The Bank’s Engineer shall thereafter ascertain and certify in 

writing under his / her hand what (if anything) shall be due or payable to or by the Employer, for the 

value of the said plant and materials so taken possession of by the Employer and the expense or loss 

which the Employer shall have been put to in procuring the works to be completed and the amount, if 

any, owning to the Contractor and the amount which shall be so certified shall thereupon be paid by 

the Employer to the Contractor or by the Contractor to the Employer, as the case may be and the 

Certificate of the Bank’s Engineer shall be final and conclusive between the parties. 

 
30. Termination of Contract by the Contractor: 

 
If the payment of the amount payable by the Employer under Certificate of the Bank’s Engineer shall 

be in arrears and unpaid for thirty days after notice in writing requiring payment of the amount as 

aforesaid shall have been given by the Contractor to the Employer or if the Employer interferes with 

or obstructs the issue of any such Certificate or if the Employer shall repudiate the Contractor or if the 

works be stopped for three months under the order of the Bank’s Engineer or the Employer or by any 

injunction or other order of any Court of Law, then and in any of the said cases the Contractor 

shall be at Liberty to determine the Contract by notice in writing to the Employer through the Bank’s 

Engineer and he / they shall be entitled to recover from the Employer, payment for all works executed 

and for any loss he / they may sustain upon any plant or materials supplied or purchased or prepared 
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for the purpose of the Contract. 

In arriving at the amount of such payment the net rates contained in the Contractor’s original Tender 

shall be followed or where the same may not apply valuation shall be made in accordance with Clause 

18 hereof. 

31. Certificates & payments: 
 
(a) The Contractor shall be paid by the Employer from time to time by instalments under Interim 

Certificates to be issued by the Bank’s Engineer to the Contractor on account of the works executed 

when in the opinion of the Bank’s Engineer, work to the approximate value named in the Appendix as 

‘Value of work for Interim Certificates’ (or less at the reasonable discretion of the Bank’s Engineer) has 

been executed in accordance with this Contract, subject, however, to a retention of the percentage of 

such value named in the Appendix hereto as ‘Retention Percentage for Interim Certificates’ until the 

total amount retained shall reach the sum named in Appendix as ‘Total “Retention Money’ after which 

time instalments shall be up to the full value of the work subsequently so executed and fixed in the 

building. The Bank’s Engineer may in his / her discretion include the Interim Certificate such amount 

as he / she may consider proper on account of materials delivered upon the site by the Contractor for 

use in the works. And when the works have been virtually completed and the Bank’s Engineer shall 

have certified in writing that they have been completed, the Contractor shall be paid by the Employer 

in accordance with the Certificate to be issued by the Bank’s Engineer the sum of money named in the 

Appendix as ‘Instalment after Virtual Completion’ being a part of the said Total Retention money and 

the Contractor shall be entitled to the payment of final balance in accordance with the Final Certificate 

to be issued in writing by the Bank’s Engineer at the expiration of the period referred to as the ‘Defect 

Liability Period’ in the Appendix hereto from the date of Virtual Completion or as soon as after the 

expiration of such period as the works shall have been finally completed and all defects made good 

according to the true intent and meaning hereof whichever shall last happen, provided always that the 

issue by the Bank’s Engineer of any Certificate during the progress of the works or at or after his / their 

completion shall not relive the contractor from his / their liability under Clause 2 and 21, not relieve the 

contractor of his / their inability in cases of fraud, dishonesty or fraudulent concealment relating to 

works or material or to any matter dealt with in the Certificate and in case of all defects and 

insufficiencies in the works or materials which a reasonable examination would not have disclosed. 

No certificate of the Bank’s Engineer shall of itself be conclusive evidence that any works or materials 

to which it relates are in accordance with the 

Contract neither will the Contractor have a claim for any amounts which the Bank’s Engineer might 

have certified in any interim bill and paid by the Employer and which might subsequently be 

discovered as not payable and in this respect the Employer’s decision shall be final and binding. 
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(b) The Contractor has to submit along with his / their all running account bills and final bill, a 

statement showing the details as well as the quantities of cement, steel and other building materials 

procured by him / them up to the date of the bill for verification of the same before settlement of such 

bills by the Employer. 

(c) The Bank’s Engineer shall have power to withhold any Certificates if the works or any parts thereof 

are not being carried out to his / her satisfaction. 

(d) The Bank’s Engineer may make any correction in any previous Certificate which shall have been 

issued by him / her. 

(e) No certificate of payment shall be issued by the Bank’s Engineer if the Contractor fails to insure 

the works and keep them insured till the issue of the Virtual Completion Certificate. 

(f) Payment upon the Bank’s Engineer’s Certificate shall be made within the periods named in the 

Appendix as ‘Period for honor of Certificates’ after such Certificates have been delivered to the 

Employer. 

The following terms of payment only are applicable for the work. 

On account bills shall be made as under detailed item-wise measurement will be taken and payment 

shall be made based on completion of specific item of work basis on the quoted rate. All payment 

shall be subject to recovery of 5% towards Retention Money & TDS as per the statuary requirements. 

Contractor shall note that the interim value of work done towards payment of running bill is ₹10 lakh. 

32. Delayed Payment: Any amounts payable by the Employer to the Contractor in pursuance of any 

certificate given by the Bank’s Engineer hereunder shall, if not paid within the ‘Period of honouring 

certificates’ named in the Appendix, carry interest at the rate named in the Appendix as the ‘Rate of 

Interest for delayed payment’ from the date upon which such sum ought to have been paid by the 

Employer until the payment subject to production of all required information/ clarifications by the 

contractor. 

33. Matters to be finally determined by Bank: The decision, opinion, direction, Certificate (except 

for payment) with respect to all or any of the mattes under Clause 2, 4, 7, 8, 13, 17, 18, 19, 20, 21, 

22, 28 (a, b, c, d, e, f)  hereof (which matters are herein referred to, as excepted matters) shall 

be final and conclusive and binding on the parties hereto and shall be without appeal. Any other 

decision, opinion, direction, certificate or valuation of the Bank’s Engineer or any refusal of the Bank’s 

Engineer to give any of the same, shall be subject to the right of Arbitration and review under Clause 

35 hereof in the same way in all respects (including the provisions as to opening the reference) as 

if it were a decision of the Bank’s Engineer. 
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34. Settlement of Disputes through Arbitration: 

(a) All disputes and difference of any kind whatever arising out of or in connection with the contract or 

the carrying out of the works (whether during the progress of the works or within 12 months from the 

date of virtual completion of work and whether before or within 12 months of determination 

abandonment or breach of contract) shall be referred to giving inter-alia full details of the matter under 

dispute like quantities, rates, amount claimed and the reason thereto and settled by the Employer 

who shall state their decision in writing. Such decision may be in the form of a Final Certificate or 

otherwise. The decision of the Employer with respect to any of the exempted matter shall be final and 

without appeal as stated in Clause 34 hereof. But if the contractor be dissatisfied on any other matter, 

the contractor may within 28 days after receiving notice of such decision upon, shall submit in writing 

for arbitration. Such written notice shall specify the matters, which are in dispute of difference of which 

such written notice has been given. If both the parties agree, a single arbitrator would be appointed 

for the purpose. In case no agreement could be reached on the appointment of single arbitrator, both 

the parties will nominate one person each as an arbitrator on their behalf. The two arbitrators 

nominated by the parties shall nominate one more person to act as third arbitrator or umpire. 

 
(b) The Arbitrator or Arbitrators, as the case may be, shall have power to open up, review and revise 

any certificate, opinion, decision, requisition or notice, save in regard to the exempted matters, 

referred to in the preceding Clause and to determine all matters in dispute which shall be submitted 

to arbitration and of which notice shall have been given as aforesaid. 

(c) The arbitrator or Arbitrators, as the case may be, shall make his / their award within one year (or 

such further extended time as may be decided by him / them as the case may be with the consent of 

the parties) from the date of entering on the reference. In case during the arbitration proceedings the 

parties mutually settle, compromise their dispute of difference, on the parties filling their joint 

memorandum of settlement of compromise, the arbitrator or the arbitrators as the case may be, shall 

make an award in terms of such settlement of compromise. 

(d) Upon any such reference, the decision on the cost incidental to the reference and award 

respectively shall be in the discretion of the Arbitrator or Arbitrators as the case may be, who may 

determine the amount thereof or direct the same to be taxed as between party and party and shall 

direct by whom and whom and in what matter the same shall be borne and paid. 

This submission shall be deemed to be a submission to arbitration within the meaning of the 

Indian Arbitration and Conciliation Act, 1996 or any statutory modification thereof. The award of the 

Arbitrator or Arbitrators, as the case may be, shall be final and binding on the parties. It is agreed that 

the Contractor shall not delay the carrying out of the works by reason of any such matter, question of 

dispute being referred to arbitration but shall proceed with the works with all due diligence and shall 
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until the decision of the Arbitrator or Arbitrators is given, abide by the decision of the Employer. No 

award of the Arbitrator or Arbitrators, as the case maybe, shall relieve the Contractor of his / their 

obligations to adhere strictly to the Employer’s instructions with regard to the actual carrying out of 

the works. The Employer and the Contractor hereby also agree that arbitration under this clause shall 

be a condition precedent to any right of action under the contract. 

35. Right of Technical Scrutiny of Final Bill: The Employer shall have a right to cause a technical 

examination of the works by any of the persons or organization as appointed by the employer and the 

final bill of the Contractor including all supporting vouchers, abstracts, etc. If as a result of these 

examinations or otherwise any sum is found to have been overpaid or over certified it shall be lawful 

for the Employer to recovery the sum from any payment due to the Contractor for this works or any 

other works being carried out by the contractors elsewhere under the RESERVE BANK OF INDIA. 

36. Employer entitled to recover compensation paid to workmen: If, for any reason, the Employer 

is obliged, by virtue of the provisions of the Workmen’s Compensation Act, 1923 or any statutory 

modification or re-enactment thereof to pay compensation to a workman employed by the Contractor 

in execution of works, the Employer shall be entitled to recover from the Contractor the amount of 

compensation so paid and without prejudice to the rights of the Employer under the said Act. The 

Employer shall be at liberty to recover such amount or any part thereof by deducting it form the 

security deposit or from any sum due by the Employer to the Contractor under this contract or 

otherwise. The Employer shall not be bound to contest any claim made against it under the said Act, 

except on the written request of the contractor and upon his / their giving to the Employer for all cost 

for which the Employer might become liable in consequence of contesting such claim. 

37. Abandonment of Works: If at any time after the acceptance of the tender, the Employer shall 

for any reasons whatsoever not require the whole or any part of the works to be carried out, the 

Bank’s Engineer shall give notice in writing to the Contractor who shall have no claim to any payment 

of compensation or otherwise whatsoever on account of any profit or advantage which he / they might 

have derived from the execution of the whole works. 

38. Return of surplus materials: Notwithstanding anything to the contrary contained in any or all 

the clauses of this Contact, where any material for the execution of the Contract is procured with the 

assistance of the Employer by purchase made under orders or permits or licenses issued by 

Government, the Contractor shall hold the said materials economically and solely for the purpose of 

the Contract and not dispose of them without the prior written permission of the Employer and return 

it to the Employer, if required by the Employer, at the price to be determined by the Bank having due 

regard to the conditions of the materials, the price to be determined not be exceed the purchase 

price thereof inclusive of GST and other such levies paid by the Contractor in respect thereof, in the 
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event of breach of the aforesaid condition, the Contractor shall in addition to being liable to action for 

contravention of the terms of licenses or permit and/or criminal breach of trust, be liable to Employer 

for all moneys, advantages or profits resulting or which in the usual course would have resulted to his 

by reason of such breach. 

39. Non-Disclosure Clause: The Contractor shall not disclose directly or indirectly any 

information, materials and details of the Bank's infrastructure / systems / equipment etc., which may 

come to the possession or knowledge of the Contractor during the course of discharging its 

contractual obligations in connection with this agreement, to any third party and shall at all times hold 

the same in strictest confidence. The Contractor shall treat the details of the contract as private and 

confidential, except to the extent necessary to carry out the obligations under it or to comply with 

applicable laws. The Contractor shall not publish, permit to be published, or disclose any particulars 

of the works in any trade or technical paper or elsewhere without the previous written consent of the 

Employer. The Contractor shall indemnify the Employer for any loss suffered by the Employer as a 

result of disclosure of any confidential information. Failure to observe the above shall be treated as 

breach of contract on the part of the Contractor and the Employer shall be entitled to claim damages 

and pursue legal remedies.The Contractor shall take all appropriate actions with respect to its 

employees to ensure that the obligations of non-disclosure of confidential information under this 

Agreement is fully satisfied.The Contractor's obligations with respect to non-disclosure and 

confidentiality will survive the expiry or termination of this agreement for whatever reason. 

40. Right of employer to terminate contract in the event of death of Contractor if individual: 
Without prejudice to any of the rights or remedies under this Contract, if the Contractor, being an 

individual, dies, the Employer shall have the option of terminating the contract without incurring any 

liability for such termination. 

(i) The contractor shall abide by and fulfill all requirements laid down under the Contract Labour 

(Regulation and Abolition) Act, 1970 and the rules framed there under 

(ii) The contractor should ensure payment of minimum wages to all Laborers/ workmen staff 

employed by him. Contractor should submit a certificate to the effect that, he has actually paid all the 

dues of all the Laborers of all descriptions engaged by him for completion of the awarded 

job/work/project at the rate which is not less than the one prescribed under Minimum Wages Act, 

1948 and he has complied with the provisions of CLRA Act with regard to providing the essential 

amenities to the contract Laborers. Further, he may facilitate Bank’s representative to verify and 

certify the veracity of such certificate. 
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41. Sexual Harassment of women at workplace 
 
a) The contractor / agency shall be solely responsible for full compliance with the provisions of “the 

Sexual Harassment of women at work place (Prevention, Prohibition and Redressal) Act, 2013”. In 

case of any complaint of sexual harassment against its employee within the premises of the Bank, 

the complaint will be filed before the Internal Complaints Committee constituted by the Contractor / 

Agency and the Contractor / Agency shall ensure appropriate action under the said Act in respect of 

the complaint. 

b) Any complaint of sexual harassment from any aggrieved employee of the contractor against any 

employee of the Bank shall be taken cognizance of by the Regional Complaint Committee constituted 

by the Bank. 

c) The contractor shall be responsible for any monetary relief that may need to be paid in case the 

incident involves the employees of the contractor, for instance any monetary relief to the Bank’s 

employee, if sexual violence by the employee of the contractor is proved. 

d) The contractor shall be responsible for educating its employees about prevention of sexual 

harassment at workplace and related issues. 

e) The contractor shall provide a complete and updated list of its employees who are deployed within 

the Bank’s premises. 

I / We hereby declare that I / we have read and understood the above instructions for guidance of 

tenderers and accept the same. 

 
 
 
 
Signature, Name & Address of the bidder: 
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Appendix Herein Before Referred 

 
1. Defects liability Period 1 Year from the date of issue of virtual completion 

certificate. 

2. Period of final measurement 3 months from the date of final commissioning. 

3. Date of commencement 14th day from the date of award of work 

4. Time for completion 75 days from the date of commencement 

5. Earnest money deposit (EMD) Nil 

28. Performance Security Successful tenderer shall submit Performance Security 

in the form of Bank Guarantee for a value equal to 5% of 

the total Contract value in the prescribed format which 

shall be valid  initially upto the stipulated date of 

completion plus 3 months beyond that, within 14 days of 

award of work. . In case the time of completion of work 

gets extended, the contractor shall get the validity of the 

Performance Bank Guarantee to cover such extended 

time for the completion of the work. 

 
6. Liquidated Damages 0.25% of the contract amount per week s u b j e c t  to a 

maximum of 10% of the total accepted contract value. 

7. Value of work for Interim 

Certificate 

₹10 lakh 

8. Percentage of retention money 

to be deducted from bills (R.M.) 

5% of the value of bill 

9. Total Security Deposit (SD = 

RM + Performance Security) 

Performance Security (5%) of the total contract amount 

+ RM (5%) 

10. Installment of Security Deposit 

to be refunded after virtual 

completion 

a) Performance Security (5%) will be refunded after 

virtual completion.  

b) RM (5%) will be refunded after Defect Liability Period 

(DLP). 

11.Period of honoring interim 

certificate 

30 Days for Running Account bills and 60 days for Final 
bill 

12. Period of honoring final 

certificate 

3 Months 

13. Interest for delayed payment 3% (three percent) per annum 
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Signature, Name & Address of the bidder: 
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SPECIAL CONDITIONS 

1. The tenderer may please note that, the work has to be carried out in the normal working hours. 

Therefore, entire work involved shall be carried out with least disturbance to other agencies 

and day-to-day cleaning of the debris / dust generated has to be done by the Contractor. 

2. The entire materials for the work shall be brought to the working area through the staircase 

only. 

3. All the materials shall be first/premium quality confirming to IS standards. 

 
4. The tenderer shall use only approved materials as specifically stated in the Schedule of 

Quantities/Approved list of materials. The Bank will be at liberty to choose any brand of 

materials from the approved brand names in the list. Samples of any materials used in any of 

the works should be got approved by Bank’s Engineer or his representative before proceeding 

with bulk purchase. 

5. Wherever contractor proposes to use equivalent make (i.e. other than specified) the same 

shall be done after prior approval of Bank’s Engineer. Any additional expenditure and time 

due to this shall be solely on contractor account and no claims whatsoever shall be entertained 

in this regard. 

6. Wherever the basic price for the material is specified, the Contractor should provide to the 

Bank for verifications all paid bills of purchased materials for ascertaining the actual rate of 

purchase so as to settle the difference in cost of material. The price of materials shall be got 

approved from the Bank before purchasing. The adjustment in price of materials shall be made 

on measured quantity. The basic price for the materials shall be taken as the cost of material 

at dealer's ex-go-down price. No overhead charges or profit shall be considered for basic-rate 

adjustment. 

7. No lapses from the Contractors side, which may cause damage to the property and injury to 

the occupants/neighbors in the opinion of the Bank's Engineer, shall be permitted. 

8. Materials brought to the site shall be intimated to the Bank’s Engineer immediately for 

inspection of quality and measurement of quantity of the materials. This quantity of the 

material brought at site and consumed shall be cross checked with the actual requirement as 

specified in the technical specification of the work. 
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9. The contractor shall submit a properly planned & prepared work programme to the Bank 

before commencement of the work to enable the Bank to intimate other agencies in advance 

for smooth working, progress and coordination and the time schedule in the work programme 

should be strictly adhered to. 

10. 75 days’ period of completion mentioned in the tender is inclusive of monsoon period and 

holidays including Sundays / Saturdays falling within in the contract period. The contractors 

shall comply with statutory requirements to work on holidays at their own risk & cost and 

indemnify the Banks for any risks associated with it. 

11. The work must be carried out with least inconvenience to the staff. 

 
12. Programme should be submitted before commencement of work so as to enable the Bank to 

intimate other agencies in advance for smooth working and better progress and the time 

schedule should be strictly adhered to. 

13. No Laborers shall be permitted to stay inside the campus after working hours. 

 
14. The Contractor should have valid Labour License from Labour commissioner wherever the 

number of Laborers engaged is 20 or more. 

15. GST shall be included in the rates quoted by the contractor. The rate quoted shall include all 

such taxes and levies. However, while submitting the bill/ invoice for the work the contractor 

shall clearly indicate the various components of GST involved in the work value. 

16. The Contractor shall have the addresses and photographs of their workmen being engaged 

by them for the said work. The entry of workmen will be allowed inside the building only on 

producing the photo pass issued by the Bank & also have to subject themselves to the security 

restrictions imposed by the Bank. 

17. Before quoting the rates, Contractor should inspect the site and understand themselves about 

the nature and scope of the work. 

18. Any damage caused to any of Bank's property shall be made good by the Contractor at their 

own cost. 

19. The Contractor shall carry out the work strictly in accordance with specification details and 

instructions of the Bank's Engineer. 

20. The Contractor shall make their own arrangements for storing of their materials at site. 
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21. Rate quoted should include for all necessary testing of materials as required and directed by 

Banks Engineers. 

22. The contractor should post a suitable qualified supervisor for day-to-day work. 
23. The successful tender shall also be responsible for the safety & security of their materials & 

also for ensuring fire prevention steps at all the times in working premises including their part 

of work. 

24. The rate quoted should include for all necessary testing of materials as required and directed 

by Bank’s engineer. The contractor shall also make arrangements to test the quality of 

plywood used in the work according to the relevant IS Code of practice for testing plywood 

from a reputed Laboratory. 

25. The contractor shall furnish A-4 size, computerized sheets printed in the format of a 

conventional Measurement Book (MB), duly machine numbered pages and with a provision 

for providing an MB number. The contractors shall incorporate necessary corrections in these 

sheets as directed by the Bank’s Engineer. After making the necessary correction the 

contractor shall submit new copies. All pages of the final computerized MB sheets, after due 

check / test check measurements shall have full signature with date of the authorized official 

of the contractor. The measurement sheets approved as ‘final’ shall be bound in the form of a 

MB at the cost of the Contractor and submitted to the Bank. 

 

 
I / We hereby declare that I / we have read and understood the above instructions for guidance 

of tenderers and accept the same. 

 

 
Signature, Name & Address of the bidder: 
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SAFETY CODE 
 

1. There shall be maintained in a readily accessible place with first aid appliances including 

adequate supply of sterilized dressings and cotton wool. 

2. An injured person shall be taken to a public hospital without loss of time, in cases where the 

injury necessitates hospitalization. 

3. Suitable and strong scaffolds should be provided for workmen for all work that cannot safely 

be done from ground. 

4. No portable single ladder shall be over 8 meters in length. The width between the side rails 

shall not be less than 30 cm(clear) and the distance between two adjacent rungs shall not be 

more than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding the 

ladder. 

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench or half 

of the depth of trench, whichever is more. All trenches and excavations shall be provided with 

necessary fencing and lighting. 

6. Every opening in the floor of a building or in a working platform shall be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing or railing; 

minimum height shall be one meter. 

7. No floor, roof or other part of the structure shall be so overloaded with debris of materials as 

to render it unsafe. 

8. Workers employed on mixing and handling material such as asphalt, cement mortar or 

concrete and lime mortar shall be provided with protective footwear and rubber hand-gloves. 

9. Those engaged in welding works shall be provided with welder’s protective eye-shields and 

gloves. 

10. i) No paint containing lead or lead products shall be used except in the forms of paste or 

readymade paint. 

ii) Suitable face masks shall be supplied for use by the workers when the paint is applied in 

the form of spray or surface having lead paint dry rubbed and scrapped. 
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11. Overalls shall be supplied by the Contractor to the painters and adequate facilities shall be 

provided to enable the working painters to wash during the period of cessation of work. 

12. Hoisting machines and tackle used in the works, including their attachments, anchorage and 

support shall be in perfect condition. 

13. The ropes sued in hoisting or lowering material or a means of suspension shall be of durable 

quality and adequate strength and free from defects. 

14. Any other safety norms to be followed for the work shall be as per relevant Standards/ 

Construction practices. 

15. All the workers shall be provided with safety belts, safety shoes and helmets. No workmen 

shall be allowed to work on scaffolding without safety helmets and safety belts.  

 
 

 
I / We hereby declare that I / we have read and understood the above instructions for guidance 

of tenderers and accept the same. 

 
 

 
Signature, Name & Address of the bidder: 
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FIRE SAFETY CODE 
 

i. Cutting / drilling machine and other electrically operated equipment used at site shall 

be plugged into correctly rated electrical outlets. 

ii. LPG used in ‘oxy-acetylene’ gas cutters shall be ‘industrial type’. 

iii. Only ISI marked 3 pin plug and other appliances and equipment shall be used. 

iv. Electrical power cables / wires used shall not have any joints and shall be properly 

rated. 

v. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and 

securely earthed to prevent leakage current while in operation. 

vi. Before commencing the welding work for the first time on any day, fire section shall be 

informed and only after the site inspection by the Fire officers / Personnel, work shall 

be started. 

vii. Two buckets of water and sand shall be kept in an easily accessible area on the site. 

viii. Fire extinguishers recommended and issued by fire officers shall be kept on the site. 

ix. Used paint drums shall be stored in specified store only after closing them properly. 

x. None of the passages near lift lobby and staircases shall be used for stacking / 

dumping any kind of materials/waste. 

xi. None of the fire extinguishers shall be removed / shifted from its designated location. 

xii. Power supply shall be switched off from the mains when equipment is not in use. 

xiii. Wood-shavings and saw-dust generated from the work shall be collected on daily 

basis, removed from site and stored at the designated place in proper manner. 

xiv. Any debris generated from the work shall be collected on daily basis, removed from 

site and stored at the designated place in proper manner. 

xv. Battery operated emergency light / torches shall be provided by the contractor to the 

workmen while working beyond office hours. 

xvi. All the electrical/mechanical/electro-mechanical appliance shall be connected to 

sufficiently rated circuit breakers before tapping to a power source. 

I / We hereby declare that I / we have read and understood the above instructions for guidance of 

tenderers and accept the same. 

Signature, Name & Address of the bidder: 
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          Technical specifications and requirements for the work to be executed. 
 
 

The scope of work covers execution, completion, and testing of the work of ‘Renovation of 
Computer Lab- Arabian Sea at Reserve Bank Staff College, Chennai - 600 018’ in 

accordance with drawings (if any) and specifications prepared by the Bank’s Engineer and to 

the satisfaction of the Bank’s Engineer. 

 

Quality 

Materials to be used for the work shall conform to relevant Indian / International standards as 

far as procurable & best quality of their respective kinds as specified herein and shall be of 

approved make and shall comply strictly with the tests prescribed hereinafter or where tests 

are not laid down, with the requirements of the latest edition of the relevant Indian / 

International standards approved by the Bank’s Engineer. 

Inspection and testing 

All materials before being used in the Works shall be subjected to inspection and testing, if 

so, required by the Bank’s Engineer, as provided in the Conditions of Contract and elsewhere 

in the Specifications. The cost of all samples required for all such tests as per relevant 

Standards shall be deemed to be included in the Contract rates. Cost of material testing from 

external laboratory, if any, directed by the Engineer shall be reimbursed by the Bank after 

submission of test reports and against original invoice. No materials shall be used in works 

unless they have first been approved by the Engineer or his / her representative. Manufacturer 

test certificate / Batch test reports as applicable for material concerned shall accompany the 

lot of material supplied at site which may be sent for testing if required by the Bank’s Engineer. 

Samples 

Samples of all materials proposed to be used or incorporated in the works and to be supplied 

by the Contractor may be called for at any time by the Engineer or his / her representative. 

Independent tests 

Independent tests and analysis of any of the materials, if required by the Bank’s Engineer may 

be made from time to time by a Testing House or Analyst appointed by the Engineer / 

Employer in order to check the supplier’s works tests and analysis. The frequency, the 

procedure for testing and acceptance criteria will be as stated in the respective I S / 

International Codes. The contractor shall at his / their own expenses supply and deliver to an 

approved Testing House or Analyst such materials, as may be directed by the Bank’s 
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Engineer. Should the result of any test be unsatisfactory to the Bank’s Engineer or his / their 

representative, the materials represented will be rejected. The testing of material (Third Party 

Test), if required by the Bank’s Engineer shall be carried out through a Government / 

Approved Laboratory and the testing charges, as per actuals shall be reimbursed by the 

Employer on production of vouchers / paid receipt.  

Mode of measurement 

Unless otherwise specified, mode of measurement shall be as per latest version of IS: 1200 

in accordance with specifications (detailed in Schedule of Quantities) prepared to the 

satisfaction of the Bank's Engineer. The specifications shall form part of the contract, and 

these shall be deemed to be supplemental to the specifications and not in derogation thereof 

except to the extent specifically provided herein. 

Materials and workmanship 

The work in general shall be carried out as specified in the Price Bid, nomenclature of the 

individual items and Techno-Commercial Bid. In case details/ specifications/ methodology of 

execution of work of any item is not covered in any of these documents, the same shall be 

carried out as per the latest CPWD specifications with up-to-date correction slips, the latest 

BIS code/manufactures specifications/ General Engineering practice and/or as per direction 

of Bank’s Engineer.  

Materials shall be of the best approved quality obtainable, and they shall comply with the 

respective IS specifications (for those materials covered by BIS). Samples of all materials 

shall be got approved before placing an order and the approved sample shall be deposited in 

the Bank.  All materials supplied by the Employer / any other specialist firm shall be properly 

stored and the Contractor shall be responsible for its safe custody until they are required on 

the works and till the completion of work. Unless otherwise shown on the drawings or 

mentioned in the Schedule of Quantities or Specified Conditions, the quality of materials, 

workmanship, dimensions etc. shall be as specified herein under. 

The contractor under this contract binds himself / themselves to use first class materials. 

Quality of workmanship shall be of the highest order befitting the nature of the project. All work 

not up to the standard shall be summarily rejected and the Contractor will be required to 

dismantle the defective work and redo the work at his / their own cost and risk. The decision 

of the Architect / Employer / Bank’s Engineer regarding the quality / standard of workmanship 

shall be final and binding on the contractor. 

Execute all items of work as per the description  given in Part-II (Schedule of Quantities):  

All the items of work as described in the Schedule of Quantities - Part II of the tender document 
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may be read and executed in-line with all the proposed drawings attached and the technical 

specifications given at this tender documents. 

 
 
The position and sizes indicated in the drawings (if any) attached with this tender are 
indicative only and the site execution shall be as per the instructions of the Bank’s 
Engineer. 
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List of approved makes / manufacturers of materials. 
 

1. All materials to be used in the work shall strictly conform to the detailed technical specifications 

under each item. 

2. They shall be of the best quality available in the market and conform to the relevant Indian / 

international standards. 

3. If the approved brands mentioned are not available in market, equivalent material with written 

approval of the Bank’s Engineer only shall be used in the work. Wherever the contractor 

proposes to use equivalent marks (i.e., other than those specified), the same shall be done with 

prior approval of the Bank’s Engineer. In such cases, it is the responsibility of the contractor to 

prove, to the satisfaction of the Bank’s Engineer, with necessary technical data / documents. 

/ Tests reports that the equivalent materials proposed to be used in the work conform to all the 

technical specifications / parameters stipulated in the specifications. Any additional expenditure 

and time on account of this shall be solely on contractor’s account and no claims whatsoever 

shall be entertained by the Employer in this regard. 

 
Sl. No. Item / Material Approved Make / Model name 

1. Acoustic wall panel system Ecotone, Anutone or approved equivalent 
2. Raised / false flooring system Flexi Access floor, UNITILE or approved. 

equivalent 
3. Grid false ceiling (Tiles and 

sections) 
Gyproc Saint-Gobain, Armstrong or approved. 
equivalent 

4. Gypsum false ceiling (Board 
& GI Sections) 

Saint-Gobain, Gypsum India Gyproc or 
approved. 
equivalent 

5. Glass Saint Gobain, Asahi or approved equivalent 
6. uPVC windows Fenesta, Qute or approved equivalent 
7. Anchor fasteners & screws Hilti, MK, Armstrong, Saint Gobain or 

approved equivalent 
 Carpentry fittings  Ebco, Hetich, Godrej or approved equivalent 

8. Glasswool U.P. Twiga Fibre Glass Limited or approved 
equivalent 

9. Laminates Sunmica, Mica, Greenlam or approved 
equivalent 

10. Adhesives Pidilite (Fevicol - HeatX) or approved 
equivalent 

11. Door closure Dorma (TS 68), Godrej (Model C680), Everite 
or approved equivalent 

12. Zebra blinds Marvel (Luzon blinds - Grania Translucent) 
(Ranging from LGT 1633 to LGT 1637) or 
approved equivalent 
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13. Plywood/ Veneer Kitply, Duro, Green Ply, Merino, Durian, 
Greenlam, Century, Archid or approved 
equivalent 

 Laminated MDF/ Laminates Kitply, Greenlam, Action TESA, Century ply, 
Merino, Sunmica or approved equivalent  

14. Paints, primers / base coats, 
thinners, paint- removers, etc. 

Asian Paints Ltd., ICI Ltd. (Akzo Nobel Ltd.), 
Berger Ltd., Kansai Nerolac Ltd., or approved 
equivalent 

 Melamine polish Asian paints Melamine Gold, Wudfin or Pidilite, 
Timbertone of ICI Dulux or approved equivalent 

15. White Cement / putty Birla White, J.K. White or approved equivalent 

16. Cement A.C.C, Ultratech, Coramandal, Birla, Ambuja 
or approved equivalent 

17. Carpet tiles Welspun, Euronics, Interface or approved. 
equivalent 

 
Note: The contractor shall produce approved makes as the case may be for Bank’s approval, 

before using the same in the works. Material approved by the Bank shall only be used in the 

work including approval of Basic rate items. 

I / We hereby declare that I / we have read and understood the above instructions for guidance 

of tenderers and accept the same. 

 
 

 
Signature, Name & Address of the bidder: 
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Annexure 1 
 

Articles of Agreement 
 
ARTICLES OF AGREEMENT made the   day of   between the 

Reserve Bank Staff College, Chennai (hereafter called “Employer”) of the one part and 

    (Hereinafter called “the Contractor”) 

of the other part. 

WHEREAS the Bank is desirous of carrying out the “Renovation of Computer Lab- Arabian Sea at 

Reserve Bank Staff College, Chennai - 600 018” and has prepared drawing and/or Schedule of 

Quantities showing and describing the work to be done under the direction of Bank’s Engineer. 

AND WHEREAS the said specifications, the Schedule of Quantities and drawings have been signed 

by or on behalf of the parties hereto. 

AND WHEREAS the Contractor has agreed to execute upon the subject to the Conditions set forth 

herein and to the Conditions set forth in the Special Conditions and in the Schedule of Quantities and 

Conditions of Contract (all of which are collectively hereinafter referred to as “the said Conditions”) 

the works shown upon the said drawings and/or described in the said specification and included in 

the Schedule of Quantities at the respective rates therein set forth amounting to the sum as therein 

arrived at or such other sum as shall become payable there-under (hereinafter referred to as ‘the said 

Contract Amount’) 

NOW IT IS HEREBY AGREED AS FOLLOWS: 
 
1. In consideration of said Contract Amount to be paid at the times and in the manner set forth in the 

said conditions, the Contractor shall upon and subject to the said Conditions execute and 

complete the work shown upon the said Drawings and described in the said Drawings and 

described in the said Specifications and the Schedule of Quantities. 

2. The Bank shall pay the Contractor the said Contract Amount, or such other sum as shall become 

payable, at the times and in the manner specified in the said conditions. 

3. The said Conditions and Appendix thereto shall be read and construed as forming part of this 

agreement and the parties hereto shall respectively abide by, submit themselves to the said 

Conditions and perform the agreements on their part respectively in the said Conditions 

contained. 

4. The plans, agreement and documents mentioned herein shall form the basis of this Contract. 
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5. This Contract is neither a fixed Lumpsum Contract nor a Piece Work Contract but is a Contract to 

for the complete work to be paid for according to actual measured quantities at the rates contained 

in the Schedule of Rates and Probable quantities or as provided in the said Conditions. 

6. The Contractor shall afford every reasonable facility for the carrying out of all works relating to 

civil works and other ancillary works in the manner laid down in the said Conditions, and shall 

make good any damages done to walls, floors etc. after the completion of such works. 

7. The Bank reserves to itself the right of altering the Drawings and nature of the work by adding to 

or omitting any items of work or having portions of the same carried out without prejudice to this 

contract. 

8. Time shall be considered as the essence of this Contract, and the Contractor hereby agrees to 

commence the work from tenth day of date of work award letter and to complete the entire work 

within 75 days, subject nevertheless to the provisions for extension of time in writing by such form 

(i.e., by way of a deed of agreement or by exchange of letters/ emails) as may be mutually decided 

by the parties. 

9. All payments by The Bank under this Contract will be made only at Chennai 

 
10. All disputes arising out of or in any way connected with this agreement shall be deemed to have 

arisen at Chennai and only Courts in Chennai shall have jurisdiction to determine the same. 

11. That the several parts of this Contact have been read by the Contractor and fully understood by 

the Contractor. 

 
If the contractor is a Partnership or 
an Individual 

IN WITNESS WHEREOF The Bank and 
the Contractor have set their respective 
hands to these presents and two 
duplicates hereof the day and year first 
hereinabove written. 

 

 
If the contractor is a Company 

 

 
IN WITNESS WHEREOF The Bank has 
set its hand to these presents through its 
duly authorized official and the Contractor 
has caused its common seal to be affixed 
hereunto and the said two duplicate/has 
caused these presents and the said two 
duplicates hereof to be executed on its 
behalf, the day and year first hereinabove. 
written. 
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Signature Clause 
 

 
SIGNED AND DELIVERED BY THE 

Reserve Bank of India by the hand of 

Shri 
 

 

(Name and designation) 

in the presence of 

(1) 

Address 
 
 
 

 
(2) 

Address 
 
 
 

 
Witnesses 

 

 
SIGNED AND DELIVERED BY If the party is a partnership 

firm or an individual 
  in the 
presence of 

(1) 

Address 
 
 
 

 
(2) 

Address 

should be signed by all or 
on behalf of all the 
partners. 
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Witnesses  

 
THE COMMON SEAL OF 

 

 

was hereunto affixed pursuant to the 
resolutions passed by its Board of 
Directors at the meeting held on 
 in the presence of 

 

 
(1) 

 

 
 

 
(2) 

 

 
 
 
 

 
Directors, who have signed these 
presents in token thereof in the presence 
of 

 
 
 
 

 
If the Contractor signs 
under its common seal, 
the signature clause 
should tally with sealing 
clause in the Articles of 
Association. 

 
(1) 

 

 

 
(2) 
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SIGNED AND DELIVERED BY If the Contractor is signing 
by the hand of power of 
attorney, whether a 
company or individual. 

The Contractor by the hand of  

Shri  

 

And duly constituted attorney. 
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Annexure - II 

FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF 
Application / Proposal and Documents 

(On Non-Judicial Stamp Paper of appropriate value) 
 
 

Know all men by these presents, We……………………………….…………………………. 

(Name of the Bidder and 

address of their registered office) do hereby constitute, appoint and authorize Mr. / Ms. 

… ..................................................................................................................... (Name and 

residential address of Power of Attorney holder) who is presently employed with us and holding 

the position of ………………………………………………………….………………. as our attorney, 

to do in our name and on our behalf, all such acts, deeds and things necessary in connection 

with or incidental to our tender for “(Name of work) ………….………… ……… 
…………………………………………………………………………………………………………… 

…………………………………………………………………………………….” including signing 

and submission of all documents and providing information / responses to Reserve Bank Staff 

College, representing us in all matters before Reserve Bank Staff College and generally dealing 

with Reserve Bank Staff College in all matters in connection with our proposal for the said 

Project. 

 
We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant 

to this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney 

shall and shall always be deemed to have been done by us. 

 
Note 

Power of Attorney should be properly stamped and notarized Power of Attorney furnished 

shall be irrevocable. 

 
Signature/s of the Bidder Name/s 

 
 

 
Stamp / Seal of the Bidder 

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed 

and shall be signed by the official whose signature and authority shall be verified) 



Renovation of Computer Lab - Arabian Sea at RBSC Part - I Page 61 of 88  

Annexure III 
 

Format for Performance Security Bank Guarantee 
(On Non-Judicial Stamp Paper of appropriate value) 

Place: Date:   

The Principal 
Estate Cell 
Reserve Bank Staff College 
Chennai – 600 018 

 
Dear Sir / Madam, 

Name of Work: ………………………………………………………………………… 
 
 

Bank Guarantee for PERFORMANCE SECURITY DEPOSIT / Retention Money 
 
 

WHEREAS 

Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Marg, Mumbai, 

(hereinafter called “the RBI”) has awarded the Contract for the captioned project 

(hereinafter called the "Contract") to M/s (Name of the 

Contractor) (hereinafter called "the said Contractor" which expression shall include its 

successors and assigns). 

 
AND Whereas the Contractor is bound by the said Contract to submit to RBI a 

Performance Security for a total amount of ₹ (Rupees    

   only) (Amount in figures and words) for the 

due fulfilment by the said contractor of the terms and conditions contained in the 

contract. We, (Name of the Bank), (hereinafter called “the Bank”), at 

the request of M/s  , the contractor, do hereby undertake to pay to 

the RBI an amount not exceeding ₹  as Performance Guarantee for due 

fulfilment of the terms and conditions of the contract. 
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NOW THIS GUARANTEE WITNESSETH 

1. We (Name of the Bank) do hereby agree with and undertake to RBI, their Successors, 

Assigns that in the event of the RBI coming to the conclusion that the Contractor has 

not performed his / their obligations under the said conditions of the contractor have 

committed a breach thereof, which conclusion shall be binding on us as well as the said 

contractor, we shall on demand by the RBI, pay without demur to the RBI, a sum of Rs. 

(Rupees  only) or any lower amount that may 

be demanded by the RBI. Our guarantee shall be treated as equivalent to the 

Performance Guarantee Amount for the due performance of the obligations of the 

Contractor under the said Contract, provided, however, that our liability against such 

sum shall not exceed the sum of Rs. ………………. (Rupees  only). 

2. We also agree to undertake to and confirm that the sum not exceeding Rs. 

(Rupees ………………. only) as aforesaid shall be paid by us without any demur or 

protest, merely on demand from the RBI on receipt of a notice in writing stating that the 

amount is due to them, and we shall not ask for any further proof or evidence and the 

notice from the RBI shall be conclusive and binding on us and shall not be questioned 

by us in any respect or manner whatsoever. The Bank shall pay to RBI any money so 

demanded notwithstanding any dispute / disputes raised by the Contractor in any suit or 

proceedings pending before any Court, Tribunal or Arbitrator/s relating thereto and the 

liability under this guarantee shall be absolute and unequivocal. We undertake to pay 

the amount claimed by the RBI within a period of one week from the date of receipt of 

the notice as aforesaid. 

 
3. We confirm that our obligation to the RBI under this guarantee shall be 

independent of the agreement or agreements or other understandings between the RBI 

and the Contractor. 

 
4. This guarantee shall not be revoked by us without prior consent in writing of the 

RBI. We hereby further agree that – 

a) Any forbearance or commission on the part of the RBI in enforcing the 

conditions of the said agreement or in compliance with any of the terms and conditions 

stipulated in the said Contract and / or hereunder or granting of any time or showing of 
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any indulgence by the RBI to the Contractor or any other matters in connection therewith 

shall not discharge us in any way and our obligation under this guarantee. This 

guarantee shall be discharged only by the performance by the Contractor of their 

obligations and in the event of their failure to do so, by payment by us of the sum not 

exceeding Rs. (Rupees  only). 

b) Our liability under these presents shall not exceed the sum of Rs. (Rupees    only). 

c) Our liability under this agreement shall not be affected by any infirmity or 

irregularity on the part of our said constituents / clients or his / their obligations 

thereunder or by dissolution or change in the constitution of our said constituents. 

d) This guarantee shall remain in force initially valid upto the stipulated date of 

completion plus 3 months beyond that. In case the time for completion of work gets 

extended, the contractor shall get the validity of Performance Bank Guarantee extended 

to cover such extended time for completion of time.   

e) Our liability under these presents will terminate unless these presents are 

renewed as provided hereinabove on the or on the day when our said constituents 

comply with their obligations, as to which a certificate in writing by the RBI alone is the 

conclusive proof whichever date is later. Unless a claim or suit or action is filed against 

us within or any extended period, all the rights of the RBI against us under this 

guarantee shall be forfeited and we shall be released and discharged from all our 

obligations and liabilities hereunder. 

 
In witness whereof, I / We of the Bank have signed and sealed this guarantee on the - 

--------- day of (Month) (Year) being herewith duly authorized. 

 
SIGNED AND DELIVERED 

For & on behalf of above named Bank 
 
 

(Banker’s Name & Seal) 

Branch Manager (Banker’s Seal with Address) 
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Annexure - IV 

PROFORMA OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT / BID SECURITY 
(On Non-Judicial Stamp Paper of appropriate value) 

Place:  

Date:   

 
The Principal 
Estate Cell 
Reserve Bank Staff College 
Chennai – 600 018 

 
Dear Sir / Madam, 
Name      of      Work:      ………………………………………………………………………… 

Ref: NIT/Adv. No. Date: ……… 

WHEREAS 

The Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Marg, Mumbai 

(hereinafter called the ‘RBI’) has invited tenders for the captioned work (Hereinafter called “the 

said tender”) on the terms and conditions mentioned in the said tender documents. 

 
It is one of the terms of invitation of tenders that the tenderer shall furnish a Bank Guarantee 

forum sum of Rs. (Rupees only) as Earnest Money Deposit 

(EMD). 

 
M/s. (Name of the Tenderer / Bidder)  , (herein after called as ‘the Tenderer / Bidder’), 

who are our Clients / Constituents intend to submit their tender / Bid for the said work and have 

requested us to furnish Bank Guarantee to RBI in respect of the said sum of Rs.   

(Rupees only) in respect of EMD. 

 
NOW THIS GUARANTEE WITNESSETH 

 
 

1. We (Name of the Bank) do hereby agree with and undertake to RBI, their Successors, 

Assigns that in the event of the RBI coming to the conclusion that the Tenderer has / have not 

performed his / their obligations under the said conditions of the tender or have committed a 

breach thereof, which conclusion shall be binding on us as well as the said Tenderer, we shall 

on demand by the RBI, pay without demur to the RBI, a sum of Rs. (Rupees 

    only) or any lower amount that may be demanded by the RBI. Our guarantee shall be 
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treated as equivalent to the Earnest Money Deposit for the due performance of the obligations 

of the Tenderer under the said conditions, provided, however, that our liability against such sum 

shall not exceed the sum of Rs. (Rupees   only). 

 
 

We also agree to undertake to and confirm that the sum not exceeding Rs.    (Rupees 

   only) as aforesaid shall be paid by us without any demur or protest, merely on demand 

from the RBI on receipt of a notice in writing stating that the amount is due to them and we shall 

not ask for any further proof or evidence and the notice from the RBI shall be conclusive and 

binding on us and shall not be questioned by us in any respect or manner whatsoever. We 

undertake to pay the amount claimed by the RBI within a period of one week from the date of 

receipt of the notice as aforesaid. 

 
2. We confirm that our obligation to the RBI under this guarantee shall be independent of 

the agreement or agreements or other understandings between the RBI and the Tenderer. This 

guarantee shall not be revoked by us without prior consent in writing of the RBI. We hereby 

further agree that: 

 
a) Any forbearance or commission on the part of the RBI in enforcing the conditions of the said 

agreement or in compliance with any of the terms and conditions stipulated in the said tender 

and / or hereunder or granting of any time or showing of any indulgence by the RBI to the 

Tenderer or any other matters in connection therewith shall not discharge us in any way and 

our obligation under this guarantee. This guarantee shall be discharged only by the 

performance by the Tenderers of their obligations and in the event of their failure to do so, by 

payment by us of the sum not exceeding Rs. 

 (Rupees   only). 
 

b) Our liability under these presents shall not exceed the sum of Rs.    (Rupees  

 only). 

c) Our liability under this agreement shall not be affected by any infirmity or irregularity on the part 

of our said constituents / clients in tendering for the said work or his / their obligations there 

under or by dissolution or change in the constitution of our said constituents. 

d) This guarantee shall remain in force up to (six months from the date 

of scheduled completion of the work) provided that if so desired by the RBI, this guarantee shall 

be renewed for a further period as may be indicated by them on the same terms andconditions 

as contained herein. 

e) Our liability under these presents will terminate unless these presents are renewed as 
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provided hereinabove on the or on the day when our said 

constituents comply with his / their obligations, as to which a certificate in writing by the RBI 

alone is the conclusive proof whichever date is later. Unless a claim or suit or action is filed 

against us within or any extended period, all the rights of 

the RBI against us under this guarantee shall be forfeited and we shall be released and 

discharged from all our obligations and liabilities hereunder. 

 
Yours faithfully, 

 
 

 
For and on behalf of  Bank. 

Authorized Official (with seal) 

 
NB: This guarantee will require stamp duty as applicable in the state, where it is executed 

and shall be signed by the official whose signature and authority shall be verified). 
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Annexure V 
 

Proforma of Bank Guarantee for Security Deposit 
 

(To be submitted on Non-judicial stamp paper of appropriate value purchased in the name of 
the issuing bank) 

 
No.   Date   

 
To: 
The Principal, 
Reserve Bank Staff College, 
Teynampet, 
Chennai – 600 018 

Dear Sir 

In consideration of your agreeing to accept the security deposit of INR    (INR  only) furnishable 

to you by Messrs  (hereinafter referred to as “the Contractor”) in terms of 

his / their contract with you for ‘Renovation of Hall – Atlantic Ocean at Reserve Bank Staff 

College, Chennai – 600 018’ as per their Tender dated  and your Special Conditions of 

Contract and other tender documents relating thereto subject to the conditions and alterations 

mutually agreed upon the set forth or referred to in your Contract dated   in the form of 

guarantee from us in the manner hereinafter contained, we   (Name of the Bank) do hereby 

covenant and agree with you as follows: 

 
1. We undertake to indemnify you and keep you indemnified from time to time to the extent of 

INR    INR (    only) against any loss or damage caused to or suffered by or that may 

be caused to or suffered by you by reason of any breach or breaches on the part of the 

Contractor of any of the terms and conditions contained in the said Contract and in the event 

of the Contractor making any default or default in carrying out any of the work under the said 

Contract or otherwise in the observance and performance of any of the terms and conditions 

relating thereto in accordance with the true intent and meaning thereof, we shall forthwith on 

demand pay to you such sum or sums not exceeding in total the said sum of INR    (INR

 only) as may be claimed by you as your losses and / or damages, 

costs, charges or expenses by reason of such default on the part of the Contractor. 

 
2. Notwithstanding anything to the contrary, your decision as to whether the Contractor has 

made any such default or defaults and the amount or amounts to which you are entitled by 

reasons thereof will be binding on us and we shall not be entitled to ask you to establish 

your claim or claims under this Guarantee but will pay the same forthwith on your demand. 
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without any protest or demur. 

 
3. This guarantee shall continue and hold good until it is released by you on the application by 

the Contractor after expiry of the relative guarantee period of the said Contract and after the 

contractor had discharged all his / their obligations under the said Contract and produced a 

certificate of due completion of the work under the said contract and submitted a “No 

Demand Certificate”, provided always that this guarantee shall in no event remain in force 

after the day of   without prejudice to your claim or claims arisen and 

demanded from or otherwise notified to us in writing before the expiry of six months from 

the said date which will be enforceable against us notwithstanding that the same is or are 

enforced after the said date. 

 
4. Should it be necessary to extend this guarantee on account of any reason whatsoever, we 

undertake to extend the period of this Guarantee on your request till such time as may be 

required by you. Your decision in this respect shall be final and binding on us. 

5. You will have the fullest liberty without effecting this guarantee from time to time to vary any 

of the terms and conditions of the said contract or extend the time of performance of the 

Contractor or to postpone for any time or from time to time any of your rights or powers 

against the Contractor and either to enforce or forbear to enforce any of the terms and 

conditions of the said Contract and we shall not be released from our liability under this 

guarantee by the exercise of your liberty with reference to matters aforesaid or by reason of 

any time being given to the Contractor or any other forbearance, act or omission on your part 

or any indulgence by you to the Contractor or by any variation or modification of the said 

contract or any other act, matter or things whatsoever, which under the law relating to 

sureties would but for the provisions hereof have the effect of so releasing us from our 

liability hereunder provided always that nothing herein contained will enlarge our liability 

hereunder beyond the limit of INR  (INR  only) as aforesaid. 

 
6. This guarantee shall not in any way be affected by your taking or varying or giving up any 

securities from the Contractor or any other person, firm or company on its behalf or by the 

winding up, dissolution, insolvency or death as the case may be, of the Contractor. 

7. In order to give full effect to the guarantee herein contained you shall be entitled to act as if 

we were your principal debtors in respect of all your claims against the Contractor hereby 

guaranteed by us as aforesaid and we hereby expressly waive all our rights of surety-ship 

and other rights, if any, which are in any way inconsistent with any of the provisions of this 

guarantee. 
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8. Subject to the maximum limit of our liability as aforesaid, this guarantee will cover all your 

claim or claims against the contractor from time to time arising out of or in relation to the 

said contract and in respect of which your claim in writing is lodged on us before expiry of 

six months from the date of expiry of this guarantee. 

9. Any notice by way of demand or otherwise hereunder may be sent by special courier, telex, 

fax or registered post to our local address as aforesaid and if sent by post, it shall be deemed 

to have been given when the same has been posted. 

10. This guarantee and the powers and provisions herein contained are in addition to and not 

by way of limitation of or substitution for any other guarantee or guarantees heretofore given 

to you by us (whether jointly with others or alone) and now existing un cancelled and that 

this guarantee is not intended to and shall not revoke or limit such guarantee or guarantees. 

(i) This guarantee shall not be affected by any change in the constitution of the contractor 

or us nor shall it be affected by any change in your constitution or by any amalgamation 

or absorption thereof or therewith but will ensure to the benefit of and be available to 

and enforceable by the absorbing or amalgamated company or concern. 

(ii) Any forbearance, act or omission on the part of the Bank in enforcing any of the 

conditions of the said tender or showing of any indulgence by the Bank to the Tenderer 

shall not discharge the Surety in any way and the obligations of the Surety under this 

guarantee shall be discharged only on the intimation thereof being given to the Surety 

by the Bank. 

(iii) This guarantee is irrevocable during the period of its currency and shall not be revoked 

without your previous consent in writing. 

(iv) We further agree and undertake to pay you without demur the amount demanded by you 

in writing notwithstanding any difference or dispute or controversy that may exist or arise 

between you and the contractor or any other person. 

(v) Notwithstanding anything contained herein above our liability under this guarantee is 

restricted to INR     (INR  only). Unless a written 

claim is lodged on us for payment under this guarantee within six months from the date 

of expiry, including extensions, if any, of this guarantee all your rights under the 

guarantee shall be forfeited and we shall be deemed to have been released and 

discharged from all liabilities there under, irrespective of whether or not the original 

guarantee is returned to us. 
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(vi) We have power to issue this guarantee in your favour under the Memorandum and 

Articles of Association of our Bank and the undersigned has full power to execute this 

Guarantee under the Power of Attorney granted to him / them by the Bank. 

 
 
 
 

SIGNED AND DELIVERED 
(For & on behalf of the above-named Bank) 

 
For & on behalf of 
(Banker’s Name & Seal) 

 
BRANCH MANAGER 
(Banker’s Seal) 

 

 
Address   
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Annexure VI 
 

List of drawings 
 

Dwg. No. Title: 

01 Proposed General Layout 

02 False Ceiling Layout 

03 Window design 

04 Table Design 
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Proposed General Layout 

 
*All dimensions are in Meter 
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Reserve Bank Staff College 

Estate Cell 
Chennai 

 
Tender 

 
For 

 

Renovation of Computer Lab - Arabian Sea at Reserve Bank 
Staff College, Chennai - 600018 

 
Name of Tenderer: ___________________________________________________ 

    
Address:                  _____________________________________________ 

 
 

Unpriced bill of quantities/ Schedule of Quantities/ Part II - Price Bid 
 

 Activity Date 

1 
Date of availability of Tender in RBI Website 

and MSTC Portal 
July 09, 2026, after 15:00 hrs. 

2 Due date for submission of Tender  August 07, 2026, at 14:00 hrs 

3 Date of opening of Tender August 07, 2026, at 15:00 hrs 

 

  

This document is the property of Reserve Bank of India (RBI). It may not be copied, distributed, or 

recorded on any medium, electronic or otherwise, without the RBI’s written permission thereof, 

except for the purpose of responding to RBI for the said purpose. The use of the contents of this 

document, even by the authorized personnel / agencies for any purpose other than the purpose 

specified herein, is strictly prohibited and shall amount to copyright violation and thus, shall be 

punishable under the Indian Law. 
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RESERVE BANK OF INDIA 
ESTATE DEPARTMENT 

RBSC,Chennai 

Renovation of Computer Lab - Arabian Sea at Reserve Bank 
Staff College, Chennai – 600018 

Item 
No 

Description of work Quantity Unit 

1 Dismantling work: Carefully dismantling the 
following items in existing classroom Lab 1,  first floor 
with minimum disturbances to the surrounding office-
space and  temporarily stacking the scrap/ 
salvageable items at a place as directed by Bank’s 
Engineer and disposing off the debris/rubbish  at a 
place permissible including barricading the debris 
/work area and carting away the debris from the 
college premises to dumping yard as approved by 
municipal authorities, etc., complete. Rate shall be 
quoted on per job basis for entire work as lumpsum 

1 Lump 
sum 

a) Existing old false ceiling consisting of grid-type 
false- ceiling, plain gypsum-board false-ceiling with 
the GI framework and ACP Panels, wooden boards, 
etc. including frame work of an approximate area: 80 
Sqm excluding electrical, light, AC and other 
electrical fixtures/fittings. 
b) Existing old wall panelling including perforated 
gypsum tiles, writing boards, etc. with the base 
framework and glass wool, etc. of approx. area: 100 
Sqm excluding TV white board and other electrical 
fittings. 
c) Existing old wooden stepped flooring along with 
base frame of approximate Area in plan: 80 Sq m 
including the raceways after removal of electrical 
and network cables. Existing tables to be shifted to a 
suitable location as directed by Bank’s Engineer and 
covered suitably for protecting from dust, etc. 
complete. 
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Item 
No 

Description of work Quantity Unit 

d) Existing old aluminium/iron glazed windows - 5 
Nos of different sizes varying from (2.81 m x 3.11 m 
to 1.74 m x 1.17) along with sill and frames. Note: 
Rate quoted shall include for making good the 
damages to the walls/ floor/ windows/ plaster, 
plugging the external wall holes of AC or electrical 
cable gaps, etc., and finishing using cement mortar 
1:3/ plain cement concrete 1:2:4 admixed with water 
proofing compound including suitable scaffolding 
and ladder for dismantling works and barricading the 
scrap/ salvage- value items and debris if any etc. 
complete as directed.. 

2 Acoustic Wall Panelling: Providing and fixing in 
position approved make and shade acoustic wall 
panelling at all heights as per the direction of Bank’s 
Engineer/ site condition as folows:                                                                                                     

94 Sq m 

(i) Micro perforated Panel: Providing and fixing 
approved make and model Micro perforated wooden 
acoustic wall panels of size 590 mm x 2420 mm x 16 
mm thick or any approved size with perforation of 
diameter 0.6 - 0.8 mm at 2 mm c/c as per acoustic 
design & pattern as approved by Bank’s Engineer.  
All joints of micro–perforated acoustic panels should 
have dowel connection to avoid any sagging 
/unevenness and should be fixed on GI ‘Z’ clamp 
made of 0.7 mm thick GI sheet of size 30 mm x 30 
mm collar and 50 mm high to match with the installed 
GI frame. The micro perforated acoustic panels shall 
be fixed onto the framework as detailed under item 
No. 2(ii) below, with an acoustic fleece backing (of 
approved make and shade), finished with 0.5 mm 
thick laminate of approved make and shade . 
Technical Parameters Micro Perforated Acoustic 
Panels are as under: 

Density – 750 kg/m3 
Fire Retardant -Class (A) 
NRC Value - 0.85 with NRC System.  
Light (%) - 80% 
Green (VoC) - Low                   
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Item 
No 

Description of work Quantity Unit 

(ii) GI Frame: Frame made from fabricated 
galvanized mild steel sheet of 0.5mm thick pressed 
section (galvanizing @ 120 gm/ Sqm including both 
the sides), vertical studs of size 48 x 34 x 36 mm are 
placed at 600 mm centre to centre in floor and 
ceiling/ top channel section of size 50mm x 32 mm. 
Channel section shall be fixed to floor and soffit of 
ceiling at 600 mm c/c using 12 mm diameter, 50 mm 
long wedge type expanded zinc alloy dash fastener 
with 10mm bolt. Same section of channels shall then 
be fixed in horizontal direction at 600 mm c/c so as 
to form a grid of 600 mm x 600 mm with suitable 
fixing mechanism in line with good practices as 
directed by Bank’s Engineer.                                                                          
(iii) Glass wool: Glass wool of 50mm thickness of 
density 48 kg/ Cu.m conforming to IS: 8183 to 
achieve the 0.85 NRC value, wrapped in non-woven 
fabric and then inserted in GI grid slots frame made 
above including fastening with tapes/ G.I wires.                                                                                                            

Makes and model materials shall be got approved 
before installation etc., as per manufacturers 
specifications fixed in pattern and design as the 
direction (combination of light and dark colours as 
per approved shade) including cutting odd sizes and 
finishing as per site conditions/ dimensions. 

(iv) Rate shall include for cutting the sizes required 
for electrical fittings/fixture and finishing, taking the 
vertical section (studs) up to ceiling, wastages if any, 
etc. complete as directed by Bank's Engineer. 

Basic rate of micro perforated acoustic wooden 
wall panel (excluding frame system & glass 
wool) excluding GST ₹3335 per Sq m. 

3 Grid false ceiling: Providing and fixing false ceiling 
of approved make at all heights/levels as per layout 
drawings using with 15 mm thick light weight, integral 
densified, micro look edged, mineral laminated false 

32 Sq m 
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Item 
No 

Description of work Quantity Unit 

ceiling tiles of size 600 x 600 mm of approved 
texture, design and patterns having NRC (Noise 
Reduction coefficient) of 0.90 (minimum) as per IS 
8225:1987, Light reflectance of 85% (minimum), 
Non-combustible as per BS:476 (part-4), fire 
performance as per BS:476 (part 6 & 7), humidity 
resistance of 95%, thermal conductivity < 0.043 W/m 
K as per ASTM 518:1991, in true horizontal level 
suspended on interlocking metal powder coated T-
Grid of hot dipped galvanised iron section of 0.40 
mm thick on Silhouette profile, rotary-stitched double 
webbed white with 6mm reveal profile (white/black), 
comprising of main -T runners of size 15 x 42 mm of 
length 3000 mm, cross - T of size 15 x 42 mm of 
length 1200 mm and secondary intermediate cross - 
T of size 15 x 42 mm of length 600mm to form grid 
module of size 600 x 600 mm, suspended from 
ceiling using galvanised mild steel items (galvanizing 
@ 80 grams per Sqm) i.e. 50 mm long, 8 mm outer 
diameter M-6 dash fasteners, 6 mm diameter fully 
threaded hanger rod and L-shape level adjuster. 
Galvanised iron perimeter wall angle of size 19x19 
mm of length 3000 mm to be fixed on periphery wall 
/ partition with the help of plastic rawl plugs at 450 
mm centre to centre and 40mm long dry wall S.S 
screws. The work shall be carried out as per 
manufacturer’s specifications, drawing and as per 
directions of the Bank’s Engineer. 

Basic rate of false ceiling excluding GST is ₹1600 
per Sq m  
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Item 
No 

Description of work Quantity Unit 

4 Gypsum board false ceiling:  Providing and fixing 
false ceiling of approved makeat all height/levels  
including providing and fixing of frame work made of 
special sections, power pressed from M.S. sheets 
and galvanized with zinc coating of 120 gm/ Sqm 
(both side inclusive) as per IS:277 and consisting of 
angle cleats of size 25 mm wide x 1.6 mm thick with 
flanges of 27 mm and 37mm, at 1200 mm centre to 
centre, one flange fixed to the ceiling with dash 
fastener 12.5 mm diameter x 50mm long with 6mm 
diameter bolts, other flange of cleat fixed to the angle 
hangers of 25 x 10 x 0.50 mm of required length with 
nuts & bolts of required size and other end of angle 
hanger fixed with intermediate G.I. channels 45 x 15 
x 0.9 mm running at the spacing of 1200 mm centre 
to centre, to which the ceiling section 0.5 mm thick 
bottom wedge of 80 mm with tapered flanges of 26 
mm each having lips of 10.5 mm, at 450 mm centre 
to centre, shall be fixed in a direction perpendicular 
to G.I. intermediate channel with connecting clips 
made out of 2.64 mm diameter x 230 mm long G.I. 
wire at every junction, including fixing perimeter 
channels 0.5 mm thick 27 mm high having flanges of 
20 mm and 30 mm long, the perimeter of ceiling fixed 
to wall/partition with the help of rawl plugs at 450 mm 
centre, with 25mm long dry wall screws @ 230 mm 
interval, including fixing of gypsum board of 12.5 mm 
thick tapered edge gypsum plain board conforming 
to IS: 2095- (Part I): 2011 (Board with BIS 
certification marks) to ceiling section and perimeter 
channel with the help of dry wall screws of size 3.5 x 
25 mm at 230 mm c/c, including jointing and finishing 
to a flush finish of tapered and square edges of the 
board with recommended jointing compound, 
jointing tapes, finishing with jointing compound in 3 
layers covering up to 150 mm on both sides of joint 
and two coats of primer suitable for board, all as per 
manufacturer's specification and also including the 
cost of making openings for light fittings, grills, A/C 
diffusers, cut-outs made with frame of perimeter 
channels suitably fixed, all complete as per 
drawings, specification and direction of the Bank’s 
Engineer. Rate shall includeapplication of 2 or more 
coats of interior emulsion paint over a coat of primer 
after necessary surface preparation etc complete as 
directed.  

20 Sq m 
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Item 
No 

Description of work Quantity Unit 

5 Gypsum board false ceiling with laminate finish: 
Same as Item No 4 above excluding the emulsion 
paint application but including providing additional 
suspender supports of minimum one additional row 
along the longer dimension ensure self-balance of 
the gypsum board and fixing laminate of approved 
make and shade over the gypsum board using 
approved make adhesive. The finish shall be in 
proper line and level with necessary cut-out(s) for the 
provision of light-fitings, Cassette AC units and other 
fixtures complete as approved by the Bank's 
Engineer. 

24 Sq m 

Basic price of laminate excluding GST is ₹ 500 
per Sq m. 

6 Raised/ False Access Flooring : Providing and 
fixing removable raised/ false access flooring of 
approved make with system and its components of 
approved make for different plenum height  of 
100mm/ 200mm/ 300mm/ 400mm (as per the 
approved step-profile arrangement, as directed by 
Bank’s Engineer) with possible height adjustment up 
to 25 mm comprising of modular load bearing floor 
panels supported on G.I. rectangular frame work and 
G.I. Pedestal etc. all complete, as per the drawings, 
as specified and as directed by Bank's Engineer 
consisting of :                             

46 Sq m 

Top Panel: Providing and installing/fixing in position  
truly levelled and aligned cavity/false/access flooring 
system of approved make having load bearing 
capacity of distributed load of minimum 1080 kg/ 
Sqm and point load of 360 Kg., the system consisting 
of Removable and re-usable floor panels of size 600 
mm x 600 mmx minimum 30mm made of all steel 
welded construction ( finished with 40-60 micron 
epoxy coating) with bottom surface consisting of 
multiple hemispherical cones and top plain sheet 
(fuse welded at 64 locations) to form an enclosed 
panel 
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The inner empty core of the panel injected with light 
weight fire retardant, non-combustible cementitious 
compound (at high pressure to fill all crevices of the 
panel), each panel is then finished with floor grade 
antistatic high-pressure laminate/ PVC on a semi- 
automated lamination line to ensure maximum 
bonding to the steel surface. The edges of the 
finished panels provided with conducive PVC edge 
trim 5mm wide on all sides (mechanically locked and 
sealed in place) to avoid detachment: False flooring 
panels with 2mm thick fire- retardant floor grade high 
pressure laminate conforming to BS:476. 

Sub-structure/ pedestal assembly: Providing and 
installing/ fixing in position up to 600 mm high 
(variable height arrangement to achieve the 
approved profile as directed by Bank’s Engineer)   
truly levelled and aligned cavity/false/access system 
flooring of approved make having minimum load 
bearing capacity of distributed load of minimum 1080 
kg/ Sq.m and point load of 360 Kg., the system 
consisting of Sub structure/ pedestal 
assembly(designed for speedy assembly/removal 
for relocation/maintenance) of zinc electroplated 
steel comprising of the following: 
a. 75mm x 75mm x minimum 3.5mm pedestal head 
attachment mechanically riveted to a 100mm long, 
minimum 19mm diameter roll-formed stud with 2 
check nuts for level adjustment(for upto 25 mm) and 
arresting vertical movement, anti-vibrational 
conductive cap with inbuilt isolating spacers for 
panel and stringer location,           b. Pedestal stud 
consisting of minimum 20 mm diameter (OD) pipe of 
minimum 1.5 mm thickness mechanically locked to 
maintain true plumb welded to pedestal base plate, 
c. Pedestal base plate 100 mm x 100 mm x minimum 
3 mm thick with stiffening folds fixed/ anchored to 
main concrete floor by means of adhesive or fastener 
as recommended by manufacturer. 

 Note: Rate shall include extra pedestals, supports 
for stability, cutting and finishing, wastages etc., as 
may be required as per general site layout plan 
including cutting and finishing for concealed 
electrical box, circular/rectangular brush grommets, 
cable tray, etc. complete as directed.   
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7 Step risers: Providing and fixing 9 mm thick BWP 
marine 710 grade plywood of approved make to be 
fixed on the edge of the raised floor with necessary 
screws etc., and 3.5 mm approved make matching 
veneer to be fixed on plywood, and melamine polish 
of the same complete all as directed by Bank's 
Engineer. Rate shall include wastages, etc. 
complete as per drawing and instructions of the 
Bank's Engineer. 

3 Sq m 

8 Carpet Tiles Flooring: Providing and fixing 
approved make and shade carpet tiles of size 500 
mmx500 mm, total thickness 7.5 mm (+/- 0.5 mm), 
tufted high & low loop, 100 % solution dyed ecolyn 
nylon, minimum gauge 2.12 mm,  with pile weight of 
minimum 580 gm/ Sqm conforming to ASTM 
standards for flammability and smoke density, laid 
over a  over false/ raised flooring and ceramic/ 
concrete flooring using appropriate adhesive 
recommended including necessary surface 
preparation as recommended by the carpet tile 
manufacturer and in the approved pattern and layout 
as directed by Bank’s Engineer. Carpet tiles shall be 
finished/ terminated end to end at the room perimeter 
and at the step risers in proper line and level 
including cutting, wastages and finishing, self - 
levelling as may be required underneath with all 
accessories etc. complete as directed by Bank's 
Engineer. 

76 Sq m 

Finished area shall be measured for payment. Basic 
price of carpet tile excluding GST is ₹ 1386 per 
Sq.m 

9 Existing door remodelling: Carefully removing the 
existing wooden door shutters (approximate size of 
door opening 1500 mm x 2100 mm), providing and 
repairing/remodelling consist of the following:                                                          

1 No 

(i) Internal surface of the door shutters shall be 
finished with 1mm thick laminate of approved shade 
and colour (matching to the shade of wall panelling) 
after preparation of existing surface  

(ii) Shutters edges shall be provided with 12mm thick 
teak wood lipping around and melamine polishing of 
approved shade  
(iii) The external sides of the door shutters shall be 
finished with the similar colour melamine polishing 
as the adjacent doors including preparation of 
surfaces  
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(iv) Existing door frame also shall be prepared and 
finished with melamine polish of approved shade  

(v) Rate shall include for fixing the remodelled door 
along with providing and fixing new hardware like 
approved make and model of door closures - 2 Nos, 
300mm long SS heavy duty handles for each door, 
SS door stopper, heavy duty tower bolt and SS Ball 
bearing hinges of approved make, etc. complete as 
directed. Damages if any, caused to the door and 
door frame during the execution of the work shall be 
reinstated at no extra cost. 
Basic price of laminate excluding GST is ₹500 
per Sq m., door closure is ₹2450 (excl GST). 

10 uPVC double glazed casement windows/ Fixed 
window: Providing and fixing factory made uPVC 
white/ ivory colour casement window and fixed 
window of approved make and model as per drawing 
using double panels with fixed mullion with SS 304 
friction hinges as per size and weight of the sash, 
multi-point locking system, zinc alloy (zamak) 
powder coated handles. Using R2 series with frame 
(39 mm & above) x (39 mm & above) & sash (39 mm 
& above) x (60mm & above) & mullion (39 mm & 
above) x (60 mm & above). 
Profile of frame & sash shall be mitred cut and fusion 
welded at all corners, mullion (if required) shall be 
also fusion welded including drilling of holes for fixing 
hardware's and drainage of water etc., After fixing 
frame the gap between frame and adjacent finished 
wall shall be filled with weatherproof silicon sealant 
over backer rod of required size and of approved 
quality, all complete as per approved drawing & 
direction of Bank’s. Variation in profile dimension in 
higher side shall be accepted but no extra payment 
on this account shall be made. Note: For uPVC 
frame, sash and mullion extruded profiles minus 5% 
tolerance in dimension i.e. in depth & width of profile 
shall be acceptable.                                                                                                  

28.50 Sq m 

Providing and fixing double glazed hermetically 
sealed glazing in uPVC casement windows with 
minimum 5 mm thick clear float glass both side, 
having 12 mm air gap, including EPDM gaskets, 
spacers, sealants, desiccant, etc., all complete as 
per specifications. (refer drawing) 
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11 DB Box shutters: Providing and fixing DB box 
shutters with suitable support frame work made of 19 
mm BWP Marine 710 grade plywood finished with 
approved make and model 1 mm thick laminate 
matching the adjoining wall panelling and finishing 
surface in flush in line and level with adjoining wall 
panelling, all complete as per specifications and as 
directed by the Bank's Engineer. 

1 Sq m 

The sizes of door shutters of DB boxes 600 mm x 
600 mm of 1 No and 450 mm x 450 mm of 3 Nos. 
(Approximate). Rate shall include for providing 
suitable framework/ backing, hinges and appropriate 
keyless locking knobs as per the instructions of the 
Bank's Engineer including wastages, etc., complete. 

12 ZEBRA BLINDS: Providing and fixing zebra blinds 
of approved make, shade and pattern, composition 
of fabric shall be 100% polyester,  fixed with all 
necessary operative arrangements, frames to be 
provided as per manufacturer’s specifications, 
including wastages, transports, loading, unloading 
charges, installation charges, materials, tools, lead, 
lift etc. as directed. 

7.2 Sq m 

Only the clear area of the window shall be 
considered for measurement.  
Basic price of fabric is ₹2900 per Sq m (excluding 
GST) 

13 Modular Table: Design, fabrication, supply and 
installation of factory made using modular furniture 
table of overall size. 780mm ht x 2700mmx 600mm 
(Approximate) as directed by Bank’s Engineer, 
consisting of the following: 

10 No 

(a) Self supported type front partition cum modesty 
panel framework with min. 50mm thk made out of 
approved make CRCA steel sections/ Aluminium 
profiled sections for a total height of 780mm 
consisting of concealed raceways 125mm width at 
the bottom level. All unit weights mentioned shall 
deemed to be minimum weight including top caps, 
end strips, adjustable bolts, raceways cover plates 
etc. complete  
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(b) Partition for framework at 13 (a) above (Modesty 
panel framed as above) shall be finished with 
minimum 9mm thick pre laminated exterior grade 
MDF board on both the sides up to work surface level 
(inside) and upto 780mm height (outside) with 
powder coated 125mm raceways at the bottom/ 
skirting level. All MDF boards used in the work shall 
be prelaminated of approved shade and make for 
exposed surfaces and balancing laminate for 
inner/concealed surfaces. 
(c) The race way covers shall be fabricated out of 1.5 
mm thick aluminium/ CRC sheets/sections and 
powder coated to the approved colour for a minimum 
thickness of 0.04 – 0.05 mm. Necessary cuttings 
shall be provided on thiscovers as per the site 
requirements of switch sizes/models. Top covers, 
levelling screws, connectors, cable hangers and 
other minor spares etc shall be provided as per the 
site-requirements. 

(d) Providing and fixing 25mm thick pre laminated 
exterior grade M.D.F. board laminated of approved  
make and shade for work, as per the following sizes 
with necessary 16 SWG MS sheets/sections powder 
coated brackets, including fabricating and fixing 
arrangements, approved edge beading, etc., 
complete as shown in drawing  of sizes: Rectangular 
work surfaces of size 900 mm x 550mm modules, 3 
Nos. or approved size for each table. 

(e) Vertical side supports made of 25mm thick pre 
laminated interior grade M.D.F. board laminated  of 
approved  make and shade for work station table end 
supports/modesty of table  with necessary 16 SWG 
MS powder coated brackets/clamps, adjustable pivot 
supports, of approved colour edge beading, etc., 
complete :Vertical table end and centre  supports 
550 mm x725mm- 4 Nos. 
(f) Fabricating, supplying and fixing in position 
standard size ABS plastic coated Groumet with 
cable manager for Each table/workstation etc 
complete. 3 Nos. per table. The rate includes 3 Nos. 
of key board tray per table. 
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14 Laminate finishing on existing Faculty table:  
Faculty Table in Class room to be relaminated. All 
exposed surfaces, table top, front apron including 
skirting shall be relaminated with approved brand & 
colour 1 mm thick laminate of approved make and 
shade.. Internal surfaces finished with 1mm thick 
laminate of white colour of approved brand. 
Wood beading shall be finished by polish to match 
with laminate colour. Rate shall include all necessary 
hardwares such as adhesives of approved make. 
Rate shall include surface preparation for the 
existing laminate, wastages, transports, loading, 
unloading charges, labours, lead, lift, materials, tools 
etc. Complete as per instructions of the Bank's 
Engineer 
Table Size-1 (approximate dimensions: 1350 mm 
length, 750 mm width & 750 mm height) 

1 No. 

15 Rebate: Rebate for taking away (a) All the scrap 
/salvaged items obtained from dismantling works 
mentioned at Item No 1 above excluding electrical 
light/AC/ Network /computer fittings and fixtures (b) 
existing old tables of size approximate dimensions 
2550 mm x 750 mm x 600 mm - 10 Nos. including all 
taxes (GST & TCS), etc. complete.                                        
(E) 

-1 Lump 
sum 
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