Reserve Bank of India
Estate Department
New Delhi
NOTICE INVITING TENDER (NIT)
(2026_RBI_291298_1)

E-Tender for Replacement of Distressed RCC Chajjas With Modular FRP Chajjas

5.

At RBI Colony, Shalimar Bagh

. Reserve Bank of India, New Delhi (hereinafter referred to as “the Bank”) invites e-

tender for “Replacement of distressed RCC chajjas with modular FRP chajjas at
RBI Colony, Shalimar Bagh” from eligible and willing Companies/ Agencies/ Firms.
The time for completion of work will be 90 days from the 14" day of the date of issue
of the Work Order, as per laid down Contractual obligations. The cost of tender is
estimated at ¥17.75 lakh (Rupees Seventeen Lakh and Seventy-five Thousand
only) inclusive of all applicable GST/taxes & Contractor Profit and Overhead Charges
(CPOH).

. This is a limited tender. Only vendors empanelled in RBI New Delhi under the

category of general civil works in ¥10 lakh to %25 lakh are eligible to apply. Only
those firms who are registered on Central Public Procurement Portal (CPPP)
https://etenders.gov.in/eprocure/app will be able to take part in the tendering process.

The tender document for viewing /download will be available from 05:00 PM onwards
on September 18, 2026, from the website
https://www.rbi.org.in/Scripts/BS ViewTenders.aspx and

https://etenders.qgov.in/eprocure/app.

. This is a two-part e-tendering process.

. The duly filled in tender documents shall be uploaded on CPPP website

https://etenders.qgov.in/eprocure/app.

The timeline and other details of the tender are as follows:

A
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Name of Work

Replacement of distressed RCC chajjas with
modular FRP chajjas at RBI Colony, Shalimar
Bagh

Mode of Tender

e-Procurement System

The tendering would be done only through the e-

CPPP

(https://etenders.qgov.in/eprocure/app)

Tendering portal

Estimated Cost

17.75 Lakh (Rupees Seventeen Lakh and
Seventy-five Thousand only) inclusive of all
applicable GST/taxes & CPOH.

Earnest Money Deposit

NIL

Date of NIT available to the
parties to download

September 18, 2026

Date and Place of Pre-Bid

meeting

At 11:00 AM on September 24, 2026, 15t Floor,

Estate Department Conference Room

Date and time of closing of online
submission of e-tender (Techno

Commercial Bid and Price Bid)

Till 02.00 PM on October 02, 2026

a. Date and time of opening of
Part | of tender

b. Date of opening of Part Il of
tender i.e., Price Bid

Note: The Tender shall be

opened in the presence of the
authorized representative of the
bidders who choose to be
present

a. 03.00 PM on October 05, 2026

b. Part Il (Price Bid) shall be opened on a
subsequent date, and it would be intimated to

qualified bidders through email.

Bid Validity

Three months (90 days) from the date of opening

of the tender (Techno-Commercial Bid), the period
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of which may be extended by mutual agreement,
and the bidder/s shall not cancel or withdraw the

tender during this period.

K | Transaction Fee NIL

6. The Bank is not bound to accept the lowest tender and reserves the right to accept
either in full or in part any tender. The Bank also reserves the right to reject any or all
the tenders without assigning any reason thereof.

7. Note: This notice is being published for information only and is not an open
invitation to quote in this limited tender. Participation in this tender is by
invitation only and is limited to selected Procuring Entity’s enlisted
Contractors. Unsolicited offers are liable to be ignored. However, Contractors
who desire to participate in such tenders in future may apply for enlistment

with RBI as per procedure.

Regional Director
Reserve Bank of India
New Delhi



Reserve Bank of India
Estate Department
6, Sansad Marg, New Delhi 110001

Part |

E-TENDER for Replacement of distressed RCC chajjas with modular FRP
chajjas at RBI Colony, Shalimar Bagh
Name of Bidder:

Postal Address with Pin code:

Phone /Fax / Mobile No.:

Email Address:

This document is the property of Reserve Bank of India (RBI). It may not be copied,
distributed, or recorded on any medium, electronic or otherwise, without the RBI’s
written permission thereof, except for the purpose of responding to RBI for the said
purpose. The use of the contents of this document, even by the authorized personnel
/ agencies for any purpose other than the purpose specified herein, is strictly
prohibited, and shall amount to copyright violation and thus, shall be punishable under

the Indian Law.
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DISCLAIMER

Reserve Bank of India, New Delhi (hereinafter referred to as “the Bank”) has prepared
this document to give background information on ‘e-tender on Replacement of distressed
RCC chajjas with modular FRP chajjas at RBI Colony, Shalimar Bagh'’ to the interested
bidders. While the Bank has taken due care in the preparation of information contained
herein and believe it to be accurate, neither the Bank nor any of its authorities or agencies
nor any of their respective officers, employees, agents or advisors give any warranty or
make any representations, express or implied as to the completeness or accuracy of the
information contained in this document or any information which may be provided in

association with it.

The information is not intended to be exhaustive. Interested bidders are required to make
their own inquiries and respondents will be required to confirm in writing that they have
done so, and they do not rely only on the information provided by the Bank in submitting
the tender for ‘Replacement of distressed RCC chajjas with modular FRP chajjas at RBI
Colony, Shalimar Bagh'. The information is provided on the basis that it is non—binding
on the Bank or any of its authorities or agencies or any of their respective officers,
employees, agents, or advisors and the Bank reserves the right not to proceed with the
work or to change the configuration of the work, to alter the timetable / schedule reflected
in this document or to change the process or procedure to be applied.

It also reserves the right to decline to discuss the matter further with any bidder submitting
the tender. No reimbursement of cost of any type will be paid to person(s) or bidder(s)
submitting this tender for ‘Replacement of distressed RCC chajjas with modular FRP
chajjas at RBI Colony, Shalimar Bagh’. In case of conflict of meanings between Hindi and

English versions of the document, interpretation of English version will prevail.



Section | :

Schedule of Tender (SOT)

The Schedule of e-Tender (SOT) is as follows:

(EMD)

Sl. | ltem Details

No.

1. | e-Tender No 2026_RBI_291298_1

2. | Tender Inviting Authority | Regional Director
Reserve Bank of India
Estate Department, New Delhi
Tel No.: 011-23353075
Email id: gpcnewdelhi@rbi.org.in

3. | Name of work e-Tender for ‘Replacement of distressed RCC chajjas
with modular FRP chajjas at RBI Colony, Shalimar
Bagh’

4. | Location RBI Colony, Shalimar Bagh, New Delhi

5. | Mode of Tender e-Procurement System
The tendering would be done only through the e-
Tendering portal of CPPP
https://etenders.gov.in/eprocure/app.
All interested bidders must register with CPPP through
the above-mentioned website to participate in the
tendering process.

6. | Estimated cost of tender |%17.75 Lakh (Rupees Seventeen lakh and seventy-five

thousand only) inclusive of all applicable GST/taxes &
CPOH.
7. | Date of NIT available to theSeptember 18, 2026
parties to download
8. | Date and Place of Pre- Venue: Reserve Bank of India, Estate Department,
Bid meeting 15t Floor, New Delhi. At 11:00 AM on September 24,

2026

9. | Earnest Money Deposit NIL
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11. | Date and time of closing of| Till 02.00 PM on October 02, 2026
online submission of e-
tender
(Techno-Commercial
Bid and Price Bid)
12. | Date and time of opening| 03.00 PM on October 05, 2026
of Part-l i.e., Techno-(in the presence of the authorized representative of the
Commercial Bid bidders who choose to be present)
13. |Date of opening of Part Il  |Part Il (Price Bid) shall be opened on a subsequent date,
i.e., Price Bid and it would be intimated to qualified bidders through
email.
(in the presence of the authorized representative of the
bidders who choose to be present)

14. | Bid Validity Three months (90 days) from the date of opening of the
Part | of the tender (Techno-Commercial Bid), the
period of which may be extended by mutual
agreement, and the bidder/s shall not cancel or
withdraw the tender during this period.

I/'We hereby declare that |/We have read and understood all the above

instructions/conditions and agree to abide by them.

Date:

Authorized Signatory (With Name/Designation and Seal



Section-ll

Important instructions regarding e-tender

This is an e-procurement event of RBI. The e- procurement Service Provider/Contractor

is the Central Public Procurement Portal (CPPP) https://etenders.gov.in/eprocure/app

Unregistered bidders must complete their registration on the portal to participate in the
bidding process. Step-by-step user manuals and guides are available on the homepage
of the portal; bidders can locate them by following the visual highlighted in the screenshot

below.

Screen Reader Acceas

GeM -CPPP Government eMarketplace - Central Public Procurement Portal

ePROCUREMENT for Central Public Sector Enterprises

15-Jul-2925 Search | actve Tenders | Tenoers by Closing Date | Cormigentum | Resuits of Tenders

Govemment eProcarement System

Welcome to eProcurement System

HI5 Reports The eFroaurement System anaklas the Tenderers to dawnload the Tendar Schadule free of cost and then submiz Click here to LDgiI'I
the bics onlire taroagh ths portal.
Tenders by Location Online Bidder Enrollment
— B M £ Dowrload on the
= ~
Dashbhoard Fi’ Google Play . App Store Generate | Forgot Password?
Tenders by Organisation :
% Latest Tenders Find My Hodal Cfficer
Tenders by Classification Tendar Title Reference Mo Closing Dete Eid Cpening Date
& SN o Wirekspesiar Seardh aith IDNTie/Refeence no
% ant irs arveishak CSLTF2/2490 21-Jul-2026 C2:00 FM 22-2u1-2026 02:00 M
Tenders in Archive ; Q Tender Search
DI AR LG
TORURPY OF CASTINGS ;ﬁ#EI?EEI,s;;CGSL o5 20-1uf-2026 C4:00 FM 21-Jul-2026 04:00 0
o LEsET e
i s
st oAb SN 127 U (1 e 071 R S R S
Latest Tenders updates avery 15 mins.
Cancelled | Reteadered ¥ i More...

Help For Contraciors

Downloads e :
& Latest Corrigendums Tnformation Ahout DSC

Comigendum Title Reference Mo Closing Date Bid Opening Date
Debarment List = = S = e E
5. Eid Auto Extn Cormrigandum - (1) ING/CPT/25-27, Dt 16-Jul2026 0200 P 20-10l-2026 03:00 PM Grsidelines for Hassle Free Aid
[2.07.2026 Submission
F— 7, Bid Auto Extn Comgendur GAIL/PATO/CHPI20190297/KS 22-Jul-2026 0300 PM 23.1-2026 03:00 PW Fall
3. Eid Auto Extn Corrigendum  GATL/PATA/CNP 201401825 22-1ul-2026 03,00 PM 23-1,1-2026 03:00 PM
9. Bid Auto Extn Corrigendum  Z\WESS2500< L2026 03 00PM 250012026 0330 PM Feadbadk
Awards L =
111 Rid Aukn Fetn
) N Latest Corrigendum updates every 15 mins, Hore... Bidders Manual It
Site compatibility

Frabifin e Rrnme

Process of E-tender: Bidder manual kit is available on home page.
Registration for new bidder: The process involves vendor’s registration with CPP portal

which is free of cost.
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https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page.

. For any technical related queries please call at 24 x 7 Help Desk Number
0120-4001 002

0120-4001 005

0120- 4493395

International Bidders are requested to prefix +91 as country code

. email Support:

For any Issues or Clarifications relating to the published tenders, bidders are
requested to contact the respective Tender Inviting Authority

Technical - support-eproc@nic.in

Policy Related - cppp-doe@nic.in

Contact person at RBI, New Delhi

i) Sh. Krashna Kumar Singh
Assistant General Manager (Tech-Civil)
Contact No.:011-23452391; 99185-80222

Email: estatenewdelhi@rbi.org.in

ii) Mr. Mahendra Kumar Bagariya
Assistant Manager (Tech-Civil)
Contact No.:011-23452214; 98878-42092

Email: estatenewdelhi@rbi.org.in

1"
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Section lll — General Rules and Instructions to Bidders

Section lll (a) - General Instructions to bidders

Bids in Two Part system

i) The tender is in two parts viz. the Part | shall contain duly filled tender Part |
(Techno-commercial bid) and the Part Il shall contain duly filled in Price bid. The
bidders are required to submit their bids electronically on the CPPP

https://etenders.gov.in/eprocure/app, using valid Digital Signature Certificates.

ii) The instructions given above under “Important instructions regarding e-tender”
(Section 11) are meant to assist the bidders in registering on the CPPP, prepare
their bids in accordance with the requirements and submitting their bids online on
the CPPP. The duly filled-in tenders, as above, can only be submitted on CPPP not
later than the date and time for receipt of tender (as specified in NIT / Schedule of

e-tender).

Definitions

Clause 1 of Section IV (b) details Definitions which shall apply to the entire Tender

Document.

Clarifications and pre-bid meeting

I. Bidders requiring any clarification of this document shall contact the Bank
in writing at the email address mentioned in this document or raise queries during
the pre-Bid meeting. The queries should be sent before the commencement of the
pre-Bid meeting.

il The bidders’ designated representatives are invited to attend a pre-Bid
meeting on the date indicated in SOT. The purpose of the meeting will be to clarify
issues and to answer queries which may be raised at that stage.

Non-attendance at the pre-Bid meeting will not be a cause for disqualification of a
bidder. However, no queries related to the tender may be entertained after the pre-
bid meeting.

Any tender received with any deviation/ Condition is liable for rejection.

12
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Site Visit

The bidder is required to execute the work of Replacement of distressed RCC
chajjas with modular FRP chajjas at RBI Colony, Shalimar Bagh indicated in

this document {Section-1V (a)} and is advised to visit and acquaint himself/herself

with the site conditions. The cost of visiting shall be borne by the bidder. It shall
be deemed that the bidder has undertaken a visit to the premises and is aware of
the operational and site conditions prior to the submission of the tender

documents.

Amendment to Tender document

(i) At any time prior to the deadline for the submission of tender/bids, the Bank
may, for any reason, whether at its own initiative or in response to a clarification
or query raised by a prospective bidder, modify any part of the tender document
by an amendment and the same will be uploaded on RBI's website

https://www.rbi.org.in/Scripts/BS ViewTenders.aspx.

(i) The said amendment in the form of the addendum/ corrigendum shall be
binding on all the bidders. The addendum (s), if any, issued will form part of the
Contract document.

(iii)  To afford prospective bidders reasonable time for preparing their Bids after
taking into account such amendments, the Bank may, at its discretion, extend

the deadline for submission of bids.

Debarment

A bidder is liable for debarment/disqualification from bidding on the following

grounds:

(1) If it is determined that the bidder has committed the following acts or

omissions in contravention of the code of integrity:

(i)
a. making offer, solicitation or acceptance of bribe, reward or gift or
any material benefit, either directly or indirectly, in exchange for an
unfair advantage in the procurement process or to otherwise

influence the procurement process.

13
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b. any omission or misrepresentation that may mislead or attempt
to mislead so that financial or other benefit may be obtained, or an
obligation avoided.

c. any collusion, bid rigging or anticompetitive behavior that may
impair the transparency, fairness, and the progress of the
procurement process.

d. improper use of information provided by the procuring entity to
the bidder with an intent to gain unfair advantage in the procurement
process or for personal gain.

e. any financial or business transactions between the bidder and
any official of the procuring entity related to the tender or execution
process of Contract: which can affect the decision of the procuring
entity directly or indirectly.

f. any coercion or any threat to impair or harm, directly or indirectly,
any party or its property to influence the procurement process.

g. obstruction of any investigation or auditing of a procurement
process.

h. making false declarations or providing false information for
participation in a tender process or to secure a Contract.

(i) failed to disclose conflict of interest.

(iii) failed to disclose any previous transgressions made in respect of the
provisions of sub-clause (i) with any public institution / entity in India or
any other country during the last three years or of being debarred by any

public procuring institution / entity.

For any actions or omissions by the bidder other than violation of code
of integrity, which in the opinion of the Bank warrants debarment, for
the reasons like supply of sub-standard material, non-supply of
material, abandonment of works, sub-standard quality of works, failure

to abide terms of the tender etc.
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(3) If the bidder has been convicted of an offence— (a) under the
Prevention of Corruption Act, 1988; or (b) the Indian Penal Code/
Bharatiya Nyaya Sanhita 2023 (BNS) or any other law for the time being
in force, for causing any loss of life or property or causing a threat to

public health as part of execution of a public procurement Contract.

The bidder has to submit an undertaking in the format provided in Annexure |lI.

Preparation of bid and Cost of bidding

I The bidder must obtain for himself on his/her own responsibility and at
his/her own expenses all the information which may be necessary for the purpose
of making a tender and for entering into a Contract and must inspect the site of
the work and acquaint himself with all local conditions, means of access to the
work, nature of the work and all matters pertaining thereto.

ii. The bidder shall be deemed to have carefully examined the work and site
conditions including labour, the General rules and instructions to the bidders, the
general and specific conditions of Contract, and carried out his/her own
investigations to arrive at the rates quoted in the tender. In this regard, he/she
will be given necessary information available with the Bank but without any
guarantee about its sufficiency and accuracy.

iii.  Bids and all accompanying documents shall be in English or in Hindi. In the
event of any discrepancy or ambiguity between the English and Hindi version of
the documents, the English version shall prevail in matters of interpretation.

Format to be used

The bidder must fill up, sign and upload only the tender forms/formats issued by
the Bank, stating the rates at what he/she is willing to undertake the work in CPPP

https://etenders.gov.in/eprocure/app. Tenders, which propose any alteration in

the work specified in the said form of invitation to tender, or in the time allowed
for carrying out the work, or which contain any other conditions of any sort,
including conditional rebates, will be liable for rejection. All requisite information,
documents etc. shall also be uploaded on the CPPP only.

15
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Item Rate Tender

The Bidder should note that unless otherwise stated, the tender is strictly on item
rates basis, and his/her attention is drawn to the fact that rates for each and every
item should be correct, workable and self-supporting. The quantities in the
Schedule of Quantities approximately indicate the total extent of work but may
vary to any extent and may even be omitted thus altering the aggregate value of
the Contract. Rates quoted shall remain firm for a variation of plus (+) or minus

(-) 25% of the specified quantities of each item in the Schedule of Quantity.

10.

Filling of rates

i. The amount for each item should be worked out, and requisite totals should be
given in the specified column.

ii. Inthe event, no rate has been quoted for any item(s), leaving space in figure(s),
and amount blank, the tender shall be considered incomplete and shall not be
considered.

iii. No advice of any change in rate or conditions after the opening of the tender

will be entertained.

12.

Signing of Bid, Power of Attorney

(i) Bidders shall submit online along with Part-I of the tender, a power of attorney,
on a stamp paper of appropriate value and duly notarized, in favour of the person
digitally signing the Bid documents authorizing him/her to sign the Bid documents,
make corrections/ modifications thereto and interacting with the Bank and act as
the contact person. The proforma of the power of attorney shall be as per
Annexure |l.

(i) Each of the tender documents should be digitally signed by the authorised
person submitting the tender in token of his/her acquainted himself/herself with the
General Rules and Instructions to bidders including eligibility criteria, General and

specific Conditions of Contract, and other terms and conditions etc. as laid down.

13.

Modification / Substitution/ Withdrawal of Bids

No modification or substitution or withdrawal of the submitted Bid shall be allowed

after the due date and time of submission of the tender as specified in NIT/SOT.
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14. Earnest Money Deposit
NIL

15. | Bid Due Date
Bids should be submitted online on CPPP https://etenders.gov.in/eprocure/app on
or before the stipulated time and date as specified in NIT / Schedule of e-Tender.
The Bank may, in exceptional circumstances, and at its sole discretion, extend the
Bid due date.

16. | Late bids
No bid will be accepted after the due date and time specified for submission of bids
in NIT / Schedule of e-Tender or after the extended Bid due date, if any.

17. | Bid Validity
Tender shall remain valid for acceptance by the Bank for a period of three months
(90 days) from the date of opening of the tender (Part I), the period of which may
be extended by mutual agreement, and the bidder/s shall not cancel or withdraw
the tender during this period.

18. | Acceptance of Tender and Award of Work

(i). On receipt of intimation from the Bank of the acceptance of the tender, the
successful bidder shall be bound to implement the Contract and within fourteen
days from the date of issue of work order thereof, the successful bidder shall sign
the Contract consisting of: -

a. Articles of agreement in format prescribed in Annexure IV (to be signed
in Bilingual form) on non-judicial stamp paper/s of appropriate values in
accordance with the Stamp laws in force in Delhi/ New Delhi. The cost of the
stamp paper/s shall be borne by the Contractor. One certified copy of the
agreement will be handed over to the Contractor by the Bank.

b. the notice inviting tender, all the documents forming the tender as issued
at the time of invitation of tender, corrigenda issued, if any, minutes of pre-bid
meeting and acceptance thereof together with any other correspondences leading
thereto.

(if). No payment for the work done will be made unless the Contract is signed by

17


https://etenders.gov.in/eprocure/app

the successful bidder. Thus, the first bill shall not be accepted for making payment
before signing of the Agreement in Format (to be signed in Bilingual form).
Further, the written acceptance by the Bank of a tender will constitute a binding
Contract between the Bank and the successful bidder, whether such formal
agreement is or is not executed subsequently.

(iii). The successful bidder shall take over the entire work within five days of

notification of work or later as decided by the Bank.

19.

Time for Completion of Work

Time allowed for carrying out the work is 90 days from the 14t day from the date

of issue of the work order. If the Contractor fails to complete the work within the
specified period, they/he shall be liable to pay liquidated damages at the rate of
0.25% of contract amount per week subject to a maximum of 10% of the contract
amount for the entire work.

The Contractor shall prepare a detailed work program (considering activity in bar

chart), which shall be approved by the Bank’s Engineer.

20.

Taxes / Duties / Levies

i. Goods and service tax (GST), purchase tax, turnover tax, Excise duty or
any other tax applicable in respect of this contract shall be payable by the
Contractor and RBI will not entertain any claim whatsoever in respect of the same.
il The amount quoted in the Price bid shall be inclusive of all taxes including
Goods and Service Tax, duties, levies and royalties or any other tax levied by

Central and State Governments.

21.

Bank’s right to accept or reject any or all the bids

i. Notwithstanding anything mentioned above, the Bank reserves the right to
accept or reject any Bid at any time prior to award of Contract without thereby
incurring any liability to the affected Bidder or Bidders. The Bank shall not
assign any reason for rejection of any or all Bids.

ii.  The tenders which are not in consonance with the Central Minimum Wages

Act and / or any other Labour laws will be treated as invalid.

22.

Land Border Clause -
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Compliance with the Rule 144(xi) of GFR 2017 inserted vide Office Memorandum
(OM) F.No. 6/18/2019-PPD dated July 23, 2020, by Public Procurement Division,
Department of Expenditure, Ministry of Finance, Government of India, the Public
Procurement Orders issued in furtherance thereto, and their subsequent revision
shall be mandatory.

In this regard, bidder shall submit a copy of undertaking/Declaration/Certificate on
their letterhead duly sealed and signed by the authorized signatory as per the
format given in (Annexure V).

If the Undertaking/Declaration/Certificate submitted by the bidder is found to be
false, work order will be immediately terminated and legal action in accordance
with law including forfeiting of Earnest Money Deposit/Security Deposit may be
initiated and the Bank may also debar the bidder from participating in the tenders

invited by the Bank in future.

23. Retention Money / Security Deposit
i. An amount of five per cent (5%) of the value of the work done will be deducted
by the Bank from each payment to be made to the Contractor towards Retention
Money.
ii. Release of Retention Money: On completion of Defect Liability Period and after
Rectification of the defects pointed out during the Defects Liability Period.
iii. The amounts retained by the Bank shall not bear any interest.

24. Performance Bank Guarantee

Performance Bank Guarantee (PBG) for an amount equal to five per cent of the
Contract Amount from a scheduled bank in the proforma at Annexure VI or an
amount equivalent to PBG through online mode (NEFT / RTGS) shall be
submitted by the successful bidder within 14 days of award of work. Further
details of the PBG are provided in_Clause 2 of Section IV(b).

I/'We hereby declare that I/We have read and understood all the above

instructions/conditions and agree to abide by them.

Date:

Authorized Signatory (With Name/Designation and Seal)
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Section lll (b) — Evaluation of Bids

(i) The bidder with the lowest price (L1) shall be considered for the Award of

Contract.

(i) In case the lowest tendered amount of two or more bidders is the same, then
such lowest bidders may be asked to submit a revised offer quoting discount on their
already quoted tendered amount in a sealed envelope. Further, if any such lowest
bidder does not revise his/her bid on lower side, his/her original bid shall remain
valid for further processing. The lowest tender shall be decided on the basis of
revised offer. If the revised tendered amount of two or more bidders received in the
revised offers is again found to be equal, then the firm with the highest annual

turnover in FY2025-26 shall be considered for the award of contract.

(iii) The Bank is, however, not bound to accept the lowest or any tender and reserves

the right to accept any tender either in full or in part.
(iv) The Bank also reserves the right to reject all the tenders without assigning any

reason thereof.

I/'We hereby declare that I/We have read and understood all the above

instructions/conditions and agree to abide by them.

Date: Authorized Signatory (With Name/Designation and Seal
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Section IV (a) - Scope of work

Details about the works to be carried out have been mentioned below -

NAME OF WORK: - Replacement of distressed RCC chajjas with modular FRP chajjas at RBI
Colony, Shalimar Bagh

Item Description of Item Quantity Unit
No.

1 Demolishing RCC work manually/by mechanical means 15.5 Cumt.

including cutting steel reinforcement, separating and sorting
materials, lowering debris to ground level with safety
ropes/chutes, and disposal of generated malba to authorized
municipal dumping ground including loading, unloading and
cleaning as per the direction of Bank' s engineer.

Note: 1. Proper safety measures shall be taken to avoid
damage due to falling debris during dismantling.

2. Volume of concrete before the demolition shall be

measured for payment purpose.

2 | Providing and erecting M.S. double scaffolding/cup-lock 10 Building
staging in width up to 2.50m and height up to 21 m. Rate shall block
include the cost of all material and labour required for proper
erection and removal of scaffolding, transportation etc.
complete.

Note: 1. The payment will be made once irrespective of the
duration of scaffolding.

2. This item to be used judicially, necessary deduction for

scaffolding in the existing item to be done.

3 | Repairs to patches (15-20 mm avg.) in patches in cement 50 Sgmt.
mortar 1:4 (1 cement: 4 fine sand) mixed with integral
waterproofing compound as per manufacturers specification
including cutting chases, edge hacking and curing as per the
directions of Bank's engineer
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Finishing with exterior premium acrylic smooth paint (two 50 Sgmt.
coats) with silicone additives of approved make and shade

on repaired wall bands and surrounding periphery.

Providing and fixing in proper line, level and at any height, 280 Sgmt.

600mm wide (horizontal) and 4mm thick FRP sloping
sunshades/Chajjas of required lengths as per the size of
openings. The sunshades shall be ready made FRP of
approved color and make with proper reinforcements and
stiffeners provided at intermittent locations/edges to give
required strength to the sunshades as per manufacturer's
specifications. The FRP chajja should be manufactured
using unsaturated polymer resin, duly reinforced with fibre
glass chopped strand mat (CSM) as per manufacturer's
specifications. The sunshades design shall be with minimum
100mm drop on front portion, side gable ends and edges of
not less than 60mm to fix on the wall. The rate shall be
inclusive of fixing the chajjas with dash fasteners at required
spacing, filling the gaps at wall junction with fiber glass mesh
sheet combined with polymeric resin of approved make to get
watertight and leak proof joint etc. all complete as directed by
Bank's Engineer. (NOTE: Only exposed plan area of chajja
will be considered for payment) The rate shall be inclusive of
all leads and lifts, labour, material, transportation excluding
of scaffolding which is already considered to be measured

and paid under item No.2.
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Section IV (b) General Terms and Conditions of the Contract

Sl. No.

Clauses

Definitions

(a) The Contract means all the documents forming the tender and acceptance
thereof together with any correspondence leading thereto and the formal
agreement executed between the Bank and the Contractor, together with the
documents referred to therein including the General and Specific Conditions of
the Contract, General Rules and Instructions to Bidders, correspondences
exchanged, and instructions issued from time to time by the Bank. All these
documents taken together shall be deemed to form one Contract and shall be

complementary to one another.

In the Contract, the following expressions shall, unless the context otherwise

requires, have the meanings, hereby respectively assigned to them: -

i. “Agreement” means the agreement signed between the Contractor and the
Bank for the execution of the work. ii. “Site” means RESERVE BANK Staff
Colony, Block B, Pocket G, Shalimar Bagh, Delhi 110088.

ii. “Work”™ means “Replacement of distressed RCC chajjas with modular

FRP chajjas at RBI Colony, Shalimar Bagh” and all related/allied works.

iii. “The Bank” means Reserve Bank of India, 6, Sansad Marg, New Delhi

—110001.

iv. “Tender document” shall mean document named as such issued by the

Bank to the Bidders inviting Bids for the Work.

v. “Day” shall mean Calendar Day

vi. “Month” shall mean the calendar month.

vii. “Year” shall mean Financial Year

viii. “Bidder (s)” shall mean all parties participating in the bidding process

pursuant to and in accordance with the terms of the Tender document.

ix. “The Contractor” shall mean the individual, firm, or company, whether

incorporated or not, undertaking the works and shall include the legal
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representative of such individual or the persons composing such firm or
company, or the successors of such firm or company and the permitted
assignees of such individual, firm or company.

x. “The Authorized representatives of the Bank” means the officers
employed and paid by the Bank and acting under the orders of the Bank
who shall supervise day to day execution of work.

xi. The Engineer-In-Charge means the Engineer Officer employed and paid
by the Bank and acting under the orders of the Bank who shall supervise
and be in- Charge of the work.

xii. “Contract Period” shall mean the period specified in the tender
document for execution of the contract/ completion of the work, including
any authorized extended period by the Bank.

xiii. “Contract Amount” shall mean the total amount as calculated from
quoted unit rates by the successful bidder and quantities mentioned as per
the requirement in tender document and as accepted by the Bank and
indicated in the letter of award of work.

xiv. “Notice in writing or written notice” shall mean a notice in written, typed,
or printed characters sent (unless delivered personally or otherwise proved
to have been received) by registered post to the last known private or
business address or registered office of the addressee and shall be deemed
to have been received when in the ordinary course of post, it would have
been delivered and/or sent. The communication delivered by any accepted
electronic means shall also be deemed to be written notice.

xv. “Writing” includes any written paper document, e-mail correspondence
and any electronic message.

xvi. “Commencement of work” shall mean the date specified in the work

order.

Performance Bank Guarantee

(a) The Contractor shall submit an irrevocable Performance Bank Guarantee

(PBG) from a Scheduled Bank in favour of Reserve Bank of India, New Delhi

for an amount equal to five per cent (5%) of the Contract Amount (inclusive

of GST) valid for 90 days beyond the Contract expiry date in the prescribed

format (Annexure VI) or an amount equivalent to PBG through online
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mode (NEFT/RTGS) for successful execution of the Contract within 14 days
of date of award of work.
i. Time allowed for submission of PBG from the date of award of work — 14
days.
ii. Maximum allowable extension of time for submission of PBG beyond the
period specified in (i) above without penalty — 7 days.
iii. Maximum allowable extension of time for submission of PBG beyond the
period specified in (ii) above with late fee @ 0.1 per cent of the amount of

Performance Guarantee per day — 7 days.

(b) Release of PBG: The PBG shall be released without interest after virtual

completion of work only after being satisfied of the successful completion of the

Contract and no liabilities from the Contractor or its employees. In case of any
complaint or pending dues, the PBG will be treated as security deposit and
shall be discharged only after adjusting all dues, liabilities, etc.
(c) Forfeiture of PBG: PBG shall be forfeited in case of.
(i) Non-commencement of work,
(i) non- performance of Contract obligations or failure to comply with any
of the conditions of the Contract.
(iii) as per Clause 25 of Section IV (b).

Works to be carried out

(i) The work to be carried out under the Contract shall, except as otherwise
provided in these conditions, include all labour, materials, tools, plants,
equipment, and transport which may be required in preparation of and for and
in the full and entire execution and completion of the works. The Contractor
shall provide at his cost everything necessary for the proper execution of the
works according to the intent and meaning of the drawings, Schedule of
Quantities and Specification taken together, whether the same may or may not
be particularly shown or described therein provided that the same can
reasonably be inferred there from and if the Contractor finds any discrepancy
in the drawings or amongst the drawings, Schedule of Quantities and

Specifications, he shall immediately and in writing refer same to the Engineer-
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in-Charge who shall decide which is to be followed. The descriptions given in
the Schedule of Quantities shall, unless otherwise stated, be held to include
wastage on materials, carriage, and cartage, carrying and return of empties,
hoisting, setting, fitting and fixing in position and all other labour necessary in
and for the full and entire execution and completion of the work as aforesaid in

accordance with good practice and recognized principles.

(i) The Contractor shall carry out and complete the said work in every respect
in accordance with this Contract and with the directions of and to the
satisfaction of the Engineer-in-Charge. The Engineer-in-Charge may in his
absolute discretion and from time-to-time issue further drawings and/or written
instructions, detailed directions and explanations which are hereafter
collectively referred to as “the Bank’s Instructions” in regard to:

(a) The variation or modification of the design, quality, or quantity of
works or the addition or omission or substitution of any work.

(b) Any discrepancy in the drawings or amongst the Schedule of
Quantities and/or drawings and/or specification.

(c) The removal from the site of any material brought thereon by the
Contractor not fulfilling the tender specifications and the
substitution of any other material therefor.

(d) The removal and/or re-execution of any material/works executed
by the Contractor but not fulfilling the tender specifications.

(e) The dismissal from the works of any persons employed by the
Contractor thereupon.

(f) The opening up for inspection of any work covered up.

(g) The amending and making good of any defects noticed and
reported during Defect Liability Period.

(iii) The Contractor shall forthwith comply with and duly execute any work
comprised in such Bank’s instructions provided always that verbal instructions,
directions and explanations given to the Contractor or his representatives upon
the works by the Engineer-in-Charge shall, if involving a variation, be confirmed
in writing by the Contractor within seven days, and if the same is not approved/

disapproved by the Engineer-in-charge in writing within a further period of
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seven days, such shall be deemed to be Bank’s Instructions within the scope
of the Contract.

Sufficiency of Tender

The Contractor shall be deemed to have satisfied himself before tendering as
to the correctness and sufficiency of his tender for the works and of the rates
and prices quoted in the Price bid, which rates and prices shall, except as
otherwise provided, cover all his obligations under the Contract and all matters

and things necessary for the proper completion and maintenance of the works.

Liquidated Damages

If the Contractor fails to maintain the required progress of work or to complete
the work and clear the site on or before the contract or extended date of
completion, he shall, without prejudice to any other right or remedy available
under the law to the Bank on account of such breach, pay liquidated damages
at the rate of 0.25% of contract amount per week subject to a maximum of 10%
of the contract amount for the entire work.

The amount of compensation may be adjusted or set-off against any sum

payable to the Contractor under this or any other contract with the Bank.

Variations to be approved by the Bank

The Contractor shall get approval from the Bank before executing the quantity
of variation item/s. The Contractor shall submit a statement of variations giving
quantity and rates duly supported by analysis of rates, vouchers, etc. The Bank
shall not be liable for payment of such variations until these statements are

sanctioned by it.

Authorities, Notices and Patents

(i). The Contractor shall conform to the provisions of any Act of the legislature
relating to the works and to the regulations and bye-laws of any authority, and
of any water, electric supply and other companies and/or authorities with
whose systems the structure is proposed to be connected, and shall, before
making any variations form the drawings or Specifications that may be
necessitated by so conforming, give to the Bank’s Engineer written notice,
specifying the variation proposed to be made and the reason for making it and

apply for instruction thereon. In case the Contractor shall not within ten days
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receive such instructions, he shall proceed with the work conforming to the
provisions, regulations, or by-laws in question.

(ii). The Contractor shall bring to the attention of the Bank’s Engineer all notices
required by the said Acts, regulations or byelaws to be given to any authority
and pay to such authority, or to any public office all fees that may be properly
chargeable in respect of the works and lodge the receipts with the Bank’s
Engineer.

(iii). The Contractor shall indemnify the Bank against all claims in respect of
patent rights, and shall defend all action arising from such claims, and shall
himself pay all royalties, license fees, damages, cost and charges of all and
every sort that may be legally incurred in respect thereof.

Setting out of Work

The Contractor shall set out the works and shall be responsible for the
correctness of the positions, levels, dimensions, and alignment of all parts
thereof. If the Contractor fails in their role, any errors/ defects it shall be rectified

at his own expense to the satisfaction of the Bank’s Engineer.

Materials & workmanship to conform to Specification.

All materials and workmanship shall be of the respective kinds described in the
Schedule of Quantities and/or Specifications and in accordance with the
Bank’s Engineer’s instructions, and the Contractor shall upon the request of
the Bank’s Engineer furnish him with all invoices, accounts, receipts and other
vouchers to prove that the materials comply therewith. The Contractor shall at
his own cost arrange and carry out test of any materials as per the instructions

of the Bank’s Engineer through the reputed laboratory prior to use in the work.

10.

Dismissal of workmen

The Contractor shall on the request of the Bank’s Engineer immediately
dismiss from the works any person employed thereon by him who may, in the
opinion of the Bank’s Engineer, be incompetent or misconduct himself and
such persons shall not be again employed on the works without the permission
of the Bank.

1.

Access to Work
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The Bank, the Bank’s Engineer and their respective representatives shall at all
reasonable times have free access to the work and/ or to the workshops,
factories or other places where materials are lying or from which they are being
obtained and the Contractor shall give every facility to the Bank, the Bank’s
Engineer and their representatives necessary for inspections and examination
and test of the materials and workmanship. No person not authorized by the
Bank or the Bank’s Engineer except the representatives of public authorities

shall be allowed on the works at any time.

12.

Assignment and Subletting

The whole of the works included in the Contract shall be executed by the
Contractor and the Contractor shall not directly or indirectly transfer, assign or
under-let the Contract or any part / share thereof or any interest therein without
the prior written consent of the Bank and no undertaking shall relieve the
Contractor from the full and entire responsibility of the Contract or from active

supervision of the works during their Contract.

13.

Identification of Deployed Staff

The Contractor shall submit details such as names, parentage, residential
address, age etc. along with recent photograph and an Officially Valid
Document (OVD) like PAN, Aadhar Card, Driving License etc. of the persons
deployed by him/her.

14.

Police Verification

No staff shall be deployed by the Contractor without police verification. The
antecedents of staff deployed shall be got verified by the Contractor from local

police authority.

15.

Alterations, additions, omission etc.

No alteration, omission or variation shall invalidate this Contract but in case the
Bank’s Engineer thinks proper at any time during the progress of the works to
make any alterations in, or additions to, or omissions from, the works or any
alteration in the kind or quality of the materials to be used therein and shall
give notice thereof in writing to the Contractor. The Contractor shall alter, add
to, or omit from, as the case may be, in accordance with such notice, but the

Contractor shall not do any work extra or make any alterations or additions to
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or omissions from the works or any deviation from any of the provisions of the
Contract, Stipulation, Specification or Contract Drawings without the previous
consent in writing of the Bank’s Engineer and the value of such extras,
alterations, additions or omissions shall in all cases be determined by the
Bank’s Engineer with the prior approval in writing, and the same shall be added
to or deducted from the Contract Amount, as the case may be.

The Contractor should note that unless otherwise stated the tender is strictly
on item rate basis and his attention is drawn to the fact that rates for each and
every item should be correct, workable and self-supporting. The quantities in
the Schedule of Quantities approximately indicate the total extent of work but
may vary to any extent and may even be omitted thus altering the aggregate
value of the contract. However, during the actual execution of the work if the
quantities exceeds by more than 25% of the tender quantities, the quantity of
such items executed, by the authority of the Engineer of the project and with
the concurrence of the Bank, in excess of 25% of the tender quantity shall be
considered as extra item of work for which Contractor shall submit fresh rates
supported by rate analysis worked on actual cost basis +15% towards the
establishment charges, CPOH. The rates for all such items of work, being
current ones, will not be eligible for price adjustment due to increase or
decrease in prices or materials and labor rates as per escalation formula, if
any, given in the tender. If any of the items of work is omitted from the accepted
tender at the sole discretion of Bank, the Contractor shall not be entitled to any
claim on this account. The Contractor has to prepare all required & working
drawing /design as per specifications (Colour drawings in 2D &3D) without any
cost and for the same needs to take approval from the Bank before execution.
Price adjustment for basic rate of material:

Price adjustment will be made only on the actual quantity measured. The price
adjustment will be made for the difference between the basic rate and the
actual market / material purchase rate and 15% profit thereon in the rate
quoted for respective item in the tender. Basic rate indicates cost of material at
site excluding GST, transportation charges, sales tax, excise/custom duty, VAT,
SAT, Octroi or any other tax and duty or other levy charged by the Central
Government or State Government or local authority as applicable.
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Adjustment in rates in case of difference in Basic price of material

If there is difference in Basic price of material, the quoted rates for item including
fixing / installation / laying etc. of those items, will be adjusted as below-
Revised rates =

Rates quoted in the tender + (Actual basic rate of approved material — basic
rates mentioned in the tender) X CPOH @ 15%

Note:

CPOH is the 15 % of the difference in basic prices of material. Necessary
documents (purchase voucher/cash memo) for verification of the rates
need to be supplied before commencement of work at site.

16.

Measurement of works

The following procedure shall be adopted for taking & recording the

Measurements of works:
i. The measurements shall be recorded by the Contractor, and a hard
copy shall be submitted to the department. All entries shall be made exactly
as per the extant procedure for recording conventional MBs/CMBs.
ii. These measurements shall be then 100% checked by the junior
Engineer/ AM (Tech). If Junior Engineer/ AM (Tech) is not available, the AM
(Tech) Mgr.(Tech) shall perform 100% check of the measurements. The
Contractor shall incorporate all such changes or corrections, as may be
done during these checks, into his draft computerized measurements and
submit to the department the corrected computerized measurement in the
form of a book, duly hard bound with its page machine numbered. All the
pages of this computerized MB shall have full signature with date of the
authorized official of the Contractor and the official of the bank with name
and designation.
iii. The test checking of these computerized measurements shall be carried
out by the concerned officials as per extant instructions. This book shall be
treated as computerized Measurement Book.
The concerned official shall record the necessary certificates for their checks
and test checks as per the extant procedure in the computerized MB. It shall

be the responsibility of the concerned officials to ensure that all the
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corrections have been incorporated in the computerized MB before they
record their certificates.

iv. All measurements shall be taken in accordance with the Mode of
Measurements detailed in the IS 1200 if not specified in the contract. Should
the Contractor not attend or neglect or omit to take the measurements then
the measurements taken by the Bank’s Engineer shall be taken to be correct

measurements of the works.

17.

Prices for extra Iltems

No claim for an extra item shall be allowed unless it shall have been executed
by the authority of the Bank’s Engineer’s with the concurrence of the Bank as
herein mentioned. Any such extra item is herein referred to as authorized extra
item and shall be made in accordance with the following provisions.
(i) The net rates or prices in the original tender shall determine the
valuation of the extra work where such extra work is of similar character and
executed under similar conditions as the work priced therein.
(i) Rates for all extra items, wherever possible, should be Derived out of
the rates given in the Priced Schedule of Quantities.
(i) Where the extra works are not of similar character and/or executed
under similar conditions as aforesaid or where the omissions vary the
conditions under which any remaining items of works are carried out or if
the amount of any omissions or additions relative to the amount of the whole
of the contract works or to any part thereof shall be such that in the opinion
of the Bank’s Engineer the net rate of price contained in the Priced Schedule
of Quantities or tender or for any item of the works involves loss or expense
beyond that reasonably contemplated by the Contractor or is by reason of
such omission or addition rendered unreasonable or inapplicable, the
Bank’s Engineer shall fix such other rate or price as in the circumstances it
shall think reasonable and proper with the prior approval in writing of the
Bank.
(iv) Where extra work cannot be properly measured or valued, the
Contractor shall be allowed to claim the same based on actual cost incurred

on labor wages and material consumed. Contractor shall submit proper rate

32




analysis, invoices, and proof of payment for the said claim which shall be

verified by the Bank’s Engineer.
The measurement and valuation in respect of the contract shall be completed
within the “Period of final measurements” stated in the Appendix or if not stated
then within three months of the completion of the Contract works. (vi) It is
further, clarified that for all such authorized extra items where rates cannot be
derived from tender, the Contractor shall submit rates, supported by rate
analysis worked on the “actual cost basis”, plus 15% towards establishment

charges, Contractor’s overhead, and profit. Such items will not be eligible for

escalation.

18. Unfixed materials to be the property of the Bank
Where in any Certificate (of which the Contractor has received payment), the
Bank’s Engineer has included the value of any unfixed materials intended for
and /or placed on or adjacent to the works and such materials shall become
the property of the Bank.
They shall not be removed except for use upon the works, without the written
authority of the Bank’s Engineer. The Contractor shall be liable for any loss of
or damage to such materials.

19. Removal of improper works

The Bank shall, during the progress of the works, have power to order in
writing from time to time the removal of the works within such reasonable time
or times as may be specified in the order, or any materials which in the opinion
of the Bank’s Engineer are not in accordance with the Specifications or the
instructions of the Bank’s Engineer, the substitution of proper materials, and
the removal and proper re-execution of any work executed with materials or
workmanship not in accordance with the Drawings and Specifications or
instruction of the Engineer-In-Charge. The Contractor shall carry out such
order at his own cost. In case of default on the part of the Contractor to carry
out such order, the Bank shall have the power to employ and pay other persons
to carry out the same; and all expenses consequent thereon, or incidental
thereto, as certified by the Bank’s Engineer shall be borne by the Contractor,
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or may be deducted by the Bank from any money due, or that may become
due, to the Contractor.

20.

Certificate of virtual completion & defects liability period.

The works shall not be considered as completed until the Bank’s Engineer has
certified in writing that they have been virtually completed. The Defects Liability
Period shall be valid for 12 months from the date of Certificate of virtual

completion.

21.

Defects after virtual completion of work

Any defect or other faults which may appear within the “Defects Liability
Period” stated in the Appendix hereto or, if none stated, then within twelve
months after the virtual completion of the works, arising in the opinion of the
Bank’s Engineer from materials or workmanship not in accordance with the
contract, shall upon the directions in writing of the Bank’s Engineer and within
such reasonable time as shall be specified therein, be amended and made
good by the Contractor, at his own cost and in case of default the Bank may
employ and pay other persons to amend and make good such defects,
shrinkage, settlement or other faults, and all damages loss and expenses
consequent thereon or incidental thereon or incidental there to shall be made
good and borne by the Contractor and such damage, loss and expenses shall
be recoverable from him by the Bank or may be deducted by the Bank from
any money due or that may become due to the Contractor. The Contractor
shall remain liable under the provisions of this Clause notwithstanding the
signing of any Certificate or the passing of any accounts, by the Bank’s

Engineer.

22.

Other persons employed by the Bank

The Bank reserves the right to use premises and any portions of the site for
the execution of any work not included in this Contract which it may desire to
have carried out by other persons and the Contractor shall allow all reasonable
facilities for the execution of such work but shall not be required to provide any
plant or material for the execution of such work except by special arrangement
with the Bank. Such work shall be carried out in such manner as not to impede

the progress of the works included in the Contract and the Contractor shall not
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be responsible for any damage or delay which may happen to or occasioned
by such work.

23.

Insurance in respect to damages to persons and property

(i). The Contractor shall be responsible for all injury or damage to persons,
animals or things and for all damage to property which may arise from any
factor omission on the part of the Contractor or any Sub-Contractor or any
nominated Sub-contractor or any of their employees. The liability under this
clause shall cover also any damages to structures, whether immediately
adjacent to the works or otherwise; any damage to roads, streets, footpaths,
bridges as well as damage caused to the buildings and other structures and
works forming the subject matter of this contract. The Contractor shall also be
responsible for any damage caused to the building and other structures and
works forming the subject, matter of this contract due to rain, wind, frost or
other inclemency of weather. The Contractor shall, indemnify and keep
indemnified the Bank and hold the Bank harmless in respect of all and any
loss and expenses arising from any such injury or damage to persons or
property as aforesaid and also against any claim made in respect of injury or
damage, whether under any statute or otherwise and also in respect of any
award or compensation or damage consequent upon such claims.

(ii). The Contractor shall, at his own expense, effect and maintain till issue of
the virtual completion certificate under this contract, with an insurance
company approved by the Bank, an All Risk Policy for Insurance for the full
amount of the contract including earthquake risk in the joint names of the Bank
and the Contractor (the name of the former being placed first in the policy)
against all risk policy for Contractors and deposit such policy or policies with
the Bank before commencing the works.

(iii). The Contractor shall also indemnify and keep indemnified the Bank against
all claims which may be made against the Bank by any person in respect of
anything which any arise in respect of the works or in consequence thereof
and shall at his own expense, effect and maintain until the virtual completion
of the contract, with an Insurance Company approved by the Bank a policy of
Insurance in the joint names of the Bank and the Contractor (name of the

former being placed first in the policy) against such risk and deposit such policy
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or policies before commencement of the works. The minimum limit of the
coverage under the policy shall be %5 lakh per person for any one accident or
occurrence and X2 lakh in respect of damage to property for any one accident
or occurrence subject to an overall ceiling of ¥25 lakh. The Contractor shall
also indemnify the Bank against all claim which may be made upon the Bank,
whether under the Workmen’s Compensation Act or any other statute in force,
during the currency of this contract or at Common Law in respect of any
employee of the Contractor or of Sub-Contractor and shall at his own expense
effect and maintain until the virtual completion of the contract or with an
Insurance Company, approved by the Bank, a policy of insurance against such
risks and deposit such policy or policies with the Bank from time to time during
the currency of this contract.

(iv) In case of default by the Contractor in providing the above insurance, the
Bank may insure and may deduct the premiums paid from any moneys due or
which may become due to the Contractor.

The Contractor shall be responsible for any liability which may not be covered
by the Insurance Policies referred to above and also for all other damages to
any person, animal or defective carrying out of this contract, whatever may be
the reasons due to which the damage shall have been caused.

(v). The Contractor, in case of re-building or reinstatement after damage shall
be entitled to such extension of time for completion as the Bank’s Engineer
may deem fit, but shall, however, not be entitled to reimbursement by the Bank
of any shortfall or deficiency in the amount finally paid by the insurer in
settlement of any claim arising as set out herein.

(vi). The Contractor shall not permit a nominated sub-contractor to commence
work at the site unless the said insurance policies are submitted. In the event
of failure of the sub-contractor to take out such a policy of insurance before
commencing the works at the site, the Contractor shall be responsible for any
claim or damage attributable to the said sub-contractor. In the event of a
Contractor’s failure to obtain or renew insurance policies, the Bank will arrange
for the insurance cover upon issuing a written notice to the Contractor, and the
associated premium may be recovered from the dues payable to the

Contractor.
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24. Delay and Extension of time
If in the opinion of the Bank’s Engineer, the works are delayed:
(@) by force Majuro or
(b) by reason of any exceptionally inclement weather or
(c) by reason of proceeding taken or threatened by or dispute with adjoining
or neighbouring owners or public authorities arising otherwise than through the
Contractor’s own default or
(d) by the works of delays of other Contractors or Tradesmen engaged or
nominated by the Bank or the Bank’s Engineer and not referred to in the
Schedule of Quantities and/or Specification or
(e) by reason of Bank’s Engineer’s instructions or
) by reason of civil commotion, local combination of workmen or strike or
lockout affecting any of the building trades or
(@) in consequences of the Contractor having not received in due time
necessary instructions from the Bank’s Engineer for which he specifically
applied in writing or
(h)  from other causes which the Bank’s Engineer may certify as beyond the
control of Contractor or
in the event the value of work exceeds the value of the priced scheduled of
quantities owing to variation, the Bank’s Engineer may with previous approval
in writing of the Bank make a fair and reasonable extension of time for
completion of the Contractor Works; in case of such strike or lockout the
Contractor shall nevertheless constantly use his endeavours to prevent delay
and shall do all that may reasonably be required to the satisfaction of the
Bank’s Engineer to proceed with work. The Contractor fails to complete the
work within stipulated timelines then he is solely responsible for obtaining
extension of for the work and to comply all the statutory compliances, like
extension of all insurance policies etc.

25. | Termination of Contract by the Bank

If the Contractor being an individual or a firm commits any “act of insolvency”,
or shall be adjudged an insolvent or being an incorporated Company shall have

an order for compulsory winding up made against it or pass an effective
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resolution for winding up voluntarily or subject to the supervision of the Court
and the Official Assignee or the Liquidator in such acts of insolvency or winding
up, as the case may be, shall within seven days after notice to him requiring
him to show that he is able to carry out and fulfill the Contract to the reasonable
satisfaction of the Bank’s Engineer and to give security therefore, if so required
by the Bank’s Engineer.
Or if the Contractor (whether an individual, firm or incorporated Company) shall
suffer execution or other process of Court attaching property to be issued
against the Contractor.
Or shall suffer any payment under this Contract to be attached by or on behalf
of any of the creditors of the Contractor.
Or shall assign or sublet this Contract without the consent in writing of the Bank
first had and obtained.
Or shall charge or encumber this Contract or any payments due of which may
become due to the Contractor hereunder.
Or if the Bank’s Engineer shall certify in writing to the Bank that the Contractor,
i. Has abandoned the Contract, or
ii. Has failed to commence the works or has without any lawful excuse under
these Conditions suspended the progress of the works for fourteen days
after receiving from the Bank’s Engineer notice to proceed or
iii. Has failed to proceed with the works with such due diligence and failed
to make such due progress as would enable the works to be completed
within the time agreed upon or
iv. Has failed to remove materials from the site or to pull down and replace
work for seven days after receiving the Bank’s Engineer written notice that
the said materials or work were condemned and rejected by the Bank’s
Engineer under these conditions, or
v. Has neglected or failed persistently to observe and perform all or any of
the acts, matters of things by this Contract to be observed and performed
by the Contractor for seven days after written notice shall have been given
to the Contractor requiring the Contractor to observe or perform the same.
Then and in any of the said cases the Bank may, notwithstanding any previous

waiver, after giving seven days’ notice in writing to the Contractor, terminate the
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Contract, but without thereby affecting the powers of the Bank’s Engineer or
the obligations and liabilities of the Contractor, the whole of which shall continue
in force as fully as if the Contract had not been so terminated, and as if the
works subsequently executed had been executed by or on behalf of the
Contractor. And further, the Bank by his agents or servants may enter upon and
take possession of the works and all plant, tools, scaffolding, sheds, machinery
steam and other power utensils and materials lying upon the premises or the
adjoining lands or roads, and use the same as its own property or may employ
the same by means of his own servants and workmen in carrying on and
completing the works or by employing any other Contractor or other person or
persons to complete the works, and the Contractor shall not in any way interrupt
or do any act, matter or thing to prevent or hinder such other Contractor or other
person or persons employed for completing and finishing of using the materials
and plant for the works. When the works shall be completed or as soon
thereafter as convenient the Bank’s Engineer shall give a notice in writing to the
Contractor to remove his surplus materials and plant, and should the Contractor
fail to do so within a period of fourteen days after receipt thereof by him, the
Bank may sell the same by public auction, and give credit to the Contractor for
the net amount realized. The Bank’s Engineer shall thereafter ascertain and
certify in writing under his hand what (if anything) shall be due or payable to or
by the Bank, for the value of the said plant and materials so taken possession
of by the Bank and the expense or loss which the Bank shall have been put to
in procuring the works to be completed and the amount, if any, owning to the
Contractor and the amount which shall be so certified shall thereupon be paid
by the Bank to the Contractor or by the Contractor to the Bank, as the case may
be, and the Certificate of the Bank’s Engineer shall be final and conclusive
between the parties.

26.

Termination of Contracts by Contractor

If the payment of the amount payable by the Bank under Certificate of the
Bank’s Engineer shall be in arrears and unpaid for thirty days after notice in
writing requiring payment of the amount as aforesaid shall have been given by
the Contractor to the Bank, or if the Bank interferes with or obstructs the issue

of any such Certificate, or if the Bank shall repudiate the Contractor, or if the
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works be stopped for three months under the order of the Bank’s Engineer or
the Bank or by any injunction or other order of any Court of Law, then and in
any of the said cases the Contractor shall be at Liberty to terminate the
Contract by notice in writing to the Bank through the Bank’s Engineer, and he
shall be entitled to recover from the Bank, payment for all works executed and
for any loss he may sustain upon any plant or materials supplied or purchased
or prepared for the purpose of the Contract.

In arriving at the amount of such payment the net rates contained in the

Contractor’s original Tender shall be followed.

Certificates and payments

a) When the works have been virtually completed and the Bank’s Engineer
shall have certified in writing that they have been completed, the
Contractor shall be paid by the Bank in accordance with the Certificate
to be issued by the Bank’s Engineer the sum of money named in the
Appendix as “Installment after Virtual Completion”. And the Contractor
shall be entitled to the payment of the Final Balance in accordance with
the Final Certificate to be issued in writing by the Bank’s Engineer at the
expiration of the period referred to as “ the Defect Liability Period” in the
Appendix hereto from the date of Virtual Completion or as soon as after
the expiration of such period as the works shall have been finally
completed and all defect made good according to the true intent and
meaning hereof whichever shall last happen, provided that any
Certificate issued by the Bank’s Engineer during the progress of the
works or at or after their completion shall not relive the contractor from
his liability and not relieve the contractor of his inability in cases of fraud,
dishonesty, or fraudulent concealment relating of the works or material
or to any matter dealt with in the Certificate, and in case of all defects
and insufficiencies in the works or materials which a reasonable
examination would not have disclosed. No certificate of the Bank’s
Engineer shall in itself be conclusive evidence that any works or
materials to which it relates are in accordance with the Contract neither
will the Contractor have a claim for any amounts which the Bank’s

Engineer might have certified in any interim bill and paid by the Bank

40




and which might subsequently be discovered as not payable and in this
respect the Bank’s decision shall be final and binding.

b) The Contractor has to submit along with his final bill, a statement
showing the details of all the building materials procured by him up to
the date of the bill for verification of the same before settlement of such
bills by the Bank.

c) The Bank’s Engineer shall have power to withhold any Certificate if the
works or any parts thereof are not being carried out to his satisfaction.

d) The Bank’s Engineer may make any correction in any previous
Certificate which shall have been issued by him.

e) No certificate of payment shall be issued by the Bank’s Engineer if the
Contractor fails to insure the works and keep them insured till the issue
of the Virtual Completion Certificate.

Payment upon the Bank’s Engineer’s Certificate shall be made within a period
of 45 days.

28.

Right of Technical Scrutiny of Final Bill

The Bank shall have a right to cause a technical examination of the works by
any of the persons or organization as appointed by the Bank and the final bill
of the Contractor including all supporting vouchers, abstracts, etc. If as a result
of these examinations or otherwise any sum is found to have been overpaid or
over certified it shall be lawful for the Bank to recover the sum from any
payment due to the Contractor for this works or any other works being carried

out by the contractors elsewhere for the Reserve Bank of India.

29.

Recovery of Compensation paid to Workmen

In every case in which by virtue of the provisions of the Workmen’s
Compensation Act, 1923, or any statutory modification or re-enactment
thereof, the Bank is obliged to pay compensation to a workman employed by
the Contractor, in execution of the works, the Bank shall be entitled to recover
from the Contractor, the amount of the compensation so paid; and, without
prejudice to the rights of the Employer under the provisions of the said Act. The
Bank shall be at liberty to recover such amount or any part thereof by deducting

it from the security deposit or from any sum due by the Bank to the Contractor
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whether under this contract or otherwise. The Bank shall not be bound to
contest any claim made against it under the provisions of the said Act, except
on the written request of the Contractor and upon his giving to the Bank full
security for all costs for which the Bank might become liable in consequence

of contesting such claim.

30.

Termination of Contract in case of death of Contractor

Without prejudice to any of the rights or remedies under this contract, if the
Contractor, being an individual/sole proprietor, dies, the Bank shall have the
option of terminating the contract without any liability for such termination and

compensation to the Contractor.

31.

All relevant Statutory Laws to be complied by the Contractor

(a) The Contractor shall comply with the provisions of all relevant laws in
connection with the work as may be applicable viz « Contract Labour
(Regulation and Abolition) Act, 1970.

i. Code on Wages, 2019

ii. Industrial Relations Code, 2020

iii. Code on Social Security, 2020

iv. Occupational Safety, Health, and Working Conditions Code, 2020

(OSHWC Code, 2020)

v. Employer's Liability Act, 1938.

vi. Child Labour (Prohibition and Regulation) Act, 1986.

vii. Sexual Harassment of Women at Workplace (Prevention,

Prohibition and Redressal) Act, 2013

viii. and/or any other act / law as applicable
(b) The deployed staff/workers shall be the employees of the Contractor and all
statutory liabilities under the aforesaid Acts/ Rules/Regulations/ Statutes will be
paid by the Contractor. The Contractor shall indemnify the Bank against all
claims which may be made upon the Bank whether under the aforesaid Labour
codes, statutes, or any other applicable law in force during the currency of the

Contract.
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(c) The Contractor should be registered with the concerned authorities of
Labour Department under the OSHWC Code, 2020 and Delhi Works Contract
Act (wherever applicable).

(d) The Contractor shall comply with all municipal and other regulations and

shall obtain necessary licenses and permits, including licenses under OSHWC

Code, 2020 etc. at his/her own cost. The Bank shall not be responsible in any

way for any breach by the Contractor of the rules and regulations governing

the running of such establishments. The Contractor shall be responsible for

the liaison and follow-up with all the statutory authority concerned for this

purpose.

(e) The Contractor, as per the Child Labour (Prohibition and Regulation) Act
1986, shall not engage a person below the age of 18 years.

In the event that any applicable law or act is amended, modified, substituted,

or superseded by subsequent legislation, the amended, modified, substituted,

or superseded provisions shall be deemed to apply in lieu of the existing

provisions.

32.

Code on Social Security, 2020

The Contractor shall pay the employer’s contribution with regard to Provident
Fund and Employee State Insurance Fund as per the provisions of the ‘Code
on Social Security 2020”. The Contractor must deposit the ESI and EPF
contribution locally in Delhi only and he/she must ensure that all his/her
employees are given ESI Card and EPF Card immediately. In any eventuality,
if the Contractor fails to remit employee/ employer’s contribution towards PF/
ESI subscription etc. within the stipulated time, the Bank will be entitled to
recover the equal amount from any money due or accruing to the Contractor
under this agreement or any other Contract with the Bank and remit the same
to concerned authorities duly furnishing particulars of personnel deployed in the
Bank.

In the event that any applicable law or act is amended, modified, substituted,
or superseded by subsequent legislation, the amended, modified, substituted,
or superseded provisions shall be deemed to apply in lieu of the existing

provisions.

33.

Compliance with Laws/ Regulations
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(a) Minimum wages as prescribed by Central Government in the Code on
Wages Act, 2019 will be applicable. The Contractor has to provide basic
amenities like drinking water, first aid facility, etc. to their employees as per
OSHWC Code, 2020. the Contractor shall comply with or cause to be
complied with the Labour regulations from time to time in regard to
payment of wages, wage period deductions from wages, recovery of
wages not paid and deductions unauthorized made, maintenance of
wages book, wage slip, publications of scale of wages and terms of
employment, inspection and submission of periodical returns.

(b) In the event of default being made in the payment of any money in respect
of wages of any person deployed by the Contractor for carrying out of this
contract and if a claim therefore is filed in the office of the Labour
Authorities and proof thereof is furnished to the satisfaction of the Labour
Authorities, the Bank may, failing payment of the said money by the
Contractor, make payment of such claim on behalf of the Contractor to the
said Labour Authorities and any sums so paid shall be recoverable by the
Bank from the Contractor.

(c) If any money shall, as the result of any instructions from the Labour
authorities or claim or application made under any of the Labour laws, or
Regulations, be directed to be paid by the Bank, such money shall be
deemed to be payable by the Contractor to the Bank within seven days.
The Bank shall be entitled to recover the amount from the Contractor by
deducting the same from the amount payable to the Contractor or from the
PBG.

In the event that any applicable law or act is amended, modified, substituted,

or superseded by subsequent legislation, the amended, modified, substituted,
or superseded provisions shall be deemed to apply in lieu of the existing

provisions.

34.

Levy/Taxes payable by Contractor

(a) Goods and Service Tax, duties, levies and royalties levied by Central and
State Governments or any other tax applicable in respect of this Contract shall
be payable by the Contractor and the Bank will not entertain any claim
whatsoever in respect of the same.
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(b) The Bank is not responsible for payment of GST for the service rendered by
the Contractor. It is the responsibility of the Contractor to pay the GST to the
tax authority. The Contractor shall strictly comply with submission of GST and
other returns also. The documentary evidence should be submitted to the Bank
as per extant instructions.

Income Tax, TDS on GST or any other taxes levied by the Government shall
be deducted from the monthly bills payable to the Contractor as applicable and

the Bank will not entertain any claim whatsoever in respect of the same.

35.

Indemnity Clause

The Contractor shall keep RBI and its officers, employees, directors and
representatives indemnified against all claims (including third party claims),
actions, losses, damages, costs, expenses, charges, including legal expenses
which the Bank may suffer or incur on account of the default on the part of the
Contractor due to:
(a) Violations of applicable laws, regulations, guidelines issued by the
Government or other statutory authorities during the contract period; or
(b) Breach or Non-performance of the terms and conditions of the Contract;
or
(c) Breach of the representations and warranties made by the Contractor;
or
(d) Negligent or fraudulent act or omission by the Contractor; or any third
party for reasons attributable to the Contractor.
(e) The Contractor shall also keep the Bank indemnified against any claim
from the staff of the Contractor and it shall be the duty of the Contractor to
clearly inform his own personnel / staff that they shall have no claim
whatsoever against the Bank and they shall not raise any industrial dispute,
either directly and / or indirectly, with or against the Bank, in respect of any
of their service conditions or otherwise.
(f) Further the Contractor shall at all times indemnify the Bank against all
claims which may be made under the Code of Social Security, 2020, or rules
thereunder or under any law or rules of compensation payable in
consequence of any accident or injury sustained by any person in its

employment for the purpose of this agreement. The Contractor shall be
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solely responsible for the remuneration and other dues to its employees, as

also for omissions / commissions done by them.
The Contractor shall keep the Bank indemnified against all claims whatsoever
in respect of the employees deployed by the Contractor. In case any employee
of the Contractor so deployed enters in dispute of any nature whatsoever, it will
be the primary responsibility of the Contractor to contest the same. In case the
Bank is made party and is supposed to contest the case, the Bank will be
reimbursed for the actual expenses incurred towards Counsel Fee and other
expenses, which shall be paid in advance by the Contractor to the Bank on
demand. Further, the Contractor shall ensure that no financial or any other
liability comes on Reserve Bank of India, in this respect of any nature

whatsoever and shall keep the Bank indemnified in this respect.

36.

Settlement of Disputes & Arbitration

(i) If a dispute of any kind arises between the Bank and the Contractor in
connection with or arising out of the contract or the execution of the works, the
parties must attempt to resolve it amicably by way of mutual discussions, in
good faith, within a period of 90 days from the date on which any party gives
the other party a notice to negotiate /engage in amicable discussions. The
Bank may constitute an internal Dispute Resolution Committee (DRC), for the

purpose of resolution of dispute.

(ii) If an amicable settlement is not forthcoming within the aforesaid period,
then the unresolved dispute then shall be referred to the sole Arbitrator
mutually agreed by the parties. The arbitration proceedings shall be conducted
through ‘fast track procedure’ laid down in Section 29B of the Arbitration and
Conciliation Act, 1996, as amended from time to time. The award of the
arbitrator so appointed shall be final and binding. During the arbitration
proceedings the Contractor shall continue to discharge his contractual
obligation under this agreement, unless dispensed by the Bank. This contract

is subject to exclusive jurisdiction of courts at Delhi only.

37.

Jurisdiction of Court

46




All disputes arising out of or in any way connected with this agreement shall
be deemed to have arisen at New Delhi and only Courts in New Delhi shall

have jurisdiction to determine the same.

38.

Loss to Property of the Bank

Any loss caused to any property of the Bank due to negligence of personnel
deployed shall be recoverable from the Contractor and the same shall be
determined after giving due notice to the Contractor. Decision in this regard will
be taken by the Competent Authority (CA) who shall be General Manager
(Estate), Reserve Bank of India New Delhi. However, the Contractor will have
the right to appeal to the Regional Director whose decision shall be final in the

matter.

39.

Non-Disclosure Clause

a. The Contractor and the staff employed by him/her, directly or indirectly,
within the Bank’s premises, shall not disclose directly or indirectly any
information, materials and details of the Bank’s infrastructure / systems/
equipment’s etc., which may come to the possession or knowledge of the
Contractor during the course of discharging its Contractual obligations in
connection with this Contract, to any third party and shall at all times hold the
same in strictest confidence. The Contractor shall treat the details of the
Contract, private and confidential, except to the extent necessary to carry out
the obligations under it or to comply with applicable laws. The Contractor or its
employees shall not publish, permit to be published, or disclose any particulars
of the works in any trade or technical paper or elsewhere without the prior
written consent of the Bank. The Contractor shall indemnify the Bank for any
loss suffered by the Bank as a result of disclosure of any confidential
information by the Contractor or its employees. Failure to observe the above
shall be treated as breach of Contract on the part of the Contractor and the
Bank shall be entitled to claim damages/termination of the Contract and pursue

legal remedies.
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b. The Contractor shall take all appropriate actions with respect to its
employees to ensure that the obligations of non-disclosure of confidential

information under this agreement are fully satisfied.

The Contractor's obligations with respect to non-disclosure and confidentiality

will survive the expiry or termination of this agreement for whatever reason.

40.

Sexual Harassment of Women at Workplace (Prevention, Prohibition and
Redressal) Act, 2013

The Contractor shall be solely responsible for full compliance with the
provisions of “the Sexual Harassment of Women at Workplace (Prevention,
Prohibition and Redressal) Act, 2013, at the Bank premises.

a. In case of any complaint of sexual harassment against its own
employee within the premises of the Bank, the complaint will be filed
before the Internal Complaints Committee constituted by the Contractor
who shall ensure appropriate action under the said Act in respect to the
complaint.
b. Any complaint of sexual harassment from any aggrieved employee of
the Contractor against any employee of the Bank shall be taken
cognizance of by the Regional Complaints Committee constituted by the
Bank.
c. The Contractor shall be responsible for any monetary compensation
that may need to be paid in case the incident involves the employee of the
Contractor, for instance any monetary relief to the Bank’s employee, if
sexual violence by the employee of the Contractor is proved.
d. The Contractor shall be responsible for educating its employees about
prevention of sexual harassment at workplace and related issues.

The Contractor shall provide a complete and updated list of its employees who

are deployed within the Bank's premises.

41.

Force Majeure conditions

(a) Notwithstanding anything else contained in this document, neither party
shall be liable for any delay in performing its obligations hereunder if such

delay is caused by circumstances beyond its reasonable control including
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without limitation any delay caused by the acts of governments, acts of God,
natural calamities, strikes, riots in any region, terrorist attack, war (declared
and undeclared). However, upon the happening of any such event causing
delay, the Contractor shall immediately give notice thereof in writing to the
Bank. The Contractor is under obligation to take necessary steps to mitigate

the effects of the force majeure event.

(b) Neither party shall, by reason of such event, be entitled to terminate the

Contract in respect of such performance of their obligations.

(c) The obligations under the Contract shall be resumed as soon as practicable
after the event has come to an end or ceased to exist. If the performance
of any obligation under the Contract is prevented or delayed by reason of
the event beyond a period mutually agreed, either party may at its option,
terminate the Contract.

I/'We hereby declare that I/We have read and understood all the above

instructions/conditions and agree to abide by them.

Date:

Authorized Signatory (With Name/Designation and Seal)
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Annexure | Form of Tender

Place:
Date:
To,
Regional Director
Estate Department

Reserve Bank of India

New Delhi

Dear Sir/Madam,

Having read and examined the Notice Inviting Tender, General and Specific Conditions
of Contract, General Rules and Instructions to Bidders and all other contents in the
tender document for the work specified in the memorandum hereinafter set out and
having examined the site of the works and having acquired the requisite information
relating thereto as affecting the tender, I/We hereby offer to execute the work specified
in the said memorandum within the time specified in the said memorandum at the rates
mentioned in the Price Bid and in accordance with all respects of the instructions in
writing referred to in General and Specific Conditions of Contract, the Articles of
Agreement, General rules and instructions to bidders, by and in all other respects in

accordance with such conditions so far as they may be applicable.

MEMORANDUM

NIT No / e-Tender no. [\ o Y

Name of the Work: Replacement of distressed RCC chajjas with
modular FRP chajjas at RBI Colony, Shalimar Bagh

Estimated value of the ¥17.75 Lakh (Rupees Seventeen Lakh and Seventy-five
tender Thousand only) Inclusive of taxes & CPOH.

Earnest Money Deposit | NIL
(EMD)
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5%

(a PBG for an amount equal to 5% of the contract value
or amount equivalent to PBG through online mode
Performance Bank| (NEFT / RTGS) shall be obtained from the Contractor for
Guarantee (PBG) due fulfilment of the contractual obligations by the
Contractor. After submission of PBG, work will be
awarded to the L-1 bidder. The PBG shall be retained till

virtual completion of the work.

2. We agree to keep the tender open for the validity period specified in Section Il (a)
of the tender and not to make any modification in its terms and conditions during the

validity period or any other extended period as agreed mutually.

3. If I/We, fail to furnish the prescribed PBG within the prescribed period specified
in Section IV(b), I/We agree that the Reserve Bank of India or its successors, in office
shall without prejudice to any other right or remedy, be at liberty to forfeit the said earnest
money deposit absolutely. Further, if I/We fail to commence work as specified in Section
lli(a), I/ We agree that Reserve Bank of India or its successors in office shall without
prejudice to any other right or remedy available in law, be at liberty to forfeit the said
PBG absolutely. The said PBG shall be a guarantee to execute all the works referred to

in the tender document upon the terms and conditions contained therein.

4, Further, I/We agree that in case of forfeiture of Earnest Money Deposit or PBG as
aforesaid, I/We shall be debarred from participation in the re-tendering process of the

work.

5. I/'We undertake and confirm that eligible similar work(s) has/have not been got
executed through another Contractor on back-to-back basis. Further that, if such a
violation comes to the notice of Reserve Bank of India, then I/We shall be debarred from
tendering in Reserve Bank of India in future. Also, if such a violation comes to the notice
of Reserve Bank of India before date of start of work, the Bank shall be free to forfeit the
entire amount of Earnest Money Deposit/ PBG.

6. I/'We hereby declare that I/We shall treat the tender documents, and other records

connected with the work as secret/confidential documents and shall not communicate
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information/derived therefrom to any person other than a person to whom I/We am/are
authorized to communicate the same or use the information in any manner prejudicial to

the safety of the Reserve Bank of India.

7. Should this tender be accepted, I/We hereby agree to abide by and fulfil all the
terms and provisions of the Contract so far as they may be applicable or in default thereof
to forfeit and pay to the Reserve Bank of India the amount mentioned in the said

conditions.

Dated this day of 20XX.

For and on behalf of M/s

(Signature with seal)

Name

Date: Designation

Place
Date

(Certified true copy of the Power of Attorney in the prescribed format as per Annexure |l
of this tender should be uploaded).

Signatures and addresses of witnesses

Signature Address

(i)

(ii)
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Annexure Il - Format for Power of Attorney for Authorized Signatory
(On Non-Judicial Stamp Paper of ¥100/-)
To,
The Regional Director
Estate Department
Reserve Bank of India
New Delhi

Dear Sir/Madam,

.......... (Name of work)

VB (Name of the Bidder and
address of their registered office) do hereby constitute, appoint and authorize Mr. / Ms.
........................................................................................ (Name and
residential address of Power of Attorney holder) who is presently employed with us and
holding the position of
...................................................................................... as our attorney, to
do in our name and on our behalf, all such acts, deeds, and things necessary in
connection with or incidental to our bid for the captioned Project, including signing
and submission of all documents and providing information / responses to the
Reserve Bank of India (RBI), representing us in all matters before RBI, and
generally dealing with RBI in all matters in connection with our proposal for the said

Project.

We hereby agree to ratify all acts, deeds and things lawfully done by our said
attorney pursuant to this Power of Attorney and that all acts, deeds, and things done
by our aforesaid attorney shall and shall always be deemed to have been done by

us.

Signature/(s) of the Bidder



Name/(s)
Stamp/Seal of the Bidder
Note:

Power of Attorney should be properly stamped and notarized Power of Attorney
furnished by Bidder shall be irrevocable.



Annexure lll: Undertaking regarding declaration of debarment by public
institution(s)
(To be submitted by the bidder on their letterhead)

Name of Work: E-Tender for Replacement of distressed RCC chajjas with

modular FRP chajjas at RBI Colony, Shalimar Bagh

Sir,
1.1/We ..o, (Name of the bidder) declare that
a) I/ We or any of our allied firm* or any of our partners/directors is/ are not

debarred / suspended / blacklisted by any public institution / entity in India or any other
countryason .............. (last date of submission of bid).

b) I/ We or any of our allied firm* or any of our partners/directors have not made
any transgression in respect of the code of integrity (as mentioned in the tender) with
any public institution / entity in India or any other country in last three years as on
.................. (last date of submission of bid).

C) I/'we or any of our allied firm* is/ are not debarred by any procuring entity for
violation of Public Procurement (Make in India) Order, 2017as on last date of submission
of the bid.)

d) we will inform the Bank in writing, in case, |/we or any of our allied firm* or any
of our partners/directors is/are debarred / suspended / blacklisted by any public
institution / entity in India or any other country on or before award of work for the

captioned work.

2.1/We ..o (Name of the bidder) declare that I/we or our allied firm*

........................... (Name of the allied firm(s)) or our partners/directors ...........
(Name of the partner / director) is/ are debarred / suspended / blacklisted by
.............................. (Name and address of public institution in India or any other
country) and the same is effective up to ............. (covreeanennn (date). A copy of such

letter is attached for your information and record.

(Seal and signature of the bidder)
Date

Place



(Note: strike out one of the above two declarations which is not applicable)

*Allied firm: A firm would be termed as “allied firm” if the management is common, or
substantial or majority shares are owned by the banned/ suspended firm and by virtue
of this it has a controlling voice. Further all successor firms will also be considered as

allied firms.



Annexure IV — Draft Articles of Agreement

ARTICLES OF AGREEMENT made on the day of
between the Reserve Bank of India, 6, Sansad Marg, New Delhi
110001 having its Central Office at Shahid Bhagat Singh Marg, Fort, Mumbai 400001,

(hereinafter called “the Bank”) of the one part and

(hereinafter called “the

Contractor”) of the other part.

WHEREAS the Bank is desirous of carrying out the work “Replacement of distressed
RCC chaijjas with modular FRP chajjas at RBI Colony, Shalimar Bagh” and has caused
drawings and specifications describing the works to be done.

AND WHEREAS the said drawings, the Specifications and the Schedule of Quantities
have been signed by or on behalf of the parties hereto.

AND WHEREAS the Contractor has agreed to execute upon and subject to the
Conditions set forth herein and to the Conditions set forth in the Special Conditions
and in the Schedule of Quantities and Conditions of Contract (all of which are
collectively hereinafter referred to as “the said Conditions”) the works shown upon the
said Drawings and/or described in the said Specification and included in the Schedule
of Quantities at the Respective rate therein set forth amounting to the sum as therein
arrived at or such other sum as shall become payable there under (hereinafter referred

to as “the said Contract Amount”).
NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In considerations of the said Contract Amount to be paid at the times and in the
manner set forth in the said Conditions, the Contractor shall upon and subject
to the said Conditions execute and complete the work shown upon the said
Drawings and described in the said Specifications and the Schedule of
Quantities.

2. The Bank shall pay the Contractor the said Contract Amount or such other sum
as shall become payable, at the times and in the manner specified in the said
Conditions.

3. The term “Architect” in the said conditions shall mean ‘General Manager (Tech)’

for the purpose of architectural planning & designing etc. of the works under
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this contract.

. The Reserve Bank of India, New Delhi shall administer and directly arrange for
supervision of works, certification of bills, making payments and implementation
of various terms, conditions and stipulations of the contract.

. The said conditions and various schedules shall be read and construed as
forming part of this agreement, and the parties hereto shall respectively abide
by, submit themselves to the said Conditions and perform the agreements on
their part respectively in the said Conditions contained.

. The agreement and documents mentioned herein shall form the basis of this
Contract.

. This Contract is neither a fixed Lump sum contract nor a Piece Work Contract
but is a Contract to carry out the work in respect of “Replacement of
distressed RCC chajjas with modular FRP chajjas at RBI Colony, Shalimar
Bagh 7 to be paid for according to actual measured quantities at the rate
contained in the Schedule of rates and Probable Quantities or as provided in
the said Conditions.

. The Contractor shall afford every reasonable facility for the carrying out of all
works relating to Replacement of distressed RCC chajjas with modular FRP
chajjas at RBI Colony, Shalimar Bagh and other ancillary works in the
manner laid down in the said conditions and shall make good any damages
done to walls, floors etc. after the completion of such works.

. The Bank reserves to itself the right of altering the Drawings and nature of the
work by adding to or omitting any items of work or having portions of the same

carried out without prejudice to this contract.

10.Time shall be considered as the essence of this Contract and the Contractor

hereby agrees to commence the work soon after the site is handed over to him
or from the scheduled date of commencement as provided for in the said
Conditions whichever is later and to complete the entire work within 30 days

subject nevertheless to the provisions for extension of time.

11.All payments by the Bank under this Contract will be made only at New Delhi.

12. All disputes arising out of or in any way connected with this agreement shall be

deemed to have arisen at New Delhi and only Courts in New Delhi shall have

jurisdiction to determine the same.
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13.That the several parts of this Contract have been read by the Contractor and
fully understood by the Contractor. The Contractor shall not be entitled for the
payment for the quantities beyond the tendered quantities unless ordered for

by specific written instructions from the Bank’s Engineer-In-Charge.

14. Non — Disclosure Clause —

The Contractor and the staff employed by him/her, directly or indirectly, within the
Bank’s premises, shall not disclose directly or indirectly any information, materials
and details of the Bank’s infrastructure / systems/ equipment’s etc., which may
come to the possession or knowledge of the Contractor during the course of
discharging its Contractual obligations in connection with this Contract, to any third
party and shall at all times hold the same in strictest confidence. The Contractor
shall treat the details of the Contract, private and confidential, except to the extent
necessary to carry out the obligations under it or to comply with applicable laws.
The Contractor or its employees shall not publish, permit to be published, or
disclose any particulars of the works in any trade or technical paper or elsewhere
without the prior written consent of the Bank. The Contractor shall indemnify the
Bank for any loss suffered by the Bank as a result of disclosure of any confidential
information by the Contractor or its employees. Failure to observe the above shall
be treated as breach of Contract on the part of the Contractor and the Bank shall
be entitled to claim damages/termination of the Contract and pursue legal
remedies. The Contractor shall take all appropriate actions with respect to its
employees to ensure that the obligations of non-disclosure of confidential
information under this agreement are fully satisfied. The Contractor's obligations
with respect to non-disclosure and confidentiality will survive the expiry or

termination of this agreement for whatever reason.

15. The Contractor shall take all appropriate actions with respect to its employees
to ensure that the obligations of non-disclosure of confidential information under
this agreement are fully satisfied.

16. Sexual Harassment of Women at Workplace (Prevention, Prohibition and
Redressal) Act, 2013

a. The Contractor shall be solely responsible for full compliance with the

provisions of “the Sexual Harassment of Women at Workplace
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(Prevention, Prohibition and Redressal) Act, 2013, at the Bank
premises.

b. In case of any complaint of sexual harassment against its own
employee within the premises of the Bank, the complaint will be filed
before the Internal Complaints Committee constituted by the
Contractor who shall ensure appropriate action under the said Act in
respect to the complaint.

c. Any complaint of sexual harassment from any aggrieved employee of
the Contractor against any employee of the Bank shall be taken
cognizance of by the Regional Complaints Committee constituted by
the Bank.

d. The Contractor shall be responsible for any monetary compensation
that may need to be paid in case the incident involves the employee of
the Contractor, for instance any monetary relief to the Bank’s
employee, if sexual violence by the employee of the Contractor is
proved.

e. The Contractor shall be responsible for educating its employees about
prevention of sexual harassment at workplace and related issues.

f. The Contractor shall provide a complete and updated list of its
employees who are deployed within the Bank's premises.

17. The Contractor's obligations with respect to non-disclosure and confidentiality
will survive the expiry or termination of this agreement for whatever reason.
That the several parts of this Contract have been read by the Contractor and
fully understood by the Contractor.

18. Force Majeure conditions: Notwithstanding anything else contained in this
document, neither party shall be liable for any delay in performing its obligations
hereunder if such delay is caused by circumstances beyond its reasonable
control including without limitation any delay caused by the acts of
governments, acts of God, natural calamities, strikes, riots in any region,
terrorist attack, war (declared and undeclared). However, upon the happening
of any such event causing delay, the Contractor shall immediately give notice
thereof in writing to the Bank. The Contractor is under obligation to take

necessary steps to mitigate the effects of the force majeure event. Neither party
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shall, by reason of such event, be entitled to terminate the Contract in respect
of such performance of their obligations. The obligations under the Contract
shall be resumed as soon as practicable after the event has come to an end or
ceased to exist. If the performance of any obligation under the Contract is
prevented or delayed by reason of the event beyond a period mutually agreed,

either party may at its option, terminate the Contract.

IN WITNESS WHEREOF the Bank and the If the Contractor is a
Contractor have set their respective hands to partnership or an
these presents the day and year first individual.

hereinabove written.

IN WITNESS WHEREOF the Bank has set its If the Contractor is a
hands to these presents through its duly company.

Authorised official and the Contractor has

caused its common seal to be affixed hereunto

and has caused these presents to be

executed on its behalf, the day and year first

hereinabove written.

Signature Clause

SIGNED AND DELIVERED by the Reserve
bank of India by the hand of
Shri

(Name and designation)
In the presence of

(1)

Address

(2)

Address

Witness
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SIGNED AND DELIVERED by

In the presence of

(1)

Address

(2)

Address

Witness

THE COMMON SEAL OF

Was hereunto affixed pursuant to the
resolutions passed by its Board of Directors at
the meeting held on

in the presence of

(1)

(2)

Directors who have signed these presents in
token thereof in the presence of

(1)

(2)

SIGNED AND DELIVERED BY the Contractor
by the hand of Shri
and

duly constituted attorney.

If the party is partnership
firm or an individual should
be signed by all or on

behalf of all the partners.

If the Contractor signs
under its common seal, the
signature clause should
tally with the

clause in the Articles of

sealing

Association.

If the Contractor is signing
by hand of power of
Attorney, whether a

company or individual.
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Annexure V - Proforma of Undertaking / Declaration / Certificate by the Bidder
regarding country sharing land border with India

(To be submitted by the bidders on their letter head duly sealed and signed by
the authorised signatory)

To

Regional Director
Estate Department
Reserve Bank of India
New Delhi.

Name of Work: Replacement of distressed RCC chajjas with modular FRP

chajjas at RBI Colony, Shalimar Bagh

I/'We (Name and address, including country of location of bidder) have read and
understood the contents of the Office Memorandum (OM) F.No. 6/18/2019- PPD
dated July 23, 2020 and its subsequent orders / revision issued by Public
Procurement Division, Department of Expenditure, Ministry of Finance,
Government of India regarding the restrictions on procurement from a bidder of
a country which shares a land border with India.

2. I/We certify that (Name of the bidder)

a. Is not from a country sharing land border with India, or
b. Is from a country sharing land border with India and has been registered
with the

Competent Authority, the certificate of which is enclosed, or

c. Is from a country sharing land border with India where Government of
India has extended lines of credit, or

d. Is from a country sharing land border with India where Government of
India is engaged in development projects.

(strikeout whichever of the above is not applicable)
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3. I/ We further certify that (Name of the bidder) fulfils all requirements in this
regard and is eligible to be considered under the provision of the above referred
Office Memorandum and its subsequent orders / revision. I/We also undertake
that even in case of contracts where we are permitted by the Bank/RBI to sub-
contract I/We (Name of the bidder) will not sub-contract any work to a Contractor
from country(ies) sharing land border with India, unless such Contractor fulfils

all the requirements contained in the above referred office memorandum/ order.

4. |/We know and understand that, if this Undertaking / Declaration /
Certification / Certificate submitted by us is found to be false, the Bank shall be
free to reject / terminate our tender / Work Order and that the Bank shall also
be free to initiate any legal action in accordance with law including forfeiting of
Earnest Money Deposit / Performance Bank Guarantee / Security Deposit and
/ or debarring us from participating in tenders invited by the Bank in future.

Signature and name of the authorized signatory of the Bidder with stamp

Date:

Place:
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Annexure VI - PROFORMA OF PERFORMANCE BANK GUARANTEE

(On Non-Judicial Stamp Paper of appropriate value purchased in the name of the
issuing bank)

Place:
Date:

To

The Regional Director
Estate Department
Reserve Bank of India

New Delhi

Dear Sir/Madam,

E-Tender for Replacement of distressed RCC chajjas with modular FRP chajjas at RBI

Colony, Shalimar Bagh — Performance Bank Guarantee

WHEREAS

Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai,
through its office at Reserve Bank of India, 6, Sansad Marg, New Delhi (hereinafter called
“the RBI”) has awarded the Contract for the captioned work (hereinafter called the "Contract")

to M/s (Name of the Contractor) (hereinafter called " the said Contractor"

which expression shall include its successors and assigns).

AND Whereas the Contractor is bound by the said Contract to submit to the RBI a
Performance Bank Guarantee for a total amount of (Rupees____

only) (Amount in figures and words) for the due

fulfilment by the said Contractor of the terms and conditions contained in the Contract.

We, (Name of the Bank), (hereinafter called “the Bank”), at the request

of M/s , the Contractor, do hereby undertake to pay to the RBI an
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amount not exceeding X as Performance Bank Guarantee for due

fulfilment of the terms and conditions of the Contract.

NOW THIS GUARANTEE WITNESSETH

1. We (Name of the Bank) do hereby agree with and undertake to the

RBI, their Successors, Assigns that in the event of the RBI coming to the conclusion that the
Contractor has not performed his/her obligations under the said conditions of the Contract or
have committed a breach thereof, which conclusion shall be binding on us as well as the said
Contractor; we shall on demand by the RBI, pay without demur to the RBI, a sum of

3 (Rupees only) or any lower amount that may be

demanded by the RBI. Our guarantee shall be treated as equivalent to the Performance Bank
Guarantee Amount for the due performance of the obligations of the Contractor under the
said Contract, provided, however, that our liability against such sum shall not exceed the sum

of % (Rupees only).

2. We also agree to undertake to and confirm that the sum not exceeding R

(Rupees only) as aforesaid shall be paid by us without any demur or protest,

merely on demand from the RBI on receipt of a notice in writing stating that the amount is
due to them and we shall not ask for any further proof or evidence and the notice from the
RBI shall be conclusive and binding on us and shall not be questioned by us in any respect
or manner whatsoever. The Bank shall pay to the RBI any money so demanded
notwithstanding any dispute/disputes raised by the Contractor in any suit or proceedings
pending before any Court, Tribunal or Arbitrator/s relating thereto and the liability under this
guarantee shall be absolute and unequivocal. We undertake to pay the amount claimed by
the RBI within a period of one week from the date of receipt of the notice as aforesaid.

3. We confirm that our obligation to the RBI under this guarantee shall be independent of the

agreement or agreements or other understandings between the RBI and the Contractor.

4. This guarantee shall not be revoked by us without prior consent in writing of the RBI.

We hereby further agree that —
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a) Any forbearance or commission on the part of the RBI in enforcing the conditions of the
said agreement or in compliance with any of the terms and conditions stipulated in the said
Contract and/or hereunder or granting of any time or showing of any indulgence by the RBI
to the Contractor or any other matters in connection therewith shall not discharge us in any
way and our obligation under this guarantee. This guarantee shall be discharged only by the
performance by the Contractor of their obligations and in the event of their failure to do so,

by payment by us of the sum not exceeding . (Rupees

only).
b) Our liability under these presents shall not exceed the sum of .

(Rupees only) .

c) Our liability under this agreement shall not be affected by any infirmity or irregularity on
the part of our said constituents/clients or their obligations thereunder or by dissolution or
change in the constitution of our said constituents.

d) This guarantee shall remain in force upto (90 days beyond the expiry of

the Contract) provided that if so desired by the RBI, this guarantee shall be renewed for a
further period as may be indicated by them on the same terms and conditions as contained
herein.

e) Our liability under these presents will terminate unless these presents are renewed as

provided hereinabove on the or on the day when our said constituents

comply with their obligations, as to which a certificate in writing by the RBI alone is the
conclusive proof whichever date is later. Unless a claim or suit or action is filed against us
within six months from expiry date of the Bank Guarantee or any extended period, all the
rights of the RBI against us under this guarantee shall be forfeited and we shall be released

and discharged from all our obligations and liabilities hereunder.

For and on behalf of (Name of the Bank)

Signature of authorized Bank official
Name:
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Designation
Stamp/ Seal of the Bank
Signed, sealed, and delivered for and on behalf of the Bank by the above named in the

presence of:

Witness 1

(NB: This guarantee will require stamp duty as applicable in the state, where it is
executed and shall be signed by the official whose signature and authority shall be

verified)
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APPENDIX HEREIN BEFORE REFERRED TO

Reference to Clauses in Conditions Herein before Referred to and reference to

General Instruction to Contractor and Special Conditions.

Para | Reference to Particulars
No.
21 of | Defects Liability Period | Twelve months
Section
IV (b)
17 of | Validity of quoted rates | 90 days from the date of opening of Part | of
Section tender
[l (a)
17 of | Period of Final| Three months from the date of Virtual
Section | Measurement Completion of work.
IV (b)
Date of| Within 14 days from the date of issue of work
Commencement order
19 of | Date of Completion Time allowed for carrying out the work is 90 days
Section from the 14 day of issue of work order.
[li(a)
50of | Rate of Liquidated| LD at the rate 0.25% of contract amount per
Section | damages week subject to a maximum of 10% of the
IV (b) contract amount for the entire work. The
Contractor shall before be commencing work
prepare a detailed work Programme, which shall
be approved by the Bank.
23 of | Retention percentage | 5% from each bill
Section
[l (a)
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27 of | Instalment after Virtual | Total amount of final bill arrived at after
Section | Completion certification from Bank’s engineer
IV (b)
27 of | Period of honoring Three months for the final bill subject to
Section | Certificate for fulfilment of all the terms & conditions of the
IV (b) | payment contract.
Date: - Signature and seal of the Bidder

Place: -

Name and address: Phone/Mobile no.
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SAFETY CODE

. There shall be maintained in a readily place First aid appliances including
adequate supply of sterilized dressings and cotton wool.

. An injured person shall be taken to a nearby public hospital without loss of time, in
cases where the injury necessitates hospitalization.

. Suitable and strong scaffolds should be provided for workmen for all works that
cannot safely be done from ground.

. No portable single ladder shall be over 8 meters in length. The width between the
side rails shall not be less than 30 cm. (clear) and the distance between two
adjacent rungs shall not be more than 30 cm. When a ladder is used an extra
labour shall be engaged for holding the ladder.

. The excavated material shall not be placed within 1.5 meters of the edge of the
edge of the trench or half of the depth of trench whichever is more. All trenches
and excavations shall be provided with necessary fencing and lighting.

. Every opening in the floor of a building or in a working platform is provided with
suitable means to prevent the fall of persons or materials by providing suitable
fencing or railing whose minimum height shall be one meter.

. No floor, roof or other part of the structure shall be so overloaded with debris or
materials as to render it unsafe.

. Workers employed on mixing and handling material such as asphalt, cement
mortar or concrete and lime mortar shall be provided with protective footwear and
rubber hand gloves.

. (i) No paint containing lead products shall be used except in the form of paste or
readymade paint.

(ii) Suitable facemasks should be supplied for use by the workers when the
paint is applied in the form of spray or surface having lead paint dry rubbed and

scrapped.

10.Overalls shall be supplied by the Contractor to the painters and adequate facilities

shall be provided to enable the working painters to wash during the periods of

cessation of work.

11.Hoisting machines and tackles used in the works, including their attachments,

anchorage and supports shall be in perfect working condition.

12.The ropes used in hosting or lowering material or as means of supervision shall be

of durable quality and adequate strength and free from defects.
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13.Additional safety net is to be providing to cover the external work and to avoid any
injury to the occupants of the premises.
14. All safety measures shall be taken at site during heavy M.S structure work to avoid

any injury of any workers and damage of nearby buildings etc.

Place: Signature of Bidder with seal

Date: Name & Address:

Phone no./Mobile no./E-mail id
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SPECIAL INSTRUCTIONS

Time Allowed for carrying out the work: 90 days from the 14t day of issue of

work order. If the Contractor fails to complete the work within the specified period,
they/he shall be liable to pay LD at the rate of 0.25% of contract amount per
week subject to a maximum of 10% of the contract amount for the entire work. The
Contractor shall before commencement of work prepare a detailed work program,
which shall be approved by the Bank’s Engineer Laborers will not be allowed to
stay at site.

Contractor will have to make his own arrangement to hoist all the material, tools
and plants etc. at the place of work as well as lowering down the same along with
debris and salvaged material without causing any dust, nuisance, spillage and
safety hazards. For this purpose, the Contractor will have to get his scheme
approved well in advance from the Bank and shall have to incorporate any changes
suggested. No debris more than a truckload shall be allowed to be accumulated at
site.

The Contractor will have to put up proper and sufficient hoarding screen and fence
during the time as may be necessary for safety and convenience of the staff,
occupants and visiting public and maintain the same in good condition during work
and where necessary cause such hoarding of fence to be well lighted during the
night to prevent accidents, no extra cost in this regard will be paid to the firm.
Contractor will have to make good without any extra payment, any damage done
during the work. The bidders are requested in their own interest to inspect the site
to assess the nature and quantum of work.

Contractor shall not be allowed to store any of the debris material inside the
building. Necessary arrangements shall be made in advance with the prior approval
of Engineer-In-Charge to transport all debris to ground by means of suitable chutes
and stack the same wherever directed prior to carting away from the Banks
premises.

Work platforms erected shall be such as to facilitate safe working of workers and
supervisors as also to support man, materials and debris on at least three to four

levels simultaneously.

73



6. The Contractor shall endeavor to keep dust and dirt noise/nuisance inside the
building to minimum. Contractor shall also provide at his cost to clean area on day
to-day basis to keep dust free environment.

7. The work of repairs is required to be carried out with ongoing occupancy. Contractor
shall be required to give his best possible co-operation to offer minimum of
inconvenience to the occupants to the extent possible.

8. The Contractor shall make his own arrangement for taping the available

water/electricity and the usage of the same shall be optimum usage.

Date: - Signature of the bidder with name & seal

Place: - Address: Phone/Mobile no...... E-mail id...
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MATERIALS, SPECIFICATIONS AND MODE OF MEASUREMENTS MATERIALS

1. QUALITY

All materials to be used for works shall be confirm to relevant BIS & best quality of
their respective kinds as specified herein and shall be approved make and shall
comply strictly with the tests prescribed hereinafter or, where tests are not laid down
in list Specification, with the requirements of the latest edition of the relevant India
standards approved by the Engineer,

2. INSPECTION AND TESTING

If required, all materials before being incorporated into the Works shall be subjected
to inspection and testing as provided in the Conditions of Contract and elsewhere in
the Specifications. The cost of all samples for all tests relevant Standards shall be
deemed to be included in the Contract rates. No materials shall be used in the works
unless they have first been approved by the Engineer or his representative.
Manufacturer test certificate for the material concern shall accompany the lot of
material supplied at site which may be sent for testing to third party, quality control can
be assigned to IITs, NITs, Government engineering colleges, Central Building
Research Institute (CBRI) and other Central/ State Government Institutes directly if
required by the Bank’s Engineer, in this regard cost will be recovered from the

Contractor’s bill.

3. SAMPLES
Samples of all materials proposed to be used or incorporated in the works and to be
supplied by the Contractor may be called for at any time by the Engineer or his

Representative.

4. INDEPENDENT TESTS.

If required, independent tests and analysis of any of the materials may be made from
time to time by a Testing House/NIT/IIT/ or analyst appointed by the Engineer/ Bank
in order to check the supplier’s works tests and analysis. The procedure for the testing
and acceptance criteria will be as stated in the respective |.S codes. The Contractor
shall at his own expenses supply and deliver to a Testing House or Analyst such
materials as may be directed by the Engineer. Should the result of any test be
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unsatisfactory to the Engineer or his Representative, the materials represented will be

rejected. The costs of all the tests shall be borne by the Contractor.
5. MODE OF MEASUREMENT

Unless otherwise specified, mode of measurement shall be as per latest version of IS

code.
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LIST OF APPROVED MATERIALS

1. All materials shall be of the 15t quality IS marked/ IS| Standard.

2.

3.

If the approved brands mentioned are not available, equivalent make as may be approved

by the Bank / Bank’s Engineer only to be used on the work.

Wherever Contractor proposes to use equivalent makes (i.e. other than specified), the same

shall be done after prior approval of the Bank / Bank’s Engineer. Any additional expenditure

and time due to this shall be solely on Contractor’s account and no claims whatsoever shall

be entertained in this regard.

Water proofing compound and Tiles

fixing chemical

Fosroc, Pidilite, Sika, Balendura, Saint Gobain, Mc
Bauchmie or approved equivalent

Cement OPC (A.C.C, Ultra Tech, Ambuija, Birla, Ramco or
approved equivalent make ).
Paint M/s Asian Royale, ICI Delux, Nerolac, Berger or

approved equivalent make premium quality.

Ready mix plaster

Ultratech, ACC, Dr Fixit or approved equivalent

make.

FRP (Fiberglass Reinforced plastic)

FRP shall be manufactured using unsaturated
polyester resin conforming to 1S:6746 and other

relevant IS codes.

NOTE: All the materials should be approved from the “Bank’s Engineer” before using

in the work.

Place:

Signature and seal of the Bidder
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10.

11.
12.

PREAMBLE TO SCHEDULE OF QUANTITY

The work is to be carried out in occupied premises and hence shall be
executed with least disturbance to the occupants. All necessary measures
shall be taken to keep the surrounding area in hygienic condition.
Contractors, before filling the tender, shall inspect the site to understand the
nature, scope of the work and working space available with any constraints to
have the acquaintance of the site.

All safety measures while working at site shall be followed and all workmen
shall be provided like safety belts, hand glows, helmets, etc.

Materials should be properly and carefully stacked and secured to avoid any
accident/incident at site.

No debris shall be kept on the adjoining municipal foot path or within the
premises and same shall be removed periodically to avoid stacking. Debris
formed in the work shall be brought down, stacked in suitably only at location
specified by Bank’s Engineer.

All the materials to be used in the work shall be got approved in advance from
Bank’s engineer. The copies of delivery chalans of the materials delivered on
site shall be regularly submitted to the Bank’s Engineer.

Final selection of the brand of materials will be done exclusively by the Bank.
The Contractors need to quote their rates considering the above approved.
Full-time experienced site supervisors shall be deputed at site for supervising
the work. He will be responsible for maintaining daily progress report,
consumption of material register, labour report, safety etc. as directed by the
Bank’s Engineer.

During execution of the work, if any damage occurred to the Bank’s property
same shall be got done good without any extra charges to the Bank. Failing to
comply with this condition, same will be got done by Bank at the risk and cost
of the Contractors.

After completion of the work, the entire area shall be cleaned/ cleared properly
to the satisfaction of Bank’s engineer and no debris, etc. shall be left behind.
If, not done so, then Bank will get it done at the firm’s risk and cost.

The quoted rates shall be inclusive of GST.

The quoted rates shall be inclusive of strong scaffolding as per site conditions.
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13. The Contractor shall abide by all the rules and regulations of the State
Government/ Central Government/ Local Authorities, and the quoted rates
shall be included for such expenses and Bank will not entertain any claim
whatsoever on this account.

Place: Signature and seal of the Contractor
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Part Il
Un Price Bid

Name of Work:- Replacement of distressed RCC chajjas with modular FRP

chajjas at RBI Colony, Shalimar Bagh

Item
No.

Description of Iltem

Quantity

Unit

1

Demolishing RCC work manually/by mechanical
means including cutting steel reinforcement,
separating and sorting materials, lowering debris to
ground level with safety ropes/chutes, and disposal of
generated malba to authorized municipal dumping
ground including loading, unloading and cleaning as
per the direction of Bank' s engineer.

Note: 1. Proper safety measures shall be taken to
avoid damage due to falling debris during dismantling.
2. Volume of concrete before the demolition shall be

measured for payment purpose.

15.5

Cumt.

Providing and erecting M.S. double scaffolding/cup-
lock staging in width up to 2.50m and height up to 21
m. Rate shall include the cost of all material and labour
required for proper erection and removal of scaffolding,
transportation etc. complete.

Note: 1. The payment will be made once irrespective
of the duration of scaffolding.

2. This item to be used judicially, necessary deduction
for scaffolding in the existing item to be done.

10

Building
Block

Repairs to patches (15-20 mm avg.) in patches in
cement mortar 1:4 (1 cement: 4 fine sand) mixed with
integral waterproofing compound as per
manufacturers specification including cutting chases,
edge hacking and curing as per the directions of

Bank's engineer

50

Sgmt.

Finishing with exterior premium acrylic smooth paint

(two coats) with silicone additives of approved make

50

Sgmt.
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and shade on repaired wall bands and surrounding

periphery.

Providing and fixing in proper line, level and at any 280 Sgmt.
height, 600mm wide (horizontal) and 4mm thick FRP
sloping sunshades/Chajjas of required lengths as per
the size of openings. The sunshades shall be ready
made FRP of approved color and make with proper
reinforcements and stiffeners provided at intermittent
locations/edges to give required strength to the
sunshades as per manufacturer's specifications. The
FRP chajja should be manufactured using unsaturated
polymer resin, duly reinforced with fibre glass chopped
strand mat (CSM) as per manufacturer's
specifications. The sunshades design shall be with
minimum 100mm drop on front portion, side gable
ends and edges of not less than 60mm to fix on the
wall. The rate shall be inclusive of fixing the chajjas
with dash fasteners at required spacing, filling the gaps
at wall junction with fiber glass mesh sheet combined
with polymeric resin of approved make to get
watertight and leak proof joint etc. all complete as
directed by Bank's Engineer. (NOTE: Only exposed
plan area of chajja will be considered for payment) The
rate shall be inclusive of all leads and lifts, labour,
material, transportation excluding of scaffolding which
is already considered to be measured and paid under

item No.2.

Notes:

iv.

Rates must be inclusive of all applicable statutory levies / taxes, GST/CGST/
SGST) and all statutory dues payable by the bidder to government authorities.
No conditions, separate conditional notes etc. should be added in part- Il.

Please use only the format supplied on CPPP

https://etenders.qgov.in/eprocure/app.

No charges other than the total bid amount quoted above will be paid by the Bank.
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V. Rates should be quoted up to two places of decimal.

Vi. The bidders are advised to visit the site to acquaint with the site conditions /
understand the scope of work prior to submitting their Price Bid.

vii.  All the terms and conditions mentioned in Technical Bid (Part-1) will be part and
parcel of the Price Bid. Therefore, the bidders are advised to quote their rates

accordingly.

Place: Signature and seal of the Bidder

Date:
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