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Notice Inviting E-Tender (NIT)

Comprehensive architectural services for the work of Renovation of Executive

Area at RBI Raipur, Sector 24, Nava Raipur-492101

Reserve Bank of India, Estate Cell,

Raipur invites e-tender for the captioned work through

Central Public Procurement Portal (CPPP) from the Bank’s Empaneled Architect Firms for

works above Rs. 1 Crore and up to Rs.5 Crore.

2. Estimated Cost of the work for which tender has been invited for comprehensive

Architectural Services including Supervision of work is ¥3.58 Crore. The e-tendering would

be done through the Central Public Procurement Portal (https://www.etenders.gov.in).

3. All interested eligible empaneled Architects must register themselves with CPP Portal

through the above-mentioned website to participate in the tendering process.

Schedule of tender for the same is as follows:

a. e-Tender no

RBI/RRO/EST/26-27/2

b. Name of work

Comprehensive architectural services for the work of
Renovation of Executive Area at RBI Raipur, Sector
24, Nava Raipur-492101

c. Estimated cost

10.56 Lakhs

d. Mode of Tender

e-Procurement System
(Online Part | - Techno-Commercial Bid and Part Il -
Price Bid through https://etenders.gov.in)

e. Date of NIT available to
parties to download (View
Tender Time)

October 28, 2026, 11:00 Hrs. onwards

f. Date of Starting of e-Tender for
submission of on line Techno-
Commercial Bid and price Bid

November 02, 2026, 11:00 Hrs. onwards



https://etenders.gov.in/
https://etenders.gov.in/

g. Pre-Bid meeting

Offline on October 30, 2026, at 11:00 Hrs.at the
Office of the General Manager (Officer-in-Charge),
Reserve Bank of India, Estate Cell (I-Floor), Sector
24 Atal Nagarr,

Raipur — 492101.

h. Retention Money Deposit

5% from each bill

i. Performance Bank Guarantee

Successful tenderer shall submit Performance Bank
Guarantee in the form of Bank Guarantee for a value
equal to 5% of the total Contract value in the
prescribed format which shall be valid till the
stipulated date of completion of work plus 3 months.
In case the time for completion of work gets
extension, the Project Architect shall get the validity
of the Performance Bank Guarantee (PBG)
extended to cover such extended time for
completion of work.

j- Date of closing of online e-
tender for submission of
Techno-Commercial Bid & Price
Bid

November 07, 2026, at 17:00 Hrs.

k. Date & time of opening of
Part-l (i.e. Techno-Commercial
Bid)

November 09, 2026, at 11:00 Hrs. at Reserve Bank
of India, Estate Cell at RBI Raipur, Sector 24, Nava
Raipur-492101

|. Date & time of opening of Part-
Il (i.e. Price Bid)

Date of opening of Part Il i.e. price bid shall be
informed separately

m. Period for signing of Contract
Agreement

14 calendar days from issue of Letter of Award

n. Commencement Date

14 calendar days from issue of Letter of Award

o. Liquidated Damages

0.25% of the consultancy charges per week for the
delay subject to maximum 10% of the
consultancy charges.

p. Address for communication in
connection with this tender

General Manager (Officer-in-Charge), Reserve Bank
of India, Estate cell, at RBI Raipur, Sector 24, Nava
Raipur-492101

g. Validity of the offer

3 months from the date of opening of part |

4. The Bank is not bound to accept the lowest Tender and reserves the right to accept

either in full or in part any tender. The Bank also reserves the right to reject all the tenders

without assigning any reason therefor.

5. Any amendments / corrigendum to the tender, if any, issued in future will only be

notified on the RBI Website and CPP portal as given above and will not be published

in the newspaper.




6. This notice is being published for information only and is not an open invitation to
quote in this limited tender. Participation in this tender is by invitation only and is limited
to the selected Procuring Entity’s enlisted contractors. Unsolicited offers are liable to
be ignored. However, contractors who desire to participate in such tenders in future

may apply for enlistment with RBI as per procedure.

General Manager (Officer-in-Charge)
Reserve Bank of India

Raipur



RESERVE BANK OF INDIA
ESTATE CELL,
RAIPUR

Comprehensive architectural services for the work of Renovation of
Executive Area at RBI Raipur, Sector 24, Nava Raipur- 492101

Reserve Bank of India, Raipur invites two-part tender by e-tender mode from the Bank’s empaneled
architects in Category lll for the works between %1 Crore to %5 Crores for the captioned work.
Estimated Cost of the work for which tender has been invited for comprehensive Architectural
Services including Supervision of work is %¥3.58 Crores. The tendering would be done through

Central Public Procurement Portal (CPPP) (https://etenders.gov.in). All interested eligible

empaneled contractors must register with CPPP through the above-mentioned website to participate
in the tendering process.

Evaluation will be made based on QCBS.

This notice is being published for information only and is not an open invitation to quote in this limited
tender. Participation in this tender is by invitation only and is limited to the selected Procuring Entity’s
enlisted contractors. Unsolicited offers are liable to be ignored. However, contractors who desire to

participate in such tenders in future may apply for enlistment with RBI as per procedure.
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SCHEDULE OF TENDER (SOT)

a. Name of work

Comprehensive architectural services for the work of
Renovation of Executive Area at RBI Raipur, Sector
24, Nava Raipur- 492101

b. e-Tender no

RBI/RRO/EST/26-27/2

c. Mode of Tender

e-Procurement System

(Online Part | - Techno-Commercial Bid and Part |l -

Price Bid through https://etenders.gov.in)

d. Tender Value (Estimate Cost)

%10.56 Lakhs (inclusive of GST)

e. Tender Fees

No Tender Fees

f. EMD

Nil

g. Date of NIT available to parties to

download (View Tender Time)

October 28, 2026, 11:00 Hrs. onwards

h. Pre-Bid Meeting

October 30, 2026, at 11:00 Hrs.

i. Date of Starting of e-Tender for
submission of online Techno-Commercial
Bid and price Bid

November 02, 2026, from 11:00 Hrs.

I. Date of closing of online e-tender for
submission of Techno-Commercial Bid &
Price Bid

17:00 Hrs. on November 07, 2026

m. Date & time of opening of Part-I

(Techno-Commercial Bid)

The date and time of opening of Part-lI
(Price Bid)

11:00 Hrs. on November 09, 2026, at Reserve
Bank of India, Raipur Regional Office, Sector 24, Nava
Raipur-492101

The date and time of opening of Part-1l (Price Bid)

shall be intimated to the eligible vendors subsequently.

n. Name of officers regarding any
clarification on this tender /forwarding the
detail of EMD etc.

Name: AnkitV Shukla

Email: ankitshukla@rbi.org.in

Mobile Number: 8655506855
Name: Saurabh Verma

Email: saurabhverma1@rbi.org.in
Mobile Number: 8871019574

2. The Bank is not bound to accept the lowest Tender and reserves the right to accept either in full

or in part any tender. The Bank also reserves the right to reject all the tenders without assigning any

reason therefor.
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3. Any amendments / corrigendum to the tender, if any, issued in future will only be notified on the

RBI Website and CPPP Website as given above and will not be published in the newspaper.

General Manager (O-I-C),
Reserve Bank of India

Raipur
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DISCLAIMER

Reserve Bank of India, Estate cell, Raipur, has prepared this document to give background
information on the Project to the interested parties. While Reserve Bank of India has taken due care
in the preparation of the information contained herein and believe it to be accurate, neither Reserve
Bank of India nor any of its authorities or agencies nor any of their respective officers, employees,
agents or advisors give any warranty or make any representations, express or implied as to the
completeness or accuracy of the information contained in this document or any information which

may be provided in association with it.

The information is not intended to be exhaustive. Interested parties are required to make their own
inquiries. The information is provided on the basis that it is non — binding on Reserve Bank of India

or any of its authorities or agencies or any of their respective officers, employees, agents, or advisor

Reserve Bank of India reserves the right not to proceed with the Project or to change the
configuration of the Project, to alter the timetable reflected in this document or to change the process
or procedure to be applied. It also reserves the right to decline to discuss the matter further with any

party expressing interest.
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Notice Inviting e-tender / Schedule of e-tender

Comprehensive architectural services for the work of Renovation of
Executive Area at RBI Raipur, Sector 24, Nava Raipur- 492101

Reserve Bank of India, Estate Cell, Raipur invites e-tender for the captioned work through Central
Public Procurement Portal (CPPP) from the Bank’s Empaneled Architect Firms for works above Rs.

1 Crore and up to Rs.5 Crore.

2. Estimated Cost of the work for which tender has been invited for comprehensive Architectural
Services including Supervision of work is ¥3.58 Crore. The e-tendering would be done through the

Central Public Procurement Portal (https://www.etenders.gov.in).

3. All interested eligible empaneled Architects must register themselves with CPP Portal through the

above-mentioned website to participate in the tendering process. Schedule of tender for the same

is as follows:

a. e-Tender no RBI/RRO/EST/26-27/2

b. Name of work Comprehensive architectural services for the
work of Renovation of Executive Area at RBI
Raipur, Sector 24, Nava Raipur-492101

c. Estimated cost 10.56 Lakhs

d. Mode of Tender e-Procurement System
(Online Part | - Techno-Commercial Bid and
Part I - Price Bid through
(https://etenders.gov.in)

e. Date of NIT available to parties to October 28, 2026, 11:00 Hrs. onwards

download (View Tender Time)

f. Date of Starting of e-Tender for submission of |November 02, 2026, 11:00 Hrs. onwards
on line Techno- Commercial Bid and price Bid

g. Pre-Bid meeting Offline on October 29, 2026, at 11:00 Hrs.at
the Office of the General Manager (Officer-
in-Charge), Reserve Bank of India, Estate
Cell (I-Floor), Sector 24 Atal Nagair,

Raipur —492101.

h. Retention Money Deposit 5% from each bill

i. Performance Bank Guarantee Successful tenderer shall submit
Performance Bank Guarantee in the form of
Bank Guarantee for a value equal to 5% of
the total Contract value in the prescribed

format which shall be valid till the stipulated
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date of completion of work plus 3 months. In
case the time for completion of work gets
extension, the Project Architect shall get the
validity of the Performance Bank Guarantee
(PBG) extended to cover such extended time

for

completion of work.

j. Date of closing of online e-tender for
submission of Techno-Commercial Bid & Price
Bid

November 07, 2026, at 17:00 Hrs.

k. Date & time of opening of Part-|
(i.e. Techno-Commercial Bid)

November 09, 2026, at 11:00 Hrs.at
Reserve Bank of India, Estate Cell at RBI

Raipur, Sector 24, Nava Raipur- 492101

|. Date & time of opening of Part-II
(i.e. Price Bid)

Date of opening of Part Il i.e. price bid shall
be informed separately

m. Period for signing of Contract Agreement

14 calendar days from issue of Letter of
Award

n. Commencement Date

14 calendar days from issue of Letter of
Award

0. Liquidated Damages

0.25% of the consultancy charges per
week for the delay subject to maximum
10% of the consultancy charges.

p. Address for communication in connection
with this tender

General Manager (Officer-in-Charge),
Reserve Bank of India, Estate cell, at RBI
Raipur, Sector 24, Nava Raipur- 492101

g. Validity of the offer

3 months from the date of opening of part |

reason therefor.
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4. The Bank is not bound to accept the lowest Tender and reserves the right to accept either in full

or in part any tender. The Bank also reserves the right to reject all the tenders without assigning any

5. Any amendments / corrigendum to the tender, if any, issued in future will only be notified on the

RBI Website and CPP portal as given above and will not be published in the newspaper.

6. This notice is being published for information only and is not an open invitation to quote in this limited
tender. Participation in this tender is by invitation only and is limited to the selected Procuring Entity’s
enlisted contractors. Unsolicited offers are liable to be ignored. However, contractors who desire to

participate in such tenders in future may apply for enlistment with RBI as per procedure.

General Manager (Officer-in-Charge)
Reserve Bank of India

Raipur




RESERVE BANK OF INDIA
ESTATE CELL
RAIPUR

Part-l (Techno-Commercial bid)

e-Tender

For

Comprehensive architectural services for the work of Renovation of Executive Area
at RBI Raipur, Sector 24, Nava Raipur-492101
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Important instructions for E-procurement

This tender is published on the Central Public Procurement Portal (CPPP) and can be accessed at
https://etenders.gov.in. Unregistered bidders must complete their registration on the portal to
participate in the bidding process. Step-by-step user manuals and guides are available on the
homepage of the portal; bidders can locate them by following the visual highlighted in the screenshot
below.

Screen Reader Access

ﬁ/’} GeM -CPPP Government eMarketplace - Central Public Procurement Portal

A - ePROCUREMENT for Central Public Sector Enterprises

15-Jul-2026 Search | Active Tenders | Tenders by Closing Date | Corrigendum | Results of Tenders .

Government eProcurement System

Welcome to eProcurement System

The eProcurement System enables the Tenderers to download the Tender Schedule free of cost and then submit Click here to Login
the bids online through this portal.

MIS Reports

Tenders by Location Online Bidder Enrollment

GETITON Download on the
Shboard » |e Play . App Store Generate / Forgot Password?
% Latest Tenders Find My Nodal Officer

Tender Title Reference No Closing Date Bid Opening Date

Tenders by Organisation

Tenders by Classification
6. Supply of Wire Ropes for Search with ID/Title/Reference no
Samudra Sarvekshak CSL/MP2/2490 21-Jul-2026 02:00 PM 22-Jul-2026 02:00 PM

Tenders in Archive .\ Tender Search
7. SUPPLY OF CASTINGS 1LP/AD2/ADCO31/26- 20-Jul-2026 04:00 PM 21-Jul-2026 04:00 PM

== ' I
8. NFN/CIVIL/668/2026/08

Tenders Status DATED 15/07/2026 Providing

NEIUCIVILIGGRIDE/08 .2 oo oo noises  an s onocidais nes Advanced Search

Latest Tenders updates every 15 mins.
Cancelled/Retendered pd 4

Help For Contractors

Downloads Py :
% Latest Corrigendums Information About DSC

Corrigendum Title Reference No Closing Date Bid Opening Date

Debarment List ——

eharment 6. Bid Auto Extn Corrigendum  01/IVC/CPT/26-27, Dt. 18-Jul-2026 03:00 PM  20-Jul-2026 03:00 PM Guidelines for Hassle Free Bid
03.07.2026 Submission

i 7. Bid Auto Extn Corrigendum ~ GAIL/PATA/CNP/20140297/KS 22-Jul-2026 03:00 PM  23-Jul-2026 03:00 PM FAQ
8. Bid Auto Extn Corrigendum  GAIL/PATA/CNP/20140182/KS 22-Jul-2026 03:00 PM  23-Jul-2026 03:00 PM
9. Bid Auto Extn Corrigendum  ZW8SS526004 22-3ul-2026 03:00 PM  23-Jul-2026 03:30 PM o

Awards

10. Rid Auto Fxin

Latest Corrigendum updates every 15 mins. More... Bidders Manual Kit

Site compatibility

Certifying Agency

 india.govin |

)’: GeM ‘

@ Marketplace

’« Government of India

Central Public
_Procurement Portal

Important Note:

In the price bid due to number of words limitation of 1000 characters, complete description could
not be accommodated, and description given thereof is brief. Before quoting rates, all the
contractors must read the complete details of each items given in the un-priced bill of quantities
given in Part-1 of the tender.

Date: Signature and seal of the Tenderer
Place: Name and address
Phone/Mobile no. e-mail
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Brief About the Project

Reserve Bank of India, Raipur intends to appoint Architect/ Consultant for providing comprehensive

architectural services for the work of Renovation of Executive Area at RBI Raipur, Sector 24, Nava
Raipur- 492101. Estimated cost of work is ¥3.58 Crore only including taxes. Approximate area to be
taken up for renovation is approx. 750 Sgm i.e. 8070 Sqft (Refer the floor plan enclosed). The details
of infrastructures to be provided in the area after renovation are as under:

i. Board Meeting Room of 40 seating capacity with video conference arrangement,

ii. Governor cabin with attached toilet,

iii. Executive assistant to Governor’s cabin,

iv.  Two (2) Executive Rooms

v.  Executive Dining Lounge (45-50 participants) for executives and

vi.  Executive Waiting Area (subject to feasibility)

The terms & conditions and detailed scope of work to be taken up for the Architect/ Consultant is
attached herewith as Annexure-l.
The applicants may visit the site, study the site plan furnished, examine the existing layout and
obtain all the details required for preparation of conceptual design at their own cost. The broad scope
of work includes:
i.  Civil/ Interior works including flooring, carpeting, wall paneling, acoustics, false ceiling,
partitions, fittings/fixtures etc.
ii.  SITC of electrical installations
iii.  SITC of security gadgets, public address, communication and firefighting system.
iv.  SITC of air conditioners and ducting
v.  Floor trunking /structural cabling
vi.  Provisioning of work tables for working staff
vii. Procurement of furniture, dead stock articles etc.
The design shall be in strict conformity with the prevailing local bye-laws, environmental clearance
and regulations and any other applicable statutory requirements. Architect/ Consultant shall prepare
various options of conceptual Design with detailed calculation and specification, to enable the Bank
to choose the best design. They shall prepare and submit the following to the Bank (this list is only
indicative, for details please refer Section Il):
a. Design Philosophy
b. Conceptual Design
c. Complete set of design drawings of final option chosen, all Sectional details etc.
d. Drawings for other allied works (service system), if any
e. Detailed estimate of cost with analysis of rates
f. Approved makes/ models & tender drawings
Internal & External finishing concepts, and,
3D walk through

Any other relevant parameter.

= @
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The information is not intended to be exhaustive. Consultant are required to make their own

inquiries. The information is provided on the basis that it is non — binding on Reserve Bank of India

or any of its authorities or agencies or any of their respective officers, employees, agents or advisor.

The conceptual Design has to be certified by Architect/ Consultant stating that the same is in

conformity with all the present local bye-laws and is implementable.

The design of floor interior shall be in conformation to the guidelines of the statutory bodies, for the

respective areas etc.

National Building Code, National Electric Code, Relevant IS codes and also the local bye-
laws & statutory requirements are to be followed.

Necessary provision shall be made for suitable and statutory firefighting installations.

Once the design has been chosen, finishes of areas shall be finalized in consultation with
the Bank and in consonance with the requirements of the Bank.

Provision shall be made for the use of green building materials such as low VOC paints,
water efficient fittings, low energy materials in interiors etc.

Architect/Firms to render Architectural/interior design Consultancy Services for the proposed

work of Renovation of Executive Area at RBI Raipur, Sector 24, Nava Raipur-492101.
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Section |

Letter of Offer

To

General Manager (Officer-in-Charge) Place:

Reserve Bank of India Date:

Estate Cell

Raipur

Dear Sir,

Comprehensive architectural services for the work of Renovation of Executive Area at RBI

Raipur, Sector 24, Nava Raipur-492101

I/We have read and understood the instructions and the terms and conditions contained in the

application form and in the format of agreement and agree to abide by all the terms and conditions.

I/'We have visited and examined the site of the works specified in the said memorandum having

acquired the requisite information. I/We hereby offer to execute the works specified in the said

memorandum, within the time specified in the said memorandum, at the rates mentioned in the

attached letter and in all respects with terms & conditions attached herewith as Annexure-I, and in

all other respects in accordance with such conditions so far as they may be applicable.
MEMORANDUM

(a) | Description of works Comprehensive architectural services for the work of
Renovation of Executive Area at RBI Raipur, Sector 24,
Nava Raipur- 492101

(b) | Time schedule As per Clause 3 (Section Il)
(c) | Mode of payment As per Clause 6 (Section 1)
(d) | Liquidated Damage As per Clause 4 (Section Il)

2. Should this application be accepted, |/we hereby agree to abide by and fulfill all the Terms and
Conditions and in default thereof, to forfeit and pay to you or your successors, or assignees or
nominees such sums of money as are stipulated in the conditions contained together with the written
acceptance of the Contract.

4. |/We understand that you reserve the right to accept or reject this application in full or in part
without assigning any reason therefore.

Datedthis  dayof  2026.

For and on behalf of M/s

(Signature with seal)

Name

Designation

License/ Registration no.
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Place
Date

(Certified true copy of the Power of Attorney of the above signatory should be enclosed).
Witnesses

(1) Signature with

Name, address and date

(2) Signature with

Name, address and date
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Section Il

Comprehensive architectural services for the work of Renovation of Executive Area at RBI

Raipur, Sector 24, Nava Raipur-492101

1.

Vi.

Vii.

viii.

Xi.

Xii.

Xiii.

Terms & Conditions

SCOPE OF WORK

Studying the existing setup, understanding the department’s requirements, designing &
planning complete interiors office setup adopting the latest technology, with minimum
alterations to the existing infrastructure, to the requirements and satisfaction of the Bank.
Taking site measurements and preparing the layout of the entire floor and/or modifying the
existing layout available with the Bank, as per Bank’s requirement. Layout plan available with
the Bank shall be provided to the successful architect.

Conducting joint meetings with the user department along with Estate Cell, Raipur officials
for preparing preliminary and final layout of the floor.

Designing and planning the layout for civil, electrical, electro-mechanical, wiring, fire alarm
system, public address system, fittings / fixtures/ gadgets, HVAC services etc, in consultation
with Bank’s Officials and submission of required information/documents (plans, elevation,
sections, technical details, calculations etc.).

Preparation of precise Bill of Quantities (BOQ), cost estimate and rate analysis along with
quantities for all the interior works like cabin partitions, work stations, compactors, toilets,
class rooms, etc. including all aspects (interior, civil, electrical, HVAC) for tendering purposes
in compliance with National Building Codes and Fire Safety norms.

Preparation of complete design, proper detailing, GFC drawings (in PDF and AutoCAD) and
3D presentation and recommending finishes and specifications of material and bringing the
samples of all required materials for approval by competent authority.

Making changes in the drawings and designs as per site conditions and departmental
requirements if needed.

Visiting the site and attending site meetings as and when directed by Banks’ officials during
planning and execution of works till all works are finished.

All scope of work/ service which is necessary to complete the renovation work shall be
included in the contract including issuing completion certificate along with as-built drawings
(AutoCAD and PDF), after completion of the renovation work.

Selection of samples of materials used for final finish, light fittings, internal finishes, dining
table, chairs, furniture, painting, curtains/blinds etc,

Obtaining permissions from statutory bodies for conversions of dry to wet areas or vice-versa
or any other modifications, if required.

Prepare and submit detailed project concept design and 3D walk through of the floor.

To design and prepare working drawings and Schedule of Quantity along with estimated

rates for each item of works supported by rate analysis along with quotations of supplier/
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dealers of materials, in conformation to various statutory guidelines such as National Building
Code, National Electric Code, Relevant IS codes and also the local bye-laws & statutory
requirements.

xiv.  Revision of drawings etc. till final approval by the Bank.

xv.  Attending the pre-bid meeting, if any.

xvi.  Issuing required number of drawings to the contractor and Bank for execution of work at
site.
xvii.  To visit the work site whenever required.
xviii.  To give comments/ observations on the work during his visits to site, if required.

xix.  After completion of work, issuing of three sets of ‘As Built’ drawings to the Bank in hard
copy and soft copy.

xx.  To attend to all other services connected with the work normally rendered by the Architect/
Consultant.

xxi.  To submit required drawing to the local authority and obtain approval, wherever
required.

2. SERVICES TO BE RENDERED BY THE ARCHITECT/ CONSULTANT

The Architect/ Consultant shall render the following services in connection with and in regard to
the work.

a. The Architect/ Consultant shall, with the prior approval of the Bank and within the fees
quoted, engage the services of well qualified specialists or consultants pertaining to the following
service, if required:

(i Architectural, Interior & Structural

(i) HVAC / electromechanical

(iii) Any other services if specified by the Bank in connection with the said work, etc.

The fees of these Specialists/ consultants appointed under this clause shall be paid by the Architect/
Consultant, who shall also be responsible for all the work, action, and omissions of such specialists/
consultants.

b. The Architect/ Consultant shall submit the design philosophy adopted and concept for the
new design along with detailed area calculation and specification. Architect/ Consultant shall prepare
various options of design to enable the Bank to choose the best design. Architect/ Consultant shall
explain the complete design and philosophy and concept to the Bank and receive instructions from
the Bank for making necessary modifications.

C. The Architect/ Consultant shall prepare and submit complete set of design drawings of final
option chosen and approved by Bank complete with model of the scheme as per the bank's
requirement adopting/ incorporating its corporate concept/ theme fully. Prepare and submit detailed
project reports on the chosen option of Design including appropriate Estimate of costs (BOQ) for the

works based on prevailing market rates.
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d. The Architect/ Consultant shall also make a presentation (power Point as well as Hard Copy)
of the proposed scheme for the approval of the Bank and proceed with detailed execution drawings
and tender document after getting the written approval from the Bank.

e. After approval of the scheme, the Architect/ Consultant shall prepare detailed Drawings and
Specifications, if any, and submit the same for the approval of the Bank.

f. The Architect/ Consultant shall ensure and confirm that the designs are in line with
established practices and latest codes of practices. It shall also be ensured by the Architect/
Consultant that the existing live loads / additional load due to renovation are not exceeding the
designed load.

g. Upon receipt of final approval of drawings from the Bank, prepare the required drawings for
submitting to the Local Municipal / Statutory Authorities to obtain their approval of Construction, if
required and facilitate to obtain approval for it. The Architect/ Consultant or his authorized
representative shall be present at the office of Statutory Institutions and he/ she shall sign all the
documents and registers where ever required. The Bank’s representative shall also sign the
documents at designated spots/ columns

h. The Architect/ Consultant shall facilitate to obtain approval from the concerned statutory
authorities or any other agency as and when required.

i. Upon award of the work, the Architect/ Consultant shall issue four sets of Construction
drawings meant for the Bank, Architect/ Consultant in addition to a copy to their own Supervision
Team.

j- The Architect/ Consultant shall exercise all reasonable skill, care and diligence of duties to
be performed by them and shall exercise such superintendence and inspection in regard to the said
work as may be necessary to ensure that the work is being executed in accordance with the
drawings, specifications in the tender and that the work is free from defects and deficiencies.

k. Architect/ Consultant shall scrupulously follow the CVC Guidelines/ CTEO’s Instructions on
all their services to the Bank as it is binding on them. For any query / clarification required by the
CVC/ External Auditor, the Architect/ Consultant shall reply/ clarify to them to the extent of their
satisfaction.

l. The Architect/ Consultant shall not make any deviation, alteration or omission from the
approved design without the written consent of the Bank.

m. The Architect/ Consultant shall, on the completion of the work, supply to the Bank free of
cost three copies of scaled (1:8) as built drawings and also a set of soft copy of each of the drawings.
n. After completion of the work and other ancillary items of work and taking into account all the
above mentioned-details, a Certificate of Completion of the work shall be furnished by the Architect/
Consultant that the work is completed as per specifications.

0. The Architect/ Consultant shall furnish such information / data regarding their constitution /
business/Book of Accounts etc., as may be required by the Bank or in terms of any law or any

requirement thereof by Government/statutory authorities.
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p. The Architect/ Consultant shall depute only qualified & experienced personnel acceptable
to the Bank (a Graduate in Architect/ Consultant) to represent him for interacting with the Officials
of the Bank. The Architect/ Consultant shall employ personnel who would be expected to be
professional and courteous in their speech and behavior with the Bank’s officers / staff and the
Contractor. In case of any complaint in this regard made by the Bank, take such corrective action
as may be necessary including substitution/change of person or persons against whom such
complaint may arise, to the satisfaction of the Bank.

g. The Architect/ Consultant shall render his services within the time frame given in Appendix
of this agreement.

r. The Architect/ Consultant shall provide any other services not specifically enumerated above
but shall be required for performing above services as per the scope of work without any extra
payment.

S. Any service rendered by the Architect/ Consultant that is not covered in this document shall

be charged extra at a mutually agreed fee prior to execution.

3. PAYMENT TERMS/ FEES

The Bank will pay the Architect/ Consultant fees for professional services enumerated above as

quoted by the Architect/ Consultant in the manner as indicated below:

(i) One half of the fees for the work of Renovation of Executive Area at RBI Raipur, Sector 24, Nava
Raipur- 492101 payable after submission of final drawings, specifications and BOQ.

(i) The balance half of the fees for the work of Renovation of Executive Area at RBI Raipur, Sector
24, Nava Raipur- 492101after closing of accounts and submission by Architect/ Consultant of
completion documents comprising three sets of drawings and soft copies showing the final layout
of the system with complete set of installation duly certified by the Architect/ Consultant and
obtaining the required permission / approval from any statutory body, as required.

(iii) Payment will be made after adjusting the payment made so as to ensure that the total payment
does not exceed the total fees due to the Architect/ Consultant. In case, it is found that the
payment made by the Bank under sub-clause (i) to (ii) above, have exceeded the total fees to
be paid, then the excess amount will have to be refunded by the Architect/ Consultant to the
Bank. No claim in respect of transportation/ travel charges for any additional visit for site meeting,
conflict resolution etc. shall be entertained by the Employer.

(iv) Payment under sub clause (i) to (ii) above will be made after adjusting for the retention money
in accordance with clause 6.

4. TIME SCHEDULE (Appendix): Schedule of Activities with Time Frame

SI. Item Description Time Frame
No.
1. Agreement Within the 3 days from date of work
order.
2. To design the entire sketch/scheme and 7 days from the issue of work order.
submission/ presentation of scheme to the Bank
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3. Revising the above scheme as per Bank’s 3 days from the date of Bank’s
requirement/ instruction instruction.
4. Submission of final Drawings Within 5 days of approval of concept
drawings.
Progress Review Fortnightly basis
6. Identification of Defects and Issuance of Notice Immediate
for Rectification of Defects
7. Issuance of Completion Certificate Within 10 days of virtual completion
of work.

5. LIQUIDATED DAMAGES

In case of any delay in completing the works beyond the specified duration including authorized time
Extension, Liquidated Damages to the tune of 0.25% of the Contract Value (i.e. total consultancy
fees) per week shall be deducted from the fee payable subject to a maximum of 10% of the total fee
payable. If the Architect/ Consultant is not able to complete the task mentioned in the scope of work

in specific time lines, the penalty will be imposed accordingly.

6. RECOVERY OF RETENTION MONEY

A recovery of retention money @ 5% from payments shall be made against the entire professional
fees bill for security against non-fulfilment of contractual obligations.

After completion of the work/services, the Retention money shall be released.

7. GENERAL DESIGN OBLIGATIONS

The Architect/ Consultant shall be deemed to have scrutinized the Bank's Requirements (including
design criteria and calculations, if any). The Architect/ Consultant shall be responsible for the design
of the Works and for the accuracy of such Bank's Requirements (including design criteria and

calculations).

A. Architect/ Consultant's Warranty of Design

The Architect/ Consultant’ proposal should meet the requirements of all statutory authorities at
Raipur.

a. The Architect/ Consultant shall be fully responsible, for the suitability, adequacy, integrity,
durability and practicality of the Architect/ Consultant’ proposal.

b. The Architect/ Consultant warrant that the Architect/ Consultant’ Proposals meet the Bank’s
Requirements and is fit for the purpose thereof. Where there is any inadequacy, insufficiency,
impracticality or unsuitability in or of the bank’s Requirements or any part thereof due to the fault of
Architect/ Consultant, the Architect/ Consultant’ Proposal shall take into account, address or rectify
such inadequacy, insufficiency, impracticality or unsuitability at Architect/ Consultant’ own cost.

c. The Architect/ Consultant shall indemnify the Bank against any damage, expense, liability, loss
or claim, which the Bank might incur, sustain or be subject to arising from any breach of the Architect/

Consultant’s design responsibility and/or warranty set out in this Clause.
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d. The Architect/ Consultant shall design the Works in accordance with the Contract. When
completed, the Works shall be fit for the purposes for which the Works are intended as defined in
the Contract. The Architect/ Consultant shall provide the Architect/ Consultant's Documents
specified in the Contract and all Architect/ Consultant's Personnel, Goods, consumables and other
things and services, whether of a temporary or permanent nature, required in and for this design,
supervision of Architect/ Consultant scope of works, completion and remedying of defects. The
Works shall include any work which is necessary to satisfy the Bank's Requirements, design as well
as procurement, testing, installation, commissioning etc. or is implied by the Contract, and all works,
which are necessary for stability or for the completion, or safe and proper operation, of the Works.
The Architect/ Consultant shall always receive instructions from the Bank and carry out the same in
connection with the entire work.

e. The Architect/ Consultant further specify and is deemed to have checked and accepted full
responsibility for the Architect/ Consultant’ Proposal and warrants absolutely that the same meets

the Bank’s Requirements:

. Notwithstanding that such design may be or have been prepared, developed or issued by the Bank,

any of Architect/ Consultant’s Architect/ Consultant, his sub Architect/ Consultant and/or his qualified

personnel/persons or cause to be prepared, developed or issued by others.

. Notwithstanding any warranties, guaranties and/or indemnities that may be or may have been

submitted by any other person.

. Notwithstanding that the same have been accepted by the Engineer

The Architect/ Consultant shall be fully responsible for the Design, Materials, and goods,
workmanship, preparing, developing and coordinating all design Works to enable that part of the

Works to be constructed and/or to be fully operational in accordance with the Bank’s requirements.

B. Technical Standards and Regulations

The design, the Architect/ Consultant's Documents, the execution and the completed Works shall
comply with the technical standards, building, construction and environmental Laws in force in India,
Laws applicable to the product being produced from the Works, and other standards specified in the
Bank's Requirements, applicable to the Works, or defined by the applicable Laws. Where suitable
Indian standards are not applicable, relevant international standards with the prior approval of the

Engineer may be referred to.

C. Ownership of the Designs and Drawings

All the designs, drawings, documents etc prepared by the Architect/ Consultant for the Project shall
be the property of the bank and the Bank shall have the exclusive Intellectual Property Rights of
such designs, drawings, documents etc. The Architect/ Consultant shall not use or allow anyone to
use these drawings, designs, documents and software without the prior written permission of the
Bank and any such act without the permission of the Bank shall constitute violation of Intellectual

Property Rights.
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D. Right to modify the design

The Bank shall have the right to modify the design prepared by the Architect/ Consultant by mutual
discussion. The Architect/ Consultant shall comply with any such instructions by the Bank’s Engineer
or the Bank and suitably modify the design and forward the same to the Bank for approval. Bank’s

decision on the design shall be final & binding.

E. Design Error

If errors, omissions, ambiguities, inconsistencies, inadequacies or other defects are found in the
Architect/ Consultant’ Documents, they and the Works shall be corrected at the Architect/

Consultant’ cost, notwithstanding any consent or approval under this Clause.

F. Persons in the Service of Others

The Architect/ Consultant shall not recruit or attempt to recruit staff from amongst the bank's
Personnel, Engineer and those retired Employees of the Bank at any stage in the Contract.

G. Labour laws

The Architect/ Consultant shall ensure to comply with all the relevant labour Laws applicable to the
Architect/ Consultant’ Personnel, including Laws relating to labour employment, minimum wages,
their health, safety, welfare, immigration and emigration, and shall ensure to allow them all their
legal rights applicable in India. The Architect/ Consultant shall ensure that Architect/ Consultant

obey all applicable Laws, including those concerning safety at work.

H. Upon release of the initial payment (Bill no. 1) to the Architect/ Consultant, copy right of all
drawings along with its design concept and philosophy of the scheme prepared by the Architect/
Consultant and submitted to the bank shall be the property of the Bank and the Bank may use it
for its benefits if so desire. Thereafter, the Architect/ Consultant shall not have any right on the
design prepared by him.

. Authorized Representatives for correspondence

Unless mentioned elsewhere in this agreement for any other purposes, the authorized

representative of the Bank shall be In-charge of Estate Cell for the purposes of all correspondences

with the Architect/ Consultant. Authorized representative of the Architect/ Consultant shall be -------

------------------ for the purposes of all correspondence with the Bank.

J. Change of Address

Both the parties inform the other within 7 days in case of any change of their addresses.

K. Correspondence

All correspondence or instructions shall be in English/ Hindi, in writing, delivered by Email, hand or

post.
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L. Validity

This agreement shall remain valid beyond the date for completion of the works as mentioned
elsewhere in the contract for the fulfillment of the obligations under the contract unless the contract

is terminated.

8. NON-DISCLOSURE CLAUSE

The Architect/ Consultant shall not disclose directly or indirectly any information, materials and
details of the Bank’s infrastructure/ systems/ equipment etc., which may come to the possession or
knowledge of the Architect/ Consultant during the course of discharging its contractual obligations
in connection with this agreement, to any third party and shall at all times hold the same in strictest
confidence. The Architect/ Consultant shall treat the details of the contract as private and
confidential, except to the extent necessary to carry out the obligations under it or to comply with
applicable laws. The Architect/ Consultant shall not publish, permit to be published, or disclose any
particulars of the works in any trade or technical paper or elsewhere without the pervious written
consent of the Bank. The Architect/ Consultant shall indemnify the Bank for any loss suffered by the
Bank as a result of disclosure of any confidential information. Failure to observe the above shall be
treated as breach of contract on the part of the Architect/ Consultant and the Bank shall be entitled
to claim damages and pursue legal remedies.

The Architect/ Consultant shall take all appropriate actions with respect to its employees to ensure
that the obligations of non-disclosure of confidential information under this agreement are fully
satisfied.

The Architect/ Consultant’s obligations with respect to non-disclosure and confidentiality will survive

the expiry or termination of this agreement for whatever reason.

9. PREVENTION OF SEXUAL HARASSMENT AT WORK PLACES

a) The Architect/ Consultant shall be solely responsible for full compliance with the

provisions of “the Sexual Harassment of women at work place (Prevention, Prohibition
and Redressal) Act, 2013”. In case of any complaint of sexual harassment against its
employee within the premises of the Bank, the complaint will be filed before the Internal
Complaints Committee constituted by the Architect/ Consultant and the Architect/
Consultant shall ensure appropriate action under the said Act in respect of the complaint.

b) Any complaint of sexual harassment from any aggrieved employee of the Architect/
Consultant against any employee of the Bank shall be taken cognizance of by the
Regional Complaint Committee constituted by the Bank.

c) The contractor shall be responsible for any monetary compensation that may need to be
paid in case the incident involves the employees of the Architect/ Consultant, for instance
any monetary relief to the Bank’s employee, if sexual violence by the employee of the
contractor is proved. The Architect/ Consultant shall be responsible for educating its

employees about prevention of sexual harassment at work place and related issues.
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d) The Architect/ Consultant shall provide a complete and updated list of its employees
who are deployed within the Bank’s premises.
10. INTEGRITY CLAUSE

Promise on the part of the Bank not to seek or accept any benefit, which is not legally available.

Bank to treat the Architect/ Consultant with equity and reason. Architect/ Consultant not to pass
any information provided by Bank as part of business relationship to others and not to commit
any offence under PC/ IPC Act. Architect/ Consultant to disclose the payments to be made by
them to agents/brokers or any other intermediary. Bidders to disclose any transgression with
any other company that may impinge on the anticorruption principle. Architect/ Consultant to
disclose their foreign principals or associates.

11. TERMINATION OF CONTRACT/ AGREEMENT

a) The Agreement herein may be terminated at any time by either party by giving a written
notice of one month to the other party. Even after the termination of their employment, the Architect/
Consultant shall remain liable and be responsible for the design work / drawings and specifications,
cost control, certification, in respect of all the works executed before the termination of the Architect/
Consultant’s appointment but shall not be entitled to additional remuneration thereof.

b) If the Architect/ Consultant shall close their business or become incapacitated from acting
as such Architect/ Consultant, then the agreement shall stand automatically terminated.

c) (i) If the Architect/ Consultant fail to adhere to the time schedule stipulated in the schedule
mentioned or the extended time which may be granted by the Bank at its sole discretion, or

(i) In case there is any change in the constitution of the company of the Architect/ Consultant for
any reason whatsoever and such change, for whatsoever reason, is not acceptable to the Bank, the
Bank shall be entitled to terminate this agreement and entrust the work to some other Architect/
Consultant.

(iii) If the Architect/ Consultant fail to adhere to the written instructions of the Bank’s Engineer/ Bank’s
any other authorized officials, the Bank shall be entitled to terminate this agreement and entrust the
work to some other Architect/ Consultant.

d) In case of termination under sub-clause (a), (b) or (c) above, the Architect/ Consultant shall
not be entitled to any fees or compensation except the fees payable to them for the work actually
done by them. In such cases, the decision of the Bank as to what is the work actually done and
what is the amount of the fees due to the Architect/ Consultant on the basis of actual work done
shall be final and binding on the Architect/ Consultant and shall not be open for arbitration.

e) In case of termination under the sub-clause (a), (b) or (c) above, the Bank may make use of
all or any drawings or other documents prepared by the Architect/ Consultant after payment for the
services of the Architect/ Consultant for preparation of the same in full as provided herein.

f) Notice to Correct- If the Architect/ Consultant fails to carry out any obligation under the
Contract, the Bank may, by notice, require the Architect/ Consultant to make good the failure and to

remedy it within time specified in the said notice. If the Architect/ Consultant fails to rectify and or
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perform the obligations under this contract within the specified period in the notice then the Bank
shall, at the expiry of the period, terminate the Contract at its sole discretion.

g) Termination due to the Bank’s Convenience -A “No Objection Certificate” shall be granted
by the Architect/ Consultant to the Bank prior to awarding contract by the Bank that the Bank shall
be entitled to terminate the Contract, at any time for the Bank's convenience, by giving notice of
such termination to the Architect/ Consultant. In the sole discretion of the Bank, the entire work may
be audited by an independent agency and based on the audit reports, if the Bank is convinced that
there are enough reasons for termination of the contract for the Bank's convenience, the contract
shall be terminated and appropriate legal/ punitive action shall be taken against the Architect/
Consultant.

h) Valuation at Date of Termination- As soon as practicable, after a notice of termination has
taken effect, the Bank’s Engineer shall determine the value of the Works, Goods and Architect/
Consultant's Documents, all works executed at site and any other sums due to the Architect/
Consultant for the services rendered in accordance with the Contract as considered reasonable by

the Bank’s Engineer and will ensure payment thereof.

12. VISIT TO SITE

The Architect/ Consultant or their representative shall visit the site as per the site requirement during
execution of the work. The fees quoted should include all type of expenses towards these visits
like travelling expense, boarding and lodging expenses. The Architect/ Consultant or their

representative must take up minimum mandatory 6-7 visits for the entire project duration.

13. SETTLEMENT OF DISPUTE BY ARBITRATION

Dispute To Be Referred To And Settled By Bank’s Engineer At The First Place- Should any dispute
or difference of any kind whatsoever arise between the Bank and the Architect/ Consultant, touching,
in connection with, or arising out of the Contract, or subject matter thereof, or the execution of Works,
whether, during the progress of Works or after their completion and whether before or after
termination, abandonment or breach of Contract, except the excepted matters referred herein above
or elsewhere in the agreement, it should, in the first place, be referred to the General Manager
(Officer-in-Charge), Reserve Bank of India, Raipur, within 14 (Fourteen) days of such occurrence.
The General Manager (Officer-in-Charge), Reserve Bank of India Raipur, within a period of 14
(Fourteen) days after being requested in writing by the Architect/ Consultant to do so, give written
notice of his decision. The General Manager (Officer-in-Charge), Reserve Bank of India Raipur,
while considering the matters of dispute referred to him, shall be competent to call for any records,
vouchers, information and enforce the attendance of the parties either in person or through
authorized representatives, to sort out or clarify any issue, resolve the differences and to assist him
to decide the matters referred to him. Subject to arbitration, as hereinafter provided, such decision
in respect of every matter so referred shall be final and binding upon the Bank and the Architect/

Consultant and shall forthwith be given effect to by the Bank and by the Architect/ Consultant, who
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shall proceed with the execution of Works with all due diligence irrespective of whether any of the
parties goes in or desires to go in for arbitration. If the General Manager (Officer-in-Charge), Reserve
Bank of India Raipur, has given written notice of his decision to the Bank’s Engineer and the
Architect/ Consultant and no intimation of reference of any claim to arbitration has been sent to him
by the Architect/ Consultant within a period of Fourteen days from receipt of such notice, the said
decision of the General Manager (Officer-in-Charge), Reserve Bank of India Raipur, shall remain
final and binding upon the Bank and the Architect/ Consultant and the same shall be deemed to
have been accepted by them. The Bank or the Architect/ Consultant shall not seek any arbitration
thereafter. In case of any dispute regarding any extra item/ variation rate, the General Manager
(Officer-in-Charge), Reserve Bank of India Raipur, decision shall be final and binding on the

Architect/ Consultant without open for arbitration or dispute resolution.

Referring of Dispute for Arbitration

If the General Manager (Officer-in-Charge), Reserve Bank of India Raipur, shall fail to give notice of
his decision, as aforesaid, within a period of 14 days after being requested or if either the Bank or
the Architect/ Consultant be dissatisfied with any such decision of the General Manager (Officer-in-
Charge), Reserve Bank of India Raipur, then the matter in dispute shall be referred to arbitration as

herein provided.

Arbitration

If any dispute, difference or question shall remain unacceptable to either of the parties at any time
within 14 days from the date of decision by the Chief General Manager, Premises Department of
the Bank as to the construction of this agreement or concerning anything herein contained or arising
out of this Agreement or as to the rights, liabilities and duties of the said parties and binding except
the matters referred to in Para (d) under Termination of contract, herein before, the same shall be
referred to the arbitration under the provisions of Arbitration and Conciliation Act 1996 or any
statutory modification thereof and the decisions of the arbitrator / panel of arbitrators shall be final
and binding on both the parties. It is hereby provided that the Arbitrators so appointed shall make

his / their award within six months from the date of the Arbitrators entering upon the references.

Limitation of Time

No dispute shall be referred to Arbitration after expiry of 14 days from the date of receipt of decision
by the General Manager (Officer-in-Charge), Reserve Bank of India Raipur, if notified, or from the
date when the General Manager (Officer-in-Charge), Reserve Bank of India Raipur, ought to have
given his decision in case of failure on the part of the General Manager (Officer-in-Charge), Reserve

Bank of India Raipur, to give notice of decision.

No Suspension of Work

Notwithstanding the reference to arbitration, the obligations of the Bank, the Engineer and the
Architect/ Consultant shall not be altered by reasons of arbitration being conducted during the

progress of Works. Neither party shall be entitled to suspend the work to which the dispute relates
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on account of arbitration and payments to the Architect/ Consultant shall continue to be made in

terms of the Contract.

14. JURISDICTION

All disputes arising out of or in any way connected with this agreement shall be deemed to have

arisen in Raipur and only Courts in Raipur shall have jurisdiction to determine the same.

15. TRANSFER OF INTEREST

Neither the Bank nor the Architect/ Consultant shall assign, sublet or transfer their interest in this

agreement without the written consent of the other.

16. CONTRACT AGREEMENT

After acceptance of bid a formal contract agreement shall be executed on a non-judicial stamp paper
of 2100/- (Rupees One Hundred only), the cost of the same shall be borne by the Architect/
Consultant and is to be issued in name of Firm/Company of Architect/ Consultant. No payment shall

be made unless agreement is signed.

Place:
Date: Signature of Architect with seal

Architect License/ Registration no.:
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SECTION 3: DESIGN COMPETITION AND EVALUATION

3.1 GENERAL

The evaluation will be based on Combined Quality-Cum-Cost Base System (QCBS). The
technical bid will have a weightage of 70% and commercial bid will have a weightage of 30% to arrive
at composite scores. The Applicant with highest composite scores shall be declared as the L1

Applicant i.e. successful Applicant and will be engaged as Project Architect.

3.2 BID PARTICULARS

Application of the Applicant/Bidder/Consultant shall include the following:
5.1.1 Technical Bid

5.1.2 Financial bid (Format at ANNEXURE VI)

Both the bids should be submitted in separate sealed covers.

3.3 TECHNICAL BID

Technical bid shall consist of the following:

3.1.1Signed copy of the RFP (the applicant shall not change any conditions and shall not add any
conditions in the RFP)

3.1.2 Letter of submission duly filled and signed.

3.1.3 The Design Scheme shall be prepared keeping in mind the evaluation criteria defined in
SECTION 3:

3.1.4 The applicant shall submit a Preliminary Project Report covering at least the following detail:

(i) Understanding and comprehension of the work involved.

(if) Comparison of Bank’ requirement in Architect brief in RFP vis-a-vis the provisions in the

Design scheme.

(iii) The approach and methodology proposed for designing and executing the works covered in
the scope of work.

(iv) Unique features of the design and the construction technology proposed to be used for the

Project and any other special information as deemed relevant by the Applicant in support of the Bid.

(v) Basic architectural concept and drawings of the Project. The housing complex concept and

layout containing the following in detail:

(a) Space requirements / programme,
(b) Area calculation shall include Carpet and Built-Up Area of individual units, Balcony Area,
Wall area, Carpet and Built-Up Area of common area and Total Carpet and Built-Up Area. This

shall also include area measurement as per local byelaws, FSl/coverage/compliance to other

statutory requirements (including that of fire / MoEF if required, local byelaws etc.)
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(c) Sections and elevations, Architectural Plan of Floors and Typical Floors, Sections &
elevations, Furniture layout. Plans are to be prepared as per local byelaws with provision of

future expansion, if any.

(d) Standards and specifications being followed in the design and for materials to be

used in a consolidated tabular form.

(e)Typical Plan, Elevation and Sectional Details of all finishing details such as Doors, Windows,
Wardrobes, Kitchen and Modular platform unit, Toilet and wash basin counter, mirror and
modular unit, bookshelf and modular unit in Living Room, Crockery Wall unit in Dining Room,

Balcony Handrail etc

(f) Design concepts/ consideration along preliminary design / Typical drawings for plumbing,
rain water and sanitary, Services plans related to electrical, lift, plumbing and sanitary etc.

Buildings services and other facilities

(g) 3D presentation to substantiate conceptual design and all details furnished in the technical

package

(h) Expected timelines for the completion of the project since award of the Comprehensive
Consultancy work which shall include timelines for various activities of comprehensive
consultancy job, engagement of contractor/s for execution, various milestones of execution etc.
i.e., break up of overall project timelines from date of engagement of Project Architect to taking

over of the completed project by the Bank.

Note: Final timelines for entire comprehensive architectural consultancy services, phases and time
schedule for phases will be worked out by the Bank in consultation with Project Architect based on
the timelines provided by the various applicants and the same will be incorporated in the Agreement
(ANNEXURE VI) to be executed with the Project Architect on award of work

3.2 FINANCIAL BID

Financial bid as per the format at ANNEXURE 1V shall be submitted in in CPPP portal.

3.2 .1 PRESENTATION/DESIGN COMPETITIONAND ITS EVALUATION

3.2.2 SCHEDULE

The date of presentation shall be notified by the RBI. The date of presentation shall be 07 days after
intimation and or as given in the intimation letter. No request for extension of date of presentation
shall be entertained. The presentation along with Preliminary Project Report will be evaluated as

per the following criteria:

3.2.3 CRITERIA

The committee shall evaluate the presentation based on the following criteria:

Page 28



S.No. Criteria Marks
1 Design concept, spatial planning & finish intent 25
2 Services integration, detailing & deliverable quality 20
3 Lead Architect / Principal Designer — design judgement 25
4 Supporting experts & named-person commitment 20
5 Knowledge transfer, coordination & handover 10
Total (out of 100)

The Applicant securing at least 60% marks will qualify for opening of financial bid.

3.3 FINANCIAL EVALUATION

3.3.1 METHOD

The evaluation will be based on Combined Quality-Cum-Cost Base System (CQCCBS). The

technical bid will have a weightage of 70% and financial bid will have a weightage of 30% to arrive at

composite scores. The Applicant with the highest composite score shall be declare as L1 i.e.

successful Applicant.

The overall grading of the Applicant shall be calculated as under:

Technical Score (TS)

Financial Score (FS) =

0.70 x (Marks obtained in Presentation evaluation)

* Highest Mark obtained in Presentation evaluation

0.30 x Quote by the Lowest Bidder

Quote by the Bidder

X

x 100

100

Composite Score (S) = Technical Score (TS) + Financial Score (FS)

WORKED EXAMPLE

In this worked example, Applicant A (T1, L3) gets the project, because Applicant B (T2, L2) and

Applicant C (T3, L1) both don’'t add up.

Weighted |Financial Weighted
Applicant |Presentation| Technical |Technical| Quote of |Fjnancial | Financial composite
Marks Score Score the Score Score Score
Applicant
(1) (2) 3) (4) ®) (6) (7) (8)=(4)+(7)
A 90 100 100 x 3 2/3x 100 166.67x0.3 |90

Page 29




0.70 = =66.67 =20
70
B 80 80/90x100= 89 x0.70 2.5 2/2.5 x 80x0.3 87
88.88=89 [=562.3= 100=80 [24
(round off) 63
C 60 60/90 x100 67 x 0.70 |2 100 100x0.3 |77
=66.66 =67 [=46.9 = =30
(round off) 47

3.3.2 APPROVAL CRITERIA

The Applicant with the highest composite score shall be declared as H1 i.e., Successful Applicant.
Even though any applicant may satisfy the above requirements, he would be liable to
disqualification if he has:

(a) Made misleading or false representation or deliberately suppressed the information in the forms,

statements and enclosures required in the eligibility criteria document.

(b) Record of poor performance such as abandoning work, not properly completing the contract,

or financial failures / weaknesses etc.

The employer reserves the right, without being liable for any damages or obligation to inform the

applicant to:
(a) Amend the scope and value of contract.
(b) Reject any or all the applications without assigning any reason.

Any effort on the part of the applicant or his agent to exercise influence or to pressurize the employer

would result in rejection of his application to qualify. Canvassing of any kind is prohibited.

Note: The technical bid and design scheme selected (that of successful Applicant / Project Architect)

shall be the founding document for further development of the drawings.
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ANNEXURE |
TIME SCHEDULE (Appendix): Schedule of Activities with Time Frame

SI. Item Description Time Frame
No.
1. Agreement Within the 3 days from date of work
order.
2. To design the entire sketch/scheme and 7 days from the issue of work order.
submission/ presentation of scheme to the Bank
3. Revising the above scheme as per Bank’s 3 days from the date of Bank’s
requirement/ instruction instruction.
4. Submission of final Drawings Within 5 days of approval of concept
drawings.
5. Progress Review Fortnightly basis
6. Identification of Defects and Issuance of Notice Immediate
for Rectification of Defects
7. Issuance of Completion Certificate Within 10 days of virtual completion

of work.
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ANNEXURE Il

FORM OF PERFORMANCE BANK GUARANTEE

In consideration of the Reserve Bank of India, Raipur a Statutory body incorporated under the RBI
Act 1934, having its Central Office at Shahid Bhagat Singh Road, Fort, Mumbai, 400001 (hereinafter
called "RBI") having offered to accept the terms and conditions of the proposed agreement
between..............co and ... (hereinafter called "the said
Architect") for the wWork...........ccoooiii (hereinafter called "the said
agreement") having agreed to production of an irrevocable Bank Guarantee for Rs. ............

(RUPEES ....cevvvveeviveeiiiiieeiieveieiiias only) as a security/guarantee from the Architect for compliance

of his obligations in accordance with the terms and conditions in the said agreement.

1. We, (here in after referred to as "the Bank") hereby undertake to pay to the RBI an amount not

exceeding RS.........occvviiieieneinn, (Rupees ... only) on demand by the RBI.
2. WE, e, (indicate the name of the Bank) do hereby undertake to pay the

amounts due and payable under this guarantee without any demure, merely on a demand from the
RBI stating that the amount claimed as required to meet the recoveries due or likely to be due from
the said Architect. Any such demand made on the bank shall be conclusive as regards the amount
due and payable by the bank under this Guarantee. However, our liability under this guarantee shall

be restricted to an amount not exceeding Rs (Rupees ... only)

3. We, the said bank further undertake to pay the RBI any money so demanded notwithstanding any
dispute or disputes raised by the Architect in any suit or proceeding pending before any court or
Tribunal relating thereto, our liability under this present being absolute and unequivocal. The
payment so made by us under this bond shall be a valid discharge of our liability for payment

thereunder and the Architect shall have no claim against us for making such payment.

4. We, (indicate the name of the Bank) further agree that the guarantee herein contained shall
remain in full force and effect during the period that would be taken for the performance of the said
agreement and that it shall continue to be enforceable till all the dues of the RBI under or by virtue
of the said agreement have been fully paid and its claims satisfied or discharged or till the RBI
certified that the terms and conditions of the said agreement have been fully and properly carried out

by the said Architect and accordingly discharges this guarantee.

5. We, (indicate the name of the Bank) further agree with the RBI that the RBI shall have the fullest
liberty without our consent and without affecting in any manner our obligation hereunder to vary any
of the terms and conditions of the said agreement or to extend time of performance by the said
Architect from time to time or to postpone for any time or from time to time any of the powers
exercisable by the RBI against the said Architect and to forbear or enforce any of the terms and
conditions relating to the said agreement and we shall not be relieved from our liability by reason of
any such variation, or extension being granted to the said Architect or for any forbearance, act of

omission on the part of the RBI or any indulgence by the RBI to the said Architect or by any such
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matter or thing whatsoever which under the law relating to sureties would, but for this provision,

have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the
Architect.

7. We, (indicate the name of the Bank) lastly undertake not to revoke this guarantee except with the

previous consent of the RBI in writing.

8. This guarantee shall be valid up to unless extended on demand by the RBI. Not with standing
anything mentioned above, our liability against this guarantee is restricted to Rs.........................
(Rupees ) and unless a claim in writing is lodged with us within six months of the date of expiry
or the extended date of expiry of this guarantee all our liabilities under this guarantee shall stand

discharged. Dated the .................... day of .....ccoeevininnns for ... (indicate the name of the Bank).
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ANNEXURE Il

FORMAT OF PROFESSIONAL INDEMNITY BOND FOR COMPREHENSIVE ARCHITECTURAL
CONSULTANCY

(On a stamp paper of Rs.200/- or on a stamp paper of adequate value)

This INDEMNITY BOND is executed at Raipur on this __ day of 202.. by

M/S..oiiiiii, having its registered office at

(hereinafter

called the “Indemnifier” which expression shall mean and include their successors, administrators,
executors, legal representatives and assigns) in favour of the Reserve Bank of India having its
Central office at Shahid Bhagat Singh Road, Fort, Mumbai — 400001 (hereinafter called the
‘Indemnified/ RBI/ Bank” which expression shall mean and include its successors, legal

representatives, administrators and assigns).

WHEREAS the ............ (name of the Indemnifier) as per the provisions of the contract between
the ............ (name of the Indemnifier) and RBI has/ have started/ shall commence the
Comprehensive Architectural Services work for the project of Renovation of Executive Area at
RBI Raipur, Sector 24, Nava Raipur in accordance with the requirements and scope specified in
the RFP.

AND WHEREAS the ............ (name of the Indemnifier) shall indemnify the RBI againstany damage,
expense, liability, loss or claim which the RBI might incur, sustain or be subject to arising from any
breach of the ............ (name of the Indemnifier) design responsibility (including architectural, and

MEP) till completion of service life of the project.

AND WHEREAS the indemnifier has agreed to furnish such indemnity to the Indemnified,;

NOW THIS BOND OF INDEMNITY WITNESSETH thatthe ............ (name of the Indemnifier) along
with the below mentioned two sureties hereby jointly and severally guarantee and agree at all times
to save and defend and keep harmless the Indemnified / RBI, their successors and assigns and
keep indemnified the RBI from and against all claims, demands, actions, proceedings, losses,
damages, judgements, costs, charges and expenses which may be brought against the RBI or
commenced against the RBI and which the RBI may have to incur, pay or suffer directly or indirectly

on account of or in connection with the following:-

(1) Any type of negligence or non-compliance of or deviation from rules and regulations or in
respect of the faulty design and specifications of the facility including all trades suggested by the
............ (name of the Indemnifier), at any stage during consultancy or thereafter. In such event, the

RBI shall not be held responsible.

(2) Any damage to the ............. due to faulty design, substandard technique(s) or any other

reasons whatsoever.
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(3) At any time during the period of consultancy, it is found that the design or execution is not carried
out in accordance with the plan and design approved by the RBI for

................ , or it is subsequently detected that any paper / document submitted by the
............ (name of the Indemnifier) is / are false or has not been issued by the concerned competent
authority, or execution is at variance with the guidelines and instructions issued thereof. In such
event, the RBI shall have the right to suspend the Comprehensive Architectural Services and direct
the ............ (name of the Indemnifier) to remedy the defects failing which money deposited with the
RBI shall be forfeited and legal action will be initiated by the RBI.

(4) Non-compliance/ non-adherence to the indemnification to RBI with regard to any damage,
expense, liability, loss or claim which the RBI might incur, sustain or be subject to arising from any
breach of the ............ (name of the Indemnifier) design responsibility (including architectural, and
MEP) till completion of service life of the project by the ............ (name of the Indemnifier) of the
requirements of the NBCI, relevant IS Codes, technical standards, laws, designs including structural
designs any inadequacy, insufficiency, impracticality or unsuitability in or of the Bank’s requirements
or any part thereof and failure to fulfill their responsibility in respect of the suitability, adequacy,
integrity, durability and practicality of the RBI’s proposal. In such event, the consultant shall take into
account, address or rectify such inadequacy, insufficiency, impracticality or unsuitability at the

............ (name of the Indemnifier) own cost.

IN WITNESS WHERE OF, this Bond of indemnity is executed on... at Raipur
in the presence of the following witnesses.

SIGNED AND DELIVERED

............ (name of the Indemnifier)

Witnesses:

1. Name and (full address)

2. Name and (full address)

Sureties

1. Name and (full address)

2. Name and (full address)

............ (name of the Indemnifier)
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ANNEXURE IV
FINANCIAL BID

Proforma for quoting the Rate

Name of the work

492101. (As detailed in Section llI)
including miscellaneous expenses towards

visits like travelling expense etc complete.

Name of firm
Sl. Item Quantity Unit Rates Amount
No. (in Rs.)
1 |Comprehensive architectural services for
the work of Renovation of Executive Area
at RBI Raipur, Sector 24, Nava Raipur- 1 OB

Total

The rates quoted by the Applicant shall be inclusive of GST
Signed for and on behalf of the Applicant

(Authorized Signatory of the firm)
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ANNEXURE V

LETTER OF SUBMISSION

To
General Manager (Officer-in-Charge)

Dear Sir,

Having examined the details given in RFP document for the above project, |/we hereby submit the

relevant information for considering my RFP.

1. I/We hereby certify that all the statements made and information supplied in the RFP and

accompanying statements are true and correct.

2. | /\We have made our own inquiries and | / We confirm that I/We do not rely only on the information
provided by RBI in submitting the RFP.

3. I/We have furnished all information and details necessary for RFP and have no further pertinent

information to supply.

4. |/We also authorize RBI or their authorized representatives to approach individuals, employers,

and firms to verify our competence and general reputation.

5. I/We submit the following certificates in support of our suitability, technical know-how and

capability for having successfully completed the following projects along with prescribed format:

6. I/We shall be jointly and severally liable to the Bank for all the Architect’'s/ Firm of Architects’

obligation and liabilities as per the contract.
7. Further, if I/We fail to commence work as specified in SCHEDULE ‘F’ under Clause
15.0 SCHEDULE

ANNEXURE VI, I/ We agree that Reserve Bank of India or its successors in office shall without

prejudice to any other right or remedy available in law, be at liberty to forfeit the said performance
bank guarantee absolutely. The said Performance Bank Guarantee shall be a guarantee to execute

all the works referred to in the tender document upon the terms and conditions contained therein.

8. Further, I/We agree that in case of forfeiture of Performance Bank Guarantee as aforesaid, I/We

shall be debarred from participation in the re-tendering process of the work.

9. I/We undertake and confirm that eligible similar work(s) has/have not been got executed through
another contractor on back-to-back basis. Further that, if such a violation comes to the notice of
Reserve Bank of India, then I/We shall be debarred from tendering in Reserve Bank of India in
future. Also, if such a violation comes to the notice of Reserve Bank of India before date of start of

work, the Employer shall be free to forfeit the entire amount of Performance Bank Guarantee.
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10. 1/We hereby declare that I/We shall treat the tender documents, drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived therefrom to any person other than a person to whom |/We am/are authorized
to communicate the same or use the information in any manner prejudicial to the safety of the

Reserve Bank of India.

11. Should this tender be accepted, I/We hereby agree to abide by and fulfil the terms and provisions
of the said Conditions of Contract annexed hereto so far as they may be applicable or in default

thereof to forfeit and pay to the Reserve Bank of India the amount mentioned in the said conditions.
12. Our bankers are (Name and full address) (i)

(ii)

The names of partners of our firm are: (i)

(ii)

Name of the partner of the firm authorized to sign

OR

Name of person having power of Attorney to sign the Contract (certified true copy of the Power of

Attorney in the prescribed format as per Annex 5 of this tender should be attached)

Yours faithfully,

Signature of Tenderer with seal

Signatures and addresses of witnesses

Signature Address (i)

(ii)

Signature of the Applicant Authorized Representative Enclosures:

Seal of applicant: Date of submission:
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ANNEXURE VI
FORMAT OF AGREEMENT

This agreement made on the ------------------- between the Reserve Bank of India, Raipur,

a Statutory body incorporated under the RBI Act 1934, having its Central Office at Shahid Bhagat
Singh Road, Fort, Mumbai — 400 001 (hereinafter called “the Bank”, which expression shall include

its successors and assignees) on the one part and M/s.

- e (hereinafter called “the Project Architect”, which expression shall include its
successors and assignees) on the other part

Whereas the Bank is desirous of engaging the said Architect as ‘the Project Architect for the
comprehensive architectural services including supervision for the work pertaining to
“Comprehensive architectural services for the work of Renovation of Executive Area at RBI Raipur,
Sector 24, Nava Raipur- 492101” (hereinafter called “the work”) and have issued a letter for

appointment to the Architect for the aforesaid work vide letter

(Annex-_ to this Agreement) and whereas

the Architect has agreed and accepted to work as Project Architect.

Now, therefore, this Agreement witnesses that the said Architect is hereby engaged as the Project

Architect for the said work on the following terms and conditions.

1.0 DEFINITIONS

1.1.1 Bank’s Engineer: The Bank may nominate from time to time (During the entire contract period)
its Engineer to act on Bank’s behalf under the Contract. The Bank shall also be entitled to change
its Engineer with intimation to the Architect during the currency of the contract agreement. The

Bank’s Engineer shall carry out the duties specified or implied in the Contract.

1.1.2 Applicant / Bidder / Consultant: shall mean the individual, proprietary firm, limited company
which includes its authorized representatives, and legal heirs, who are responding to the RFP. In
case of authorized representatives, authority letter must be uploaded and hard copy of the same

must be submitted.

1.1.3 Approved: shall mean approval granted by the Bank in writing or accepted by him for

incorporation in the works.

1.1.4 Project Architect: Means the individual, proprietary firm, limited company selected after

design competition and engaged by the Bank for the Comprehensive Architectural Services.

1.1.5 Bank: Means Reserve Bank of India, Raipur, having its Central Office at Shahid Bhagat
Singh Road, Fort, Mumbai — 400 001.

1.1.6 “Year” Means “Financial Year” until and unless stated otherwise.

1.1.7 Completion of the Comprehensive Architectural Services: The Comprehensive Architectural
services will be treated as completed on completion of scope of work including obtaining completion

and occupation certificate of the project as a whole, handing over all documents i.e, statutory
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approvals/ NOCs /Local body approved drawings / documents, as-built drawing of all trades in hard
and soft format (hard disk) by the Project Architect and taking over of the project from all executing

contractors by the Bank.

2.0 ABANDONMENT OF WORK

1.2.1 If the Project Architect abandons the work any reasons whatsoever of becomes
incapacitated from acting as Project Architect as aforesaid, the Bank may make full use of all or any
of the drawings prepared by the Project Architect and that the Project Architect shall be liable to pay
such damages as may be assessed by the Bank subject to a maximum of 10% (Ten percent) of the
total fee payable to the Project Architect under this agreement. The Bank may make full use of
all of any of the drawings prepared by the Project Architect and proceed from the stage from where

the Project Architect left the work.

1.2.2 If at any time after acceptance of offer of consultancy, the Bank decide to abandon or reduce
the scope of work for any reason whatsoever, the Bank shall give notice to the Project Architect in
writing to that effect and he shall act accordingly. The Project Architect has no claim to any payment
of compensation of otherwise whatsoever, the Project Architect shall be entitled to all such fee for
the services rendered and liable to refund the excess payment, if any made to him over and above

what is due in terms of this agreement.
3.0 DETERMINATION OR RESCISSION OF AGREEMENT

The Bank without any prejudice to its right against the Project Architect in respect of any delay by

notice in writing absolutely determines the agreement in any of the following cases:

. If the Project Architect being a firm/company shall pass a resolution or the court shall make any
order that the firm/company shall be wound up or a receiver or a manager on behalf of the creditor
shall be appointed or if circumstances shall arise which entitled the court or creditor to appoint a

receiver or a manager or which entitles the court to make up a winding order.

1. If the Project Architect is in breach of any terms of agreement.

(a) When the Project Architect has made himself liable for action under any of the cases aforesaid
the Bank shall have power.

(b) Upon such determination, full Performance Bank Guarantee and available Retention Money

Deposit shall be liable to be forfeited and shall be absolutely at the disposal of the Bank.

(c) The Project Architect, whose agreement is determined as above, shall not be allowed to

participate in the tendering for the balance work.

4.0 DISPUTE RESOLUTION

Should any dispute or difference of any kind whatsoever arise between the Bank and the Project
Architect, touching, in connection with, or arising out of the Contract, or subject matter thereof, or

the execution of Works, whether, during the progress of Works or after their completion and whether

before or after termination, abandonment or breach of Contract, except the accepted matters referred
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herein above or elsewhere in the agreement, it should, in the first place, be referred to the General
Manager (Officer-in-Charge), Reserve Bank of India, Raipur within 14 (Fourteen) days of such
occurrence. The General Manager (Officer-in-Charge), Reserve Bank of India, Raipur shall, within
a period of 14 (Fourteen) days after being requested in writing by the Project Architect to do so, give
written notice of his decision. The General Manager (Officer-in-Charge), Reserve bank of India,
Raipur while considering the matters of dispute referred to him, shall be competent to call for any
records, vouchers, information and enforce the attendance of the parties either in person or through
authorized representatives, to sort out or clarify any issue, resolve the differences and to assist him
to decide the matters referred to him. Subject to arbitration, as hereinafter provided, such decision
in respect of every matter so referred shall be final and binding upon the Bank and the Project
Architect and shall forthwith be given effect to by the Bank and by the Project Architect, who shall
proceed with the execution of Works with all due diligence irrespective of whether any of the parties
goes in or desires to go in for arbitration. If the General Manager (Officer-in-Charge), Reserve Bank
of India, Raipur has given written notice of his decision to the Bank’s Engineer and the Project
Architect and no intimation of reference of any claim to arbitration has been sent to him by the Project
Architect within a period of Fourteen days from receipt of such notice, the said decision of the General
Manager (Officer-in-Charge), Reserve Bank of India, Raipur shall remain final and binding upon the
Bank and the Project Architect and the same shall be deemed to have been accepted by them. The

Bank or the Project Architect shall not seek any arbitration thereafter.

If the General Manager (Officer-in-Charge), Reserve Bank of India, Raipur shall fail to give notice of
its decision, as aforesaid, within a period of 14 days after being requested or if the Project Architect
be dissatisfied with any such decision of the Bank, then the matter in dispute shall be referred to

arbitration as herein provided.

If any dispute, difference or question shall remain unacceptable to either of the parties at any time
within 14 days from the date of decision by the General Manager (Officer-in-Charge), Reserve bank
of India, Raipur as to the construction of this agreement or concerning anything herein contained or
arising out of this Agreement or as to the rights, liabilities and duties of the said parties and binding
the same shall be referred to the arbitration under the provisions of Arbitration and Conciliation Act
1996 or any statutory modification thereof and the decisions of the arbitrator / panel of arbitrators
shall be final and binding on both the parties. It is hereby provided that the Arbitrators so
appointed shall make his / their award within six months from the date of the Arbitrators entering

upon the references.

In case of any dispute regarding any extra item/ variation rate, the decision of General Manager
(Officer-in-Charge), Reserve Bank of India, Raipur shall be final and binding on the Project Architect
without being open for arbitration or dispute resolution.

Notwithstanding the reference to arbitration, the obligations of the Bank, and the Project Architect

shall not be altered by reasons of arbitration being conducted during the progress of Works. Neither
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party shall be entitled to suspend the work to which the dispute relates on account of arbitration and

payments to the Project Architect shall continue to be made in terms of the Contract.

5.0 RIGHTS & RESPONSIBILITY

1.5.1 The responsibilities about the efficiency and correctness of the proposal shall rest with the

Project Architect notwithstanding the fact that these were approved by the Bank.

1.5.2 All plans, designs and data collected for this project shall be the property of the Bank.
The Project Architect shall have no right to them in any way without the written consent of the Bank.
The entire information as furnished to the Project Architect as well as that gathered by the Project
Architect in the process of inspection shall be kept strictly confidential and not passed on to any
unauthorized person. The Project Architect shall also indemnify the Bank from and against all
claims and proceedings for or on account of infringement of any patent rights, etc. in respect of each
and every part of the work. Such indemnity shall be furnished to the Bank upon quotation and

before any payment is made.

6.0 TIME FOR COMPLETION AND COMPENSATION FOR DELAY

1.6.1 The time of completion of the consultancy is 4 months from 14 day of issue of letter of

engagement as Project Architect.

1.6.2 If the work remains un-commenced/or incomplete at any stage with reference to time
schedule, and reason for delay cannot be substantiated, compensation @ 0.25% of awarded
amount per week of delay to be computed on per day basis subject to maximum of ten percent of
agreed fee shall be levied on the Project Architect. The decision of the General Manager (Officer-
in-Charge), RBI, Raipur as to the period of delay on the part of the Project Architect and the quantum

of compensation for such delay shall be final and binding on the Project Architect.
7.0 FORECLOSURE OF AGREEMENT

If at any time after acceptance of bid, The Bank shall decide to the abandonment or reduction of
scope of Comprehensive Architectural Consultancy Services due to any reason whatsoever do not
require the whole or any part of the Consultancy works to be carried out, the Bank shall give notice
in writing to that effect to the Project Architect and the Project Architect shall act accordingly in the
matter. The Project Architect shall have no claim to any payment of compensation or otherwise
whatsoever in account of any profit or advantage which he might have derived for the execution of
work in full but which he did not derive inconsequence of the foreclosure of the whole or part of the
work. In such circumstances the Project Architect shall be paid at contract rates full amount for
Consultancy works carried out by him and accepted by the Bank, retention money deposit and the
Performance bank guarantee of the Project Architect shall be refunded, but no payment on account
of interest, loss of profit or damages etc. shall be payable at all and the employer shall be at liberty
to make full use of all or any of the drawings, designs or other documents prepared by the Project
Architect.

8.0 PROJECT ARCHITECT TO INDEMNIFY THE BANK AGAINST PATENT RIGHTS:
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The Project Architect shall fully indemnify and keep indemnified the Bank against any action, claim
or proceeding relating to infringement or use of any patent or design or any alleged patent or design
rights and shall pay any royalties which may be payable in respect of any article or part thereof
included in the contract. In the event of any claims made under or action brought against Bank in
respect of any such matters as aforesaid, the Project Architect shall be immediately notified thereof
and the Project Architect shall be at liberty, at his own expense, to settle any dispute or to conduct
any litigation that may arise there from, provided that the Project Architect shall not be liable to
indemnify the Bank if, the infringement of the patent or design or any alleged patent or design right

is the direct result of an order passed by the Bank in this behalf.

9.0 LEVY/TAXES PAYABLE BY PROJECT ARCHITECT:

(i) All taxes in respect of this contract shall be payable by the Project Architect. The Bank shall not
entertain any claim whatsoever in this respect. In respect of Goods & service tax (GST), the same
shall be paid by Project Architect to the concerned department. The rates quoted by the Project

Architect shall be inclusive of GST.

(i) If pursuant to or under any law, notification or order any royalty, cess or the like becomes payable
by the Bank and does not any time become payable by the Project Architect to the Central
Government, State Government, Local authorities in respect of any material used by the Project
Architect in the Consultancy works, then in such a case, it shall be lawful to the Bank and it will have
the right and be entitled to recover the amount paid in the circumstances as aforesaid from dues of

the Project Architect.
10.0 ADDITIONS AND ALTERATIONS

The Bank shall have the right to request in writing changes, additions, modifications in the scope of
work/consultancy of this document resulting in additional work in connection therewith and the
Project Architect shall comply with such request. If the Bank deviates substantially from the original
scheme which involves extra services, expenses and extra labour on the part of the Project Architect
for making changes and modifications or other documents rendering major part or the whole of his
work in fructuous, the Project Architect may then be compensated for such extra services and
expenses on quantum merit basis at mutually agreed rates and other terms and conditions, unless
such changes, alterations are due to Project Architect's own commission and/or discrepancies
including changes proposed by Project Architect. The decision of the Bank shall be final and binding
on whether the deviations and additions are substantial and required any compensation to be paid
to the Project Architect. However, for the minor modification or alteration which does not affect the

entire design, planning etc. no extra amount will be payable.

10.0 ANY OTHER PROOF CONSULTANT

The Bank, if so desires, may refer any other design like electrical / MEP etc. submitted by the Project

Architect to Proof Consultant of the respective trade / category of work and the Project Architect
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shall have to incorporate the suggestions/modifications suggested by such Proof Consultant through

Bank and resubmit the modified drawings to the Bank.

11.0 PROJECT ARCHITECT’'S SERVICES:
The Project Architect shall render the following services in connection with and regarding the work.
11.1 GENERAL

a. The Project Architect shall take Bank’s architect brief/instructions, plan, design, and complete
the Works in accordance with the Contract. When completed, the Works shall be fit for the purposes
for which the Works are intended as described and expressed in the Contract. The Works shall

include all the works which are necessary to satisfy the Bank's Requirements.

b. The Project Architect shall appoint Consultants for various ancillary works such as structural,
sanitary and water supply, electrical installations including lifts and other electronic
systems/installations landscaping and gardening, firefighting systems, HVAC, Green Building
Consultant etc., falling within the scope of their services, under intimation to Bank. The Project
Architect shall ensure and confirm that the designs are in line with established practices and latest
codes of practices. The RCC design furnished by the Project Architect will be proof checked by the
Bank through a third party proof consultant. Incorporating suggestions made by the proof
checking consultant for structural design or electrical or MEP designs, if needed. The Project
Architect shall assume full responsibility for structural design and other specialized services

including correctness of quantities and specifications provided in the tender.

C. The Project Architect shall exercise all reasonable skill, care, and diligence of duties to be
performed by them. They shall have to perform in an efficient, orderly and professional manner and

shall deploy necessary qualified and Skilled persons according to the requirement of the service.

d. Project Architect shall scrupulously follow the CVC Guidelines/ CTEO’s Instructions on all
their services to the Bank as it is binding on the Bank and provide clarifications for any query raised
by the CVC/ External Auditor.

e. The Project Architect shall furnish such information / data regarding their constitution/
business/Book of Accounts etc., as may be required by the Bank or in terms of any law or any

requirement thereof by Government/statutory authorities.

f. The Project Architect shall obtain revalidation of sanction for construction well within time

from Local Controlling/ Statutory Authority/Authorities, whenever required.

g. The Project Architect shall depute only qualified architects acceptable to the Bank (a
Graduate in Architecture) to represent him for interacting with the Officials of the Bank. The Project
Architect shall employ personnel who would be expected to be professional and courteous in their
speech and behaviour with the Bank’s officers/ staff/architect. In case of any complaint in this regard
made by the Bank, take such corrective action as may be necessary including substitution/change

of person or persons against whom such complaint may arise, to the satisfaction of the Bank.
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h. The consultancy services shall be provided through a Team Leader supported by
experienced professionals. The Project Architect will deploy adequate number of professionals and
other staff to deliver the requisite services as per time schedule. The Project Architect shall have to
submit an Organogram giving details of proposed team detailing the roles/work to be performed by

each personnel, their tentative duration, inter-relationships of each personnel etc.

i. The Project Architect shall have to co-ordinate with the Bank and attend meetings with the

Bank and when required including meeting with the contractors.

j- The Project Architect shall be associated till completion of the project and obtain completion
certificate from the concerned local body. All the service drawings shall be coordinated in group as
well as in layers by using BIM ReVIT-3D software to make them clash free at all points and execution

to proceed accordingly.

K. The Project Architect shall provide any other services not specifically enumerated above but
shall be required for performing above services as per the scope of work or services connected with
the works usually and normally rendered by the Architects and not referred to in any of the items

mentioned above without any extra payment.

l. The document issued as request for proposal for this work shall be part of agreement.

m. Any service rendered by the Project Architect that is not covered in this document shall be

charged extra at a mutually agreed fee prior to execution.

[Note: No extra-ordinary services are comprehended under this clause. As it is not feasible &
practicable to identify and mention/ describe the entire break down structure of each of the duties &
the activities/ sub-activities/ sub-sub-activities and so on under the scope of consultancy/ work,

hence this clause.]
12.0 TIME & EXTENSION FOR DELAY

If the Project Architect is unavoidably hindered in carrying out the designs/drawings on account of
delayed decision or approval by the Bank which is necessary to carry out further work, he shall be
allowed suitable extension of time by the Bank, whose decision shall be final and binding on the
consultant. No claim of the Project Architect shall lie against the Bank for such delayed

approvals/decisions by the Bank, except for grant of suitable extension of time.

13.0 RESPONSIBILITY OF ACCURACY OF PROJECT PROPOSAL

13.1 The Project Architect shall be responsible for accuracy of the data collected and the designs,
drawings and construction drawings prepared by him as a part of the project. He shall indemnify the
Bank through a Performance Bank Guarantee against any action arising out of such inaccuracies

in the work, which might surface at any time at a later date of implementation of the project.

The drawings prepared by the Project Architect should have proper layer management and should be
available to the Bank in Auto CAD format/ soft copy in which the flexibility to make any change exists.

These drawings shall be the property of the Bank.
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14. PAYMENT TERMS/ FEES

The Bank will pay the Architect/ Consultant fees for professional services enumerated above as
quoted by the Architect/ Consultant in the manner as indicated below:
I. One half of the fees for the work of Renovation of Executive Area at RBI Raipur, Sector 24, Nava

Raipur- 492101 payable after submission of final drawings, draft tender and specifications.

Il. The balance half of the fees for the work of Renovation of Executive Area at RBI Raipur, Sector
24, Nava Raipur- 492101after closing of accounts and submission by Architect/ Consultant of
completion documents comprising three sets of drawings and soft copies showing the final layout of
the system with complete set of installation duly certified by the Architect/ Consultant and obtaining

the required permission / approval from any statutory body, as required.

lll. Payment will be made after adjusting the payment made so as to ensure that the total payment
does not exceed the total fees due to the Architect/ Consultant. In case, it is found that the payment
made by the Bank under sub-clause (i) to (ii) above, have exceeded the total fees to be paid, then
the excess amount will have to be refunded by the Architect/ Consultant to the Bank. No claim in
respect of transportation/ travel charges for any additional visit for site meeting, conflict resolution

etc. shall be entertained by the Employer.

IV. Payment under sub clause (l) to (lI) above will be made after adjusting for the retention money

in accordance with clause 6.

15.0 ADDITIONAL TERMS AND CONDITIONS:

15.1 Performance Bank Guarantee: The Architect whose bid is accepted will be required to furnish
Performance Bank Guarantee of 5% (Three Percent) of the bid amount within the period specified
in Schedule F from the date of issue of letter of engagement. Performance Bank Guarantee shall be
refunded / released to the Project Architect without any interest after successful completion of the

project. This will be released on completion of scope of work awarded to the Project Architect.

15.2 Retention Money Deposit: The Architect whose bid is accepted shall permit the Bank at the
time of making any payment to him for work done under the contract to recover a sum at the rate of
5% of the gross amount of each running bill as Retention Money till the total recovery amounts to 5%
of the quoted value of the work. The Retention Money recovered shall be refunded / released to the
Project Architect without any interest after successful completion of the project, i.e. after release of

payment for achieving the last milestone.

15.3 The Project Architect would be required to prepare documents on the basis of appropriate
standards, criteria and specification. They would be required to liaise with all concerned agencies
and adhere to timelines set by the Bank. Implementation and progress of work should be prepared
through perspective sketches, and 3D computer models etc. renderings and design brief should be

described in words, diagrams and graphics.

15.4 That if the Project Architect abandons the work for any reason whatsoever, or becomes

incapacitated from acting as Project Architect as aforesaid, or in the event of the contract being
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determined or rescinded under provisions of any of the clauses / conditions of the agreement. the
Bank may make full use of all or any of the drawings/details prepared by the Project Architect and
that the Project Architect shall be liable to refund all the fees paid to him till then and in addition
the Performance Bank Guarantee shall stand forfeited in full and shall be absolutely of the disposal
of The Bank.

15.5 The Project Architect shall indemnify and keep indemnified the Bank against any inaccuracy in
the consultancy job provided by them and against any such claim/cost and expenditure paid by the
Bank in defending itself against such claims for which the Project Architect will give a professional

Indemnity Bond.

15.6 The copyright, ownership and property rights for all the data, drawings, reports and computer

software, etc. developed by the Project Architect under this agreement, shall vest with the Bank.

15.7 If at any time after the execution of the agreement and commencement of work, the Bank for
any reason whatsoever, does not require the whole or part of the scheme as specified in the
agreement to be performed by the Project Architect, the Bank shall give one month’s notice in writing
to this effect to the Project Architect, who shall thereupon have no claim to any payment or
compensation, whatsoever, on account of any profit or advantage which they might have derived as
a consequence of fulfilment of the agreement in full, but which they did not derive as a consequence
of the curtailment of work. The Project Architect shall be entitled to payment on a pro rata basis, for
work submitted by them upto the time of such notice, as decided by the Bank and the decision of the
Bank in the matter shall be final and binding. The Project Architect shall return the balance amount

to the Bank in case of any excess payment.

15.8 All the documents/drawings design, reports and any other details envisaged under this
agreement shall be supplied in eight copies to the Bank by the Project Architect. All drawings as
required for submission to all the local bodies and other authorities shall be submitted by the Project
Architect as per the requirement of local body. Eight copies of all final drawings shall be submitted
to the Bank by the Project Architect along with a softcopy in Hard Drive for reproducing it in A-1 or
large size. If there is any revision in any drawing / document for any reason, eight copies of
drawing/document shall be re-issued along with softcopy in Hard Drive without any extra charges.

All these drawings will become the property of the Bank.

The Bank may use these drawings in part or full in any other work without any notice to the Project

Architect and without any financial claim of the Project Architect.

The drawings cannot be issued to any other person, firm or authority or used by the Project Architect
for any other project. No copies of any drawings or documents shall be issued to anyone except the

Bank and/ or his authorized representative.

15.9 Preparation of Physical Model of project area (scale 1:2500 or as appropriate) based on
approved final master plan. The model shall be prepared using approved material e.g. wood, acrylic,
PVC. The materials scale and other related aspects for the model shall have to be approved by Bank

prior to the preparation of the model.
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16.0 AMENDMENT OF BID DOCUMENT:

16.1 At any time, prior to the date of submission of Bids, the Bank may, for any reason, whether at its
own initiative, or in response to clarifications requested by a prospective Applicant during the Pre-bid

meeting, modify bid documents by amendments.

16.2 The amendments will only be published on Bank’s website and these amendments shall be

binding on all the Applicants.

16.3 In order to give the Applicants a reasonable time to take the amendment into account in
preparing their bids, the Bank may, at its discretion extend the deadline for the submission of bids

suitably, notice regarding which will be posted on Bank’s website.
17.0 FINANCIAL BID:

The Applicants shall quote the total consultancy charges after studying the scope of consultancy.

17.1 The consultancy charges quoted shall be net. Nothing extra shall be paid on any account. The

rate shall be quoted in Rs. per Job including all taxes such as GST etc.

17.2 The interim and final payment will be made as per the schedule of payment on submission of

bill by Project Architect after deducting the applicable taxes as per prevailing Govt. Rules.

17.3 The Architect/Firm of Architects shall inform the list of key personnel to be engaged for the
work. After award, in case the Architect/Firm of Architects intends to change any of the key personnel
during the operation of contract, he shall obtain prior approval of The Bank. The key personnel to
be deployed in lieu of personnel to be replaced should be of equal caliber. The decision of the
Bank shall be binding on the Architect/Firm of Architects.

18. The Project Architect hereby agrees to commence the work soon after the issue of formal work
order and to complete the entire work in strict adherence with the time schedule of activities given
in the ANNEXURE | of the application of design competition subject nevertheless to the provisions
for extension of time.

19. Payments: All payments by the Bank under this Contract will be made only at Raipur.

20. Statutory Payments / fees / levies / Cess: The Statutory Payments/fees/levies/Cess shall be

paid by the Bank / reimbursed by the Bank on production of demand note / documentary evidence.

21.Taxes: The quoted rate / amount shall be inclusive of GST as on date of submission bid. Any
changes upward / downward in the rate of GST / taxes will be adjusted as per actuals based on
documentary evidence.

22 All disputes arising out of or in any way connected with this agreement shall be deemed to have

arisen at Raipur and only Courts in Raipur shall have jurisdiction to determine the same.

23.NON-DISCLOSURE CLAUSE

The Applicant/Project Architect shall not disclose directly or indirectly any information, materials and
of the Bank’s infrastructure/ system/equipment’s etc. which may come to the profession or knowledge

of the Applicant/Project Architect during the course of discharging its contractual obligations in
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connection with the agreement, to any third party and shall at all times hold the same in strictest
confidence. The Applicant/Project Architect shall treat the details of the contract as private and
confidential, except to the extent necessary to carry out the obligations under it or to comply with
applicable laws. The Applicant/Project Architect shall not publish, permit to be publish, or disclose
any particulars of the works in any trade or technical paper or elsewhere without the previous written
consent of the Employer. The Applicant/Project Architect shall indemnify the Employer for any loss
suffered by the Employer as a result of disclosure of any confidential information. Failure to observe
the above shall be treated as breach of contract on the part of the Applicant/Project Architect and

the Employer shall be entitled to claim damages and pursue legal remedies.

24. The Applicant/Project Architect shall take all appropriate actions with respect to its employees
to ensure that the obligations of non-disclosure of confidential information under this agreement are

fully satisfied.

25. The Applicant/Project Architect obligations with respect to non-disclosure and confidentiality will

survive the expiry or termination of this agreement for whatever reason.

26. PREVENTION OF SEXUAL HARASSMENT CLAUSE

26.1 The Applicant / Project Architect shall be solely responsible for full compliance with the
provisions of “the Sexual Harassment of women at workplace (Prevention, Prohibition and
Redressal) Act, 2013. In case of any complaint of sexual harassment against its employee within
the premises of the Bank, the complaint will be filed before the internal complaints committee
constituted by the Applicant/Project Architect or Local Complaints committee as the case may
be and the Applicant/Project Architect shall ensure appropriate action under the said Act in

respect of the Complaint.

26.2 Any complaint of sexual harassment from any aggrieved employee of the service provider
against any employee of the Bank or any employee of any other firm working in the Bank shall be

taken cognizance of by the Regional Complaints Committee constituted by the Bank.

27. The Applicant/Project Architect shall be responsible for any monetary compensation that may
need to be paid in case the incident involves the employees of the Applicant/Project Architect, for
instance any monetary relief to Bank’s employee or other firm’s employee, if sexual violence by

the employee of the Applicant/Project Architect is proved.

28. The Applicant/Project Architect shall be responsible for educating its employees about
prevention of sexual harassment at workplace and related issues.
29. The Applicant/Project Architect shall provide a complete and updated list of employees who

are deployed within the Bank’s premises.

30. PROFESSIONAL INDEMNITY BOND

The consultant shall, at the time of signing the contract, submit a signed Professional Indemnity
Bond covering the design (including architectural, structural and MEP) of the project of Renovoation

of Executive Area at RBI Raipur, Sector 24, Nava Raipur for a value equal to 100% of the
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Consultancy charges. This Bond shall be valid up to the service life of the project. A format of the
bond is provided at ANNEXURE llI

31. The Applicant/Project Architect shall comply to Office Memorandum issued by Department of
Expenditure, Ministry of Finance, Government of India — Rule 144(xi), General Financial Rules (GFR),
2017

31.1 COMPLIANCE TO RULE 144(xi) of GFR 2017 inserted vide Office Memorandum (OM) F. No.
6/18/2019-PPD dated July 23, 2020 issued by Public Procurement Division, Department of Expenditure,
Ministry of Finance, Government of India, the Public Procurement Orders issued in furtherance thereto,

and their subsequent revisions shall be mandatory.

31.2 In this regard, Applicant/Project Architect shall submit a copy of Undertaking / Declaration /
Certificate on their letter head duly sealed and signed by the authorized signatory in the format given at
ANNEXURE VII.

32. If the Undertaking / Declaration / Certificate submitted by the Applicant/Project Architect is found to
be false, his/her/its application / work order will be immediately terminated, and legal action in accordance
with law including forfeiting Performance Bank Guarantee / Retention Money Deposit may be initiated
and the Bank may also debar the Applicant/Project Architect from participating in the applications/tenders

invited by the Bank in future.
33. Notice Inviting Application (NIA), RFP document and all the addendum / corrigendum thereto shall be

the part of agreement.

34.That the several parts of this Contract have been read by the Project Architect and fully understood by
the Project Architect.

In witness, thereof, the parties hereto have subscribed their respective hands hereto and on a

duplicate hereof on the day and year hereinabove first mentioned.

Signed and delivered for and On behalf of M/s.

Shri.......... Managing Director Witness:

Signed and delivered for and on Behalf of Reserve Bank of India by

Its duly authorized office in the presence of
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ANNEXURE VI

COMPLIANCE TO RULE 144(xi) of GFR 2017

Proforma for Undertaking / Declaration / Certificate by the Applicant / Project Architect

regarding country sharing land border with India

To

The General Manager (Officer-in-Charge)

Estate Department Reserve Bank of India Sector 24 Atal Nagar, Raipur — 492101

Dear Sir,

FTWE oo (Name and address, including Country of

location of Applicant / Project Architect) have read and understood the contents of the Office
Memorandum (OM) F. No. 6/18/2019-PPD dated July 23, 2020 and its subsequent orders / revision
issued by Public Procurement Division, Department of Expenditure, Ministry of Finance,
Government of India regarding the restrictions on procurement from a bidder of a country which

shares a land border with India.
2. 1/ We certify that (Name of the Applicant / Project Architect)
i. is not from a country sharing land border with India, or
ii. is from a country sharing land border with India and has been registered with the
Competent Authority, the certificate of which is enclosed, or

iii. is from a country sharing land border with India where Government of India has

extended lines of credit, or

iv. is from a country sharing land border with India where Government of India is engaged

in development projects.

(Strikeout whichever of the above is not applicable).

3. 1 /We further certify that .............ccccoeeennel. (Name of Applicant / Project Architect) fulfils all
requirements in this regard and is eligible to be considered under the provision of the above referred

Office Memorandum and its subsequent orders / revision. I/We

also undertake that even in case of contracts where we are permitted by the Bank/RBI to sub- contract

- (Name of Applicant / Project Architect) will not sub-

contract any work to a contractor from country(ies) sharing land border with India, unless such

contractor fulfils all the requirements contained in the above referred office memorandum / order.

4. 1/We know and understand that, if this Undertaking / Declaration / Certificate submitted by us is
found to be false, the Bank shall be free to reject / terminate our application / tender / Work Order
and that the Bank shall also be free to initiate any legal action in accordance with law including
forfeiting of Performance Bank Guarantee / Retention Money Deposit and / or debarring us from

participating in applications / tenders invited by the Bank in future.
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Signature and name of the authorized signatory of the Applicant / Project Architect with Stamp
Date:

Place:
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