
 
Section-I 

 
Notice Inviting E-Tender (NIT) 

 
 

1.  Name of the Work: Civil Renovation Works, 3rd Floor, Office Building, RBI Kochi.   
Reserve Bank of India, Kochi, invites limited E-tender in two parts for captioned work. The 
estimated cost of the work is ₹49.20 Lakh and is to be completed within 3 months. 

 
2.   Eligibility Criteria: Bidders under category Civil works (Panel V) under amount for 

works from Rs. 25 Lakhs to Rs. 50 Lakhs empanelled with  RBI, Kochi, Keralam.   

3. The e-tender will be carried out by Central Public Procurement Portal (CPPP) 
https://etenders.gov.in/eprocure/app   as third party on behalf of RBI. Therefore, interested 
firms are required to register on the CPP portal to participate in the tendering process. The 
detail regarding the registration on CPPP and procedure of e tendering has been attached 
at Annexure II.  E-Tender shall be submitted online in two parts. Part I of the e-tender will 
contain the standard technical and commercial conditions for the proposed work and Part 
II of the e-tender will contain the price bid. All required annexures along with documentary 
proofs will also be uploaded along with Part I of the tender. This is an e-tender bid and the 
bidders are not required to be present for opening  

 

4. The Bank is under no obligation to accept the lowest bid and reserves the right to accept 
any tender either in whole or in part. The Bank reserves the right to reject any or all tenders 
at its sole discretion, without providing any reason therefor.  

 
5. The Bank reserves the right to issue addendum / corrigendum/ minutes/ pre-bid meeting, 

which shall be published solely on the official website of RBI and CPPP. Such updates 
shall form an integral part of the tender document, and no separate notification will be sent 
to the individual bidders. It is the sole responsibility of the bidder to monitor these portals 
for any amendment/s. 
 

6.    The schedule for the tender (SOT) is as follows:  

 
i.  E-Tender No. 2026_ RBI_295451 

ii. Mode of Tender e-Procurement System  
(Online Part I – Techno-Commercial Bid and Part II 
- Price Bid through CPP Portal 
https://etenders.gov.in/eprocure/app 

iii.  Estimated Cost Rs. 49.20 lakhs 
iv.  Time period for completion of 

the work 
3 Months 

v.  Earnest Money Deposit (Only 
through NEFT/Demand 
Draft/Bank Guarantee)  

₹98,400/- 
 
a) NEFT / RTGS 
 
Beneficiary Name: Kochi Estate 
IFSC:  RBIS0KCPA01 ('0'is Zero at both 
places) 

  Account No: 186003001 

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app


Or 
 
b) Bank Guarantee: 
In favour of Reserve Bank of India to be delivered 
in physical form at Reserve Bank of India, Estate 
Department, Kochi, Keralam-682018 
 
 

vi.  Date of availability of E-Tender 
Document for download on CPP 
portal /RBI website  

23.10.2026 from 05:00 PM onwards 

vii.  Starting date of e-tender for 
submission of Part I (Techno-
Commercial Bid) and Part II 
(Price Bid) at  

23.10.2026 from 05:00 PM onwards 

viii.  Date and time of pre-bid 
meeting 

27.10.2026   at 11:00 AM 
Venue: Conference room, 3rd Floor, RBI, 
Kochi 

ix.  Date of Publishing minutes of 
pre-bid meeting on RBI 
website/CPPP 

27.10.2026   at 5:00 PM 
 

x.  Last date and time of 
submission of EMD 

30.10.2026   till 02:00 PM   
(must be reflected in our account) 

xi.  Last Date and time of 
submission of Tender  

30.10.2026   till 03:00 PM   
 

xii.  a. Date and Time of opening of   
Part I (Techno-Commercial 
Bid)  
b. Date of opening of Part II 
(Price Bid) 

30.10.2026   on 03:00 PM   
 
 
Part II of the tender will be opened only for 
those bidders who are found eligible upon 
scrutiny of the Part I submissions. The eligible 
bidders will be informed separately through 
email 

xiii.  Name of officers regarding any 
clarification on this tender  
/forwarding the detail of EMD  
etc. 

 
Email: estatekochi@rbi.org.in  
Mobile Number: 9867720817 & 9495694341 
Name: Rishu Virendra Kumar Singh & 
Azharudeen M 
Email: rishuvsingh@rbi.org.in & 
azharudeenm@rbi.org.in 
 

    

  
General Manager (O-i-C) 

Reserve Bank of India 
Kochi- 682018 

 

mailto:estatekochi@rbi.org.in
mailto:rishuvsingh@rbi.org.in
mailto:azharudeenm@rbi.org.in
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Reserve Bank of India 
Estate Department  

Kochi 

 
 

E-Tender/bid for 
 

 Civil Renovation Works at 3RD FLOOR, Office Building, RBI KOCHI  

 
 
 

Part – I 
 

(Techno commercial bid) 
 

 
 
  

  
 
 
 
 
 
 
 
 

  
General Manager (Officer-in-Charge) 

Reserve Bank of India 
Kochi- 682018 
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Section-I 
 

Notice Inviting E-Tender (NIT) 
 
 

1.  Name of the Work: Civil Renovation Works, 3rd  Floor, Office Building, RBI Kochi.   
Reserve Bank of India, Kochi , invites limited E-tender in two parts for captioned work.  
The estimated cost of the work is ₹ 49.20 Lakh  and is to be completed within 3 months. 

 
2.   Eligibility Criteria: Bidders under category Civil works (Panel V) under amount  for 

works from Rs. 25 Lakhs to Rs. 50 Lakhs empanelled with  RBI ,Kochi, Keralam.   

3. The e-tender will be carried out by Central Public Procurement Portal (CPPP) 
https://etenders.gov.in/eprocure/app    as third party on behalf of RBI. Therefore, interested 
firms are required to register on the CPP portal to participate in the tendering process. The 
detail regarding the registration on CPPP and procedure of e tendering has been attached 
at Annexure II.  E-Tender shall be submitted online in two parts. Part I of the e-tender will 
contain the standard technical and commercial conditions for the proposed work and Part 
II of the e-tender will contain the price bid. All required annexures along with documentary 
proofs will also be uploaded along with Part I of the tender. This is an e-tender bid and the 
bidders are not required to be present for opening  

 

4. The Bank is under no obligation to accept the lowest bid and reserves the right to accept 
any tender either in whole or in part. The Bank reserves the right to reject any or all tenders 
at its sole discretion, without providing any reason therefor.  

 
5. The Bank reserves the right to issue addendum / corrigendum/ minutes/ pre-bid meeting, 

which shall be published solely on the official website of RBI and CPPP. Such updates 
shall form an integral part of the tender document, and no separate notification will be sent 
to the individual bidders. It is the sole responsibility of the bidder to monitor these portals 
for any amendment/s. 
 

6.    The schedule for the tender (SOT) is as follows:  

 
i.  E-Tender No. 2026_ RBI_295451 

ii. Mode of Tender 

e-Procurement System  
(Online Part I – Techno-Commercial Bid and Part II 
- Price Bid through CPP Portal 
https://etenders.gov.in/eprocure/app 

iii.  Estimated Cost Rs. 49.20 lakhs 

iv.  
Time period for completion of 
the work 3 Months 

v.  
Earnest Money Deposit (Only 
through NEFT/Demand 
Draft/Bank Guarantee)  

₹ 98,400/- 
 
a) NEFT / RTGS 
 
Beneficiary Name: Kochi Estate 
IFSC:  RBIS0KCPA01 ('0'is Zero at both 

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
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places) 
  Account No: 186003001 
Or 
 
b) Bank Guarantee: 
In favour of Reserve Bank of India to be delivered 
in physical form at Reserve Bank of India, Estate 
Department, Kochi, Keralam-682018 
 
 

vi.  
Date of availability of E-Tender 
Document for download on CPP 
portal /RBI website  

23.10.2026  from 05:00 PM onwards 

vii.  

Starting date of e-tender for 
submission of Part I (Techno-
Commercial Bid) and Part II 
(Price Bid) at  

23.10.2026  from 05:00 PM onwards 

viii.  Date and time of pre-bid 
meeting 

27.10.2026   at 11:00 AM 
Venue: Conference room, 3rd Floor, RBI, 
Kochi 

ix.  Date of Publishing minutes of 
pre-bid meeting on RBI 
website/CPPP 

27.10.2026   at 5:00 PM 
 

x.  Last date and time of 
submission of EMD 

30.10.2026   till 02:00PM   
(must be reflected in our account) 

xi.  Last Date and time of 
submission of Tender  

30.10.2026   till 03:00PM   
 

xii.  a. Date and Time of opening of   
Part I (Techno-Commercial 
Bid)  
b. Date of opening of Part II 
(Price Bid) 

30.10.2026   on 03:00PM   
 
 
Part II of the tender will be opened only for 
those bidders who are found eligible upon 
scrutiny of the Part I submissions. The eligible 
bidders will be informed separately through 
email 

xiii.  Name of officers regarding any 
clarification on this tender  
/forwarding the detail of EMD  
etc. 

 
Email: estatekochi@rbi.org.in 
Mobile Number: 9867720817 & 9495694341 
Name: Rishu Virendra Kumar Singh & 
Azharudeen M 
Email: rishuvsingh@rbi.org.in & 
azharudeenm@rbi.org.in 
 

    

  
General Manager (O-i-C) 

Reserve Bank of India 
Kochi- 682018 

mailto:estatekochi@rbi.org.in
mailto:rishuvsingh@rbi.org.in
mailto:azharudeenm@rbi.org.in
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Section II 
Form of Tender 

                                                                                                         
                                                         

General Manager (O-i-C)  
Reserve Bank of India  
Kochi 682018 
 
Madam/ Sir, 
 

Having examined the drawings, specifications, designs and Bill of Quantities  relating  
to the works specified  in  the  Memorandum hereinafter  set out and having visited and 
examined the site  of the  works specified in the said Memorandum and  having  acquired the  
requisite  information relating thereto  as  affecting  the Tender,  I/we hereby offer to execute 
the works specified in  the said memorandum within  the time specified in the said 
memorandum at the rates mentioned in the attached Bill of Quantities and in  accordance in 
all respects with the specifications,  designs, drawings and instructions in writing referred to in 
the General Instructions to Bidders, Articles of Agreement, special condition of contract, 
general condition of contract hereinbefore referred to, specifications, data sheet and Bill of 
Quantities and with  such  materials  as  are provided  for,  by and in all other respects in  
accordance  with such conditions so far as they may be applicable. 

MEMORANDUM 
i. 

 

 Name of works Civil Renovation Works, 3RD FLOOR, 
Office Building, RBI KOCHI 

ii. 

 

 Estimated cost  Rs. 49.20 lakhs 

iii. 

 

 Payment Terms As per clause 3 of Section V Part I of 
tender 

iv. 

 

 Earnest Money Deposit ₹ 98,400/- 

v. 

 

 Performance Bank Guarantee As per clause 2 of Section V Part I of 
tender 

vi. 

 

 Time of completion As per clause 1 of Section V Part I of 
tender 

vii. 

 

 Amount to be deducted from 
each bill 

@ 5% is to be recovered from each on-
account bill till the total recovery 
amounts to 5% of the contract value as 
stipulated in the tender document or 
submit BG of @ 5% of contract value. 

 
2. We also agree that our tender will remain valid for acceptance by the Bank for 90 days 

from the date of opening of Part I of the tender and this period of validity can be extended 
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for such period as may be mutually agreed between the Bank and us in writing. We also 

agree to keep the Bank Guarantee towards earnest money deposit (EMD) valid during 

the entire period of validity of tender and the extended period, if any, as per enclosed 

proforma (Annexure VII). 
3.    Should our tender be accepted, we hereby agree to abide by and fulfil all the terms and 

conditions of the contract. In the event of any default on our part, we acknowledge the 

Bank's right to forfeit our Earnest Money Deposit [EMD] and agree to pay the Bank or its 

successors, or assignees or nominees, any such sums of money as are stipulated in the 

said conditions. 

4.     Should our Tender be accepted, we hereby agree to abide by and fulfil all the terms and 

conditions of the Tender. In the event of any default thereof, we acknowledge the Bank's 

right to forfeit our EMD and agree to pay to the Bank or its successors, or assignees or 

nominees such sums of money as are stipulated in the conditions contained in the tender 

together with the written acceptance of the Contract.   

5.    We acknowledge that you reserve the right to accept or reject any or all the tenders, either 

in whole or in part, without assigning any reason thereof. If we fail to execute the Contract 

when called upon to do so, we hereby agree that EMD deposited shall be forfeited by the 

Reserve Bank of India. 

6.    We hereby declare that we shall treat the tender documents and other records connected 

with the work as secret/confidential documents. We undertake not to communicate any 

information/derived therefrom to any person other than a person to whom I/We am/are 

authorized to communicate the same nor shall we use the information in any manner that 

could be prejudicial to the safety, security or interests of the Reserve Bank of India. 

Dated this …………..day of …………….. 2026. 

For and on behalf of M/s ……………………….. 

_____________________________________ 
(Signature of authorized signatory with seal) 

 
Name       

Designation                   _________________________________________    

Place    

 Date _________________________________________ 

(Certified true copy of Board Resolution or mandate or Power of Attorney of the above 
signatory as authorized signatory should be enclosed as per format Annexure I.) 

 



Civil Renovation Works, 3RD Floor, Office Building, RBI Kochi 

     7 of 85 
2026_ RBI_295451 

 

Section III 
General Instructions to the Bidders 

 
1.   This is e-tender enquiry in two parts i.e. Part I  (Techno Commercial)  & Part II (Price bid). 

Only those bidders who are qualified for the work as per pre-qualification/eligibility criteria 
stipulated in the tender are eligible to participate in this tender in following category: 

                    
                       a)  Civil works (Panel V- empanelment category- Rs.25 to Rs. 50 Lakhs) 
 
2. Brief Scope of work: A brief scope of the work is as below  
 

Reserve Bank of India, Kochi plans to renovate the third floor of Office Building in 
accordance with the specifications as per the BOQ. This tender shall include following 
works to be undertaken by the contractor 

a) Screed concreting using CC 1:2:4 

b) PVC pipe truncking and provision of floor junction box in Stainless Steel   

c) Flooring and skirting using Vitrified tiles 

d) Repair plaster on Brick/RCC walls 

e) Rendering Paint finish  

f) Panelling and partition works    

 
      
3. E-Tender on CPPP: The procedure for e -tendering has been detailed at Annexure II. The 

details of firms required to be furnish in format specified at Annexure III. The estimate cost 
of the work with completion period has been mentioned in section I.  

 
 
4. Tendering Process: 

 a. The tenders for the above work in two parts i.e., Part I containing commercial-technical 
bid of captioned tender, and the terms and conditions (Rates and amounts of items shall 
not appear anywhere in this part) and Part II containing only rates need to be uploaded 
at CPP portal as per NIT.  

b. Part I of the tender will be opened at the date and time mentioned in the NIT.  
c. Part II of the eligible bidders will be opened on a subsequent date under intimation to all 

the bidders. The detail evaluation criteria is mentioned at Section III (A) 
 
Note : All the information/Annexures called for, shall be complete in all respects and to be 
uploaded in CPP portal with supporting documents. Information furnished on sheets other 
than those supplied may not be considered. However, the bidders can upload only the 
relevant catalogues/leaflets/brochures of the manufacturers of the equipment offered. 

 
5. Earnest Deposit Money (EMD) : Intending bidders shall pay an Earnest money a sum of 

mentioned at section-I NIT by way of NEFT to the Bank  or. alternatively the bidder may 
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also furnish an irrevocable Bank Guarantee/eBG (electronic BG)from any scheduled 
commercial bank for an equivalent amount towards EMD in the proforma enclosed 
(Annexure – VII). The Bank Guarantee submitted towards EMD shall remain valid minimum 
up to 90 days (matching the tender validity period at Clause 8 of Section III) from the last 
date of submission of tenders. The proof of NEFT/Bank Guarantee details should be 
uploaded along with technical bid /   Part I and also to be sent by email as mentioned in 
NIT.  No interest shall be paid on EMD. A tender, which is not accompanied by EMD in the 
form as mentioned above, shall be treated as non-responsive, and will be summarily 
rejected by the Bank.  

 
i. The EMD of the unsuccessful bidders shall be returned after award of work to the 

successful bidder. The EMD of the successful bidder shall be returned after 
submission of requisite Bank Guarantee towards security deposit (Refer clause 2 of 
section V) for completion period extended up to defect liability period. 

ii. EMD shall be forfeited if the Bidder:   
a. makes misleading or false representations in the forms, statements and 

attachments submitted, has suppressed any material information, details of 
any legal proceedings pending in the court which might otherwise have 
created any impact on the eligibility criteria; or  

b. withdraws his Bid during the period of Bid validity; or does not sign the 
contract after award of Contract.   

c. has been blacklisted by any Government agency and the blacklisting is in 
force as on date of notice inviting the tender. 

d. withdraws bid after opening of the price bid. 
e. fails to commence the work awarded within the prescribed time limit. 
f. fails to sign article of agreement within 14 days after issue of work order. 

 
6. Pre-bid Meeting: A pre-tender briefing meeting of the bidders will be held on date and 

place as per NIT, to clarify any point / doubt raised by them in respect of the tender. No 
separate communication will be sent for this meeting. Non-attendance at the pre-Bid 
meeting will not be a cause for disqualification of a bidder. 

 
i. All communications regarding points requiring clarifications shall be given in 

writing/email to the address mentioned in NIT by the eligible bidders one day before 
said meeting. 

ii. Bidders are encouraged to attend the pre-bid meeting to seek clarification on any 
issue related to the tender from the Bank. No request for change in date of pre-bid 
meeting will be entertained thereafter. If a firm don’t attend pre bid meeting, no 
clarification in future will be entertained and Minutes of Pre Bid meeting will be 
binding on them. 

iii. Inclusion/submission of any deviations in the tender conditions in Part I of the 
tender after pre-bid meeting may be liable for rejection.  

iv. The minutes of pre-bid meeting and corrigendum/modification/addendums issued 
regarding bidding process   if any, will be hosted in the Bank’s website and CPPP 
only and shall not be published in any Newspaper 

 
7. Deviations: The Bank discourages the stipulation of any addition conditions by the bidder. 

However, if the intending bidders feels that any of the terms and conditions of the tender 
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documents (Techno- commercial) are not acceptable to them or they feel that additional 
terms and conditions are required to be incorporated, they may indicate these conditions 
or additional or amended conditions uploaded in the format as per Annexure VIII.  The 
submitted deviations will be examined and after discussions with all the bidders, the 
conditions that are accepted to the Bank will be intimated to the bidders. If accepted 
condition affect the price than all the bidders will be advised to quote a percentage above 
or below their tendered amount already submitted in part II. The quoting of such as a 
percentage above or below their tendered amount shall have a definite bearing on the 
condition/s the bidders have to withdraw or additional benefit liable to be received as per 
the condition accepted by the Bank.  The letter containing the bidder’s quoting percentage 
above or below their quoted tendered amount should be submitted in sealed cover on or 
before date fixed to department subsequently and advised to the bidders. This letter 
together with already submitted tendered rate shall be called Part II, will be opened in 
presence of the representatives of firms on the due date advised. All other terms and 
conditions on which there are no observations by the intending bidders shall be constructed 
as acceptable to the bidder. 

 
8. Validity: Tenders shall remain open to acceptance by the Bank for a period of 90 days 

from the date of opening Part I of the Tender. This period may be extended by mutual 
agreement in writing and the bidder shall not cancel or withdraw the tender during this 
period.  

 
9. Language: The Tender form shall be filled in English or in Hindi. In the event of any 

discrepancy or ambiguity between the English and Hindi version of the documents, the 
English version shall prevail in matters of interpretation. 

 
10. Rates in price-bid (Part II): All the payment will be made in INR 
 

i. The rates shall be quoted for complete work, i.e. shall include charges for all 
taxes, scaffoldings, consumable, labor, transport, insurance, storage, workmen 
compensation & third party liability policies, etc., at the specified site till the work is 
finally handed over to the Bank. No concessional form for any taxes, duties and levies 
will be issued by the Bank. Equipment, if required to be imported shall be arranged to 
be imported against the bidders own import license.  

ii. The rates inclusive of insurance cover as mentioned in the special conditions of the 
contract.  

 
11. Successful bidder: as per evaluation criteria mentioned at section III(A).  
 
12. Article of Agreement : On receipt  of  formal intimation/ letter of Award/work order  of the  

acceptance of his/their tender from the  Bank, the successful bidder shall be contractually 
bound to sign/execute an Article of Agreement (as per format Annexure IX) within 14 
days from the date of issue of work order. The agreement should be executed on a non-
judicial stamp paper of required value as per applicable stamp act and the cost for the 
same shall be borne entirely by the bidder. 

 
If the successful bidder fails to sign and execute the formal Article of Agreement within 14 
days from the date of issuance of the work order/Letter of Award, such failure shall 



Civil Renovation Works, 3RD Floor, Office Building, RBI Kochi 

     10 of 85 
2026_ RBI_295451 

constitute a breach of the tender conditions. In such an event, the Bank reserves the 
absolute right to: 

i. Cancel the award of the contract. 
ii. Forfeit the Earnest Money Deposit (EMD) absolutely, without any notice or 

financial liability to the bidder. 
iii. Blacklist or debar the bidder from participating in future tenders of the Bank for a 

specified period. 
 
13. Site condition: The work has to be carried out in an occupied office Building which may 

restrict the availability of work fronts during working hours. The bidders are therefore 
advised to plan for execution of work beyond Bank’s normal working hours and full day 
working on hours during the Saturdays/Sundays/Bank’s holidays subject to availability of 
site. The above aspect may be kept in mind while submitting the tenders. 

 
i. It is essential that the Bidder gives special attention and priority to all matters 

concerning safety, protection from dust and loose materials, reduction of noise levels, 
protection from water and air infiltration into Building, and maintenance of neat and 
orderly conditions in and around work areas inside and outside of Building.  Packaging, 
scrap materials and demolition debris shall be promptly removed from the Building and 
site on a daily basis. 

ii. If the contract includes works, which will be disruptive during normal business 
operations, or would be dangerous to Building occupants, said works shall be 
performed during hours as the Bank dictates.  The Bidder shall perform such work 
during The Bank dictated hours and shall include all costs in its tender. 
 

14. Debarment/court case: 
 
i. If the bidder has been convicted of an offence— (a) under the Prevention of Corruption 

Act, 1988; or (b) the Indian Penal Code or any other law for the time being in force, for 
causing any loss of life or property or causing a threat to public health as part of 
execution of a public procurement contract. In this regard, Bidder shall submit a copy 
of Undertaking / Declaration / Certificate on their letter head duly sealed and signed by 
the authorized signatory in the format given in Annexure XIII 

ii. The bidder shall submit declaration of debarment by any public institution in the format 
as given in Annexure XIV.  

 
15. Conformity to the rules on  Contractor from Countries sharing Land Border with 

India(Not applicable to this tender): The instruction / rules issued by Public Procurement 
Division, Department of Expenditure, Ministry of Finance, Government of India, vide Office 
Memorandum (OM) F. No. 6/18/2019-PPD dated July 23, 2020, in respect of s from bidder 
countries sharing land border with India and subsequent revisions and Public Procurement 
Orders issued in furtherance thereto shall be mandatory. In this regard,  bidder shall submit 
a copy of Undertaking / Declaration / Certificate on their letter head duly sealed and signed 
by the authorized signatory in the format given in Annexure XIII. 

 
------------------------------------------------------------x-------------------------------------------------------- 
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Section III (A) Evaluation Criteria  
 

Evaluation of tenders: L1 Basis 

1. Tenders will be evaluated based on the eligibility criteria mentioned in Section III (A) after opening 

the first e-cover i.e., Part I (Techno-Commercial Bid), of only those bidders who have submitted the 

EMD on or before the due date. The proof of the submission of EMD should be uploaded in the first 

e-cover. 

2. The bidders must submit all the requisite documents prescribed in the tender document in the first 

e-cover i.e., Part I (Techno-Commercial Bid). Only those tenders, which meet the eligibility 

requirements, shall be processed further. The correctness /legality and adequacy of information and 

supporting documents furnished will be verified /examined by the Bank. If any documents are missing 

or found fabricated in the uploaded tender, the Bank shall have the right to request the missing 

documents/certificates and independently verify these certificates. Bidders must also ensure that all 

uploaded files are readable and uncorrupted. If any uploaded document is unreadable, corrupted, or 

otherwise inaccessible to the Bank, the Bank shall bear no liability or responsibility, and reserves the 

right to reject the bidder’s candidature without further consideration. 

3. Price bids submitted by bidders who do not meet the technical eligibility criteria will not be opened. 

Notification of their disqualification will be communicated to them. 

4. The second e-cover i.e., Part II (price bid) of all the bidders who qualified in Part I (Techno-

Commercial bid) will be opened for financial evaluation.  

5. The bidder with the lowest price (L1)  shall be considered for the Award of Contract and called 

successful bidder. In case the lowest tendered amount of two or more bidders is the same, then such 

lowest bidders may be asked to submit a revised offer quoting discount on their already quoted 

tendered amount in a sealed envelope. Further, if any such lowest bidder does not revise his/her bid 

on lower side, his/her original bid shall remain valid for further processing. The lowest tender shall be 

decided on the basis of revised offer. If the revised tendered amount of two or more bidders received 

in the revised offers is again found to be equal, then the RBI shall decide future course of action which 

shall be final and binding on all the bidders.  
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Section IV  
General Conditions of Contract  

 
Interpretation Clause 

 
In construing these Conditions, the Scope of work, Specifications, Bill of Quantities and Contract 
Agreement, the following words shall have the meanings herein assigned to them except where the 
subject or context otherwise required. 

 
 

i. (
b
) 

“RBI” Shall mean Reserve Bank of India, having its Central Office at 
Shahid Bhagat Singh Road, Mumbai– 400001 and having its 
Regional Offices at various places. 

ii. (
b
) 

“Bank” Shall mean The Reserve Bank of India and shall include its assigns 
and successors. 
 

iii. (
c
) 

“Tender document” Shall mean document named as such issued by the Bank to the 
Contractors inviting Bids for the Project. 

iv.  “Bidder” who submits the bids/tenders. It may be partnership firm, individual 
firm and a company.  Legal representatives of a deceased partner. 

v. (
d
) 

“Contractor “ Contractor is the successful contractor who has been officially 
awarded to execute the work. It may be partnership firm, individual 
firm and a company.  Legal representatives of a deceased partner. 

vi. (
e
) 

“Site” Shall mean the site of the contract works including any Building 
and erections thereon and any other land (inclusively) as aforesaid 
allotted by the Bank for the Contractor’s work. 
 

vii. (
f
) 

“Contract” Shall mean and include the all sections of the tender document, 
corresponding letters, work order, Articles of Agreement, CAMC 
agreement and minutes of pre-bid etc. attached hereto and duly 
signed. 
 

viii. (
g
) 

“Notice in writing” Or written notice shall mean a notice in written, typed or printed 
characters sent (unless delivered personally or otherwise proved 
to have been received) by registered post to the last known private 
or business address to have been received when in the ordinary 
course of post it would have been delivered. The communication 
delivered by any accepted electronic means shall also be deemed 
to be written notice. 
 

ix. (
h
) 

“Act of Insolvency” Shall mean any Act of Insolvency as defined by the Insolvency 
and Bankruptcy Code (IBC), 2016 or any Act amending such 
original. 
 

x. (
i
) 

“Net Prices” The price of item mentioned in part II of the tender at CPPP. 
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xi.  “Market Rate” shall be the rate as decided by the The Bank on the basis of the 
cost of materials and labour at the site where the work is to be 
executed plus the percentage mentioned in clause 19(e) to cover 
all overheads and profits. 

xii. (
j
) 

“The works” Shall mean name of the tender mentioned in the NIT. 
 

xiii. (
k
) 

Day/Month/Year Shall mean Calendar day/month/year 

xiv. (
l
) 

Working Day  Shall mean The days when Bank’s office is working i.e. Days 
excluding Public holidays, Saturdays and Sundays 

xv.  Engineer-in-
charge/Bank’s 
Engineer/Bank’s 
representative 

Means the Officer employed and paid by the Bank and acting 
under the orders of the Bank who shall supervise and be in-charge 
of the work. All works to be executed under the contract shall be 
executed under the direction and subject to the approval of the 
Bank’s representative in all respects.   

xvi.  Manufacturer  refers to a person or firm who is the producer and furnisher of the 
material or designer and fabricator of equipment  

xvii.  Contractor’s Works 
or Manufacturer’s 
Works  

Shall mean and include the land and other places which are used 
by the CONTRACTOR/FABRICATOR or SUB- 
CONTRACTOR/SUB-FABRICATOR for the manufacture of 
“Equipment” or performing the “Works”. 

xviii.  Contract Price or 
Contract 

Amount shall mean the total amount as calculated from quoted unit 
rates by the successful contractor and quantities mentioned in the 
Bill of Quantities (Price Bid) and as accepted by the Bank and 
indicated in the letter of award of work. 

xix.  Contract Period Shall mean the period specified in the tender document for 
execution of the contract/ completion of the work, including any 
authorized extended period by the Bank  

xx.  Contract Agreement Shall mean the agreement signed between the Contractor and the 
Bank for the execution of the Project. 

 
2. Scope of Contract 
 The Contractor shall carry out and complete the said work in every respect in accordance with 

this Contract and with the directions of and to the satisfaction of the Bank. The Bank may in 
his absolute discretion and from time to time issue further drawings and/or written instructions, 
details, directions and explanations, which are hereafter collectively referred to as ”Bank’s 
Instructions” in regard to : 

 
i. The variation or modification of the design, quality or quantity of works or the 

addition or omission or substitution of any work. 
ii. Any discrepancy in the Drawings or between the Bill of Quantities and/or Drawings 

and/or Specifications. 
iii. The removal from the site of any materials brought thereon by the Contractor and 

the substitution of any other material therefor. 
iv. The removal and/or re-execution of any works executed by the Contractor. 



Civil Renovation Works, 3RD Floor, Office Building, RBI Kochi 

     14 of 85 
2026_ RBI_295451 

v. The dismissal from the works of any persons employed by the Contractor thereupon. 
vi. The opening up for inspection of any work covered up. 
vii. The amending and making good of any defects under Clause 21 hereof. 

 
The Contractor shall forthwith comply with and duly execute any work comprised in such 
Bank’s instructions. Verbal instructions, directions and explanations given to the Contractor or 
his representatives upon the works by the Bank shall, if involving a variation, must be confirmed 
in writing by the Contractor within seven days, and if not dissented from in writing within a 
further seven days by the Bank, such shall be deemed to be Bank’s instructions within the 
scope of the Contract. Where the context so requires, words imparting the singular only also 
include the plural and vice versa. Any reference to masculine gender shall whenever required 
include feminine gender and vice versa. 
 
Necessary “Site instruction Book, Hindrance Register, Labour Register” strictly 
maintained by contractor on daily basis and got duly authenticated from The Bank .  
 

3. Variations to be approved by Bank 
 All the variation in the scope of the work shall be approved by the Bank’s Engineer. The 

Contractor shall submit a statement of variations giving a quantity and rates duly supported by 
analysis of rates, vouchers etc. The rates on scrutiny and final acceptance by the Bank shall 
form a supplementary tender. The Bank shall not be liable for payment of such variations until 
these statements are approved by the Bank’s Engineer. 

 

 
4. Drawings, Bill of Quantities & Agreement 
 The Contract shall be executed in duplicate and the Contractor shall be entitled to one 

executed copy for his use. The contractor shall pay the applicable stamp duty on the 
agreement. Before the issue of the final certificate to the Contractor, he shall forthwith return 
to the Bank all Drawings and Specifications. 

 
5. Contractor to provide everything necessary at his cost 
 The Contractor shall provide at his cost, everything necessary for the proper execution of the 

works according to the intent and meaning of the Drawings, Bill of Quantities and Specifications 
taken together whether the same may or may not be particularly shown or described therein 
provided that the same can reasonably be inferred therefrom, and if the Contractor finds any 
discrepancy in the Drawings or between the Drawings, Bill of Quantities and Specifications, he 
shall immediately and in writing refer same to the Bank who shall decide which is to be 
followed. The Contractor shall provide all works under this specification in full accordance with 
Health and Safety Regulations. 

 
6. Authorities, Notices and Patents 
 The Contractor shall conform to the provisions of any Act of the Legislature relating to the 

works and any other aspect thereto such as compliance to the various labour codes, and to 
the regulations and bye-laws of any authority, and of electric supply and other companies 
and/or authorities with whose systems, the installation is proposed to be connected and shall, 
before making any variations from the Drawings or Specifications that may be necessitated by 
so conforming, give to the Bank, written notice, specifying the variation proposed to be made 
and the reason for making it and apply for instructions thereon. In case the Contractor shall 
not receive such instructions within ten days, he shall proceed with the work conforming to 
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the provisions, regulations or byelaws, in question, and any variation so necessitated shall be 
dealt with under Clause No. 14 thereof. 

  
The Contractor shall bring to the attention of the Bank, all notices required by the said Acts, 
regulations or bye-laws to be given to any authority and pay to such authority, or to any public 
office, all fees that may be properly chargeable in respect of the works, and lodge the receipts 
with the Bank for payment.  

 
The Contractor shall indemnify the Bank against all claims in respect of rights, and shall defend 
all actions arising from claims, and shall himself pay all royalties, license fees, damages, cost 
and charges of all and every sort that may be legally incurred in respect thereof. 
 

 
7. Setting out of work 

 The Contractor shall set out the works and shall be reasonable for the true and perfect setting 
out of the same and for the correctness of the positions, levels, dimensions, and alignment of 
all parts thereof. If at any time any error in this respect shall appear during the progress of the 
works within a period of one year from the completion of the works, the Contractor shall, if so 
required, at his own expense, rectify such error to the satisfaction of the Bank. 

 
8. Materials and workmanship to conform the descriptions 
 All materials and workmanship shall so far as procurable be of the respective kinds described 

in the Bill of Quantities and/or Specifications and in accordance with the Bank’s instructions, 
and the Contractor shall upon the request of the Bank furnish him with all invoices, accounts 
receipts and other vouchers to prove that the materials comply therewith. The Contractor shall 
at his own cost arrange for and/or carry out any test of any materials which the Bank may 
require. 

 
9. Contractor’s superintendence and representative on the works 
 The Contractor shall provide all necessary personal superintendence during the execution of 

the works, and as long thereafter as the Bank may consider necessary until the expiration of 
the “Defects Liability Period” stated in the Appendix hereto. The Contractor shall also during 
the whole time the works are in progress, employ a competent representative who shall be 
constantly in attendance at the works while the men are at work. Any directions, explanations, 
instructions or notices given by the Bank to such representative shall be held to be given to 
the Contractor. 

 
10. Dismissal of Workmen 

 The Contractor shall on the request of the the Bank, immediately dismiss  any person 
employed thereon by him from the works who may, in the opinion of the the Bank, is 
incompetent or committed any misconduct himself and such persons shall not be again 
employed on the works, without the permission of the the Bank. 

 
11. Access to Works 
 The Bank and their respective representatives shall have free access to the works and/or the 

workshops, factories or other places at all reasonable times where materials are lying or from 
which they are being obtained and the Contractor shall give every facility to the Bank and their 
representatives necessary for inspection and examination and test of the materials and 
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workmanship. No person not authorised by the Bank except the representatives of public 
authorities shall be allowed on the works at any time. 

 
12. The Bank’s Representative: Assistant Manager (Tech)/Manager (Tech)/AGM(Tech) 
 The term “Assistant Manager (Tech)/Manager (Tech)/AGM(Tech)” shall mean the person 

appointed and paid by the Bank to inspect the works, the Contractor shall afford the Assistant 
Manager(Tech)/Manager(Tech)/AGM(Tech), every facility and assistance for inspecting the 
works and materials and for checking and measuring time and materials. The Assistant 
Manager (Tech)/Manager (Tech)/AGM(tech) shall have power to set out works or to revoke, 
alter, enlarge or relax any requirements of the Contract or to sanction any work, additions, 
alterations, deviations or omissions or any extra work whatever, except in so far as such 
authority may be specially conferred by a written order with the prior concurrence in writing of 
the Bank. 

 
The Assistant Manager (Tech)/Manager (Tech)/AGM(Tech)/AGM(Tech) or any representative 
of the Bank shall have power to give notice to the Contractor or to his representative of non-
approval of any work or materials and such work shall be suspended or the use of such 
materials shall be discontinued by the Assistant Manager(Tech)/Manager (Tech) but such 
examination shall not in any way exonerate the Contractor from the obligation to remedy any 
defects which may be found to exist at any stage of the works or after the same is completed. 
The term Engineer-in- Charge represents Manager(Tech) or AGM(Tech) acting as the Bank’s 
Representative. 

 
13. Assignments and Sub-letting 
 The whole of the works included in the Contract shall be executed by the Contractor and the 

Contractor shall not directly or indirectly transfer, assign or under-let the Contract or any part 
share thereof or any interest therein without the prior written consent of the Bank, and no 
undertaking shall relieve the Contractor from the full and entire responsibility of the Contract 
or from active superintendence of the works during their progress. 

 
14. Alterations, additions, omissions etc. 
 No alteration, omission or variation shall vitiate this Contract but in case the Bank thinks proper 

at any time during the progress of the works to make any alterations in or additions to or 
omissions from the works or any alteration in the kind or quality of the materials to be used 
therein and shall give notice thereof in writing under his hand to the Contractor, the Contractor 
shall alter, add to or omit from, as the case may be, in accordance with such notice but the 
Contractor shall not do any work extra to or make any alterations or additions to or omissions 
from the works or any deviation from any of the provisions of the Contract, Stipulation, 
Specifications or Contract Drawings without the previous consent in writing of the Bank and 
the value of such extras, alterations, additions or omissions shall in all cases be determined 
with the prior approval in writing of the Bank in accordance with the provisions of Clause 19 
hereof, and the same shall be added to or deducted from the Contract Amount, as the case 
may be, accordingly. 

 
15. Bill of Quantities 
 The Bill of Quantities, unless otherwise stated, shall be deemed to have been prepared in 

accordance with the Standard Method of Measurement. 
 Any error in description or in quantity or in omission of items from the Bill of Quantities shall 

not vitiate this contract but shall be rectified and the value thereof as ascertained under Clause 
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18 hereof, shall be added to, or deducted from the Contract Amount (as the case may be) 
provided that no rectification of errors, if any, shall be allowed in the Contractor’s Schedule of 
Rates. 

 
16. Sufficiency of Bill of Quantities 
 The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the prices stated in the Bill of 
Quantities and/or the Schedule of Rates and Prices which rates and prices shall cover all his 
obligations under the Contract, and all matters and things necessary for the proper completion 
of the works. 

 
17. Measurement of Works 
 The Assistant Manager (Tech)/Manager (Tech) may from time to time intimate to the 

Contractor and the Bank that he requires the works to be measured, and the Contractor shall 
forthwith attend or send a qualified Agent to assist the Assistant Manager (Tech)/Manager 
(Tech) in taking such measurements and calculations and to furnish all particulars or to give 
all assistance required by any of them. 

  
Should the Contractor not attend or neglect or omit to send such Agent, then the measurement 
taken by the Assistant Manager(Tech)/Manager (Tech) shall be taken to be correct 
measurements of the works. Such measurements shall be taken in accordance with the Mode 
of Measurement detailed in the Specifications.  

 
 The Contractor or his Agent may at the time of measurement take such notes and 

measurements as he may require. 
  
 All authorised extra works, omissions and all variations made with the prior approval in writing 

of the Bank shall be included in such measurements. 
 
18. Measurements Book 

a. The Bank shall, except as otherwise provided, ascertain and determine by 
measurement, the value in accordance with the contract of work done. The Interior Contractor 
shall, without extra charge, provide all assistance with every appliance, labour and other things 
necessary for measurements and recording levels. 
b. Measurement of all items having financial value shall be entered in Computerized 
Measurement Book (CMB) so that a complete record is obtained of all works performed under 
the contract after joint measurement of Bank and authorized representative of the contractor. 
All bills (Running Account (RA) & Final bill) should be in bound volume of Computerised 
Measurements (A4 size) to be furnished by the contractor, duly machine numbered for pages, 
and with MB number to be given by the Bank. – Format of Measurement and Abstract Book 
as provided by the Bank. 
c. The Bank Engineer shall incorporate necessary corrections in the sheets of MB. After 
incorporating the corrections, the Contractor shall submit revised copies. All pages of the 
finalized, computerized MB sheets, after due check / test check measurements shall have full 
signature with date of the authorized official of the Contractor.  

 
19. Ascertainment of prices for extras 
 The Contractor may, when authorised by Bank, add to, omit from, or vary the works shown 

upon the drawings, or described in the Specification, or included in the Bill of Quantities, but 
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the Contractor shall make no addition, omission or variation without such authorisation or 
direction. A verbal authority or direction issued by the Bank shall be deemed to have been 
given in writing, provided it is confirmed by the Bank in writing within seven (7) days of issuance 
of such instruction/direction. 

  
 No claim for any extra work shall be allowed unless it shall have been executed under 

provisions of Clause 2 hereof with the concurrence of the Bank as herein mentioned. Any such 
extra work is herein referred to as authorised extra and shall be made in accordance with the 
following provisions. 

 
 i. 

 

a. 

 

The net rates or prices in the original tender shall determine the valuation of 
the extra work where such extra work is of similar character and executed 
under similar conditions as the work priced therein upto 25% increase of 
quantity.  

  b. 

 

Rates for all items, wherever possible, should be derived out of the rates given 
in the Priced Bill of Quantities. 

 ii. 

 

The net prices of the original tender shall determine the value of the items omitted, 
provided if omissions vary the conditions under which any remaining items of works 
are carried out, the prices for the same shall be valued under sub-clause (c) hereof. 

 iii. 

 

Where the extra works are not of similar character and/or executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items of works are carried out or if the amount of any omission or 
additions. relative to the amount of the whole of the Contract works or to any part 
thereof shall be such that in the opinion of the Bank the net rate or price contained 
in the Priced Bill of Quantities or tender or for any item of the works involves loss or 
expense beyond that reasonably contemplated by the Contractor or is by reason of 
such omission or addition rendered unreasonable or inapplicable, the Bank shall fix 
such other rate or price as in the circumstances he shall think reasonable and 
proper. 

 iv. 

 

Where extra work cannot be properly measured or valued, the Contractor shall be 
allowed day work prices at the net rates in accordance with the local day work rates 
and wages for the district, provided that in either case vouchers specifying the daily 
time and materials employed, be delivered for verification to the Bank at or before 
the end of the week following that in which the work has been executed. 
 

 v. It is further clarified that for all such authorised extra items where rates cannot be 
derived from tender or the quantity of any of the tender items increases 25% beyond 
the Bill of Quantities, the contractors shall summit rates supported by the rate 
analysis worked on the “actual cost basis” plus 15% towards establishment 
charges, contractor’s overhead and profits. Such item will not be eligible for the 
escalation.   
 

 The measurement and valuation in respect of the Contract shall be completed within the 
“period of final measurement” stated in the Appendix, or if not stated  then within six months 
of the completion of the contract works as defined in  Clause 23 hereof. 

 
20. Unfixed materials when taken into account to be the property of the Bank 
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 Upon full payment of a certificate that includes the cost of unfixed materials placed on or 
adjacent to the worksite, ownership of those materials vests completely with the Bank. The 
Contractor shall not remove these materials from the site except for direct application in the 
works, unless permitted in writing by the Bank. The Contractor shall be legally and financially 
liable for any loss of or damage to such materials from any cause whatsoever. 

 
21. Removal of improper work 
 The Bank shall, during the progress of the works, have power to order in writing from time to 

time the removal from the works within such reasonable time or times, as may be specified in 
the order, of any materials which in the opinion of the Bank are not in accordance with the 
Specifications or the instructions of the Bank, the substitution of proper materials, and the 
removal and proper re-execution  of any work executed with materials or workmanship not in 
accordance with the Drawings and Specifications or instruction, and the Contractor shall 
forthwith carry out such order at his own cost. In case of default on the part of the Contractor 
to carry out such order, the Bank shall have the power to employ and pay the other persons to 
carry out the same, and all expenses consequent thereon, or incidental thereto shall be borne 
by the Contractor, or may be deducted by the Bank from any moneys due, or that may become 
due, to the Contractor. 

 
22. Defects after virtual completion 
 Any defect, shrinkage, settlement or other faults which may appear within the “Defects Liability 

Period” stated in the Appendix hereto, if none stated, then within 12 months after the virtual 
completion of the works, arising in the opinion of the Bank from materials or workmanship not 
in accordance with the contract, shall upon the directions in writing of the Bank, and within 
such reasonable time as shall be specified therein, be amended and made good by the 
Contractor, at his own cost.  

 In case of default, the Bank may employ and pay other persons to amend and make good such 
defects, other faults, and all damages, loss and expenses consequent thereon or incidental 
thereto shall be made good and borne by the Contractor and such damage, loss and expenses 
shall be recoverable from him by the Bank or may be deducted by the Bank from any moneys 
due or that may become due to the Contractor, or the Bank may in lieu of such amending and 
making good by the Contractor deduct from any money due to the Contractor a sum to be 
determined by the Bank equivalent to the cost of amending such work and in the event of the 
amount retained as Security Deposit being insufficient, recover the balance from the 
Contractor, together with any expenses the Bank may have incurred in connection therewith. 
Should any defective work have been done or material supplied by any Sub-Contractor 
employed on the works who has been nominated or approved by the Bank as provided in 
clause 13 &  24 hereof, the Contractor shall be liable to make good in the same manner as if 
such work or material had been done or supplied by the Contractor and been subject to the 
provisions of this Clause and Clause 2 hereof. The Contractor shall remain liable under the 
provision of this Clause, notwithstanding the signing of any certificate or the passing of any 
accounts, by the Bank. 

 
23. Certificate of virtual completion and Defects Liability Period 
 The works shall not be considered as completed until the Bank has certified in writing that they 

have been virtually completed. The Defects Liability Period shall commence from the date of 
such Certificate/date of completion of the work. 

 
24. Nominated Sub-Contractor  
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 All Specialists, Merchants, Tradesman and others executing any work of supplying and fixing 
any goods, for which prime cost prices or provisional sums are included in the Bill of Quantities 
and/or Specifications, who may be nominated or selected by the Bank are hereby declared to 
be Sub-Contractors employed by the Contractor and are herein referred to as nominated Sub-
Contractors. 

 
 No nominated Sub-Contractors shall be employed on or in connection with the works against 
whom the Contractor shall make reasonable objection or (save where the Bank and Contractor 
shall otherwise agree) who will not enter into Contract provided 

  
i. That the nominated Sub-Contractors shall indemnify the Contractor against the obligation in 

respect of the Sub-Contractor as the Contractor is under in respect of this Contract. 
ii. That the nominated Sub-Contractor shall indemnify the Contractor against claims in respect of 

any negligence by the Sub-Contractor, his servants or agents or any misuse by him or them of 
any scaffolding or other plant, the property of the Contractor or under any Workmen’s 
Compensation Act in force. 

iii. Payment shall be made to the nominated Sub-Contractor within fourteen days provided that all 
nominated Sub-Contractor’s accounts included in previous Certificates have been duly 
discharged, in default whereof, the Bank may pay the same and deduct the amount thereof from 
any sums due to the Contractor. The exercise of this power shall not create privity of contract as 
between Bank and Sub-Contractor. 

 
25. Other persons employed by Bank  
 The Bank reserves the right to use the Estate and any portions of the site for the execution of 

any work not included in this Contract, which it may desire to have carried out by other persons, 
and the Contractor shall allow all reasonable facilities for the execution of such work but shall 
not be required to provide any plant or materials for the execution of such work. Such work shall 
be carried out in such manner as not to impede the progress of the works included in the 
Contract and the Contractor shall not be responsible for any damage or delay which may 
happen to or occasioned by such work. 

 
26. Insurance in respect of damage to person and property  
 The contractor shall, at his own expense, effect and maintain with effect from the date of 

commencement till issue of the completion certificate under this contract, with an approved 
insurance company, an All Risks Policy for insurance for an amount equal to the amount of the 
contract including earthquake risk in the joint names of the Bank and the contractor ( the name 
of the former being placed first in the policy) against all risks as per the standard all risk policy 
for contractors and deposit such policy or policies with the Bank before commencing the works.
  

 The Contractor shall be held to be reasonably liable for all injury to persons, animals or things, 
and for all structural and decorative damage to property which may arise from the operation or 
neglect of the Contractor or its workers or of any nominated Sub-Contractor or any employee 
or either, whether such injury or damage arises from carelessness, accident or any other cause 
whatever, in any way connected with the carrying out of this Contract. The liability under this 
clause shall be held to include inter alia, any damage to Building, whether immediately adjacent 
or otherwise, and any damage to roads, streets, footpaths, bridges or ways as well as all 
damage caused to the Building and other structures and works forming the subject matter of 
this Contract. The contractor shall also be responsible for any damage caused to the Building 
and other structures and works forming the subject matter of this Contract by frost, rain, wind 



Civil Renovation Works, 3RD Floor, Office Building, RBI Kochi 

     21 of 85 
2026_ RBI_295451 

or other inclemency of weather. The Contractor shall indemnify and keep indemnified the Bank 
and hold him harmless in respect of all and any loss and expenses arising from any such injury 
or damage to persons or property as aforesaid and also against any claim made in respect of 
injury or damage, whether under any Statute or otherwise and also in respect of any award of 
compensation or damages consequent upon such claim.  

 The Contractor shall reinstate all damage of every sort mentioned in this Clause, so as to do 
delivery of the whole of the Contract works complete and perfect in every respect and so as to 
make good or otherwise satisfy all claims for damage to the property of third parties. The 
Contractor shall also indemnify and keep indemnified the Bank against all claims which may be 
made against the Bank by any person/ member of the public or other third party in respect of 
anything which may arise in respect of the works or in consequence thereof and shall at his 
own expense arrange to effect and maintain, with effect from the date of commencement 
until the completion of the Contract, with an approved Insurance company a policy of 
Insurance in the joint names of the Bank and the Contractor( the name of the former 
being placed first in the policy) against such risks and deposit such Policy or Policies 
with the Bank before commencement of the work. The minimum limit of coverage under the 
policy shall be as defined elsewhere under General Condition of Contract. The Contractor shall 
also similarly indemnify the Bank against all claims which may be made upon the Bank whether 
under the Workmen Compensation Act or any other statute in force during the currency of 
this contract or at Common Law in respect of any employee of the Contractor or any Sub-
Contractor and shall at his own expenses effect and maintain, with effect from the date of 
commencement until the completion of the Contract, with an approved Insurance 
company a policy of Insurance in the joint names of the Bank and the Contractor( the 
name of the former being placed first in the policy) against such risks and deposit such 
Policy or Policies with the Bank from time to time during the currency of the Contract. In 
default of the contractor ensuring as provided above, the Bank may so ensure and may deduct 
the premiums paid from any money due or which may become due to the contractor. 

  
 The Contractor shall be responsible for any liability which may be excluded from the Insurance 
Policies above referred to and also for all other damages to any person, animal or property 
arising out of and incidental to the negligent or defective carrying out of this Contract, whatever 
may be the reasons due to which the damage shall have been caused. He shall also indemnify 
and keep indemnified the Bank in respect of all and any costs, charges or expenses arising out 
of any claim or proceedings relating to the works and also in respect of any award of 
compensation or damages, arising therefrom. Without prejudice to the other rights of the Bank 
against contractor in respect of such default, the Bank shall be entitled to deduct from any sums 
payable to the Contractor the amount of any damage, compensation, costs, charges and other 
expenses paid by the Bank and which are payable by the contractor under this clause. The 
contractor shall upon settlement by the insurer of any claim made against the insurer pursuant 
to a policy taken under this clause proceed with due diligence to rebuild or repair the works 
destroyed or damaged. In this event all the money received from the insurer in respect of such 
damage shall be paid to the contractor and the contractor shall not be entitled to any further 
payments in respect of the expenditure incurred for Building or repairing of the materials or 
goods destroyed or damaged. 
The contractor, in case of re-Building or reinstatement after damage shall be entitled to such 
extension of time for completion as the Bank may deem fit, but shall, however, not be entitled 
to reimbursement by the Bank of any shortfall or deficiency in the amount finally paid by the 
insurer in settlement of any claim arising as set out herein.  
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 Without prejudice to his liability under this clause, the contractor shall also cause all nominated 
sub-contractors to effect, for their respective portions of works similar policies of insurance in 
accordance with the provisions of this clause and shall produce or cause to produce to the Bank 
such policies. The contractor shall not permit a nominated sub-contractor to commence work 
at site unless said insurance policies are submitted. In the event of failure of the sub-contractor 
to take out such policy or policies of insurance before commencing the works at site, the 
contractor shall be responsible for any claim or damage attributable to the said sub-contractor. 

In order to fulfil all the insurance-related conditions mentioned above, the contractor shall, within 
14 days from the date of issue of the work order, insure the works at his cost and keep them 
insure until the virtual completion of works, against loss or damage by fire with an office in the 
joint names of the Bank and the contractor (the name of the Bank i.e. “RESERVE BANK OF 
INDIA” being placed first in the policy).  It shall cover the following risks.  

 
i. Contractors all risk (CAR) policy  insurance inclusive of Storage, erection, testing 

and commissioning policy for the full contract value including fire risk and Transit 
insurance for transportation from manufacturer’s works to site (by Air/Sea/Road etc. 
as applicable. 

ii.  Workmen compensation policy for the employees of the contractor at site. 
iii. Third party liability policy with a limit of Rs 2 lakh per accident maximum upto 3 

accidents. 
 
Note: If the contractor does not provide these policies, the Bank reserves the right to 
take the above insurance policies themselves and recover double the cost as 
penalty thereof from the bill of the contractor or any other action as it deems fit. 

 
27. Date of Commencement and Completion 
 The Contractor shall be allowed admittance to the site on the “Date of Commencement” stated 

in the Appendix hereto or such later date as may be specified by the Bank and he shall 
thereupon and forthwith begin the works and shall regularly proceed with and complete the 
same (except such painting or other decorative work as the Bank may desire to delay) on or 
before the “Date of Completion” stated in the Appendix subject nevertheless to the provisions 
for extension of time hereinafter contained. 

 
28. Damages for Non-completion  
           If the Contractor fails to maintain the required progress of the works and fails to complete the 

works by the stipulated completion time in the Contract or within any extended time under time 
extension Clause 29 hereof and the Bank certifies in writing that in his opinion the same ought 
reasonably to have been completed, the Contractor shall pay the Bank a sum towards 
“Liquidated Damages” @ 0.25% of the contract value per week of delay subject to a 
maximum of 10% of the contract value (contract value means the total value of capital cost of 
work) for the period during which the said works shall so remain incomplete and the Bank may 
deduct such damages from any moneys due to the Contractor. The contractor hereby 
specifically agrees and authorizes the Bank to deduct such liquidated damages, if any, from 
any instalment of payment becoming due and payable to the contractor in terms of this contract 
or from the retention money."  

 
29. Delay and Extension of Time  
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 If in the opinion of the Bank, the assigned works get delayed (a) by force majeure or (b) by 
reason of any exceptionally inclement weather or (c) by reason of proceedings taken or 
threatened by or dispute with adjoining or neighbouring owners or public authorities arising 
otherwise than through the Contractor’s own default or (d) by the works or delays of other 
Contractors or Tradesmen engaged or nominated by the Bank and not referred to in the Bill of 
Quantities, and/or Specification or (e) by reason of Bank’s instructions as per Clause 2 hereof 
or (f) by reason of civil commotion, legal combination of workmen or strike or lock-out affecting 
any of the Building trades or (g) in consequence of the Contractor not having received in due 
time, necessary instructions from the Bank for which he shall have specifically applied in writing 
or (h) from other causes which the Bank may certify as beyond the control of Contractor or (i) 
in the event the value of the work exceeds the value of the Priced Bill of Quantities owing to 
variation, the Bank may make a fair and reasonable extension of time for completion of the 
Contract works. In case of such strike or lock-out the Contractor shall nevertheless constantly 
use his endeavours to prevent delay and shall do all that may reasonably be required to the 
satisfaction of the Bank to proceed with work. 

           
           If the contractor needs an extension of time for completion of the work or if the completion of 

work gets delayed for any reason beyond the due date of completion stipulated in the contract, 
the contractor shall apply to the Bank for extension of time in writing at least 7 days before the 
expiry of the scheduled time and while applying for extension of time, contractor shall furnish 
the reasons in detail and his justification along with documentary evidence (copy of relevant 
pages of hindrance register), if any, for delays. Only that period of extension of time as granted 
by the Bank (on receipt of the application from the contractor or even in absence of any such 
application certification as to the reasonableness of the grounds for delay) will qualify for 
exemption of imposition of liquidated damages. For the balance period in excess of original 
stipulated period and an authorised extension of time granted by the Bank, the provision of 
liquidated damages as stated under clause 28 will become applicable. 

 
 Further, the contract shall remain in force even for the period beyond the due date of completion 

irrespective of whether the contractor has applied or not, for the grant of extension of time for 
completion unless the Bank decides to terminate the contract. The delay for completion of work 
for any reason will not entail any right to the contractor to claim any revision of rates or any 
extra compensation for any reason. 

 The conditions for force majeure, as mentioned above are as follows: 

i. Notwithstanding anything else contained in this document, neither party shall be liable 

for any delay in performing its obligations hereunder if such delay is caused by 

circumstances beyond its reasonable control including without limitation any delay 

caused by the acts of governments, acts of God, natural calamities, strikes, riots in any 

region, terrorist attack, war (declared and undeclared). However, upon the happening of 

any such event causing delay, the Contractor shall immediately give notice thereof in 

writing to the Bank. The Contractor is under obligation to take necessary steps to mitigate 

the effects of the force majeure event. 

ii.  Neither party shall, by reason of such event, be entitled to terminate the Contract in 

respect of such performance of their obligations. 
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iii.  The obligations under the Contract shall be resumed as soon as practicable after the 

event has come to an end or ceased to exist. If the performance of any obligation under 

the Contract is prevented or delayed by reason of the event beyond a period mutually 

agreed, either party may at its option, terminate the Contract. 

 
 
30. Failure by Contractor to comply with Bank’s instructions  
 If the Contractor after receipt of written notice from the Bank requiring compliance within ten 

days fails to comply with such further drawings and the Bank may employ and pay other 
persons to execute any such work whatsoever that may be necessary to give effect thereto, 
and all costs incurred in connection therewith shall be recoverable from the Contractor by the 
Bank as a debt or may be deducted by him from any moneys due to the Contractor. 

 
31. Termination of Contract by the Bank  
 If the Contractor being an individual or a firm commits any “act of insolvency”, or shall be 

adjudged an insolvent or being an Incorporated Company shall have an order for compulsory 
winding up made against it or pass an effective resolution for winding up voluntarily or subject 
to the supervision of the Court and the Official Assignee or the Liquidator, in such acts of 
insolvency or winding up, as the case may be, shall be unable, within seven days after notice 
to him requiring him to do so, to show the reasonable satisfaction of the Bank that he is able to 
carry out and fulfil the Contract and to give security therefor, if so required by the Bank. 

  
 Or if the Contractor (whether an individual, firm or Incorporated Company) shall suffer execution 
or other process of Court attaching property to be issued against the Contractor, 

  
 Or shall suffer any payment under this Contract to be attached by or on behalf of any of the 
creditors of the Contractor, 

  
 Or shall assign or sublet this Contract without the consent in writing of the Bank first had and 
obtained, 

  
 Or shall charge or encumber this Contract or any payments due or which may become due to 
the Contractor hereunder, 

  
 Or if the Bank determine that the Contractor 
  

i. has abandoned the Contract, or 
ii. has failed to commence the works, or has without any lawful excuse under those 

Conditions suspended the progress of the works for 14 days after receiving from the 
Bank notice to proceed, or 

iii. has failed to proceed with the works with such due diligence and failed to make such due 
progress as would enable the works to be completed within the time agreed upon, or 

iv. has failed to remove materials from the site or to pull down, and replace work for seven 
days after receiving written notice that the said materials or work were condemned and 
rejected by the Bank under these Conditions or 

v. has neglected or failed persistently to observe and perform all or any of the acts, matters 
or things by the Contract to be observed and performed by the Contractor for seven days 
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after written notice shall have been given to the Contractor requiring the Contractor to 
observe or perform the same. 

  
Then and in any of the said cases, the Bank may, notwithstanding any previous waiver, after 
giving seven days’ notice in writing to the Contractor, determine the Contract and liabilities of 
the Contractor, the whole of which shall continue in force fully as if the Contract had not been 
so determined, and as if the works subsequently executed had been executed by or on behalf 
of the Contractor and further, the Bank by his agents or servants may enter upon and take 
possession of the works and all plant, tools, scaffoldings, machinery and materials lying upon 
the Estate or the adjoining lands or roads, and use the same as his own property or may employ 
the same by means of his own servants and workmen in carrying on and completing the works 
or by employing any other Contractor or other person or persons to complete the works, and 
the Contractor shall not in any way interrupt or do any act, matter or thing to prevent or hinder 
such other contractor or other person or persons employed for completing and finishing or using 
the materials and plant for the works. When the works shall be completed or as soon thereafter 
as convenient, the Bank shall give a notice in writing to the Contractor to remove his surplus 
materials and plant, and should the Contractor fail to do so within a period of fourteen days 
after receipt thereof by him, the Bank may sell the same by public auction, and give credit to 
the Contractor for the net amount realised. The Bank shall thereafter ascertain and certify in 
writing under his hand what (if anything) shall be due or payable to, or by the Bank, for the value 
of the said plant and materials so taken possession of by the Bank and the expense or loss 
which the Bank shall have been put to in procuring the works to be completed, and the amount, 
if any, owing to the Contractor and the amount which shall  be so certified shall thereupon be 
paid by the Bank to the Contractor or by the Contractor to the Bank, as the case may be, and 
the decision of the Bank shall be final and conclusive between the parties. 

 
32. Termination of Contract by Contractor 
 If payment of the amount payable by the Bank under certificate of the Bank’s Engineer shall be 

in arrears and unpaid for thirty days after notice in writing requiring payment of the amount as 
aforesaid shall have been given by the Contractor to the Bank or if the Bank shall repudiate the 
Contract, or if the works be stopped for three months under the order of the Bank or by any 
injunction or other order of any Court of Law, then and in any of the said cases, the Contractor 
shall be at liberty to determine the Contract by notice in writing to the Bank and he shall be 
entitled to recover from the Bank, payment for all works executed and for any loss he may 
sustain upon any plant or materials supplied or purchased or prepared for the purpose of the 
Contract. 

  
 In arriving at the amount of such payment, the net rates contained in the Contractor’s original 
Tender shall be followed, or where the same may not apply, valuation shall be made in 
accordance with Clause 19 hereof. 

 
33. Certificates and Payments 
 (a) The Contractor shall be paid by the Bank from time to time by instalments under Interim 

Certificate to be issued by the The Bank on account of the works executed, work to the 
approximate value named in the Appendix as “Value of work for Interim Certificates” (or less 
at the reasonable discretion of the Bank) has been executed in accordance with this Contract. 
The Bank may, at his discretion, include in the Interim Certificate such amount as he may 
consider proper on account of materials delivered upon the site by the Contractor for use in the 
works. And when the works have been virtually completed and the Bank shall have certified in 
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writing that they have been completed, the contractor shall be paid the balance amount by the 
Bank in accordance with the certificate to be issued by the The Bank. The Contractor shall be 
entitled to the release of the Bank guarantee towards Security Deposit in accordance 
with the Final certificate to be issued in writing by the Bank at the expiration of the period 
referred to as “the Defects Liability Period” in the Appendix hereto from the date of Virtual 
Completion or as soon after the expiration of such period as the works shall have been finally 
completed and defects made good according to the true intent and meaning hereof, whichever 
shall last happen,  provided  always  that  the  issue  by  the  Bank of any certificate during the 
progress of the works at or after their completion shall not relieve the Contractor from his liability 
under Clause 2 and 22 nor relieve the Contractor of his inability in cases of fraud, dishonesty 
or fraudulent concealment relating to the works or materials or to any matter dealt within the 
Certificate, and in case of all defects and insufficiencies in the works or materials, which a 
reasonable examination would not have disclosed. No Certificate shall of itself be conclusive 
evidence that any works or materials, to which it relates, are in accordance with the Contract 
neither will the Contractor have a claim for any amounts which the Bank might have certified in 
any interim bill and paid by the Bank and which might subsequently be discovered as not 
payable and in this respect the Bank’s decision shall be final and binding. 
 The Bank shall have power to withhold any Certificate if the works or any parts thereof are not 
being carried out to his satisfaction. 

  
 The Bank may by any Certificate make any correction in any previous certificate which shall 
have been issued by him. 

  
 Payments shall be made within the period named in the Appendix as “Period for honouring 
Certificates” after such Certificates have been delivered to the Bank. 
 
The payment for the system will be made in INR and any dispute arising out of this contract will 
also be sorted out within the jurisdiction by Office from which contract is signed.   

 
34. Delayed Payment  
 Any amounts payable by the Bank to the Contractor if not paid within the “Period for honouring 

Certificates” named in the Appendix, carry interest at the rate named in the Appendix as the 
“Rate of interest for delayed payment” from the date upon which such sum ought to have been 
paid by the Bank until the payment. 

 
35. Settlement of dispute by Arbitration  
 All disputes and differences of any kind whatever arising out of or in connection with the 

contract or the carrying out of the works (whether during the progress of the works or after the 
completion and whether before or after the determination, abandonment or breach of the 
contract) shall be referred to and settled by the Bank who shall state its decision in writing. 
Such decision may be in the form of a final certificate or otherwise. The decision of the Bank 
with respect to any of the excepted matters shall be final and without appeal. But if either party 
is dissatisfied on any matter, the party may within 28 days after receiving notice of such 
decision give a written notice to the other party requiring that the matters in dispute be referred 
for Arbitration as per the procedure agreed upon herein. Such written notice shall specify the 
matters, which are in dispute or difference of which such written notice has been given. If both 
the parties agree a single arbitrator would be appointed for the purpose. In case no agreement 
could be reached on the appointment of single arbitrator, both the parties will nominate one 
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person each as an arbitrator on their behalf. The two arbitrators nominated by the parties shall 
nominate one more person to act as third arbitrator. 

 
The arbitrator or arbitrators, as the case may be, shall have power to open up, review and 
revise any certificate, opinion, decision, requisition or notice, save in regard to the excepted 
matters, referred to in the preceding clause, and to determine all matters to dispute which shall 
be submitted to arbitration and of which notice shall have been given as aforesaid. 

 
The arbitrator or arbitrators, as the case may be, shall make his or their award within one year 
(or such further extended time as may be decided by him or them as the case may be with the 
consent of the parties) from the date of entering on the reference. In case during the arbitration 
proceedings, the parties mutually settle or compromise their dispute or difference, on the 
parties filing their joint memorandum of the settlement or compromise, the arbitrator or the 
arbitrators, as the case may be, shall make an award in terms of such settlement or 
compromise. 

 
Upon any such reference, the decision on the cost incidental to the reference and award 
respectively shall be in the discretion of the arbitrator or arbitrators, as the case may be, who 
may determine the amount thereof or direct the same to be taxed as between the party and 
party, and shall direct by whom and to whom and in what manner the same shall be borne and 
paid. 

 
This submission shall be deemed to be a submission to arbitration within the meaning of the 
Indian Arbitration and Conciliation Act, 1996 or any statutory modification thereof.  

 
 The award of the arbitrator or arbitrators, as the case may be, shall be final and binding on the 

parties. It is agreed that the Contractor shall not delay the carrying out of the works by reason 
of any such matter, question or dispute being referred to arbitration, but shall proceed with the 
works with all due diligence and shall until the decision of the arbitrator or arbitrators is given, 
abide by the decision of the Bank. No award of the arbitrator or arbitrators, as the case may 
be, shall relieve the Contractor of his obligations to adhere strictly to the Bank's instructions 
with regard to the actual carrying out of the works. The Bank and the Contractor hereby also 
agree that arbitration under this clause shall be a condition precedent to any right of action 
under the contract. 

 The venue of arbitration shall be the centre/city in which the work is being executed. 
 
36. Right of technical scrutiny of final bill  
 The Bank shall have a right to cause a technical examination of the works and the final bill of 

the Contractor including all supporting vouchers, abstracts etc. to be made at the time of 
payment of the final bill. If as a result of this examination or otherwise, any sum is found to have 
been overpaid or over-certified, it shall be lawful for the Bank to recover the sum. 

 
37. Bank entitled to recover compensation paid to workmen  
 If, for any reason, the Bank is obliged, by virtue of the provision of the Employees’ 

Compensation Act,1923, or any statutory modifications or re-enactment thereof to pay 
compensation to a workman employed by the Contractor in execution of the works, the Bank 
shall be entitled to recover from the Contractor the amount of compensation so paid, and 
without prejudice to rights of the Bank under the said Act. The Bank shall be at liberty to recover 
such amount or any part thereof by deducting it from the security deposit or from any sum due 
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by the Bank to the Contractor under this Contract or otherwise. The Bank shall not be bound to 
contest any claim made against it under the said Act, except on the written request of the 
Contractor and upon his giving to the Bank full security to the satisfaction of the Bank for all 
costs for which the Bank might become liable in consequence of contesting such claim. 

 
38. Abandonment of Works  
 If at any time after acceptance of the tender, the Bank shall, for any reasons whatsoever, not 

require the whole or any part of the works to be carried out, the Bank shall give notice in writing 
to the Contractor who shall have no claim to any payment of compensation or otherwise 
whatsoever on account of any profit or advantage which he might have derived from the 
execution of the whole works. 

 
39. Return of surplus materials  
 Notwithstanding anything contained to the contrary in any or all the Clauses of this Contract, 

where any material for the execution of the Contract is procured with the assistance of the Bank 
by purchases made under orders or permits or licenses issued by Government, the Contractor 
shall hold the said materials economically and solely for the purpose of the Contract and not 
dispose of them without the prior written permission of the Bank and return it to the Bank, if 
required by the Bank, at the  price  to be determined by the  Bank having  due  regard  to the  
condition  of  the materials, the price to be determined not to exceed the purchase price thereof 
inclusive of sales tax, Goods and Services Tax (GST), octroi and other such levies paid by the 
Contractor in respect thereof. In the event of breach of the aforesaid condition, the Contractor 
shall, in addition to being liable to action for contravention of the terms of licenses or permits 
and/or criminal breach of trust, be liable to the Bank for all moneys, advantages or profits 
resulting, or which in the usual courses would have resulted to him, by reason of such breach. 

 
40. Right of Bank to terminate Contract in the event of death of Contractor, if individual 
  Without prejudice to any of the rights or remedies under this Contract, if the Contractor, being 

an individual, dies, the Bank shall have the option of terminating the Contract without incurring 
any liability for such termination. 

 
41. Accident Reports 
 In the event of accidents of any kind, all required reports (accidental or otherwise) must be 

submitted without delay. The Contractor shall ensure that these reports are shared with the 
Bank simultaneously with their transmission to any other external parties or stakeholders. 

 
42. Prevention of Sexual Harassment at work place:  

i. The contractor shall be solely responsible for full compliance with the provisions of “the 
Sexual Harassment of women at workplace (Prevention, Prohibition and Redressal) Act, 
2013”. In case of any complaint of sexual harassment against its employee within the 
premises of the Bank, the complaint will be filed before the Internal Complaints Committee 
constituted by the contractor/Agency or Local Complaints Committee as the case may be and 
the contractor Agency shall ensure appropriate action under the said Act in respect of the 
Complaint. 

ii. Any complaint of sexual harassment from any aggrieved employee of the Service Provider 
against any employee of the Bank or any employee of any other firm working in the Bank 
shall be taken cognizance of by the Regional Complaints Committee constituted by the Bank. 

iii. The contractor shall be responsible for any monetary compensation that may need to be paid 
in case the incident involves the employees of the contractor, for instance any monetary relief 
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to Bank’s employee or other firm’s employee, if sexual violence by the employee of the 
contractor is proved. 

iv. The contractor shall be responsible for educating its employees about prevention of sexual 
harassment at workplace and related issues. 

v. The contractor shall provide a complete and updated list of its employees who are deployed 
within the Bank’s premises. 

 
43. Non – Disclosure clause: 

i. The contractor shall not disclose directly or indirectly any information, materials and details 
of the Bank’s infrastructure/systems/equipment etc., which may come to the possession or 
knowledge of the Service Provider and /or the DB Developer during the course of discharging 
their contractual obligations in connection with this agreement, to any third party and shall at 
all times hold the same in strictest confidence.  The contractor shall treat the details of the 
contract as private and confidential, except to the extent necessary to carry out the obligations 
under it or comply with applicable laws.  The contractor shall not publish, permit to be 
published, or disclose any particulars of the works in any trade or technical paper or 
elsewhere without the previous written consent of the Second Party.  Failure to observe the 
above shall be treated as breach of contract on the part of the contractor, as the case may 
be, and the Second Party shall be entitled to claim damages and pursue legal remedies.  

ii. The contractor shall take all appropriate action with respect to its employees to ensure that 
the obligations of non-disclosure of confidential information under this agreement are fully 
satisfied.  

            Without prejudice to the formal Contract Agreement, all confidentiality and non-disclosure 
obligations binding the Contractor under this tender shall survive the expiration, completion, or 
termination of this Agreement for any reason whatsoever. 

 
44.  Program chart/ Progress report:  
 
 The contractor shall submit a suitable progress report/chart for completion of different stages 

of work, to ensure completion of work within allotted period. Such program should be submitted 
within 14 days of the award of work. All suitable modification made by the Bank must be 
incorporated in the progress chart. If asked the contractor shall submit reports showing current 
equipment delivery dates and anticipated completion dates for individual units and groups of 
units.  

 
45.  Statutory Approvals:  
 
 The work shall be executed by the Contractor as per pre-NOC & local body approval received 

from respective statutory authorities such as Pollution Control Board(PCB) / Chief Electrical 
Inspector (CEI) / Local fire Authority / Local Municipal Authority etc/ Local statutory Authority. 
The contractor shall be responsible to understand all the provisions made in all such approvals 
accorded. In case of any requirements of any additional work/ modification thereof, the same 
shall be brought to the notice of Engineer in charge well in advance. The work has to be 
executed adhering to the norms of local body authorities. The contractor shall assist in 
preparation of documents, reports etc. as required during & after completion of work for 
obtaining further approvals & final completion & occupancy certificate from the respective 
authorities. The contractor shall also be responsible to attend meetings & do all liasoning works 
with respective authorities. No extra/additional payment will be made on this account. 
However, the fee paid to the local bodies / authorities, if any, shall be borne by the Bank. 
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46. Debarment/Disqualification:  
 

A contractor is liable for debarment / disqualification from bidding on the following grounds: 
i.  If it is determined that the contractor has committed the following acts or omissions in 
contravention of the code of integrity: 
a.   

I. making offer, solicitation or acceptance of bribe, reward or gift or any material 
benefit, either directly or indirectly, in exchange for an unfair advantage in the 
procurement process or to otherwise influence the procurement process. 

II. any omission or misrepresentation that may mislead or attempt to mislead so that 
financial or other benefit may be obtained, or an obligation avoided. 

III. any collusion, bid rigging or anticompetitive behaviour that may impair the 
transparency, fairness, and the progress of the procurement process. 

IV. improper use of information provided by the procuring entity to the contractor with 
an intent to gain unfair advantage in the procurement process or for personal 
gain. 

V. any financial or business transactions between the contractor and any official of 
the procuring entity related to tender or execution process of contract: which can 
affect the decision of the procuring entity directly or indirectly. 

VI. any coercion or any threat to impair or harm, directly or indirectly, any party or its 
property to influence the procurement process. 

VII. obstruction of any investigation or auditing of a procurement process. 
VIII. making false declaration or providing false information for participation in a tender 

process or to secure a contract. 
b. failed to disclose conflict of interest. 
c. failed to disclose any previous transgressions made in respect of the provisions of sub-clause  

i. with any public institution / entity in India or any other country during the last three years 
or of being debarred by any public procuring institution / entity. 

 
ii.  For any actions or omissions by the contractor other than violation of code of integrity, 

which in the opinion of the Bank warrants debarment, for the reasons like supply of sub-
standard material, non-supply of material, abandonment of works, sub-standard quality 
of works, failure to abide terms of the tender etc. 

iii. If the contractor has been convicted of an offence— (a) under the Prevention of 
Corruption Act, 1988; or (b) the Indian Penal Code or any other law for the time being 
in force, for causing any loss of life or property or causing a threat to public health as 
part of execution of a public procurement contract. 

 
47. Packing and dispatch: The equipment shall be properly and securely packed in boxes suitable 

for multiple handling and transportation under Indian conditions. All equipment/ components shall 
be delivered on Duty Delivery Paid (DDP) basis in the Bank’s Office Building. 

 
48. Police Verification: For all workers deployed on a regular basis at the site, the Contractor shall 

arrange, obtain, and submit valid Police Verification Reports (PVR) at their own expense prior to 
the commencement of work. The Contractor shall ensure that no worker with an adverse police 
record or pending criminal case is deployed at the Bank's premises. 
 

-----------------------------------------------------------x-------------------------------------------------------- 
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Section V  

Special Conditions of Contract  
 

 
1. Time for Completion:   

i. Time allowed for carrying out the work as mentioned in the Memorandum shall be strictly 
observed by the contractor and it shall be reckoned from the 14th day after written order to 
commence the work is issued. The work shall throughout the stipulated period of the Contract 
be proceeded with all due diligence and if the contractor fails to complete the work within the 
specified period he shall be liable to pay compensation as defined in clause 28 of the 
Conditions of Contract. The contractor shall before commencing the work prepare a detailed 
work programme which shall be approved by the Bank.  

ii. The contractor shall not be entitled to any compensation for any loss suffered by him on 
account of delays in commencing or executing of the work, whatever the cause of delays 
may be, including delays arising out of modifications to the work entrusted to him or in any 
sub-contract connected therewith or delays in awarding contracts for other trades of the 
project or in commencement or completion of such works or in procuring Government 
controlled or other building materials or in obtaining water and power connections for 
construction purposes or for any other reason whatsoever and the Bank shall not be liable 
for any claim in respect thereof. The Bank does not accept liability for any sum besides the 
tender amount, subject to such variations as are provided for herein.  
 

2. Type of Security Deposit:   
i.  Retention Money:    The Retention Money @ 5% will be recovered from each on-account 

bill till the total recovery amounts to 5% of the contract value as stipulated in the tender 
document. Such amount shall be released to the contractor after completion of the Defect 
Liability Period (DLP), without any interest. Successful bidder may also submit the Bank 
Guarantee (BG) in lieu of retention money, valid till one year of DLP. The format of BG 
mentioned at Annexure X.  

ii. Performance Bank Guarantee (PBG):  In addition to the Retention Money as specified 
above, on award of the work, the successful contractor shall furnish an amount equal to 5% 
(Five percent) of the contract value in the form of a Bank Guarantee (BG) from any 
scheduled Bank as per Annexure X towards entire period of currency of Contract (work 
completion +60 days) for due fulfilment of the Contractual obligations by the contractor. This 
Performance Bank Guarantee (PBG) shall be initially valid for a period of contract duration 
plus 60 days and shall be suitably extended till DLP of the work plus 60 days in case of 
extension of contract period. Such Performance Bank Guarantee (PBG) should be 
submitted to the Bank within 14 days of the issue of work order. The Performance Bank 
Guarantee (PBG) may be submitted as an ePBG, a physical copy, or via NEFT for the 
equivalent amount. 

iii. Submission of Performance Bank Guarantee shall be ensured as stipulated in the tender. 
In case of delay in unavoidable circumstances, charge for delay in submission of 
Performance Bank Guarantee shall be recovered from the bills of the contractor at Bank 
rate. 
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iv. The Bank reserves the right to enforce the Bank Guarantee in case of unsatisfactory 
performance of the terms, conditions of DLP set out in the tender at any time during the 
DLP i.e. one year from handing over the work. 
 

i. Payment Terms: The following terms of payment, subject to statutory deductions, 
shall be applicable to this contract: I.T. surcharge, TDS and any other statutory tax as per 
the Government rules and RMD @5% shall be deducted from all the Running Account bills.  

 
3. Basic Price:  The rates quoted by the Bidders in the Bill of Quantities (BOQ) shall be inclusive 

of supply, installation, and other obligations, factoring in the following specified Basic Rates 
(exclusive of GST) for respective items: 
 
BOQ item 
no . 

Item Price (exclusive of GST) 

2.1 Junction Box 300mm x 300mm x 65 mm Rs. 5000/- per Each 
2.2 Junction Box 400mm x 400mm x 65 mm   Rs 7000/- per Each 
6./9. Vitrified Tiles of size 600x1 200mm Rs. 850 per Sqm 
7. Vitrified Tiles of size 200x 1200 mm  Rs. 900 per Sqm 

10. /14./15 Laminate 1mm thick Rs. 500 per Sqm 
12 Cabin door handle Rs. 2500 per No. 
12 Floor spring  Rs. 4000 per No. 
12 Mortice lock Rs. 2500 per No. 
16 PVC/WPC fluted wall panel of premium finish Rs. 1800 per Sqm 
18. Granite stone Rs. 2400 per Sqm 

 
a) Procurement and Prior Approval: For all materials designated with a Basic Rate or Price under this 

Contract, the Contractor shall obtain the prior written approval of the Bank regarding the procurement 
rate prior to purchase. The actual procurement rate of such materials shall not exceed the rate 
explicitly approved by the Bank. 

b) Measurement and Applicability: Basic Price adjustments shall apply strictly to the actual net 
quantities of materials incorporated into the works, as determined by the mode of measurement 
specified in the Bill of Quantities (BOQ). No adjustment in the basic price shall be entertained or 
allowed for material wastage, surplus, or rejection under any item. 

c) Documentation: Any claim for a basic price adjustment must be accompanied by the original vendor 
invoices (specifically the third copy) covering the procurement of the complete quantities. 
Furthermore, a detailed joint measurement of the executed work shall be recorded prior to computing 
any adjustment. 

d) Calculation of Adjustment: The price adjustment shall be computed exclusively on the difference 
between the actual approved supply price and the specified basic price, applied to the measured 
quantity of the executed work. 

e) Overhead and Profit Allowance: An allowance of 15% (fifteen percent) towards the Contractor's 
overhead and profit shall be factored into the net price adjustment. 

f)   Exclusions from Adjustment: In computing the Basic Price Adjustments, NO additional or ancillary 
components whatsoever like Goods and Services Tax (GST), transportation, handling, loading, 
unloading, mathadi (hamali) charges, insurance, labour, laying or fixing charges, underlay materials, 
or any other incidental expenses shall be taken into account or added to the adjustment value. 

4. Defect liability period: The Defect Liability Period (DLP) for the work shall be 12 months after the 
successful completion of the same. In case, the contractor fails to rectify the defects developed during 
the "Defects Liability Period" within a reasonable period, a show-cause notice shall be issued to him. If 
he fails to take required action or his response is not considered satisfactory, the cost of rectification (up 
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to 5% of the contract value) will be adjusted by the Bank from any other sum payable by the Bank to 
them for any other contract. 

5. Least interference to Conference Rooms or VC Rooms: The captioned work is to be executed in the 
vicinity of operational Conference and Video Conferencing (VC) rooms. The Contractor shall ensure 
unobstructed and safe access to these rooms while strictly minimizing noise, vibration, and dust 
emission. During scheduled meetings or programs, the Contractor shall erect temporary, sound-
attenuating dust-proof barricades and maintain clear pathways to segregate the work zone from the 
conference and VC room access routes. Work generating high noise or dust shall be restricted to 
designated non-operational hours or weekends as per the Bank's instructions. 
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Section (VI) - Appendix Hereinbefore Referred To 
 
Ref to Clauses in General condition of contract  
hereinbefore referred to  

9 Defects Liability Period Twelve months from the date of the 
completion of the work  

19 Period of Final Measurement 3 months 
27 Date of Commencement 

 
14th day from the date of issue work order 

28 Liquidated damages at the rate of @ 0.25% of the contract value per week 
of delay subject to a maximum of 10% of 
the contract value (contract value means 
the total value of capital cost of work) 

33 Minimum value of works for interim 
certificates/running account bill  

Rs. 15.00 Lakh  

33 Period for honouring certificates of 
payment 

One month for interim bills and 3 months 
for final bill. 

34 Interest for delayed payment As per Bank rate 
 
Ref to clauses in special condition of contract  

1 Contract Period/Time of Completion 3 months 
2 Retention Money 5% of contract value till DLP 
2 Security Deposit / PBG during 

execution of the work  
5% of contract value till DLP 
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Section-VII 
 

Safety Code (A & B) 
A. GENERAL SAFETY  

 
1. First aid appliances including adequate supply of sterilized dressings and cotton wool shall be 

provided in a readily accessible place. 
2. An injured person shall be taken to a public hospital without loss of time, in cases where the injury 

necessitates hospitalization. 
3. Suitable and strong scaffolds should be provided for workmen for all work that cannot safely be 

done from ground. 
4. No portable single ladder shall be over 8 meters in length.  The width between the side rails shall 

not be less than 30 cm (clear) and the distance between two adjacent rungs shall not be more than 
30 cm. When a ladder is used an extra mazdoor shall be engaged for holding the ladder. 

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench or half of 
the depth of trench, whichever is more. All trenches and excavations shall be provided with 
necessary fencing and lighting. 

6. Every opening in the floor of a building or in a working platform shall be provided with suitable 
means to prevent the fall of persons or materials by providing suitable fencing or railing; minimum 
height shall be one metre. 

7. No floor, roof or other part of the structure shall be so overloaded with debris of materials as to 
render it unsafe. 

8. Workers employed on mixing and handling material such as asphalt, cement mortar or concrete 
and lime mortar shall be provided with protective footwear and rubber hand-gloves. 

9. Those engaged in welding works shall be provided with welder’s protective eye-shields and gloves. 
10. i) No paint containing lead or lead products shall be used except in the forms of paste or readymade 

paint. 
ii) Suitable face masks shall be supplied for use by the workers when the paint is applied in the 
form of spray or surface having lead paint dry rubbed and scrapped. 

11. Overalls shall be supplied by the Bidder to the painters and adequate facilities shall be provided to 
enable the working painters to wash during the period of cessation of work. 

12. Hoisting machines and tackle used in the works, including their attachments, anchorage and 
support shall be in perfect condition. 

13. The ropes sued in hoisting or lowering material or a means of suspension shall be of durable quality 
and adequate strength and free from defects. 

14. The bidder shall provide all the safety gadgets to the workers for carrying out the work as per 
statutory norms. 

15. During the work execution necessary fire safety measures shall also  be taken. 
------------------------------------------------------------x-------------------------------------------------------- 
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 B. FIRE AND ELECTRICAL SAFETY 

1. All the temporary electrical power for carrying out various services at site such as  cutting / drilling 
machine shall be provided through properly rated earth  leakage protection devices (ELCB). 

2. Only ISI marked 3 pin plug and other appliances and equipment's shall be used. Electrical power 
cables/wires used shall be properly rated and joints should be avoided. If there, the joint should 
be proper and insulated. 

3. All electrical appliances i.e. welding, drilling, cutting machine, etc. shall be safely and securely 
earthed to prevent leakage current while in operation. Before commencing the welding work for 
the first time on any day, fire section shall be informed and only after the site inspection by the 
Fire officers/Personnel, work shall be started. 

4. Fire buckets filled with clean dry sand and ready for immediate use for extinguishing fires, in 
addition to  fire  extinguishers  suitable  for dealing  with  fires,  shall  be conspicuously marked 
and kept at site at convenient location . 

5. Used paint drums shall be stored in specified store only after closing them properly. 
6. None of the fire extinguishers shall be removed/shifted from its designated location. 
7. Personal protective equipment such as safety shoes, hand gloves, welder's mask, ear plugs, etc. 

as applicable depending upon the requirement of the work, shall be used by the workmen to 
prevent occupational health hazards. 

8. None of the passages near lift lobby and staircases shall be used for stacking/ dumping any kind 
of materials/waste 

9. Power supply shall be switched off from the Mains when equipment is not in use. 
10. Wood-shavings, saw-dust or any debris generated from the work shall be collected on daily basis, 

removed from site and stored at the designated place in proper manner. 
11. The work site shall be properly illuminated during the work. 
12. All the electrical works should be carried out by licensed/ authorized electricians/ wiremen 
13. Portable battery-operated lights may be used at work site to avoid laying of temporary wire for 

lights. 
14. Necessary barricading  and  signage  boards  of good  quality  shall  be  fixed  at conspicuous 

locations at the work site. 
15. Aluminium / steel ladders should have proper rubber insulation at the base and wherever required, 

these ladders shall be kept on electrical insulating safe rubber mats. 
16. Any debris generated from the work shall be collected on daily basis, removed from site and 

stored at the designated place in proper manner 
------------------------------------------------------------x-------------------------------------------------------- 
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Section VIII 
 
 
 
 
 
 

Tender Drawings 
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Dwg 1 Floor layout 
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DWG. 2  BC/AR/25 
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DWG. 3 BC/AR/36 
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DWG. 4 BC/AR/35 
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DWG.5  
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DWG. 6 
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 DWG. 7 
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DWG. 8 
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Section -IX 

 
 
 
 

LIST OF MATERIALS OF APPROVED BRAND AND/OR MANUFACTURER 

 
Note:          

1. All the materials to be used in the work shall strictly conform to the detailed technical 
specifications under each item. 

2. If the approved brands are not available in the market, equivalent material with written approval 
of the Bank’s Engineer only shall be used in the work. Wherever the contractor proposes to 
use equivalent makes (i.e. other than those specified), the same shall be done with prior 
approval of the Bank’s Engineer. In such cases, it is the responsibility of the contractor to prove, 
to the satisfaction of the Bank’s Engineer, with necessary technical data / documents / tests 
reports that the equivalent materials proposed to be used in the work conform to all the 
technical specifications / parameters stipulated in the specifications. Any additional 
expenditure and time on account of this shall be solely on contractor’s account and no claims 
whatsoever shall be entertained by the Employer in this regard. 

 
Sl. 
No. 

Material Make 

1. Cement 

 

Ultratech, ACC, JK Cement or approved equivalent. 

2 Tiles (Vitrified/ Ceramic/ 
Anti-skid) 

Kajaria, Johnson, Nitco, Somania, Orient Bell, 
Granitogres  or approved equivalent 

3 Aluminum sections Jindal, Hindalco, or approved equivalent 

4 Steel/ MS sections TATA, JSW, Kamdhenu, Jindal or approved equivalent 

5 GI Sections TATA, Jindal, SAIL, or approved equivalent 

6 PVC/CPVC/uPVC pipes& 
conduits 

Astral, Finolex, Prince, Precision Modi or approved 
equivalent 

7 Paints & Primer Berger, ICI Dulux, Asian Paints, Nerolac, Birla or 
approved equivalent 

8 Waterproofing compounds Dr. Fixit, Fosroc India Ltd., Pidilite, BASF or approved 
make 
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9 Marine Plywood/ Veneer Kitply, Century, National/ Green/     Anchor/ Duro or 
approved equivalent 

10 Laminate Greenlam, Formica, Decolam, Sundeck, Kitlam, 
Century, Merino or approved equivalent. 

11 Adhesives (Synthetic
 Resin Adhesive) 

Fevicol SH, Araldite, Movicol HV of Mafatlal, Bal 
Endura or approved             equivalent 

12 Glass Modi Guard, Saint Gobain, Float Glass India 
(Asahi) or approved equivalent 

13 Grouts, Tile Adhesive  MYK Laticrete, Kerokoal, BASF, Ardex Endura Ferrous 
Crete, Bal Endura, Roff or approved equivalent.  

14 False Ceiling system  Armstrong, Hunter Douglas, USG Boral, Gypsum India 
Gyproc, Aerolite, Durlum, Interarch.  

15 Floor Spring & Door 
Closure  

Geze, Dorma, Doorset, Godrej, Ozone, ENOX, Hettich 
or approved equivalent 

16 Clear/ Float/ Frosted/ 
Refractive/ Coated/ 
Toughened Glass  

Saint Gobain, AIS, Modiguard, Ashai, Dormakaba, 
Ozone India, ENOX or approved equivalent 

17 S.S. Door/ window/ patch 
fittings Fittings  

JINDAL, Dorma, GEZE, Hettich, ENOX, Godrej, 
Ozone or approved equivalent  

19 Silicon Based water 
repellant/ weather sealant  

G.E. Plastics, Dow Corning (Wacker), BASF, Pidilite 
(Dr. Fixit)  

20 Fluted Panels/ WPC Eiwood, VOX India, Denwud or approved equivalent 

 
I / We hereby declare that I / we have read and understood the above instructions and accept the 
same. 

 

 

Signature, Name & Address of the bidder 
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Various Annexures to this Tender Document 

 
Annexure – I 

 
FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF PROPOSAL 

(On Non-Judicial Stamp Paper of appropriate value) 

 

Know all men by these presents, We………..………………………(Name of the Bidder and address 
of their registered office) do hereby constitute, appoint and authorize Mr. / Ms. 
………………………… ……………(Name and residential address of Power of Attorney holder) who 
is presently employed with us and holding the position of …………………………………as our 
attorney, to do in our name and on our behalf, all such acts, deeds and things necessary in 
connection with or incidental to our bid for the “Name of work  ” including signing and submission 
of all documents, deputing persons in pre-bid meeting  and providing information / responses to RBI, 
representing us in all matters before RBI, and generally dealing with RBI in all matters in connection 
with our proposal for the said Project. 

 

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to 
this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall and 
shall always be deemed to have been done by us. 

Note: 

Power of Attorney should be properly stamped and notarized Power of Attorney furnished shall be 
irrevocable. 

 

 

Signature/(s) of the Bidder Name/(s) 

Stamp/Seal of the Bidder 

 

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and 
shall be signed by the official whose signature and authority shall be verified.) 
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Annexure II 
 

Important Instructions Regarding E-tender 
 
This is an e-procurement event of RBI. The e- procurement Service Provider/Bidder is the Central 
Public Procurement Portal(CPPP). 
https://etenders.gov.in/eprocure/app  

 
Process of E-tender :     Bidder manual kit is available on home page.  

 
A) Registration for new bidder: The process involves vendor’s registration with CPP portal which is 
free of cost. https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page  

 For any technical related queries please call at 24 x 7 Help Desk Number 
  
0120-4001 002 
  
0120-4001 005 
  
0120- 4493395 
  
International Bidders are requested to prefix +91 as country code 
  
Email Support: 
For any Issues or Clarifications relating to the published tenders, bidders are requested to 
contact the respective Tender Inviting Authority 
  
Technical - support-eproc@nic.in 
  
Policy Related - cppp-doe@nic.in 
  

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page
mailto:support-eproc@nic.in
mailto:cppp-doe@nic.in
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Annexure-III  
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Annexure – IV 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
INTENTIONALLY LEFT BLANK 
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ANNEXURE - V 
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Annexure VI 
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Annexure – VII 
 

PROFORMA OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 

(On Non-Judicial Stamp Paper of appropriate value) 
 

 
General Manager (O-i-C) 
Reserve Bank of India  
 
Kochi- 682018 

------------------  

Dear Sir,  

Name of Work ……………………………………………………………… 

 Ref.: NIT/Advt.No.          date  

WHEREAS The Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, 
Mumbai (hereinafter called the ‘RBI’) has invited tenders for the captioned work (hereinafter called 
“the said tender”) on the terms and conditions mentioned in the said tender documents. It is one of 
the terms of invitation of tenders that the bidder shall furnish a Bank Guarantee for a sum of Rs. 
(Rupees only) as Earnest Money Deposit (EMD). M/s. (Name of the Bidder/Bidder) ______, 
(hereinafter called as “the Bidder/ Bidder”), who are our Clients/Constituents intend to submit their 
tender/ Bid for the said work and have requested us to furnish Bank Guarantee to RBI in respect of 
the said sum of Rs. (Rupees only) in respect of EMD. NOW THIS GUARANTEE WITNESSETH  

1. We (Name of the Bank) do hereby agree with and undertake to RBI, their Successors, Assigns that 
in the event of the RBI coming to the conclusion that the Bidder have not performed their obligations 
under the said conditions of the tender or have committed a breach thereof, which conclusion shall be 
binding on us as well as the said Bidder; we shall on demand by the RBI, pay without demur to the 
RBI, a sum of Rs. (Rupees only) or any lower amount that may be demanded by the RBI. Our 
guarantee shall be treated as equivalent to the Earnest Money Deposit for the due performance of the 
obligations of the Bidder under the said Conditions, provided, however, that our liability against such 
sum shall not exceed the sum of Rs. (Rupees only).  

2. We also agree to undertake to and confirm that the sum not exceeding Rs. (Rupees only) as 
aforesaid shall be paid by us without any demur or protest, merely on demand from the RBI on receipt 
of a notice in writing stating that the amount is due to them and we shall not ask for any further proof 
or evidence and the notice from the RBI shall be conclusive and binding on us and shall not be 
questioned by us in any respect or manner whatsoever. We undertake to pay the amount claimed by 
the RBI within a period of one week from the date of receipt of the notice as aforesaid.  

3. We confirm that our obligation to the RBI under this guarantee shall be independent of the 
agreement or agreements or other understandings between the RBI and the Bidder. This guarantee 
shall not be revoked by us without prior consent in writing of the RBI. We hereby further agree that –  

a) Any forbearance or commission on the part of the RBI in enforcing the conditions of the said 
agreement or in compliance with any of the terms and conditions stipulated in the said tender and/or 



Civil Renovation Works, 3RD Floor, Office Building, RBI Kochi 

     55 of 85 
2026_ RBI_295451 

hereunder or granting of any time or showing of any indulgence by the RBI to the Bidder or any other 
matters in connection therewith shall not discharge us in any way and our obligation under this 
guarantee. This guarantee shall be discharged only by the performance by the Bidders of their 
obligations and in the event of their failure to do so, by payment by us of the sum not exceeding Rs. 
(Rupees only).  

b) Our liability under these presents shall not exceed the sum of Rs. (Rupees only).  

c) Our liability under this agreement shall not be affected by any infirmity or irregularity on the part of 
our said constituents/clients in tendering for the said work or their obligations there under or by 
dissolution or change in the constitution of our said constituents.  

d) This guarantee shall remain in force upto (six months from the last date of receipt of tender) provided 
that if so desired by the RBI, this guarantee shall be renewed for a further period as may be indicated 
by them on the same terms and conditions as contained herein. 

 e) Our liability under these presents will terminate unless these presents are renewed as provided 
hereinabove on the or on the day when our said constituents comply with their obligations, as to which 
a certificate in writing by the RBI alone is the conclusive proof whichever date is later. Unless a claim 
or suit or action is filed against us within or any extended period, all the rights of the RBI against us 
under this guarantee shall be forfeited and we shall be released and discharged from all our obligations 
and liabilities hereunder.  

 

Yours faithfully,  

For and on behalf of Bank. 

 Authorised Official (with seal)  

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and shall 
be signed by the official whose signature and authority shall be verified). 
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Annexure VIII 
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Annexure IX 
 

Format of Article of Agreement /Contract Agreement 
 (for successful bidder) 

(On non-judicial stamp paper of appropriate value as per the applicable Stamp Act- Cost of stamp 
duty to be borne by the successful bidder) 

 
  
THIS CONTRACT AGREEMENT is made the____________ day of___________, 2026 
between the Reserve  Bank of India, Kochi - 682018body corporate constituted under the 
Reserve bank of India, Act 1934, having its registered office at: Central Office Building, Shahid 
Bhagat Singh Road, Mumbai – 400 001 (hereafter called “The Bank”)  represented by 
……..which expression shall include its successors and assigns of the one part and 
_______________ ______incorporated under _______________and having its registered 
office at _____________  (thereinafter called “the Contractor”) ) which expression shall 
include its successors, legal representatives and assigns of the other part. 
 
 
WHEREAS the Bank desires to engage the Contractor to ____________________________ 
and the Contractor has agreed to such engagement upon and subject to the terms and 
conditions hereinafter appearing.  
 

AND WHEREAS the Bank had called for tenders from eligible contractors to provide services 
for providing “……….” as has been indicated in the scope of work and other documents 
attached to the tender.   

AND WHEREAS the Contractor and others submitted the tender and the Bank has awarded 
the contract, to provide ……….” as stated in the scope of work attached to the Tender 
Document, to the Contractor.   

AND WHEREAS the Contractor has agreed to execute the assigned work subject to the 
conditions set forth herein and to the conditions set forth in the Tender Documents (Part I, 
Part II, annexures and amendments thereof) as modified and finally accepted by both the 
parties (all of which are collectively hereinafter referred to as "the said Conditions") the works 
described in terms and conditions and included in the detailed scope of work as stated in the 
Tender Documents (Part I, Part II, annexures and amended thereof) at the respective rates 
therein set forth, amounting to the sum as therein arrived at or such other sum as shall 
become payable there under (hereinafter referred to as "the said Contract Amount"). 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 
 
 
1 Contract Agreement: The following documents shall constitute the Contract between the 

Bank and the Contractor, and each shall be read and construed as an integral part of the 
Contract:  

a) This Contract Agreement and the Appendices hereto  
b) Letter of Award . Ref. No  
c) Minutes of pre-bid meeting 
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d) All emails and letters exchange during the tendering process 
e) Part I (Techno commercial bid) and Part II (Price bid) Bid submitted by the bidder  
f) Notice Inviting Tender (NIT), along with any corrigenda/addenda. 

2 Contract Price: The Bank hereby agrees to pay to the Bidder the Contract Price in 

consideration of the performance by the Bidder of its obligations hereunder. The Contract 

Price shall be the aggregate of [Fill: amount of local currency in words], [Fill: amount in 

figures], or such other sums as may be determined in accordance with the terms and 

conditions of the Contract. 
3 Earnest Money Deposit: Contractor has deposited an Earnest Money Deposit 

(EMD) equal to ₹ ______________________________ along with the tender 

document in the form of NEFT in favour of Reserve Bank of India, Kochi to Account 

No: 186003001  or in the form of the Bank Guarantee.  

No interest will be payable on the EMD. The Earnest money paid/ Bank Guarantee 

submitted by the Contractor will be released after submission of Security deposit in 

the form of Performance Bank Guarantee.  
4 Performance Bank Guarantee (PBG): The Contractor shall deposit PBG @ 5 %of 

the contract amount in favour of RBI, Kochi within 7 days of the award of contract. 

The PBG shall be valid for a period of 60 days beyond the date of termination of 

contract. No interest will be paid on it. The PBG deposited by the Contractor shall 

be liable to be forfeited or appropriated in the event of unsatisfactory performance 

of the Contractor and / or loss/ damage if any sustained by the Bank on account of 

failure or negligence of the workers deployed by him or in the event of breach of 

the terms and conditions of the agreement. However, the issue of letter of 

acceptance/ work order by the Bank shall be construed as a binding contract, as 

though such an agreement has been executed and all the terms and conditions 

shall apply on this contract. Submission of PBG shall be ensured as stipulated in 

the tender. In case of delay in submission in unavoidable circumstances, charges 

for delay in submission of PBG shall be recovered from the bills of the contractor 

at Bank rate. The Contractor shall also submit Performance Bank Guarantee in 

case the contract is extended and the PBG shall be valid for a period of 60 days 

beyond the date of termination of the renewed contract. 
 

5 Payment Terms: Payment shall be made by the Bank to the Contractor as per the 

provisions of Part I of the tender.  

The Contractor shall ensure that wages & allowances paid to the his workers are in 

compliance with Government wage regulations. Proof of paying minimum wages shall be 
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submitted by the Contractor to the Bank. The percentage of wage increase shall be given 

as per percentage revision of wages by the Government. 

 

The workmen should be paid minimum wages under the Minimum Wages Act, 1948 & 

rules made thereunder or under any other applicable law. Besides, the workmen should 

be given Employees Provident Fund as per Employees Provident Funds & Miscellaneous 

Provisions Act, 1952 and / or dividends as per Payment of Bonus Act, 1965 and ESI under 

ESI Act, 1948 as applicable. In the absence of ESI, the contractor should undertake the 

liability under the coverage of Insurance such as Workmen’s Compensation Insurance 

under Employees Compensation Act, 1923. The Workmen Compensation policies shall be 

valid till the validity of contract with the Bank. If the contractor does not provide these 

policies, the Bank reserves the right to take the above insurance policies themselves and 

recover the cost thereof from the bill of the contractor. The total premium shall be borne by 

the contractor. The contractor shall have a valid EPF Account for making EPF Contribution 

for its workmen. In case of any complaint regarding non-compliance of any statutory 

payments; the same shall be deducted from the bill without prejudice to the Bank’s right to 

terminate the contract. The Contractor shall abide by all the statutory provisions of the 

Labour Codes, shall not engage a person below the age of 18 years. Contractor shall be 

responsible for implementing the requirements of the applicable laws. 

f) The Contractor shall ensure timely payment of wages/salary within five (05) days of 

subsequent month to the persons employed for the purpose of this agreement (through 

cheque or by crediting to the bank account) and a certificate to the effect that the 

salaries/wages are being paid regularly shall be furnished to the bank every 

monthPayment shall be made by the Bank to the Bidder as per the provisions of Part I of 

the tender.  

 
6 Insurance:  

The contractor shall, at his own expense, effect and maintain with effect from the date of 

commencement till issue of the completion certificate under this contract, with an approved 

insurance company, an All Risks Policy for insurance for an amount equal to the amount 

of the contract including earthquake risk in the joint names of the Bank and the contractor 

( the name of the former being placed first in the policy) against all risks as per the standard 

all risk policy for contractors and deposit such policy or policies with the Bank before 

commencing the works.  

The Contractor shall be held to be reasonably liable for all injury to persons, animals or 

things, and for all structural and decorative damage to property which may arise from the 

operation or neglect of the Contractor or its workers or of any nominated Sub-Contractor 
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or any employee or either, whether such injury or damage arises from carelessness, 

accident or any other cause whatever, in any way connected with the carrying out of this 

Contract. The liability under this clause shall be held to include inter alia, any damage to 

Building, whether immediately adjacent or otherwise, and any damage to roads, streets, 

footpaths, bridges or ways as well as all damage caused to the Building and other 

structures and works forming the subject matter of this Contract. The contractor shall also 

be responsible for any damage caused to the Building and other structures and works 

forming the subject matter of this Contract by frost, rain, wind or other inclemency of 

weather. The Contractor shall indemnify and keep indemnified the Bank and hold him 

harmless in respect of all and any loss and expenses arising from any such injury or 

damage to persons or property as aforesaid and also against any claim made in respect 

of injury or damage, whether under any Statute or otherwise and also in respect of any 

award of compensation or damages consequent upon such claim.  
 The Contractor shall reinstate all damage of every sort mentioned in this Clause, so as 

to do delivery of the whole of the Contract works complete and perfect in every respect 

and so as to make good or otherwise satisfy all claims for damage to the property of third 

parties. The Contractor shall also indemnify and keep indemnified the Bank against all 

claims which may be made against the Bank by any person/ member of the public or 

other third party in respect of anything which may arise in respect of the works or in 

consequence thereof and shall at his own expense arrange to effect and maintain, 
with effect from the date of commencement until the completion of the Contract, 
with an approved Insurance company a policy of Insurance in the joint names of 
the Bank and the Contractor( the name of the former being placed first in the 
policy) against such risks and deposit such Policy or Policies with the Bank before 
commencement of the work. The minimum limit of coverage under the policy shall be 

as defined elsewhere under General Condition of Contract. The Contractor shall also 

similarly indemnify the Bank against all claims which may be made upon the Bank 

whether under the Workmen Compensation Act or any other statute in force during the 

currency of this contract or at Common Law in respect of any employee of the Contractor 

or any Sub-Contractor and shall at his own expenses effect and maintain, with effect 
from the date of commencement until the completion of the Contract, with an 
approved Insurance company a policy of Insurance in the joint names of the Bank 
and the Contractor( the name of the former being placed first in the policy) against 
such risks and deposit such Policy or Policies with the Bank from time to time 
during the currency of the Contract. In default of the contractor ensuring as provided 

above, the Bank may so ensure and may deduct the premiums paid from any money due 

or which may become due to the contractor. 
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 The Contractor shall be responsible for any liability which may be excluded from the 

Insurance Policies above referred to and also for all other damages to any person, animal 

or property arising out of and incidental to the negligent or defective carrying out of this 

Contract, whatever may be the reasons due to which the damage shall have been 

caused. He shall also indemnify and keep indemnified the Bank in respect of all and any 

costs, charges or expenses arising out of any claim or proceedings relating to the works 

and also in respect of any award of compensation or damages, arising therefrom. Without 

prejudice to the other rights of the Bank against contractor in respect of such default, the 

Bank shall be entitled to deduct from any sums payable to the Contractor the amount of 

any damage, compensation, costs, charges and other expenses paid by the Bank and 

which are payable by the contractor under this clause. The contractor shall upon 

settlement by the insurer of any claim made against the insurer pursuant to a policy taken 

under this clause proceed with due diligence to rebuild or repair the works destroyed or 

damaged. In this event all the money received from the insurer in respect of such damage 

shall be paid to the contractor and the contractor shall not be entitled to any further 

payments in respect of the expenditure incurred for Building or repairing of the materials 

or goods destroyed or damaged. 

The contractor, in case of re-Building or reinstatement after damage shall be entitled to 

such extension of time for completion as the Bank may deem fit, but shall, however, not 

be entitled to reimbursement by the Bank of any shortfall or deficiency in the amount 

finally paid by the insurer in settlement of any claim arising as set out herein.  
 

 Without prejudice to his liability under this clause, the contractor shall also cause all 

nominated sub-contractors to effect, for their respective portions of works similar policies 

of insurance in accordance with the provisions of this clause and shall produce or cause 

to produce to the Bank such policies. The contractor shall not permit a nominated sub-

contractor to commence work at site unless said insurance policies are submitted. In the 

event of failure of the sub-contractor to take out such policy or policies of insurance before 

commencing the works at site, the contractor shall be responsible for any claim or 

damage attributable to the said sub-contractor. 

 In order to fulfil all the insurance-related conditions mentioned above, the contractor 

shall, within 14 days from the date of issue of the work order, insure the works at his cost 

and keep them insure until the virtual completion of works, against loss or damage by fire 

with an office in the joint names of the Bank and the contractor (the name of the Bank i.e. 

“RESERVE BANK OF INDIA” being placed first in the policy).  It shall cover the following 

risks.  
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i. Contractors all risk (CAR) policy  insurance inclusive of Storage, erection, testing 

and commissioning policy for the full contract value including fire risk and Transit 

insurance for transportation from manufacturer’s works to site (by Air/Sea/Road 

etc. as applicable. 

ii.  Workmen compensation policy for the employees of the contractor at site. 

iii. Third party liability policy with a limit of Rs 2 lakh per accident maximum upto 3 

accidents. 

7 Time of Completion: The completion period of the project shall be reckoned from the 14th 

day of issuance of Letter of Award/Work Order. Time shall be considered the essence of 

this Contract, and the Contractor hereby agrees to commence the work immediately after 

the site is handed over to him to complete the entire work as provided in the said conditions, 

subject nevertheless to the provisions for extension of time. 

8 Appendices: The Appendices listed in the attached list of Appendices shall form an 

integral part of this Contract Agreement. Reference in the Contract to any Appendix shall 

mean the Appendix attached hereto, and the Contract shall be read and construed 

accordingly.  

9 Jurisdiction: All disputes arising out of or in any way connected with this Agreement shall 

be deemed to have arisen at Reserve Bank of India, Kochi and only Courts in Kochi shall 

have jurisdiction to determine the same  

10 Language: The Tender form shall be filled in English or in Hindi. In the event of any 

discrepancy or ambiguity between the English and Hindi version of the documents, the 

English version shall prevail in matters of interpretation. All communications, drawings, 

designs, data, information, codes, specifications, and other documents supporting the bid 

or otherwise exchanged under the Contract shall be in English or in Hindi  

11 Non-disclosure:  
i. The contractor shall not disclose directly or indirectly any information, materials and 

details of the Bank’s infrastructure/systems/equipment etc., which may come to the 

possession or knowledge of the Service Provider and /or the DB Developer during the 

course of discharging their contractual obligations in connection with this agreement, to 

any third party and shall at all times hold the same in strictest confidence.  The contractor 

shall treat the details of the contract as private and confidential, except to the extent 

necessary to carry out the obligations under it or comply with applicable laws.  The 

contractor shall not publish, permit to be published, or disclose any particulars of the 

services/works in any trade or technical paper or elsewhere without the previous written 

consent of the Second Party.  Failure to observe the above shall be treated as breach of 
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contract on the part of the contractor, as the case may be, and the Second Party shall be 

entitled to claim damages and pursue legal remedies.  

ii. The contractor shall take all appropriate action with respect to its employees to ensure 

that the obligations of non-disclosure of confidential information under this agreement are 

fully satisfied.  

iii. Without prejudice to the formal Contract Agreement, all confidentiality and non-

disclosure obligations binding the Contractor under this tender shall survive the expiration, 

completion, or termination of this Agreement for any reason whatsoever. 

12 PREVENTION OF SEXUAL HARASSMENT AT WORKPLACE 

i. The Contractor shall be solely responsible for full compliance with the provisions 

of “the Sexual Harassment of Women at Workplace (Prevention, Prohibition and 

Redressal) Act, 2013”. In case of any complaint of sexual harassment against its 

own employee within the premises of the Bank, the complaint will be filed before 

the Internal Complaints Committee constituted by the Contractor who shall ensure 

appropriate action under the said Act in respect to the complaint. 

ii. Any complaint of sexual harassment from any aggrieved employee of the 

Contractor against any employee of the Bank shall be taken cognizance of by the 

Regional Complaints Committee constituted by the Bank. 

iii. The Contractor shall be responsible for any monetary compensation that may need 

to be paid in case the incident involves the employee of the Contractor, for instance 

any monetary relief to the Bank’s employee, if sexual violence by the employee of 

the Contractor is proved. 

The Contractor shall be responsible for educating its employees about prevention of sexual 

harassment at workplace and related issues. 

13 Termination of Contract by the Bank  

 If the Contractor being an individual or a firm commits any “act of insolvency”, or shall be 

adjudged an insolvent or being an Incorporated Company shall have an order for 

compulsory winding up made against it or pass an effective resolution for winding up 

voluntarily or subject to the supervision of the Court and the Official Assignee or the 

Liquidator, in such acts of insolvency or winding up, as the case may be, shall be unable, 

within seven days after notice to him requiring him to do so, to show the reasonable 

satisfaction of the Bank that he is able to carry out and fulfil the Contract and to give 

security therefor, if so required by the Bank. 
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 Or if the Contractor (whether an individual, firm or Incorporated Company) shall 

suffer execution or other process of Court attaching property to be issued against the 

Contractor, 

  

 Or shall suffer any payment under this Contract to be attached by or on behalf of 

any of the creditors of the Contractor, 

  

 Or shall assign or sublet this Contract without the consent in writing of the Bank 

first had and obtained, 

  

 Or shall charge or encumber this Contract or any payments due or which may 

become due to the Contractor hereunder, 

  

 Or if the Bank determine that the Contractor 

  

 has abandoned the Contract, or 

 has failed to commence the works, or has without any lawful excuse under those 

Conditions suspended the progress of the works for 14 days after receiving from the 

Bank notice to proceed, or 

 has failed to proceed with the works with such due diligence and failed to make such due 

progress as would enable the works to be completed within the time agreed upon, or 

 has failed to remove materials from the site or to pull down, and replace work for seven 

days after receiving written notice that the said materials or work were condemned and 

rejected by the Bank under these Conditions or 

 has neglected or failed persistently to observe and perform all or any of the acts, matters 

or things by the Contract to be observed and performed by the Contractor for seven days 

after written notice shall have been given to the Contractor requiring the Contractor to 

observe or perform the same. 

  

Then and in any of the said cases, the Bank may, notwithstanding any previous waiver, 

after giving seven days’ notice in writing to the Contractor, determine the Contract and 

liabilities of the Contractor, the whole of which shall continue in force fully as if the Contract 

had not been so determined, and as if the works subsequently executed had been 

executed by or on behalf of the Contractor and further, the Bank by his agents or servants 

may enter upon and take possession of the works and all plant, tools, scaffoldings, 

machinery and materials lying upon the Estate or the adjoining lands or roads, and use the 

same as his own property or may employ the same by means of his own servants and 
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workmen in carrying on and completing the works or by employing any other Contractor or 

other person or persons to complete the works, and the Contractor shall not in any way 

interrupt or do any act, matter or thing to prevent or hinder such other contractor or other 

person or persons employed for completing and finishing or using the materials and plant 

for the works. When the works shall be completed or as soon thereafter as convenient, the 

Bank shall give a notice in writing to the Contractor to remove his surplus materials and 

plant, and should the Contractor fail to do so within a period of fourteen days after receipt 

thereof by him, the Bank may sell the same by public auction, and give credit to the 

Contractor for the net amount realised. The Bank shall thereafter ascertain and certify in 

writing under his hand what (if anything) shall be due or payable to, or by the Bank, for the 

value of the said plant and materials so taken possession of by the Bank and the expense 

or loss which the Bank shall have been put to in procuring the works to be completed, and 

the amount, if any, owing to the Contractor and the amount which shall  be so certified 

shall thereupon be paid by the Bank to the Contractor or by the Contractor to the Bank, as 

the case may be, and the decision of the Bank shall be final and conclusive between the 

parties. 

14 Termination of Contract by Contractor 
If payment of the amount payable by the Bank under certificate of the Bank’s Engineer 

shall be in arrears and unpaid for thirty days after notice in writing requiring payment of 

the amount as aforesaid shall have been given by the Contractor to the Bank or if the 

Bank shall repudiate the Contract, or if the works be stopped for three months under the 

order of the Bank or by any injunction or other order of any Court of Law, then and in any 

of the said cases, the Contractor shall be at liberty to determine the Contract by notice in 

writing to the Bank and he shall be entitled to recover from the Bank, payment for all 

works executed and for any loss he may sustain upon any plant or materials supplied or 

purchased or prepared for the purpose of the Contract. 

In arriving at the amount of such payment, the net rates contained in the Contractor’s 

original Tender shall be followed, or where the same may not apply, valuation shall be 

made in accordance with Clause 19 of section IV. 

15 Penalty 
Save as otherwise expressly provided anywhere in these Tender Documents, the 

Employer shall be entitled to levy upon the Contractor the penalties set out hereunder in 

respect of the defaults specified against each of them, namely: 
 

(a) failure to dispose of the debris generated at the site on a day-to-day basis — ₹1,000/- 

(Rupees One Thousand only) per day, for each day during which such default continues; 
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(b) failure to submit the schedule programme — ₹500/- (Rupees Five Hundred only) per 

day, for each day during which such default continues. 

(c) failure to renew the insurance policy – ₹2000/- per day and work stoppage till the 

submission of valid insurance policies.  

 

In the event of repeated breach of, or continued failure to remedy, any of the defaults 

aforesaid, the Contractor hereby irrevocably confers upon the Bank an absolute right and 

discretion, without assigning any reason therefor, either to terminate the Contract or to 

cause the said work, or any part thereof, to be executed by or through any other agency, at 

the risk and cost of the Contractor. 

 

 
IN WITNESS WHERE OF the Bank and the Bidder/Bidder have caused this Agreement to  be duly 
executed by their duly authorized representatives the day and year first above written.   
  
Signed by for and on behalf of the Bank   
[Signature] 
[Name & Title] 
In the presence of: 

1. [Witness 1 Signature & Details] 
2. [Witness 2 Signature & Details] 

Signed for and on behalf of the Bidder 
[Signature] 
[Name & Title] 
In the presence of: 

1. [Witness 1 Signature & Details] 
2. [Witness 2 Signature & Details] 
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Annexure – X 

Proforma Of Bank Guarantee For Performance Security Deposit/ Retention Money 
 (On Non-Judicial Stamp Paper of appropriate value purchased in the name of the issuing bank) 
 

 Place : _______________  
Date : ________________  

 
 
General manager (Officer-in-Charge) 
Reserve Bank of India  
 Kochi-682018____________________ ____________________  
Dear Sir,  
 
Name of work:    ______________________________ - Bank Guarantee For PERFORMANCE 
SECURITY DEPOSIT/ Retention Money  
 
WHEREAS Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai, 

(hereinafter called “the RBI”) has awarded the Contract for the captioned project (hereinafter called 

the "Contract") to M/s _____________ (Name of the Bidder) (hereinafter called " the said Bidder" 

which expression shall include its successors and assigns). AND Whereas the Bidder is bound by the 

said Contract to submit to RBI a Performance Security for a total amount of ₹.________________ 

(Rupees___ ___________________________________ only) (Amount in figures and words) for the 

due fulfilment by the said bidder of the terms and conditions contained in the contract. We, 

_______________ (Name of the Bank), (hereinafter called “the Bank”), at the request of M/s 

__________________, the bidder, do hereby undertake to pay to the RBI an amount not exceeding 

Rs ________________ as Performance Guarantee for due fulfilment of the terms and conditions of 

the contract.  

NOW THIS GUARANTEE WITNESSETH  

1. We (Name of the Bank) do hereby agree with and undertake to RBI, their Successors, Assigns that 

in the event of the RBI coming to the conclusion that the Bidder has not performed his obligations 

under the said conditions of the contract or have committed a breach thereof, which conclusion shall 

be binding on us as well as the said bidder; we shall on demand by the RBI, pay without demur to the 

RBI, a sum of Rs. (Rupees only) or any lower amount that may be demanded by the RBI. Our 

guarantee shall be treated as equivalent to the Performance Guarantee Amount for the due 

performance of the obligations of the Bidder under the said Contract, provided, however, that our 

liability against such sum shall not exceed the sum of Rs. (Rupees only).  

2. We also agree to undertake to and confirm that the sum not exceeding Rs. (Rupees 

____________only) as aforesaid shall be paid by us without any demur or protest, merely on demand 

from the RBI on receipt of a notice in writing stating that the amount is due to them and we shall not 

ask for any further proof or evidence and the notice from the RBI shall be conclusive and binding on 
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us and shall not be questioned by us in any respect or manner whatsoever. The Bank shall pay to 

RBI any money so demanded notwithstanding any dispute/disputes raised by the Bidder in any suit 

or proceedings pending before any Court, Tribunal or Arbitrator/s relating thereto and the liability 

under this guarantee shall be absolute and unequivocal. We undertake to pay the amount claimed by 

the RBI within a period of one week from the date of receipt of the notice as aforesaid.  

 

3. We confirm that our obligation to the RBI under this guarantee shall be independent of the 

agreement or agreements or other understandings between the RBI and the Bidder.  

 

4. This guarantee shall not be revoked by us without prior consent in writing of the RBI. We hereby 

further agree that –  

a) Any forbearance or commission on the part of the RBI in enforcing the conditions of the said 

agreement or in compliance with any of the terms and conditions stipulated in the said Contract and/or 

hereunder or granting of any time or showing of any indulgence by the RBI to the Bidder or any other 

matters in connection therewith shall not discharge us in any way and our obligation under this 

guarantee. This guarantee shall be discharged only by the performance by the Bidder of their 

obligations and in the event of their failure to do so, by payment by us of the sum not exceeding Rs. 

(Rupees only). 

 b) Our liability under these presents shall not exceed the sum of Rs. (Rupees only) . 

 c) Our liability under this agreement shall not be affected by any infirmity or irregularity on the part of 

our said constituents/clients or their obligations thereunder or by dissolution or change in the 

constitution of our said constituents. 

 d) This guarantee shall remain in force upto (60 days beyond the Defect liability period) provided that 

if so desired by the RBI, this guarantee shall be renewed for a further period as may be indicated by 

them on the same terms and conditions as contained herein.  

e) Our liability under these presents will terminate unless these presents are renewed as provided 

hereinabove on the or on the day when our said constituents comply with their obligations, as to which 

a certificate in writing by the RBI alone is the conclusive proof whichever date is later. Unless a claim 

or suit or action is filed against us within or any extended period, all the rights of the RBI against us 

under this guarantee shall be forfeited and we shall be released and discharged from all our 

obligations and liabilities hereunder. In witness whereof I/We of the Bank have signed and sealed this 

guarantee on the -------- -- day of ----------- (Month) (Year) being herewith duly authorized. For and on 

behalf of ____________________ (Name of the Bank) Signature of authorized Bank official Name: 

Designation Stamp/ Seal of the Bank Signed, sealed and delivered for and on behalf of the Bank by 

the above named in the presence of: Witness  

1 Signature ………………………… Name …………………………… Address 

……………………………………… 
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 (NB: This guarantee will require stamp duty as applicable in the state, where it is executed and shall 

be signed by the official whose signature and authority shall be verified). 

 
 
 
 

 

Annexure XI 
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Annexure XIV 
 

Undertaking to be included in tender regarding declaration of debarment by public 
institution(s): 

 
(To be submitted by the tenderer on their letterhead) 

 
Name of Work:……………………………………………………………………………. 
 
1. I/We ……………………………. (Name of the bidder) declares that  

a) I/we or any of our allied firm* is/ are not debarred / suspended / blacklisted by any public 
institution / entity in India or any other country as on ………….(last date of submission of 
bid). 

b)  I/ We or any of our allied firm* have not made any transgression in respect of the code 
of integrity (as mentioned in the tender) with any public institution / entity in India or any 
other country in last three years as on ……………...(last date of submission of  bid).  

c) I/we or any of our allied firm* is/ are not debarred by any procuring entity for violation of 
Public Procurement (Make in India) Order, 2017as on last date of submission of the bid.)  

d) we will inform the Bank in writing, in case, I/we or any of our allied firm* is/are debarred 
/ suspended / blacklisted by any public institution / entity in India or any other country on 
or before award of work for the captioned work.  
 

2. I/We ……………………………..(Name of the bidder) declares that I/we or our allied firm* 
………………………(Name of the allied firm(s)) is/ are debarred / suspended / blacklisted by 
………………….……..(Name and address of public institution in  India or any other country) 
and the same effective upto ………….(date).  A copy of such letter is attached for your 
information and record.  

 
 
(Seal and signature of the bidder) 
Date 
Place 
(Note: strike out one of the above two declarations which is not applicable) 
 
*Allied firm: A firm would be termed as “allied firm” if the management is common, or substantial or 
majority shares are owned by the banned/ suspended firm and by virtue of this it has a controlling 
voice. Further all successor firms will also be considered as allied firms. 
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Reserve Bank of India 

Estate Department 

Kochi 

 

Tender 
 

For 
 

Civil Renovation Works of Third Floor, Office Building, RBI Kochi  
 
Name of Tenderer: ___________________________________________________ 

    

Address:                  _____________________________________________ 

 

 

Schedule of Quantities/ Part II - Price Bid 
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RESERVE BANK OF INDIA 

ESTATE DEPARTMENT 

KOCHI 

Name of work: Civil Renovation of Third Floor, Office Building, RBI Kochi 

Unpriced Bill of Quantities 

Item 
No/BOQ 

ITEM 
No 

Description Qty Unit 

  Section A - Trunking & Conduiting works     
1 PVC Pipe Trunking: 

  
Providing and fixing heavy-duty PVC conduit pipes of 25 mm 
nominal diameter of approved make for drawing electrical 
cables, including carefully mechanically cutting and chiselling 
the existing tile flooring and underlying bedding mortar to 
expose the RCC bare slab, forming a chase of adequate width 
as required for laying the conduits, as per approved drawings. 
The item shall include laying and rigidly securing the PVC 
conduits in position with suitable PVC clamps and 
accessories, providing lean cement mortar bedding wherever 
required to ensure proper alignment and a level base, and 
refilling the gaps on both sides of the conduits with cement 
concrete/screed mortar in the proportion of 1:2:4, as 
applicable to the previous level. The work shall also include 
collection, removal and disposal of all dismantled materials 
and debris outside the Bank premises, complete at all heights, 
depths and leads, including all materials, labour, tools, tackles 
and incidental charges, in accordance with the approved 
drawings and as per the directions of the Engineer-in-Charge. 
Mode of Measurement: The net length of PVC conduit pipes 
actually laid and fixed shall be measured in running metres 
and paid for accordingly. No separate payment shall be made 
for cutting and chiselling of flooring, removal of debris, mortar 
bedding, refilling, clamps, accessories or any other incidental 
work required for completion of the item. 2000.00 Rm  

2 GI Junction Box: 
Providing and fixing modular GI junction boxes, 65 mm high, 
for accommodating and facilitating the junction and drawing of 
25 mm dia. PVC conduits for electrical cables, of the required 
sizes and approved make, complete with GI cover plate, 
fabricated from GI sheet of minimum 16 SWG thickness, 
including carefully and mechanically cutting and chiseling the 
existing tile flooring and underlying bedding mortar up to the 
RCC slab to form an opening 20 mm larger than the overall 

  



Civil Renovation Works, 3RD Floor, Office Building, RBI Kochi 

     75 of 85 
2026_ RBI_295451 

Item 
No/BOQ 

ITEM 
No 

Description Qty Unit 

 
dimensions of the junction box, as required for proper 
installation. The item shall include securely fixing the junction 
box in position, providing and levelling the bedding mortar to 
ensure proper alignment, making necessary openings in the 
flanges of the junction box for entry and exit of 25 mm dia. 
PVC conduits, and providing suitable screws and fasteners for 
fixing the cover plate. The mid-span of the GI cover plate shall 
be adequately supported with GI plate sections to prevent 
deflection under normal service conditions. The top surface of 
the cover plate shall be finished perfectly flush with the 
finished floor level (FFL). The work shall include all necessary 
materials, labour, tools, tackles, cutting, chiselling, refilling, 
finishing, removal and disposal of debris outside the Bank 
premises etc. complete as per approved drawings, 
specifications, and the directions of the Engineer-in-Charge. 
per Each excluding GST). 
 
Mode of Measurement: Each junction box, complete with 
cover plate and all accessories, shall be measured in numbers 
and paid for accordingly. No separate payment shall be made 
for cutting and chiselling of flooring, bedding, conduit entry 
openings, supports, fasteners, refilling, finishing or debris 
disposal.     

 2.1 GI Junction box as above of size 300mm x 300mm x 65 mm ( 
(Basic Price of one junction box to be considered as Rs 5000/- 
per Each excluding GST) 26.00 No 

2.2 GI Junction box as above of size 400mm x 400mm x 65 mm  
(Basic Price of one junction box to be considered as Rs 7000/- 
per Each excluding GST) 17.00 No 

  Ref: DWG: BC/AR/35     

  
Section B- Screed concrete, Plastering & other Repair 
works     

3 Providing and laying cement concrete screed of minimum 50 
mm thickness in the proportion of 1:2:4 (1 cement : 2 coarse 
sand : 4 graded stone aggregate of 20 mm and 10 mm nominal 
size) in areas devoid of existing tile flooring, including cleaning 
and preparing the existing base, removing loose mortar and 
concrete by chipping, applying two or more coats of approved 
make SBR polymer-modified cementitious bonding agent 
strictly in accordance with the manufacturer's specifications, 
mixing, laying, spreading, compacting, levelling and finishing 
the concrete screed to the required line, level and slope to 
match with the existing tile floorings, including curing, all 
materials, labour, tools and plants etc.  complete as per the 
directions of the Engineer-in-Charge. 

5.00 cum 
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4 Providing and applying cement plaster of average thickness 
20 mm or more in 2 or more coats  in cement mortar of 
proportion 1:4 (1 cement : 4 fine sand/M-sand), to internal 
walls, including plastering in patches on existing or new 
masonry/RCC surfaces, finished true to line, level and plumb 
to match the adjoining plastered surfaces, with a smooth and 
even finish. The work shall include preparation of the surface, 
raking out joints wherever necessary, removal of loose plaster, 
dust and other foreign matter, trimming the edges of existing 
plaster to receive the new plaster & mesh and providing and 
fixing approved make fibreglass mesh of 150mm wide, 
minimum 145 GSM at the junctions of RCC and brick/block 
masonry etc. complete  and as per the direction of the 
Engineer-in-Charge. 35.00 Sqm  

5 Providing and applying two coats of approved make 
wall/ceiling white cement based putty over the existing ceiling 
and wall surfaces, to the required thickness to obtain a 
smooth, uniform and even surface suitable for receiving primer 
and paint. Each coat shall be allowed to dry and rubbed down 
with fine emery paper before application of the subsequent 
coat. The rate shall be inclusive of thoroughly scraping the 
existing paint and removing all loose, flaking and defective 
material, dust, dirt and other foreign matter by wire brushing, 
brooming, water jet or other suitable means; removing nails, 
clamps etc. required; rubbing the surface with fine emery 
paper; filling cracks, holes, depressions and surface 
undulations with white cement or suitable approved filler, as 
appropriate; levelling and finishing the surface true to line and 
level, free from visible undulations and irregularities; and 
preparing the surface to receive primer and paint. The rate 
shall also include all materials, labour, tools and plants, 
scaffolding, protection and covering of existing carpentry, 
electrical fittings and fixtures, furniture, glass panes and 
adjoining surfaces etc. complete as per the direction of the 
Engineer in Charge 70.00 Sqm  

  Section C-  Flooring & Skirting works     
6 Vitrified Tile flooring: Providing and laying vitrified tile 

flooring by using 600 x 1200 mm or any other approved size 
vitrified tiles in single or multi colour using approved make, 
shade vitrified tiles and laid over existing mosaic tile flooring 
or of any type flooring by using approved make tile on tile 
adhesive, which is to be used as per manufacturer's 
specification including thickness and methodology as per 
manufacturer's specifications including preparing the floor 
surface by making the existing tile surface rough by 
mechanical grinding to the satisfaction of Bank's Engineer, re-
fixing of existing loose mosaic tiles using cement mortar being   
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filling the excess depression in ready mixed mortar or any 
other approved mortar, laying the tile in proper line and level 
with close joints, with edges perfectly matching to each other, 
cutting the tiles wherever required as per site requirement, 
including making grooves with 2/ 3 mm PVC spacers and 
epoxy grouted with epoxy tile grouts of approved make and 
quality to match with the shade of the tile including removal of 
excess grout, making cut out in tiles for junction boxes, etc. 
cleaning the entire floor by machine / manually after 
completion of work as per instruction of Engineers as directed 
etc.  
Basic Rate of Vitrified tiles: Rs. 850 per SQM exclusive of 
GST 
Note- The rate shall include providing and laying of Heavy 
Duty Floor protection of minimum 275 GSM of approved make 
over entire floor surface including taping the edges as per 
Manufacturer's specifications. 

350.00 Sqm  
7 Vitrified Tile flooring: - Do- as  item no. 6 but for flooring with 

vitrified tiles of size 200mmx1200mm for the passage area as 
indicated in the drawing. 
Basic Rate of Vitrified tiles: Rs. 900 per SQM exclusive of 
GST 

70.00 Sqm  
8 Vitrified tile skirting: Providing and fixing vitrified tile skirting 

of 100 mm height using tile of same quality & shade as 
provided in item No 6 above laid with cement based high 
polymer modified quick set tile adhesive (water based) in 
average thickness of 6mm, laid in proper line and plumb, 
providing grooves using 2/ 3mm PVC spacers and grouted 
with tile grout (Bal grout) of matching shade of tile including 
cutting, grouting the joints with tile grout and matching pigment 
curing etc., cutting the tiles of required size, carting away the 
debris out of the premises, etc. all complete as directed.Basic 
Rate of Vitrified tiles: Rs 850 per SQM exclusive of GST 80.00 Rm  

  Section D- False Ceiling Works     
9 GYPSUM BOARD FALSE CEILING INSIDE CABIN AREA AND 

PASSAGE  
Providing & fixing false ceiling using 12.5mm tapered edge 
gypsum plain board conforming to IS 2095 at all height and 
levels consist of 
(a)Main system: Providing & fixing of framework of approved 
make , made of special section, power pressed from M.S. 
sheets and galvanised with zinc coating of 120 gms/ sqm ( 
both side inclusive) as per IS : 277 and consisting of angle 
cleat of size 25mm wide x 1.6mm thick with flanges of 27mm 
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  and 37mm, at 1200mm c/c, one flange fixed to the ceiling with 
dash fastener 8mm dia x 50mm long with 6mm  dia  bolts, 
other flange of cleat fixed to the angle hangers of  
25x10x0.50mm  of required  length with nuts & bolts of 
required size and other end of angle hanger fixed with 
intermediate G.I   channels   45x15x 0.90mm running at the 
spacing of 1200 mm  c/c,  to which  the  ceiling  section 0.5mm  
thick  bottom  wedge  of  80mm with tapered flanges of 26 mm 
each having lips of 10.5mm, at 450mm c/c, shall be fixed in a 
direction perpendicular to    G.I    intermediate    channel    with 
connecting clip made out of 2.64mm dia x 230mm long G.I 
wire at every junction. including    fixing    perimeter    channels 
0.50mm thick 27mm high having flanges of 20mm and 30mm 
long, the perimeter of ceiling fixed to wall/ partitions with the 
help of Rawl plugs at 450mm centre, with 25mm long dry wall 
screws @ 230mm interval.  

    

   (b) Board, jointing and finishing: Providing and fixing 12.5 mm 
thick Gypsum plain board of approved make  to the ceiling 
section and perimeter channels with the help of dry wall 
screws of size 3.5 x 25mm at 230mm c/c, including jointing & 
finishing recommended jointing compounds, jointing tapes, 
finishing with jointing compounds in three layers covering up 
to 150mm on both sides of joints and two coats of primer 
suitable for boards only on the joints to provide an appearance 
of seamless joints etc. all as per manufacture's specification. 

    

  (c) Rate quoted shall be inclusive of cost of making opening 
for light fittings, grills, diffusers, fresh/return air inlet, cut outs 
made with frame of perimeter channels suitably fixed, required 
support for fixing false ceiling,   vertical   drop   panel  including 
curve profile, coves with additional support, necessary 
scaffolding etc. all complete as per  specification and direction 
of the Engineer In Charge. 
 Note:  
(1) The rate shall include cutting of existing GI framework/ 
false ceiling insulation if any for angle cleat fixing to the ceiling 
and refixing the same including making good any damaged 
section/ surface if any. 
(2) Only  finished  exposed  horizontal plan area will be 
measured for payment and no separate measurement will be 
made for vertical drops, curved drops, horizontal curve 
surfaces, making cove etc.  420.00 Sqm  

  Ref: DWG: BC/AR/36 
    

  Section E- Cabin partition, toughened glass & other allied 
Works     

10 FULL HEIGHT FULLY FLUSHED CABIN INTERNAL PARTITION     



Civil Renovation Works, 3RD Floor, Office Building, RBI Kochi 

     79 of 85 
2026_ RBI_295451 

Item 
No/BOQ 

ITEM 
No 

Description Qty Unit 

  Providing and fixing full-height, double-skin laminated plywood 
internal partitions for cabins, extending from the finished floor 
level up to the RCC soffit, including the concealed aluminium 
framework, plywood boarding, decorative laminate finish, 
cable management provisions and all necessary fixtures and 
fittings, complete in a workmanlike manner including following 
specifications:      

  (i) Providing and fixing a structural framework comprising 
aluminium square tubular sections of size 50 mm × 50 mm and 
minimum 2 mm thickness, of approved make, with vertical 
members in single lengths and horizontal members spaced at 
not more than 600 mm centre to centre. All vertical members 
shall be securely anchored to the floor and RCC soffit using 
heavy-duty aluminium cleats of size 40 mm × 25 mm × 2 mm 
thickness, suitable expansion/dash fasteners and 8 mm 
diameter anchor fasteners, including necessary angle-cleat 
arrangements. All horizontal members shall also be securely 
fixed to the vertical members using similar cleats and suitable 
fasteners to ensure a rigid and stable framework. Additional 
aluminium square tubular sections of size 50 mm × 50 mm and 
minimum 2 mm thickness shall be provided along the entire 
periphery of door openings and toughened glass partitions to 
form a rigid and stable supporting framework. The work shall 
include inserting suitable timber packing inside the aluminium 
sections at required junctions and fixing locations, providing 
additional horizontal members at cable raceway/skirting level, 
and making accurately sized cut-outs in the vertical and 
horizontal members at the raceway and other designated 
locations for the passage of electrical, data and 
communication cables, complete in all respects as per the 
approved architectural drawings, specifications and as 
directed by the Engineer-in-Charge. 
 
ii) Providing and fixing double-skin boarding on both faces of 
the framework using minimum 9 mm thick BWP-grade 
plywood conforming to IS 710, of approved make, in full-size 
sheets to the maximum extent practicable, extending up to the 
RCC soffit. The exposed surfaces shall be finished with 1 mm 
thick decorative laminate of approved make, colour and shade 
as per the pattern including grooves as shown in the drawings. 
The basic rate of laminate shall be considered as ₹500 per 
sqm, excluding applicable taxes. The laminate and plywood 
shall be securely fixed using suitable screws, nails, fasteners 
and other necessary accessories. The  decorative grooves 
shall be finished with black silicone or acrylic sealant/ metal 
inlays (SS T-profiles) of approved shade and make as per the 
Architectural drawings. Approved pattern of groove  shall also     
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  include the groove and pattern demonstrated on the feature 
wall of Entrance area and highlighter wall of Grade D/E in 
charge  cabins as indicated in Drawing no. DWG.5 , DWG.6, 
DWG .7 and DWG.8 . 
 
(Note: Only area of partition in elevation in one side upto 
ceiling level of the lowest height false ceiling excluding the 
area of doors, glass partitions etc. shall be measured and 
considered for payment) 150.00 Sqm  

11 Providing and fixing glazed area in the above double glazed 
partition using 12 mm thick toughened glass in single piece of 
glass of approximate size of 1.2m x 2.00m, 1.6m x 2.00m, 
2.2m x 2.00m and 3m x 2.00m of approved make and fixed 
using minimum 30 x 10mm thick TW bidding all around in 
single piece, on both side, finished with approved shade 
French polish including surface preparation to have smooth 
and uniform finish, providing & fixing approved make and 
pattern frosted film(around 60% of the glass area) etc. 
complete.  
Note: Net area of toughened Glass shall be measured for 
payment purposes 42.00 Sqm  

12  FLUSH DOOR SHUTTERS     
 Providing and fixing single leaf fully flushed door shutters of 

approximate size 900mm x 2100mm made out of approved 
make flush door and finished with 1.0mm thick laminate of 
approved make and shade on both side in single piece or as 
per approved design by Bank's Engineer/ Architect.  (Basic 
rate of laminate to be considered is Rs.500/- per sq.mtr. 
excluding tax). The edges of the door shall be provided with  
35mm x 10mm thick edge beading all around the door, which 
shall also be finished with same two or more coats of synthetic 
enamel paint (matt finished) of approved make and shade 
firmly pasted to the door using approved make adhesive 
including surface preparation. Door shall be mounted on floor 
spring of capacity of minimum 60 Kg of approved make with 
top pivot arrangements, floor spring shall be firmly installed in 
the floor by making cutting of exact size required(Basic rate of 
floor spring to be considered as Rs 4000/- per Each excluding 
GST), providing and fixing SS 304 grade handle of approved 
design, shape and of size 600mm or as directed (Basic rate of 
handle to be considered as Rs 2500/- for one set excluding 
GST), providing and fixing approved make and design mortise 
lock with key covers(Basic rate of mortise lock to be   



Civil Renovation Works, 3RD Floor, Office Building, RBI Kochi 

     81 of 85 
2026_ RBI_295451 

Item 
No/BOQ 

ITEM 
No 

Description Qty Unit 

  considered as Rs 2500/- for one set excluding GST), magnetic 
door stopper at inside location etc.  Door shall be erected in 
perfect line and plumb, etc. complete as per specification and 
directed by the Banks Engineer. 
Note Flush door shutter shall be complying to IS 2202 and 
shall be possessing a minimum warranty of 5 years against 
damages, borers and termite.  
 
Mode of Measurement: Actual area of door in elevation along 
one side shall be measured for payment purpose. 

21.00 Sqm  
  Section F - Decorative MS Rod Partition & other allied 

works     
13 Providing and fixing frame work for partitions made up of 

16mm dia. MS rod at spacing and pattern as per the 
Architectural drawing of approximately 3m in length each. The 
MS rods shall be welded over to GI section of approximate 
size 50mm x 25mm x 1.5mm thickness at height of about 
2.70m and 0.75m from finished floor level. The work shall 
include providing and fixing of minimum 32mm x 32mm x 6mm 
MS angle above the GI section at spacing of approximately 
1.50m c/c or as directed by the Bank's Engineer and 
connecting to the ceiling using minimum 8mm dia. anchor 
fasteners. The rate shall also include cutting, welding, 
grinding, scaffolding, painting with two coats of synthetic 
enamel paint over a coat of zinc chromate primer of approved 
make  & shade etc. all completed in workmanlike manner and 
as directed. Approximate quantity is 300 kg 
Note - The rate shall include cutting of existing GI framework/ 
false ceiling insulation if any for angle cleat fixing to the ceiling 
and refixing the same including making good any damaged 
section/ surface if any. 300.00 Kg  

  Ref: DWG: BC/AR/25     
14 Providing and fixing of minimum 12mm thick Marine ply of IS 

710 grade sections back to back over 16mm dia. MS rod in 
round shape of minimum 300mm diameter and spacing as per 
the Architectural drawing or as directed by Bank's Engineer. 
The plywood shall be finished with 1.00mm thick laminate 
(Basic rate of laminate to be considered is Rs.500/- per 
sq.mtr. excluding tax) of approved shade and make 
including the circular edges. The circular plywood sections 
shall be fixed over the 4mm metal plate welded into MS rod of 
16mm diameter using self-tapping screws. Approximately 30 
nos. 1.00 Job  
Ref: DWG: BC/AR/25     
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  Section G - Wall & Column Cladding 
    

15 Providing & fixing Laminate of premium finishing of minimum 
1mm thickness in approved pattern  (Basic rate of laminate 
to be considered is Rs.500/- per sq.mtr. excluding tax) and 
shade on the walls/ columns, etc. as per Architect's drawings 
with approved adhesive as per manufacturer's specification 
etc.,all complete in all respect as directed by the Bank's 
Engineer.  The framework for paneling in walls/ columns shall  
be made with 25mm x 25mm x 1.20mm anodized aluminium 
Extrusion of approved make, vertically at all corners for 
columns and otherwise vertically and horizontally at not more 
than 600mm c/c in true line, plumb etc (Necessary projections 
if any from wall/ column surfaces shall be provided by fixing 
additional supports wherever required). The Grid formed 
above shall be covered with 9mm thick BWP grade (IS 710) 
marine plywood of approved make using GI counter sunk 
screws at required spacing. The quoted rates are inclusive of 
all tools and equipments to carry out the work, all taxes, 
insurance, transportation, cutting, wastages, scaffolding 
(wherever required), cleaning, loading & unloading, labour, 
Contractor's profit and overheads etc.Note - The rate shall 
include finishing of grooves between laminate sheet by 
applying black silicone/ acrylic sealant/ SS T profile inlays, etc. 
as per architectural drawings or as directed by Bank's 
Engineer. Approved pattern of groove  shall also include the 
groove and pattern demonstrated on the feature wall of 
Entrance area and highlighter wall of Grade D/E in charge  
cabins as indicated in Drawing no. DWG.5 , DWG.6, DWG .7 
and DWG.8 . Note - The work shall include providing of 
openable type shutter for Electrical duct near entrance and 
covering the same with matching laminate flushed with 
adjacent surface level including all the hardwares, etc. as 
directed. 110.00 Sqm  

16 Providing & fixing Poly vinyl Chloride (PVC)/ WPC of premium 
finish fluted paneling of thickness or any other size of 
approved make and shade on the walls, etc. as per Architect's 
drawing in single length upto height of approximately 10 feet 
fixed with approved adhesive as per manufacturer's 
specification etc.,all complete in all respect as directed by the 
Bank's Engineer.  The framework for paneling in walls/ 
columns shall  be made with 25mm x 25mm x 1.20mm 
anodized aluminium Extrusion of approved make, vertically at 
all corners for columns and otherwise vertically and  
horizontally at not more than 600mm c/c in true line, plumb etc   
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 horizontally at not more than 600mm c/c in true line, plumb etc 
(Necessary projections if any from wall/ column surfaces shall 
be provided by fixing additional supports wherever required). 
Provide matching WPC end trims, corner profiles, edge trims, 
starter/finishing profiles and end caps wherever required. The 
Grid formed above shall be covered with 9mm thick BWP 
grade (IS 710) marine plywood of approved make using GI 
counter sunk screws at required spacing. The quoted rates are 
inclusive of all tools and equipments to carry out the work, all 
taxes, insurance, transportation, cutting, wastages, 
scaffolding (wherever required), cleaning, loading & 
unloading, labour, Contractor's profit and overheads etc. 
Basic rate / prime cost rates of PVC/ WPC fluted wall panel of 
premium finish is Rs. 1,800/- per sq.mt (excluding GST). 

16.00 Sqm  
  Section H - Painting Works     

17 Providing and applying two or more coats of LOW VOC 
ACRYLIC EMULSION PAINT (FIRST QUALITY) durable 
smooth paint developed using the unique tough stain 
repellant, anti-bacterial, fungus guard technology having 
superior washability and having VOC content less than 50 gm 
per litre of approved make and shade on walls including 
surface preparation by thoroughly scrapping the old paint to 
the satisfaction of Bank's engineer or as directed by the 
manufacturer, providing and applying a coat of approved 
primer all as per manufacturer specification, opening of cracks 
and filling the same with approved putty/ crack sealant as per 
manufacturer's specifications. The rate quoted should include 
for the cost all materials, labour, tools & plants, scaffolding, 
disposing off the debris from the Office premises including 
proper covering/protecting of all plumbing, carpentry & 
electrical fittings/fixtures, furniture, etc and cleaning of the 
area/floor, glass panes, etc. complete as directed.  
Note- The rate shall also include providing any light/ dark color 
combination as directed by the Bank 

530.00 Sqm  
  Section I - Granite Window Sill/jambs     

18 Suitably preparing the bottom sills of windows by carefully 
dismantling the existing plaster and stone, providing and 
rendering backing cement plaster with cement mortar, 
providing and fixing one side mirror polished minimum 16 mm 

  



Civil Renovation Works, 3RD Floor, Office Building, RBI Kochi 

     84 of 85 
2026_ RBI_295451 

Item 
No/BOQ 

ITEM 
No 

Description Qty Unit 

 
thick Telephone black shade granite slabs for jamb/ sill/ soffit 
in single piece with approved make adhesives. as directed by 
the Bank’s Engineer. Basic rate of granite stone shall be 
considered as Rs 2,400/- per sqm without GST. The granite 
slab shall be set by using neat cement and the joints grouted 
with grey cement  admixed with matching black pigment. All 
exposed edges of the slabs shall duly project beyond the face 
of the wall atleast by 4 mm. They shall be bull nosed and 
machine polished to get the same finish of the pre-polished 
granite surface. Approximate width of the jamb/ sill/ soffit 150 
mm. The rate shall include mending the damages both internal 
and external surfaces.  

3.00 Sqm  
  Section J - Entry & Exit Doors     

19 Providing, fabricating, and fixing in position a frameless, 
double-leaf clear toughened glass entrance door, 12 mm thick, 
of approved size and configuration (minimum height 2300 mm, 
approximate opening size 1800 mm x 2300 mm) as per 
drawing Ref. DWG.6. Glass panels shall feature machine-
polished edges and be finished with decorative wood-grain 
and grey finish vinyl films/stickers, including the official RBI 
logo and custom lettering as per the drawing. 
The entire assembly shall be completed with approved-make 
heavy-duty hardware in a uniform stainless steel (SS) 304 
grade finish, comprising: SS 304 grade over-panel/side-panel 
connecting patch fittings, top patch fittings, bottom patch 
fittings, double-swing controlled single-cylinder hydraulic floor 
springs of minimum 80kg (calibrated for the leaf weight ), H-
type SS 304 pull handles (minimum 32 mm diameter x 1300 
mm length), a specialized glass door patch lock with matching 
strike plate/box, and half-round floor-mounted door stoppers. 
Scope includes all required rubber gaskets, beading, PVC 
bushes, packers, structural supports, brackets, 
tracks/channels, anchor fasteners, and silicone sealants. 
Note: Decorative patterns must be achieved via high-grade 
vinyl films only; no solid timber, laminates, or metal cladding 
need to be considered. The quoted rate shall be 
comprehensive of all material supply, hardware components, 
fabrication wastage, installation alignment, specialized labor, 
and final finishing, strictly satisfying the drawings and 
instructions of the Engineer-in-Charge. Measurement shall be 
based on the single-face area of the glass door only.  
Ref. DWG.6 9.00 Sqm  
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