H9er faster / Estate Department
f%asiaqd / Thiruvananthapuram

NOTICE INVITING TENDER

Tender for Conversion of existing Ladies’ washroom to Gent’s washroom in first floor

of Bank’s Main Office building, Thiruvananthapuram

Reserve Bank of India, Thiruvananthapuram invites e-tenders for the captioned work from
Bank’s empanelled vendors/contractors under the said category of the work costing between
%5 Lakh to 210 lakh. The tendering would be done through the e-Tendering portal of Central
Public Procurement Portal (CPP Portal - https://letenders.gov.in). All interested
empanelled vendors /contractors must register themselves in the above-mentioned website to
participate in the tendering process. The Schedule of e-Tender is as follows:

a. Name of Work Conversion of existing Ladies washroom to
Gent’'s washroom in the first floor of Bank's Main
Office Building, Thiruvananthapuram

b. Estimated Cost of the Work ¥5.55 lakh inclusive of GST
c. e-Tender no 2026_RBI_289356
d. Mode of Tender e-Procurement System

(Online through CPP Portal)

e. Earnest Money Deposit NIL

f. Date of NIT/Tender available to parties | August 31, 2026, 18.00 hrs
to view in RBI website/CPP Portal

g. Date of start of e-Tender for September 22, 2026 17.00 hrs
submission of Techno-Commercial Bid
and price Bid in CPP Portal

h. Date of close of online e-tender for October 1, 2026 by 15:00 hrs
submission of Techno-Commercial Bid &
Price Bid

i. Date & time of opening of tender October 5, 2026 at 16:00 hrs

2. Vendors may note that path for new CPP Portal is https://etenders.qov.in.

3. This notice is being published for information only and is not an open invitation to quote this
limited tender. Participation in this tender is by invitation only and is limited to the selected
procuring entity’s enlisted contractors. Unsolicited offers are liable to be ignored. However,
contractors who desire to participate in such tenders in future may apply for enlistment with
RBI as per procedure.

4. Amendments / Corrigendum to the tender, if any, issued in future will only be notified on the
RBI Website and CPP Portal as given above and will not be published in the newspaper.

Regional Director
(Kerala and Lakshadweep)


https://etenders.gov.in/
https://etenders.gov.in/

ﬁlﬁﬁﬂ'ﬁ?ﬂ/ THIRUVANANTHAPURAM - 695033

9% & Y& piad Ya- ot ygal v W fRua afgan
AT ®f YoV WHaray # ggaT & fore Hifder

TENDER FOR CONVERSION OF EXISTING LADIES’ WASHROOM TO
GENT’S WASHROOM IN FIRST FLOOR OF BANK’S MAIN OFFICE
BUILDING, THIRUVANANTHAPURAM

Iﬁlaa hR hT -TH Name of Tenderer:
Udl Address:

Date of Notice inviting Tender August 31, 2026, 18.00 hrs

Validity of the Tender for acceptance by the _
90 days from the date of opening of the Tender

Bank

Date of start of submission of bids September 22, 2026 17.00 hrs
Last date of submission of Tender October 1, 2026 by 15:00 Hrs
Date of opening of the Tender October 5, 2026 at 16:00 Hrs

This document is the property of Reserve Bank of India (RBI). It may not be copied, distributed
or recorded on any medium, electronic or otherwise, without the RBI's written permission
thereof, except for the purpose of responding to RBI for the said purpose. The use of the
contents of this document, even by the authorized personnel / agencies for any purpose other
than the purpose specified herein, is strictly prohibited and shall amount to copyright violation

and thus, shall be punishable under the Indian Law.




DISCLAIMER

Reserve Bank of India, Estate Department, Thiruvananthapuram, has prepared this document
to give background information on the Project to the interested parties. While Reserve Bank of
India has taken due care in the preparation of the information contained herein and believe it to
be in order, neither Reserve Bank of India nor any of its authorities or agencies nor any of their
respective officers, employees, agents or advisors give any warranty or make any
representations, express or implied as to the completeness or accuracy of the information

contained in this document or any information which may be provided in association with it.

The information is not intended to be exhaustive. Interested parties are required to make their
own inquiries and respondents will be required to confirm in writing that they have done so, and
they do not rely only on the information provided by RBI in submitting the Tender. The
information is provided on the basis that it is non—binding on Reserve Bank of India or any of its

authorities or agencies or any of their respective officers, employees, agents or advisors.

Reserve Bank of India reserves the right not to proceed with the Project or to change the
configuration of the Project, to alter the timetable reflected in this document or to change the
process or procedure to be applied. It also reserves the right to decline to discuss the matter
further with any party expressing interest. No reimbursement of cost of any type will be paid to

persons or entities expressing interest.



NOTICE INVITING TENDER

Tender for Conversion of existing Ladies’ washroom to Gent’s washroom in first floor of
Bank’s Main Office building, Thiruvananthapuram

Reserve Bank of India, Thiruvananthapuram invites e-tenders for the captioned work from
Bank’s empanelled vendors/contractors under the said category of the work costing between %5
Lakh to %10 lakh. The tendering would be done through the e-Tendering portal of Central Public
Procurement Portal (CPP Portal - https://letenders.gov.in). All interested empanelled
vendors /contractors must register themselves in the above-mentioned website to participate in
the tendering process. The Schedule of e-Tender is as follows:

Conversion of existing Ladies washroom to

a. Name of Work Gent’'s washroom in the first floor of Bank's Main
Office Building, Thiruvananthapuram.

b. Estimated Cost of the Work ¥ 5.55 lakh inclusive of GST

c. e-Tender no 2026_RBI_289356

e-Procurement System

d. Mode of Tender (Online through CPP Portal)

e. Earnest Money Deposit NIL

f. Date of NIT/Tender available to parties August 31, 2026, 18.00 hrs
to view in RBI website/CPP Portal

g. Date of start of e-Tender for

submission of Techno-Commercial Bid September 22, 2026 17.00 hrs
and price Bid in CPP Portal

h. Date of close of online e-tender for October 1, 2026 by 15:00 Hrs
submission of Techno-Commercial Bid &

Price Bid

i. Date & time of opening of tender October 5, 2026 at 16:00 Hrs

Amendments / Corrigendum to the tender, if any, issued in future will only be notified on the RBI
Website and CPP Portal Website as given above and will not be published in the newspaper.

2. Vendors may note that path for new CPP Portal is https://etenders.qov.in.

3. This notice is being published for information only and is not an open invitation to quote this
limited tender. Participation in this tender is by invitation only and is limited to the selected
procuring entity’s enlisted contractors. Unsolicited offers are liable to be ignored. However,
contractors who desire to participate in such tenders in future may apply for enlistment with RBI

as per procedure.

4. Amendments / Corrigendum to the tender, if any, issued in future will only be notified on the

RBI Website and CPP Portal as given above and will not be published in the newspaper.

Regional Director
(Kerala and Lakshadweep)


https://etenders.gov.in/

ESTATE DEPARTMENT
THIRUVANANTHAPURAM

Conversion of existing Ladies' washroom to Gent’s washroom in the first floor of Bank's
Main Office Building, Thiruvananthapuram.
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TS-T /SECTION - A
UdId &1 U3 / LETTER OF OFFER

YT/ Place:
dRIG/ Date:

TarH/ To

%ﬁWWWW/ Shri Praveen Kumar Vasantha Ramachandran
REIRAEEC] Regional Director
un?ﬂaﬁaééaﬁ/ Reserve Bank of India,

fd®a=idqxd/ Thiruvananthapuram — 695033

eI/ sir,

TgT 39 d1¢ (AP F0 & Ry sl & Yey o Ry faaror, sifieedar ok [m - S &
S HRA & UYT 3R Iad Ju H fARAfEY Haf & M & aq 3R IS S A & dIG
fAfaeT 1 guTfad B aTell SUférd STFeHRT U & & 16, 89 39% gRT o 9t 3l & or&u
o forg =a & @r] gt Sad 319 # fafAfdy et &) wwg-amae & oAy wwma & iR, o e
- I ® Sfcaid X R aul &R UHR ¥ afdRt, siftiamenrell, Safst oiR Ffaer #f zmaf o
fed ma forfd orgewi, *vR &) wrdl, AR <, T — gt ok Wfder @t wrdf ik 3% ferg
IUAS RIS ST dTelt TFEH & 1Y JeAs 3R B T FAwaTed B o1 UK HRd gl

Having examined the specifications, drawings and Schedule of Quantities relating to the works
specified in the memorandum hereinafter set out and having visited and examined the site of
the works specified in the said Memorandum and having acquired the requisite information
relating thereto as affecting the tender, I/we hereby offer to execute the works specified in the
said Memorandum within the time specified in the said Memorandum at the rates mentioned in
the Schedule of Quantities and in accordance in all respects with the Specifications, Designs
and instructions in writing referred to in Conditions of Tender, the Articles of Agreement, Special
Conditions, Schedule of Quantities and Conditions of Contract and with such materials as are
provided for, by and in all other respects in accordance with such conditions so far as they may
be applicable.

MY/ MEMORANDUM

(@) | Pl BT faaRUI Name of work sleb o T brgier Ha bl Ugall Hiiel IR R Higel
YeTag &1 Yol & Qg | 9@ / Conversion of
existing Ladies washroom to Gent's washroom in
the first floor of Bank's Main Office Building,
Thiruvananthapuram

(@) | YT B A/ Terms of I A3 & WS 35 3R URRIY & IR/ As
Payment per clause 35 of the General instructions and
Appendix.
@M |[PADRFASTGAT | e e s 10 IRAIs 5w
HqHY/ Time allowed for Five weeks from the 10" day of date of issue of
completion of work work order

(9) | SfAIFd AT/ Estimated Cost | ¥ 5.55 W@ (Io1.€9. & & H1Y/ 25.55 lakh
inclusive of GST




() | HUH 47 ST (STHST)/Earnest NIL
Money Deposit (EMD)
@) | oo 9 UfdeRon e & Ufd fee 5%

ya=Td Beld) B ST, afg Bis

8/ Percentage if any to be

deducted from Bill towards
Retention Money (R.M)

I g fAfaer Wied gt 8 O H/5H 3% gR1 U8l SU% I1Y Yy 39 Wil &1 2l 3R 3o Xral

& IUS BT U HRA 3R I WHT dF I8 YR B & ol YgHd §/ € Slet d%b 9 AN g SHudT
T A R U & Rl & Iad Tt # SfcaRad I I {58 9 8k yRata Retd d& &1 Yirae
HRA & e TeHd |
Should this tender be accepted, |/we hereby agree to abide by and fulfill the terms and provisions
of the said Conditions of Contract annexed hereto so far as they may be applicable or in default
thereof to forfeit and pay to the Reserve Bank of India the amount mentioned in the said
conditions.

WW%@%W% Our Bankers are:

i)
i)

HaId/Yours faithfully,
HfdqIdR & EXI&R/ Signature of the Tenderer

SECTION B

GENERAL INSTRUCTIONS TO TENDERERS
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E-tender should be submitted in CPP Portal for the work of ‘Conversion of existing Ladies'
washroom to Gent’s washroom in the first floor of Bank's Main Office Building,
Thiruvananthapuram” not later than 03:00 PM on October 1, 2026. Telegraphic, Fax and
E-mail tenders shall not be accepted. No tender received after 03:00 PM on October 1, 2026
shall be accepted by CPP Portal.

Bidders may contact Banks Engineer to get their doubts clarified. The Bank discourages
stipulation of any additional conditions by the tenderers. However, in case the tenderers wish
to include any condition / clarification, it shall be separately uploaded in CPP Portal in their
letter head. The clarifications / conditions etc. uploaded if any will be examined and after
discussions with all the tenderers, the conditions that are acceptable to the Bank will be
intimated to the tenderers. No request for any change in rate or conditions after the opening
of the tender will be entertained. However, decision of the Bank on acceptance of conditions
put by the bidders is final and binding.

Bidders may choose to present for Tender Opening Event in the Bank’s Main Office at
scheduled date and time. Tender shall be opened at 04:00 PM on October 5, 2026 or a
subsequent date and time, same shall be intimated to the bidders.

All information, correspondence letters, shall be submitted in and addressed to Shri Praveen
Kumar Vasantha Ramachandran, Regional Director, Reserve Bank of India,
Thiruvananthapuram.

Tenders shall remain valid for acceptance by the Bank for a period of three months from the
date of opening of the tender which period may be extended by mutual agreement and the
tenderer shall not cancel or withdraw the tender during this period.

The rates quoted shall be firm and binding without any escalation whatsoever till the
completion of the contract. Due to limitation in number of words in price bid in CPP Portal,
full description may not be available. However, tenderer shall read all
specifications/drawings/conditions from this tender document.

For any item, if the rate and amount do not tally with respect to the bill of quantities, then the
amount arrived on the basis of quoted rates shall only be considered.

Digital Signatures may be used to submit the tender in token of his / their acquainted himself
/ themselves with the terms and conditions of this tender.

If any of the document is missing, the tender may be considered invalid by the Bank at its
discretion. No advice of any change in rate or conditions after opening of the tender will be
entertained.

The vendors shall pay the transaction fee vide the procedures listed in ‘Guidelines for e-
procurement’. Transaction fee is non-refundable. A vendor will not have the access to online
e-tender without making the payment towards transaction fee.

11. The Bank will withhold 5% of the total value of work done from their bill/s as Retention

Money. The R.M. shall be released after the successful completion of 12 months of Defect
Liability Period. The R.M. will be forfeited if he fails to comply with any of the conditions of
contract.



12.

13.

14.

15.

16.

17.

18.

19.

The Reserve Bank of India does not bind itself to accept, the lowest or any tender and
reserve to itself the right to accept or reject any or all the tenders, either in whole or in part,
without assigning any reasons for doing so.

On receipt of intimation from the Employer of acceptance of his / their tender, the successful
bidder shall be bound to implement the contract and within fourteen days thereof the
successful bidder shall sign an agreement in accordance with the draft agreement and the
Schedule of Conditions but the written acceptance by the Reserve Bank of India of a tender
will constitute a binding contract between the Reserve Bank of India and the person so
tendering, whether such formal agreement is or is not subsequently executed.

All compensation or other sums of money payable by the Contractor to the Employer under
the terms of this Contract may be deducted from the Security Deposit if the amount so
permits and the Contractor shall, unless such deposit has become otherwise payable, within
ten days after such deduction make good in cash the amount so deducted.

The Contractor shall not assign the Contract. He shall not sublet any portion of the Contract
except with the written consent of the Bank. In case of breach of these conditions, the bank
may serve a notice in writing on the contractor rescinding the Contract whereupon the
security deposit shall stand forfeited to the Bank.

The Contractor shall carry out all the work strictly in accordance with Design and drawings,
details, specifications and instructions of the Bank’s Engineer. If in the opinion of the Bank's
Engineer changes have to be made in the design and with the prior approval in writing of the
Employer, they desire the Contractor to carry out the same, the contractor shall carry out the
same without any extra charge. The Bank's decision in such cases shall be final and shall
not be open to arbitration.

A Schedule of Probable Quantities in respect of each work and specifications accompany
these Instructions to Bidders. The Schedule of Probable Quantities is liable to alteration by
omissions, deductions or additions at the discretion of the Bank.

The tenderer must obtain for himself on his own responsibility and at his own expenses all
the information which may be necessary for the purpose of making a tender and for entering
into a contract and must examine the drawings (if any) and must inspect the site of the work
and acquaint himself with all local conditions, means of access to the work, nature of the
work and all matters appertaining thereto.

The rates quoted in the tender shall include all charges for clearing of site before
commencement as well as after completion, centring, boxing, staging, planking, plant and
equipment, storage sheds, watching and lighting by night as well as day including Sundays
and holidays, temporary lines for drawing plumbing and electricity supply arrangements
(water and electricity may be made available at the available sources within the Bank’s
Premises), protection of the public and safety of walls, buildings and all other erections,
matters or things and the Contractor shall take down and remove any or all such centering,
scaffolding, staging, etc. as occasion shall require or when ordered so to do and fully
reinstate and make good all matters and things disturbed during the execution of work and
to the satisfaction of the Bank. The rates quoted shall be deemed to be for the finished work
to be measured at site. The rates shall also be firm and shall not be subject to exchange
variations, labour conditions, fluctuations in railway freights or any conditions whatsoever.



20.

21.

22.

23.

24.

25.

The rates for each item in the tender in CPP Portal shall be quoted exclusive of GST. Total
Amount including GST shall be calculated by the CPP Portal and the total amount for all the
items including the G.S.T will be taken as the total Contract Value. Each invoice / bill shall
indicate amongst other things, the contractor's PAN and GST Registration Number. The
contract value will also be subject to TDS / Withholding Tax as per statutes. No claim in
respect of sales tax, sales tax on works contract, excise duty, customs duty, octroi or other
tax, duty or levy, service tax whether existing or in future shall be entertained by the
Employer.

The quantities in the Schedule of Quantities approximately indicate the total extent of work
but may vary to any extent and may even be omitted thus altering the aggregate value of
the Contract. However, during actual execution of work, if the quantities of any of the items
of work exceeds by more than 25% of the tender quantities, the quantities of such items
executed, by the authority of the Bank’s Engineer and with the concurrence of the employer,
in excess of 25% of the tender quantity, shall be considered as an extra item of work for
which the Contractors shall submit fresh rates supported by rate analysis worked on the
actual cost basis plus 15% towards establishment charges, contractor's overheads and
profit. The rates for all such items of work, being current ones, will not be eligible for price
adjustment due to increase or decrease in prices of materials and labour rates as per
escalation formula, if any, given in the tender. If any of the items of work is omitted from the
accepted tender at the sole discretion of the employer, the contractor shall not be entitled to
any claim on this account.

Time allowed for carrying out the work as mentioned in the Memorandum shall be strictly
observed by the Contractor and it shall be reckoned from the 10" day of issue of written
order to commence the work.

The work shall throughout the stipulated period of the contract be proceeded with all due
diligence and if the Contractor fails to complete the work within the specified period, he shall
be liable to pay compensation as defined in Clause 27 of the General Conditions of the
Contract. The tenderer shall before commencing the work prepare a detailed work
programme which shall be approved by the employer. If the contractor fails to continue the
work as per the detail work program or fails to deploy labours as required for the smooth
flow of the work, Bank reserves right to cancel the contract agreement entered into.

Tenders will be considered only from list of contractors empanelled by the Bank in the trades
concerned.

The Contractor shall not be entitled to any compensation for any loss suffered by him on
account of delays in commencing or executing the work, whatever the cause of delays may
be, including delays arising out of modifications to the work entrusted to him or in any sub-
contract connected therewith or delays in awarding contracts for other trades of the project
or in commencement or completion of such works or in procuring Government controlled or
other building materials or in obtaining water and power connections for construction
purposes or for any other reason whatsoever and the Employer shall not be liable for any
claim in respect thereof. The Employer does not accept liability for any sum besides the
tender amount, subject to such variations as are provided for herein.



26.

27.

28.

29.

30.

31.

32.

33.

34.
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The successful tenderer is bound to carry out any items of work necessary for the completion
of the job even though such items are not included in the quantities and rates. Schedule of
instructions in respect of such additional items and their quantities will be issued in writing
by the Bank’s Engineer with the prior consent in writing of the Employer.

The successful tenderer must co-operate with the other Contractors appointed by the
Employer so that the execution of work shall proceed smoothly with the least possible delay
and to the satisfaction of the Bank’s Engineer

The Contractor must bear in mind that all the work shall be carried out strictly in accordance
with the Specifications, design drawings made by the Bank and also in compliance of the
requirements of the local public authorities and to the requirements of the Bank and no
deviation on any account will be permitted. Quality of the work should be satisfactory to the
bank as per work specifications. Contractor shall make good the bank for any low quality of
work executed.

The successful tenderer should make his own arrangement to obtain all materials required
for the work. The materials as far as procurable shall be first / premium quality conforming
to relevant Indian standards.

The successful tenderer is bound to purchase the required materials for which the “Basic
Price” has been stipulated in the item from the manufacturer approved and selected by the
Bank and at the rate approved by the Bank from time to time.

Wherever basic rate for the materials is specified, the contractor should produce 3 or
4 samples of materials for selection and the purchase rate for the selected items shall
be got approved from the Bank’s Engineer before purchasing such materials. The
basic price of materials shall be taken as cost of material at dealer’s ex-godown price
excluding GST. If there is any difference in cost of materials selected with basic rate
specified in the tender, such difference shall be adjusted while making payment to
the Contractor. The adjustment in price of the materials shall be made on measured
quantity only. Contractor’s profit of 15% shall be allowed on such difference. The
contractor should provide to the Bank for verification, paid bills of all purchased
materials for ascertaining the actual rate of purchase so as to settle the difference in
cost of materials.

The tenderer shall have to use materials of the makes / manufacturers specified in the list of
material of approved brand and / or manufacture contained in the e-tender clauses.

Electricity and water shall be provided free of cost for execution of the work at one point
within the premises. Contractor shall make their own arrangements for conveying the same
to the required locations. The contractor shall, however, take care to ensure that no undue
wastage of electricity & water is caused. Necessary safety measures shall be taken by the
contractor to avoid any mishap. The contractor shall be penalized by the Bank if any laxity
on his part is observed in this matter.

The Contractor shall strictly comply with the provisions in the Safety & Fire Safety Codes
annexed hereto.



35.

36.

37.

38.

39.

40.
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IS Code numbers wherever mentioned in the tender shall be the latest version as on the
date of opening of tenders.

Total Security Deposit of successful tenderer will be forfeited if he / they fail to comply with
any conditions of the Contract.

Errors, Omission and Descriptions:-
a) Between the description of the item in the General Specifications and the detailed
descriptions in the Schedule of Quantities of the same item, the later shall be adopted.
b) In case of difference between the rates mentioned in figures and words, the rate
adopted for working out the total amount of item in the original tender form, shall be taken
as correct. In all other cases the correct rate would be that which is lower.

Clarifications if any with respect to General Conditions, Special Conditions, Scope of work,
specifications, design & drawings or any other matter required for submitting the tender shall
be obtained from the Bank during working hours of the Bank, before submitting the tenders.
Once a tender is submitted, the matter will be decided according to conditions in the tender
in the absence of such authentic pre-clarification.

The contractor shall abide by and fulfil all requirements laid down under various provisions
of Contract Labour (Regulation and Abolition) Act, 1970 and the rules framed there-under.
The contractor shall submit to the Bank the maximum number of Labours to be engaged on
a single day in the job. Any subsequent increase should be informed to the Bank without
delay, if the number of labourers employed for the job are twenty or more, the contractor
shall obtain the license from the Regional Labour Commissioner. The contractor should
ensure payment of minimum wages to all labourers / workmen staff employed by him and
maintain record of labours employed for the work.

You are required to ensure that the instructions/directions, if any, issued by Central as well
as State Government, and also by the Bank, from time to time, in connection with
pandemic/epidemic/endemic, if any in existence, are adhered scrupulously by the
firm and the workmen deployed at the Bank. The onus of measures undertaken, if any,
towards the pandemic/epidemic/endemic is on the contractor, at no extra cost to the Bank.
Further, you shall indemnify and keep indemnified the Bank from any financial/ legal liability
arising out of your failure, fault or negligence in complying-with the above instructions. Any
hindrance to the work due to pandemic/epidemic/endemic or any other reasons shall be
intimated to the bank’s engineer.

| / We hereby declare that | / we have read and understood the above instructions for guidance
of tenderers and accept the same.

Date : Signature of Authorized signatory with seal.

Place : Name and Address:



GENERAL CONDITIONS OF CONTRACT

The Conditions Hereinbefore Referred To

1.
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In constructing these conditions, the specification, schedule of quantities and Contract

Agreement, the following words shall have the meaning herein assigned to them except
where the subject or context otherwise requires.

a) "Employer”

b) “Contractor” In the case

of company

c) “Banks Engineer”

d) "Site"

e) "This Contract"

f)” Specifications”

g)"Notice in writing"

h) “Bill of Quantities”

i)” Tender’

j)" Letter of acceptance”

Shall mean the Regional Director, Reserve Bank of
India, Thiruvananthapuram and shall include its

assigns and SuCCessors.

"Contractor shall mean a company
incorporated under 19_/20__and having
its registered office at and shall include its

successors and assigns.

Shall means the person appointed by the Employer to
act as Bank’s Engineer for the purpose of the contract
and named as such in the conditions. [AM (Tech)/
Manager (Tech)/ AGM (Tech)].

Shall mean the site of the contract works including any
building and erection thereon and any other land
(inclusively) as aforesaid allotted by the Employer for
the Contractor's use.

Shall mean the Article of Agreement, the special
conditions, the conditions, the Appendix, the schedule
of quantities and specifications, design drawings
attached hereto and duly signed.

Means the specification of the works included in the
Contract and any modification thereof or addition
thereto made or submitted by the Contractor and
approved by the Engineer.

Shall mean a notice in written, typed or printed or
written notice" characters sent (unless delivered
personally otherwise proved to have been received)
by registered post to the last known private or
business address or registered office of the addressee
and shall be deemed to have been received when in
the ordinary course of post it would have been
delivered.

Means the priced and completed bill of quantities
forming the part of Tender

Means The Contractor’s priced offer to the Employer
for the execution and completion of the works and
remedying of any defects therein in accordance with
the provisions of the contract, as accepted by the
letter of acceptance.

Means the formal acceptance by the employer of the
tender



k) "Act of Insolvency"

I) "Net Prices"

m) "The works"

Note: Words imparting persons include firms and corporations. Words imparting the singular

Shall mean any Act of insolvency as defined by the
Presidency Town Insolvency Act, or the provincial
insolvency Act or any Act amending such original Act.
If in arriving at the contract amount the Contractor
shall have added to or deducted from the total of items
in the Tender any sum, either as a percentage or
otherwise, then net price of any item in their tender
shall be the sum arrived at by adding to or deducting
from the actual figures appearing in the Tender as the
price of that the item a similar percentage or
proportionate sum provided always that in
determining the percentage or proportion of the sum
so added or deducted by the Contractor the total
amount of the any Prime Cost items and provisional
sums of money shall be deducted from the total
amount of the tender. The expression "net rates" or
"net prices" when used with reference to the contract
or account shall be held to mean rates or prices so
arrived at.

Shall mean ‘Conversion of existing Ladies' washroom
to Gent’s washroom in the first floor of Bank's Main
Office Building, Thiruvananthapuram’ as provided
herein

only also include the plural and vice versa where the context requires.

2. Scope of Contract: The contractor shall carry out and complete the said work in every

respect in accordance with this contract and with the directions of and to the satisfaction of

13

the Bank's Engineer. The Bank's Engineer may in his absolute discretion and from time-to-
time issue further drawings and/or written instructions, details, direction and explanations

which are hereafter collectively referred to as "Bank's Engineer's instruction in regard to":

a) The variations or modifications of the design, quality or works or the addition or omission

or substitutions of any work.

b) Any discrepancy in the Drawing or between the Schedule of Quantities and/or Drawing

and/or specifications.

c) The removal from the site of any materials brought thereon by the contractor and the
substitution of any other material therefor.

d) The removal and/or re-execution of any works executed by the contractor.

e) The dismissal from the works of any persons employed thereupon.

f)  The opening up for inspections of any work covered up.

g) The amending and making good of any defects under clause 20 & 21 hereof.

The contractor shall forthwith comply with and duly execute any work comprised in such
Bank's Engineer's instructions provided always that verbal instructions, directions and
explanations given to the Contractor or his representative upon the works by the Bank's
Engineer shall, if involving a variation, be confirmed in writing by the Contractor within seven
days, such shall be deemed to be Employer's instructions within the scope of the Contract.
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3. Variations to be approved by the Employer: The contractor shall submit a statement of
variations giving quantity and rates duly supported by analysis of rates, vouchers etc. The
rates on scrutiny and final acceptance by the Employer shall form a supplementary tender.
Minor alterations (of the order of a few centimetres) as per site conditions may be carried
out during execution with respect to the drawings. The Employer shall not be liable for
payment of such variations until these statements are sanctioned by him.

4. Drawings, Schedule of Quantities: The Contract shall be executed in duplicate and the
Bank’s Engineer, the Employer and the Contractor shall be entitled to one executed copy of
each for his use. The Contractor on the signing hereof shall be furnished by the Bank’s
Engineer free of cost one copy of each of the said Drawings (if any) and of the specification
and one copy of all further Drawings (if any) issued during the progress of the works. Any
further copies of such Drawings required by the Contractor shall be paid for by him. The
contractor shall keep one copy of all Drawings on the works and the Bank’s Engineer, or his
representative shall at all reasonable times have access to the same. Before the issue of
the final certificate to the Contractor he shall forthwith return to the Bank’s Engineer all
Drawings and Specifications.

5. Contractor to provide everything necessary at his cost: The contractor shall provide at
his cost everything necessary for the proper execution of the work according to the intent
and meaning of the drawing. Schedule of quantities and specification taken together with
whether the same may or may not be particularly shown or described therein provided that
the same can reasonably be inferred there from and if the contractor finds any discrepancy
in the drawings or between the drawings schedule of quantities and specifications he shall
immediately and in writing refer same to the Bank’s Engineer who shall decide which is to
be followed. Between drawings and specifications/ schedule of Quantities, schedule of
quantities will prevail.

6. Authorities, notices and patents: The contractor shall conform to the provisions of any Act
of the legislature relating to the works and to the regulations and bye-laws of any authority,
and of any water, electric supply and other companies and / or authorities with whose,
systems the structure is proposed to be connected, and shall, before making any variations
from the drawings (if any) or Specifications that may be necessitated by so conforming, give
to the Bank’s Engineer written notice, specifying the variation proposed to be made and the
reason for making it and apply for instruction thereon. In case the Contractor shall not within
ten days receive such instructions, he shall proceed with the work conforming to the
provisions, regulations, or by-laws in question, and any variation so necessitated shall be
dealt with under Clause 18 thereof.

The contractor shall bring to the attention of the Employer all notices required by the said
Acts, regulations or bye-laws to be given to any authority and pay to such authority or to any
public office all fees that may be properly chargeable-in respect of the works and lodge the
receipts with the Employer.

The Contractor shall indemnify the Employer against all claims in respect of patent rights
and shall defend all actions arising from such claims and shall himself pay all royalties,
license fees, damages cost and charges of all and every sort that may be legally incurred in
respect thereof.

7. Setting out of work: The Contractor shall set out the works and shall be responsible for the
true and perfect setting out of the same and for the correctness of the positions, levels,
dimensions, and alignment of all parts thereof and got approved prior to proceeding of the
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work. If the contractor fails in their role, any errors/defects shall be rectified at his own
expense to the satisfaction of the Bank/ Employer.

Materials and Workmanship to conform to description: All materials and workmanship
shall so far as procurable be of the respective kinds described in the Schedule of Quantities
and/or Specifications and in accordance with the Bank’s Engineer’s instructions, and the
Contractor shall upon the request of the Bank’s Engineer furnish him with all invoices,
accounts, receipts and other vouchers to prove that the materials comply therewith. The
Contractor shall at his own cost arrange for and/or carry out test of any materials as per
relevant IS provisions through the reputed laboratories prior to use in the work.

Contractor's superintendence and representative on the works: The Contractor shall
give all necessary personal superintendence during the execution of the works, and as long
thereafter as the Bank’s Engineer may consider necessary until the expiry of the “Defects
Liability Period” stated in the Appendix hereto. The Contractor shall also during the whole
time the works are in progress employ a competent, qualified and experienced Engineer
who shall be constantly in attendance at the works while the men are at work. Any directions
explanation, instructions or notices given by the Bank’s Engineer to such representative shall
be held to be given to the Contractor.

Dismissal of workmen: The Contractor shall on the request of the Bank’s Engineer
immediately dismiss from the works any person employed thereon by him who may, in the
opinion of the Bank’s Engineer, be incompetent or misconduct himself and such persons
shall not be again employed on the works without the permission of the Consultant.

Access to works: The Employer, the Bank’s Engineer and their respective representatives
shall at all reasonable times have free access to the work and / or to the workshops, factories
or other places where materials are lying or from which they are being obtained and the
Contractor shall give every facility to the Employer, the Bank’s Engineer and their
representatives necessary for inspections and examination and test of the materials and
workmanship. No person not authorized by the Employer or the Bank’s Engineer except the
representatives of public authorities shall be allowed on the works at any time.

Assistant_General Manager (Tech.)/ Assistant Manager (Tech): The term "Assistant
General Manager (Tech)/ Assistant Manager (Tech.) shall mean the person appointed and
paid by the Employer to inspect the works. The Contractor shall afford the Assistant General
Manager (Tech) Assistant Manager (Tech) every facility and assistance for inspecting the
works and materials and for checking and measuring time and materials.

The Assistant General Manager (Tech)/ Assistant Manager (Tech) or the Employer shall
have power to give notice to the Contractor or to his representative of non-approval or any
work or materials and such work shall be suspended, or the use of such materials shall be
discontinued. The work will from time to time be examined by the Assistant General
Manager (Tech)/Assistant Manager (Tech) but such examination shall not in any way
exonerate the Contractor from the obligation to remedy any defects, which may be found to
exist at any stage of the works or after the same is completed. Subject to the limitations of
this clause the Contractor shall take instructions only from the Bank's Engineer.

Assignment and Subletting: The whole of the works included in the Contract shall be
executed by the Contractor and the contractor shall not directly or indirectly transfer, assign
or under-let the Contract or any part share thereof or any interest therein without the prior
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written consent of the Employer and not undertaking shall relieve the Contractor from the full
and entire responsibility of the Contract or from active superintendence of the works during
their progress.

Alterations, additions, omissions etc.: No alteration, omission or variation shall vitiate this
contract except instructions/ notice of Employer (through Bank’s Engineer) at any time during
the progress of the works to make any alterations in, or addition to, or omissions from the
works or any alteration in the kind of quality of the materials to be used therein and shall give
notice thereof in writing under its hand to the Contractor. The Contractor shall alter, add to,
or omit from, as the case may be, in accordance with such notice, but the contractor shall
not do any work extra to or make any alterations or additions to or omissions from the works
or any deviation from any of the provisions of the Contract. Stipulations, specifications or
Contract Drawings without the previous consent in writing of the Employer and the value of
such extra alterations, additions or omission shall, in all cases, be determined by the
Employer in accordance with the provisions of Clause 18 hereof, and the same shall be
added to, or deducted from the Contract Amount, as the case may be accordingly.

Schedule of Quantities: The Schedule of quantities, unless otherwise stated shall be
deemed to have been prepared in accordance with the Standard Method of Measurement
specified in relevant IS code.

Any error in description or in quantity or in omission of items from the schedule of quantities
shall not vitiate this contract but shall be rectified and the value thereof, as ascertained under
Clause 17 hereof, shall be added to, or deducted from the Contract Amount (as the case
may be) provided that no rectification of errors, if any, shall be allowed in the Contractor's
schedule of rates.

Sufficiency of Schedule of Quantities: The Contractor shall be deemed to have satisfied
himself before tendering as to the correctness and sufficiency of his tender for the works and
of the prices stated in the Schedule of Quantities and/or the schedule of rates and prices
which rates and prices shall cover all his obligations under the contract, and all matters and
things necessary for the proper completion of the works.

Measurement of works: The Bank's Engineer may, from time to time, intimate to the
contractor that he requires the works to be measured, and the Contractor shall forthwith
attend or send a qualified agent to assist Assistant Manager (Tech) in taking such
measurements and calculations and to furnish all particulars or to give all assistance
required by any of them.

Should the Contractor not attend or neglect or omit to send such agent then the
measurement taken by the Bank's Engineer or a person approved by him shall be taken to
be correct measurement of the works. Such measurements shall be taken in accordance
with the Method of Measurements detailed in the latest relevant IS Codes of practice.

The Contractor or his Agent may at the time of measurement take such notes and
measurement as he may require.

All authorized extra works, omissions and all variations made with the Bank’s Engineer ’s
instructions, subsequently conveyed in writing (with the prior approval in writing of the
Employer) shall be included in such measurements.

Prices for extra etc. ascertainment of: The Contractor may, when authorized and shall,
when directed, in writing by the Employer, add to, omit from or vary the works shown upon
the drawings, or described in the specification, or included in the schedule of Quantities, but
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the contractor shall make no addition, omission or variation without such authorization or
direction. A verbal authority or direction by the Bank's Engineer shall, if confirmed by them
in writing within seven days, be deemed to have been given in writing.

However, during actual execution of work if the quantities of any of the items of work exceeds
by more than 25% of the tender quantities, the quantities of such items executed, by the
authority of the Architects of the project band with the concurrence of the employer in excess
of 25% of the tender quantity shall be considered as an extra item of work for which the
contractors shall submit fresh rates supported by rate analysis worked on the actual cost
basis plus 15% towards establishment charges, contractor’'s overhead and profit. The rates
for all such items of work, being current ones, will not be eligible for price adjustment due to
increase or decrease in prices of materials and labour rates as per escalation formula, if any,
given in the tender. If any of the items of work is omitted from the accepted tender at the
sole discretion of the employer, the contractor shall not be entitled to any claim on this
account.

No claim for an extra shall be allowed unless it shall have been executed under provisions
of clause 5 hereof with the concurrence of the Employer herein mentioned. Any such extra
in herein referred to as authorized and shall be made in accordance with the following
provisions.

(a) (i) The net rates or prices in the original tender shall determine the valuation of the
extra work where such extra work in similar character and executed under conditions
as the work priced therein.

(i) Rates for all items, wherever possible should be derived out of the rates given in
the priced Schedule of Quantities.

(b) The net prices of the original tender shall determine the value of items omitted

provided if omissions vary the conditions under which any remaining items of works are

carried out, the prices for the same shall be valued under sub-clause(c) hereof.

(c) Where the extra works are not of similar character and/or quoted under similar
conditions as aforesaid or where the omissions vary the conditions under which any
remaining items of works are carried out or if the amount of any omissions or
additions relative the amount of the whole of the Contract works or to any part thereof
shall be such that in the opinion of the Bank's engineer, the net rate or price contained
in the priced Schedule of Quantities or tender or for any item of the works involves
loss or expenses beyond that reasonably contemplated by the contractor or is by
reason of such omission or addition rendered unreasonable or inapplicable, the
Bank's Engineer shall fix such other rate or price as in the circumstances he shall
think reasonable and proper, with the prior approval in writing of the Employer.

(d) Where extra work cannot be properly measured or valued, the Contractor shall be
allowed day work prices as the net rates stated in the tender or the Priced Schedule
or Quantities or, if not so stated, then in accordance with the local day work rates
and wages for the district provided that in either case vouchers specifying the daily
time (the workmen's names) and materials employed be delivered for verification to
the Bank's Engineer at or before the end of the week following that in which the work
has been executed. The measurement and valuation in respect of the Contract shall
be completed within the "period of final measurements".

(e) It is further, clarified that for all such authorized extra items where rates cannot be
derived from tender, the contractor shall submit rates, supported by rate analysis
worked out based on CPWD schedule of rate analysis or for items not available in
CPWD schedule, based on market rate with “actual cost basis”, plus 15% towards
establishment charges, contractor's overheads and profit. Such items will not be
eligible for escalation.
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Unfixed materials when taken into account to be the property of the Employer: Where
in any certificates (of which the Contractor has received payment) the Bank's Engineer has
included the value of any unfixed materials included for and/or placed on or adjacent to the
works such materials shall become the property of the Employer and they shall not be
removed except for use upon the works, without the written authority of the Employer. The
Contractor shall be liable for any loss of, or damage to, such materials.

Removal of improper work : The Employer shall, during the progress of the works, have
power to order in writing from time to time the removal from the works within such reasonable
time or times as may be specified in the order of any materials which in the opinion of the
Bank's Engineer are not in accordance with the Specifications, the substitutions of proper
materials, and the removal and proper re-execution of any work executed with materials or
workmanship not in accordance with the drawings (if any) & specifications or instructions
and the contractor shall forthwith carry out such order at his own cost. In case of default on
the part of Contractor to carry out such order, the Employer shall have the power to employ
any pay other persons to carry out the same; and all expenses consequent thereon, or
incidental thereto, shall be borne by the Contractor, or may be deducted by the Employer
from any moneys due, or that may become due, to the Contractor.

Defects after virtual completion : Any defect, shrinkage, settlement or other fault which
may appear within the "Defects Liability Period" stated in the Appendix hereto, or, if none
stated them within twelve months after the virtual completion of the works, arising in the
opinion of the Employer from materials of workmanship not in accordance with the contract,
shall upon the direction in writing of the Employer, and within such reasonable time as shall
be specified therein, be amended and made good by the Contractor, at his own cost and in
case of default the Employer may employ and pay other persons to amend and make good
such defects, shrinkage settlements or other faults, and all damages loss and expenses
consequent thereon are incidental thereto shall be made good and borne by the Employer
or may be deducted by the Employer, upon the Bank's Engineer's Certificate in writing, from
any money due or that may become due to the Contractor, or the Employer may in lieu of
such amending and making good by the Contractor deduct from any money due to the
Contractor a sum, to be determined by the Employer equivalent to the cost of amending
such work and in the event of the amount retained under clause 32 hereof being insufficient,
recover the balance from the Contractor, together with any expenses the Employer may
have incurred in connection therewith. Should any defective work have been done or
materials supplied by any sub-contractor employed on the works who has been nominated
as provided under clause 13 and 23 hereof, the contractor shall be liable to make good in
the same manner as if such work or material had been done or supplied by the Contractor
and been subject to the provision of this clause and clause 2 hereof. The contractor shall
remain liable under the provisions of the clause notwithstanding the signing of any certificate
or the passing of any accounts by the Employer.

Certificate of virtual completion and defects liability period: The works shall not be
considered as completed until the Bank's Engineer has certified in writing that they have
been virtually completed. The defects liability period shall commence from the date of virtual
completion.

Nominated Sub-Contractor: All Specialists, Merchants, Tradesmen and others executing
any work of supplying and fixing any goods for which the prime cost prices or provisional
sums are included in the Schedule of Quantities and/or Specifications who may be
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nominated or selected by the Employer or hereby declared to be sub-contractors employed
by the contractor and are herein referred to as nominated sub-contractors.
No nominated sub-contractors shall be employed on or in connection with the works against
the Contractor shall make reasonable objection are (save where the Architect and the
Contractor shall otherwise agree) who will not enter into contract providing.

(a) That the nominated sub-contractor shall indemnify the contractor against the same
obligation in respect of the sub-contract as the contractor is under in respect of this
contract.

(b) That the nominated sub-contractor shall indemnify the contractor against claims in
respect of any negligence by the sub-contractors his servants or agents or any
misuse by him or them or any scaffolding or other plant, the property of the
Contractor or under any Workmen's Compensation Act in force.

(c) Payment shall be made to the nominated sub-contractor within fourteen days of his
receipt of the Employer's Certificate provided that before any Certificate is issued
the Contractor shall upon request furnish to the Bank proof that all nominated sub-
contractors accounts included in previous certificates have been duly discharged; in
default whereof, the Employer may pay the same upon a Certificate of the Bank and
deduct the amount thereof from any sums due to the Contractor. The exercise of
this power shall not create private of contract as between Employer and Sub-
Contractor.

Other persons employed by Employer: The Employer reserves the right to use premises
and any portion of the site for the execution of any work not included in this Contract which
it may desire to have carried out by other persons, and the Contractor shall allow all
reasonable facilities for the execution of such work but shall not be required to provide any
plant or material for the execution of such work except by special arrangement with the
Employer. Such work shall be carried out in such manner as not to impede the progress of
the works included in the Contract and the Contractor shall not be responsible for any
damage or delay which may happen to or occasioned by such work.

Insurance in respect of damage to person and property: The Contractor shall be
responsible for all injury or damage to persons, animals or things and for all damage to
property which may arise from any factor omission on the part of the Contractor or any Sub-
Contractor or any nominated Sub-Contractor or any of their employees. The liability under
this clause shall cover also, inter-alia any damages to structures, whether immediately
adjacent to the works or otherwise; any damage to roads, streets, footpaths, bridges as well
as damage caused to the buildings and other structures and works forming the subject
matter of this contract. The contractor shall also be responsible for any damage caused to
the building and other structures and works forming the subject, matter of this contract due
to rain, wind, frost or other inclemency of weather. The contractor shall, indemnify and keep
indemnified the Employer and hold him harmless in respect of all and any loss and expenses
arising from any such injury or damage to persons or property as aforesaid and also against
any claim made in respect of injury or damage, whether under any statute or otherwise and
also in respect of any award or compensation or damage consequent upon such claims.

The Contractor shall, at his own expense, effect and maintain till issue of the virtual
completion certificate under this contract, with an insurance company approved by the
Employer, an All Risk Policy for Insurance for the full amount of the contract in the joint
names of the employer and the contractor (the name of the former being placed first in the
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policy) against all risk policy for contractors and deposit such policy or policies with the
employer before commencing the works.

The Contractor shall also indemnify and keep indemnified the Employer against all claims
which may be made against the Employer by any person in respect of anything which may
arise in respect of the works or in consequence thereof and shall at his own expense, effect
and maintain until the virtual completion of the contract, with an Insurance Company
approved by the employer a policy of Insurance in the joint names of the Employer and the
Contractor (name of the former being placed first in the policy) against such risk and deposit
such policy or policies before commencement of the works. The minimum limit of the
coverage under the policy shall be Rs. 2 lakh per person for any one accident or occurrence
and Rs. 5 lakh in respect of damage to property for any one accident or occurrence subject
to an overall ceiling of Rs 10 lakh. The contractor shall also indemnify the employer against
all claim which may be made upon the Employer, whether under the Workmen’s
Compensation Act or any other statute in force, during the currency of this contract or at
Common Law in respect of any employee of the contractor or of Sub-Contractor and shall at
his own expense effect and maintain until the virtual completion of the contract or with an
Insurance Company, approved by the Employer, a policy of insurance against such risks
and deposit such policy or policies with the Employer from time to time during the currency
of this contract.

In default of the contractor insuring as providing above, the employer may so insure and may
deduct the premiums paid from any moneys due or which may become due to the contractor.
The contractor shall be responsible for any liability which may not be covered by the
Insurance Policies referred to above and also for all other damages to any person, animal
or defective carrying out of this contract, whatever, may be the reasons due to which the
damage shall have been caused.

The contractor shall also indemnify and keep Indemnified the Employer against all and any
costs, charges or expenses arising out of any claim or proceedings relating to the works and
also in respect of any of damage or compensation arising there from.

Without prejudice to the other rights of the employer against contractor in respect of such
default, the employer shall be entitled to deduct from any sums payable to the contractor the
amount of any damages, compensation costs, charges and other expenses paid by the
employer and which are payable the contractor under this clause.

The Contractor shall upon settlement by the insurer pursuant to a policy taken under this
clause, proceed with due diligence to re-build or repair the works destroyed of damaged. In
this event all the monies received from the Insurer in respect of such damage shall be paid
to the Contractor and the contractor shall not be entitled to any further payment in respect
of the expenditure incurred for re-building or repairing of the materials or goods destroyed
or damaged.

The contractor, in case of re-building or reinstatement after damage shall be entitled to such
extension of time for completion as the Bank’s Engineer may deem fit, but shall, however,
not be entitled to reimbursement by the employer of any shortfall or deficiency in the amount
finally paid by the insurer in settlement of any claim arising as set out herein.

Without prejudice to his liability under this clause, the contractor shall also cause all
nominated sub-contractors to effect, for their respective portions of the works, similar policies
of insurance in accordance with the provisions of this clause and shall produce or cause to
produce to the employer such policies. The contractor shall not permit a nhominated sub-
contractor to commence work at the site unless the said insurance policies are submitted. In
the event of failure of the sub-contractor to take out such a policy of insurance before
commencing the works at the site, the contractor shall be responsible for any claim or
damage attributable to the said sub-contractor
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The Contractor shall at his own expense, arrange to effect and maintain (until the virtual
completion of the contract) with an approved office, the following insurance policies in the
joint name of employer and himself with the employer being first (Principal) and deposit such
policy or policies with the employer from time during the currency of this contract.

a) Workmen compensation policy b) CAR Policy c) Third party liability policy

Date of commencement and completion: The Contractor shall be allowed admittance to
the site on "Date of Commencement" stated in the Appendix hereto, or each later date as
may be specified by the Employer and be shall thereupon and forthwith begin the works
and shall regularly proceed with and complete the same (except such painting or other
decorative work as the bank may desire to delay) or before the "Date of Completion" stated
in the Appendix subject nevertheless to provisions for extension of time hereinafter
contained.

Liquidated damages for non-completion: If the Contractor fails to complete the works by
the date stated in the Appendix or within any extended time under Clause 28 here the
Contractor shall pay the Employer the sum named in the Appendix as " Liquidated Damages"
for the period during which the said works shall so remain incomplete and the Employer may
deduct such damages from any money due to the Contractor.

Delay and extension of time: If in the opinion of the Employer the works be delayed (a) by
force majeure or (b) by reason of any exceptionally inclement weather or c) by reason of
proceedings taken or threatened by or dispute with adjoining or neighbouring owners or
public authorities arising otherwise than through contractor's own default or (d) by the works
or delays of other contractor or Tradesmen engaged or nominated by the Employer and not
referred to in the schedule of quantities and/or specifications or (e) by reasons of Bank's
Engineer instruction as per clause 2 hereof (f) by reason of civii commotion, local
combination of workmen or strike or lockout affecting any of the building trades or (g) in
consequence of the Contractor not having received in due time necessary instructions from
the Bank for which he shall have specifically applied in writing or (h) from other causes which
the Bank may certify as beyond the control of contractor or (I) in the event, the value of the
work exceed the value of the Priced Schedule of Quantities owing to variation, the Bank
may make a fair and reasonable extension of time for completion shall as soon as may be
given written notice thereof to the bank but the Contractor shall nevertheless constantly use
his endeavours to prevent delay and shall do all that may reasonably has required to the
satisfaction of Bank to proceed with work. Decision of the bank if delay is due to force
majeure or not shall be final and binding on the contractor.

Contractor's failure to comply with Employer’s instruction: If the Contractor after receipt
of written notice from the Employer requiring compliance within 10 days fails to comply with
such further drawings and/or Bank's instructions the Employer may employ and pay other
persons to execute any such work whatsoever that may be necessary to give effect thereto,
and all costs incurred in connection therewith shall be recoverable from the Contractor by
the Employer as a debt or may be deducted by him from any moneys due to the Contractor.

Termination of Contract by the Employer: If the Contractor being an individual or a firm
commits any "act of insolvency" or shall be adjudged an insolvent or being an incorporated
company shall have an order for compulsory winding up made against it or pass an effective
resolution for winding up voluntarily or subject to the supervisions of the court and the
Official Assignee or the Liquidator in such acts of insolvency or winding up, as the case may
be, shall be unable within seven days after notice to him requiring him to do so to show the
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reasonable satisfaction of the Employer that he is able to carry out and fulfil the Contract
and to give security therefore, if so required by the Employer.

Or if the Contractor whether an individual, first or incorporated company shall suffer
execution or other process of court attaching property to be issued against the Contractor.

Or shall suffer any payment under this contract to be attached by or on behalf of any of the
creditors of the Contractors.

Or shall assign to sublet this Contract without the consent in writing of the Employer first had
and obtained.

Or shall charge or encumber this Contract or any payments due or which may become due
to the Contractor hereunder.

Or if the Bank’s Engineer shall certify in writing that the Contractor,

(i) Has abandoned the Contract, or

(i) Has failed to commence the works, or has without any lawful excuse under these
conditions suspended the progresses of the works for fourteen days after receiving
from the Bank notice to proceed or

(iii) Has failed to proceed with the work with such due diligence and failed to make such
due progress as would enable the works to be completed within the time agreed
upon, or

(iv) Has failed to remove materials from the site or to pull down and replace work for
seven days receiving from the Bank written notice that the said materials or work
were condemned and rejected by the Bank's Engineer under these conditions' or

(v) Has neglected or failed persistently to observe and perform all of any of the acts,
matter or things by the Contract to be observed and performed by the Contractor for
seven days after written notice shall have been given to the Contractor requiring the
Contractor to observe or perform the same.

Then and in any of the said cases the Employer may, notwithstanding any previous waiver,
after giving seven days’ notice in writing to the Contractor, determine the contract, the whole
of which shall continue in force as fully as if the Contract has not been so determined, and
so if the works subsequently execute had been executed by or on behalf of the Contractor.
And further, the Employer by his agents or servants may enter upon and taken possession
of the works and all plant, tools scaffoldings, sheds, machinery, steam and other power
utensils and materials lying upon the premises or the adjoining lands or roads, and use the
same as his own property or may employ the same by means of his own servants and
workmen in carrying on and completing the work or by employing any other Contractor or
other person or persons to complete the works, and the Contractor shall not in any way
interrupt or do any act matter or thing to prevent or hinder such other contractor or other
person or persons employed for completing and finishing or using the materials and plant
for the works. When the works shall be completed or as soon thereafter as convenient the
Bank shall give a notice in writing to the Contractor to remove his surplus materials and
plant, and should the Contractor fail to do so within a period of fourteen days after receipt
thereof by him, the Employer may sell the same by public auction, and give credit to the
Contractor for the net amount realized. The employer shall thereafter ascertain and certify
in writing under his hand what of the said plant and materials so taken possessions or by



31.

23

the Employer and the expenses or loss which the Employer shall have been put to in
procuring the works to be completed and the amount. If any, owing the Contractor and the
amount which shall be so certified shall thereupon be paid by the Employer to the Contractor
or by the Contractor to the Employer, as the case may be, and the Certificate of the Bank
shall be final and conclusive between the parties.

Termination of Contract by Contractor: If this payment of the amount payable by the
Employer under Certificate of the Bank's Engineer shall be in arrears and unpaid for thirty
days after notice in writing requiring payment of the amount as aforesaid shall have been
given by the Contractor to the Employer, or if the Employer interferes with or obstructs the
issue of any such Certificate, or if the Employer shall repudiate the Contract, or if the works
be stopped for three months under the order of the Architect or the Employer or by any
injunction or other order of any court of Law, then and in any of the said cases the Contractor
shall be in liberty to terminate the Contract by notice in writing to the Employer, and he shall
be entitled to recover from the Employer, payment for all works executed and for any loss
he may sustain upon any plant or materials supplied or purchased or prepared for the
purpose or the Contract.

In arriving at the amount of such payment the net rates contained in the Contractor's original
Tender shall be followed or where the same may not apply valuation shall be made in
accordance with Clause 18 hereof.

32. Certificates and Payments:

a. The Contractor shall be paid by the Employer from time to time by instalments under
Interim Certificates to be issued by the Bank’s Engineer to the Contractor on account of
the works executed when in the opinion of the Bank’s Engineer , work to the approximate
value named in the Appendix as ‘Value of work for Interim Certificates’ (or less at the
reasonable discretion of the Bank’s Engineer) has been executed in accordance with
this Contract, subject, however, to a retention of the percentage of such value named in
the Appendix hereto as ‘Retention Percentage for Interim Certificates’ until the total
amount retained shall reach the sum named in Appendix as  ‘Total “Retention Money’
after which time instalments shall be up to the full value of the work subsequently so
executed and fixed in the building. The Bank’s Engineer may in his discretion include the
Interim Certificate such amount as he may consider proper on account of materials
delivered upon the site by the Contractor for use in the works. And when the works have
been virtually completed and the Bank’s Engineer shall have certified in writing that
they have been completed, the Contractor shall be paid by the Employer in accordance
with the Certificate to be issued by the Bank’s Engineer the sum of money named in the
Appendix as ‘Instalment after Virtual Completion’ being a part of the said Total Retention
money. And the Contractor shall be entitled to the payment of the final balance in
accordance with the Final Certificate to be issued in writing by the Bank’s Engineer at
the expiration of the period referred to as the ‘Defect Liability Period’ in the Appendix
hereto from the date of Virtual Completion or as soon as after the expiration of such
period as the works shall have been finally completed and all defect made good
according to the true intent and meaning hereof whichever shall last happen, provided
always that the issue by the Bank’s Engineer of any Certificate during the progress of
the works or at or after their completion shall not relieve the contractor from his liability
under Clause 2 and 21, in cases of fraud, dishonesty, or fraudulent concealment relating
of the works or material or to any matter dealt with in the Certificate, and in case of all
defects and insufficiencies in the works or materials which a reasonable examination
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would not have disclosed. No certificate of the Bank’s Engineer shall of itself be
conclusive evidence that any works or materials to which it relates are in accordance
with the Contract neither will the Contractor have a claim for any amounts which the
Bank’s Engineer might have certified in any interim bill and paid by the Employer, and
which might subsequently be discovered as not payable and in this respect the
Employer’s decision shall be final and binding.

b. The Bank’s Engineer shall have power to withhold any Certificate if the works or any
parts thereof are not being carried out to his satisfaction.

c. The Bank’s Engineer may make any correction in any previous Certificate which shall
have been issued by him.

d. No certificate of payment shall be issued by the Bank’s Engineer if the Contractor fails
to insure the work and keep them insured till the issue of the Virtual Completion
Certificate.

e. Payment upon the Bank’s Engineer’s Certificate shall be made within the periods named
in the Appendix as ‘Period for honour of Certificates’ after such Certificates have been
delivered to the Employer

The following terms of payment only are applicable for the work.

Payments for the value of work done by the contractor will be made by the Bank after

successful completion of the work based on the certificate issued by the Bank’s Engineer.

The total amount payable to the contractor shall be paid as ‘First and Final Bill’ on

completion of the entire work after effecting statutory deductions. All payment shall be

subject to recovery of 5% towards Retention Money & TDS as per the statuary requirements.

Delayed Payment: Any amounts payable by the Employer to the Contractor shall, if not paid
within the 'period of honouring certificates' named in the Appendix carry interest at the rate
named in the Appendix as the "Rate of interest for delayed payment" from the date upon
which sum ought to have been paid by the Employer until the payment subject to production
of all required information/ clarifications by the contractor.

Matters to be finally determined by Bank: The decision, opinion, direction Certificate
(except for payment) with respect to all or any of the matters under Clause 2, 4, 7, 8, 13, 17,
18, 19, 20, 21, 22, 28 (a, b, ¢, d, e, f) hereof (which matters are herein referred to as the
expected matters) shall be final and conclusive and binding on the parties hereto and shall
be without appeal. Any other decision, opinion, direction, shall be subject to the right of
Arbitration and review under the Clause 35 hereof in the same way in all respects (including
the provisions as to opening the reference) as if it were a decision of the Bank’s Engineer.

Settlement of disputes by Arbitration: All disputes and differences of any kind whatever
arising out of or in connection with the contract or the carrying out of the works (whether
during the progress of the works or after their completion and whether before or after the
determination abandonment or breach of the contract) shall be referred to and settled by the
Bank who shall state its decision in writing. Such decision may be in the form of a final
certificate or otherwise. The decision of the Bank with respect to any of the excepted matters
shall be final and without appeal as stated in preceding clauses. But if either, the Contractor
be dissatisfied on any matter the Contractor may within 28 days after receiving notice of
such decision give a written notice to the other party requiring that the matters in dispute be
arbitrated upon. Such written notice shall specify the matters, which are in dispute or
difference of which such written notice has been given. If both the parties agree a single
arbitrator would be appointed for the purpose. In case no agreement could be reached on
the appointment of single arbitrator, both the parties will nominate one person each as an
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arbitrator on their behalf. The two arbitrators nominated by the parties shall nominate one
more person to act as third arbitrator or umpire.

The arbitrator or arbitrators, as the case may be, shall have power to open up, review and
revise any certificate, opinion, decision, requisition or notice, save in regard to the excepted
matters, referred to in the preceding clause, and to determine all matters to dispute which
shall be submitted to arbitration and of which notice shall have been given as aforesaid.

The arbitrator or arbitrators, as the case may be, shall make his or their award within one
year (or such further extended time as may be decided by him or them as the case may be
with the consent of the parties) from the date of entering on the reference. In case during
the arbitration proceedings the parties mutually settle or compromise their dispute or
difference, on the parties filing their joint memorandum of the settlement or compromise, the
arbitrator or the arbitrators as the case may be, shall make an award in terms of such
settlement or compromise.

Upon any such reference, the decision on the cost incidental to the reference and award
respectively shall be in the discretion of the arbitrator or arbitrators as the case may be, who
may determine the amount thereof or direct the same to be taxed as between the party and
party, and shall direct by whom and to whom and in what manner the same shall be borne
and paid.

This submission shall be deemed to be a submission to arbitration within the meaning of the

Indian Arbitration and Conciliation Act, 1996 or any statutory modification thereof. The award
of the arbitrator or arbitrators, as the case may be, shall be final and binding on the parties.
It is agreed that the Contractor shall not delay the carrying out of the works by reason of any
such matter, question or dispute being referred to arbitration, but shall proceed with the
works with all due diligence and shall until the decision of the arbitrator or arbitrators is given,
abide by the decision of the Bank. No award of the arbitrator or arbitrators, as the case may
be, shall relieve the Contractor of his obligations to adhere strictly to the Bank's instructions
with regard to the actual carrying out of the works. The Employer and the Contractor hereby
also agree that arbitration under this clause shall be a condition precedent to any right of
action under the contract.

36.Right of technical scrutiny of final bill: The Employer shall have a right to cause a technical
examination of the works by any of the persons or organization as appointed by the employer
and the final bill of the Contractor including all supporting vouchers, abstracts, etc. If as a
result of this examinations or otherwise any sum is found to have been overpaid or over
certified it shall be lawful for the Employer to recover the sum from any payment due to the
Contractor for this works or any other works being carried out by the contractors elsewhere
under the RESERVE BANK OF INDIA.

37.Employer _entitled to cover compensation paid to workmen: If, for any reason, the
Employer is obliged, by virtue of the provisions of the Workmen's Compensation Act, 1923,
or any statutory modification or re-enactment thereof to pay compensation to a workman
employed by the Contractor in execution of the works, the Employer shall be entitled to
recover from the Contractor the amount of compensation so paid, and without prejudice to
the rights of the Employer under the said Act. The Employer shall be at liberty to recover
such amount or any part thereof by deducting it from the security deposit or from any sum
due by the Employer shall not be bound to contest any claim made against it under the said
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Act, except on the written request of the Contractor and upon his giving to the Employer full
security to the satisfaction of the Employer for all costs for which the Employer might become
liable in consequence of contesting such claim.

.Abandonment of works: If at any time after the acceptance of the tender, the Employer

shall for any reasons whatsoever not requires the whole or any part of the works to be carried
out, the Bank shall give notice in writing to the Contractor who shall have no claim to any
payment of compensation or other-wise whatsoever on account of any profit or advantage
which he might have derived from the execution of the whole works.

Return of surplus materials: Notwithstanding anything to the contrary contained in any or
all the clauses of this Contact, where any material for the execution of the Contract is
procured with the assistance of the Employer by purchase made under orders or permits or
licenses issued by Government, the Contractor shall hold the said materials economically
and solely for the purpose of the Contract and not dispose of them without the prior written
permission of the Employer and return it to the Employer, if required by the Employer, at
the price to be determined by the Bank having due regard to the conditions of the materials,
the price to be determined not be exceed the purchase price thereof inclusive of GST and
other such levies paid by the Contractor in respect thereof, in the event of breach of the
aforesaid condition, the Contractor shall in addition to being liable to action for contravention
of the terms of licenses or permit and/or criminal breach of trust, be liable to Employer for all
moneys, advantages or profits resulting or which in the usual course would have resulted to
his by reason of such breach.

Non-Disclosure Clause: The Contractor shall not disclose directly or indirectly any
information, materials and details of the Bank's infrastructure / systems / equipment etc,
which may come to the possession or knowledge of the Contractor during the course of
discharging its contractual obligations in connection with this agreement, to any third party
and shall at all times hold the same in strictest confidence. The Contractor shall treat the
details of the contract as private and confidential, except to the extent necessary to carry out
the obligations under it or to comply with applicable laws. The Contractor shall not publish,
permit to be published, or disclose any particulars of the works in any trade or technical
paper or elsewhere without the previous written consent of the Employer. The Contractor
shall indemnify the Employer for any loss suffered by the Employer as a result of disclosure
of any confidential information. Failure to observe the above shall be treated as breach of
contract on the part of the Contractor and the Employer shall be entitled to claim damages
and pursue legal remedies.

The Contractor shall take all appropriate actions with respect to its employees to ensure that
the obligations of non-disclosure of confidential information under this Agreement is fully
satisfied.

The Contractor's obligations with respect to non-disclosure and confidentiality will survive
the expiry or termination of this agreement for whatever reason.

Right of employer to terminate contract in the event of death of Contractor if
individual: Without prejudice to any of the rights or remedies under this Contract, if the
Contractor, being an individual, dies, the Employer shall have the option of terminating the
contract without incurring any liability for such termination.

i. The contractor shall abide by and fulfill all requirements laid down under the Contract Labour
(Regulation and Abolition) Act, 1970 and the rules framed there under.
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ii.The contractor should ensure payment of minimum wages to all labourers/workmen staff

42.

employed by him. Contractor should submit a certificate to the effect that, he has actually
paid all the dues of all the labourers of all descriptions engaged by him for completion of
the awarded job/work/project at the rate which is not less than the one prescribed under
Minimum wages Act, 1948 and he has complied with the provisions of CLRA Act with
regard to providing the essential amenities to the contract labourers. Further, he may
facilitate Bank'’s representative to verify and certify the veracity of such certificate.

Sexual Harassment of women at workplace

a) The contractor / agency shall be solely responsible for full compliance with the
provisions of “the Sexual Harassment of women at work place (Prevention, Prohibition
and Redressal) Act, 2013”. In case of any complaint of sexual harassment against its
employee within the premises of the Bank, the complaint will be filed before the Internal
Complaints Committee constituted by the Contractor / Agency and the Contractor /
Agency shall ensure appropriate action under the said Act in respect of the complaint.

b) Any complaint of sexual harassment from any aggrieved employee of the contractor
against any employee of the Bank shall be taken cognizance of by the Regional
Complaint Committee constituted by the Bank.

¢) The contractor shall be responsible for any monetary relief that may need to be paid
in case the incident involves the employees of the contractor, for instance any monetary
relief to the Bank’s employee, if sexual violence by the employee of the contractor is
proved.

d) The contractor shall be responsible for educating its employees about prevention of
sexual harassment at work place and related issues.

e) The contractor shall provide a complete and updated list of its employees who are
deployed within the Bank’s premises.

| / We hereby declare that | / we have read and understood the above instructions for
guidance of tenderers and accept the same.

Date :
Place

Signature of Authorized signatory with seal.
: Name and Address:
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SPECIAL CONDITIONS

w

10.
11.

12.

13.

14.

15.

The tenderer may please note that the work in question shall be carried out in the normal
working hours inside the Bank’s Office premise with least disturbance to the Staffs by
advance planning, proper sequence of work in consultation with the Bank’s Engineers. The
work will have to be completed within the stipulated time frame and no extra charges will
be paid under any circumstances for the late working hours.

The entire materials for the work shall be brought to the working area through the staircase
only.

All the materials shall be first/premium quality confirming to IS standards.

The tenderer shall use only approved materials as specifically stated in the Schedule of
Quantities/Approved list of materials. The Bank will be at liberty to choose any brand of
materials from the approved brand names in the list. Samples of any materials used in any
of the works should be got approved by Bank’s Engineer or his representative before
proceeding with bulk purchase.

Wherever contractor proposes to use equivalent make (i.e., other than specified) the
same shall be done after prior approval of Bank’s Engineer, any additional expenditure
and time due to this shall be solely on contractor account and no claims what so ever shall
be entertained in this regard.

Materials brought to the site shall be intimated to the Bank’s Engineer immediately for
inspection of quality and measurement of quantity of the materials

The contractor shall submit a properly planned & prepared work programme to the Bank
before commencement of the work so as to enable the Bank to intimate other agencies in
advance for smooth working, progress and coordination and the time schedule in the work
programme should be strictly adhered to.

Eight weeks of period of completion mentioned in the tender is inclusive of monsoon period
and holidays including Sundays / Saturdays falling within in the contract period. The
contractors shall comply with statutory requirements to work on holidays at their own risk
& cost and indemnify the Banks for any risks associated with it.

The debris/dust or any wastage generated out of the above work shall be cleaned as
frequently as required and as instructed by the Bank’s Engineer and make the entire
premises clear/clean on a day-to-day basis including staircase, passages affected/used
by the labourers in the above renovations to the satisfaction of the Bank’s Engineers at no
extra cost. The entire debris/waste material shall be taken out of the Bank’s premises and
should not be dumped anywhere in and around the Bank’s premises. The contractors are
solely responsible if any debris is noticed by the local Corporation and penalty levied.

No labourers shall be permitted to stay inside the campus after working hours.

The Contractor should have valid Labour License from Labour commissioner wherever the
number of labourers engaged is 20 or more.

GST shall be included in the rates quoted by the contractor. The rate quoted shall include
all such taxes and levies. However, while submitting the bill/ invoice for the work the
contractor shall clearly indicate the various components of GST involved in the work value.
The Contractor shall have the addresses and photographs of their workmen being
engaged by them for the said work. The entry of workmen will be allowed inside the
building only on producing the photo pass issued by the Bank & also have to subject
themselves to the security restrictions imposed by the Bank.

Before quoting the rates, Contractor should inspect the site and familiarize themselves
about the nature and scope of the work.

Any damage caused to any of Bank's property shall be made good by the Contractor at
their own cost.
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16. The Contractor shall carry out the work strictly in accordance with specification details and
instructions of the Bank's Engineer.

17. The Contractor shall make their own arrangements for storing of their materials at site.

18. Rate quoted should include for all necessary testing of materials as required and directed
by Banks Engineers.

19. Contractor should post a qualified Site Engineer for day-to-day supervision of work.

20. The successful tender shall also be responsible for safety & security of their materials &
also for ensuring fire prevention steps at all the times in working premises including their
part of work.

| / We hereby declare that | / we have read and understood the above instructions for guidance
of tenderers and accept the same.
Date : Signature of Authorized signatory with seal.

Place : Name and Address:
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SAFETY CODE

. First aid appliances including adequate supply of sterilized dressing and cotton wool shall be
kept in a readily accessible place.

. An injured person shall be taken to a public hospital without loss of time, in cases where the
injury necessitates hospitalization.

. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely
be done from the ground/floor.

. No portable single ladder shall be over 8 meters in length. The width between the side rails
shall not be less than 30 cm. (Clear) and the distance between two adjacent rungs shall not
be more than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding
ladder.

. Every opening in the floor of a building or in a working platform shall be provided with suitable
means to prevent the fall of persons or materials by providing suitable fencing or railing
whose minimum height shall be one meter.

. No floor, roof or other part of the structure shall be so overloaded with debris or materials as
to render it unsafe.

. Workers employed on mixing and handling material such as cement mortar or concrete and
lime mortar shall be provided with protective footwear and rubber hand-gloves.

. (i) No paint containing lead or lead products shall be used except in the form of paste or
readymade paint.

(i) Suitable facemasks should be supplied, for use by the workers when the paint is applied
in the form of spray or surface having lead paint dry rubbed and scrapped.

. Overalls shall be supplied by the Contractor to the painters and adequate facilities shall be
provided to enable the working painters to wash during the periods of cessation of work.

10. Hoisting machines and tackle used in the works, including their attachments, anchorage and

supports shall be in perfect condition.

11. The ropes used in hoisting or lowering material or as a means of suspension shall be of

durable quality and adequate strength and free from defects.
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FIRE SAFETY CODE

. Cutting / drilling machine and other electrically operated equipment used at site shall be

plugged into correctly rated electrical outlets.

. Only ISI marked 3-pin plug and other appliances and equipment shall be used.
. Electrical power cables/wires used shall not have any joints and shall be properly rated.

. All electrical appliances i.e. drilling, cutting machine etc. shall be safely and securely

earthed to prevent leakage current while in operation.

. Two buckets of water and sand shall be kept in an easily accessible area on the site.
. Fire extinguishers recommended shall be kept on the site.
. Used paint drums shall be stored in specified store only after closing them properly.

. Personal protective equipment such as safety shoes, hand gloves, welder's mask, ear

plug etc. depending upon the requirement of the work shall be provided by the contractor
to the workmen to prevent occupational health hazards.

9. The safety belt shall be provided by the contractor and used by the workmen while working

10.

11.

12.

13.

14.

15.

Place:
Date:

from height for more than 10 feet from Ground level.

None of the passages near lift lobby and staircases shall be used for stacking / dumping
any kind of materials/waste.

None of the fire extinguishers shall be removed/shifted from its designated location.
Power supply shall be switched off from the mains when equipment is not in use.

Wood-shavings and sawdust generated from the work shall be collected on daily basis,
removed from site and stored at the designated place in proper manner.

Any debris generated from the work shall be collected on daily basis, removed from site
and stored at the designated place in proper manner.

Battery operated emergency light/torches shall be provided by the contractor to the
workmen while working beyond office hours.

Signature of the Tenderer:
Name and Address:
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APPENDIX HEREIN BEFORE REFERRED

Defect liability Period

12 months from the date of issue of virtual completion certificate.

payment

(DLP)
2 Period of final | 1 month from the date of Virtual completion.
measurement
3 Earnest Money Deposit | NIL
(EMD)
4 Date of | 10" day from the issue of work order.
commencement
5 Date of completion Five weeks from the tenth day of the issue of work order
6 Rate of Liquidated | 0.25% of the contract value per week of delay subject to a
Damages (LD) maximum of 10% of the total accepted contract value.
7 Value of work for Interim | Only 1t and final bill.
Certificate
8 Retention Percentage | 5%
(RMD)
9 Release of RMD Shall be released on completion of Defect Liability Period of one
year.
10 | Period of honoring | Not Applicable
interim certificate
11 | Period of honoring final | 30 Days (subject to production of correct bill in all aspects)
certificate
12 | Interest for delayed | The rate of interest shall be equal to the rate of interest of Provident

Fund

| / We hereby declare that | / we have read and understood the above instructions for guidance
of tenderers and accept the same.

Date :
Place :

Signature of Authorized signatory with seal.
Name and Address:
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List of approved makes / manufacturers of materials.

1. | Cement A.C.C, Malabar, Coramandal, Ramco, Sankar, Ambuja of
approved equivalent.

2. | White Cement Birla White, J.K. White or approved equivalent

3. | Waterproof chemicals M/s Fosric, Dr. Fixit or approved equivalent

4. | Steel reinforcement Vysakh, TATA or approved equivalent

5. | CPVC/ PVC pipes and | Supreme, Finolex, Ashirwad, Prince or approved equivalent

fittings

6. | Fully vitrified/ Vitrified Tiles | Johnson, kajaria, RAK, Somany, Nitco, Simpolo BELL or
approved equivalent

7. | Tile adhesive MYK Laticrete 315, Bal Endura silver star plus or approved
equivalent

8. | MR Board false ceiling M/s Gyproc

9 | Metal Grid ceiling M/s Gyproc, M/s Armstrong or approved equivalent

10 | Sanitary fittings Parryware, Hindware, CERA or approved equivalent

11 | C.P fittings Parryware, Hindware, Jaquar or approved equivalent

12. | Aluminium sections Jindal, Hindalco or approved equivalent

13 | FRP doors Navarang, Cube or approved equivalent

14 | Glass Saint Gobain, Modi or approved equivalent

15 | WPC boards Thomson or approved equivalent

16 | Paints Asian, ICI Dulux, MRF, Berger, Shalimar, Nerolac,

17 | Putty Birla White, JK, Goldsize Putty by Shalimar Paints Ltd or
approved equivalent.

a) The Contractor shall produce samples of 2-3 makes as the case may be for Bank’s
approval before using the same in the works.
b) Materials approved by the Bank shall only be used in the work including approval of PC

rates for Basic rate items.

Date:

Place:

Signature of the Tenderer with seal:
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ltem
No.

Description of Item.

Quantity

Unit

Carefully dismantling and removing the following items from the
interior area of Ladies' washroom at first floor.
a) Existing 115mm thick brick partition walls including both side
finishes/ tile cladding, etc for creating openings/ altering the layout
etc as per the attached drawing. Approx. size of wall portions to be
dismantled is 600 mm x 2100 mm - 1 No

b) Wooden doors with shutter having overall size 900mm x
2100mm - 1No, 750mm x 2100mm- 2 nos.

¢) Aluminium louver type ventilators of size 850mm x 550mm - 2
Nos

d) Existing internal-exposed/concealed plumbing and sanitary lines
including wall pieces all fittings and fixtures like taps, stop cocks,
wash basins including counter slab, supporting pillars, water
closets, flush tank, mirror, traps, etc.

e) Existing ceramic tile flooring including bed mortar and sunken
area filling up to a depth of 50 to 75mm, wall dado including back
mortar, wall plastering etc., by approved methods, without
damaging the slab/wall etc. The approximate area for dismantling
shall be 70 Sgm.

f) Gypsum board false ceiling including framework, supporting
system, POP cornice etc. by approved methods, without damaging
the ceiling, walls etc. Approx. area of false ceiling to be dismantled
is 15 Sgm.

Rate shall be inclusive of thoroughly cleaning the surface using
water, wire brush or any other approved methods, disposing off and
carting away the debris and dismantled items out of the Bank's
premises etc all complete as directed by Bank's Engineer.
Necessary rebate towards salvage value of dismantled items also
shall be considered while quoting the rates for the item

1.00

Job

Brick work: Providing and constructing 115 mm thick brick masonry
for walls, closing the openings etc. wherever required, using best
quality locally available bricks in CM 1:6, in correct plumb, line and
level, providing proper key to the adjoining wall/ column/ flooring
etc., placing 2 nos 6mm dia re bars in concrete encasement at
every 4th course, raking the joints, necessary scaffolding, curing,
cleaning, removal of debris if any outside the Bank's premises etc.
all complete as directed by the Bank's Engineer.

4.00

Sgm

Plastering with smooth/ rough finish: Preparing the surface of the
masonry / RCC walls by raking, watering and thorough cleaning
using wire brush, broom, providing and applying average 20 to 25
mm thick cement plaster using CM 1:4 (comprising of a first coat of
12 mm thickness, and a second coat of 9 to 12mm thickness) using
approved quality OPC and M. sand, true to plumb, level and line.
The wall plaster shall have an even surface and shall be finished
with recessed joints to receive the tile dado. The rate shall include
for cutting, curing, labour, all leads and lifts, etc. required for the
finished work, all as directed by the Bank’s Engineer.

60.00

Sgm
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Supplying and laying concealed plumbing lines: -

Providing, cutting, fixing, testing and commissioning concealed
waterlines of 20mm diameter using C-PVC threaded pipe of SDR
11 including all the necessary specials like elbows, tees, couplings
etc. All the concealed lines shall be properly fastened to the wall
using Gl clamps @ maximum spacing of 450 mm. Rate shall be
inclusive of making necessary cutting and chasing on the walls to
receive the plumbing lines, placing the plumbing line, properly
packing using cement mortar admixed with waterproofing
chemicals, wastages, pressure testing for leakage etc. Actual
linear measurement shall be reckoned for payment purposes.

15.00

Rmtr

All same as item 4 above, but for laying CPVC pipes of 25mm dia

5.00

Rmtr

Providing and fixing PVC pipes of 50 mm diameter (minimum
test/working pressure 6 kg/sq.cm) of approved quality and make,
including all fittings, of the same manufacturer of the pipes or
approved equivalent for the waste lines for toilets and fixing the
pipes with clamps at 1 mtr spacing for concealed/external work
including cutting chases in the wall/ floor for concealing the pipes,
connecting to duct line/manhole, including fixing pipes with
concrete blocks etc. complete. The rate shall be inclusive of cutting,
jointing of pipes with fittings and to the existing PVC pipes in the
duct with solvent cement of approved quality, and making good the
damages by necessary plastering, including testing of joints/
pipelines, etc. for leakage etc. all complete as directed by the
Bank's Engineer.

5.00

Rmtr

All same as item 6 above, but for PVC pipes of 75mm dia

12.00

Rmtr

All same as item 6 above, but for PVC pipes of 110mm dia

5.00

Rmtr

Nahani Trap: -

Providing, fixing and connecting approved quality and make PVC
Nahani trap/ multi trap of 100x75mm dia outlet with a minimum
water seal of 50mm to the wastewater pipeline. Rate shall be
inclusive of making trenches of minimum width 250mm and filling
the sump using concrete 1:1.5:3 admixed with waterproofing
chemical, providing and fixing 125mm dia SS gratings etc. all as
directed by the Bank's Engineer.

5.00

No

10

Providing and laying screed concrete:

Preparing the surface of the R.C.C floor slab/ brick bat coba filling
by thorough cleaning and priming with cement slurry admixed with
approved make and quality water proofing compounds, providing,
mixing, laying, spreading, levelling and manually consolidating
using hand rammers P.C.C 1:3:6 for an average thickness 40 to 50
mm using approved quality 12 mm and down size graded broken
granite stone aggregates, approved quality M. sand, Portland
cement of approved make and adding approved water proof
chemical with proportion as per manufacturers specifications etc,
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as screed layer in flooring. The surface of the screed laid as above
shall be made rough using wire brushes or brooms. The work shall
include necessary curing, disposing off and carting away the debris
from the Bank's premises etc all complete as directed by the Bank's
Engineer.

1.00

Cum

11

Fully vitrified tile sill/ soffit/ jambs for doors and ventilators:
Carefully dismantling the existing plastering on the surface,
providing and fixing 15mm thick fully vitrified tiles (100 to 250mm
wide) for sills/ soffit/ jambs of doors, windows, ventilators etc in a
single piece in true level, line etc fixed with 20mm thick base
cement mortar 1:4 in full width of wall. Rates shall include for
preparation of the surface, moulding the exposed edges of tile slab
to the required profile and polishing to get the same finish of tile,
etc. all complete as directed by the Bank's Engineer.
Basic rate of granite to be considered is Rs 275/- per sqft excluding
GST (Please refer clause 31 in General instructions of Tender Part-
| for basic rate adjustment).

5.00

Sgm

12

Wall Dado tile work: -

Preparation of surface by thorough cleaning, removing dust, dirt
etc, providing and fixing premium quality vitrified tiles of size
600mm x 1200mm (or approved nearest available size) and of
approved make and shade for wall cladding over the plastered and
bordered surface as per item No: 04 with 6 mm average thick
polymer modified quick setting adhesive of approved make as per
manufacturers specifications, spread fully over the whole back area
of the tile (the work is liable to be summarily rejected if the joint is
found susceptible to hollowness). The tiles shall be laid with 3 mm
spacers, and the joints finished with epoxy grout of approved make
and shade, providing and fixing 20mm size polished aluminium
beadings on exterior corners, curing, etc. all complete as directed
by the Bank’s Engineer. The rate shall include for all cutting,
grinding the exposed edges, pvc beading on exterior corners,
wastage, proper finishing, making patterns using different shades
of tiles if any in the dado etc. Net exposed area will be measured
and paid for. Basic rate of tiles to be considered is Rs 700/-per
Sgmtr. exclusive of GST (Please refer clause 31 in General
instructions of Tender Part-l for basic rate adjustment). No
carriage/transportation will be considered for the basic price
adjustment.

57.00

Sgm

13

Tile flooring:

Preparing the surface of the screed concrete layer / floor slab by
thorough cleaning and priming with cement slurry to receive the
new flooring, providing and laying flooring in the approved pattern,
line, level etc., using 600 mm x 600 mm/ 1200mmx 600mm size or
approved size vitrified tiles of approved make and shade over a
bed of cement mortar prepared by hand mixing, using approved
make Portland cement and approved quality M-sand in the ratio 1:
4, laid, spread and consolidated to get an average consolidated
thickness of 20 mm. The tiles shall be laid with 3mm spacers and
set with a floating layer of grey cement slurry, and joints shall be
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pointed with epoxy grout of approved make and quality to match
with the shade of the tile. The rate shall include curing, cleaning of
the finished work, curing, making pattern in the floor using different
shades of tiles, all leads & lifts etc required for the finished work,
etc all complete as directed by the Bank’s Engineer. Basic price of
tiles - Rs. 800/- per Sgm excluding GST (Please refer clause 31 in
General instructions of Tender Part-I for basic rate adjustment). No
carriage/ transportation will be considered for the basic price
adjustment. Only exposed finished area of work shall be measured
and paid for.

15.00

Sgm

14

Providing and fixing suspended, stepped type Moisture Resistant
(MR) board plain false ceiling system as per the specifications of
M/s Gyproc India Ltd firmly fixed on Gypsteel ultra framework
sections all as per the attached sketch and as detailed below:

i) Perimeter channels of 20 mm x 28 mm x 30 mm all along the wall
fixed with the help of nylon sleeves and screws @ 600mm c/c. ii)
Intermediate channel 15mm x 45 mm x 15mm at a spacing of not
more than 1200 mm c/c. iii) Ceiling angle 25mmx10mmx 0.55 mm
thick fixed to soffit with Gl cleat and steel expansion anchor
fasteners. iv) Ceiling channel 80mmx 26mmx 51 x 0.5mm
@475mmclc.

v) 12.5 mm thick Plain M.R board is fixed to the ceiling section with
25mm drywall screws @ 230mm c/c. Finally, the boards are to be
jointed and finished so as to have a flush look and level the board
so as to be in one single plane, which includes filling and finishing
the board edges with jointing compound and paper tape. vi)
Painting the false ceiling surfaces with two or more coats of first
quality 100% acrylic interior emulsion paint of approved make and
shade over a coat of primer after adequate surface preparation,
putty work, etc., complete

Rate shall include cut out/openings for fixing light fittings with
necessary additional framework, wastages, finishing all etc.,
complete. No deduction in area measurement will be made for
openings not exceeding 0.4 sq.m. and no extra measurement will
be made for forming such opening. Net exposed finished area shall
be measured and paid for. The works shall be carried out as per
the manufacturer's specifications using cold rolled Gypsteel ultra
sections and M.R boards manufactured by Gyproc India Ltd all etc.,
complete as directed by the Bank's Engineer.

Note: - The false ceiling shall be provided in true line, level, profile
etc as per the detailed sketch and specifications and finished in a
high-class manner.

13.00

Sgm

15

Metal Grid false ceiling: Providing and laying of swing down LAY-
IN METAL FALSE CEILING with PERFORATED Bevelled edge
tiles of approved make installed in true level on a suspended
interlocking metal grid system. It consists of main "T" runner of size
24x32x0.3x3600mm, cross "T" of size 24x 25 x 0.3 x 1200mm,
secondary cross "T" of size 24x 25x 0.3x600mm and PPGI wall
angle of size 24x24x0.4x3000mm. Bottom exposed capping of
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width 24 mm of all T-sections shall be of 0.25mm thick PPGI. The
grid system so formed shall be suspended from true ceiling in true
line and level using 2mm/3mm adjustable G.l Wire or G.| Rod fixed
to Roof using 6mm nylon rawl plug and eye hook or L Cleat at every
1200mm intervals at the C Channel. The ceiling Tile Module shall
be of Reveal edge, pre-coated hot dipped galvanized steel
perforated metal tiles of size (5695x595) mm having 60-65 micron
powder coating on face side, 9.5mm drop and overall thickness
0.5mm, made of galvanized iron (120GSM galvanizing), NRC=0.5
with an open area of >18% with diagonal perforations of 1.8mm
diameter @ pitch of 2.5mm in (5657x557) mm area & backed by
black coloured acoustic fleece, is placed in the grid. all as per the
manufacturer's specifications and as directed by the Bank's
Engineer.

5.00

Sgm

16

Providing and making a wash basin counter of approx. overall plan
size 2250 mm x 600 mm with the following specifications. The
framework for the cabinet shall be made using Gl tubular sections
of size 25 X 25 mm covered with 18 mm thick WPC panel (multi
wood) and the shutters (3 Nos) shall be fixed to the cabinet with SS
auto close hinges 2 nos per shutter, necessary SS matte finish
handles etc and all the exposed WPC surfaces shall be finished
with duco paint, including applying priming coat, putty etc. The
countertop shall be made with 15mm thick fully vitrified tile slab of
approved shade and make (Basic rate of tile slab to be considered
is Rs 275/ sqft excluding GST), including necessary edge moulding
and finishing the same to tile finish etc. The countertop wash
basins (3 Nos) shall be of approved make and size and shall be
provided with CP pillar cock (3 Nos) and accessories such as
15mm CP angle cock, pvc waste connections, CP waste coupling
etc all complete as directed by the Bank's Engineer.

Basic rate of wash basin + Pillar cock+ Angle cock to be considered
is Rs 6,250/- per set excluding GST (Please refer clause 31 in
General instructions of Tender Part-| for basic rate adjustment).

1.00

Job

17

Providing and fixing white, floor mounted EWC with seat cover and
necessary P/S trap and connecting the same to the vertical stack
with necessary PVC pipe of suitable diameter of approved quality,
all as per the directions of the Bank's Engineer. The P/S trap shall
be set in waterproof cement concrete, and joints shall be made
water-tight and tested for the same. The rate shall also include for
providing and fixing a P.V.C dual flush tank, 15mm CP Angle cock
with 15 MM P.V.C connection, 32 MM dia P.V.C flush pipe and all
other accessories required and connecting the same to the EWC /
water lines etc. as directed by the Bank's Engineer.

Basic rate to be considered for EWC + Seat cover+ flush tank + CP
angle cock - Rs 13500/- exclusive of GST (Please refer clause 31
in General instructions of Tender Part-I for basic rate adjustment).

2.00

Nos

18

Urinals: Providing and fixing first quality white vitreous China ware
large flat back lipped urinal of approved brand, white in colour and
of appx size 360x 340x 690mm fixed to walls as per manufacturer's
specifications. The rates shall include providing and fixing a self-
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closing (Auto stop) urinal tap of any approved make, 32mm dia
heavy quality CP brass waste coupling, CP spreaders and
connecting pipe, CP wall flanges, PVC waste pipes Etc; complete
all as directed by Bank's Engineer. Basic rate of urinal + valve+
spreader to be considered is Rs 9500/- excluding GST (Please
refer clause 31 in General instructions of Tender Part-l for basic
rate adjustment).

3.00

Nos

19

Providing and fixing, CP Two-way bib cock:

Providing and fixing, approved make and model, CP two-way bib
cock with wall flange, as directed by the Bank’s Engineer. Basic
rate of item to tbe considered is Rs 2000/set excluding GST
(Please refer clause 31 in General instructions of Tender Part-I for
basic rate adjustment).

2.00

Nos

20

Providing and fixing hand shower (health faucet/jet spray):
Providing and fixing, approved make and model, hand shower
(health faucet/jet spray), with 8 mm diameter, 1.20-metre-long,
flexible tube & wall hook & N.R.V (back flow preventer), as directed
by the Bank’s Engineer. Basic rate of item to be considered is Rs.
1300/- per piece excluding GST (Please refer clause 31 in General
instructions of Tender Part-1 for basic rate adjustment).

2.00

Nos

21

Providing and installing urinal partitions of approx. size 50 x 100cm
of approved profile made with 10mm thick toughened glass panels
in frosted finish, including necessary edge polishing etc. The
partitions shall be fixed on walls at the required level using SS
accessories etc all complete as directed by the Bank's Engineer.

3.00

Nos

22

Aluminium ventilators: Providing and fixing new ventilators of
approx. size 850 mm x 550 mm, made with powder-coated
aluminium frames of suitable sections and louver panels using 5
mm thick frosted glass fixed to the frame using cleats and beading
and having a square opening of suitable size for fixing exhaust fan,
including providing additional framework, if necessary, etc. all
complete as directed by the Bank’s Engineer. All the corners and
joints of the frame & sash shall be mitred cut & jointed well and the
frame joints with wall/ ceiling etc. shall be properly sealed with
silicone sealant etc.

2.00

Nos

23

Fibre Glass Reinforced Plastic Door of overall size 900mm x
2100mm

Providing and fixing Fibre Glass Reinforced Plastic doors with
frames of approved make and design for the toilets with the
following. The Door Frames shall be three-legged, of minimum
cross section 90 mm x 45 mm, having a single rebate of size 32
mm x 15 mm to receive a shutter of 30 mm thickness. The shutters
shall be of 30mm thick manufactured conforming to the
specifications as per IS 14856 with decorative design work
approved by the Bank and having a matt finish. The doors shall be
provided with necessary fittings of SS matt finish, hinges - 3Nos,
SS handles, tower bolts etc all complete as directed by the Bank's
Engineer. Approx. overall size of door shall be 900mm x 2050mm.

1.00

No
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24

Fibre Glass Reinforced Plastic Door of overall size 700mm x
2100mm

Specifications all same as item 23 above, but for door of overall
size 700mmx 2100mm

2.00

Nos

25

Providing and making dressing arrangement inside the washroom
area consists of the following. Tabletop/ Cabinet shall be of size
600mm (L)x 3000mm(W) x 250mm (H) shall be made with 18mm
thick WPC board of approved make and the top of the same shall
be pasted with 15mm thick fully vitrified tile of approved make and
shade (Basic rate of tile to be considered is Rs 275/ Sqft excluding
GST), and the exposed edges of the tile shall be chamfered and
polished to get the same finish etc. The cabinet shall be properly
fixed to the wall using a suitable supporting system and the
exposed surfaces of the WPC board shall be spray painted with
Duco paint of approved shade over a coat of primer, full putty work
etc. Providing and fixing 6mm thick mirror of size 600mm x
1200mm on the wall using SS studs, including polishing the edges
of the mirror panel etc all complete as directed by the Bank's
Engineer.

1.00

Job

26

Providing and making a small credenza of size 900mm (L) x
300mm(B) x 900mm (H) as per the attached sketch made with
18mm thick WPC board of approved make. There are a total four
racks, and the top of the credenza shall be finished with 15mm thick
fully vitrified tile of approved make (Basic rate of tiles to be
considered is Rs 275/ sqft excluding GST), fixed to the WPC board
with suitable adhesives etc. The exposed edges of tile are bevelled
and polished etc. The rate shall include finishing the WPC board
surfaces with duco paint, including applying primer, putty etc,
providing and fixing SS legs for the credenza all complete as
directed by the Bank's Engineer.

1.00

No

27

Rebate for taking away the salvageable items removed and
stacked under item 1

1.00

Job
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ANNEXURE |
HIR DI Td/ ARTICLES OF AGREEMENT (FOR REFERENCE ONLY)
& fa9 R TR B! T TP Ut URAT Reld o

(8T T8 aTq ford) » Fiarr » e T ) o gt uref
(T8 39§ RO HfdarpR" B8l 11 7) & e Fuikd o1 778 5|

ARTICLES OF AGREEMENT made the-------- day of-----—-- , between the Reserve Bank of India
(hereinafter called the Employer) of the one part and -
(hereinafter called “the contractor”) of the other part.

9 fo e §& & T= Sriay Ha- &1 ugd! Hivid IR fUd Afegdr arad & gou & ared
T IEA HRAH BT TGP § R 9P B GollIR P HERIR BT T aTel S BT 90 Hd gY
A &1 fod, Y ue fafew dar fad B

WHEREAS the Employer is desirous of taking up the work of Conversion of existing Ladies
washroom to Gents’ washroom in first floor at Bank’s Main Office and has prepared Bill of
Quantities, drawings showing and describing the work to be done under the direction of Bank’s
Engineer.

3R e fAfS=, AT - SgE WR 3@ § UIféal gRT 31yar It 3R ¥ gxeR o 1 |
AND WHEREAS the specifications and the schedule of Quantities have been signed by or on
behalf of the parties hereto.

3R 94 s HfaeaR = S Uit 2l & 3ef SR faxiy =7af & 9ars 18 =ral 3R A6 S
3R faer ot guT TG R ST wiféat grr Sifqm wu ¥ wWigpa wrat (37 Tt &1 Tl 59 a1g
IYfed U ¥ "I " FHel TT 8) W HWR Iad JQTeEl § S T 3iRy/3ryar Iad fafdwn &
aftTa SR ITH T Faiferd o IR AT et § 2fid e AT g3 iR ok Wit o i
TR Sl ISP ST YT A1 1T (8T 39 SIG Tord "I WideT IR BT T §) BT bl TS
I DI FgAN UGH Bt 5

AND WHEREAS the Contractor has agreed to execute upon and subject to the conditions set
forth in the conditions and in the Schedule of Quantities and Conditions of Contract (all of which
re collectively hereinafter referred to as “the said Conditions”) the work shown upon or described
in the said Specifications and included in the Schedule of Quantities in the respective rates
therein set forth amounting the sum as therein arrived or such other sum as shall become
payable there under (hereinafter referred to as” the said contractor amount”).

39 39 gRT MYTER I8 Igafd g5 &/ NOW IT IS HEREBY AGREED AS FOLLOWS:-

1. I9d Xl # gaTs 718 fAfY 3R THI-9HT TR YT B o4 aTelt Sad Sfaal A &) e § [ad
TV IR I Td W 3R Jd & i SR ST 10 @it 3R 3o faR fqavon aur am-
I 9 aftfa wrd ot fAwnfea ik gof |
In consideration of the said Contract amount to be paid at the times and in the manner set forth
in the said conditions, the Contractor will upon and subject to the conditions annexed carry out
and complete the work shown upon the contract drawings and described by or referred to in the
Schedule of Quantities and in the said conditions.

2. FiiaaT SfaeieR & Iad faer MR sriar T 3= AR T YA SO S THI-T0T W 3R
35 2ral § faffes fafd & ywram v gt

The Employer will pay the Contractor the said contract Amount, or such sum as shall become
payable, at the times and in the manner specified in the said conditions.

3. YR Roid d& &rd & e, faat & vmmoE, Y ok fafte wdf & wmafaem,
SifaeT &t =1l & TEY SR Tel Tt &1 e S|
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The Reserve Bank of India will administer and directly arrange for supervision of works,
certification of bills, making payments and implementation of various terms, conditions and
stipulations of the contract.

4. 374 I 3R T&frd gRfIY 39 HRR & U & =0 H Ug 3R U oM 3R I e § wifdar

39 ¥ 399 g 3o 2l & Ul ufaag X, 3 Uil U= 3TUd! FHiUd Bt auT So-t-3gei

3R ¥ TRI BT AT Bt

The said Conditions and Appendix thereto and the correspondence attached hereto shall be
read and constructed as forming part of this Agreement and the parties hereto shall respectively
abide by, submit themselves to the said Conditions and the correspondence and perform the
agreement on their part respectively in the said Conditions and the correspondence contained.

5. I Ta, FIR 3R 3T IfIRAd S&ITael 39 TfdaT BT YR i |

The plans, agreement and documents mentioned herein shall form the basis of this contract.

6. Ig UfdeT A @ U THHRA Wfdar § 3R 7 & T Ag IR IoRdl 1 § dfew U8 U Ut dfaar g
o sfaiid Iad Bl QX1 1 § SR S forg &=t & S & fFAifgd &R SR Tanfaad Amsii o
SR B &) TR R R aRafde U J At TS AEnei Siyar Iad wdi B gyt Fufid i & ER
YT farat ST 6|

This contract is neither a fixed Lump Sum Contract nor a piece contract, but it is a Contract for
the complete work to be paid for according to actual quantities at the rates contained in the
Schedule of Rates and Probable Quantities or as provided in the said Conditions.

7. AfaereR Iaa Tal # Fuiia o1 72 fafY 3 Rifda wraf sik sraeht wraf & Tefda gua wrf o
R HRA & forg wft 3fera glaems uem Ham oik T w1 guf 819 & 916 <o), %Y, S &1 g8
fordll UpR 1 &ifct T Slep BRIT|

The Contractor shall afford every reasonable facility for carrying out of all works or other
Contractors appointed by the Employer and shall make good any damages done to walls, floors,
etc. after the completion of such works.

8. Faiet & U I8 SHfYSHR QRferd & b a8 Wfder & a1 36 & R ol oft g0y, 39 dfaar R
Ufded UHTd STal forT B 31 fhdl 7ig &1 Sike R 31YdT BT HR IUD YA 3R H & JHR o
gRad R ¢ S7aT 39D U PI guf &hxal o | JUTY, ShaR Hfder i § siftre e e ol &
forg forsht oft YiTam & ghaR T8 811, Ia 9 8% & SollaR gRT favy =u ¥ fafed srgHied
oI Y faman S 1

The Employer reserves to itself the right of altering the items to be executed by adding to or
omitting any items without prejudice to this contract. However, the Contractor shall not be
entitled to any payment for the works done exceeding the Tender Quantities unless specifically
approved in writing by the Bank’s Engineer.

9. T 39 Wil BT Aeayyl FRP § 3R WAGHR TAgarT YeHd ¢ fo 90 fawdR &1 wrae™
B gU t 98 F S1e IR kA 1 T O 2d oA & auresid waf & Ifcafad e e srgaR
S 4 T B g, BT R BRI 3R ISP d1E BRI MG d1 aRia & 10 3 37 & 5 0 Bt 3fafd
& fiR T HW H4T| A w1 B FE o™ F Fuiid w9a & iR 1 78 fban o &,
ST e & SMfhdd 10% fadifad fawd o ufd qudg s IR & 0.25% Hi & F aRIATIA
ﬁﬁmml.sﬂﬂfﬁa$ Sicfd Fiear gRT fd T it YT shad foaa-aqre o g1 fasd Sma |
Time shall be considered as the essence of this Contract and the contractor hereby agrees to
commence the work from the tenth day of the date of issue of work order as provided for in the
said Conditions and to complete the entire work within a period of five weeks from the 10th day
of the date of work order subject nevertheless to the extension of time granted by the Bank. If




43

the work is not completed within the time stipulated in the Work Order, Liquidated Damages at
the rate of 0.25% of the contract amount per week of delay, subject to a maximum of 10% of the
contract value will be levied.” All payments by the Employer under this Contract will be made
only at Thiruvananthapuram.

10. 39 UfdqT & Siaria e g1 9t YiTaH dad faea-iaqry | fu S $uan &M ¢ o
TR HRATT ReTd S B GSTN: 32AAIFR5286M1ZP ITAT B2B IAAISY SIRY T 1T | HT 1
Y s & SSNaR §RT MSME SfIfTH & SR a1 & R 81/ 8H & 45 ol & iR
g YT HR- & 915 [T ST b JaTd Hdryoe 611 J W& &1 718 & | HSN/SAC $1S 3R
d% @rd & fdavur Gigd faa Ya1 & q1 g1/vaH 811 & 5 131 & +iaR o fasan s anfgul foe
M I SSH (TDS), GST-TDS 3R 3, Al HI3 B, &b AT, B & STUR, FHeld! BI S|

All payments by the Employer under this Contract will be made only at Thiruvananthapuram.
Please note to issue a B2B invoice to Reserve Bank of India having GSTN: 32AAIFR5286M1ZP.
The payment for the work will be made after the same is duly certified by the Bank’s Engineer
to the effect that the services have been provided satisfactorily within 45 days of the
completion/delivery of service as per MSME Act. The bill with HSN/SAC Code with Bank
Account Details should be submitted within 5 days of completion/delivery of service.

Deductions as applicable will be made from the bill amount towards Income Tax (TDS), GST-
TDS and others, if any, as per statute.

11,39 IR A I 3Yd1 fbdt i UpR I 399 Haiferd 9ot fdarel & ddy o gg usgn Smem e 9
fIeadRy & 33 € SR 3% Jay & FAufg & oy Fad fava-aqRd & =amared g1 <aaas giil |
All disputes arising out of or in any way connected with this Agreement shall be deemed to have
arisen at Thiruvananthapuram and only Courts in Thiruvananthapuram shall have the jurisdiction
to determine the same.

12. 98 f% Tfaerer grR1 39 Ifder & fafid Uil & ugr 7 § 8k 3= dfdeeR gRT g ave 9
o e T g
That the several parts of this agreement have been read by the contractor and fully understood
by the contractor.

13. WAGTHR 3T FRR & A&y T 30 WfdgreTs Sii@l &I I HRA & SR SHER B fHer arelt
DIs W TSR, Tl 71 §F & gl gian/Rved/Suwdms ofe & oy # e arell SHaRT
DT T TT ST FU H Uh DU fhT 30 U&IDHR b Tg1 b1 IUT GHRN S NI ST
TGN | AR BT BT ST DR T HidaT & e U SiRid] ol R A & oI sra=des g
! U P BIsHR TfdgreR 39 Tfaer & &RI &1 Fol qrR & iR v @7 | § ot gd forfaa
3T & o WfaeeR fordt e a1 dabsiier! UoR | A7 393 BRI o [9aR1 &1 A Al UHIRIa
HAT, 7 & UHRE Bt AT T 3R T & 3P Th v | Bt Mg sHert &
Uil & URUMRAEY §& PI g3 g1 & ot WfaeeR d& @t afdyfd e Iuded wraf o1
e = AT AfAGTHR GRT Afder HIT AT SITE 3R e g3 & &1 aTal - T ST U™
B BT GHGER oIl

SPHeR U UG & dao I Tt I HRaAs ST a1 T8 JAET foar o 9 b 39
T & d8d MU TAGRT BT GART 7 B & Gl I a6 I UqP 8 | TR-THCIHR0T 3R
MY-adT & Hae & ShaR & aidd [t off HRUT Y S0 JHSI &) TS a1 TS 9 §97 |

The Contractor shall not disclose directly or indirectly any information, materials and details of
the Bank's infrastructure/systems/equipment etc., which may come to the possession or
knowledge of the Contractor during the course of discharging its contractual obligations in
connection with this agreement, to any third party and shall at all times hold the same in strictest
confidence. The Contractor shall treat the details of the contract as private and confidential,
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except to the extent necessary to carry out the obligations under it or to comply with applicable
laws. The Contractor shall not publish, permit to be published, or disclose any particulars of the
works in any trade or technical paper or elsewhere without the previous written consent of the
Employer. The Contractor shall indemnify the Employer for any loss suffered by the Employer
as a result of disclosure of any confidential information. Failure to observe the above shall be
treated as breach of contract on the part of the Contractor and the Employer shall be entitled to
claim damages and pursue legal remedies.

The Contractor shall take all appropriate actions with respect to its employees to ensure that the
obligations of non-disclosure of confidential information under this Agreement is fully satisfied.
The Contractor's obligations with respect to non-disclosure and confidentiality will survive the
expiry or termination of this agreement for whatever reason.

14. fagreR dfaer s (fafaae SR S=em) sififam 1970 SR $9% Sidvid ST Tu et e 1
OTE BT 3R 39 Sfaid Tt Sraxgaarstt &1 g1 &3 | AR fhedt th fm & iR e
S ATl ST AoIgR] Bt e & IR B dab ! SaTe | $H WA § 514 aTah gfes &1 for1 foreit
& dF DI A Y| IS HRI & T T ST arel ToleR| Bl S N AT I/ YD gl gl
TfAGIPR &3 97 gdd ¥ dgdy U S| HdGBR 304 §RT HMH TR T T i
TOIGRI/BTHTRI D1 ATH TSGR] DT YA AT B |

The contractor shall abide by and fulfill all requirements laid down under the Contract Labour
(Regulation and Abolition) Act, 1970 and the rules framed there-under. The contractor shall
submit to the Bank the maximum number of Labours to be engaged on a single day in the job.
Any subsequent increase should be informed to the Bank without delay, if the number of
labourers employed for the job are twenty or more, the contractor shall obtain the license from
the Regional Labour Commissioner. The contractor should ensure payment of minimum wages
to all labourers/workmen staff employed by him.

15. &) TfderpR HrRiRE 1R Afgasi &1 aF Idisd Rieum, vy 3R Farw) sifafas, 2013
(3fIfFTE) & Traur &1 guf SrguTeH R & ot I dRe SmieR 811 yRd Red 9% @3

W)%W%WWW%@W%WH&Wﬁ&W%WﬁW

Hfder /T gRT Tfed Rieprad fd & FHe SRR & |e dfdgrar/Tsd Iad Rierd &

ey o Ifaa & Siavid Jgfud HRaTs AT B

W R % fedl fifsd Hart gRI §& & St sHaR! & favg &1 718 I Sadte ot [t
1t RIGTId &1 9T d% gR1TISa &t Riwrad affifd g feran e

T Ofe e H UAeIeR &1 Big HHaR) A gl § al 39 RUfA ve &t o fssdt oft Aifse
wfagfet & forg TfaereR SR 8N, IaTerul & fo §% 3 fordt Hrart &) & S arelt At
8d TG WAGTHR & HHAR gRI A a1 g g1 e 31

Y SRR AT IS B AU 3R 37 Yafd G| R 30 HHnial &1 fRiférd & &
fTGRT GfaareR &1 g |

E.  UfAeeR d% TRIR & $W W T T 304 HHAIRG! B I 3R SR g Suasy
hATaT|

a) The contractor/ agency shall be solely responsible for full compliance with the provisions of
“the Sexual Harassment of women at workplace (Prevention, Prohibition and Redressal) Act,
2013”. In case of any complaint of sexual harassment against its employee within the premises
of the Bank, the complaint will be filed before the Internal Complaints Committee constituted by
the Contractor/ Agency and the Contractor/Agency shall ensure appropriate action under the
said Act in respect of the complaint.

b) Any complaint of sexual harassment from any aggrieved employee of the contractor against
any employee of the Bank shall be taken cognizance of by the Regional Complaint Committee
constituted by the Bank.
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c¢) The contractor shall be responsible for any monetary compensation that may need to be paid
in case the incident involves the employees of the contractor, for instance any monetary relief
to the Bank’s employee, if sexual violence by the employee of the contractor is proved.

d) The contractor shall be responsible for educating its employees about prevention of sexual
harassment at workplace and related issues.

e) The contractor shall provide a complete and updated list of its employees who are deployed
within the Bank’s premises.

16. TfaeTeR 9 & Taie § YR Rord o & Tef J o1 HRar 3R I8 AL @

i) B & FTE A/ERM g arell JRRY Urel & I/ fad a1 Hufy & gU IHaH 9 Sad
qldTl

iy R & FWTeT & SR AfAgTHR gRT ST UR T Y SRR & RO gY Jhar/efa 3
[SICERACI

i) U/ BT, STHSTES, AT 3fe 1 SrguTer 7 fhU STM & BRI S HIS <
The Contractor shall indemnify and keep indemnified the RESERVE BANK OF INDIA against:
i) Any claim arising out of third-party loss/ damage to life or property caused by/during
execution of the work.

i) Any claim arising out of loss/ damage to the workmen engaged by the contractor during
execution of the work.

iii) Any claim due to non-compliance of applicable PF/ Labour laws, ESI, regulations etc

e ofR HidaTeR 39 SR & Hied Wy 30--3104 .
FIER fhU 3R 9! &l ufadl Iad T ofik af &1 afe Hidar®R T AR wH

TR PR 1 T AR §1 |
IN WITNESS WHEREOF the Employer and the If  the contractor is a
Contractor have set their respective hands to these partnership or an individual.

presents and two duplicates hereof the day and year
first hereinabove written.

e 3R TfaeTeR 39 R & W16 W& 3u=-30A e WfaereR ueh Hut g df
&fﬂﬁ W&Rmﬁ&ﬁ % ey I fAwfed feu ik If the contractor is a company.
IfagreR = SU®! gl Uil W 3O I R
wﬁwﬁﬂmmwﬁaﬁ?@rs%’mﬁqaﬁ?

Iy ! eafea foram |

IN WITNESS WHEREOF the Employer has set its

hands to these presents through its duly authorized

official and the Contractor has caused its common

seal to be affixed hereunto and the said duplicate/

has caused these presents and the said two

duplicates hereof to be executed on its behalf, the

day and year first hereinabove written.

BXI&R TS Signature Clause

YR Rord s o1 3R T gxanefd ud gue
SIGNED AND DELIVERED by the Reserve bank of
India by the hand of

st/ Shri

(T4 ¥d &) / (Name and designation)
WW@JﬁﬁW&RWW/ In the presence of
(1)

Udl/ Address



(2)
Tdl/ Address

reft / Witness

SIGNED AND DELIVERED by

Ww@rﬁrﬁmﬂﬁo—aw/ In the presence of
(1)

Udl/ Address

(2)

UdTl / Address

Q:lT&‘ﬁ / Witness

THE COMMON SEAL OF

frafafea @ Suffa o Al - RSP

f13Rrs IS Pt 93% H UG Adhed & IR0 H 39
CACAERR: R cvuéTl‘s‘%l

Was hereunto affixed pursuant to the resolutions
passed by its Board of Directors at the meeting held
on in the presence of

(1)
(2)

iR, o Fefafea & uﬁngﬁ EEEET
JHTURAGEY S G&iIaull IR gxdieR fBu gl

Directors who have signed these presents in token
thereof in the presence of

(1)

)

faftraq nfeq srefua ot

GRT gX&d Td gUa

SIGNED AND DELIVERED BY the Contractor by
the hand of Shri

and duly

constituted attorney.

fe; urel yriieRY e a1 aafaad
wH gl et srar @t Ui
Bl AR I TR fbd M
EliY

If the party is partnership firm
or an individual should be
signed by all or on behalf of all
the partners.

gfe fAfaqeR 39F AT gav
& Sl GEIER FRaAl § o
THIER WS TR Sl &
3T T ggR W I Ad @M
ElIHY

If the Contractor signs under
its common seal, the signature
clause should tally with the
sealing clause in the Articles of
Association.

gfe HfagreR drg &l & =4
# a1 Jufade U B GRARAHT
& Sfad gXAER BT Bl all

If the Contractor is signing by
hand of power of Attorney,
whether a company or
individual.
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Annexure Il

Undertaking regarding debarment

(To be submitted by the tenderer in their letterhead)

Name Of WOTK: ...
1.1/We (Name of the bidder) declares that
a) I/'we or any of our allied firm* is/ are not debarred / suspended / blacklisted by
any public institution/entity in India or any other country as on ............... (Last date

of submission of bid).

b) I/We or any of our allied firm* have not made any transgression in respect of
the code of integrity (as mentioned in the tender) with any public institution/entity in
india or any other country in last three years as on ................ (Last date of
submission of bid)

C) We will inform the Bank in writing, in case, I/we or any of our allied firm* is/are
debarred/suspended/blacklisted by any public institution in india or any other country
on or before award of work for the captioned work.

2. W, o, (Name of the bidder) declare that I/we or
our allied firm * ... (Name of the allied firm(s) is/are
debarred/suspended/blacklisted by .................. (Name and address of public
institution in India or any other country) and the same effectiveup to ......... (date). A copy

of such letter is attached for your information and record.

(Seal and signature of the bidder)

Date
Place

(Note: strike out one of the above two declarations which is not applicable)

*Allied firm: A firm would be termed as “allied firm” if the management is common, or substantial
or majority shares are owned by the banned/ suspended firm and by virtue of this it has a

controlling voice. Further all successor firms will also be considered as allied firm.
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Annexure-lll

(Drawings)
DRAWING-I
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Annexure IV

Important Instructions Regarding E-tender

This is an e-procurement event of RBI. The e- procurement Service Provider/Contractor is the
Central Public Procurement Portal (CPPP) https://etenders.gov.in/eprocure/app

Process of E-tender: Bidder manual kit is available on home page

Registration for new bidder: The process involves vendor’s registration with CPP portal which
is free of cost. https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page

For any technical related queries please call at 24 x 7 Help Desk Number
0120-4001 002
0120-4001 005
0120- 4493395
Email Support:

For any Issues or Clarifications relating to the published tenders, bidders are requested to
contact the respective Tender Inviting Authority

Technical - support-eproc@nic.in

Policy Related - cppp-doe@nic.in



https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page
mailto:support-eproc@nic.in
mailto:cppp-doe@nic.in

