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RESERVE BANK OF INDIA
ESTATE CELL, BYCULLA, MUMBAI

Renovation of Flat (03 nos) - phase 12, at RBI Senior Officer’s Colony, Jalada,

Mumbai 400025

Reserve Bank of India, Mumbai invites two-part tender by e-tender mode from the
contractors empaneled with Reserve Bank of India, Estate Office, Fort, Mumbai in
category of Civil Works costing between %25 Lakh to ¥50 Lakh for the captioned work.
The tendering would be done through Central Public Procurement Portal (CPPP)
(https://etenders.gov.in). All interested eligible empaneled contractors must register
themselves with CPPP through the above-mentioned website to participate in the

tendering process.

SCHEDULE OF TENDER (SOT)

Name of work

Renovation of Flat (03 nos) - phase 12, at RBI
Senior Officer’s Colony, Jalada, Mumbai 400025

Tender Reference number

RBI/MRO/EST-BYC/26-27/16

Mode of Tender

e-Procurement System (Online Part | - Techno-
Commercial Bid and Part |l - Price Bid through
(https://etenders.gov.in)

Tender Value (Estimate Cost)

Rs.42.55 Lakh

Pre-Bid meeting

Not Applicable

Earnest Money Deposit

Rs.85,100/- (Rupees Eighty-Five Thousand One
hundred only) in the form of NEFT or BG, in favor
of Reserve Bank of India, Mumbai, to be delivered
in physical form at Reserve Bank of India Estate
Cell, Byculla, Mumbai Central.

NEFT details

A/c No.: 04869229925

IFSC: RBISOMBPAO4 (5th & 10th digits are zero)
Kindly provide the proof of EMD deposit to us at
following email id: estatebyculla@rbi.org.in (Note:
In case of NEFT, the EMD amount should be



https://etenders.gov.in/
https://etenders.gov.in/
mailto:estatebyculla@rbi.org.in

credited in above-mentioned account by the cut-
off time. EMD credited to any account other than
that mentioned above will not be considered as
bonafide EMD.

Date of Starting of e-Tender for 31.08.2026

submission of online Techno-

Commercial Bid and price Bid
Last date of submission of EMD 03:00 PM on 21.09.2026
Date of closing of online e-tender | 03:00 PM on 21.09.2026

for submission of Techno-

Commercial Bid & Price Bid
Date & time of opening of Part-| 03:00 PM on 22.09.2026 at Estate Cell, Byculla,
(Techno-Commercial Bid) Mumbai 400008

The date and time of opening of | The date and time of opening of Part-Il (Price
Part-Il (Price Bid) Bid) shall be intimated to the eligible vendors

subsequently)

2. The Bank is not bound to accept the lowest Tender and reserves the right to accept
either in full or in part any tender. The Bank also reserves the right to reject all the tenders

without assigning any reason therefor.

3. Any amendments / corrigendum to the tender, if any, issued in future will only be
notified on the RBI Website and CPPP as given above and will not be published in the

newspaper.

Regional Director
Reserve Bank of India

Mumbai



¥

RESERVE BANK OF INDIA

Estate Cell, Byculla Office
Mumbai - 400008

e-TENDER FOR

Renovation of Flat (03 nos) - phase 12, at RBlI Senior
Officer’s Colony, Jalada, Mumbai 400025.

Part | (Techno-Commercial Bid)

(Containing Section | to Section IX)

Eﬁ?ﬁ?ﬁl‘faﬂﬂml Name of Bidder
Ydrl / Address

JHeJATA 19T / Estimated cost - ¥ 42.55 Lakhs
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Renovation of Flat (03 nos) - phase 12, at RBI Senior Officer’s Colony, Jalada, Mumbai

400025.

Reserve Bank of India, Mumbai invites two-part tender by e-tender mode from the Bank’s
empaneled contractors in civil works category (B) of the work costing between %25 Lakh to
¥50 Lakh for the captioned work. The tendering would be done through Central Public
Procurement Portal (CPPP) (https://etenders.gov.in). All interested eligible empaneled

contractors must register with CPPP through the above-mentioned website to participate in

the tendering process.

SCHEDULE OF TENDER (SOT)

Name of work

Renovation of Flat (03 nos) - phase 12, at RBI
Senior Officer’s Colony, Jalada, Mumbai 400025

Tender Reference number

RBI/MRO/EST-BYC/26-27/16

Mode of Tender

e-Procurement System (Online Part | - Techno-
Commercial Bid and Part Il -Price Bid through
(https://etenders.gov.in)

Tender Value (Estimate Cost)

Rs.42.55 Lakh

Pre-Bid meeting

Not Applicable

Earnest Money Deposit

Rs.85,100/- (Rupees Eighty-Five Thousand One
hundred only) in the form of NEFT or BG, in favor
of Reserve Bank of India, Mumbai, to be
delivered in physical form at Reserve Bank of
India Estate Cell, Byculla, Mumbai Central.
NEFT details

A/c No.: 04869229925

IFSC: RBISOMBPAO4 (5th & 10th digits are
zero)

Kindly provide the proof of EMD deposit to us at
following email id: estatebyculla@rbi.org.in
(Note: In case of NEFT, the EMD amount should
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be credited in above-mentioned account by the
cut-off time. EMD credited to any account other
than that mentioned above will not be
considered as bonafide EMD.

Date of Starting of e-Tender for | 31.08.2026

submission of online Techno-

Commercial Bid and price Bid
Last date of submission of EMD | 03:00 PM on 21.09.2026
Date of closing of online e-tender | 03:00 PM on 21.09.2026
for submission of Techno-
Commercial Bid & Price Bid

Date & time of opening of Part-l | 03:00 PM on 22.09.2026 at Estate Cell, Byculla,
(Techno-Commercial Bid) Mumbai 400008

The date and time of opening of | The date and time of opening of Part-Il (Price
Part-11 (Price Bid) Bid) shall be intimated to the eligible vendors
subsequently)

2. The Bank is not bound to accept the lowest Tender and reserves the right to accept either in full or
in part any tender. The Bank also reserves the right to reject all the tenders without assigning any
reason therefor.

3. Any amendments / corrigendum to the tender, if any, issued in future will only be notified on the RBI
Website and CPPP Website as given above and will not be published in the newspaper.

Regional Director
Reserve Bank of India
Mumbai
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Renovation of Flat (03 nos)- Phase-12, at RBI Senior Officer’s Colony, Jalada, Mumbai
400025.

Part I- Techno Commercial Bid Page Nos
Section I: Form of Tender/Bid 6
Section II: Scope of work 11
Section lll: General rules and Instruction to bidders 12
Section IV: General Conditions of Contract (GCC) 24
Section V: Special Conditions of Contract (SCC) 93
Section V(A): Other conditions 108
Section VI: Technical Specifications 110
External repairs and waterproof painting
A. List of approved Materials 12
B. Appendix Hereinbefore Referred to 113
Section VII: List of Schedules
Schedule A 115
Notes for Schedule of Quantities (SoQ)
Schedule B 116
Material Testing and Quality Assurance (QA) Plan
Schedule C 117
Safety Code
Schedule D 124
List of Documents to be maintained at site
Schedule E 125
General rules and instructions to the Bidders - Information
Schedule F 127
General Conditions of Contract — Information
Schedule G 138
Pre contract integrity pact (Not applicable)
Schedule H
POSH undertaking 144
Schedule |
Green Building Requirements 145
Schedule J
Important instruction for e-Tender 148
Section VIII: List of Annexures to various sections and Schedule
1 Draft Articles of agreement 152
2 Proforma of Bank Guarantee for Earnest Money Deposit/Bid security 161
3 Proforma of Bank Guarantee for Performance Security Deposit 164
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4 Format for Power of attorney or authorized signatory 168
5 Format for providing details for NEFT payment 170
6 Proforma of undertaking for Indemnifying Employer against contract 172
rules/regulations
Proforma of undertaking for Indemnifying Employer against Patent Rights 173
Payment of advance on materials consumed in ready to install parts 175
delivered by the Contractor at the site
9 Undertaking for declaration of debarment by public institution(s) 179
10 Proforma for Undertaking / Declaration / Certificate by the Bidder regarding 181
country sharing land border with India
11 Proforma of waterproofing performance bank guarantee 183
12 Format of Measurement Book 186
13 Payment of wages 187
17 Unpriced Schedule of quantities 188
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SECTION |
FORM OF TENDER

Place:
Date:
To

Regional Director
Reserve Bank of India

Estate Cell, Byculla

Dear Sir,

Having read and examined the Notice Inviting tender, specifications, designs,
schedule of quantities, various schedules, General conditions of contract and
clauses, Special conditions of contract, General rules and instructions to tenderers
and all other contents in the tender document for the work specified in the
memorandum hereinafter set out and having examined the site of the works and
having acquired the requisite information relating thereto as affecting the tender, I/We
hereby offer to execute the works specified in the said memorandum within the time
specified in the said memorandum at the rates mentioned in the attached schedule
of quantities and in accordance in all respects with the specifications, designs,
drawings and instructions in writing referred to in Conditions of Contract, the Articles
of Agreement, Special Instructions, Schedule of Quantities and Special Conditions of
Contract and with such materials as are provided for, by and in all other respects in
accordance with such conditions so far as they may be applicable.
MEMORANDUM

Name of the Work: Renovation of Flat (03 nos)- Phase-12, at RBI Senior
Officer's Colony, Jalada, Mumbai 400025

Estimated Cost of the ¥ 42.55 lakh
Work

Earnest Money Deposit | ¥ 85,100/-
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(EMD)

Performance Guarantee
(PG)

Bank Guarantee from any Scheduled Bank for an
amount equal to 5% of the Contract Amount and valid

till completion of the work + 2 months beyond that.

Retention Money
Deposit (RMD) /
Security Deposit (SD)

5% of the value of the work done will be deducted
by the RBI from each payment to be made to the

Contractor towards Retention Money.

Time allowed for

completion of work

As specified in Schedule ‘E’ of the Tender

06 months for entire work which shall be reckoned
from the 14th day of work order for unavailable flats.

For available vacant flats work shall be, 90 days per
flat from date of handing over of one flat, 105 days for
02 flats or 120 days for 03 flats are handed over at a
time. (out of which 15 days shall be considered for

choice painting work)

Performance BG for
external waterproof

repainting work

Waterproofing Performance Bank Guarantee to be
submitted from any Scheduled Bank for an amount
equal to 5% of the quoted amount of toilet renovation
items (Item nos.3 to 10) valid till 5 years beyond date
of virtual completion of the work including two month

beyond that.

2. We agree to keep the tender open for the validity period specified in Schedule of

Tender (SOT) of the tender and not to make any modification in its terms and

conditions during the validity period or any other extended period as agreed mutually.

3. A sum of ¥ 85,100/- mentioned as Earnest Money in Schedule ‘E’ of tender

document is hereby forwarded/uploaded in the form specified therein. If I/We, fail to

furnish the prescribed performance guarantee within the prescribed period specified

in Schedule F’, I/We agree that the Reserve Bank of India or its successors, in office

shall without prejudice to any other right or remedy, be at liberty to forfeit the said

earnest money absolutely and cancel the work. Bank’s decision in this matter will be
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final and binding to us. Further, if I/We fail to commence work as specified in Schedule
‘F’, I/ We agree that Reserve Bank of India or its successors in office shall without
prejudice to any other right or remedy available in law, be at liberty to forfeit the said
performance guarantee absolutely. The said Performance Guarantee shall be a
guarantee to execute all the works referred to in the tender document upon the terms
and conditions contained therein. The Bank is at liberty to take actions under the
provisions and circumstances mentioned at clause 14(v) and clause 23(vi) of
GENERAL RULES AND INSTRUCTIONS TO TENDERERS / BIDDERS

4. Further, I/We agree that in case of forfeiture of Earnest Money or Performance
Guarantee as aforesaid, I/We shall be debarred from participation in the re-tendering

process of the work.

5. I/We undertake and confirm that eligible similar work(s) has/have not been got
executed through another contractor on back to back basis. Further that, if such a
violation comes to the notice of Reserve Bank of India, then I/We shall be debarred
from tendering in Reserve Bank of India in future. Also, if such a violation comes to
the notice of Reserve Bank of India before date of start of work, the Employer shall be
free to forfeit the entire amount of Earnest Money Deposit/Performance Bank
Guarantee.

6. I/We hereby declare that I/We shall treat the tender documents, drawings and other
records connected with the work as secret/confidential documents and shall not
communicate information/derived therefrom to any person other than a person to
whom |/We am/are authorized to communicate the same or use the information in any

manner prejudicial to the safety of the Reserve Bank of India.

7. Should this tender be accepted, I/We hereby agree to abide by and fulfil the terms
and provisions of the said Conditions of Contract annexed hereto so far as they may
be applicable or in default thereof to forfeit and pay to the Reserve Bank of India the

amount mentioned in the said conditions.

8. Our bankers are (Name and full address)
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(ii)

The names of partners of our firm are:

(i)

(ii)

Name of the partner of the firm

authorized to sign

OR

Name of person having power of
Attorney to sign the Contract (certified
true copy of the Power of Attorney in the

prescribed format as per Annex 5 of this

tender should be attached)

Yours faithfully,

Signature of Tenderer with seal

Signatures and addresses of witnesses

Signature Address
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(i)

(ii)
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Section |l

SCOPE OF WORK

Description of Work: Renovation of Flat (03 nos)- Phase-12, at RBI
Senior Officer’s Colony, Jalada, Mumbai 400025..

The scope of proposed work shall be as per the schedule of quantities &
specifications given in this tender document. Some of the major items of
works covered are listed below (in brief):

A) Civil works: -
Description of Work: Renovation of Flat (03 nos)- Phase-12, at RBI Senior
Officer’s Colony, Jalada, Mumbai 400025..

A) It is not the intent to specify completely herein all details of design and
construction of the works covered under this enquiry. Scope of work
may also include such other related works as indicated in the
drawings and /or schedule of quantities although they may not be
specifically mentioned in the above paragraphs and all such
incidental items of works not specified but reasonably implied and
necessary for completion of the job as a whole, as directed by the
Engineer-in-Charge and as directed hereunder. All works shall
confirm in all respects to high standards of engineering, design and
workmanship and shall, fulfill the anticipated performance during the
CONTRACTOR’s guarantee period in a manner acceptable to the
Engineer-in-Charge who shall have the power to reject any works or
materials which in his judgment are not in full accordance with the

specification requirements as directed hereunder.

Various works covered in this specification shall include furnishing of
all materials, labour, tools plants and equipment, transportation,
fabrication, supervision and construction as per construction as shown

herein and as directed by the Engineer-in-Charge.

I/We hereby declare that I/we have read and understood the above information
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SECTION il

GENERAL RULES AND INSTRUCTIONS TO TENDERERS / BIDDERS
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Bids in Two bid system

The tender in two parts (Part | comprising of duly filled tender part |, complete pre-
qualifications criteria, EMD, technical bid/details, literature etc. and Part Il
comprising of duly filled-in tender part 1) should be submitted online as e-Tender
using digital signature not later than the date and time of submission of tender/bid
on line (as specified in schedule ‘E’). Tender inviting authority and Name of work,
office are specified in schedule ‘E’. No tender will be accepted after the specified
date and time for submission of tender under any circumstances whatsoever.

Bids shall be submitted online only and those received in physical form will not be

entertained

Eligibility requirement: The Bank’s empaneled vendors in the following categories
are eligible for participating in the tender: a) Civil (B) - Rs. 50.00 Lakh- Rs. 100.00
Lakh

Other requirements

Manpower resources

The tenderer should have minimum strength of qualified / skilled persons required
for successful implementation of the project and shall furnish the details in
Schedule F.

Guidelines for e-procurement

The intending tenderers must have valid class Il digital signature and are advised

to follow ‘Guidelines for e-Procurement’.

Clarifications and pre-bid meeting

If the bidder shall have any doubt as to the meaning of any portion general rules
and instructions to tenderers / bidders, general conditions or the special
conditions or the scope of the work or the specifications and drawings or any other
matter concerning the work, he shall in good time, before the scheduled date of
Pre-bid meeting, put forth the particulars thereof and submit them to the RBI, in
writing / email, addressed to the Tender Inviting Authority / representative of the
tender inviting authority, specified in Schedule ‘E’ in order that such doubts may
be clarified authoritatively during Pre-bid meeting and shall be conveyed to all the
bidders in due course. Once a tender is submitted, the matter will be decided
according to tender conditions in the absence of such authentic pre-clarification.
In order to explain the scope of work, other details and to clarify any issues/
queries raised by the bidders, a Pre-bid meeting shall be arranged on the date,

time and venue specified in Schedule of Tender / Notice Inviting E-Tender.
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The bidders are advised to peruse the tender and visit the site and submit any
matter requiring clarification to the RBI latest by 10.30am on the previous working
day. In case the bidder wishes to include any condition while tendering for the
work, he will have to submit the same before the pre-bid meeting to enable the
RBI to examine/ consider the same. RBI's decision in the matter shall be
conveyed to all the bidders after pre-bid meeting but before the scheduled date
of submission of the tenders. All the bidders are advised to attend the Pre-bid

meeting in their own interest.

Any tender received with any deviation/ Condition is liable for rejection.

Site visit

The tenderer is advised to visit the site of work, at his own cost, and examine it
and its surroundings to himself collect all information that he considers necessary

for proper assessment of the prospective assignment.

Amendment to Tender document

(i) At any time prior to the deadline for the submission of tender/bids,
RBI may, for any reason, whether at its own initiative or in response
to a clarification or query raised by a prospective Bidder, modify any
part of the tender document by an amendment and the same will be
uploaded in the RBI website www.rbi.org.in and Central Public

Procurement Portal (CPPP) and can be accessed at

https://etenders.gov.in.

(i) The said amendment in the form of the addendum/ corrigendum will
be made available in the RBI website and Central Public
Procurement Portal (CPPP) and the same shall be binding on the
bidders. The Bidders are strongly advised to regularly visit these
websites to ensure that they are aware of the amendments, if any.
The addendum (s), if any, issued will form part of the contract

document.

(i) In order to afford prospective Bidders reasonable time for preparing
their Bids after taking into account such amendments, the RBI may,
at its discretion, extend the deadline for submission of Bids.

Item Rate tender

The Bidder should note that unless otherwise stated, the tender is strictly on item
rates basis and his attention is drawn to the fact that rates for each and every item
should be correct, workable and self-supporting. The quantities in the schedule of
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quantities approximately indicate the total extent of work but may vary to any
extent and may even be omitted thus altering the aggregate value of the contract.
The quoted percentage shall remain firm for a variation of plus (+) or minus (-)

25% of the specified quantities of each item in the Schedule of Quantities.

Integrity pact (Not applicable)

The bidder shall be required to enter into an agreement with the Bank called
Integrity Pact (IP). The IP envisages an agreement between the Bank and the
bidders as per the approved proforma given in Schedule G, committing the persons/
officials of both sides not to resort to corrupt practices in any aspect/ stage of the
contract. The IP shall be applicable from the stage of invitation of application
document for empanelment of system integrators. The applications of those bidders
which do not contain the IP in the approved proforma shall be liable for rejection.
Integrity pact as per the Schedule G shall be executed in non-judicial stamp paper.

The cost of the stamp paper shall be borne by the applicant.

9A

Debarment

A bidder is liable for debarment/disqualification from bidding on the following
grounds:
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If it is determined that the bidder has committed the following acts or
omissions in contravention of the code of integrity:

(i)

a. making offer, solicitation or acceptance of bribe, reward or gift or
any material benefit, either directly or indirectly, in exchange for an unfair
advantage in the procurement process or to otherwise influence the
procurement process.

b. any omission or misrepresentation that may mislead or attempt to
mislead so that financial or other benefit may be obtained or an obligation
avoided.

C. any collusion, bid rigging or anticompetitive behavior that may
impair the transparency, fairness and the progress of the procurement
process.

d. improper use of information provided by the procuring entity to the
bidder with an intent to gain unfair advantage in the procurement process
or for personal gain.

e. any financial or business transactions between the bidder and any
official of the procuring entity related to tender or execution process of
contract: which can affect the decision of the procuring entity directly or
indirectly.

f. any coercion or any threat to impair or harm, directly or indirectly,
any party or its property to influence the procurement process.

g. obstruction of any investigation or auditing of a procurement
process.

h. making false declaration or providing false information for
participation in a tender process or to secure a contract.

(i) failed to disclose conflict of interest.

(i)  failed to disclose any previous transgressions made in respect of
the provisions of sub-clause (i) with any public institution / entity in India
or any other country during the last three years or of being debarred by
any public procuring institution / entity.

For any actions or omissions by the bidder other than violation of code
of integrity, which in the opinion of the Bank warrants debarment, for the
reasons like supply of sub-standard material, non-supply of material,
abandonment of works, sub-standard quality of works, failure to abide
terms of the tender etc.

If the bidder has been convicted of an offence— (a) under the Prevention
of Corruption Act, 1988; or (b) the Indian Penal Code or any other law for
the time being in force, for causing any loss of life or property or causing
a threat to public health as part of execution of a public procurement
contract.

The tenderer has to submit an undertaking in Format at Annex 9 of Schedule XII|

10

Documents Comprising Tender/ Bid

Part I: (Techno-Commercial Bid) — Online submission only

i)

Earnest Money Deposit (EMD)/ Bid Security as specified at NIT /
Schedule of e-Tender / Schedule E.

i)

Power of Attorney (as per proforma at Annex 4 / Section VIII) in favor of

person signing the tender / bid
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iii) Duly Filled-in and signed tender document consisting of:

a) Part I: Techno-Commercial bid viz., entire Tender Document duly

signed. Each page of the tender document shall be signed.

b) Duly filled in, signed and certified as stated in each document /

formats / schedules / Annexes

Part Il: (Price Bid) — Online submission only

1 Preparation of bid and Cost of bidding

i) The bidder must obtain for himself on his own responsibility and at his
own expenses all the information which may be necessary for the
purpose of making a tender and for entering into a contract and must
examine the drawings and must inspect the site of the work and
acquaint himself with all local conditions, means of access to the work,
nature of the work and all matters pertaining thereto.

ii) The Contractor shall be deemed to have carefully examined the work
and site conditions including labour, the General rules and instructions
to the tenderers, the general and special conditions, the specifications,
schedules and drawings and shall be deemed to have visited the site
of work, to have fully informed himself regarding the local conditions
and carried out his own investigations to arrive at the rates quoted in
the tender. In this regard, he will be given necessary information
available with the RBI but without any guarantee about its sufficiency

12 Format to be used

The bidder must fill up, sign and upload only the tender forms/formats issued by the

RBI, stating at what rate he is willing to undertake each item of the work in CPP

portal. Tenders, which propose any alteration in the work specified in the said form

of invitation to tender, or in the time allowed for carrying out the work, or which
contain any other conditions of any sort, including conditional rebates, will be liable
for rejection. All requisite information, documents etc. shall also be uploaded in the

CPP portal only.

13 Filling of rates

i) Rates should be quoted for each item of work both in figures and words
in columns specified in the Schedule of Quantity. Care shall be taken to
avoid discrepancy in the rate given in figures and words. The amount for
each item should be worked out and requisite totals should be given in

the specified column.
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In the event, no rate has been quoted for any item(s), leaving space both
in figure(s), word(s) and amount blank, the tender shall be considered

incomplete and shall not be considered.

i)

No request of any change in rate or conditions after the opening of the
tender will be entertained.

14

Earnest Money Deposit

i)

The tenderers are required to submit Earnest Money Deposit (EMD)/ Bid
Security for an amount and in the manner as specified in Schedule ‘E’

along with the tender (Part-I)

Under no circumstances, Earnest Money Deposit will be accepted in any

other form than stipulated above.

A tender, which is not accompanied by EMD, will not be considered.

Release of EMD: The Earnest Money Deposit of tenders other than

successful tenderer shall be returned/refunded on expiry of bid validity
(including extended validity) or on award of work to the successful
tenderer whichever is earlier. The EMD amount will not bear any interest.
The EMD of successful bidder shall be released after submission of

Performance Guarantee (which is 5% of the contract value).

Forfeiture of EMD: The EMD will be forfeited (i) if the vendor / contractor

withdraws bid after opening of the Price Bid or (ii) if the vendor / contractor

fails to commence the work after award within the prescribed time limit (iii)

Violation of Integrity Pact

15

Signing of Bid, Power of Attorney

i)

Each of the tender documents should be digitally signed as per ‘Important
instruction for e-Procurement’ by the person or persons submitting the
tender in token of his/their acquainted himself/themselves with the
General Rules and Instructions to bidders including prequalification
criteria, General Conditions of Contract, Specifications, Special

Conditions and other terms and conditions etc. as laid down.

The tender submitted online on behalf of a firm must be digitally signed
as per instructions of e-tender specified in ‘Important instruction for e-
Procurement’, it must be digitally signed on his behalf by a person holding
a power-of attorney authorizing him to do so, such power of attorney to
be uploaded along with the tender, or it must be digitally signed by a
partner who has the necessary authority on behalf of the firm to enter into

the proposed contract and it must disclose that the firm is duly registered
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under the Indian Partnership Act, 1952. Otherwise, the tender may be
rejected by RBI.

iii) Bidders shall submit online along with Part-I of the tender, a power of
attorney, on a stamp paper of appropriate value and duly notarized, in
favour of the person digitally signing the Bid documents authorizing him
to sign the Bid documents, make corrections/ modifications thereto and

interacting with Reserve Bank of India and act as the contact person. The

proforma of the power of attorney shall be as annexed hereto.

16 | Modification / Substitution / Withdrawal of Bids
No modification or substitution of the submitted Bid shall be allowed after the due
date and time of submission of the tender.

17 Bid Due Date
Bids should be submitted online as specified in instructions to e-Tender on or before
the stipulated time and date as specified in NIT / Schedule of e-Tender.
Reserve Bank of India may, in exceptional circumstances, and at its sole discretion,
extend the Bid due date.

18 Late bids
No bid will be received after the due date/last date and time specified for submission
of bids in NIT / Schedule of e-Tender or after the extended Bid due date, if any.

19 Opening of bids
Duly filled tender Part |, accompanied by EMD, prequalification criteria (if
applicable), technical details, literature etc., called Part | of the tender, will be opened
on e-Tender mode on the time and date, as specified in NIT / Schedule of e-Tender,
at his office, by the tender inviting authority, as specified in Schedule ‘E’ or his
authorized representative in the presence of authorized representatives of the
bidders who choose to be present.
Duly filled-in tender-Part II, of eligible bidders i.e., who have furnished and other
details in Part | as stated above before the due date and time will be opened on the
time and date, as specified in NIT / Schedule of e-Tender, at his office, by the tender
inviting authority, as specified in Schedule ‘E’ in presence of the authorized
representatives of the qualified bidders.

20 | Bid Validity

Tenders shall remain open to acceptance by the RBI for a period as specified in
Notice inviting E-Tender / Schedule of Tender from the date of opening of the Part-
| of the tender which period may be extended by mutual agreement and the bidder

shall not cancel or withdraw the tender during this period.
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21

Clarification and Evaluation of bids

RBI would subsequently examine and evaluate bids as below:

i)

Price Bids / Part Il of only those Bidders who are shortlisted as per part

| of tender shall be opened.

The price bids of unqualified bidders will not be opened and

communication will be sent in this regard.

If the rates written in figures and in words do not tally, then the rates
quoted by the contractor in words shall be taken as correct.

To assist in the examination, evaluation and comparison of the bid, RBI
may ask Bidders individually for clarifications. The request for clarification
and the response shall be in writing / email. No change in the price or
substance of the Bid shall be sought, offered or permitted except as
required to during the evaluation of Bids in accordance with tender

clauses.

Vi)

In the case of any tender where the unit rate of any item/ items appears
unrealistic, such tender will be considered as unbalanced and in case the
tenderer is unable to provide satisfactory explanation, such a tender is

liable to be disqualified and rejected.

vii)

In case the lowest tendered amount of two or more bidders is same, then
such lowest bidders may be asked to submit a revised offer quoting
percentage discount on their already quoted tendered amount which shall
be applicable on all tender items except buy-back amount. The lowest
tender shall be decided on the basis of revised offer. Further, if any such
lowest bidder does not revise his bid on lower side, his original bid shall

remain valid for further processing.

viii)

If the revised tendered amount of two or more bidders received in revised
offer is again found to be equal, then the RBI shall decide future course

of action which shall be final and binding on all the bidders.

22

Acceptance of Tender and Award of Work

On receipt of intimation from the RBI of the acceptance of his/their tender, the

successful bidder shall be bound to implement the contract and within fourteen days

from the date of issue of work order thereof, the successful bidder shall sign an

agreement in accordance with the draft articles of agreement in the format at Annex

1 in Section VIII. Further, the written acceptance by the Reserve Bank of India of a

tender will constitute a binding contract between the Reserve Bank of India and the
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person so tendering, whether such formal agreement is or is not executed

subsequently.

23

Performance Guarantee

(i)

Performance Guarantee for an amount equal to 5% of contract value in
the form of a Bank Guarantee from a scheduled Bank in the proforma
at Annex 3 shall be submitted or shall be paid through NEFT / RTGS
by the successful tenderer within 14 days of award of work. No interest
will be paid on the amount paid through NEFT / RTGS

(ii)

In case of delay in submission of Bank Guarantee, Bank shall withhold
an amount equal to Performance Guarantee from the vendor’s bill on

getting explicit written consent for the same from the vendor.

(iii)

In case of delays in extension of PBG, charges (late fee) for such delay

shall be recovered from the bills of the contractor at Bank rate.

(iv)

The Performance Guarantee shall be initially valid up to the stipulated
date of completion plus 2 months beyond that. In case the time for
completion of work gets extended, the contractor shall get the validity
of Performance Bank Guarantee extended to cover such extended time

for completion of work.

(V)

Release of PBG: Will be released after completion of work in all respect.

(vi)

Forfeiture of PBG: In case of (i) non-commencement of work, (ii) non-
performance of contract obligations or fails to comply with any of the
conditions of the contract and (iii) violation of Integrity Agreement / Pact
by Bank under the provisions of the contract and (iv) in the event of
contract being determined or rescinded under provision of any of the
Clause/Condition of the agreement. PG will also be forfeited as per

provisions under clause 01 of GCC.

23
(@)

Waterproof Performance Bank Guarantee

After virtual completion and before submission of final bill, the contractor
has to submit irrevocable water proofing performance Bank Guarantee
(WPBG) for 5% of the external waterproof painting item, valid for 5 years
from the date of virtual completion of the work in the proforma at Annex
11. The WPBG will be forfeited if he/she/they fails to comply with the
instructions of the Bank’s engineers to arrest the leakages/seepages
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from the treated / water proof painted surfaces during the guarantee

period.

24

Retention Money / Security Deposit

i)

An amount 5% of the value of the work done will be deducted by the RBI
from each payment to be made to the Contractor towards Retention

Money.

Release of Retention Money: On completion of Defect Liability Period and
after rectification of the defects pointed out by the Bank during the Defects
Liability Period.

i)

The amounts retained by the RBI shall not bear any interest.

25

Taxes / Duties / Levies

(i)

The estimated cost includes all taxes including Goods and Service Tax
(GST). The prices quoted shall include all taxes, custom duty, excise duty,
octroi, local levies, Cess and royalties or any other taxes/duties imposed
by /State Government/ Local Bodies, charges for insurance etc.

Applicable Goods and Service tax (GST) is indicated in the price bid.

(ii)

If RBI is required to discharge the liability of any taxes on the transaction
like TDS(IT), Labour Cess, GST under reverse mechanism or any other
similar taxes, which is or becomes payable by RBI, the same shall be
deducted from the bills of the contractor. If the Tenderer fails to include
such taxes and duties in the tender, no claim thereof will be entertained
by the Bank afterwards.

(iii)

Goods and Service Tax, duties, levies and royalties levied by Central and
State Governments or any other tax applicable in respect of this contract
shall be payable by the Contractor and RBI will not entertain any claim
whatsoever in respect of the same

(iv)

The Bank is not responsible for payment of GST for the service rendered
by the contractor. It is the responsibility of the contractor to pay the GST
to the tax authority. The Contractor shall strictly comply with submission
of GST and other returns also. The documentary evidence should be

submitted to the Bank as per extant instructions

26

Time for

completion of work

Time is the essence of the contract. The time allowed for carrying out the
work is 06 months for entire work which shall be reckoned from the 14th

day of work order for unavailable flats.
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For available vacant flats work shall be, 90 days per flat from date of
handing over of one flat, 105 days for 02 flats or 120 days for 03 flats are
handed over at a time. (out of which 15 days shall be considered for

choice painting work).

27

Work Program

(i)

The work shall throughout the stipulated period of the contract be
proceeded with all due diligence and if the Contractor fails to complete the
work within the specified period, he shall be liable to pay compensation
as defined in the relevant clause of the General Conditions of Contract.

(ii)

The bidder shall, before commencing work, prepare a detailed work
programme, as specified in the General Conditions of Contract (Clause
5), which shall be approved by the Engineer-in-Charge.

28

RBI/Employer’s right to accept or reject any or all the bids

Notwithstanding anything mentioned above, RBI reserves the right to
accept or reject any Bid at any time prior to award of contract without
thereby incurring any liability to the affected Bidder or Bidders. The

RBI/Employer shall not assign any reason for rejection of any or all Bids.

29

Compliance to Office Memorandum issued by Department of Expenditure,

Ministry of Finance, Government of India — Rule 144(xi), General Financial
Rules (GFR), 2017

i)

Compliance with the Rule 144(xi) of GFR 2017 inserted vide Office
Memorandum (OM) F. No. 6/18/2019-PPD dated July 23, 2020, issued by
Public Procurement Division, Department of Expenditure, Ministry of
Finance, Government of India, the Public Procurement Orders issued in

furtherance thereto, and their subsequent revisions shall be mandatory.

In this regard, Bidder shall submit a copy of Undertaking / Declaration /
Certificate on their letter head duly sealed and signed by the authorized

signatory in the format given at Annex 10 / Section VIII.

li)

If the Undertaking / Declaration / Certificate submitted by the bidder is
found to be false, his/her/its tender / work order will be immediately
terminated, and legal action in accordance with law including forfeiting of
Earnest Money Deposit / Performance Guarantee / Security Deposit may
be initiated and the Bank may also debar the bidder from participating in

the tenders invited by the Bank in future.
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SECTION IV

GENERAL CONDITIONS OF THE CONTRACT
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Definitions

The Contract means all the documents forming the tender and
acceptance thereof together with any correspondence leading
thereto and the formal agreement executed between the competent
authority on behalf of the Employer and the Contractor, together with
the documents referred to therein including the General Conditions,
Special Conditions, General rules and instructions to bidders, the
Technical specifications, designs, drawings, correspondences
exchanged and instructions issued from time to time by the Engineer-
in- Charge. All these documents taken together, shall be deemed to

form one contract and shall be complementary to one another.

In the contract, the following expressions shall, unless the context
otherwise requires, have the meanings, hereby respectively
assigned to them:-

i) Name of work shall, unless there be something either in
the subject or context repugnant to such construction be
construed and taken to mean the works by or by virtue of
the contract contracted to be executed whether
temporary or permanent, and whether original, altered,

substituted or additional, as defined in Schedule ‘F’

ii) The Site shall mean the land, places on, into or where
work is to be executed under the contract or any adjacent
land, path or street or where work is to be executed under
the contract or any adjacent land, path or street which
may be temporally allotted or used for the purpose of
carrying out the contract.

iii) The Employer shall mean the Reserve Bank of India
represented by the Regional Director, Reserve bank of
India Estate Cell, Byculla and shall include its assignees

and successors

iv) RBI shall mean Reserve Bank of India, Estate Cell,
Byculla having its Central Office at Shahid Bhagat Singh
Road, Mumbai — 400001 and having its Regional Offices

at various places.

V) Tender document shall mean document named as such
issued/ uploaded by the Employer to the bidders for
inviting Bids for the work.
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Vi)

Day shall mean Calendar Day

vii)

Working day shall mean the days when Employer’s
office is working i.e. Days excluding public holidays at

Byculla Mumbai, Saturdays and Sundays

Month shall mean the calendar month

Year shall mean the calendar year

Tenderer(s) / Bidder (s) shall mean all parties
participating in the bidding process pursuant to and in

accordance with the terms of the Tender document.

Xi)

The Contractor shall mean the individual, firm or
company, whether incorporated or not, undertaking the
works and shall include the legal personal representative
of such individual or the persons composing such firm or
company, or the successors of such firm or company and
the permitted assignees of such individual, firm or

company.

Xii)

Sub-Contractor means the person or persons, firm or
company engaged by the Contractor for executing any
part or to whom any part thereof has been sub-let with the
consent in writing of the Employer

xiit)

The Engineer-in-Charge means the Engineer Officer
employed and paid by the Employer and acting under the
orders of the Employer who shall supervise and be in-
charge of the work.

Xiv)

Bank’s Engineer / The Authorized representatives of
Engineer-in-Charge means the Engineer officers
employed and paid by the Employer and acting under the
orders of the Employer who shall supervise day to day
execution of work under the direction and guidance of

Engineer-in-Charge

XV)

Contract Price or Contract Amount shall mean the total
amount quoted in the Price Bid and as accepted by the

Employer and indicated in the letter of award of work.

XVi)

Contract Period shall mean the period specified in the
tender document for execution of the contract/ completion
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of the work, including any authorized extended period by

the Employer

Xvii)

Contract Agreement shall mean the agreement signed
between the Contractor and the Employer for the
execution of the Project.

xviii)

Notice in writing or written notice shall mean a notice
in written, typed or printed characters sent (unless
delivered personally or otherwise proved to have been
received) by registered post to the last known private or
business address or registered office of the addressee
and shall be deemed to have been received when in the
ordinary course of post, it would have been delivered
and/or sent. The communication delivered by any
accepted electronic means shall also be deemed to be a

written notice.

XiX)

Act of Insolvency shall mean any act of insolvency as
defined by the Presidency Towns Insolvency Act, or the
Provincial Insolvency Act or any Act amending such

original.

XX)

Manufacturer refers to a person or firm who is the
producer and furnisher of the material or designer and

fabricator of equipment

XXi)

Contractor’'s Works or Manufacturer’'s Works shall
mean and include the land and other places which are
used by the CONTRACTOR / FABRICATOR or SUB-
CONTRACTOR / SUB-FABRICATOR for the

manufacture of “Equipment” or performing the “Works”.

XXii)

Market Rate shall be the rate as decided by the Engineer-
in-Charge on the basis of the cost of materials and labour
at the site where the work is to be executed plus the
percentage mentioned in Schedule ‘F° to cover all
overheads and profits.

xxiii)

Net Rate/Price — If in arriving at the contract amount the
Contractor shall have added to or deducted from the total
of the items in the Tender any sum, either as a
percentage or otherwise, then the net price of any item in
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tender shall be the sum arrived at by adding or deducting
from the actual figure appearing in the Tender as the price
of that item a similar percentage or determining the
percentage or proportion of the sum so added or
deducted by the contractor the total amount of any Prime
Cost items and provisional sums of money shall be
deducted from the total amount of the tender. The
expression “net rates” or “net prices” when used with
reference to the contract or accounts shall be held to

mean rates or prices so arrived at.

Scope and

performance

Where the context so requires, words imparting the singular only also
include the plural and vice versa. Any reference to masculine gender

shall whenever required include feminine gender and vice versa.

Headings and Marginal notes to these General Conditions of
Contract shall not be deemed to form part thereof or be taken into
consideration in the interpretation or construction thereof or of the

contract.

The contractor shall be furnished, free of cost one certified copy of
the contract documents except Indian standard specifications and
such other printed and published documents, together with all
drawings as may be forming part of the tender papers. None of these
documents shall be used for any purpose other than that of this

contract.

Works to be

carried out

The work to be carried out under the Contract shall, except as
otherwise provided in these conditions, include all labour, materials,
tools, plants, equipment and transport which may be required in
preparation of and for and in the full and entire execution and
completion of the works. The Contractor shall provide at his cost
everything necessary for the proper execution of the works according
to the intent and meaning of the drawings, Schedule of Quantities
and Specification taken together, whether the same may or may not
be particularly shown or described therein provided that the same
can reasonably be inferred there from and if the Contractor finds any
discrepancy in the drawings or amongst the drawings, Schedule of
Quantities and Specifications, he shall immediately and in writing
refer same to the Engineer-in-Charge who shall decide which is to
be followed. The descriptions given in the Schedule of Quantities

28 of 237




shall, unless otherwise stated, be held to include wastage on
materials, carriage and cartage, carrying and return of empties,
hoisting, setting, fitting and fixing in position and all other labour
necessary in and for the full and entire execution and completion of
the work as aforesaid in accordance with good practice and

recognized principles.

The Contractor shall carry out and complete the said work in every
respect in accordance with this Contract and with the directions of
and to the satisfaction of the Engineer-in-Charge. The Engineer-in-
Charge may in his absolute discretion and from time to time issue
further drawings and/or written instructions, detailed directions and
explanations which are hereafter collectively referred to as

“‘Employer’s Instructions” in regard to:

ii) The variation or modification of the design, quality or quantity

of works or the addition or omission or substitution of any work.

iii) Any discrepancy in the drawings or amongst the Schedule of

Quantities and/or drawings and/or specification.

iv) The removal from the site of any material brought thereon by
the Contractor not fulfilling the tender specifications and the
substitution of any other material therefor.

v) The removal and/or re-execution of any material/works
executed by the Contractor but not fulfilling the tender
specifications.

vi) The dismissal from the works of any persons employed by the

contractor thereupon.
vii) The opening up for inspection of any work covered up.

viii) The amending and making good of any defects noticed and

reported during Defect Liability Period.

The Contractor shall forthwith comply with and duly execute any work
comprised in such Employer’'s instructions provided always that
verbal instructions, directions and explanations given to the
Contractor or his representatives upon the works by the Engineer-in-

Charge shall, if involving a variation, be confirmed in writing by the
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Contractor within seven days, and if the same is not approved/
disapproved by the Engineer-in-Charge in writing within a further
period of seven days, such shall be deemed to be Employer's

Instructions within the scope of the Contract.

Sufficiency of

Tender

The Contractor shall be deemed to have satisfied himself before
tendering as to the correctness and sufficiency of his tender for the
works and of the rates and prices quoted in the Schedule of
Quantities, which rates and prices shall, except as otherwise
provided, cover all his obligations under the Contract and all matters
and things necessary for the proper completion and maintenance of
the works.

Discrepancies
and
Adjustment of
Errors (order of

preference)

The several documents forming the Contract are to be taken as
mutually explanatory of one another, detailed drawings being
followed in preference to small scale drawing and figured dimensions
in preference to scale and special conditions in preference to General

Conditions.

8.1

In the case of discrepancy between the schedule of Quantities, the
Specifications and/ or the Drawings, the following order of preference

shall be observed: -

i) Description/Nomenclature as per Schedule of Quantities.

ii) General / Particular Specification and Special Condition, if
any.

iii) CPWD Specifications with up to date correction slip

iv) Architectural / structural Drawings.

V) Indian Standard Specifications of BIS

Vi) National Building Code — 2016

vii) Manufacturer’s specifications

viii) Sound Engineering Practices

iX) Decision of Engineer-in-Charge

A reference made to any Indian Standard Specifications in this
documents, shall imply to the latest version of that standard, including
such revisions / amendments as issued by the Bureau of Indian
Standards up to the last date of receipt of tenders. The contractor
shall keep at his own cost all such publications of relevant Indian
Standard applicable to the work at site.
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8.2

If there are varying or conflicting provisions made in any one
document forming part of the contract, the Competent Authority as
defined in the schedule ‘F’ shall be the deciding authority with regard
to the intention of the document and his decision shall be final and
binding on the contractor.

8.3

If there is a discrepancy between actual scaled drawing and written

dimension (or description) on a drawing, the latter shall be followed.

8.4

The Schedule of Quantities, unless otherwise stated shall be deemed
to have been prepared in accordance with method of measurement
specified in Clause 6. Any error in description or in quantity in Schedule
of Quantities or any omission of items therefrom shall not vitiate the
Contract but shall be rectified and the value thereof, as ascertained under
Clause 12 hereof shall be added to, or deducted from the Contract amount
(as the case may be) provided that no rectification or errors, if any, shall be
allowed in the contractor's Schedule of rates. The above discrepancies in
Schedule of Quantities shall not release the Contractor from the
execution of the whole or any part of the works comprised therein
according to drawings and specifications or from any of his

obligations under the contract.

Signing
Contract

of

The successful Tenderer, on acceptance of his tender by the Employer,
shall, within 14 days from the date of issue of work award letter, sign the

contract consisting of: -

i) Articles of agreement in Bilingual on non-judicial stamp
paper/s of appropriate values applicable to Maharashtra.
The cost of the stamp paper/s shall be borne by the
contractor. One Certified copy of the agreement will be

handed over to the contractor by the Employer.

ii) The notice inviting tender, all the documents including
drawings, if any, forming the tender as issued at the time
of invitation of tender and acceptance thereof together

with any correspondence leading thereto.

No payment for the work done will be made unless contract is signed
by the successful Tenderer. Thus, the first Running Account (RA) Bill
shall not be accepted for making payment before signing off the

Agreement in Bilingual Format.
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CLAUSES OF CONTRACT

CLAUSE 1

Performance
Guarantee

i)

The contractor shall submit an irrevocable Performance
Guarantee of amount indicated in the at item 23 of General Rules and
Instructions to Tenderers / bidders in addition to other deposits
mentioned elsewhere in the contract for his proper performance
of the contract agreement, (not withstanding and/or without
prejudice to any other provisions in the contract) within period
specified in Schedule ‘F’ from the date of issue of letter of award.
This period can be further extended by the Engineer-in-Charge
up to a maximum period as specified in Schedule ‘F’ on written
request of the contractor stating the reason for delays in
procuring the Performance Bank Guarantee, to the satisfaction
of the Engineer-in-Charge. This guarantee shall be in the form of
Bank Guarantee issued by any Scheduled Bank in the approved
proforma annexed hereto (Annex 3).

Or

the contractor can furnish the Performance Guarantee through
NEFT / RTGS for which no interest will be paid by the Bank.

The Performance Guarantee shall be initially valid up to the
stipulated date of completion plus 2 months beyond that. In
case the time for completion of work gets enlarged, the
contractor shall get the validity of Performance Bank Guarantee
extended to cover such extended time for completion of work.
After recording of the virtual completion certificate for the work by
the Engineer-in-Charge, the performance bank guarantee shall be

returned to the contractor, without any interest.

i)

The Engineer-in-Charge shall not make a claim under the
performance guarantee except for amounts to which the
Employer is entitled under the contract (not withstanding
and/or without prejudice to any other provisions in the
contract agreement) in the event of:

a) | Failure by the contractor to extend the validity of the
Performance Bank Guarantee as described herein above,
in which event the Engineer-in-Charge may claim the full
amount of the Performance Bank Guarantee.
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b) | Failure by the contractor to pay the Employerany amount due,
either as agreed by the contractor or determined under any of
the Clauses/Conditions of the agreement, within 30 days of

the service of notice to this effect by Engineer-in-Charge.

iv) | Inthe event of the contract being determined or rescinded under
provision of any of the Clause/Condition of the agreement, the
performance guarantee shall stand forfeited in full and shall be
absolutely at the disposal of the Employer.

CLAUSE 1A

Recovery of
Security Deposit /
Retention Money
Deposit

i)

The Contractor shall permit Employer at the time of making any
payment to him for work done under the contract to deduct a
sum at the rate of 5% of the gross amount of each running account
and final bill till the sum deducted will amount to security deposit
of 5% of the Contract price of the work. Such deductions will
be made and held by the Employer by way of Security Deposit

till the successful completion of Defect Liability Period.

All compensations or the other sums of money payable by the
contractor under the terms of this contract may be deducted
from his security deposit or from any sums which may be due
to or may become due to the contractor by Employer on any
account whatsoever and in the event of his Security Deposit
being reduced by reason of any such deductions, the contractor
shall within 10 days make good in cash any sum or sums which
may have been deducted from his security deposit or any part
thereof. The security deposit shall be collected from the running
bills and the final bill of the contractor at the rates mentioned

above.

i)

The security deposit as deducted above can be released against
bank guarantee issued by a scheduled bank, on completion of
the work and settlement of final bill at the request of the
contractor subject to the condition that amount of such Bank
guarantee is equal to security deposit amount which shall be
initially valid till end of defect liability period (DLP) + 3 months.
Provided further that the validity of bank guarantee including the
one given against the earnest money shall be in conformity with
provisions contained in clause 17 which shall be extended from
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time to time depending upon extension of contract granted under

provisions of clause 2 and clause 5.

CLAUSE 2

Compensation for
Delay

If the contractor fails to maintain the required progress in terms of
clause 5 or to complete the work and clear the site on or before
the contract or extended date of completion, he shall, without
prejudice to any other right or remedy available under the law to
the Employer on account of such breach, pay as agreed
compensation the amount calculated at the rates stipulated in
schedule ‘F’ and as per the authority specified in schedule ‘F’
(whose decision in writing shall be final and binding) may decide
on the amount of contract price of the work for every completed
day (as applicable) that the progress remains below that

specified in Clause 5 or that the work remains incomplete.

This will also apply to items or group of items for which a

separate period of completion has been specified

Compensation at the rate as specified in Schedule ‘F’ for delay
of work to be computed, provided always that the total amount of
compensation for delay to be paid under this Condition shall not
exceed 10% of the Contract Price of work or of the Contract price
of the item or group of items of work for which a separate period

of completion is originally given.

The amount of compensation may be adjusted or set-off
against any sum payable to the Contractor under this or any
other contract with the Employer. In case, the contractor
does not achieve a particular milestone mentioned in
Schedule ‘F’, or the re-scheduled milestone(s) in terms of
Clause 5.4, the amount shown against that milestone shall
be withheld, to be adjusted against the compensation
levied at the final grant of Extension of Time. With-holding
of this amount on failure to achieve a milestone, shall be
automatic without any notice to the contractor. However, if
the contractor catches up with the progress of work on the
subsequent milestone(s), the withheld amount shall be
released. In case the contractor fails to make up for the
delay in subsequent milestone(s), amount mentioned

against each milestone missed subsequently also shall be
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withheld. However, no interest, whatsoever, shall be

payable on such withheld amount.

CLAUSE 3

When Contract
can be

Determined

Subject to other provisions contained in this clause, the
Engineer-in-Charge may, without prejudice to his any other
rights or remedy against the contractor in respect of any delay,
inferior workmanship, any claims for damages and/or any other
provisions of this contract or otherwise, and whether the date of
completion has or has not elapsed, by notice in writing

absolutely determine the contract in any of the following cases:

If the contractor has abandoned the contract

If the contractor having been given by the Engineer-in-Charge
a notice in writing to rectify, pull down, reconstruct or replace
any defective work or that the work is being performed in an
inefficient or otherwise improper or un-workman like manner,
shall omit to comply with the requirement of such notice for a
period of seven days thereafter or has failed to remove the
materials from the site within seven days of the written
instructions of the Engineer-in-Charge that the same were
condemned and rejected by him under these conditions .

ii)

If the contractor has failed to commence the work or, without any
lawful excuse under these conditions suspended the progress of
the work for fourteen days after receiving notice from the Engineer-in-
Charge to proceed or has failed to proceed with the work with
due diligence so that in the opinion of the Engineer-in-Charge
(which shall be final and binding) he will be unable to secure
completion of the work by the date for completion and continues
to do so after a notice in writing of seven days from the Engineer-
in-Charge.

If the contractor fails to complete the work within the stipulated
date or items of work with individual date of completion, if any
stipulated, on or before such date(s) of completion and does not
complete them within the period specified in a notice given in

writing in that behalf by the Engineer-in-Charge.

If the contractor persistently neglects or fails to carry out his
obligations under the contract and/ or commits default in
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complying with allorany of the terms and conditions of the contract
and does not remedy it or take effective steps to remedy it within
7 days after a notice in writing is given to him in that behalf by the

Engineer-in-Charge.

Vi)

If the contractor shall offer or give or agree to give to any person
in Employer’s service or to any other person on his behalf any gift
or consideration of any kind as an inducement or reward for doing
or forbearing to do or for having done or forborne to do any act
in relation to the obtaining or execution of this or any other

contract for Employer

vii)

If the contractor shall enter into a contract with Employer in
connection with which commission has been paid or agreed to
be paid by him or to his knowledge, unless the particulars of any
such commission and the terms of payment thereof have

been previously disclosed in writing to the Engineer-in-Charge.

viii)

If the contractor had secured the contract with Employer as a result
of wrong tendering or other non-bonafide methods of

competitive tendering or commits breach of Integrity Agreement.

If the contractor being an individual, or if a firm, any partner
thereof commits an “Act of Insolvency” or shall at any time be
adjudged insolvent or have a receiving order or order for
administration of his estate made against him or shall suffer
execution or other process of court attaching property to be
issued against the contractor or shall take any proceedings for
liquidation or composition (other than a voluntary liquidation for
the purpose of amalgamation or reconstruction) under any
Insolvency Act for the time being in force or make any conveyance
or assignment of his effects or composition or arrangement for
the benefit of his creditors or purport so to do, or if any application
be made under any Insolvency Act for the time being in force for
the sequestration of his estate or if a trust deed be executed by
him for benefit of his creditors and shall be unable within seven
days after notice to him requiring him to do so, to show to the
reasonable satisfaction to the Engineer-in-Charge that he is able
to carry out and fulfil the contract and to give security therefor, if

so required by the Engineer-in-Charge.
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If the contractor being a company shall pass an effective
resolution for winding up voluntarily or shall have an order for
compulsory winding up made against it or shall subject to the
supervision of court and the official Assignee or the liquidator
in such acts of insolvency or winding up, as the case may be,
or if a receiver or a manager on behalf of a creditor shall be
appointed or if circumstances shall arise which entitle the court
or the creditor to appoint a receiver or a manager or which entitle
the court to make a winding up order.

Xi)

If the contractor shall suffer any payment under this contract to
be attached by or on behalf of any of the creditors or the
contractor or shall charge or encumber this contract or any
payments due or which may become due to the contractor

hereunder

Xii)

If the contractor shall suffer an execution being levied on his

goods and allow it to be continued for a period of 21 days.

xiit)

If the contractor assigns, transfers, sublets (engagement of
labour on a piece-work basis or of labour with materials not to
be incorporated in the work, shall not be deemed to be
subletting) or otherwise parts with or attempts to assign, transfer,
sublet or otherwise parts with the entire works or any portion
thereof without the prior written approval of the Engineer-in-
Charge.

When the contractor has made himself liable for action under any
of the cases aforesaid, the Engineer-in-Charge on behalf of the

Employer shall have powers:

a) | To determine the contract, notwithstanding any previous
waiver, after giving seven days’ notice in writing to the
Contractor, as aforesaid (of which termination notice in
writing to the contractor under the hand of the Engineer-in-
Charge shall be conclusive evidence). Upon such
determination, the Security Deposit already recovered and
Performance Guarantee under the contract shall be liable to
be forfeited and shall be absolutely at the disposal of the
Employer.

After giving notice to the contractor measure up the work of the
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contractor and to take such whole, or the balance or part
thereof, as shall be un-executed out of his hands. The action
will be without thereby affecting the powers of the
Engineer-in-Charge or the obligations and liabilities of the
Contractor, the whole of which shall continue in force as
fully as if the Contract had not been so determined, and
as if the work subsequently executed had been executed
by or on behalf of the Contractor. And further, the
Employer by his agents or servants may enter upon and
take possession of the works and all plants, tools,
scaffoldings, sheds, machinery steam and other power
utensils and materials lying upon the premises or the
adjoining lands or roads, and use the same as his own
property or may employ the same by means of his own
servants and workmen in carrying on and completing the
works or by employing any other Contractor or other
person or persons to complete the works, and the
Contractor shall not in any way interrupt or do any act,
matter or thing to prevent or hinder such other Contractor
or other person or persons employed for completing and
finishing or using the materials and plant for the works.
When the works shall be completed or as soon thereafter
as convenient the Engineer-in-Charge shall give a notice
in writing to the Contractor to remove his surplus materials
and plant, and should the Contractor fail to do so within a
period of fourteen days after receipt thereof by him, the
Employer may sell the same by public auction, and give
credit to the Contractor for the net amount realized. The
Employer shall thereafter ascertain and certify in writing
under his hand what (if anything) shall be due or payable
to or by the Employer and expense or loss which the
Employer shall have been put to in procuring the works to
be completed and the amount, if any, owing to the
Contractor and the amount which shall be so certified
shall thereupon be paid by the Employer to the Contractor
or by the Contractor to the Employer, as the case may be,

and the Certificate of the Engineer-in-Charge shall be final
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and conclusive between the parties. The contractor,
whose contract is determined as above, shall not be
allowed to participate in the tendering process for the

balance work, if resorted to by the Employer.

In the event of above courses being adopted by the Engineer-in-
Charge, the contractor shall have no claim to compensation for
any loss sustained by him by reasons of his having purchased
or procured any materials or entered into any engagements or
made any advances on account or with a view to the execution of
the work or the performance of the contract. And in case action
is taken under any of the provision aforesaid, the contractor
shall not be entitled to recover or be paid any sum for any work
thereof or actually performed under this contract unless and until
the Engineer-in-Charge has certified in writing the performance
of such work and the value payable in respect thereof and he

shall only be entitled to be paid the value so certified.

CLAUSE 3A

a)

In case, the work cannot be started due to reasons not within
the control of the contractor within 1/8™ of the stipulated time for
completion of work or one month whichever is higher, either
party may close the contract by giving notice to the other party
stating the reasons. In such eventuality, the Performance
Guarantee of the contractor shall be refunded within 30 days.

Neither party shall claim any compensation for such eventuality. This
clause is not applicable for any breach of the contract by either party.

CLAUSE 3B

Termination of
Contract in case of

death of Contractor

Without prejudice to any of the rights or remedies under this contract, if

the contractor, being an individual, dies, the Employer shall have the

option of terminating the contract without any liability for such termination

and compensation to the contractor.

CLAUSE 4

Contractor liable
to pay

Compensation

In any case in which any of the powers conferred upon the
Engineer-in-Charge by Clause-3 thereof, shall have become
exercisable and the same are not exercised, the non-exercise
thereof shall not constitute a waiver of any of the conditions
hereof and such powers shall notwithstanding be exercisable
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even if action not
taken under Clause
3

in the event of any future case of default by the contractor and
the liability of the contractor for compensation shall remain
unaffected. In the eventofthe Engineer-in-Charge putting in force
all or any of the powers vested in him under the preceding clause
he may, if he so desires after giving a notice in writing to the
contractor, take possession of (at the sole discretion of the
Engineer-in-Charge which shall be final and binding on the
contractor) oruse as on hire (the amount of the hire money being
also in the final determination of the Engineer-in-Charge) all or
any tools, plant, materials and stores, in or upon the works, orthe
site thereof belonging to the contractor, or procured by the
contractor and intended to be used for the execution of the
work/or any part thereof, paying or allowing for the same in
account at the contract rates, or, in the case of these not being
applicable, at current market rates to be certified by the
Engineer-in-Charge, whose certificate thereof shall be final, and
binding on the contractor, clerk of the works, foreman or other
authorized agent to remove such tools, plant, materials, or
stores from the premises (within a time to be specified in such
notice) in the event of the contractor failing to comply with any
such requisition, the Engineer-in-Charge may remove them at
the contractor’s expense or sell them by auction or private sale
on account of the contractor and his risk in all respects and the
certificate of the Engineer-in-Charge as to the expenses of any
such removal and the amount of the proceeds and expenses of
any such sale shall be final and conclusive against the

contractor.

CLAUSE5

Time and
Extension for

Delay

The time allowed for execution of the Works as specified in the
Schedule ‘F’ or the authorized extended time in accordance with
these conditions shall be the essence of the Contract. The
execution of the works shall commence from such time period as
mentioned in Schedule ‘F’. If the Contractor commits default in
commencing the execution of the work as aforesaid, Employer
shall without prejudice to any other right or remedy available in
law, be at liberty to forfeit the performance guarantee

absolutely.
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5.1

As soon as possible after the award of work but in any case,
before 14 days from the date of award of work, the Contractor
shall submit a Time and Progress Chart for each mile stone and
get it approved by the Engineer-in-charge. The Chart shall be
prepared in direct relation to the time stated in the Contract
documents for completion of items of the works. It shall indicate
the forecast of the dates of commencement and completion of
various trades of sections of the work and may be amended as
necessary by agreement between the Engineer-in-Charge and
the Contractor within the limitations of time imposed in the
Contract documents, and further to ensure good progress
during the execution of the work, the contractor shall in all cases
in which the time allowed for any work, exceeds one month
(same for special jobs for which a separate programme has
been agreed upon) complete the work as per mile stones given
in Schedule ‘F’.Contractor shall submit fortnight progress report
to the Engineer-in-Charge depicting the target progress as per
schedule approved by Engineer-in-Charge and achieved

progress.

PROGRAMME CHART

The Contractor shall prepare a detailed work programme for the
execution of work, showing clearly all activities from the start of
work to completion, within 7 (seven) days of award of the contract

for approval to the Engineer-in-Charge

The programme should include the following:

a) | Descriptive note explaining sequence of the various

activities.

b) | Network (PERT / CPM / BAR CHART/MS Project/ Prima

Vera).

c) | Programme for procurement of materials by the contractor

d) | Programme for deployment of man power by the contractor

ii)

If at any time, it appears to the Engineer-in-Charge that the actual
progress of work does not conform to the approved programme
referred above or after rescheduling of milestones, on his

instructions, the contractor shall produce a revised programme
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within 7 (seven) days, showing the modifications to the

approved programme to ensure timely completion of the work.

If the work(s) be delayed by: -

force majeure, or

abnormally bad weather, or

serious loss or damage by fire, or

civil commotion, local commotion of workmen, strike or lockout,

affecting any of the trades employed on the work, or

delay on the part of other contractors or tradesmen engaged by
Engineer-in- Charge in executing work not forming part of the
Contract, or

Vi)

non-availability of stores, which are the responsibility of

Employer to supply or

vii)

non-availability or break down of tools and Plant to be supplied or
supplied by Employer or

viii)

any other cause which, in the absolute discretion of the

Engineer-in-Charge is beyond the Contractor’s control.

Then upon the happening of any such event causing delay, the
Contractor shall immediately give notice thereof in writing to the
authority as indicated in Schedule ‘F’ but shall nevertheless use
constantly his best endeavours to prevent or make good the
delay and shall do all that may be reasonably required to the

satisfaction of the Engineer-in-Charge to proceed with the works.

5.3

Request for extension of time, to be eligible for consideration with
reasons, shall be made by the Contractor in writing within
fourteen days of the happening of the event causing delay to the
authority as indicated in Schedule ‘F’. The Contractor may also,
if practicable, indicate in such a request the period for which

extension is desired.

54

In such case the authority as indicated in Schedule ‘F’ may give
a fair and reasonable extension of time for completion of work.
Such extension shall be communicated to the Contractor by the
authority as indicated in Schedule ‘F’ in writing. Non-application
by the contractor for extension of time shall not be a bar for giving
a fair and reasonable extension of time by the authority as

indicated in Schedule ‘F’ and this shall be binding on the
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contractor. After giving a fair and reasonable extension of time,
the authority shall advise the contractor to reschedule the

milestones and submit for approval.

CLAUSE6

Measurements
of Work Done

i)

Engineer-in-Charge shall, except as otherwise provided,
ascertain and determine by measurement, the value in

accordance with the contract.

All measurements of all items having financial value shall be
entered by the contractor and compiled in the shape of the
Computerized Measurement Book having pages of A-4 size as
per the format of the department so that a complete record is
obtained of all the items of works performed under the contract.

All such measurements and levels recorded by the contractor
or his authorized representative from time to time, during the
progress of the work, shall be got checked by the contractor
from the Engineer-in-Charge or his authorized representative
as per interval or program fixed in consultation with Engineer-
in-Charge or his authorized representative. After the necessary
corrections made by the Engineer-in-Charge, the
measurement sheets shall be returned to the contractor for
incorporating the corrections and for resubmission to the
Engineer-in Charge for the dated signatures by the Engineer-
in- Charge and the contractor or their representatives in token

of their acceptance.

Whenever bill is due for payment, the contractor would initially
submit draft computerized measurement sheets and these
measurements would be got checked/test checked from the
Engineer-in-Charge and/or his authorized representative. The
contractor will, thereafter, incorporate such changes as may be
done during these checks/test checks in his draft computerized
measurements, and submit to the department a computerized
measurement book, duly bound, and with its pages machine
numbered. The Engineer-in-Charge and/or his authorized
representative would thereafter check this MB and record the

necessary certificates for their checks/test checks.
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The final, fair, computerized measurement book given by the
contractor, duly bound, with its pages machine numbered,
should be 100% correct, and no cutting or over-writing in the
measurements would thereafter be allowed. If at all any error
is noticed, the contractor shall have to submit a fresh
computerized MB with its pages duly machine numbered and
bound, after getting the earlier MB cancelled by the
department. Thereafter, the MB shall be taken in the Bank’s
records, and allotted a number as per the Register of
Computerized Measurements Books (MBs). This should be
done before the corresponding bill is submitted to the Bank for
payment. The contractor shall submit two spare copies of such
computerized MB’s for the purpose of reference and record by
the various officers of the department.

The contractor shall also submit to the department separately
his computerized Abstract of Cost and the bill based on these
measurements, duly bound, and its pages machine numbered
along with two spare copies of the bill. Thereafter, this bill will
be processed by the Bank and allotted a number as per the
computerized record in the same way as done for the

measurement book meant for measurements.

ii)

All measurement of all items having financial value shall be
entered in Measurement Book so that a complete record is

obtained of all works performed under the contract.

If for any reason, the contractor or his authorized representative
is not available and the work of recording measurements is
suspended by the Engineer-in-Charge or his representative, the
Engineer-in-Charge and the Employer shall not entertain any
claim from contractor for any loss or damages on this account. If
the contractor or his authorized representative does not remain
present at the time of such measurements after the contractor or
his authorized representative has been given a notice in writing
three (3) days in advance or fails to countersign or to record
objection within a week from the date of the measurement,

then such measurements recorded in his absence by the
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Engineer-in-Charge or his representative shall be deemed to be

accepted by the Contractor.

The contractor shall, without extra charge, provide all assistance
with every appliance, labour and other things necessary for
measurements and recording levels by the Engineer-in-Charge

or his representative.

Vi)

In the case of items which are not covered by specifications,
measurements shall be taken in accordance with the provisions
in CPWD specifications, relevant standard method of
measurement issued by the Bureau of Indian Standards (IS
1200) or any other relevant code of practice in order of
preference and if for any item no such standard is available,
then a mutually agreed method shall be followed.

vii)

The contractor shall give, not less than seven days’ notice to the
Engineer-in-Charge or his authorized representative in charge
of the work, before covering up or otherwise placing beyond
the reach of measurement any work in order that the same may
be measured and correct dimensions thereof be taken before
the same is covered up or placed beyond the reach of
measurement and shall not cover up and place beyond reach of
measurement any work without consent in writing of the
Engineer-in-Charge or his authorized representative in charge of
the work who shall within the aforesaid period of seven days
inspect the work, and if any work shall be covered up or placed
beyond the reach of measurements without such notice having
been given or the Engineer-in-Charge’s consent being obtained
in writing, the same shall be uncovered at the Contractor's
expense, or in default thereof no payment or allowance shall
be made for such work or the materials with which the same was

executed.

viii)

Engineer-in-Charge or his authorized representative may cause
either themselves or through another officer of the department to
check the measurements recorded jointly or otherwise as
aforesaid and all provisions stipulated herein above shall be

applicable to such checking of measurements or levels.

It is also a term of this contract that recording of measurements
of any item of work in the measurement book and/or its
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payment in the interim, on account or final bill shall not be
considered as conclusive evidence as to the sufficiency of any
work or material to which it relates nor shall it relieve the
contractor from liabilities from any over measurement or defects

noticed till completion of the defects liability period.

CLAUSE7

Payment on
Interim Certificate
to be Regarded as

Advances

i)

Interim or running account bills shall be submitted by the

contractor for the work executed on the basis of such

recorded measurements on the format approved by the

Employer. The contractor shall not be entitled to be paid any

such interim payment if the gross work done together with

net payment/ adjustment of advances for material collected,

if any, since the last such payment is less than the amount

specified in Schedule ‘F’, in which case the interim bill shall be

prepared only after the requisite progress is achieved. Engineer-

in-Charge shall arrange to have the bill verified by taking or

causing to be taken, where necessary, the requisite

measurements of the work. In the event of the failure of the

contractor to submit the bills, Engineer-in-Charge shall prepare

or cause to be prepared such bills in which event no claims

whatsoever due to delays on payment including that of interest

shall be payable to the contractor. Payment on account of

amount admissible shall be made by the Engineer-in-Charge

certifying the sum to which the contractor is considered

entitled by way of interim payment at such rates as decided by

the Engineer-in-Charge.

The Contractor shall be paid by the Employer from time to time,
by instalments under Interim Certificates to be issued by the
Engineer-in-Charge to the Contractor on account of the works
executed as aforesaid in accordance with this contract, subject,
however, to a retention of the percentage of such value named
in the Schedule ‘F’' as “Retention percentage for Interim
Certificates” until the total amount retained shall reach the sum
named in the Schedule ‘F’ as “Total Retention Money”. The
Contractor shall be entitled to the payment of the retention
money in accordance with the final certificate to be issued in
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writing by the Engineer-in-Charge at the expiry of the period
referred to as “the Defects Liability Period” in clause 17 or as
soon as after the expiration of such period as the works shall
have been finally completed and all defects made good
according to the true intent and meaning hereof whichever shall
last happen, provided always that the issue by the Engineer-in-
Charge of any Certificate during the progress of the works or at
or after their completion shall not relieve the Contractor from his
liability under this contract nor relieve the Contractor of his
liability in case of fraud, dishonesty or fraudulent concealment
relating to the works or materials or to any matter dealt with in
the certificate, and in case of all defect and insufficiencies in the
works or materials which a reasonable examination would not
have disclosed. No certificate of the Engineer-in-Charge shall
of itself be conclusive evidence that any works or materials to
which it relates are in accordance with the Contract neither will
the Contractor have a claim for any amounts which the
Engineer-in-Charge might have certified in any interim bill and
paid by the Employer and which might subsequently be
discovered as not payable and in this respect the Employer’s

decision shall be final and binding.

The contractor, on signing an undertaking on stamp paper in
the proforma given at Annex 8, shall be entitled to be paid
during the progress of the execution of the work up to 75% of
the assessed value of any materials or an amount not
exceeding 75% of the material element cost in the tendered rate
of the finished item of the work, whichever is lower ,which are
in the opinion of the Engineer-in- Charge non-perishable,
nonfragile and non-combustible and are in accordance with the
contract and which have been brought on the site in connection
therewith and are adequately stored and/or protected against
damage by weather or other causes but which have not at the
time of advance been incorporated in the works. When
materials on account of which an advance has been made
under this sub-clause are incorporated in the work, the amount

of such advance shall be recovered/deducted from the next
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payment made under any of the clause or clauses of this
contract.

Such secured advance shall also be payable on other items of
perishable nature, fragile and combustible with the approval of
the Engineer-in-Charge provided the contractor provides a
comprehensive insurance cover for the full cost of such
materials. The decision of the Engineer- in-Charge shall be final
and binding on the contractor in this matter. No secured
advance, shall however, be paid on high-risk materials such as

ordinary glass, sand, petrol, diesel etc.

b)

Period of honouring payments are as at Schedule ‘F’

The Employer shall have power to withhold any certificate if the
works or any parts thereof are not being carried out to his

satisfaction.

d)

No payment shall be made to the Contractor if the Contractor
fails to insure the works and keep them insured till the issue of
the Completion Certificate / Defect Liability Period as the case

may be.

The amount admissible shall be paid within the specified period
of honouring certificates in the schedule ‘F’ after the day of
presentation of the bill by the Contractor to the Engineer-in-
Charge together with the account of the dismantled materials,
if any and all required details/ documents. In case of delay in
payment of Running Account bills after 30 working days on
submission of bill by the contractor, provided the bill submitted
by the contractor found to be in order, a simple interest @ 3% per
annum shall be paid to the contractor from the date of expiry of

prescribed time limit.

All such interim payments shall be regarded as payment by way
of advances against final payment only and shall not preclude
the requiring of bad, unsound and imperfect or unskilled work to
be rejected, removed, taken away and reconstructed or re-
erected. Any certificate given by the Engineer-in-Charge relating
to the work done or materials delivered forming part of such
payment, may be modified or corrected by any subsequent such
certificate(s) or by the final certificate and shall not by itself be

conclusive evidence that any work or materials to which it relates
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is/are in accordance with the contract and specifications. Any
such interim payment, or any part thereof shall not in any
respect conclude, determine or affect in any way powers of the
Engineer-in-Charge under the contract or any of such payments
be treated as final settlement and adjustment of accounts or in

any way vary or affect the contract.

iii) Pending consideration of extension of date of completion, interim
payments shall continue to be made as herein provided without
prejudice to the right of the Employer to take action under the
terms of this contract for delay in the completion of work, if the
extension of date of completion is not granted by the competent

authority.

CLAUSE 7A

Unfixed materials
when taken into
account to be the
property of the
Employer

Where in any Certificate (of which the Contractor has received
payment), the Engineer-in-Charge has included the value of any
unfixed materials intended for and/or placed on or adjacent to the
works such materials shall become the property of the Employer and
they shall not be removed except for use upon the works, without the
written authority of the Engineer-in-Charge. The Contractor shall be

liable for any loss of, or damage to, such materials.

CLAUSE 7B

No Running Account Bill shall be paid for the work till the applicable
labour licenses, registration with EPFO, ESIC and BOCW Welfare
Board, whatever applicable are submitted by the contractor to the

Engineer-in-Charge.

CLAUSE 8

Completion
Certificate

i) Within ten days of the completion of the work, the contractor
shall give notice of such completion to the Engineer-in-Charge
and within thirty days of the receipt of such notice, the Engineer-
in-Charge shall inspect the work if the work is found incomplete,
the contractor shall be advised suitably .Further, in the
completed work, if there is no defect , the Engineer-in-Charge
shall furnish the contractor with a final certificate of completion,
otherwise a provisional certificate of physical completion

indicating defects (a) to be rectified by the contractor and/or (b)

for which payment will be made at reduced rates, shall be

49 of 237




issued. But no final certificate of completion shall be issued, nor
shall the work be considered to be complete until the contractor
shall have removed from the premises on which the work shall
be executed all scaffolding, surplus materials, rubbish and all
huts and sanitary arrangements required for his/their work
people on the site in connection with the execution of the works
as shall have been erected or constructed by the contractor(s)
and cleaned off the dirt from all wood work, doors, windows,
walls, floor or other parts of the building, in, upon, or about
which the work is to be executed or of which he may have had
possession for the purpose of the execution; thereof, and not
until the work shall have been measured by the Engineer-in-
Charge. If the contractor shall fail to comply with the
requirements of this Clause as to removal of scaffolding,
surplus materials and rubbish and all huts and sanitary
arrangements as aforesaid and cleaning off dirt on or before the
date fixed for the completion of work, the Engineer-in-Charge
may at the expense of the contractor remove such scaffolding,
surplus materials and rubbish etc., and dispose of the same as
he thinks fit and clean off such dirt as aforesaid, and the
contractor shall have no claim in respect of scaffolding or
surplus materials as aforesaid except for any sum actually

realized by the sale thereof.

The works shall not be considered as completed until the
Engineer-in-Charge has certified in writing that they have been
virtually completed. The Defects Liability Period shall

commence from the date of such certificate.

CLAUSE 8A

Contractor to Keep
Site Clean

The splashes and droppings from whitewashing, colour washing,

painting etc., on walls, floor, windows, etc. shall be removed and the

surface cleaned simultaneously with the completion of these items of

work in the individual rooms, quarters or premises etc. where the work

is done. The cleaning shall be carried out as soon as possible without

waiting for the actual completion of all the other items of work in the

contract. In case the contractor fails to comply with the requirements

of this clause, the Engineer-in-Charge shall have the right to get this

work done at the cost of the contractor through any other agency.
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Before taking such action, the Engineer-in-Charge shall give ten days’

notice in writing to the contractor.

CLAUSE 8B

Completion

Plans

to be Submitted by
the Contractor

i)

The contractor shall submit completion plans for Internal, External
Civil, Electrical and Mechanical Services within 30 days of
completion of work as against service plans issued by the
Engineer-in-Charge.

OR

The contractor shall submit all the data and details as regards
the work to enable the Employer to prepare the ‘As built

drawings’ for layouts etc.

The contractor shall also submit the operation and maintenance
manuals and other technical literature/ warranty certificates
provided by OEMs in respect of all the electrical/ electro-

mechanical and electronic equipment/ systems etc.

i)

In case, the contractor fails to submit the completion plan as
aforesaid, the Employer will not process its bills for payment till

such time the said details are submitted.

CLAUSE9

Payment of Final

Bill

i)

The final bill shall be submitted by the contractor in the same
manner as specified in interim bills within 3 months of the date of
issue of certificate of vitual completion by the Engineer-in-
Charge. No further claims shall be made by the contractor after
submission of the final bill. Tenable payments will be made within
the period of 3 months of submission, the period being reckoned
from the date of receipt of the bill by the Engineer-in-Charge
complete with account of materials wherever applicable.

In case of delay in payment of final bills after prescribed time
limit, a simple interest @ 3% per annum shall be paid to the
contractor from the date of expiry of prescribed time limit,
provided the final bill submitted by the contractor found to be in
order and cleaning as at clause 8A and documents as at clause

8B have been submitted

CLAUSE 9A

Payment of

Contractor’s Bills

i)

Payments due to the contractor shall be made to his bank

through NEFT. For this purpose, the contractor shall furnish to the
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through

electronic means

Engineer-in-Charge

(1) an authorization in the form (Annex 5) of a legally valid
document such as a power of attorney conferring authority on
the bank; to receive payments and all other required particulars in the
approved format

(2) his own acceptance of the correctness of the amount made
out as being due to him by Employer or his signature on the
bill or other claim preferred against Employer before settlement
by the Engineer-in-Charge of the account or claim by paymentto
the bank.

While the NEFT transaction slip shall constitute a full and sufficient
discharge for the payment, the contractor shall whenever
possible, present his bills duly receipted and discharged
through his bank.

i)

Nothing herein contained shall operate to create in favour of the

bank any rights or equities vis-a- vis the Employer.

CLAUSE 10

Materials to be
provided by the

Contractor

i)

The contractor shall, at his own expense, provide all materials,

required for the works.

i)

The contractor shall, at his own expense and without delay, supply
to the Engineer-in-Charge samples of materials to be used on
the work and shall get these approved in advance. All such
materials to be provided by the Contractor shall be in conformity
with the specifications laid down or referred to in the contract. The
materials shall be selected from the make/brand specified in the list of
approved makes of materials at Section VI. The contractor shall, if
requested by the Engineer-in- Charge furnish proof along with
Material Test Certificates (MTC) of manufacturer, to the
satisfaction of the Engineer-in-Charge that the materials so
comply (Schedule ‘B’). The Engineer-in-Charge shall within thirty
days of supply of samples or within such further period as he
may require intimate to the Contractor in writing whether
samples are approved by him or not. If samples are not
approved, the Contractor shall forthwith arrange to supply to the
Engineer-in-Charge for his approval, fresh samples complying
with the specifications and make/brand in the list of approved

make / materials laid down in the contract. In case of non-
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availability of make/brand specified in the list of approved makes
of material at Section VI and the Contractor submit the
documentary evidence for the same to the satisfaction of
Engineer-in-Charge, proposed materials shall be tested in
accordance with specifications following the Indian Standard
Codes of Bureau of Indian Standard and / or applicable code of
material testing and specifications, and approval of the Engineer-
in-Charge in such case shall be issued after receipt of
satisfactory test results of materials satisfying the

specifications and standards.

ii)

The Contractor shall at his risk and cost submit the samples of
materials to be tested or analysed, if required for approval of
material and shall not make use of or incorporate in the work any
materials represented by the samples until the required tests or
analysis have been made and materials finally accepted by the
Engineer-in-Charge. The Contractor shall not be eligible for any
claim or compensation either arising out of any delay in the work
or due to any corrective measures required to be taken on

account of and as a result of testing of materials.

The contractor shall, at his risk and cost, make all arrangements
and shall provide all facilities as the Engineer-in-Charge may
require for collecting, and preparing the required number of
samples for such tests at such time and to such place or places
as may be directed by the Engineer-in-Charge and bear all
charges and cost of testing unless specifically provided for
otherwise elsewhere in the contract or specifications. The
Engineer-in- Charge or his authorized representative shall at all
times have access to the works and to all workshops, factories
or/ and other places where work is being prepared or from
where materials, manufactured articles or machinery are being
obtained for the works and the contractor shall afford every
facility and every assistance in obtaining the right to such
access for inspections and examination and test of the
materials and workmanship. No person not authorized by the
employer except the representatives of public authorities shall

be allowed on the works at any time.

53 of 237




The Engineer-in-Charge shall have full powers to require the
removal from the premises of all materials which in his opinion
are not in accordance with the specifications and in case of
default, the Engineer-in-Charge shall be at liberty to employ at the
expense of the contractor, other persons to remove the same
without being answerable or accountable for any loss or damage
that may happen or arise to such materials. The Engineer-in-
Charge shall also have full powers to require other proper
materials to be substituted thereof and in case of default, the
Engineer-in-Charge may cause the same to be supplied and all
costs which may attend such removal and substitution shall be

borne by the Contractor.

Vi)

Basic price adjustment shall be done on the measured quantities
for the finished items of work with specified “Basic Prices /
Rates”. In addition to the difference in the Basic Price / Rate and
the actual purchase Price/ Rate, Contractor’s overhead and profit
@ 15% on the difference shall be considered for the Basic price
/ Rate adjustment. While carrying out price adjustments, NO
other components such as wastage, transportation, handling,

insurance, labour, etc. shall be taken in to account.

CLAUSE 10A (Not Applicable)

Price Adjustment —

Payment on
account of
variation in

Material Prices /

Wages

(i)

Where scheduled period of completion is more than one year, in
order to take in to account the variations in Material prices and
wages during the contract period when the work is in progress,
including the justified period extended under the provisions of
clause 5 of the contract without any action under clause 2,
adjustments in the costs of materials and labour shall be allowed

on the basis of formulae as given below)

1) Materials

Vi = 70/100 {0.88 VV — (M)} x {(WI — Wlo)/WIo}

Where

Vm = Variation in material cost, i.e., increase or decrease in the

amount in Rs to be paid or recovered.
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V = Value of work done excluding advances on materials, if any,

during the period under reckoning.

M = Cost of materials for which basic rates, if any, are indicated
in the tender
WI = Average of All India Wholesale Price Index for all
commodities for the period under reckoning as published in the
RBI Bulletin.

WiIo = All India Wholesale Price Index for all commodities during
the month of receipt of final Price Bid of the tender as published
in the RBI Bulletin

(2) Labour

Vi = 30/100 {0.88 VV — (M)} x {(CI — Clo)/Clo}

Where

VL = Variation in labour cost, i.e., increase or decrease in the

amount in Rs to be paid or recovered.

V = As stated in (1) above

M = As stated in (1) above

Cl = Average of Consumer Price Index for industrial workers
applicable for ........ declared by Labour Bureau, Government of
India as published in the RBI Bulletin during the period under

reckoning.

Clo = Consumer Price Index for industrial workers applicable for
.......... declared by Labour Bureau, Government of India as
published in RBI Bulletin during the month of receipt of final Price
Bid of the tender.
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The base date for working out such price adjustment shall be
the last stipulated date of receipt of Final Price bid of the

tenders.

The cost of work on which price adjustment will be payable shall
be reckoned as below:

Gross value of work done up to last price adjustment: (A)

Gross value of work done up to the current date: (B)

Gross value of work done during the period under reckoning (A-
B)=1

d)

Extra items/deviated quantities of items paid as per Clause 12
Based on prevailing market rates during the period under
reckoning: (D)

k)

Then, Cost of work for which price adjustment is applicable: V
=1-(D)

Materials which are covered by the provision of basic prices/

rates are excluded from the purview under this adjustment.

Adjustments based on the above formulae will be made for
each bill as and when the indices are published. The
Contractors shall submit the bill for price adjustment with
detailed calculations.

Pending availability of firm figures for the indices, the bills may
be paid on the basis of provisional figures, subject to

adjustments later on.

Vi)

The downward adjustment on account of labour element will be
made only if the minimum wages at ........ also register
corresponding fall compared to the minimum wages at ........

prevailing in the month of receipt of final price bid of the tenders.

vii)

The price adjustment clause shall be applicable only for the
work executed during the contract period including authorized
extension, if any. In case the work is not completed within the
contract period including authorized extension and the
provision of Compensation for Delay has to be enforced, this
adjustment clause will not be applicable for work done during
that period. It is also clarified that price adjustment clause will
not be applicable to any extra variation items, the rates of which

are based on prevailing market rate.
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Contract period shall be reckoned in one stretch without any

break from the Commencement Date.

viii) | In case the bill is submitted to the Employer prior to 15" of a
particular month, index for the previous month will be reckoned
for calculating the average indices for arriving at the
adjustment. If however, the bill is submitted on or after 15", the
Indices for that particular month shall be taken into
consideration.

ix) | Price Adjustment bills shall also be treated as bills of the

concerned agencies against the Contract and shall attract
provisions of Retention Money, Income Tax deductions etc. as

stipulated in the contract.

CLAUSE 10B (Not Applicable)

Material  Testing

The contractor shall at his own expense, provide a material

lab at site testing lab at the site for conducting routine field tests. The lab
shall be equipped at least with the testing equipment as specified
in Schedule F.
CLAUSE 11
Work to be i) The contractor shall execute the whole and every part of the work
Executed in in the most substantial and workmanlike manner both as

Accordance with
Specifications,
Drawings, Orders
etc.

regards materials and otherwise in every respect in strict
accordance with the specifications. The contractor shall also
conform exactly, fully and faithfully to the design, drawings and
instructions in writing in respect of the work signed by the
Engineer-in-Charge and the contractor shall be furnished free of
charge one copy of the contract documents together with
specifications, designs, drawings and instructions as are not
included in any Bureau of Indian Standard or any other, published
standard or code or, Schedule of Rates or any other printed

publication referred to elsewhere in the contract.

In the case of any class of work for which there is no such
specifications as referred above, such work shall be carried out
in accordance with the Bureau of Indian Standards
Specifications. In case there are no such specifications in
Bureau of Indian Standards, the work shall be carried out as

per manufacturers’ specifications. In case there are no such
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specifications as required above, the work shall be carried out
in all respects in accordance with the instructions and

requirements of the Engineer-in-Charge.

i)

The contractor shall comply with the provisions of the contract and
with the care and diligence execute and maintain the works and
provide all labour and materials, tools and plants including for
measurements and supervision of all works, structural plans and
other things of temporary or permanent nature required for such
execution and maintenance in so far as the necessity for
providing these, is specified or is reasonably inferred from the
contract. The Contractor shall take full responsibility for
adequacy, suitability and safety of all the works and methods of
construction (Schedule C).

CLAUSE11 A

Action in case Work
not done
as per

Specifications

i)

All works under or in course of execution or executed in
pursuance of the contract, shall at all times be open and
accessible to the inspection and supervision of the Engineer-in-
Charge, his authorized subordinates in charge of the work and all
the superior officers of the Employer or any organization engaged
by the Employer for Quality Assurance and of the Chief Technical
Examiner’s Office, and the contractor shall, at all times, duringthe
usual working hours and at all other times at which reasonable
notice of the visit of such officers has been given to the contractor,
either himself be present to receive orders and instructions or
have a responsible agent duly accredited in writing, present for
that purpose. Orders given to the Contractor’'s agent shall be
considered to have the same force as if they had been given to

the contractor himself.

If it shall appear to the Engineer-in-Charge or his authorized
representatives or to the Superior Officers of the employer or
the officers of the organization engaged by the Employer for
Quality Assurance or to the Chief Technical Examiner or his
subordinate officers, that any work has been executed with
unsound, imperfect, or unskilful workmanship, or with materials or
articles provided by him for the execution of the work which are
unsound or of a quality inferior to that contracted or otherwise
not in accordance with the contract, the contractor shall, on
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demand in writing which shall be made within Defects Liability
Period stated in schedule ‘F’ or, if none stated, then within one
year after completion of the work, from the Engineer-in-Charge
specifying the work, materials or articles complained of
notwithstanding that the same may have been passed, certified
and paid for forthwith rectify, or remove and reconstruct the work
so specified in whole or in part, as the case may require or as the
case may be, remove the materials or articles so specified and
provide other proper and suitable materials or articles at his own
charge and cost. In the event of him failing to do so within a
period specified by the Engineer-in-Charge in his demand
aforesaid, then the contractor shall be liable to pay
compensation at the same rate as under clause 2 of the contract
(for non-completion of the work in time) for this default.

ii)

In such case the Engineer-in-Charge may not accept the item of
work at the rates applicable under the contract but may accept
such items at reduced rates as the authority specified in
S chedule ‘F’ may consider reasonable during the preparation of on
account bills or final bill if the item is so acceptable without
detriment to the safety and utility of the item and the structure or
he may reject the work outright without any payment and/or get
it and other connected and incidental items rectified, or removed
and re-executed at the risk and cost of the contractor. Decision
of the Engineer-in-Charge to be conveyed in writing in respect of

the same will be final and binding on the contractor.

CLAUSE 12

Deviations/
Variations Extent
and Pricing

The Engineer-in-Charge shall have power (i) to make alteration
in, omissions from, additions to, or substitutions for the original
specifications, drawings, designs and instructions that may
appear to him to be necessary or advisable during the progress
of the work, and (ii)to omit a part of the works in case of non-
availability of a portion of the site or for any other reasons
and the contractor shall be bound to carry out the works in
accordance with any instructions given to him in writing signed
by the Engineer-in-Charge and such alterations, omissions,
additions or substitutions shall form part of the contract as if
originally provided therein and any altered, additional or
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substituted work which the contractor may be directed to doin
the manner specified above as part of the works, shall be carried
out by the contractor on the same conditions in all respects
including price on which he agreed to do the main work except
as hereafter provided.

The Engineer-in-Charge shall be the final authority to decide

whether any item of work is extra/ deviation/ substitution item.

Deviation — Extra

Items and Pricing

12.1 | The time for completion of the works shall, in the event of any
deviations resulting in  additional cost over the Contract price
sum being ordered, be extended, if requested by the contractor,
as follows
i) | In the proportion in which the additional cost of the altered,

additional or substituted work (The difference of Final
completed cost of work (including the financial impact of all extra,
substituted and deviated items but excluding the financial impact
due to operation of price adjustment clause) and the Contract
price), bears to the original Contract price plus
ii) | 25% of the time calculated in (i) above or such further
additional time as may be considered reasonable by the
Engineer-in-Charge.
12.2 | A) | ltems that are completely new, and are in addition to the

items contained in the contract

Where the extra works are not of similar character and/or
executed under similar conditions as aforesaid or where
the omissions vary the conditions under which any
remaining items of works are carried out or if the amount
of any omissions or additions relative to the amount of the
whole of the contract works or to any part thereof shall be
such that in the opinion of the Engineer-in-Charge the net
rate or price contained in the Priced Schedule of Quantities
or tender or for any item of the works involves loss or
expense beyond that reasonably contemplated by the
Contractor or is by reason of such omission or addition
rendered unreasonable or inapplicable, the Engineer-in-
Charge shall fix such other rate or price as in the
circumstances he shall think reasonable and proper, with
the prior approval in writing of the Employer.
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Where extra work cannot be properly measured or valued,
the Contractor shall be allowed day work prices as the net
rates stated in the tender of the Priced Schedule of
Quantities or, if not so stated, then in accordance with the
local day work rates and wages for the district, provided
that in either case vouchers specifying the daily time (and
if required by the Engineer-in-Charge, the workman’s
name) and materials employed be delivered for verification
to the Engineer-in-Charge or his representative at or
before the end of the week following that in which the work

has been executed.

In the case of extra item(s) (items that are completely new,
and are in addition to the items contained in the contract),
the contractor may within fifteen (15) Calendar days
of receipt of order or occurrence of the item(s) claim rates,
supported by proper market rate analysis (CPWD method
shall be followed as far as possible) supported by invoices,
vouchers etc. worked on the “actual cost basis” plus 15%
towards establishment charges, contractor’s overhead and
profit and the Engineer-in-Charge shall within prescribed
time limit of the receipt of the claims supported by analysis,
after giving consideration to the analysis of the rates
submitted by the contractor, determine the rates on the
basis of the market rates and the contractor shall be paid

in accordance with the rates so determined.

Deviation —
Substituted Items

and Pricing

B)

Items that are taken up with partial substitution or in lieu of

items of work in the contract

In the case of substituted items (items that are taken up with
partial substitution or in lieu of items of work in the
contract), the rate for the agreement item (to be
substituted) and substituted item shall, wherever possible,
be derived out of the rates given in priced schedule of
quantities, in the manner as mentioned in the following

para.

a) | The net rates or prices in the original tender shall

determine the valuation of the extra work where such
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extra work is of similar character and executed under

similar conditions as the work priced therein.

b) | The net prices of the original tender shall determine
the value of the items omitted provided if omissions
vary the conditions under which any remaining items
of works are carried out the prices for the same shall

be valued under sub-clause (A) thereof.

c) |If the market rate for the substituted item so
determined is more than the market rate of the
agreement item (to be substituted), the rate payable to
the contractor for the substituted item shall be the rate
for the agreement item (to be substituted) so increased
to the extent of the difference between the market rates
of substituted item and the agreement item (to be
substituted).

d) |If the market rate for the substituted item so
determined is less than the market rate of the
agreement item (to be substituted), the rate payable to
the contractor for the substituted item shall be the rate
for the agreement item (to be substituted) so
decreased to the extent of the difference between the

market rates of substituted item and the agreement

item (to be substituted).

Deviation —
Deviated
Quantities and

Pricing

In the case of contract items, substituted items, contract
cum substituted items which exceed the pre-specified limits

over the tender quantity

In the case of contract items, substituted items, contract
cum substituted items, which exceed the pre-specified limits
laid down in Schedule ‘F’, the contractor may within fifteen
(15) calendar days of receipt of order or occurrence of
the excess, claim revision of the rates, supported by proper
rate analysis (CPWD method shall be followed as far as
possible) worked on the “actual cost basis” plus 15%
towards establishment charges, contractor’s overhead and
profit for the work in excess of the above mentioned limits,
provided that if the rates so claimed are in excess of the
rates specified in the schedule of quantities, the Engineer-
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in-Charge shall within prescribed time limit of receipt of the
claims supported by analysis, after giving consideration to the
analysis of the rates submitted by the contractor,
determine the rates on the basis of the market rates and
the contractor shall be paid in accordance with the rates

so determined.

The provisions of the preceding paragraph shall also apply
to the decrease in the rates of items for the work in excess
of the limits laid down in Schedule F.

The Engineer-in-Charge shall within prescribed time limit
of receipt of the claims supported by analysis, after giving
consideration of analysis of rates submitted by the
contractor, determine the rates on the basis of the market
rates (as per invoice, vouchers from the manufacturers or
suppliers submitted by the contractor and duly verified by
the Engineer-in-Charge or his representative) and the
contractor shall be paid in accordance with the rates so

determined.

12.3

The prescribed time limit for finalising rates for Extra Item(s),
Substitute Item(s) and Deviated Quantities of contract items is
forty-five (45) Calendar days.

12.4

The contractor shall send to the Engineer-in-Charge once every
three months, an up-to-date account giving complete details of
all claims for additional payments to which the contractor may
consider himself entitled and of all additional work ordered by
the Engineer-in-Charge which he has executed during the
preceding quarter failing which the contractor shall be deemed
to have waived his right. However, the Employer may authorise

consideration of such claims on merits.

12.5

Any operation incidental to or necessarily has to be in
contemplation of Tenderer while filing tender, or necessary for
proper execution of the item included in the Schedule of
quantities or in the schedule of rates mentioned above, whether
or not, specifically indicated in the description of the item and

the relevant specifications, shall be deemed to be included in the
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rates quoted by the Tenderer or the rate given in the said
schedule of rates, as the case may be. Nothing extra shall be

admissible for such operations.

CLAUSE 13

Foreclosure of
contract due to
Abandonment or
Reduction in Scope
of Work

If at any time after acceptance of the tender, Employer shall decide to
abandon or reduce the scope of the works for any reason whatsoever
and hence not require the whole or any part of the works to be carried
out, the Engineer-in-Charge shall give notice in writing to that effect to
the contractor and the contractor shall act accordingly in the matter. The
contractor shall have no claim to any payment of compensation or
otherwise whatsoever, on account of any profit or advantage which he
might have derived from the execution of the works in full but which he
did not derive in consequence of the foreclosure of the whole or part of

the works.

The contractor shall be paid at contract rates, full amount for works
executed at site and, in addition, a reasonable amount as certified by the
Engineer-in-Charge for the items hereunder mentioned which could not

be utilized on the work to the full extent in view of the foreclosure;

i) Employer shall have the option to take over contractor’s
materials or any part thereof either brought to site or at
workshop (factory) or of which the contractor is legally bound to
accept delivery from suppliers (for incorporation in or incidental
to the work) provided, however Employer shall be bound to take
over the materials or such portions thereof as the contractor
does not desire to retain. For materials taken over or to be taken
over by Employer, cost of such materials as detailed by
Engineer-in- Charge shall be paid. The cost shall, however,
take into account purchase price, labour in fabrication &
installation, cost of transportation and deterioration or damage
which may have been caused to materials whilst in the custody

of the contractor.

The contractor shall, if required by the Engineer-in-Charge, furnish to
him, books of account, wage books, time sheets and other relevant
documents and evidence as may be necessary to enable him to certify
the reasonable amount payable under this condition.

In the event of action being taken under Clause 13 to reduce the scope
of work, the contractor may furnish fresh Performance Guarantee on
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the same conditions, in the same manner and at the same rate for the
balance tendered amount and initially valid up to the extended date of
completion or stipulated date of completion if no extension has been
granted plus Defect Liability Period plus 2 months beyond that.
Wherever such a fresh Performance Guarantee is furnished by the
contractor the Engineer-in-Charge may return the previous

Performance Guarantee.

CLAUSE 14
Carrying out part | If contractor:
work at risk & cost | i) At any time makes default during currency of work or does not

of contractor

execute any part of the work with due diligence and continues
to do so even after a notice in writing of 7 days in this respect
from the Engineer-in-Charge or

ii) Commits default in complying with any of the terms and
conditions of the contract and does not remedy it or takes
effective steps to remedy it within 7 days even after a notice in

writing is given in that behalf by the Engineer-in-Charge or

iii) Fails to complete the work(s) or items of work with individual
dates of completion, on or before the date(s) so determined and
does not complete them within the period specified in the notice

given in writing in that behalf by the Engineer-in-Charge.

The Engineer- in-Charge without invoking action under clause 3 may,
without prejudice to any other right or remedy against the contractor
which have either accrued or accrue thereafter to Employer, by a notice
in writing to take the part work / part incomplete work of any item(s) out

of his hands and shall have powers to:

a) Take possession of the site and any materials, implements,
stores, etc., thereon; and/or

b) Carry out the part work / part incomplete work of any item(s) by

any means at the risk and cost of the contractor.

The Engineer-in-Charge shall determine the amount, if any, is
recoverable from the contractor for completion of the part work/ part
incomplete work of any item(s) taken out of his hands and execute at
the risk and cost of the contractor. In addition to it, the liability of
contractor on account of loss or damage suffered by Employer
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because of action under this clause shall not exceed 10% of the

Contract price of the work.

In determining the amount, credit shall be given to the contractor with
the value of work done in all respect in the same manner and at the
same rate as if it had been carried out by the original contractor under
the terms of his contract, the value of contractor’s materials taken over
and incorporated in the work and use of plant and machinery belonging
to the contractor. The certificate of the Engineer-in-Charge as to the
value of work done shall be final and conclusive againstthe contractor
provided always that action under this clause shall only be taken after
giving notice in writing to the contractor. Provided also that if the expenses
incurred by the Employer are less than the amount payable to the
contractor at his agreement rates, the difference shall not be payable

to the contractor.

Any excess expenditure incurred or to be incurred by Employer in
completing the part work/ part incomplete work of any item(s) or the
excess loss of damages suffered or may be suffered by Employer as
aforesaid after allowing such credit shall without prejudice to any other
right or remedy available to Employer in law or as per agreement be
recovered from any money due to the contractor on any account, and
if such money is insufficient, the contractor shall be called upon in
writing and shall be liable to pay the same within thirty (30) Calendar
days.

If the contractor fails to pay the required sum within the aforesaid
period of thirty (30) Calendar days, the Engineer-in-Charge shall have
the right to sell any or all of the contractor’s’ unused materials kept at
site etc. and adjust the proceeds of sale thereof towards the dues
recoverable from the contractor under the contract and if thereafter
there remains any balance outstanding, it shall be recovered in

accordance with the provisions of the contract.

In the event of above course being adopted by the Engineer-in-Charge,
the contractor shall have no claim to compensation for any loss sustained
by him by reason of his having purchased or procured any materials or
entered into any engagements or made any advance on any account
or with a view to the execution of the work or the performance of the

contract.

CLAUSE 15
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Suspension of
Work

The contractor shall, on receipt of the order in writing of the
Engineer-in-Charge, (whose decision shall be final and binding
on the contractor) suspend the progress of the works or any part
thereof for such time and in such manner as the Engineer-in-
Charge may considernecessary so as not to cause any damage
orinjury to the work already done or endanger the safety thereof

for any of the following reasons:

a) | on account of any default on the part of the contractor or

b) | for proper execution of the works or part thereof for reasons

other than the default of the contractor or

) | for safety of the works or part thereof.

The contractor shall, during such suspension, properly
protect and secure the works to the extent necessary and

carry out the instructions given in that behalf by the

Engineer-in- Charge.

If the suspension is ordered for reasons (b) and (c) in sub-para

(i) above:

a) | the contractor shall be entitled to an extension of time equal
to the period of every such suspension PLUS 25%, for
completion of the item or group of items of work for which a
separate period of completion is specified in the contract

and of which the suspended work forms a part, and

b) | If the total period of all such suspensions in respect of an
item or group of items or work for which a separate period
of completion is specified in the contract exceeds thirty
days, the contractor shall, in addition, be entitled to such
compensation as the Engineer-in-Charge may consider
reasonable in respect of salaries and/or wages paid by the
contractor to his employees and labour at site, remaining
idle during the period of suspension, adding thereto 2% to
cover indirect expenses of the contractor provided the
contractor submits his claim supported by details to the
Engineer-in-Charge within fifteen days of the expiry of the

period of 30 days.

i)

If the works or part thereof is suspended on the orders of the

Engineer-in-Charge for more than three months at a time, except
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when suspension is ordered for reason (a) in sub-para (i) above,
the contractor may after receipt of such order serve a written
notice on the Engineer-in-Charge requiring permission within
fifteen days from receipt by the Engineer- in-Charge of the said
notice, to proceed with the work or part thereof in regard to which
progress has been suspended and if such permission is not
granted within that time, the contractor, if he intends to treat the
suspension, where it affects only a part of the works as an
omission of such part by Employer or where it affects whole of
the works, as an abandonment of the works by Employer, shall
within ten days of expiry of such period of 15 days give notice in
writing of his intention to the Engineer-in-Charge. In the event of
the contractor treating the suspension as an abandonment of
the contract by Employer, he shall have no claim to payment of
any compensation on account of any profit or advantage which
he might have derived from the execution of the work in full but
which he could not derive in consequence of the abandonment.
He shall, however, be entitled to such compensation, as the
Engineer-in-Charge may consider reasonable, in respect of
salaries and/or wages paid by him to his employees and labour
at site, remaining idle in consequence adding to the total thereof
2% to cover indirect expenses of the contractor provided the
contractor submits his claim supported by details to the Engineer-

in-Charge within 30 days of the expiry of the period of 3 months.

Dismantled
Material
Employer’s

property

CLAUSE 16

The contractor shall treat all materials obtained during dismantling work

at site (except material mentioned in Bill of quantity under rebate item

and debris) etc. as Employer’s property and such materials shall be

disposed of as per the specific instructions in this regard or in absence

of the same to the best advantage of Employer according to the

instructions in writing issued by the Engineer-in-Charge.

CLAUSE 17

Contractor Liable
for Damages,
defects during

i)

If the contractor or his working people shall break, deface, injure
ordestroy any part of building in which they may be working,
or any building, road, road kerb, fence, enclosure, water pipe,

cables, drains, electric or telephone post or wires, trees, grass
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defect liability

period

or grassland, or cultivated ground contiguous to the premises
on which the work or any part is being executed, or if any
damage shall happen to the work while in progress, from any
cause whatever or if any defect, or other faults appear in the
work within Defects Liability Period stated in schedule ‘F’ or, if
none stated, then within one year after a certificate of virtual
completion shall have been given by the Engineer- in-Charge as
aforesaid arising out of defect or improper materials or
workmanship, the contractor shall upon receipt of a notice in
writing on that behalf and within such reasonable times as shall
be specified therein, make the same good at his own expense
or in case of default the Engineer-in-Charge may employ and
pay other persons to amend and make good such defects or
other faults and all damages, loss and expenses consequent
thereon or incidental thereto shall be made good and borne by
the Contractor and such damage, loss, expenses shall be
recoverable from him by the Employer or may be deducted by
the Employer, upon the Engineer-in-Charge’s Certificate in
writing, from any money due or may become due to the
Contractor, or the Employer may in lieu of such amending and
making good by the Contractor deduct from any money due to
the Contractor, a sum, to be determined by the Engineer-in-
Charge equivalent to the cost of amending such work and in the
event of the amount retained as Security Deposit being
insufficient, recover the balance from the Contractor, together
with any expenses the Employer may have incurred in
connection therewith. Should any defective work have been
done or material supplied by any sub-contractor employed on
the works who has been nominated or approved by the
Employer, the Contractor shall be liable to make good in the
same manner as if such work or material had been done or
supplied by the Contractor and been subject to the provisions
of this Clause. The Contractor shall remain liable under the
provisions of this Clause notwithstanding the signing of any
certificate or the passing of any accounts, by the Employer. The

security deposit of the contractor shall not be refunded before
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the expiry of the Defect Liability Period after the issue of the

certificate final or otherwise, as provided elsewhere.

ii) In case of Maintenance and Operation works of E&M services,
the security deposit deducted from contractors shall be
refunded within one month from the date of final payment or
within one month from the date of completion of the

maintenance contract whichever is earlier.

Clause 18

Setting out of

works

The Contractor shall set out the works and shall be responsible for

the true and perfect setting out of the same and for the correctness

of the positions, levels, dimensions and alignment of all parts thereof.

If at any time, any error in this respect shall appear during the

progress of the works or within the Defect Liability Period after

completion of the works, the Contractor shall, if so required, at his

own expense rectify such error to the satisfaction of the Engineer-in-

Charge.

The checking of any setting-out or of any line or level by the Engineer-
in-Charge or his representative shall not in any way relieve the
Contractor of his responsibility for the correctness thereof and the
Contractor shall carefully protect and preserve all benchmarks, sight

rails, pegs and other things used in setting out the works.

CLAUSE 19

All relevant
Statutory Laws to
be complied by

the Contractor

i) The contractor shall comply with provisions of all relevant laws in
connection with the work, as may be applicable viz. Contract Labour
(R&A) Act, 1970, Contract Labour (Regulation and Abolition)
Central Rules, 1971, Minimum Wages (Central) Rules 1950,
Child Labour (Prohibition and Regulation) Act 1986, Payment
of Wages Act 1936, Minimum Wages Act 1948, ESI Act 1948,
EPF Act 1952, Employees Liability Act 1938, Workmen'’s
Compensation Act 1923, Industrial Disputes Act 1947,
Maternity Benefits Act 1961, Building and other Construction
Workers (Regulation of Employment & Conditions of Service)
Act 1996, Building and other Construction Workers Act 1996, or
the modifications thereof or any other relevant laws and rules
made thereunder from time to time etc. (Schedule I). All

applicable labour licenses etc. shall be obtained by the
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Contractor before the commencement of the work and continue

to have a valid license until the completion of the work.

Any failure to fulfil these requirements shall attract the penal
provisions of the concerned Act and Contractor shall be liable
to face the consequences thereof in addition to any other penal
provisions of this contract. The contractor shall indemnify the
Employer for any loss caused due to non-compliance with any

of the provisions of laws applicable.

i)

The contractor shall indemnify as per the format provided at
Annex 6 and keep indemnified the Employer against payments to
be made under and for the observance of the laws aforesaid

without prejudice to his right to claim indemnity from his sub-

contractors.
iv) No labour below fourteen years shall be employed at the work.
V) The laws aforesaid shall be deemed to be a part of this contract
and any breach thereof shall be deemed to be a breach of this
contract.
Payment of CLAUSE 19A
wages i) The contractor shall pay to labour employed by him either

directly or through subcontractors, wages not less than fair
wages as per the provisions of the Contract Labour (Regulation
and Abolition) Act, 1970 and the contract Labour (Regulation

and Abolition) Central Rules, 1971,wherever applicable.

The contractor shall, notwithstanding the provisions of any
contract to the contrary, cause to be paid fair wage to labour
indirectly engaged on the work, including any labour engaged
by his sub-contractors in connection with the said work, as if the

labour had been immediately employed

ii)

In respect of all labour directly or indirectly employed in the
works for performance of the contractor’s part of this contract,
the contractor shall comply with or cause to be complied with
the Labour Regulations made by Government from time to time
in regard to payment of wages, wage period, deductions from
wages, recovery of wages not paid and deductions
unauthorizedly made, maintenance of wage books or wage
slips, publication of scale of wages and other terms of
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employment, inspection and submission of periodical returns
and all other matters of the like nature or as per the provisions
of the Contract Labour (Regulation and Abolition) Act, 1970,
and the Contract Labour (Regulation and Abolition) Central
Rules, 1971, wherever applicable.

iv) a) The Engineer-in-Charge concerned shall have the right
to deduct from the moneys due to the contractor any sum
required or estimated to be required for making good the
loss suffered by a worker or workers by reason of non-
fulfilment of the conditions of the contract for the benefit
of the workers, non-payment of wages or of deductions
made from his or their wages which are not justified by
their terms of the contract or non-observance of the
Regulations.

b) Under the provision of Minimum Wages (Central) Rules,
1950, the contractor is bound to allow to the labours
directly or indirectly employed in the works one day rest
for 6 days continuous work and pay wages at the same
rate as for duty. In the event of default, the Engineer-in-
Charge shall have the right to deduct the sum or sums
not paid because of wages for weekly holidays to any
labours and pay the same to the persons entitled thereto

from any money due to the contractor.

V) The contractor shall indemnify as per the approved format and
keep indemnified the Employer against payments to be made
under and for the observance of the laws aforesaid without
prejudice to his right to claim indemnity from his sub-

contractors.

vi) | The laws aforesaid shall be deemed to be a part of this contract
and any breach thereof shall be deemed to be a breach of this

contract.

vii) | The contractor shall ensure that no amount by way of

commission or otherwise is deducted or recovered from the

wage of workmen.

CLAUSE 19B

In respect of all labour directly or indirectly employed in the work for the

performance of the contractor’s part of this contract, the contractor shall
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at his own expense arrange for the safety provisions as per the Safety
Code annexed and shall also at his own expense provide for all facilities

in connection therewith.

CLAUSE 19C

The decision of the Employer shall be final in deducting from any bill due
to the contractor, the amount levied as fine if any by relevant statutory

authorities and be binding on the contractor.

CLAUSE 19D

In respect of all labour directly or indirectly employed in the works for the
performance of the contractor’s part of this contract, the contractor shall
comply with or cause to be complied with all the rules framed by
Government from time to time for the protection of health and sanitary

arrangements for workers employed by him/her.

CLAUSE19 E

The Engineer-in-Charge may require the contractor to dismiss or remove
from the site of the work any person or persons in the contractor’s
employment upon the work who may be incompetent or misconduct
himself and the contractor shall forthwith comply with such requirements.
In respect of execution works where the labour has an easy access to
the individual floors of building, the contractor shall issue identity cards
to the labourers, whether temporary or permanent and he shall be
responsible for any untoward action on the part of such labour

CLAUSE 19 F

i) It shall be the responsibility of the contractor to see that the
site under work is not occupied by anybody unauthorizedly
during execution of work, and is handed over to the Engineer-
in-Charge with vacant possession of the site. If such site
though completed is occupied illegally, then the Engineer-in-
Charge shall have the option to refuse to accept the said site
in that position. Any delay in acceptance on this account will
be treated as the delay in completion and for such delay, the
provisions of clause 2 shall be applied by the Employer whose
decision shall be final both with regard to the justification and

quantum and be binding on the contractor.
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ii) However, the Employer, through a notice, may require the
contractor to remove the illegal occupation any time on or

before handing over.

CLAUSE 19G

Ensuring Payment

and Amenities to
Workers if

contractor fails

In every case in which by virtue of the provisions of the Contract
Labour (Regulation and Abolition) Act, 1970, and of the Contract
Labour (Regulation and Abolition) Central Rules, 1971, Employer is
obliged to pay any amounts of wages to a workman employed by the
contractor in execution of the works, or to incur any expenditure in
providing welfare and health amenities required to be provided under
the above said Act and the rules framed by Government from time to
time for the protection of health and sanitary arrangements for workers
employed by. Contractors, Employer will recover from the contractor,
the amount of wages so paid or the amount of expenditure so incurred;
and without prejudice to the rights of the Government under sub-
section(2) of Section 20, and sub-section (4) of Section 21, of the
Contract Labour (Regulation and Abolition) Act, 1970, Employer shall
be at liberty to recover such amount or any part thereof by deducting
it from the security deposit or from any sum due by to the contractor
whether under this contract or otherwise Employer shall not be bound
to contest any claim made against it under subsection (1) of Section
20, sub-section (4) of Section 21, of the said Act, except on the written
request of the contractor and upon his giving to the Employer full
security for all costs for which Employer might become liable in

contesting such claim.

Contractor shall submit certificate annexure hereto as Annex 13 along

with all running bills and final bill

CLAUSE 19H

Contribution of
EPF and ESI

The ESI and EPF contributions on the part of employer in respect of this
contract shall be paid by the contractor. The quoted rate shall be inclusive
of these amounts. The contractor shall submit the details of registration of
labour for EPF and ESI and documents evidencing these payments shall

be submitted every month.

CLAUSE 20
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Authorities and
Notices

i) The Contractor shall conform to the provisions of any Act of the
Legislature relating to the work, and to the regulations and bye-
laws of any authority, and of any water, electric supply and other
companies and/or authorities with whose systems the structure
is proposed to be connected and shall before making any
variations from the Drawing or Specifications that may be
necessitated by so conforming give to the Employer written
notice, specifying the variation proposed to be made and the
reason for making it and apply for instructions thereon.

ii) The Contractor shall bring to the attention of the Employer all
notices required by the said Acts, regulations or bye-laws to be
given to any authority and pay to such authority, or to any public
office all fees that may be properly chargeable in respect of the

works, and lodge the receipts with the Employer.

CLAUSE 21

Work not to be
sublet. Action in

case of insolvency

The whole of the works included in the contract shall be executed by
the Contractor and the Contract or any part/share thereof or any
interest therein shall not be assigned or sublet without the prior written
consent of the Employer, and no undertaking shall relieve the
Contractor from the full and entire responsibility of the Contract or from
active superintendence of the works during their progress.

And if the contractor shall assign or sublet his contract, or attempt to
do so, or become insolvent or commence any insolvency proceedings
or make any composition with his creditors or attempt to do so, or if
any bribe, gratuity, gift, loan, perquisite, reward or advantage
pecuniary or otherwise, shall either directly or indirectly, be given,
promised or offered by the contractor, or any of his servants or agent to
any public officer or person in the employment of the Employer in any
way relating to his office or employment, or if any such officer or person
shall become in any way directly or indirectly interested in the contract,
the Engineer-in-Charge on behalf of the Employer shall have power to
adopt the course specified in Clause 3 hereofin the interest of Employer
and in the event of such course being adopted, the consequences

specified in the said Clause 3 shall ensue.

CLAUSE 22
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Changes in firm’s
Constitution to be

intimated

Where the contractor is a partnership firm, the previous approval in
writing of the Engineer-in-Charge shall be obtained before any change
is made in the constitution of the firm. Where the contractor is an
individual or a Hindu undivided family business concern, such approval
as aforesaid shall likewise be obtained before the contractor enters
into any partnership agreement where under the partnership firm
would have the right to carry out the works hereby undertaken by the
contractor. If previous approval as aforesaid is not obtained, the
contract shall be deemed to have been assigned in contravention of
Clause 21 hereof and the same action may be taken, and the same

consequences shall ensue as provided in the said Clause 21.

CLAUSE 23

Contractor to
Supply Material,
Machinery,
Equipment, Tools

& Plants etc.

The contractor shall arrange at his own expense all materials (including
consumables), all tools, plant, machinery and equipment (hereinafter
referred to as T&P) required for execution of the work. In addition to
this, appliances, implements, other plants, ladders, cordage, tackle,
scaffolding, accessories to reach up to working height level and temporary
works required for the proper execution of the work, whether original,
altered or substituted and whether included in the specifications or
other documents forming part of the contract or referred to in these
conditions or not, or which may be necessary for the purpose of
satisfying or complying with the requirements of the Engineer-in-
Charge as to any matter as to which under these conditions he is
entitled to be satisfied, or which he is entitled to require together
with carriage therefor to and from the work. The contractor shall also
supply without charge the requisite number of persons with the means
and materials, necessary for the purpose of setting out works, and
counting, weighing and assisting the measurement for examination at
any time and from time to time of the work or materials. Failing his
doing, the same may be provided by the Engineer-in-Charge at the
expense of the contractor and the expense may be deducted, from
any money due to the contractor, under this contract or otherwise
and / or from his security deposit or the proceeds of sale thereof, or

of a sufficient portion thereof.

CLAUSE 24
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Settlement of
Disputes &
Arbitration

Except where otherwise provided in the contract, all questions and
disputes relating to the meaning of the specifications, design,
drawings and instructions here-in before mentioned and as to the
quality of workmanship or materials used on the work or as to any
other question, claim, right, matter or thing whatsoever in any way
arising out of or relating to the contract, designs, drawings,
specifications, estimates, instructions, orders or these conditions or
otherwise concerning the works or the execution or failure to execute
the same whether arising during the progress of the work or after the
cancellation, termination, completion or abandonment thereof shall

be dealt with as mentioned hereinafter:

i) The decision, opinion, direction, certificate of payment issued
by the Bank’s Engineer in respect of all or any of the excepted
matters as provided in the contract shall be final, conclusive and
binding on the parties hereto and shall be without appeal. Such

decision be in the form of a final certificate or otherwise.

ii) If a dispute of any kind arises between the Bank and the
contractor/ counterparty in connection with or arising out of the
contract or the execution of the works, the parties must attempt
to resolve it amicably by way of mutual discussions, in good
faith, within a period of 30 days from the date on which any party
gives the other party a notice to negotiate /engage in amicable
discussions. For this purpose, the Bank shall constitute a
Dispute Resolution committee (DRC) which will interact with the
contractor / consultant to find an amicable solution.

The resolution of the DRC shall be communicated to the

contractor within 30 days after the matter is referred to DRC.

iii) If an amicable settlement is not forthcoming within the aforesaid
period, then the dispute shall then be referred to and finally
resolved through arbitration or conciliation as per the Arbitration
and Conciliation Act 1996, as amended from time to time. The
award passed by the arbitrator shall be binding on the parties
and shall apply to the contract.

If any or both parties are not in agreement with the resolution

given by DRC, the matter shall be referred to Arbitration.
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A written notice by the aggrieved party to the other party
requiring that the matters in dispute be arbitrated upon. Such
written notice shall specify the matters, which are in dispute or
difference of which such written notice has been given. If both
the parties agree, a single arbitrator would be appointed for
the purpose. In case there is no agreement on the appointment
of arbitrator, the employer shall prepare a panel of three
persons names and forward to the contractor to select one

among them as arbitrator.

The arbitrator so appointed/selected shall confine himself only
to the dispute/difference referred to him while adjudicating and

pronouncing his decision.

The arbitrator shall make his award within one year (or such
further extended time as may be decided by him as the case
may be with the consent of the parties) from the date of entering
on the reference. In case during the arbitration proceedings the
parties mutually settle or compromise their dispute or
difference, on the parties filing their joint memorandum of the
settlement or compromise, the arbitrator shall make an award
in terms of such settlement or compromise.

Upon any such reference, the decision on the cost incidental to
the reference and award respectively shall be in the discretion
of the arbitrator as the case may be, who may determine the
amount thereof or direct the same to be taxed as between the
parties and shall direct by whom and to whom and in what
manner the same shall be borne and paid. This submission
shall be deemed to be a submission to arbitration within the
meaning of the Indian Arbitration and Conciliation Act, 1996 or
any statutory modification thereof. The award of the arbitrator
shall be final and binding on the parties. It is agreed that the
contractor shall not delay the carrying out of the works by
reason of any such matter, question or dispute being referred
to arbitration, but shall proceed with the works with all due
diligence and shall until the decision of the arbitrator is given,

abide by the decision of the Employer. No award of the

78 of 237




arbitrator shall relieve the contractor of his obligations to adhere
strictly to the Employer’s instructions with regard to the actual
carrying out of the works. The Employer and the contractor
hereby also agree that arbitration under this clause shall be a
condition precedent to any right of action under the contract.

The place of Arbitration shall be Mumbai, India.

No dispute shall be referred to Arbitration after expiry of 30
days from the date of receipt of decision of DRC, if notified, or
from the date when the DRC ought to have given their decision
in case of failure on the part of the DRC to give notice of

decision.

CLAUSE 25

Contractor to
indemnify
Employer against
Patent Rights

The contractor shall fully indemnify (Annex 7) and keep indemnified the
Employer against any action, claim or proceeding relating to
infringement or use of any patent or design or any alleged patent or
design rights and shall himself pay any royalties, license fees etc. which
may be payable in respect of any article or part thereof included in the
contract or damages cost and charges of all and every sort that may
be legally incurred in respect thereof. In the event of any claims made
under or action brought against Employer in respect of any such
matters as aforesaid, the contractor shall be immediately notified
thereof and the contractor shall be at liberty, at his own expense, to
settle any dispute or to conduct any litigation that may arise
therefrom, provided that the contractor shall not be liable to indemnify
the Employer if the infringement of the patent or design or any alleged
patent or design right is the direct result of an order passed by the
Engineer-in-Charge in this behalf.

CLAUSE 26

Nominated Sub-
Contractors

i) All Specialists, Merchants, Tradesman and other executing any
work of supplying and fixing any goods for which prime cost
prices or provisional sums are included in the Schedule of
Quantities and/or Specifications who may be nominated or
selected by the Engineer-in-Charge are hereby declared to be
Sub-Contractors employed by the Contractor and are herein

referred to as nominated Sub-Contractors.

79 of 237




No nominated Sub-Contractor shall be employed on or in
connection with the works against whom the Contractor shall
make reasonable objection or (save where the Employer and
Contractor shall otherwise agree) who will not enter into a
Contract provided:

a) | That the nominated Sub-Contractor shall indemnify the
Contractor against the same obligation in respect of the
Sub-Contract as the Contractor is under in respect of this

contract.

b) | That the nominated Sub-Contractor shall indemnify the
Contractor against claims in respect of any negligence by
the Sub-Contractor, his servants or agents or any misuse
by him or them of any scaffolding or other plant, the
property of the Contractor or under any Workmen’s

Compensation Act in force.

c) | Payment shall be made to the nominated Sub-Contractor
within fourteen days of his receipt of the Engineer-in-
Charge’s Certificate provided that before any certificate is
issued, the Contractor shall, upon request, furnish to the
Engineer-in-Charge proof that all nominated Sub-
Contractor’'s accounts included in previous Certificates
have been duly discharged, on the default whereof, the
Employer may pay the same upon a Certificate of the
Engineer-in-Charge and deduct the amount thereof from
any sum due to the Contractor. The exercise of this power
shall not create brevity of contract as between Employer

and Sub-Contractor.

CLAUSE 27

Withholding and
lien in respect of
sum due from

contractor

i)

Whenever any claim or claims for payment of a sum of money
arises out of or under the contract or against the contractor, the
Employer shall be entitled to withhold and also have a lien to
retain such sum or sums in whole or in part from the security,
if any deposited by the contractor and for the purpose
aforesaid, the Employer shall be entitled to withhold the security
deposit, if any, furnished as the case may be and also have
a lien over the same pending finalization or adjudication of any
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such claim. In the event of the security being insufficient to cover
the claimed amount or amounts or if no security has been
taken from the contractor, the Employer shall be entitled to
withhold and have a lien to retain to the extent of such claimed
amount or amounts referred to above, from any sum or sums
found payable or which may at any time thereafter become
payable to the contractor under the same contract or any
other contract elsewhere with the Reserve Bank of India
pending finalization of adjudication of any such claim.

It is an agreed term of the contract that the sum of money or
moneys so withheld or retained under the lien referred to above
by Employer will be kept withheld or retained as such by the
Employer till the claim arising out of or under the contract is
determined by the arbitrator (if the contract is governed by the
arbitration clause) or by the competent court, as the case may
be and that the contractor will have no claim for interest or
damages whatsoever on any account in respect of such
withholding or retention under the lien referred to above and
duly notified as such to the contractor. For the purpose of this
clause, where the contractor is a partnership firm or a limited
company, the Employer shall be entitled to withhold and also
have a lien to retain towards such claimed amount or amounts
in whole or in part from any sum found payable to any
partner/limited company as the case may be, whether in his

individual capacity or otherwise.

Employer shall have the right to cause an audit and technical
examination of the works and the final bills of the contractor
including all supporting vouchers, abstract, etc., to be made
after payment of the final bill and if as a result of such audit
and technical examination any sum is found to have been
overpaid in respect of any work done by the contractor under the
contract orany work claimed to have been done by him under the
contract and found not to have been executed, the contractor
shall be liable to refund the amount of over-payment and it shall
be lawful for Employer to recover the same from him in the
manner prescribed in sub-clause (i) of this clause or in any other

manner legally permissible; and if it is found that the contractor
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was paid less than what was due to him under the contract in
respect of any work executed by him under it, the amount of
such under payment shall be duly paid by Employer to the

contractor, without any interest thereon whatsoever.

CLAUSE 27A

Lien in respect of
claims in other

Contracts

Any sum of money due and payable to the contractor (including
the security deposit returnable to him) under the contract may be
withheld or retained by way of lien by the Employer against any
claim of the Employer in respect of payment of a sum of money
arising out of or under any other contract made by the contractor with
the Employer or Reserve Bank of India elsewhere.

It is an agreed term of the contract that the sum of money so withheld
or retained under this clause by the Employer will be kept withheld or
retained as such by the Employer or till his claim arising out of the
same contract or any other contract is either mutually settled or
determined by the arbitration clause or by the competent court, as
the case may be and that the contractor shall have no claim for
interest or damages whatsoever on this account or on any other
ground in respect of any sum of money withheld or retained under

this clause and duly notified as such to the contractor.

CLAUSE 28

Return of Surplus

materials

Notwithstanding anything contained to the contrary in this contract,
where any materials for the execution of the contract are procured
with the assistance of Employer by purchases made under orders or
permits or licenses issued by Government, the contractor shall hold
the said materials economically and solely for the purpose of the
contract and not dispose them off without the written permission
of the Employer and return it to Employer, if required by the
Employer, all surplus materials that may be left with him after the
completion of the contract or at its termination for any reason
whatsoever on being paid or credited such price as the Engineer-
in-Charge shall determine having due regard to the condition of the
materials. The price allowed to the contractor however shall not
exceed the purchase price thereof inclusive of applicable taxes and
other such levies paid by Contractor in respect thereof. The decision

of the Engineer-in-Charge shall be final and conclusive. In the event

82 of 237




of breach of the aforesaid condition, the contractor shall in addition
to throwing himself open to action for contravention of the terms
of the license or permit and/or for criminal breach of trust, be
liable to Employer for all moneys, advantages or profits resulting or
which in the usual course would have resulted to him by reason of

such breach.

CLAUSE 29

Water and Electric

power supply for

work

Bank will make available water and electricity power supply required
at one point free of charge. Contractor shall make their own
arrangement for further extension of connection if any with safety
fixtures and nothing extra will be paid for the same.

CLAUSE 30

Employer’s water
supply, if available

Water if available may be supplied to the contractor by the Employer

at free of cost subject to the following conditions:-

i) The Employer do not guarantee to maintain uninterrupted supply
of water and it will be incumbent on the contractor(s) to make
alternative arrangements for water at his/ their own cost in the event
of any temporary break down in the water mains so that the progress
of his/their work is not held up for want of water. No claim of damage
or refund of Water charges will be entertained on account of such

break down.

CLAUSE 31

Insurance in
respect of
damages to
Persons and
Property

(Refer schedule
E) (Insurance
policies (CAR &
WC) shall be
obtained for the
full amount of
the contract for

entire Contract

(i) All insurance policies shall be in the joint names of the Employer and
the Contractor (the name of the former being placed first in the policy)
and shall be submitted to the Employer.

ii) All policies shall be taken before commencement of work (within 14
days of award of work) and shall be maintained valid without any gap
till completion of work. Initial period of all insurance policies shall
be considered as contract period plus two additional months.

iii) In case of non-renewal of policies, Employer has every right to stop
the work OR Employer will take the policy and deduct such amount from

the bills / any dues to the contractor.

iv) Contractor's All Risk Policy: The Contractor shall be

responsible for all injury or damage to persons, animals or
things, and for all damage to property which may arise from
any factor omission on the part of the Contractor or any Sub-
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Period plus an
additional two-

month period)

Contractor or any nominated Sub-Contractor or any of their
employees. The liability under this clause shall cover also
inter-alia any damage to structures, whether immediately
adjacent to the works or otherwise, any damage to roads,
streets, footpaths, bridges as well as damage caused to the
building and other structures and works forming the subject
matter of this contract. The contractor shall also be responsible
for any damage caused to the buildings and other structures
and works forming the subject matter of this contract due to
rain, wind, frost or other inclemency of weather. The
Contractor shall indemnify and keep indemnified the Employer
and hold him harmless in respect of all and any loss and
expenses arising from any such injury or damage to persons
or property as aforesaid and also against any claim made in
respect of injury or damage, whether under any statute or
otherwise and also in respect of any award or compensation
or damage consequent upon such claims. The Contractor
shall, at his own expense, effect and maintain till issue of the
virtual completion certificate under this contract, with an
insurance company approved by the Employer an All Risk
Policy for Insurance for full amount of the contract including
earth quake risk in the joint names of the Employer and the
Contractor (the name of the former being placed first in the
policy) against all risks as per the standard all risk policy for
Contractors and deposit such policy or policies with the
Employer before commencing the works.

The Contractor shall reinstate all damage of every sort
mentioned in this clause so as to do delivery of the whole of
the works complete and perfect in every respect and so as to
make good or otherwise satisfy all claims for damage to

property or third parties.

v) Third Party Liability Policy as per following details:

a) For injury to persons — X 5 Lakh per person per accident

b) For damage to property — ¥ 10 Lakh per accident

Subject to overall ceiling as per extant Insurance guidelines
Vi) | Workmen Compensation Policy with Medical expenses
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extensions (up to 1 lakhs per person): The Contractor shall

also indemnify and keep indemnified the Employer against all
claims which may be made against the Employer by any
person in respect of anything which may arise in respect of the
works or in consequence thereof and shall at his own expense,
effect and maintain until the virtual completion of the contract,
with an Insurance Company approved by the Employer a
policy of Insurance in the joint names of the Employer and the
Contractor (name of the former being placed first in the policy)
against such risks and deposit such policy or policies before

commencement of the works.

The minimum limit of the coverage under the policy shall be

Rs 2 lakhs per person for any one accident or occurrence

and Rs 5 lakhs in respect of damage to property for any one

accident or occurrence. The Contractor shall also indemnify

the Employer against all claims which may be made upon the

Employer, whether under the Workmen’s Compensation Act

or any other statute in force, during the currency of this

contract or at Common Law in respect of any employee of the

Contractor or Sub-Contractor and shall at his own expense

effect and maintain until the Virtual Completion of the Contract

with an Insurance Company approved by the Employer a

policy of Insurance against such risks and deposit such policy

or policies with the Employer from time to time till the virtual

completion of work.

In default of the Contractor insuring as provided above, the
Employer may so insure and may deduct the premiums paid
from any money due or which may become due to the

Contractor.

vii) Policy covering accidents to staff, Engineers, supervisors and
others who are not governed by Workmen’s Compensation

Act

viii) The Contractor shall be responsible for any liability which may
not be covered by the insurance policies referred to above and also
for all other damages to any person, animal or defective carrying out

of this contract, whatever, may be the reasons due to which the
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damage shall have been caused.

The Contractor shall also indemnify and keep indemnified the
Employer against all and any costs, charges or expenses arising out
of any claim or proceedings relating to the works and also in respect
of any award of damage or compensation arising therefrom.

Without prejudice to the other rights of the Employer against
Contractors in respect of such default, the Employer shall be entitled
to deduct from any sums payable to the Contractor the amount of any
damages, compensation costs, charges and other expenses paid by
the Employer and which are payable by the Contractor under this

clause.

The Contractor shall upon settlement by the insurer of any claim
made against the insurer pursuant to a policy taken under this clause,
proceed with due diligence to rebuild or repair the works destroyed
or damaged. In this event all the money received from the insurer in
respect of such damage shall be paid to the Contractor and the
Contractor shall not be entitled to any further payment in respect of
the expenditure incurred for rebuilding or repairing of the materials or

goods destroyed or damaged.

The Contractor, in case of re-building or reinstatement after damage
shall be entitled to such extension of time for completion as the
Engineer-in-Charge may deem fit, but shall, however, not be entitled
to reimbursement by the Employer of any shortfall or deficiency in
the amount finally paid by the insurer in settlement of any claim
arising as set out herein.

Without prejudice to his liability under this clause, the Contractor shall
also cause all nominated sub-Contractors to effect, for their respective
portions of the works similar policies of insurance in accordance with
the provisions of this clause and shall produce or cause to produce to
the Employer such policies. The Contractor shall not permit a
nominated Sub-Contractor to commence work at the site unless said
insurance policies are submitted. In the event of failure, of the Sub-
Contractor to take out such policy or policies of insurance before
commencing the works at the site, the Contractor shall be responsible

for any claim or damage attributable to the said Sub-Contractor.

CLAUSE 32
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Employment of
Staff and

employees

Contractor’s Superintendence and Supervision

i) The contractor shall provide all necessary superintendence during
execution of the work and all along thereafter as may be necessary
for proper fulfilment of the obligations under the contract until the
expiry of the “Defects Liability Period” stated in Schedule ‘F’.

i) The contractor shall provide and employ on the site only such
supervisor as are skilled and experienced in their respective fields

and competent to give proper supervision of the work.

The contractor shall provide and employ skilled, semiskilled and
unskilled labour as is necessary for proper and timely execution of

the work.

iii) The Engineer-in-Charge shall be at liberty to object to and require
the contractor to remove from the works any person who in his
opinion misconducts himself, or is incompetent or negligent in the
performance of his duties or whose employment is otherwise
considered by the Engineer-in-Charge to be undesirable. Such
person shall not be employed again at works site without the written
permission of the Engineer- in-Charge and the persons so removed
shall be replaced as soon as possible by competent substitutes.

iv) The contractor shall arrange for police verification of the staff and

labours before commencement of the work at his own cost.

CLAUSE 33

Levy/Taxes
payable by
Contractor

i) Goods and service tax (GST), Building and other Construction
Workers Welfare Cess or any other tax or Cess in respect of this
contract shall be payable by the contractor and Employer shall not

entertain any claim whatsoever in this respect.

ii) The contractor shall deposit royalty and obtain necessary permit for

supply of the red bajri, sand, stone, kankar, etc. from local authorities.

If pursuant to or under any law, notification or order any royalty, cess
or the like becomes payable by the Employer and does not any time
become payable by the contractor to the State Government/ Local
authorities in respect of any material used by the contractor in the
works, then in such a case, it shall be lawful to the Employer and it will
have the right and be entitled to recover the amount paid in the

circumstances as aforesaid from dues of the contractor.
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CLAUSE 34

Conditions for
reimbursement of
levy/taxes if levied
after receipt of

tenders

i) All tendered rates shall be inclusive of GST, all taxes, cess
and levies payable under respective statutes. However, if
any further tax or levy or cess is imposed by Statute, after
the last stipulated date for the receipt of tender including
extensions, if any, and the contractor thereupon
necessarily and properly pays such taxes/levies/cess, the
contractor shall be reimbursed the amount so paid,
provided such payments, if any, is not, in the opinion of the
Employer (whose decision shall be final and binding on the
contractor) attributable to delay in execution of work within

the control of the contractor.

ii) The contractor shall keep necessary books of accounts and
other substantiating documents for the purpose of this
condition as may be necessary and shall allow inspection of
the same by a duly authorized representative of the
Employer and/or the Engineer-in-Charge and shall also
furnish such other information/document as the Engineer-

in-Charge may require from time to time.

iii) The contractor shall, within a period of fifteen (15)
Calendar days of the imposition of any such further tax
or levy or cess, give a written notice thereof to the Engineer-
in-Charge that the same is given pursuant to this condition,

together with all necessary information relating thereto.

CLAUSE 35

Other Persons
employed by
Employer

The Employer reserves the right to use premises and any portions of
the site for the execution of any work not included in this Contract
which it may desire to have carried out by other persons and the
Contractor shall allow all reasonable facilities for the execution of such
work but shall not be required to provide any plant or material for the
execution of such work except by special arrangement with the
Employer. Such work shall be carried out in such manner as not to
impede the progress of the works included in the Contract and the
Contractor shall not be responsible for any damage or delay which

may happen to or occasioned by such work.

CLAUSE 36
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If relative working
with the Employer,
then the contractor
not allowed to

tender

The contractor shall not be permitted to tender for works in the office
of the Employer responsible for award and execution of contracts in
which his near relative is posted as an officer (in any grade) or assistant
(including Junior Engineer). He shall also intimate the names of
persons who are working with him in any capacity or are

subsequently employed by him and who are near relatives to any

Officer of the Employer. Any breach of this condition by the contractor

would render him liable to be removed from the approved list of

contractors of the Employer. If, however, the contractor is registered

in any other organization, he shall be debarred from tendering by the

Employer for any breach of this condition.

NOTE: By the term “near relatives” is meant wife, husband, parents
and grandparents, children and grandchildren, brothers and sisters,

uncles, aunts and cousins and their corresponding in-laws.

CLAUSE 37

No Employee of
the Employer to
work as
Contractor within
one year of

retirement

No Technical or other officer or assistant (including Junior
Engineer) employed with the Employer shall work as a contractor
or employee of a contractor for a period of one year after his
retirement from the service without the previous permission of
Employer in writing. This contract is liable to be cancelled if either
the contractor or any of his employees is found at any time to be
such a person who had not obtained the permission of the
Employer as aforesaid, before submission of the tender or

engagement in the contractor’s service, as the case may be.

CLAUSE 38

Compensation
during warlike

situations

The work (whether fully constructed or not) and all materials,
machines, tools and plants, scaffolding, temporary buildings and
other things connected therewith shall be at the risk of the contractor
until the work has been delivered to the Engineer-in-Charge and a
certificate from him to that effect obtained. In the event of the work or
any materials properly brought to the site for incorporation in the work
being damaged or destroyed in consequence of hostilities or warlike
operation, the contractor shall when ordered (in writing) by the
Engineer-in-Charge to remove any debris from the site, collect and
properly stack or remove in store all serviceable materials salvaged

from the damaged work and shall be paid at the contract rates in
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accordance with the provision of this agreement for the work of
clearing the site of debris, stacking or removal of serviceable material
and for reconstruction of all works ordered by the Engineer-in-Charge,
such payments being in addition to compensation up to the value of the
work originally executed before being damaged or destroyed and not
paid for. In case of works damaged or destroyed but not already
measured and paid for, the compensation shall be assessed by the
Engineer-in-Charge. The contractor shall be paid for the
damages/destruction suffered and for restoring the material at the
rate based on analysis of rates tendered for in accordance with the
provision of the contract. The certificate of the Engineer-in-Charge
regarding the quality and quantity of materials and the purpose for
which they were collected shall be final and binding on all parties to

this contract.

Provided always that no compensation shall be payable for any loss
in consequence of hostilities or warlike operations (a) unless the
contractor had taken all such precautions against air raid as are
deemed necessary by the Engineer-in-Charge (b) for any material etc.
not on the site of the work or for any tools, plant, machinery, scaffolding,
temporary building and other things not intended for the work.

In the event of the contractor having to carry out reconstruction as
aforesaid, he shall be allowed such extension of time for its

completion as is considered reasonable by the Engineer-in-Charge.

CLAUSE 39

Direction and
approval of
Engineer-in-

Charge

All works to be executed under the contract shall be executed under the
direction and subject to the approval in all respects of the Engineer-in-
Charge who shall be entitled to direct at what point or points and in what

manner they are to be commenced, and from time to time carried on.

CLAUSE 40

All sums payable by way of compensation under any of these conditions
shall be considered as reasonable compensation to be applied to the
use of Employer without reference to the actual loss or damage
sustained and whether or not any damage shall have been

sustained.

CLAUSE 41
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Non-Disclosure
Pact

The contractor shall not disclose directly or indirectly any information,
materials and of the Employer’s infrastructure/ system/equipment etc.
which may come to the possession or knowledge of the contractor
during the course of discharging its contractual obligations in
connection with the agreement, to any third party and shall at all times
hold the same in strictest confidence. The contractor shall treat the
details of the contract as private and confidential, except to the extent
necessary to carry out the obligations under it or to comply with
applicable laws. The contractor shall not publish, permit to be
published, or disclose any particulars of the works in any trade or
technical paper or elsewhere without the previous written consent of
the Employer. The contractor shall indemnify the Employer for any
loss suffered by the Employer as a result of disclosure of any
confidential information. Failure to observe the above shall be treated
as breach of contract on the part of the contractor and the Employer
shall be entitled to claim damages and pursue legal remedies.

The contractor shall take all appropriate actions with respect to its
employees to ensure that the obligations of non-disclosure of
confidential information under this agreement are fully satisfied.

The contractor’'s obligations with respect to non-disclosure and
confidentiality will survive the expiry or termination of this agreement

for whatever reason.

CLAUSE 42

Sexual
Harassment of
Women Act, 2013

The Contractor / Agency shall be solely responsible for full
compliance with the provisions of “the Sexual Harassment of women
at workplace (Prevention, Prohibition and Redressal) Act, 2013” To
this effect the contractor / agency shall submit an undertaking in the
format as given in Schedule ‘H’. In case of any complaint of sexual
harassment against its employee within the premises of the Bank, the
complaint will be filed before the Internal Complaints Committee
constituted by the Contractor / Agency of the Contractor / Agency shall
ensure appropriate action under the said Act in respect to the
complaint.

a) Any complaint of sexual harassment from any aggrieved employee
of the contractor against any employee of the Bank shall be taken
cognizance of by the Regional Complaints Committee constituted
by the Bank.
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b) The contractor shall be responsible for any monetary
compensation that may need to be paid in case the incident
involves the employees of the contractor, for instance any
monetary relief to Bank’s employee, if sexual violence by the
employee of the contractor is proved.

c) The contractor shall be responsible for educating its employees
about prevention of sexual harassment at workplace and related
issues.

d) The contractor shall provide a complete and updated list of its

employees who are deployed within the Bank’s premises.

CLAUSE 43

Compensation to
be recovered from
the Contractors in
case of default on
account of
termination of

contract

If the contract is terminated from either of the party before
completion of work/contract. It is treated that, the contractors are
failed to complete the captioned work in stipulated time period and
the approved extension. The left over or balance work will be carried
out directly by the bank at the risk and cost of the contractors. Such
risk and cost amount i.e. amount arrived by evaluating the difference
of cost between cost based on tender rates of the contractors and
as per the rates of new contract engaged by the Bank for completion
of work. This risk and cost amount will be recovered by the bank,
which is a direct financial loss incurred by the bank on account of
forced termination of contract and against the time lost in completion
of the work from any amount payable to the contractors such as
gross amount of final bill, Performance Bank Guarantee amount, up
to date converted Security Deposit (EMD and RMD) of the contract
further including amount payable against any other bill/bills pending
at all the Estate Cells/Office i.e. Estate office, Fort, Mumbai, Byculla
Cell, BKC Cell etc.

Place:
Date:

Signature of Tenderer with seal
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SECTION V

SPECIAL CONDITIONS OF CONTRACT
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General

CLAUSE SC 1

i)

Special conditions of Contract shall be read in conjunction with
the General Conditions of Contract, specifications of work,
drawings and any other documents forming part of this contract,

wherever the context so requires.

Notwithstanding the sub-divisions of the document into separate
sections, schedules, annexures etc., every part of each shall be
deemed to be supplementary to and complementary of every
other part and shall be read with and into the contract so far as
it may be practicable to do so.

ii)

Where any portion of the Special Conditions of Contract is
repugnant to or at variance with any provisions of the General
Conditions of Contract then unless a different intention appears,
the provision(s) of the Special Conditions shall be deemed to
override the provision(s) of the General conditions of Contract
only of the extent that such repugnance or variations cannot and
shall be to the extent that such repugnance or variance cannot
be reconciled with the General Conditions of Contract.

Wherever it is stated anywhere in this tender document that
such and such supply is to be effected or such and such work is
to be carried out, it shall be understood that the same shall be
effected / carried out by the Contractor at his own cost, unless a

different intention is specifically stated.

The items given in Schedule of Quantities shall be read in
conjunction with materials and job specifications and relevant

drawings.

Responsibilities
of contractor

CLAUSE SC 2

i)

The CONTRACTOR shall be entirely responsible for executing
the work covered under this Tender document in a safe, efficient
and expeditious manner as per the time schedule,
specifications, drawings and work aids equipment such as
transportation equipment, tools and tackles and the necessary
supervisory personnel, skilled, semi-skilled and unskilled labour
shall be provided by the CONTRACTOR to achieve the

monthly/weekly targets and the overall time schedule.
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The CONTRACTOR shall ensure that local labour, unskilled as
well as skilled, to the extent possible and available from local

resources are preferably employed on the work.

ii)

All expenses towards mobilization at site and demobilization
including bringing in equipment, work force, materials,
dismantling the equipment, clearing the site, etc. shall be
deemed to be included in the prices quoted and no separate

payments on account of such expenses shall be entertained.

It shall be entirely the CONTRACTOR’s responsibility to provide,
operate and maintain all necessary equipment, scaffoldings and
safety gadgets, lifting tackles, tools and appliances to perform
the work in a safe and efficient manner and complete all the jobs

as per time schedules.

Preparing approaches and working area for the movement
materials shall also be the responsibility of the CONTRACTOR.
The CONTRACTOR shall acquaint himself with access

availability etc. to provide suitable allowances in his quotation.

Vi)

The procurement and supply in sequence and at the appropriate
time of all materials and consumables shall be entirely the
CONTRACTOR'’s responsibility and his/her rates for execution

of work will be inclusive of supply of all these items.

vii)

CONTRACTOR shall take all steps to see that normal
functioning of Working Office/Public life/ Public traffic is not
affected/obstructed while executing the work. Stacking of
materials, equipment, tools and vehicles involved in movement
of equipment or materials should not make any hindrance for the
movement of other vehicles and people.

viii)

The works to be undertaken by the Contractor shall inter-alia

include the following:

a) | Preparation of detailed SHOP drawings and AS BUILT

drawings wherever applicable.

b) | Pre-commissioning tests as per relevant standard
specifications, code of practice, Acts and Rules wherever
required.

c) | Contractor shall provide all the shop drawings or layout

drawings for all the coordinated services before starting
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any work or placing any order of any of the services etc.
These shop drawings/layout drawings shall be got
approved from Engineer-in-Charge before implementation
and this shall be binding on the Contractor. The Contractor
shall submit material submittals along with material sample
for approval of Engineer-in-Charge prior to delivery of

material at site.

iX) Wherever the ‘basic rate’ for the material is specified, the
contractor shall furnish all the paid bills for Employer's
verification. The purchase rate shall be got approved from the
Engineer-in-Charge before purchasing. The adjustment in price
shall be made only on measured quantity. No overhead and
profit shall be considered on the cost difference. The basic
prices of materials are ex-godown and are inclusive of all
applicable taxes and duties levied by Local authority /
Government and excluding transportation to site, loading,
unloading, storing and handling etc. The rate quoted for the

items shall include transportation to site, loading, unloading,

storing and handling etc.

Role of

employer

CLAUSE SC 3

The Reserve Bank of India, Estate Cell, Byculla (representative of the
Employer [Reserve Bank of India, Mumbai]) shall administer and
directly arrange for supervision of works, to test and examine any
materials to be used or workmanship employed in connection with the
works, monitoring of progress, inspection, certification of bills, making
payments and implementation of various terms, conditions and

stipulations of the contract.

Architect

CLAUSE SC 4

Architect engaged by the Bank will provide the design and drawings
pertaining to architectural, structural, MEP etc. Also, the work has to be
executed as per the said details and the contractor is bound to accept

and execute the works suggested during their supervision of work.

Green
building

requirements

CLAUSE SC 5

The Contractor shall adopt the construction practices and materials in
line with the requirements for obtaining highest green building rating
from Indian Green Building Council (IGBC) / Green Rating for
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Integrated Habitat Assessment (GRIHA). Minimum requirements are
specified at Section VII. The Contractor shall strictly follow the

instructions of Engineer-in-Charge in this regard.

CLAUSE SC 6

Inspection of
Site

The intending Tenderer shall be deemed to have visited the site and
examined the Site and its surroundings and familiarized themselves
thoroughly with the site conditions as to the nature of the ground and
sub-soil and the form and nature of the Site before submitting the
tender. Non familiarity with the site conditions will not be considered as
reason either for extra claims or for not carrying out the work in strict
conformity with the drawings and specifications. For site visit, the

intending Tenderer may contact the Employer.

Services

CLAUSE SC7

The Contractor shall take due and proper care during execution of work
to protect Existing water/electric services from damage. In case, during
the execution of work, the Contractor notices some services which
require re-routing, the same shall be brought to the notice of the
Engineer-in-Charge. As per the instructions of Engineer-in-Charge,
further action for rerouting shall be undertaken. If the Contractor is
advised by the Engineer-in-Charge to carry out the required re-routing,
the work shall be treated as Extra item of work and shall be dealt as

per the relevant clause of GCC.

Handing over of

site

CLAUSE SC8

i) The Contractor shall be required to complete the following
documentation with regard to the work within fourteen days from
the date of award of work:

a) Signing of the agreement on adequate value of Non-

Judicial stamp paper as per the approved format

b) Obtaining and submitting all the required Insurance
Policies as specified in the relevant clause of General
Conditions of Contract and of specified value mentioned
in Schedule ‘F’

c) Submission of the specified Bank Guarantees mentioned
in Schedule ‘F’ or submission of documentary evidence
of having instructed his Banker to prepare the specified

Bank Guarantee
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d) Submitting the details/ documents of the Contractor’s site
team as specified in relevant clause of General
Conditions of Contract and schedule ‘F’ for obtaining

approval of Engineer-in-Charge.

e) Submitting the detailed work programme as specified in

the relevant clause of General Conditions of Contract for

approval of the Engineer-in-Charge.

ii) After complying to the above documentation and other statutory
requirements required to be complied by the Contractor before
start of work, the Contractor shall be handed over the
possession of the site. The scheduled date of commencement
of work shall be reckoned as mentioned at Schedule ‘F'.
However, any delay in handing over the possession of site to the
Contractor on account of non-submission of the above

documents/ details shall not be considered for extension of time.

CLAUSE SC 9

Drawings The CONTRACTOR shall keep one copy of all drawings on the works
and Employer or his representative shall at all reasonable time have
access to the same. Before the issue of the final certificate to the
CONTRACTOR he shall forthwith return to the EMPLOYER all
drawings and specifications.
Drawings accompanying the tender documents are indicative of the
scope or work and issued for tendering purpose only.
CLAUSE SC10

Further

drawings and

Instructions

The Engineer-in-Charge shall have full power and authority to supply
drawings to the Contractor from time to time during the progress of the
Works such further drawings for adequate execution and maintenance

of the Works and the Contractor shall carry out and be bound by the

same.
CLAUSE SC11
Contractor's i) Contractor shall erect and maintain at his own cost barricades
Barricades

required in connection with his operation to guard or protect the

working area including storage, etc.

ii) Barricades and hazardous areas adjacent to but not located in
normal routes of travel shall be marked with suitable red markers

at night without any extra cost.
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iii) The Contractor shall also comply with the provisions of
Environment Protection Act with regard to air, water & noise

pollution.

iv) The Contractor shall provide suitable construction safety nets, if
applicable, to prevent damage to man / material at site without

any extra cost

V) Full height barricading and separation of the work site from the
existing residential campus shall be ensured. Labourers are not
permitted to the existing residential campus without specific
approval from the Engineer-in-Charge or his staff. There shall
not be any work / disturbance beyond normal working hours to

the residential area unless authorised by the Employer.

Site Facilities

CLAUSE SC12

CONTRACTOR shall arrange for storage space for keeping own
tools/tackles and other materials for performance of work under this
contract. The safety and security including safety of materials for
erection purpose as well as subsequent removal of the same on
completion of ‘Work’ under this contract are the responsibility of the
CONTRACTOR.

Lighting

The CONTRACTOR shall ensure that the entire site is provided with
adequate lighting at all times when the work is in progress. He shall
also make additional arrangements for lighting for carrying out work at
night, whenever required. All costs in this connection shall be borne by

him.

Compressed Air

The Contractor shall make his own arrangement for Portable
compressors, pumps, temporary piping for compressed air, if required,
for the work including all necessary accessories, fittings etc. at his own

cost for cleaning, flushing etc.

CLAUSE SC13
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Execution work

Equipment

The CONTRACTOR shall without prejudice to his overall responsibility
to execute and complete the work as per specifications and time
schedule, progressively deploy adequate and appropriate equipment
and tools and tackles and augment the same as decided by the
Engineer-in-Charge depending on the requirements of the work so as
to suit the work schedule. No equipment shall be supplied by the
Employer.

Contractor shall assess the actual requirement based on the quantum
and nature of work and arrange to provide the same to achieve the

progress as per the approved work programme.

Plant etc. to be
exclusively for
use on the

works

CLAUSE SC14

i) All plants, tools and equipment and materials provided by the
Contractor shall when brought on to the Site be deemed to be
exclusively intended for the execution of work in this document
and completion of the Works and the Contractor shall not
remove the same or any part thereof (save for the purpose of
moving it from one part of the Site to another or moving it outside
the site for repairs) without the previous consent in writing of the
Engineer-in-Charge which shall not be unreasonably withheld.

ii) Clearance of Site on Completion: On completion of the Works,
the Contractor shall remove from the Site all the said
Constructional Plant, tools and equipment remaining thereon

and any unused materials

Care of works/

plant/equipment

CLAUSE SC15

From the commencement to the completion of the
Works/Plant/Equipment, the Contractor shall take full responsibility for
the care thereof and in case any damage loss or injury shall happen to
the Works/Plant/Equipment or to any part thereof from any cause
whatsoever shall at his own cost repair and make good the same so
that at completion the Works/Plant/Equipment shall be in good order
and condition and in conformity in every respect with the requirements
of the contract.

Finished Flooring shall be protected by suitable means while carrying
out the work either internally or externally and at no extra cost.
Temporary used materials (e.g. Cable, pipe, valve etc.) shall not be

used for permanent work. All the bought-out items supplied by the
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Contractor and billed to Employer shall be considered as Employer’'s

Property and due care shall be taken for safety of these by the

contractor till handing over of work.

Quality
Assurance and

Quality Control

CLAUSE SC16

i)

The reports of the test shall be submitted to the Engineer-in-
Charge as and when the tests/ quality assurance & control
checks are carried out as per the contract. The Engineer-in-
Charge, after evaluation of the results of tests may decide to
either reject or accept the respective materials/ works etc. In
case of rejection, the Contractor shall have to replace the
defective material/ work at the earliest without any additional

cost.

In case the CONTRACTOR fails to follow the instructions of
Engineer-in-Charge in this regard, the Engineer-in-Charge may
suspend the work till such time the quality of the work is ensured.
No compensation for delays on account of such suspension of
work shall be considered.

Third Party
Quality Audit
(Not applicable)

CLAUSE SC 17

(i)

The work shall be executed at the highest level of quality
complying with the specifications, method of execution / work,
workmanship and quality standards specified in the latest IS
Codes (BIS codes- refer Schedule ‘B’). The quality of the project
shall be monitored by the Third Party Quality Auditor/s engaged
by the Bank in addition to the monitoring by Engineer-in-Charge
and his/her team.

The Material Testing and Quality Assurance Plan as suggested
/ approved by third party quality auditor will be binding to the
contractor.

The contractor shall follow the instructions of the said auditor
and execute / rectify the work as per advice of the auditor /

ensure compliance to his/her/their observations.

Materials at
Basic Prices/

Basic rates

CLAUSE SC 18

i)

For carrying out certain items of work, the tender provides for
procurement of certain materials at “Basic Prices/ Basic Rates”
as specified in the tender document.

While quoting the rates, the Tenderer should base their item
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rates at “the Basic Prices” wherever specified. The said
prices are ex-Godown and are inclusive of all applicable taxes
and duties levied by Government or any other statutory body
and excluding transportation to site, loading, unloading, storing
and handling etc. The rate quoted for the items shall include
transportation to site, loading, unloading, storing and handling
etc. (ex-Godown referred here will be dealer's Godown or Rail
head within the Municipal or city limits or the city where the

work is being done).

ii)

The contractor shall obtain written approval from the
Engineer-in-Charge for material and purchase price before
procuring any material for which “Basic Price/ Basic Rate” is
specified in the tender Document.

Basic Price adjustment shall be done on the measured
quantities for the finished items of work with specified “Basic
Prices/Rates”. While carrying out price adjustments, no other
components such as wastage, transportation, loading,
unloading, handling, insurance, labour, etc. shall be taken into

account.

The contractor shall submit copies of all tax paid vouchers
(original tax paid vouchers shall be shown to the Engineer-in-
Charge for verification as and when required by him) for full
quantity for all items to the Engineer-in-Charge in support of their
claim for adjustment in Basic Rates/Prices. In absence of these
documents, his claim for adjustment in Basic rates/Prices shall

not be considered.

Documents to
be maintained

at site

CLAUSE SC 19

a)

The Registers/ Documents specified at Schedule ‘D’ shall be
maintained at site by the Contractor at his own cost and updated

regularly.

These documents shall be available for inspection by
Employer's representative or Engineer-in-Charge or his
representative or third-party quality auditor during his/her/their

site visit at all reasonable times.

After completion of work, the Contractor shall submit the duly
completed registers/ documents along with all the drawings
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issued to him for construction purpose to the Engineer-in-

Charge before submission of the Final bill.

Progress
Monitoring by
the Engineer-in-
Charge

CLAUSE SC 20

i)

The contractor shall submit his program for approval of
Engineer-in-Charge within 14 days from the date of award of

work as specified in the clause 5 of the Clauses of Contract.

On the basis of the approved programme, the Engineer-in-
Charge shall monitor/ review the progress through site meetings
on fortnight interval or earlier, as and when required. The
meeting should be attended by the contractor himself (in case of
proprietorship firm) or authorized partner/ senior official in case
of partnership firm/ limited company along with contractor’s site

in-charge.

i)

For this purpose, the contractor shall prepare and submit a

progress report indicating following:

A | Progress for the previous fortnight (duration under review)
and the planning for the next fortnight and materials
received during the fortnight (duration under review) and

expected to be received during next fortnight.

B | The reasons for major deviations in planned schedule and
the actual progress achieved along with any hindrances/

decisions required from the Employer/ Engineer-in-Charge.

C | Statement of deployment of resources (men and machine)

and variations, if any, from the planned schedule

D | List of Variations / extra items if any carried out during the

previous month (period under review)

The contractor shall give the Engineer-in-Charge in every
fortnight, a progress report of the work done during the previous
fortnight. The progress of work will be reviewed periodically by
the Engineer-in-Charge with the contractor and shortfalls, if any,
sorted out. The contractor shall thereupon take such action as
may be necessary to bring back his work to schedule without
any additional cost to the Bank. The contractor shall install
CCTV camera for capturing the progress of activities at site and
present to the Bank time lapse video every fortnight.
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Measurement,
Billing and
Terms of

payment

CLAUSE SC 21

i)

The work shall be measured from time to time as provided in the
General Conditions of Contract. The units of measurements
shall be as defined in the specific item description in the
Schedule of quantities. If for any item or part thereof, physical
measurement is not practicable, measurements given in the
execution drawings shall be adopted.

As and when the Contractor feels that the gross value of work
done after adjustment of the value of work already received in
any previous bill and adjustment of advances, if any, has
crossed the threshold value specified in the Schedule ‘F’ for
Running Account Bill, he may raise a bill and submit to the
Engineer-in-Charge for payment. The bill shall invariably be

accompanied with following documents:

a) | The signed measurements, as specified in the General

Conditions of Contract.

b) | The progress reports of the concerned period.

c) | Test certificates/ reports of any material considered for the

first time in the Contractor’s bill

d) | Checklist indicating validity of the labour license, all the

Insurance Policies, PBGs

e) | Documents evidencing the price of materials (e.g. Tax paid
vouchers etc.) considered in the bill where Basic Rates are
mentioned, as applicable.

f) | Delivery challans of the materials.

The Engineer-in-Charge reserves the right to refuse to accept
the Running Account bill, if any of the document as above is not

submitted along with the bill.

ii)

Once the bill is received along with all the required documents,
the Engineer-in-Charge shall arrange to process the bill and the
payments due to the Contractor shall be released through NEFT

within the specified period for honouring the certificates.

After completion of work and completing all the contractual
responsibility, the measurement sheets shall be signed jointly by
the Contractor or his authorized representative and Engineer-in-

Charge or his authorized representatives. The Contractor shall
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then submit the Final bill to the Engineer-in-Charge. The Final
Bill shall necessarily be submitted along with the following

documents:

a) | The signed measurements, as specified in the General
Conditions of Contract.

b) | The copy of last progress report, evidencing the

completion of work.

c) | Test certificates/ reports of any material considered for the

first time in the Contractor’s bill

f) | Checklist indicating validity of the labour license, all the

Insurance Policies, PBGs

g) | Documents evidencing the price of materials (eg Tax paid
vouchers etc.) considered in the bill where Basic Rates are

mentioned, as applicable.

h) | Delivery challans for the materials

j) | All the required documents of Guarantees/ warranties (e.g.
Structural  stability, safety, sturdiness and self-
supportiveness etc. of system as mentioned in the
specifications of respective items)

K) | “No claim” certificate by the Contractor except as included
in the Final bill.

) Completion plans/ drawings/ details as specified in the

General Conditions of Contract

The Engineer-in-Charge reserves the right to refuse to accept
the Final bill, if any of the document, as above, is not submitted

along with the bill.

Vi)

Once the Final bill is received along with all the required
documents, the Engineer-in-Charge shall arrange to process the
bill and the payments due to the Contractor shall be released
through NEFT within the specified period for honouring the
certificates. No revised Final Bill shall be considered by the

Employer.

vii)

All statutory deductions shall be made from the payments due
to the Contractor.

Clause SC 22
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Other

Conditions  [to
be complied with
while working at

site]

Contractor and / or any of their representative, labour etc. shall

not encroach upon the residential area adjoining the worksite.

(ii)

Labours shall not be allowed to work between 10.00 PM to 7.00
AM within the site

(iii)

Contractor shall clear the debris only in gunny bags within the
prescribed hours i.e. between 7.00 PM to 10.00 PM. Contractor
shall not be allowed to store any debris in the common

compound of society or lobby or on the ground floor.

(iv)

The materials shall be allowed to be carried in or out only
between 7.00 PM to 10.00 PM. Truck/Tempo shall not be
allowed within Society compound.

All COVID or any such pandemic related precaution and

protocols shall be followed by the Contractor, their all

representatives and labours etc.

Clause SC 23

Compensation
to be recovered
the

Contractors in

from

case of default
on account of
termination  of

contract:

If the contract is terminated from either of the party before
completion of work/contract. It is treated that, the contractors are
failed to complete the captioned work in stipulated time period
and the approved extension. The left over or balance work will
be carried out directly by the bank at the risk and cost of the
contractors. Such risk and cost amount i.e. amount arrived by
evaluating the difference of cost between cost based on tender
rates of the contractors and as per the rates of new contract
engaged by the Bank for completion of work. This risk and cost
amount will be recovered by the bank, which is a direct financial
loss incurred by the bank on account of forced termination of
contract and against the time lost in completion of the work from
any amount payable to the contractors such as gross amount of
final bill, Performance Bank Guarantee amount, up to date
converted Security Deposit (EMD and RMD) of the contract
further including amount payable against any other bill/bills
pending at all the Estate Cells/Office i.e. Estate office, Fort,
Mumbai, Byculla Cell, BKC Cell etc.

CLAUSE SC 25
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Protocols, safety
measures and

security norms

of present
pandemic
situation of
Covid-19

The contractors shall follow all security, safety norms and the
standard protocol laid down by the Bank during the present
pandemic situation of Covid -19 like wearing mass, using hand
sanitizer, regularly washing hands with soap dispensers,
wearing hand gloves, movement of the workers only pertaining
to the workplace, regular security checks etc. The violation of
the same may be entitled for penalty on each occasion imposed
by the Bank’s P & SO, which may be recovered from the
payment due to the contractors

CLUASE SC 26

Conduct and
Professional
Decorum for

Contractors

The Contractor and its personnel, including authorized
representatives, shall strictly maintain professional decorum and
courtesy towards the Bank’s officials, engineers, and staff. Any
instance of misbehavior, intimidation, use of abusive language,
willful obstruction of duties, or violation of ethical standards shall
be deemed a breach of contract. In the event of such misconduct
by any person engaged by the contractor or contractor himself,
the Bank reserves the right to immediate removal of the
concerned individual(s) from the premises/site, and the
person(s) will not be allowed into any of the Bank’s premises.
Bank is at absolute discretion to take necessary action including
termination of existing works under MRO and debarring the

contractor from Bank’s panel.

Place:
Date:

Signature of Tenderer with seal
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Section V (A)
OTHER CONDITIONS

. Bank has got registered itself as Principal Employer under Section 7 of Contract Labour

(regulation and abolition) Act 1970. Therefore, the successful tenderer has to furnish to the Bank,
the details of work men like number of workmen employed each day, rates of wages, hours of
work, wage periods, date of commencement and completion of work etc. so as to comply with

the law, as the Principal Employer.

2. The workmen will not be allowed to stay within the premises beyond working hours.

3. No storage space will be provided by the Bank. Contractors have to make necessary

arrangements for the same. However they may be permitted to make temporary sheds at
approved locations within the premises during the period of work. The same shall be removed
and taken away by the contractor at their risk and cost after completion of the work.

The water required for the work or workmen can be availed from the available source at site free
of cost. However if there is shortage of water, contractors have to make their own arrangements
for the same at their risk and cost. The Contractor has to make his own arrangements to take
the supply to the requisite position.

The electric power required for the work can also be similarly drawn from the supply available at
site free of cost. The Contractor has to make his own arrangements to take the supply to the

requisite position in consultation with Bank’s Engineers.

6. Permission, if any, required from the local bodies shall be obtained by the Contractor at his cost.

7. The authorized officials of the Bank shall be entitled to inspect the material/works at any time, if

10.

they so desire and the vendor shall provide all reasonable facilities to do so.

The contractor shall employ a qualified site Engineer on a regular basis to supervise day-to-day
works at site. Such a person shall be capable of following the instructions of the Bank’s Engineers
and execute the works as per the specifications laid down in the Tender. Such person shall
maintain daily work progress report, daily material consumption/ stock registers as directed by
Bank’s engineer.

The intending tenderer can obtain any clarifications regarding the tender
provisions/specifications etc. if any from the office of the Regional Director, Reserve Bank of
India, Estate Cell, Byculla, and Mumbai — 1 on any Bank’s working day.

The tenderer may please note that the work is to be executed in a Bank’s Colony buildings and
as such the entire work involved shall be carried out with least disturbance to Bank’s staff/

visitors.
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11.

12.

13.

14.

15.

16.

17.

The entire materials for the work shall be brought to the working area through the staircase only
without any disturbance to the residents.

The debris/dust or any wastage generated out of the above work shall be cleaned as frequently
as required and as instructed by the Bank’s Engineer and make the entire premises clear/clean
on a day to day basis including staircase, passages affected/used by the labourers in the above
work to the satisfaction of the Bank’s Engineers at no extra cost. The entire debris/waste material
shall be taken out of the Bank’s premises and should not be dumped anywhere in and around
the Bank’s premises. The contractors are solely responsible if any debris is noticed by the local
Corporation and penalty levied.

The tenderer is advised to inspect the proposed site of work to acquaint them of the scope of
work.

The work has to be done in proper coordination with the Caretaker of the Colony buildings and
other contractors engaged by the Bank.

The contractor shall maintain the account of painting materials brought to site including delivery
Challan/ invoice etc. Material whenever delivered at site shall be got inspected from Bank’s
engineer and challans of the delivered materials shall be get verified. During progress of the
work, Bank’s Engineer will scrutinize the required quantity of paint as per the theoretical converge
specified by the paint manufacturer was used in the work. In addition to this the Bank’s Engineer
will also verify the quantum of work done, quality and certify the bills of the contractor.

The entire painting operation including day-to-day supervision will be the responsibility of the
contractor. The representative of the paint company shall inspect the works periodically and
submit a report to the Bank for the quality/ progress of work being carried out. The contractor’s
representative shall visit the site; inspect the type of the existing surfaces, and site/ climatic
conditions.

Contractors must protect vehicles parked in the vicinity of the blocks where works are being
undertaken, by making necessary arrangement for covering from overspray, spills, of paint drops
or other material used during the work. In case of any type of damage to vehicle during execution

of work, contractor has to bear the cost of necessary repair/rectification.

Signature of Tenderer with seal

Place:
Date:
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Section VI

TECHNICAL SPECIFICATION OF WORKS

A) The work in general shall be carried out as per the BOQ specification. In case any item is
not covered in any of these documents, the same shall be carried out as per the latest BIS
codes in practice or as per approval of Engineer in Charge.

B) Work shall be carried out as per BOQ specification.

Place : Signature and seal of bidder
Date:
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1.
2.

3.

A. LIST OF APPROVED MATERIALS

All materials shall be of the 15t quality ISI marked/ ISI Standard.

If the approved brands mentioned are not available, equivalent make as may be approved by the
Bank / Bank’s Engineer only to be used on the work.

Wherever contractor proposes to use equivalent makes (i.e. other than specified), the same shall
be done after prior approval of the Bank / Bank’s Engineer. Any additional expenditure and time
due to this shall be solely on contractor’s account and no claims whatsoever shall be entertained
in this regard.

Vitrified / Ceramic tiles

H R Johnson, Kajaria, Nitco, Bell, Somani, Naveen
or approved equivalent

Paints / Primers /
French spirit /
Melamine Polish / PU

Asian Paints, ICI, Jenson & Nicolson, Goodlass
Nerolac, Berger or approved equivalent.

coating

Plywood Kitply, Greenply, Anchor, Century, Mayur, Archidply
or approved equivalent etc.

Laminate Sunmica/ Formica, Kitlam, Greenlam, Sundeck or

approved equivalent.

Aluminium Sections

Jindal, Hindalco or approved equivalent.

Glass / Mirror

Modiguard, Saint Gobain, Asahi Glass Co or
approved Equivalent.

Polymer modified
cementitious mortar,
Water proofing

compounds, repair
chemicals, sealants,
tile adhesives, grouts
etc.

M/s. Fosroc India Limited, M/s. Pidilite, M/s. MC
Baushumie, M/s. STP, M/s. BASF, M/s. SIKA, M/s.
Bal Endura or approved equivalent.

Cement

A.C.C, Ultra Tech, Ambuja, Birla, Dalmiya, Ramco,
Coramandal or approved equivalent.

White Cement / White
Cement based Putty

Birla White, JK white of approved equivalent

Ready mix plaster

Ultratech,Wallplast or approved equivalent make

C.l. pipes / Nahani
traps / Fittings

NECO, HEPCO, KDUPL or approved equivalent.

C.P. fittings.

Jaquar, Plumber, Ess Ess, Marc, Ark, Bilmet or
approved equivalent make.

G.| pipes / Fittings

Jindal, Zenith / Unik, Kirti or approved equivalent.

S.S. Sink

Nirali, Diamond or approved equivalent.

C.P.V.C/P.V.C pipes
/ Fittings

Prince, Astral, Supreme, Finolex, Kisan or approved
equivalent

Plumbing/  Sanitary
fittings
(As detailed below)

Hindware, Parryware, Cera, Neycer, Jaquar or
approved equivalent

EWC pan

Hindware Slick 20011 or approved equivalent make

PVC dual type
flushing cistern of 3/6
litre

Sleek Plus Dual - 320 x 475 x 155 mm of Hindware
or approved equivalent make
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NOTE: All the materials should get approved from the “Bank’s Engineer” before using in

white colour wash
hand basin of size 550
X 400 mm

Hindware VIKING - Cat No: 10008 or approved
equivalent

C.P brass Angular Jaquar - CON-CHR-059KNP or approved
Stop Cock equivalent
C.P brass waste Jaquar - ALD - CHR - 709 or approved equivalent

coupling 32mm Size
Half Thread with 80
mm height

C.P brass Pillar Cock -

Jaquar - CON-CHR-011KN or approved equivalent

15 mm C.P brass
concealed stop cock -

Jaquar - Concealed Stop Cock, Regular Body -
CON-CHR-083KN (for exposed Kit) and ALD -
CHR - 083(for concealed part) or approved
equivalent

over head shower -

Jaquar - EOS-491 or approved equivalent

Shower Arm

Jaquar - Casted - SHA-CHR-477 or approved
equivalent

15 mm C.P brass Bib
Cock With Wall
Flange -

Jaquar - CON-CHR-047KN or approved equivalent

15 mm C.P brass two-
way Bib Cock With
Wall Flange

Jaquar - CON-CHR-041KN or approved equivalent

Long body bib cock

- Jaquar - CON-107KN or approved equivalent
make

Hand Shower (Health

- Jaquar - ALD - CHR — 577 or approved equivalent

Faucet)

C.P brass Single Jaquar - ACN-1111NM or approved equivalent

Towel rail -

Acrylic / P.V.C Poonam / Nava rang / Prayag or approved

medicine chest equivalent

Valves Leader, GM, KBL, Mahavir or approved equivalent

E.W.C Seat covers Hindware, Parryware, Jaquar or approved
equivalent

Adhesives Fevicol SH, Araldite, Vamicol, or approved
equivalent

hardwares Hetich, Blum, Ebco or approved equivalent make

Kitchen sinks

Popular Range - Nirali Grace Plain - Glossy finish or
approved equivalent

Adhesive for tile on tile

‘Bal Endura Gold Star’ or approved equivalent make

Hard sheet panels for
door shutters

Bakelite or approved equivalent make

uPVvC Doors &
Windows

ISI make Bank approved/Bank Approved Brand.

the work.

Place:
Date:

Phone/Mobile No. :
E-mail id:
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APPENDIX HEREINBEFORE REFERRED TO

—

. Defects liability Period

12 months from the date of issue of virtual
completion certificate.

N

. Period of final measurement

Three months from the date of final
completion of the work including settlement
of final bill.

3. Date of commencement

Within 14" day from the date of award of
work.

4. Date of completion

06 months for entire work shall be reckoned
from the 14t day of work order for available
flats.

For available vacant flats work shall be, 90
days per flat from the date of handing over
of one flat, 105 days for 02 flats or 120 days
for 03 flats are handed over at a time. (out
of which 15 days shall be considered for
choice painting work)

5. Compensation for delay 0.25% of the estimated cost per week (to be
computed on per day basis) subject to
maximum amount of 10% of the contract
amount for the entire work.

6. Value of work for Interim Certificate ¥ 10 Lakh

7. Retention Percentage 5% from each bill

8. Total Security Deposit 5% RMD + EMD

9. Refund of EMD On receipt of PBG.

10.Period of honoring RA bill certificate

30 working days

11. Period of honoring final bill certificate

Three months from the date of submission
of bill along with all details

12. Interest for delayed payment

Three percent per annum

13. Performance Bank Guarantee (PBG)

Bank Guarantee from any Scheduled Bank
for an amount equal to 5% of the Contract
Amount and valid till completion of the work

14. Release of Performance Bank | After one month from the virtual date of
Guarantee (PBG) completion of work.
15. Waterproofing Performance Bank | Waterproofing Performance Bank

Guarantee (WPBG)

Guarantee to be submitted from any
Scheduled Bank for an amount equal to 5%
of the value of waterproof painting works
valid till 5 years beyond date of virtual
completion of the work.

16. Release of Waterproofing Performance
Bank Guarantee (WPBG)

Release of WPBG after one month of
completion of guarantee period of 5 years
onwards to virtual completion

17. Released of RMD

After DLP, 12 months from the date of issue
of virtual completion.

Date:-
Place:-

Signature of the contractor with name & seal

Address:
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SECTION VI

LIST OF SCHEDULES
(A to J)

114 of 237



Section VII
Schedule A

NOTES FOR SCHEDULE OF QUANTITIES

The Schedule of Quantities shall be read in conjunction with the
specifications, Tender drawings and bid documents. Tenderer shall not rely

merely on the description given in the Schedule of Quantities.

Quantities of work indicated in the Schedule of Quantities are only
approximate and are given to provide a common basis for tendering. No claim
shall be entertained from Contractor if the actual quantities or items of work
differ from those indicated herein, except where stated otherwise. The
Engineer-in-Charge reserves the right to modify any aspect of the scope of
Tender at any time during the course of work.

The tenderer shall quote his rates in for items of work in the price bid

Quote in percentage above or below or at par shall be in words and figures.

Non-compliance of these conditions may render the Bid invalid at the

discretion of the Employer.

The quantities of work actually carried out against each item shall be
measured and paid at the rates quoted (schedule rate with quoted
percentage above or at par or below) where applicable or otherwise at such

rates and prices as may be fixed within the terms of the Contract.

Tenderer shall be deemed to have allowed in his rates the provision,
maintenance and final removal of all temporary works of whatsoever nature
required for the proper execution of the works, except for those temporary

works for which specific items have been provided in Schedule of Quantities.

Abbreviations used are as under :

i) No. Number

ii) Cum Cubic metre
iii) Sgm Square metre
iv) M Metre

V) LS Lump sum

Vi) MT Metric Tonne
vii) Kg Kilogram
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Schedule B

(Ref: clause 10 of ‘Clauses of Contract’ in Section IV and clause 16 of section V)

MATERIAL TESTING AND QUALITY ASSURANCE

(i) Once, the material (to be used in work) is approved by Engineer-in-Charge as per clause 10 of
‘Clauses of Contract’ in Section IV, Contractor shall, within 02 working days from the date of such
approval, submit his / their material procurement plan for entire work to the Engineer-in-Charge.
Contractor shall submit to Engineer-in-Charge the material testing certificate (s) (MTC) provided by
Manufacturer for every supply by Manufacturer to Contractor supported by substantiating document

(acceptable to Engineer-in-Charge) linking material supplied by Manufacturer to its MTC.

(i) Testing of materials shall be conforming to the relevant Code (s) as stated in the contract and as

per Material Testing and Quality Assurance Plan suggested / approved by the Employer.

(i) Whenever material is to be tested in laboratory, material testing shall be done through NABL

Accredited laboratory (ies).
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Schedule C

(Ref: clause 11(iii) of “clauses of contract’” under section IV) SAFETY CODE

1. Suitable scaffolds as specified in the schedule of quantities should be provided for workmen for
all works that cannot safely be done from the ground, or from solid construction except such short
period work as can be done safely from ladders. When a ladder is used, an extra mazdoor shall be
engaged for holding the ladder and if the ladder is used for carrying materials as well suitable
footholds and hand-hold shall be provided on the ladder and the ladder shall be given an inclination
not steeper than % to 1(%2 horizontal and 1 vertical.)

2. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly attached
or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or platform of
such scaffolding or staging and extending along the entire length of the outside and ends there of
with only such opening as may be necessary for the delivery of materials. Such scaffolding or staging
shall be so fastened as to prevent it from swaying from the building or structure.

3. Working platforms, gangways and stairways should be so constructed that they should not sag
unduly or unequally, and if the height of the platform or the gangway or the stairway is more than
3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should have adequate
width and should be suitably fastened as described in (2) above.

4. Every opening in the floor of a building or in a working platform shall be provided with suitable
means to prevent the fall of person or materials by providing suitable fencing or railing whose
minimum height shall be 90 cm. (3ft.)

5. Safe means of access shall be provided to all working platforms and other working places. Every
ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length while the
width between side rails in rung ladder shall in no case be less than 29 cm. (1172”) for ladder upto
and including 3 m. (10 ft.) in length. For

longer ladders, this width should be increased at least '2” for each additional 30 cm. (1 foot) of
length. Uniform step spacing of not more than 30 cm shall be kept. Adequate precautions shall be
taken to prevent danger from electrical equipment. No materials on any of the sites or work shall be
so stacked or placed as to cause danger or inconvenience to any person or the public. The
contractor shall provide all necessary fencing and lights to protect the public from accident and shall
be bound to bear the expenses of defence of every suit, action or other proceedings at law that may
be brought by any person for injury sustained owing to neglect of the above precautions and to pay

any damages and cost which may be awarded in any such suit; action or proceedings to any such
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person or which may, with the consent of the contractor, be paid to compensate any claim by any
such person.

(a) Excavation and Trenching — All trenches 1.2 m. (4ft.) or more in depth, shall at all times be
supplied with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof, Ladder shall
extend from bottom of the trench to at least 90 cm. (3ft.) above the surface of the ground. The side
of the trenches which are 1.5 m. (5ft.) or more in depth shall be stepped back to give suitable slope
or securely held by timber bracing, so as to avoid the danger of sides collapsing. The excavated
materials shall not be placed within 1.5 m. (5ft.) of the edges of the trench or half of the depth of the
trench whichever is more. Cutting shall be done from top to bottom. Under no circumstances,
undermining or undercutting shall be done. All trenches and excavations shall be provided with
necessary fencing and lighting

(b) Safety Measures for digging bore holes:-

(i) If the bore well is successful, it should be safely capped to avoid caving and collapse of
the bore well. The failed and the abandoned ones should be completely refilled to avoid caving and
collapse;

(i) During drilling, Sign boards should be erected near the site with the address of the drilling
contractor and the Engineer in-charge of the work;

(iii) Suitable fencing should be erected around the well during the drilling and after the
installation of the rig on the point of drilling, flags shall be put 50m all-round the point of drilling to
avoid entry of people;

(iv) After drilling the borewell, a cement platform (0.50m x 0.50m x 1.20m) 0.60m above
ground level and 0.60m below ground level should be constructed around the well casing;

(v) After the completion of the borewell, the contractor should cap the bore well properly by
welding steel plate, cover the bore well with the drilled wet soil and fix thorny shrubs over the soil.
This should be done even while repairing the pump;

(vi) After the borewell is drilled the entire site should be brought to the ground level.

6. Demolition — Before any demolition work is commenced and also during the progress of the work,
(i) All roads and open areas adjacent to the work site shall either be closed or suitably protected.
(i) No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus
used by the operator shall remain electrically charged.

(iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire or
explosion or flooding. No floor, roof or other part of the building shall be so overloaded with debris
or materials as to render it unsafe.

7. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge

should be kept available for the use of the person employed on the site and maintained in a condition
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suitable for immediate use, and the contractor should take adequate steps to ensure proper use of
equipment by those concerned:- The following safety equipment shall invariably be provided.

(i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear, rubber hand gloves and protective goggles.

(i) Those engaged in white washing and mixing or stacking of cement bags or any material
which is injurious to the eyes, shall be provided with protective goggles.

(ii)Those engaged in welding works shall be provided with welder’'s protective eye shields
and gloves.

(iv) Stone breaker shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

(i) When workers are employed in sewers and manholes, which are in active use, the
contractors shall ensure that the manhole covers are opened and ventilated at least for an
hour before the workers are allowed to get into the manholes, and the manholes so opened
shall be cordoned off with suitable railing and provided with warning signals or boards to
prevent accident to the public.

(ii) In addition, the contractor shall ensure that the following safety measure are adhered to :-

(a) Entry for workers into the line shall not be allowed except under supervision of the
JE or any other higher officer.

(b) At least 5 to 6 manholes upstream and downstream should be kept open for at
least 2 to 3 hours before any man is allowed to enter into the manhole for working inside.

(c) Before entry, presence of Toxic gases should be tested by inserting wet lead
acetate paper which changes colour in the presence of such gases and gives indication of
their presence.

(d) Presence of Oxygen should be verified by lowering a detector lamp into the
manhole. In case, no Oxygen is found inside the sewer line, workers should be sent only with
Oxygen kit.

(e) Safety belt with rope should be provided to the workers. While working inside the
manholes, such rope should be handled by two men standing outside to enable him to be
pulled out during emergency.

(f) The area should be barricaded or cordoned of by suitable means to avoid mishaps
of any kind. Proper warning signs should be displayed for the safety of the public whenever
cleaning works are undertaken during night or day.

(g) No smoking or open flames shall be allowed near the blocked manhole being
cleaned.

(h) The malba obtained on account of cleaning of blocked manholes and sewer lines

should be immediately removed to avoid accidents on account of slippery nature of the malba.
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(i) Workers should not be allowed to work inside the manhole continuously. He should
be given rest intermittently. The Engineer-in-Charge shall decide the time up to which a
worker may be allowed to work continuously inside the manhole.

(j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

(k) Air-blowers should be used for flow of fresh air through the manholes. Whenever
called for, portable air blowers are recommended for ventilating the manholes. The Motors
for these shall be vapour proof and of totally enclosed type. Non sparking gas engines also
could be used but they should be placed at least 2 metres away from the opening and on the
leeward side protected from wind so that they will not be a source of friction on any
inflammable gas that might be present.

() The workers engaged for cleaning the manholes/sewers should be properly trained
before allowing to work in the manhole.

(m) The workers shall be provided with Gumboots or non sparking shoes bump
helmets and gloves non sparking tools safety lights and gas masks and portable air blowers
(when necessary). They must be supplied with barrier cream for anointing the limbs before
working inside the sewer lines.

(n) Workmen descending a manhole shall try each ladder stop or rung carefully before
putting his full weight on it to guard against insecure fastening due to corrosion of the rung
fixed to manhole well.

(o) If a man has received a physical injury, he should be brought out of the sewer
immediately and adequate medical aid should be provided to him.

(p) The extent to which these precautions are to be taken depend on individual
situation but the decision of the Engineer-in-Charge regarding the steps to be taken in this

regard in an individual case will be final.

(vii) The Contractor shall not employ men and women below the age of 18 years on the work
of painting with products containing lead in any form. Wherever men above the age of 18 are
employed on the work of lead painting, the following precaution should be taken:-

(a) No paint containing lead or lead products shall be used except in the form of paste
or ready made paint.

(b) Suitable face masks should be supplied for use by the workers when paint is
applied in the form of spray or a surface having lead paint is dry rubbed and scrapped.

| Overalls shall be supplied by the contractors to the workmen and adequate facilities
shall be provided to enable the working painters to wash during and on the cessation of work.

a. Workmen executing work on scaffolds or other structures above specified height shall

be provided with full body harness and fall arresters.
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8. No paint containing lead or lead products shall be used except in the form of paste or readymade
paint. The Contractor shall not employ women and men below the age of 18 on the work of painting
with product containing lead in any form, wherever men above the age of 18 are employed on the
work of lead painting, the following principles must be observed for such use :
(i) White lead, sulphate of lead or product containing these pigment, shall not be used
in painting operation except in the form of pastes or paint ready for use.
(i) Measures shall be taken, wherever required in order to prevent danger arising from
the application of a paint in the form of spray.

b. Measures shall be taken, wherever practicable, to prevent danger arising out of from
dust caused by dry rubbing down and scraping.

(iv) Adequate facilities shall be provided to enable working painters to wash during and
on cessation of work.

c. Overall, shall be worn by working painters during the whole of working period.

(vi) Suitable arrangement shall be made to prevent clothing put off during working
hours being spoiled13 by painting materials.

d. Cases of lead poisoning and suspected lead poisoning shall be notified and shall be
subsequently verified.

(vii) Instructions with regard to special hygienic precautions to be taken in the painting
trade shall be distributed to working painters.

e. When the work is done near any place where there is risk of drowning, all necessary
equipment should be provided and kept ready for use and all necessary steps taken
for prompt rescue of any person in danger and adequate provision, should be made
for prompt first aid treatment of all injuries likely to be obtained during the course of
the work.

9. Use of hoisting machines and tackle including their attachments, anchorage and supports shall
be in perfect condition and also shall conform to the following standards or conditions :-
(i) (a) These shall be of good mechanical construction, sound materials and adequate strength
and free from patent defects and shall be kept repaired and in good working order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of
durable quality and adequate strength, and free from patent defects.
(ii) Every crane driver or hoisting appliance operator shall be properly qualified and no person under
the age of 21 years should be in charge of any hoisting machine including any scaffolding winch or
give signals to operator.
(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block
used in hoisting or as means of suspension, the safe working load shall be ascertained by adequate

means. Every hoisting machine and all gear referred to above shall be plainly marked with the safe
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working load. In case of a hoisting machine having a variable safe working load each safe working
load and the condition under which it is applicable shall be clearly indicated. No part of any machine
or any gear referred to above in this paragraph shall be loaded beyond the safe working load except
for the purpose of testing.

(iv) In case of departmental machines, the safe working load shall be notified by the Electrical
Engineer-in- Charge. As regards contractor’'s machines the contractors shall notify the safe working
load of the machine to the Engineer-in-Charge whenever he brings any machinery to site of work
and get it verified by the Electrical Engineer concerned.

(v)Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances
should be provided with efficient safeguards. Hoisting appliances should be provided with such
means as will reduce to the minimum the risk of accidental descent of the load. Adequate
precautions should be taken to reduce to the minimum the risk of any part of a suspended load
becoming accidentally displaced. When workers are employed on electrical installations which are
already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as may be
necessary should be provided. The worker should not wear any rings, watches and carry keys or

other materials which are good conductors of electricity.

(vi)All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained
in safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use.

Adequate washing facilities should be provided at or near places of work.

10.These safety provisions should be brought to the notice of all concerned by display on a notice
board at a prominent place at work spot. The person responsible for compliance of the safety code

shall be named therein by the contractor.

11. To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Labour Officer or Engineer-
in-Charge of the department or their representatives.

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the
contractor from the operations of any other Act or Rule in force in the Republic of India.
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FIRE SAFETY CODE

1. Cutting / drilling machine and other electrically operated equipment used at site shall be
plugged into correctly rated electrical outlets.

2. Only ISI marked 3 pin plug and other appliances and equipment shall be used.

3. Electrical power cables/wires used shall not have any joints and shall be properly rated.

4. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and
securely earthed to prevent leakage current while in operation.

5. Before commencing the welding work for the first time on any day, fire section shall be

informed and only after the site inspection by the Fire officers/Personnel, work shall be

started.

Two buckets of water and sand shall be kept in an easily accessible area on the site.

Fire extinguishers recommended and issued by fire officers shall be kept on the site.

Used paint drums shall be stored in specified store only after closing them properly.

© © N

Personal protective equipment such as safety shoes, hand gloves, welder's mask, ear

plug, etc., depending upon the requirement of the work shall be provided by the Contractor

to the workmen to prevent occupational health hazards.

10.The safety belt shall be provided by the Contractor and used by the workmen while
working from height for more than 10’ from Ground level.

11.None of the passages near lift lobby and staircases shall be used for stacking / dumping
any kind of materials/waste.

12.None of the fire extinguishers shall be removed/shifted from its designated location.

13.Power supply shall be switched off from the mains when equipment is not in use.

14.Wood-shavings and saw-dust generated from the work shall be collected on daily basis,
removed from site and stored at the designated place in proper manner.

15.Any debris generated from the work shall be collected on daily basis, removed from site
and stored at the designated place in proper manner.

16.Battery operated emergency light/torches shall be provided by the Contractor to the

workmen while working beyond office hours.
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Schedule D

(Ref: clause 19 of section V)
LIST OF DOCUMENTS TO BE MAINTAINED AT SITE

Sr. | Description of the | Remarks
No. | Document

1 Contract Agreement. Certified true copies of the contracts (Not
Applicable)
2 Drawings One set of all Architectural Interior layout plan ,

Electrical, AC and other drawings issued for the work
shall well preserved by covering transparent
polythene paper (Not Applicable)

3 Work Programme Chart | Showing latest item wise progress plan

4 Work instruction / For issue of instructions by Engineer-in-charge or his
Site order Book representative at site in the course of day to day
supervision. This book shall be in the form of
Triplicate book with machine numbered pages. After
recording the instructions, one copy shall be taken by
Engineer-in-Charge or his representative, anotherby
the contractor and the third copy shall remain in the
book on which the compliance shall be recorded by
Contractor after taking required action.

5 Material at site Register | To record the material receipted and issued by on
(Not applicable) daily basis by the contractor.

6 Labor Report and Daily | To record the labour and DPR by the contractor.
Progress Report (DPR)
(Not applicable)

7 Test Reports/ certificates | To maintain record of test reports/ certificates
for Materials/ equipment | received from manufacturers.

(Not applicable)
8 Measurement Book To record measurements of works

9 Progress Review reports | To maintain record of progress. (Not Applicable)
along with  progress
photographs

10 | File and Register for | To maintain record of extra/ variation items
Extra/Variation Order
11 | Hindrance register For recording the details of hindrances, reasons & its
clearance with time period jointly signed by the Site
Engineer/ Engineer-in-charge representative andthe
contractor's representative

12 | Log Book of defects To record defects noticed during inspection (Not
Applicable)

These registers shall be kept in the safe custody of AM(Tech).

Proper records of consumption of cement and other such materials shall be maintained and

comparisons may be made about theoretical and actual consumption and that of available stocks in
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respect of projects at each centre. Such records may be periodically checked by Engineer-in-Charge
of the project.
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Schedule E
(Ref: clauses 3 of section | and 5, 19 of section IlI)

GENERAL RULES AND INSTRUCTIONS TO TENDERERS — INFORMATION

Bids in Two | 1 Tender Inviting Authority —
Bids System Regional Director
Reserve Bank of India
Estate Cell, Byculla......
Tel No.:
Fax No.:
Email id:
Name of work: Renovation of Flat (03 nos)- Phase-12, at RBI
Senior Officer’s Colony, Jalada, Mumbai 400025
Estimated cost of work: ¥ ¥ 42.55 Lakhs
Earnest 14 | Earnest Money Deposit (EMD) is to be submitted by all the tenderers
Money through NEFT / RTGS to the following account:
Deposit
(EMD) Alc No.: 04869229925

IFSC: RBISOMBPAO04 (5th & 10th digits are zero)
OR

through Bank Guarantee from a scheduled Bank as per Annex 2
(validity of BG at least upto validity of bid ).

EMD in any of the above forms shall be deposited in original at the
office of tender inviting authority on or before the due date specified
in Notice Inviting e-Tender / Schedule of Tender
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Schedule F

GENERAL CONDITIONS OF THE CONTRACT — INFORMATION
Definitions
2.
i) Name of the Work — Renovation of Flat (03 nos)-
Phase-12, at RBI Senior Officer’s Colony, Jalada,
Mumbai 400025
i) The Sites — Bank’s Byculla Staff Quarters, Mumbai-
400008
i) | Employer — Reserve Bank of India represented by
Regional Director, Reserve Bank of India, Estate Cell,
Byculla
xxii) | The percentage mentioned to cover all overheads and
profits — 15%
Discrepancies 8.2 | The Competent Authority - Regional Director, Reserve Bank
and Adjustment of of India, Estate Cell, Byculla
Errors
CLAUSES OF CONTRACT
Performance CLAUSE 1 and item 23 of General Rules and Instructions to
Guarantee Tenderers — Information

Bank Guarantee from any Scheduled Bank as per proforma at
Annex 4 of this tender, for an amount equal to 5% of the
Contract Amount or NEFT / RTGS for an amount equal to 5%
of the contract value

(i) Time allowed for submission of Performance

Guarantee from the date of award of work — 14 days

Recovery of Security

Deposit

CLAUSE 1 A

Retention percentage — 5% from every bill subject to 5% of the
contract price.

Total Retention Money — 5% of the contract price

CLAUSE 2
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Compensation

Delay

for

Authority for fixing compensation under clause 2: The Regional

Director, Reserve Bank of India, Estate Cell, Byculla

Compensation for Delay

(i) The work shall throughout the stipulated period of the
contract be proceeded with all due diligence and if the
Contractor fails to complete the work within the specified period
he/they shall be liable to pay compensation for delay at the rate
of 0.25% of the contract price per week (to be computed on per
day basis) subject to a maximum amount of 10% of the contract

price.

(i) The compensation for delay will be levied in following

manner:

“If the Contractor fails to maintain the required progress of the
works by the completion time stipulated in the Contract or within
any extended time under time extension Clause and the
employer certifies in writing that in her/ his opinion the same
ought reasonably to have been completed, the Contractor shall
pay the Employer the sum named as “Liquidated Damages”
(compensation for delay) for the period during which the said
works shall so remain incomplete and the Employer may
deduct such damages from any moneys due to the Contractor.
The projects falling under this category shall be broken down in
at least three suitable milestones clearly indicating time and
amount for achieving each milestone. In case, the contractor
does not achieve a particular milestone(s), if any, mentioned in
the Contract or rescheduled milestone(s) in terms of time
extension clause, the amount to be calculated based on the
targeted financial progress for the milestone and the delay upto
the Running Account bill under processing shall be withheld (as
per the method given below) to be adjusted against the
liquidated damages (compensation for delay) levied at the time
of completion of contract. Withholding of payments on failure to
achieve a milestone shall be automatic and without any notice

to the Contractor. However, if the Contractor catches up with
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the progress of work on the subsequent milestone(s), the
withheld amount shall be released. In case the contractor fails
to make-up for the delay before the subsequent milestone(s),
the amount mentioned against each missed milestone shall
also be withheld. No interest whatsoever shall be paid by the
Bank on such withheld amount/s. The delay period shall be
calculated from the stipulated date of occurrence of a milestone
until the date when the milestone is actually achieved, however,
the amount to be withhold from a R.A. bill before reaching to a
particular milestone(s) shall be calculated for the delay until the
date of R.A. bill. The application of liquidated damages
(compensation for delay) shall not effect a change in the
milestone or release the Contractor of her/ his obligation to
improve the progress of work. The contractor hereby
specifically agrees and authorizes the Employer to deduct such
liquidated damages (compensation for delay), if any, from any
instalment of payment becoming due and payable to the
contractor in terms of this contract or from the retention money.

(iii) Milestone Chart: (Not applicable)

Amount to be withheld in case of non-achievement the Milestone will be
done as under:

Milestones Due date Milestone Target
amount (T)
Project Start DO0-Schedule Date of start of 0
work as per work order

1st D1- 45 days after DO 1500000

2nd D2 -75 days after DO 4000000

3rd D3- 105 days after D2 5800000

4th D5-Schedule date of

completion as per work order

Say a RA bill received on D(r)is certified for gross amount of R
where:

i. Tn-x)SR< Tn-x+1)i.e. Progress reached up to (N-X)i milestone
ii. RA Bill date D(r)is after Divyi.e. Ninmilestone has become due
as on RA bill date

iii. Say, the liquidated damages is 0.25% per week of delay.

iv. Withhold amount for not achieving Nw milestone

A= (0.0025/7)*(Dr-Dn)*(Tn-T(n-1)) where Tin-1) will be zero if Nin
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milestone is the first in the series of delayed milestones

Note:

(i) The withhold amount against not achieving milestone would
remain withhold unless a milestone due on the RA bill date is
achieved.

(i) The withhold amount would be released in case of achieving
all due milestones on the RA bill date

An illustration® for explanation of the above is given at the end of this
Schedule.

Commencement,
Time allowed for
completion and

Extension for Delay

CLAUSE 5

Date of commencement: 14 day from the date of award of
work.

Time allowed for completion of work: 06 months for entire work
shall be reckoned from the 14t day of work order for available
flats.

For available vacant flats work shall be, 90 days per flat from
the date of handing over of one flat, 105 days for 02 flats or
120 days for 03 flats are handed over at a time. (out of which
15 days shall be considered for choice painting)

Extension for delays shall be as per clause 5 of ‘Clauses of

Contract’ in Section IV

i) Authority for granting Extension of Time: Regional

Director, Reserve Bank of India, Estate Cell, Byculla

Authority for shifting of milestones: Regional Director,

Reserve Bank of India, Estate Cell, Byculla

ii)

Authority for shifting of date of commencement in case

of delay in handing over of site: Estate Cell, Byculla

Payment on

Interim

Certificate to be
Regarded as
Advances

CLAUSE 7

Gross value of work done together with net payment/
adjustment of advances for material collected, if any,
since the last such payment eligible for raising Running
Account bill (Interim payment): ¥ 10.0 lakhs

Retention percentage for Interim Certificates — 5% from
every bill

Total Retention Money — 5% of the Contract Price (i.e.,
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Retention Money from each bill) plus 5% Performance

Guarantee.

Retention period for the Retention Money — up to
successful completion of Defects Liability Period (DLP)
of 12 months from the date of virtual completion certified
by the Engineer-in-Charge) specifically stipulated at
clause 17 of this tender.

Installment due after Virtual Completion —Nil

Running Account Bill:

(a) An Ad-hoc payment of not less than 75% of eligible
amount of Running Account (R.A.) Bills will be released
within 10 working days of the receipt of bill pending test
checking of work, detailed scrutiny of the bill

(b) The balance amount will be released after final
checking of the bill within 30 working days of submission
of bill of the measurements, documents etc.

(c) In case there is significant discrepancies observed in
the bill submitted and certified value, the next time the
release of 75% payment within 10 working days shall not

be considered.

CLAUSE 9

Payment of Final bill

Period of honoring final bill - 3 months from the date of
receipt of complete bill along with all the documents as

specified in Special Conditions of Contract

CLAUSE 10B

Material Testing Lab
at site (Not
applicable)

i)

Laboratory at site:

The contractor shall establish a testing lab at site and
provide testing equipment and materials for the field
tests mentioned in the list of mandatory tests given in
CPWD Specifications 2019 Vol. 1 & 2. Nothing extra
shall be payable to him on this account. The
representatives of the Bank shall be at liberty to inspect
the testing facilities at site and conduct testing at random

in consultation with Engineer in charge. The contractor
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shall provide all necessary facilities for the purpose. The
laboratory shall be equipped, inter alia, with the following

equipment:

a)Balances:
i)7 kg to 10 kg capacity, semi self-indicating type —
Accuracy 10 gm.

i1)500 gm capacity, semi self-indicating type Accuracy 1

gm.
iii)Pan Balance- 5 kg Capacity- Accuracy 10 gm.

b)Ovens- Electrically operated, thermostatically
controlled up to 1100C- Sensitivity 10C.

c)Sieves: as per IS: 460

i)IS Sieves — 450 mm internal dia of sizes 100 mm, 80
mm, 63 mm, 50 mm, 40 mm, 25 mm, 20 mm, 12.5 mm,

10 mm, 6.3 mm, 4.75 mm, complete with lid and pan.

ii)IS Sieves — 200 mm internal dia (brass frame)
consisting of 2.36 mm, 1.18 mm, 500 microns, 425
microns, 300 microns, 212 microns, 150 microns, 90

microns, 75 microns with lid and pan.

d)Sieve shaker capable of 200 mm and 300 mm dia

sieves, manually operated with timing switch assembly.

e)Equipment for slump test- slump cone, steel plate,

taping rod, steel scale, scoop.
f)Equipment for concrete testing
i)Concrete cube moulds 15x15x15cm: 18Nos.

ii)Pruning Rods 2Kg weight length 40cm and ramming
face 25mm : 1 No.

iii)Extra Bottom plates for 15cm cube mould: 6 Nos.
iv)Standard Vibration table for cubes : 1 No

v)Dial gauges 25 mm travel- 0.01 mm/division Least
count : 1 No.

vi)Compression testing machine of 100 tonne capacity:
1 No.
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90% tests for material be performed at site lab with
above stated equipment’s, however at least 10% testing
of materials shall be got done from external laboratories.
However, for the tests to be carried out by the external
i) laboratories, the contractor shall supply free of charge
all the materials required for testing, including
transportation. If the tests which were to be conducted
in the site laboratory are conducted in other laboratories
for any the reasons the cost of such tests shall be borne

by the contractor.

Other Laboratories: The contractor shall arrange
carrying out all tests required under the agreement
through the laboratory as approved by the Engineer-in-
Charge and shall bear all charges in connection

therewith including charges for testing for all materials.

Deviations/
Variations Extent and

Pricing

CLAUSE 12

Deviation —
Deviated  Quantities

and Pricing

Deviation limit beyond which clause 12.2 C shall apply: 25%
beyond the tender item (that is increase of more than 25%)

quantity specified in the Schedule of Quantity.

Contractor Liable for
Damages, defects
during defect liability

period

CLAUSE 17

(i) Defects Liability Period — 12 months from the date of virtual
completion certified by the Engineer-in-Charge.

(if) Competent Authority for deciding recovery amount — Regional

Director, Reserve Bank of India, Estate Cell, Byculla.

Contractor to Supply

Material, Machinery,
Equipment, Tools &
Plants etc.

CLAUSE 23

The actual requirement shall be decided by the Engineer in
Charge and the same shall be binding on the contractor

Note:
1. Workshop facilities for fabrication/addition and alterations,
and other allied works shall be arranged by the contractor at his

own cost.
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2. The list of equipment/T&P/machinery as per above is for
general guidance. In addition to these, machinery / equipment as
required shall be arranged by the contractor in case the
requirement at any stage exceeds as per the Program finalized
at his own cost and nothing extra whatsoever on this account
shall be paid. This includes equipment for arrangement of
concrete from RMC producing plants also.

3. All the equipment, T&P and machinery shall be kept in
good working conditions.

4. Equipment like batching plant, concrete pump
excavators/Transit mixer etc. shall be allowed to be moved away
from the site when, the same are no longer required at site of
work in the opinion of Engineer-in-Charge.

5. In addition to above list, contractor is bound to brought at
site any test equipment for any item of work, at his own cost,
which Engineer-in-Charge may direct him. Nothing extra shall be
paid to contractor in this regard. Direction of Engineer-in-Charge
in this regard shall be final & binding.

6. If contractor fails to comply such directions within time
specified by Engineer-in-Charge, the same shall be brought to
site by department by any means at cost of contractor itself and
nothing shall be paid in this regard.

Settlement

of

Disputes & Arbitration

CLAUSE 25

Competent Authority for referring the dispute — Regional
Director, Reserve Bank of India, Estate Cell, Byculla

Place of Arbitration -Mumbai, India

Insurance in respect

of damages
Persons

Property

to
and

CLAUSE 31

Contractor shall take following Insurance Policies:

1) Contractor’s All Risk Policy for the full Contract
Value for entire Contract Period plus an additional
two-month period.

2) Workmen Compensation Policy with Medical

expenses extensions (up to 1 lakhs per person):

for all workmen deployed at site.. Minimum limit of
coverage under the policy shall be Rs 2 lakhs per

person for any one accident or occurrence and Rs 5
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lakh in respect of damage to property for any one
accident or occurrence. Policy shall be available for
entire Contract Period plus an additional two-month

period.
3) Third Party Liability Policy as per following details:

a) For injury to persons — ¥ 5 Lakh per person per

accident
b) For damage to property — % 10 Lakh per accident

Subject to overall ceiling as per extant Insurance
guidelines
4) Policy covering accidents to staff, Engineers,
supervisors and others who are not governed by
Workmen’s Compensation Act shall be available for
entire Contract Period plus an additional two-month

period.

Employment of Staff

and employees

CLAUSE 32

The following list of Technical Representative(s) to be deployed
by the Contractor at site is indicative however the actual
requirement shall be decided by the Engineer in Charge and the

same shall be binding on the contractor.

Requirement of Min. Designa Rate at
Technical Staff experie | tion of which
Qualificatio | Number | nce | Technic | recovery
n (Years) | al Staff shall be
made from
the
contractor in
the event of
not fulfilling
provision of
clause 36(i)
Experience 01 3 Site % 1,000 per
d Skilled Supervi | day
Site sor
Supervisor
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&Sample Calculation to arrive at Compensation for Delay (CLAUSE 2)

Say Project Cost Rs. 15 Crores
Milestones — 6

Project commencement date: January 01, 2024

Mile | Milestone Amount Amount Schedule
stone (Rs. In Crores) (increment) date of

achieving

1 2 2| 2024-03-31

2 4 2| 2024-07-31

3 6 2| 2024-10-31

4 8 2| 2025-01-31

5 12 4| 2025-04-30

6 15 3| 2025-08-31

The RA Bills received as follows:

Gross Bill
RA Bill RA bill Date Amount
(Crores)

1st 2024-04-30 0.50
2nd 2024-08-05 1.5
3rd 2024-09-28 2
4th 2024-10-15 2.8
5th 2024-11-10 3.2
6th 2024-12-15 3.6
7th 2025-01-10 4.2
8th 2025-03-15 4.8
9th 2025-05-25 5.5
10th 2025-08-10 71
11th 2025-10-10 8
12th 2025-11-15 9.2
13th 2025-12-15 9.7
14th 2025-12-30 10.2
15th 2026-02-15 12
16th 2026-03-25 13.5
17th 2026-04-15 15
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Milestone due as Withhold amount for not achieving
on bill date milestone (Rs. In laks) <
[
P oY
g s
S| E 3
ol 3 0 z s <
3 £ Eq 9| & £ 5| g £ [
= a 5 g o ® © - s g o E q
o = | co TS| £ B c| Bl | €| €| 2| &« a
< 5 E|l o5 o| T v| &| ®| ¥| B| & s | oEf
© < 2|%g 3| B 2| S| <5
(14 = | = [} ° =i
@ E = o g€
0| o =]
S| 5 <g
= ©
°|8
2024- 2024- 21| 00| 00| 00| 00| 0.0| 21
1st 04-30 | 050 | 2 03-31 | 30 4 0 0 0 0 0 4 0.48
2024- 2024- 90| 03| 00| 00| 00| 00| 94
2nd 08-05 15| 4 07-31 5 7 6 0 0 0 0 3 0.93
2024- 2024- 12. | 42| 00| 00| 0.0| 0.0 | 17. | 1st
3rd 09-28 2| 4 07-31 | 59| 93 1 0 0 0 0| 14 | m/s | 042
2024- 2024- 12.| 54| 00| 00| 0.0| 0.0 18.
4th 10-15 28| 4 07-31| 76| 93 3 0 0 0 0| 36 0.79
2024- 2024- 12.| 72| 07| 00| 00| 0.0 | 20.
5th 11-10 32| 6 10-31| 10| 93 9 1 0 0 0| 93 0.37
2024- 2024- 12.1 97| 32| 00| 0.0| 0.0 25
6th 12-15 36| 6 10-31| 45| 93 9 1 0 0 0| 93 0.35
2n
2025- 2024- 12.| 11.| 50| 00| 00| 00| 29.|d
7th 01-10 42| 6 10-31| 71| 93| 64 7 0 0 0| 64| m/s| 0.56
2025- 2025- 12.| 11.| 96| 3.0| 00| 0.0 | 37.
8th 03-15 48| 8 01-31| 43| 93| 64 4 7 0 0| 28 0.52
2025- 2025- 12. | 11.| 14.| 81| 35| 0.0 51.
9th 05-25 55| 12 04-30| 25| 93| 64| 71 4 7 0| 00 0.56
2025- 2025- 12.| 11.| 20.| 13.| 14.| 0.0 | 73. | 3rd
10th | 08-10 71| 12 04-30 | 102 | 93| 64| 21| 64| 57 0| 00| m/s| 1.38
2025- 2025- 12.| 11.| 20.| 18. | 23.| 4.2 | 90. | 4th
11th | 10-10 8| 15 08-31| 40| 93| 64| 21| 00| 29 9| 35| m/s| 0.73
2025- 2025- 12.| 11.| 20.| 18.| 28.| 8.1 | 99.
12th | 11-15 9.2 | 15 08-31| 76| 93| 64| 21| 00| 43 4| 35 1.11
2025- 2025- 12.| 11.| 20.| 18.| 32. | 11.| 106
13th | 12-15 9.7 | 15 08-31 | 106 | 93| 64| 21| 00| 71| 36| .85 0.43
2025- 2025- 12.| 11.| 20.| 18.| 34.| 12. | 110
14th | 12-30 | 10.2 | 15 08-31 | 121 | 93| 64| 21| 00| 86| 96| .60 0.46
2026- 2025- 12.| 11.| 20.| 18. | 41.| 18. | 122 | 5th
15th | 02-15 12| 15 08-31 | 168 | 93| 64| 21| 00| 57| 00| .35 | m/s | 1.68
2026- 2025- 12.| 11.| 20.| 18.| 41.| 22. | 126
16th | 03-25 | 13.5| 15 08-31 | 206 | 93| 64| 21| 00| 57| 07| .42 1.46
2026- 2025- 12.| 11.| 20.| 18. | 41. | 24. | 128 | 6th
17th | 04-15 15| 15 08-31 | 227 | 93| 64| 21| 00| 57| 32| .67 | m/s | 1.48
**excluding statutory deductions
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Schedule G

(To be read with Item 9 / Section lll)

PRE-CONTRACT INTEGRITY PACT (Not applicable)

1. General

This pre-bid pre-contract Agreement (hereinafter called the “Integrity Pact”) is made on day
of the month of 2025 between, on one hand, the Reserve Bank of India, Estate Department,
Estate Cell, Byculla acting through Shri ———————==, Regional Director, Reserve Bank of India,
Estate Department, Estate Cell, Byculla (hereinafter called the "PRINCIPAL", which expression
shall mean and include, unless the context otherwise requires, his successors in office and assigns)
of the First Part and M/s represented by Mr/ Ms ) e (Add designation of
the APPLICANT) (hereinafter called the "APPLICANT" which expression shall mean and include,
unless the context otherwise requires, his successors and permitted assigns) of the Second Part.

WHEREAS the PRINCIPAL proposes to invite tender for the Renovation of Flat (03 nos)- Phase-
12, at RBI Senior Officer's Colony, Jalada, Mumbai 400025.and the APPLICANT is willing to
offer/has offered the services and

WHEREAS the APPLICANT is a ......... (please indicate category e.g. private company/ public
company/ Government undertaking/ partnership, etc.) constituted in accordance with the relevant
law in the matter and the PRINCIPAL is a statutory body performing its functions under the Reserve
Bank of India Act, 1934 and other relevant legislations.

NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent and free from any
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be
entered into with a view to:

Enabling the PRINCIPAL to receive the desired services at a competitive price in conformity with
the defined specifications by avoiding the high cost and the distortionary impact of corruption on
public procurement, and Enabling APPLICANT to abstain from bribing or indulging in any corrupt
practice in order to secure the contract by providing assurance to them that their competitors will
also abstain from bribing and other corrupt practices and the PRINCIPAL will commit to prevent
corruption, in any form, by its officials by following transparent procedures. The parties hereto hereby
agree to enter into this Integrity Pact and agree as follows:

2. Commitments of the PRINCIPAL

2.1.1 The PRINCIPAL undertakes that no official of the PRINCIPAL, connected directly or indirectly
with the contract, will demand, take a promise for or accept, directly or through intermediaries, any
bribe, consideration, gift, reward, favour or any material or immaterial benefit or any other advantage
from the APPLICANT, either for themselves or for any person, organisation or third party related to
the contract in exchange for an advantage in the bidding process, bid evaluation, contracting or
implementation process related to the contract.

2.1.2 The PRINCIPAL will, during the pre-contract stage, treat all APPLICANTSs alike, and will
provide to all APPLICANTSs the same information and will not provide any such information to any
particular APPLICANT which could afford an advantage to that particular APPLICANT in comparison
to other APPLICANTS.
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2.1.3 All the officials of the PRINCIPAL will report to the appropriate authority any attempted or
completed breaches of the above commitments as well as any substantial suspicion of such a
breach.

2.2 In case any such preceding misconduct on the part of such official(s) is reported by the
APPLICANT to the PRINCIPAL with full and verifiable facts and the same is prima facie found to be
correct by the PRINCIPAL necessary disciplinary proceedings, or any other action as deemed fit,
including criminal proceedings may be initiated by the PRINCIPAL and such a person shall be
debarred from further dealings related to the contract process. In such a case while an enquiry is
being conducted by the PRINCIPAL the proceedings under the contract would not be stalled.

3. Commitments of APPLICANT

3.1 The APPLICANT commits itself to take all measures necessary to prevent corrupt practices,
unfair means and illegal activities during any stage of its bid or during any pre-contract or post-
contract stage in order to secure the contract or in furtherance to secure it and in particular commit
itself to the following:

3.1.1 The APPLICANT will not offer, directly or through intermediaries, any bribe, gift, consideration,
reward, favour, any material or immaterial benefit or other advantage, commission, fees, brokerage
or inducement to any official of the PRINCIPAL , connected directly or indirectly with the bidding
process, or to any person, organisation or third party related to the contract in exchange for any
advantage in the bidding, evaluation, contracting and implementation of the contract.

3.1.2 The APPLICANT further undertakes and declares/represents that it has not given, offered or
promised to give, directly or indirectly any bribe, gift, consideration, reward, favour, any material or
immaterial benefit or other advantage, commission, fees, brokerage or inducement to any official of
the PRINCIPAL or otherwise in procuring the Contract or forbearing to do or having done any act in
relation to the obtaining or execution of the contract or any other contract with the PRINCIPAL for
showing or forbearing to show favour or disfavour to any person in relation to the contract or any
other contract with the PRINCIPAL

3.1.3 APPLICANT shall disclose in writing the name and address of representatives and Indian
APPLICANTSs shall disclose their foreign principals or associates.

3.1.4 APPLICANT shall disclose in writing the payments to be made by them to any intermediary,
in connection with this bid/contract.

3.1.5 The APPLICANT, either while presenting the bid or during pre-contract negotiations or before
signing the contract, shall disclose in writing payments, if any, he has made / is committed to or
intends to make to officials of the PRINCIPAL or their family members or any other intermediaries
in connection with the contract or otherwise and the details of services agreed upon for such
payments.

3.1.6 The APPLICANT will not collude with other parties interested in the contract to impair the
transparency, fairness and progress of the bidding process, bid evaluation, contracting and
implementation of the contract.

3.1.7 The APPLICANT will not accept any advantage in exchange for any corrupt practice, unfair
means and illegal activities.

3.1.8 The APPLICANT shall not use improperly, for purposes of competition or personal gain, or
pass on to others, any information provided by the PRINCIPAL as part of the business relationship,
regarding plans, technical proposals and business details, including information contained in any
electronic data carrier, without written consent of the PRINCIPAL. The APPLICANT also undertakes
to exercise due and adequate care lest any such information is divulged.
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3.1.9 The APPLICANT commits to refrain from giving any complaint directly or through any other
manner without supporting it with full and verifiable facts.

3.1.10 The APPLICANT shall not instigate or cause to instigate any third person to commit any of
the actions mentioned above.

3.1.11 If the APPLICANT or any employee of the APPLICANT or any person acting on behalf of the
APPLICANT, either directly or indirectly, is a relative of any of the officers of the PRINCIPAL, or
alternatively, if any relative of an officer of the PRINCIPAL has financial interest/stake in the
APPLICANT's firm, the same shall be disclosed in writing by the APPLICANT at the time of filing of
tender. The term 'relative’ for this purpose would be as defined in Section 2(77) of the Companies
Act, 2013 of India.

3.1.12 The APPLICANT shall not lend to or borrow any money from or enter into any monetary
dealings or transactions, directly or indirectly, with any employee of the PRINCIPAL

4. Previous Transgression

4.1 The APPLICANT declares that no previous transgression occurred in the last three years
immediately before signing of this Integrity Pact, with any other company/entity in any country in
respect of any corrupt practices envisaged hereunder or with any Public Sector Enterprise in India
or any Government Department in India that could justify APPLICANT's exclusion from the tender
process.

4.2 The APPLICANT agrees that if it makes incorrect statement on this subject, APPLICANT can
be disqualified from the procurement process or the contract, if already awarded, can be terminated
for such reason.

5. Earnest Money (Security Deposit)

5.1 While submitting the Bid in the main tender, the APPLICANT shall deposit an amount as may
be specified by the PRINCIPAL in the main tender (as Earnest Money/Security Deposit) with the
PRINCIPAL through instruments, the detail of which along with the amount will be notified by the
PRINCIPAL in the main tender.

5.2 In case of the successful APPLICANT, a clause would also be incorporated in the Article
pertaining to Performance Bond (Performance Guarantee and / or Security Deposit) in the Purchase
Contract that the provisions of Sanctions for Violation shall be applicable for forfeiture of
Performance Bond in case of a decision by the PRINCIPAL to forfeit the same without assigning
any reason for imposing sanction for violation of this Pact.

6. Sanctions for Violations

6.1 Any breach of the aforesaid provisions by the APPLICANT or anyone employed by it or acting
on its behalf (whether with or without the knowledge of the APPLICANT) shall entitle the PRINCIPAL
to take all or any one of the following actions, wherever required:

6.1.1 To immediately call off the precontract negotiations / proceedings with applicant without
assigning any reason or giving any compensation to the APPLICANT. However, the proceedings
with the other APPLICANT(s) would continue.

6.1.2 The Earnest Money Deposit (in pre-contract stage) and/or Security Deposit/Performance Bond
(after the contract is signed) shall stand forfeited either fully or partially, as decided by the
PRINCIPAL and the PRINCIPAL shall not be required to assign any reason therefore.

6.1.3 To immediately cancel the contract, if already signed, without giving any compensation to the
APPLICANT.
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6.1.4 To recover all sums already paid by the PRINCIPAL, and in case of an Indian APPLICANT
with interest thereon at 2% higher than the prevailing six months Marginal Cost of funds-based
Lending Rate (MCLR) of State Bank of India, while in case of APPLICANT from a country other than
India with interest thereon at 2% higher than the six months LIBOR. If any outstanding payment is
due to the APPLICANT from the PRINCIPAL in connection with any other contract for any other
stores, such outstanding payment could also be utilised to recover the aforesaid sum and interest.

6.1.5 To encash the advance bank guarantee and performance bond/warranty bond, if furnished by
the APPLICANT, in order to recover the payments, already made by the PRINCIPAL, along with
interest.

6.1.6 To cancel all or any other Contracts with the APPLICANT. The APPLICANT shall be liable to
pay compensation for any loss or damage to the PRINCIPAL resulting from such
cancellation/rescission and the PRINCIPAL shall be entitled to deduct the amount so payable from
the money(s) due to the APPLICANT.

6.1.7 To debar the APPLICANT from participating in future bidding processes of the PRINCIPAL for
a minimum period of five years, which may be further extended at the discretion of the PRINCIPAL.

6.1.8 To recover all sums paid in violation of this Pact by APPLICANT(s) to any middleman or agent
or broker or any other intermediary with a view to securing the contract. In cases where irrevocable
Letters of Credit have been received in respect of any contract signed by the PRINCIPAL with the
APPLICANT, the same shall not be opened.

6.1.9 Forfeiture of Performance Bond in case of a decision by the PRINCIPAL to forfeit the same
without assigning any reason for imposing sanction for violation of this Pact.

6.2 The PRINCIPAL will be entitled to take all or any of the actions mentioned at para 6.1.1t06.1.9
of this Pact also on the commission by the APPLICANT or any one employed by it or acting on its
behalf (whether with or without the knowledge of the APPLICANT), of an offence as defined in
Chapter IX of the Indian Penal code, 1860 or Prevention of Corruption Act, 1988 or any other statute
enacted for prevention of corruption.

6.3 The decision of the PRINCIPAL to the effect that a breach of the provisions of this Pact has been
committed by the APPLICANT shall be final and conclusive on the APPLICANT. However, the
APPLICANT can approach the Independent Monitor(s) appointed for the purposes of this Pact.

7. Fall Clause:

The APPLICANT undertakes that it has not supplied/is not supplying similar product/systems or
subsystems at a price lower than that offered in the present bid in respect of any other
Ministry/Department of the Government of India or PSU or any other unit owned by Government of
India / the PRINCIPAL and if it is found at any stage that similar product/systems or sub systems
was supplied by the APPLICANT to any Ministry/Department of the Government of India or a PSU
or any other unit owned by Government of India / the PRINCIPAL at a lower price, then that very
price, with due allowance for elapsed time, will be applicable to the present case and the difference
in the cost would be refunded by the APPLICANT to the PRINCIPAL, if the contract has already
been concluded.

8. Independent Monitors

8.1 The PRINCIPAL has appointed ..................... as Independent monitors (hereinafter referred to
as Monitor/s) for this Pact.

8.2 The task of the Monitor shall be to review independently and objectively, whether and to what
extent the parties comply with the obligations under this Pact.
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8.3 The Monitor shall not be subject to instructions by the representatives of the parties and perform
their functions neutrally and independently.

8.4 Both the parties accept that the Monitor have the right to access all the documents relating to
the project/procurement, including minutes of meetings.

8.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so inform
the Authority designated by the PRINCIPAL.

8.6 The APPLICANT(s) accepts that the Monitor has the right to access without restriction to all
project documentation of the PRINCIPAL including that provided by the APPLICANT. The
APPLICANT will also grant the Monitor, upon his request and demonstration of a valid interest,
unrestricted and unconditional access to his project documentation. The same is applicable to sub-
consultants. The Monitor shall be under contractual obligation to treat the information and
documents of the APPLICANT/Subcontractor(s) with confidentiality.

8.7 The PRINCIPAL will provide to the Monitor sufficient information about all meetings among the
parties related to the project provided such meetings could have an impact on the contractual
relations between the parties. The parties will offer to the Monitor the option to participate in such
meetings.

8.8 The Monitor will submit a written report to the designated Authority of PRINCIPAL within 8 to 10
weeks from the date of reference or intimation to him by the PRINCIPAL / APPLICANT and, should
the occasion arise, submit proposals for correcting problematic situations.

9. Facilitation of Investigation

9.1 In case of any allegation of violation of any provisions of this Pact or payment of commission,
the PRINCIPAL or its authorized agencies shall be entitled to examine all the documents including
the Books of Accounts of the APPLICANT and the APPLICANT shall provide necessary information
and documents in English and shall extend all possible help for the purpose of such examination.

9.2 In the event of any dispute between the PRINCIPAL and APPLICANT where Integrity Pact is
applicable, in case, both the parties are agreeable, they may try to settle dispute through mediation
before the panel of IEMs in a time bound manner. In case, dispute remains unresolved even after
mediation by the panel of IEMs, the PRINCIPAL may take further action as per terms and conditions
of the contract.

9.3 Person signing the Integrity Pact shall not approach the Courts while representing the matter to
IEMs and he/ she will await their decision in the matter.

10. Law and Place of Jurisdiction:

This Pact is subject to Indian Law. The place of performance and jurisdiction is the seat of the
PRINCIPAL, i.e., Mumbai, India.

11. Other Legal Actions:

The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may
follow in accordance with the provisions of the extant law in force relating to any civil or criminal
proceedings.

12. Validity

12.1 The validity of this Integrity Pact shall be from the date of its signing and extend upto 5 years
or the complete execution of the contract to the satisfaction of both the PRINCIPAL and the
APPLICANT, including warranty period, whichever is later. In case an APPLICANT is unsuccessful
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in empanelment process, this Integrity Pact shall expire after six months from the date of its

execution.

12.2 Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact
shall remain valid. In this case, the parties will strive to come to an agreement to their original

intentions.

13. The parties hereby sign this Integrity Pact at on

PRINCIPAL APPLICANT

Name of the Officer Name of the Authorised Signatory
Designation Designation

Reserve Bank of India
Estate Department
Mumbai

Witness

1.

Name of the Applicant

2.
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Schedule H

(Ref: Clause 42 of Section V)

TENDERER’S UNDERTAKING ADDRESSED TO THE BANK

| / we hereby undertake that I/we shall comply with the provisions of “The Sexual Harassment of

women at work place (Prevention, Prohibition and Redressal) Act,2013”.

Signature of Tenderer with seal

Note:

Prevention of Sexual Harassment of women at work place (Prevention, Prohibition and

Redressal)

a) The contractor shall be solely responsible for full compliance with the provisions of “the Sexual
Harassment of women at work place (Prevention, Prohibition and Redressal) Act, 2013”. In case
of any complaint of sexual harassment against its employee within the premises of the Bank, the
complaint will be filed before the Internal Complaints Committee constituted by the contractor and

the contractor shall ensure appropriate action under the said Act in respect to the complaint.

b) Any complaint of sexual harassment from any aggrieved employee of the contractor against any
employee of the Bank shall be taken cognizance of by the Regional Complaints Committee

constituted by the Bank.

c) The contractor shall be responsible for any monetary Compensation that may need to be paid in
case the incident involves the employees of the tenderer, for instance any monetary relief to

Bank’s employee, if sexual violence by the employee of the tenderer is proved.

d) The contractor shall be responsible for educating its employees about prevention of sexual

harassment at work place and related issues.

e) The contractor shall provide a complete and updated list of its employees who are deployed within
the Bank’s residential premises.
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Schedule |
GREEN BUILDING REQUIREMENTS

Reserve Bank of India (RBI) intend to follow Indian Green Building Council (IGBC)
norms for Green Interiors space General repairs and External repainting of
Buildings (6 Blocks) and provision of FRP Chajjas at RBI Officer's Quarters,
Santacruz (W), Mumbai. IGBC Green Interior involves complying with the green
building specification like using of certain green materials, following of sustainable
procedures and certain measures during Renovation/up gradation stage, as spelt out
in this document. Accordingly, various parameters related to Green building have
been incorporated in the design by the RBI/Employer. The contractor shall ensure to
comply the material specifications/ works as per Schedule of Quantities for the
respective items and all the work procedures/ processes as specified in this schedule.

To comply with Green Building requirement, wherever called for, the Contractor shall
provide necessary documents / shop drawings issued by the manufacturers and this
document shall generally cover test certificates, Letter of authorization in terms of
standards, thermal values, and relevant data, MSDS, write-ups / detailed description of
the particular material / equipment, as stipulated by the Engineer-in-charge prior to
ordering the materials and after the supply of materials or at appropriate stages.

The contractor shall verify with the Engineer-in charge regarding the correctness of
the green specification before ordering and procurement of materials and equipment
supplied to the work.

If the material specifications, the shop drawings and the relevant documents do not
meet the specified norms; it shall be the sole responsibility of the contractor to satisfy
the specified Green norms by replacing the materials / equipment with the prior approval
of the Engineer-in-charge.

The contractor shall ensure that the following facilities for workers are
provided (i)First-aid and emergency facilities

(ii)Adequate drinking water

facilities (iii)Personal protective

equipment (iv)Dust

suppression measures

(v)Adequate illumination levels in construction work areas

All Renovation activities over the duration of the project should be sequenced
carefully to minimize the impact on the indoor air quality.

Note: The below photographs are given just for reference purpose, they
do not refer to any specific brands/makes.

Ducts Wrapped With Plastic To Avoid Dust Ducts Stored with Properly
Wrapped with Plastic

145 of 237



Cleaning Prior To Installation

26/08/2011

Equipment covered during Construction Phase  Equipment covered during
Construction Phase
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Cleaning

Segregated Waste Stored on Site — Cement Bags and Scrap area on Site
marked with signage
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Schedule J
IMPORTANT INSTRUCTIONS FOR e-TENDER

Important instructions for E-procurement

This tender is published on the Central Public Procurement Portal (CPPP) and can be

accessed at https://etenders.gov.in. Unregistered bidders must complete their

registration on the portal to participate in the bidding process. Step-by-step user
manuals and guides are available on the homepage of the portal; bidders can locate
them by following the visual highlighted in the screenshot below.

Screen Reader Access

Government eMarketplace - Central Public Procurement Portal
ePROCUREMENT for Central Public Sector Enterprises

w b GeM -CPPP
& A : ;

15-Jul-2026 Search | Active Tenders | Tenders by Closing Date | Corrigendum | Results of Tenders

Government eProcurement System

Welcome to eProcurement System

The eProcurement System enables the Tenderers to download the Tender Schedule free of cost and then submit
the bids online through this portal.

MIS Reports Click here to Login

Tenders by Location
Tenders by Organisation
Tenders by Classification

Tenders in Archive
Tenders Status
Cancelled/Retendered
Downloads
Debarment List
Announcements
Awards

Site compatibility

Bel3E

CP ETITON
AL & cp

% Latest Tenders

Tender Title Reference No

6. Supply of Wire Ropes for

Samudra Sarvekshak C5L/MP2/2490
I S ILP/AD2/ADC031/26-
7. SUPPLY OF CASTINGS Erplgvect
8. NEN/CIVIL{668/2026/08
VI o
DATED 15/07/2026 Providing e civrt /668/2026/08

Latest Tenders updates every 15 mins.

% Latest Corrigendums

Corrigendum Title Reference No

01/IVC/CPT/{26-27, Dt.
03.07.2026

6. Bid Auto Extn Corrigendum

Dashboard J| PP Google Play

Closing Date
21-Jul-2026 02:00 PM

20-Jul-2026 04:00 PM

Closing Date

# Download on the

App Store

Bid Opening Date
22-Jul-2026 02:00 PM

21-Jul-2026 04:00 PM

Bid Opening Date

18-Jul-2026 03:00 PM  20-Jul-2026 03:00 PM

7. Bid Auto Extn Corrigendum
8. Bid Auto Extn Corrigendum
9. Bid Auto Extn Corrigendum
10. Rid Autn Fxin

GAIL/PATA/CNP(20140297/K5 22-Jul-2026 03:00 PM
GAIL/PATAJCNP/20140182/KS 22-Jul-2026 03:00 PM
ZWBS526004 22-Jul-2026 03:00 PM

Latest Corrigendum updates every 15 mins.

Certifying Agency

23-1ul-2026 03:00 PM
23-Jul-2026 03:00 PM
23-Jul-2026 03:30 PM

Online Bidder Enrollment
Generate [ Forgot Password?

Find My Nodal Officer

Search with IDTitle/Referance no

@, Tender Search

Help For Contractors

Information About DSC

Guidelines for Hassle Free Bid
Submission

FAQ
Feedback

Bidders Manual Kit

|
india'gévin
|

}' - GeM ‘
- o Mankeipisce
i Government of India
}‘ Central Public

¥. Procurement Portal

For any technical related queries please call at 24 x 7 Help Desk Number
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https://etenders.gov.in/

0120-4001 002
0120-4001 005

0120- 4493395

email Support:

For any lIssues or Clarifications relating to the published tenders, bidders are

requested to contact the respective Tender Inviting Authority

Technical - support-eproc@nic.in

Policy Related - cppp-doe@nic.in

Contact person at RBI, Estate Cell, Mumbai

1. Shri Sunil Datt Singh (A.M Tech-Civil) — Mobile No. 9951542964, Email:
sunilsingh@rbi.org.in for Technical Query
2. ShriVishnu N (Asst. Manager — Mobile No. 9442644738) — vishnun@rbi.org.in

for e-tender query.

Important Note

1. This is a limited tender enquiry. Only those bidders/vendors
who are empanelled as vendors with RBI for such works given below
under the Civil (A) category 25 to 50 lakhs are eligible to participate in this
tender. Bidders are advised to check with RBI regarding their eligibility for
this tender before participating.

2. In the price bid due to number of words limitation of 1000
characters, complete description could not be accommodated, and
description given thereof is brief. Before quoting rates, all the contractors
must read the complete details of each items given in the un-priced bill of

quantities given in Part-| of the tender.
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Date: - Signature and seal of the
Contractor

Place: - Name and address:

Phone/Mobile :

E-mail:
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SECTION Vi

ANNEXURES TO VARIOUS SECTIONS AND SCHEDULES
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Annex 1
(Clause 22 of Section Ill)
Draft Articles of Agreement to be added in bi langual

(On Non Judicial Stamp Paper of appropriate value)

Teh 98T AR Rod 9 Toraent T e
HIS A g (38 TRUTd T8 g ehell gl 7T 8)

(T5F 5% 91, SheR gl AT §) & drd REl
gl

ARTICLES OF AGREEMENT made the
......................................................... day of
......................................................... between
the Reserve Bank of India having its Central
Office at Mumbai,(hereinafter called “the
Employer”) of the one part and........

(hereinafter ..........ccceeviiciieieieeees called

Contractor”) of the other part.

STafeh [Adiedr Fele (03 &N - TWO-12 &
TAHRIOT T I, IRERTS aRss 3fFRY
Fleel, STelleT, HS 400025 F FA H
& ol e arer fafadert &1 &Ror e
¢13 Srafer 3 (@ifaEl, fafrseansit 3k
AT T I T gHb F&ThRI @RI AT
SoTeh! 3R & gEeR fohu v g

3R STefeh SheR FgT ag & 13 erdt, fay erdf
# 3featf@d eral aur d@fder $r erdf va At
I T H TAS IS AT W (3FT T A
33T TG §  “ 3o Al gl SITa), 3ercT
fdT (@E) # v 3R/ I 3ed
fafseanst # aftta 3R 3oa Am=ET &
37Tl H RiT e, dgl W HT 915 & &

WHEREAS the Employer is desirous of
carrying out the work of Renovation of Flat (03
nos)- Phase-12, at RBI Senior Officer's Colony,
Jalada, Mumbai 400025.has caused drawings
and specifications describing the works to be
done.

AND WHEREAS the said drawings, the
Specifications and the Schedule of Quantities
have been signed by or on behalf of the parties
hereto.

AND WHEREAS the Contractor has agreed to
execute upon and subject to the Conditions set
forth herein and to the Conditions set forth in
the Special Conditions and in the Schedule of
Quantities and Conditions of Contract (all of
which are collectively hereinafter referred to as
“the said Conditions”) the works shown upon
the said Drawings and/or described in the said
Specification and included in the Schedule of
Quantities at the Respective rate therein set
forth amounting to the sum as therein arrived at

152 of 237




TTET, ST o Torw 7 fRY 2T U 3127 TARY
St 38% dgd ¢¥ g (! 3@ a1g “ 3od
SHI TR & T A Fefdid foham Srwem) &
37T I et o ToIT TgAT B

or such other sum as shall become payable
there under (hereinafter referred to as “the said
Contract Amount”).

T Tg1 A 37 TR WgATe dell &

NOW IT IS HEREBY AGREED AS
FOLLOWS:

3o Taamofy Ui & west A, 3 i 38 IR
A T e & TTHR T T ST, ScheR
CaRT 3&d (@Ifaal # g2 90 ud 3ad
fafRrseanait aar Arst & 3eggEh 7 aftta
HIH I T LT T A &l HRAfead F &
37efieT g1 |

In considerations of the said Contract Amount
to be paid at the times and in the manner set
forth in the said Conditions, the Contractor shall
upon and subject to the said Conditions execute
and complete the work shown upon the said
Drawings and described in the said
Specifications and the Schedule of Quantities.

fAAeFar SaeR H erdf & Iedf@a alis &
3TER HideT AR I XY 3= IR S &7 81
T THT T 33TcATeT T |

The Employer shall pay the Contractor the said
Contract Amount or such other sum as shall
become payable, at the times and in the
manner specified in the said Conditions.

3 AUl H "AREGRR" Ase FI 3 38 HideT H
gl AT HRET I e Aot 3R
fSemsfar 3nfe & 38 @ 'aEIHR g1

The term “Architect” in the said conditions shall
mean ‘Architect ' for the purpose of
architectural planning & designing etc. of the
Renovation works under this contract.

AR ReTd e AT st & aareror, el
& JATONHIOT, SpITceT AR Hfder & fafdea
forat, erdf 3tk qaTemsii & srifeays & fau
e AT 3R Teer HaT |

The Reserve Bank of India shall administer
and directly arrange for supervision of works,
certification of bills, making payments and
implementation of various terms, conditions
and stipulations of the contract.

TEI Seald 2t 3N faffiet seTgfaat 1 sa
IR & IMUR F & F TeT 3R FHST Sream
3R T@T AiS[g Tfear A9l 3R F 357 edf
CaRT &8 §, T I 3 Ad! ! TATIT X
£ 3R 3o arclf # e fEa 3TaR 39eh IR

The said conditions and various schedules
shall be read and construed as forming part of
this agreement, and the parties hereto shall
respectively abide by, submit themselves to
the said Conditions and perform the
agreements on their part respectively in the
said Conditions contained.

T FIR T fAsuTgeT Har |

R 3R 8T 3Teafl@a gearas s Ifaer &1 The agreement and documents mentioned
° herein shall form the basis of this Contract.

TR FATTaT
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g 3 o ol Ueh fAfREd Tehaed TRy &t
T & AR A & T o A e E
dfosd dF & T Fac, AT, Has # S
IR T Had HT R &AfaIEd SIS 3R
S eMSeAl & T W T areqysh Yidar
3R A AR AITTSHT (STEd) I oTaTe
3R oA & @G H HR A HT IREY
R I TR AR FaTiad AET H AR &t
& AR AT 3&d Ul H U a0 Hqar
arEcideh AT 915 AT o 3HTER T fehar
SITUATT|

This Contract is neither a fixed Lump sum
contract nor a Piece Work Contract but is a
Contract to carry out the work in respect of
Renovation of Flat (03 nos)- Phase-12, at
RBI Senior Officer's Colony, Jalada,
Mumbai 400025. To be paid for according to
actual measured quantities at the rate
contained in the Schedule of rates and
Probable Quantities or as provided in the said
Conditions.

3%d Uclt A AUIRAT % & AR SheR
fafaer Ao st @ Gafara Faft wrf, daedr
S R e, TR S 3, fegd
SecTeIe, Thfear, TR Farerfeer 3R 3
Tag Frat T Fatea T St sl ket o foIw g
3T GiaUT vere e iR 37 g & Sl &
I Bl & ST AaRT, B 3T e R o
hdTe T YeT: Sk M|

The Contractor shall afford every reasonable
facility for the carrying out of all works relating
to civil works, installation of sanitary work
and fittings, permanent water supply,
electrical installations, fittings, air
conditioning and other ancillary works in the
manner laid down in the said conditions and
shall make good any damages done to
walls, floors etc. after the completion of such
works.

forierelT & e 38 @fder & qatarg & e s
o TohdlY 8ff a& (3MTSTH) T SIS IT §eThT AT
3 & $HT HET I FA0 @R JG@ITT AR wR>
T THFY Y Feeret 1 fUFER FRAd ¢

The Employer reserves to itself the right of
altering the Drawings and nature of the work
by adding to or omitting any items of work or
having portions of the same arrived out without
prejudice to this contract.

THI & SH & Sl TN A S0 R
SHheR 3H YR HC HIY S & T 1.
a7 3% Adt # G v g Fr FuiiRa faf
b, S o a1 & g, FH YE HE & AU
AT ¢ AR W S A U A F AT 6
AR & MR @ & AT 39eey wolel

Time shall be considered as the essence of this
Contract and the Contractor hereby agrees to
commence the work soon after the site is
handed over to him or from the scheduled date
of commencement as provided for in the said
Conditions whichever is later and to complete
the entire work within 6 months 06 for entire
work shall be reckoned from the 14" day of work
order for available flats.

For available vacant flats work shall be, 90

days per flat from the date of handing over of

154 of 237




& fow & e & 14th G & aomar &r
STt

3UcsY WTell Folel & folv, & wele YT I
T air@ ¥ gfd wele 90 &, 02 wolel &
foT 105 feaT a1 03 welel & faw 120 feoF
TH §AT A AT S g, Y el §Ew &
fOTaR & grauEt & 3refieT|

one flat, 105 days for 02 flats or 120 days for
03 flats are handed over at a time (out of which
15 days shall be considered for choice
painting work) subject nevertheless to the
provisions for extension of time.

39 "ider & dgd [Aderdr canrT a8l
HITATST hd ol Jidéﬁ@f%(fml

All payments by the Employer under this
Contract will be made only at Mumbai

$H AR A 53 AT ol 8l R @ 3cTeof gl arel
Tt faarel @ Ha$ F Scheet AT ST 3R
3! fAUROT hae Has & Fud =aeg &
TRR &9 H giem|

All disputes arising out of or in any way
connected with this agreement shall be
deemed to have arisen at Mumbai and only
Courts in Mumbai shall have jurisdiction to
determine the same.

I o 5o dfdar & w3 3720 & SheR garr 7

RE @ Tl 3R HHAT IT §| SheR fAfder 7 e
1S AT A 3778 AT & 1T & T o deh

EHGR oT6l BIITT ST6 deh Toh Sieh oh THRT TR
O fafree [ @ 3ejeRit & dgd 3eer w1gr fear
ST Bl

That the several parts of this Contract have
been read by the Contractor and fully
understood by the Contractor. The
Contractor shall not be entitled for the
payment for the quantities beyond the
tendered quantities unless ordered for by
specific written instructions from the Bank’s
Engineer-in-Charge.

SheR deh & AAET g 3ot / gonfert /
3G & SR F YcTeT AT A9cTeT ®9 & fondr off
qgTeh 1Y Gl T oT61 M, S foh 30 R &
T # HidelcHAD giidcal o feldgel & GRTeT
SHER  TT 3Tk HAANRAT & €ATeT H IT AT H
3T Fhal g, 3R W AT 30¢ T&d MU
TYIM| SHheR R o fdavor & foslr 3R
I Aetar, f&ar 57 @7 & o ST 589 dgd
arffcal &l QU et & T a1 oy Fiefet

The Contractor shall not disclose directly or
indirectly any information, materials and
details of the Bank's
infrastructure/systems/equipment etc., which
may come to the possession or knowledge of
the Contractor during the course of
discharging its contractual obligations in
connection with this agreement, to any third
party and shall at all times hold the same in
strictest confidence. The Contractor shall
treat the details of the contract as private and
confidential, except to the extent necessary
to carry out the obligations under it or to
comply with applicable laws. The Contractor
shall not publish, permit to be published, or
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qTefeT &hdel & folT 31T &1 ShaR e i qa
foT@a agAfa & fo= fand off SaT9R a1 Fenetiehr
IR IT AT S9ET W H dhr fIAadrsit
SRTTRICT ST A, o1 &1 TehTTRIcT e hl JefH T
ST T 3SATIR AgT Ha | SR Ty 1Y M=y
SATARRT & FHETHIT & GRUMAETET faaerdr
I & Torell 8 TR Y el o forw forzerar s
&IfAqfet ST | 3o AT UTeleT et H Aol &l
SHER T 3 A TTeeT T 33T I o & H AT
ST 3R AT JehdTel &l arar #lel 3R

ITeil SheH 33T I gehgX Bl |

SheR SH STl AT A & fAT 310
HHATRAT o Tay H T 3FIaT wriarer Hiem
3 R & ded MU STl & IR-
ThIRTOT & ETfdcal sl T g & TJse foharod

TR UHIHR0T 3R MU b g ShaR-
& I ford! ot FRUT Y g1 a1a 39 TR B
AT o1 AU &1 ST | gAfea O

AT &l STATICIT

disclose any particulars of the works in any
trade or technical paper or elsewhere without
the previous written consent of the Employer.
The Contractor shall indemnify the Employer
for any loss suffered by the Employer as a
result of disclosure of any confidential
information. Failure to observe the above
shall be treated as breach of contract on the
part of the Contractor and the Employer shall
be entitled to claim damages and pursue
legal remedies.

The Contractor shall take all appropriate
actions with respect to its employees to
ensure that the obligations of non-disclosure
of confidential information under this
agreement are fully satisfied.

The Contractor's obligations with respect to
non-disclosure and confidentiality — will
Survive the expiry or termination of this
agreement for whatever reason.

15. T TAT W Afgr3it & T 3cdisT fir
UFRATH FT TS

T) BH, g & IR & MR 397 (FH F)
FHAR & Wew da 3cdfisa & Rar ofr
Rrerad & Ae # qofa: FAeR giel, s
Retd S garr & afafa & axet Read e
T T AR dF 37 Reprad & oy A 3F7q
yRfFIH & dgd 3T FEAEr f SAEr
gAfRaa sm|

15. Clause of Prevention of Sexual
Harassment at Work place:-

a) The firm shall be solely responsible in case
of any compliant of sexual harassment against
its employee within the premises of the Bank,
the complaint will be filed before the Regional
Committee constituted by the Reserve Bank of
India and Bank shall ensure appropriate action
under the said Act in respect of the complaint.

b) Any complaint of sexual harassment from
any aggrieved employee of the firm against
any employee of the Bank shall be taken
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Y.) 9o & fordY 8 A & fasg wA & fona
oft Fey AT E F JiF 3N gl T Fis ot
RIS T e garT a1fSa & RIssrra afafa

GaRT ATl T S|

) wat fordlr ot Ao arfagfct & forw SFaeR
BT, Fo T %o & HATATRAT ht AfAST et arell
ECHT H AT &Il hl TR 81 Hehell &,
3GTEXUT & ToIT dh & HeAaRT T Fis o Fifgsw
g, 319N HIATT GaRT o & Hear garT Il
IcdiseT fohaT ST TTfard 8T ¢

3Y) B FRITYA W Al Scdig T AhATH 3R
e Rl & IR H 30 HAARET 1 e
F & foIw FFRER glem|

) B dop IR & FANTST 319 FaaRat Hr
qUT Td 3ol Gl 3Telet] 0|

cognizance of by the Regional Complaint
Committee constituted by the Bank.

c). The firm shall be responsible for any
monetary compensation that may need to be
paid in case the incident involves the
employees of the firm, for instance any
monetary relief to Bank’s employees, if sexual
violence by the employee of the firm is proved.

d) The firm shall be responsible for educating
its employees about prevention of sexual
harassment at work place and related issues.

e) The firm shall provide a complete and
updated list of its employees who are
deployed within the Bank’s premises.

16. I-HREIFIUT TS - SheR sieh & AT e
3URIOT 3T & aR H IcgeT a1 / gonferdr /
YAt &9 F fRer ot S, @Al 3R
faraxoT o1 fordr ot craR get & @y e et
SN, St fh 38 R & g6 # didaeAs
el & fdes & QT SheR A1 38
FHATRIT & €T F IT AT H 31T ThaT &, 3R
& AT 3o ACd MNIAT TWIM| SHER IR
& faaRor & fasir 3R M= A, f&ar 39
AT & b it 8 dgd alfdcdl ol 9 e &
foIT AT ST IeTAl T UTeled it o fIT 3Taeen

16. Non-Disclosure clause: The Contractor
shall not disclose directly or indirectly any
information, materials and details of the Bank's
infrastructure/systems/equipment etc., which
may come to the possession or knowledge of
the Contractor during the course of
discharging its contractual obligations in
connection with this agreement, to any third
party and shall at all times hold the same in
strictest confidence. The Contractor shall treat
the details of the contract as private and
confidential, except to the extent necessary to
carry out the obligations under it or to comply
with applicable laws. The Contractor shall not
publish, permit to be published, or disclose
any particulars of the works in any trade or
technical paper or elsewhere without the
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g1 SheR o &1 g faflrd agafa & faar fe
T TR AT deheileh! TR AT 31T STRT X I
T TARITAT3T &Y TehTTRIC AT T, & &1 TehI I
Y T ITTAT I AT ISR AET M| ShaR
frelT oY NIAT STETPRT & TREIROT &
qROTHEGET fAdIeraT &1 g5 fohal ol yehk 1
gl & farw forerar st arfaqfc swdem| 3o &t
qTefel ¥t & TAhelT Y SheR i IR F 3e]aer
I HIT A o & H AT ATQ9m 3R fAgear
oehdleT ol ETaT Shlal 3R Tl heH 38T H

gHGI gl |

SheR SH STl AT A & fAT 310
HHATRAT o Tay H T 3FIa wriarer Hiem
3 R & ded MU STl & IR-
ThIRTOT & ETfdcal sl T g & TJse foharod

IR TrérerTor R MYATAT & FIT H  SheR-
& &1iaca fordT i FROT & glel dTel 39 IR ohl

previous written consent of the Employer. The
Contractor shall indemnify the Employer for
any loss suffered by the Employer as a result
of disclosure of any confidential information.
Failure to observe the above shall be treated
as breach of contract on the part of the
Contractor and the Employer shall be entitled
to claim damages and pursue legal remedies.
The Contractor shall take all appropriate
actions with respect to its employees to ensure
that the obligations of non-disclosure of
confidential information under this agreement
are fully satisfied. The Contractor's obligations
with  respect to non-disclosure and
confidentiality will survive the expiry or
termination of this agreement for whatever
reason.

17. AdH AsleY AR : SheR
] ~ATH Holgyl ARHTH T A
JfRfATH 7 3equreleT Har| fonely ot

17._Minimum Wages Act: - Contractor shall
comply with minimum wage act and labour act
in force. Notices /penalty, if any, issued
/imposed by any statutory norms/requirements
shall be paid by the contractor, without any

mﬁm/ﬁmﬁa;wm claim to the Bank.

AIeH / €3, ITe IS T oY, T IIcATe

SPeR T dF & B gy F R

o ST |

18. HIfIZ -19 & TAATT AGHNY dhr 18. Protocols, safety measures and
Y ¥ rerer Ree ST aret for security norms of present pandemic

situation of Covid-19 to be followed: The
contractors shall follow all security, safety
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Rwedr 3ur 3R Liktl AEIES
SheRT I IS -19 FHT TAHTA HETART
&1 feafa & e o ganr fAuifa
T3 G&T, FRWToIc AlGs! 3R AlTD
GICIhiel &1 Telsl AT gl o
AREH Tgetetl, &5 HfACTSSR T 39209
T, AfAd §9 @ e BEa 4@
gIY YT, 1Y & &I Ugedell, shadl
F T § ol HfAH H HTaragy,
T ffe et siter 31 | SHeAT Sodest
A W dh & Rsemr g gear
3TORRY GaRT Yedeh Iad I SAT
ST ST Tehdl &, ST ShGRI Hl &I
AT & THeT FohdT ST HehelT B |

norms and the standard protocol laid down by
the Bank during the present pandemic
situation of Covid -19 like wearing mass, using
hand sanitizer, regularly washing hands with
soap dispensers, wearing hand gloves,
movement of the workers only pertaining to
the work place, regular security checks etc.
The violation of the same may be entitled for
penalty on each occasion imposed by the
Bank’s P & SO, which may be recovered from
the payment due to the contractors.

19. HfdeT T FAMCT & HROT IF &
A A SHeRT ¥ T T = arelr
gifagfet :

Ife HrA/ETAET & I glet & Tgel feal
§fr ITEf ZarT |ider F FATCT R T
ST 81 I AW Srar § &, Sher
iR Joa 3raf® 3R wiepd faear
A 39T F I QU H H Aher @
&1 9T g3 A1 AY HF WY dF ZanT
SHERT & SNTEHA 3R amerd ) fRar
SITTITT| 39 kg ol e 3R o
ITRY ATAT SheRT T fATIET &7 3 3TaR
W AT 3R 1 QU A & T S
AR &1 TS 7 |ideT N R & TR
gred T & &1 3] Y I0TAT F gred
afer| ag hf@aA AR g afer d6

19. Compensation to be recovered from the
Contractors in case of default on account
of termination of contract:

If the contract is terminated from either of the
party before completion of work/contract. It is
treated that, the contractors are failed to
complete the captioned work in stipulated time
period and the approved extension. The left
over or balance work will be carried out directly
by the bank at the risk and cost of the
contractors. Such risk and cost amount i.e.
amount arrived by evaluating the difference of
cost between cost based on tender rates of the
contractors and as per the rates of new
contract engaged by the Bank for completion
of work. This risk and cost amount will be
recovered by the bank, which is a direct
financial loss incurred by the bank on account
of forced termination of contract and against
the time lost in completion of the work from any
amount payable to the contractors such as
gross amount of final bill, Performance Bank
Guarantee amount, up to date converted
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CaNT ShaRT &1 ¢ Tl off Uiy S
Jifa# foa $r asar TR, fasareer d
IRET R, Tfaer $r seafaa aRafda
wfcrsgfer ST (Suash 3R IRTAE) S8
HfAReFd g Guer Jenrsal / FHraTerd
T TYGT AT, BIE, , HITEET haT,
STh &Y heT ScITfe, H oifad Tohar oT 37T
foor / ool aRT & THT T AR H &
age &1 Seett, S for @faer f SR
HATCT 3R A1 T T A A 7Y g0
AT & HRUT sleh GaRT 3SAT IAT Teh

et e T &1

Security Deposit (EMD and RMD) of the
contract further including amount payable
against any other bill/bills pending at all the
Estate Cells/Office i.e. Estate office, Fort,
Mumbai, Byculla Cell, BKC Cell etc.

SH G1eT 7, falerdr 3R SheR o 3= faftaa
HfHd HAFRT & ATETH F 31 faorgi & fow
3 ST Feifer v & el & el gt oY
fasmfea R ST @end €, oot 3R a¥ uger Jer
W ford I

(TTE ShER Ueh HISERT AT AT FaTiAcd §)

3@ @reT H, AAFAr o 39a e
TR AR & ATETH A 31 faergi
& fow 3 amr fAeiRa e € 3k
SHheER & 3T 3HTH FHgT I JgT ST
¢ 3R 8% g 3R AR A & HA
sahe &t fasarfed fandr o & &,
feet 3R a¥ uger I8l IR ford 1A

IN WITNESS WHEREOF the Employer and
the Contractor have set their respective hands
to these presents and two duplicates hereof
the day and year first hereinabove written. (If
the Contractor is a partnership or an
individual)

IN WITNESS WHEREOF the Employer has
set its hands to these presents through its duly
authorized officials and the Contractor has
caused its common seal to be affixed hereunto
and the said two duplicates/has caused these
presents and the said two duplicates hereof to
be executed on its behalf, the day and year
first hereinabove written. (If the Contractor is
a Company)
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Annex 2

PROFORMA OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT

(On Non-Judicial Stamp Paper of appropriate value)

Place:
Date:

The Regional Director
Reserve Bank of India
Estate Cell, Byculla

Dear Sir,

Name of Work : Renovation of Flat (03 nos)- Phase-12, at RBI Senior Officer’s Colony,
Jalada, Mumbai 400025

Ref.: NIT/Advt.No. date
WHEREAS
The Reserve Bank of India, ......... having its Central Office at Shahid Bhagat Singh Road,

Mumbai (hereinafter called the ‘RBI’) has invited tenders for the captioned work
(hereinafter called “the said tender”) on the terms and conditions mentioned in the said

tender documents.

It is one of the terms of invitation of tenders that the Tenderer shall furnish a Bank

Guarantee for a sum of Rs. (Rupees only)

as Earnest Money Deposit (EMD).
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M/s. (Name of the Tenderer) |, (hereinafter called as “the Tenderer”), who are our
Clients/Constituents intend to submit their tender/ Bid for the said work and have
requested us to furnish Bank Guarantee to RBI in respect of the said sum of Rs.
(Rupees only) in respect of EMD.

NOW THIS GUARANTEE WITNESSETH
1. We (Name of the Bank) do hereby agree with and undertake to

RBI, their Successors, Assigns that in the event of the RBI coming to the conclusion
that the Tenderer have not performed their obligations under the said conditions of
the tender or have committed a breach thereof, which conclusion shall be binding
on us as well as the said Tenderer; we shall on demand by the RBI, pay without

demur to the RBI, a sum of Rs. (Rupees only) or any

lower amount that may be demanded by the RBI. Our guarantee shall be treated
as equivalent to the Earnest Money Deposit for the due performance of the
obligations of the Tenderer under the said Conditions, provided, however, that our
liability against such sum shall not exceed the sum of Rs. (Rupees

only).

2. We also agree to undertake to and confirm that the sum not exceeding Rs.

(Rupees only) as aforesaid shall be paid by us without any

demur or protest, merely on demand from the RBI on receipt of a notice in writing
stating that the amount is due to them and we shall not ask for any further proof or
evidence and the notice from the RBI shall be conclusive and binding on us and
shall not be questioned by us in any respect or manner whatsoever. We undertake
to pay the amount claimed by the RBI within a period of one week from the date of
receipt of the notice as aforesaid.

3. We confirm that our obligation to the RBI under this guarantee shall be independent
of the agreement or agreements or other understandings between the RBI and the

Tenderer.
This guarantee shall not be revoked by us without prior consent in writing of the RBI.

We hereby further agree that —
a) Any forbearance or commission on the part of the RBI in enforcing the conditions

of the said agreement or in compliance with any of the terms and conditions
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stipulated in the said tender and/or hereunder or granting of any time or showing of
any indulgence by the RBI to the Tenderer or any other matters in connection
therewith shall not discharge us in any way and our obligation under this guarantee.
This guarantee shall be discharged only by the performance by the Tenderers of
their obligations and in the event of their failure to do so, by payment by us of the

sum not exceeding Rs. (Rupees only).

b) Our liability under these presents shall not exceed the sum of Rs.

(Rupees only) .

c) Our liability under this agreement shall not be affected by any infirmity or irregularity
on the part of our said constituents/clients in tendering for the said work or their
obligations there under or by dissolution or change in the constitution of our said
constituents.

d) This guarantee shall remain in force up to (four months from the last
date of submission of tender) provided that if so desired by the RBI, this guarantee
shall be renewed for a further period as may be indicated by them on the same
terms and conditions as contained herein.

e) Our liability under these presents will terminate unless these presents are renewed
as provided hereinabove on the or on the day when our said
constituents comply with their obligations, as to which a certificate in writing by the
RBI alone is the conclusive proof whichever date is later. Unless a claim or suit or
action is filed against us within or any extended period, all the rights of
the RBI against us under this guarantee shall be forfeited and we shall be released

and discharged from all our obligations and liabilities hereunder.

Yours faithfully,

For and on behalf of Bank.

Authorized Official (with seal)

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed
and shall be signed by the official whose signature and authority shall be verified).
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Annex 3

(clause 1(i) of clauses of contract under section 1V)

PROFORMA OF BANK GUARANTEE for PERFORMANCE / RETENTION MONEY

(On Non-Judicial Stamp Paper of appropriate value)

Place:
Date:

The Regional Director
Reserve Bank of India
Estate Cell, Byculla

Dear Sir,

Name of Work : Renovation of Flat (03 nos)- Phase-12, at RBI Senior Officer's Colony,
Jalada, Mumbai 400025.

Whereas Reserve Bank of India, ........... having its Central Office at Shahid Bhagat Singh
Road, Mumbai, (hereinafter called “the RBI”) has awarded the Contract for the captioned
project (hereinafter called the "Contract") to M/s (Name of the Contractor)

(hereinafter called " the said Contractor" which expression shall include its successors and
assigns).

AND Whereas the Contractor is bound by the said Contract to submit to RBI a
Performance Security for a total amount of 2. (Rupees____

only) (Amount in figures and words) for the

due fulfilment by the said contractor of the terms and conditions contained in the contract.

We, (Name of the Bank), (hereinafter called “the Bank”), at the request

of M/s , the contractor, do hereby undertake to pay to the RBI an
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amount not exceeding Rs as Performance Bank Guarantee for due

fulfilment of the terms and conditions of the contract.

NOW THIS GUARANTEE WITNESSETH
1. We (Name of the Bank) do hereby agree with and undertake to

RBI, their Successors, Assigns that in the event of the RBI coming to the conclusion
that the Contractor has not performed his obligations under the said conditions of
the contract or have committed a breach thereof, which conclusion shall be binding
on us as well as the said contractor; we shall on demand by the RBI, pay without

demur to the RBI, a sum of Rs. (Rupees only) or any

lower amount that may be demanded by the RBI. Our guarantee shall be treated
as equivalent to the Performance Bank Guarantee Amount for the due performance
of the obligations of the Contractor under the said Contract, provided, however, that
our liability against such sum shall not exceed the sum of Rs.

(Rupees only).

2. We also agree to undertake to and confirm that the sum not exceeding Rs.

(Rupees only) as aforesaid shall be paid by us without any

demur or protest, merely on demand from the RBI on receipt of a notice in writing
stating that the amount is due to them and we shall not ask for any further proof or
evidence and the notice from the RBI shall be conclusive and binding on us and
shall not be questioned by us in any respect or manner whatsoever. The Bank shall
pay to RBI any money so demanded notwithstanding any dispute/disputes raised
by the Contractor in any suit or proceedings pending before any Court, Tribunal or
Arbitrator/s relating thereto and the liability under this guarantee shall be absolute
and unequivocal. We undertake to pay the amount claimed by the RBI within a
period of one week from the date of receipt of the notice as aforesaid.

3. We confirm that our obligation to the RBI under this guarantee shall be independent
of the agreement or agreements or other understandings between the RBI and the
Contractor.

4. This guarantee shall not be revoked by us without prior consent in writing of the
RBI.

We hereby further agree that —
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f)

Any forbearance or commission on the part of the RBI in enforcing the conditions
of the said agreement or in compliance with any of the terms and conditions
stipulated in the said Contract and/or hereunder or granting of any time or showing
of any indulgence by the RBI to the Contractor or any other matters in connection
therewith shall not discharge us in any way and our obligation under this guarantee.
This guarantee shall be discharged only by the performance by the Contractor of
their obligations and in the event of their failure to do so, by payment by us of the
sum not exceeding Rs. (Rupees only).

Our liability under these presents shall not exceed the sum of Rs.

(Rupees only) .

Our liability under this agreement shall not be affected by any infirmity or irregularity
on the part of our said constituents/clients or their obligations thereunder or by
dissolution or change in the constitution of our said constituents.

This guarantee shall remain in force up to (30 days beyond the work
completion period) provided that if so desired by the RBI, this guarantee shall be
renewed for a further period as may be indicated by them on the same terms and
conditions as contained herein.

Ouir liability under these presents will terminate unless these presents are renewed
as provided hereinabove on the or on the day when our said constituents
comply with their obligations, as to which a certificate in writing by the RBI alone is
the conclusive proof whichever date is later. Unless a claim or suit or action is filed
against us within or any extended period, all the rights of the RBI against
us under this guarantee shall be forfeited and we shall be released and discharged

from all our obligations and liabilities hereunder.

In witness whereof I/We of the Bank have signed and sealed this guarantee on the --------

-- day of ----------- (Month) ......... being herewith duly authorized.

For and on behalf of (Name of the Bank)

Signature of authorized Bank official

Name:
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Designation
Stamp/ Seal of the Bank
Signed, sealed and delivered for and on behalf of the Bank by the above named in the

presence of :

Witness 1 Witness 2

Signature ... Signature ...
NamMe ... Name ...
Address Address
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Annex 4

(clause 8 of Form of Tender under section 1)

FORMAT FOR POWER OF ATTORNEY FOR AUTHORIZED SIGNATORY
(On Non-Judicial Stamp Paper of appropriate value)

To,
The Regional Director
Reserve Bank of India

Estate Cell, Byculla

Dear Sir/Madam,

Name of work: Renovation of Flat (03 nos)- Phase-12, at RBI Senior Officer’s Colony,
Jalada, Mumbai 400025

V. (Name of the Tenderer and address
of their registered office) do hereby constitute, appoint and authorize Mr. / Ms.
......................................................................................... (Name and residential
address of Power of Attorney holder) who is presently employed with us and holding the
POSIION  Of o e as our
attorney, to do in our name and on our behalf, all such acts, deeds and things necessary in
connection with or incidental to our bid for the captioned Project, including signing and
submission of all documents and providing information / responses to the Reserve Bank of
India (RBI), representing us in all matters before RBI, and generally dealing with RBI in all

matters in connection with our proposal for the said Project.

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney
pursuant to this Power of Attorney and that all acts, deeds and things done by our aforesaid

attorney shall and shall always be deemed to have been done by us.
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Signature/(s) of the Tenderer
Name/(s)
Stamp/Seal of the Tenderer

Note:
1. Power of Attorney should be properly stamped and notarized. Signature of the power of

attorney holder shall be attested.

2. Power of Attorney furnished by Tenderer shall be irrevocable.
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Annex 5

(clause 9(A) of “clauses of contract” under section 1V)
Proforma for providing input for NEFT Payment

RTGS/NEFT/ECS — MANDATE AUTHORISATION FORM

1. Contractor’s Name:

2. Contractor’s Name as per Bank Records:

3A. Contractor’s Code 3B. Contractor’s PAN Number: #

# Quoting PAN No. in all the e-returns has become 100% mandatory w.e.f. 14-02-2008, hence ensure
to fill- up this and also send a photocopy of PAN duly self-attested. If there is any difference between
the name given in the supplier’s name and name given in the PAN card, then a note to explain the
reason for the difference and the correlation between both.

4. Contractor’s Complete Postal Address:

Door No. Street:
Location: District:
City: State PIN

5. Contractor’s E-mail ID:

6. Contractor’s Telephone Number & Mobile Phone Number:

7. Name of the Bank:

8. Bank (Branch) Postal Address:

9. RTGS*/NEFT** IMICR- Code of the Branch:

RTGS:

NEFT:

MICR:

RTGS* - “Real Time Gross Settlement”, NEFT** - “National Electronic Fund Transfer”. MICR-Magnetic Ink
Recognition Character These “IFSC” Codes are unique numbers of each Branch — “ Indian Financial Services
Code”. For some Branches both the codes are the same and some Banks, may maintain one Code No. for
RTGS and another Code No. for NEFT. Hence, please fill-up both the rows, even if it is the same.

10. Nature of the Account: (Tick whichever is applicable & put ‘x’ mark for the balance two
accounts)
Saving Bank Cash Credit Account: Current Account:
Account:
|1 1. I?|,ank|Acc<|)unt|NunIber |of thle Co|ntra<|:tor: |© | | | | | | | | | |
© Fill up from the 1%t column. For the balance left out blank columns, please mention ‘x’ mark.
We hereby declare that the particulars given above are correct and complete. If the transaction is
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delayed for reasons of incomplete or incorrect information, we would not hold MDL responsible.

Authorized Signature of the Contractor:

Date: Contractor’s Seal:

Certified that the particulars as per Serial Numbers 2, 7 to 11 are correct as per our records.

Date: Bank’s Stamp Authorized Signature of the Officer of the Bank.
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Annex 6

(clause 19(iii) of clauses of contract under section 1V)

Proforma for Indemnifying the Employer against Contract labour Rules/regulations

(On Non-Judicial Stamp Paper of appropriate value)
To

The Regional Director
Reserve Bank of India
Estate Cell, Byculla

Dear Sir/Madam
Name of work: Renovation of Flat (03 nos)- Phase-12, at RBI Senior Officer’s Colony, Jalada,
Mumbai 400025

We, M/s ... (Name of contractor), hereby undertake that we shall comply with all the
statutory rules/ regulations with regard to the employment of contract labour and their payment.

We also hereby fully indemnify and keep indemnified the Employer, i.e. Reserve Bank of India, against
payments to be made to the contract labour and for the observance of the laws in this regard without

prejudice to our right to claim indemnity from our sub-contractors.

Yours faithfully,

For

Authorised signatory
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Annex 7

(Ref: clause 25 of “clauses of contract” under section 1V)

Proforma for Indemnifying the Employer against Patent Rights

(On Non-Judicial Stamp Paper of appropriate value)

To,

The Regional Director
Reserve Bank of India
Estate Cell, Byculla

Dear Sir/Madam

Name of work: Renovation of Flat (03 nos)- Phase-12, at RBI Senior Officer's Colony, Jalada,
Mumbai 400025

We, M/s (Name of Contractor) hereby undertake to fully indemnify and keep indemnified
the Employer i.e. Reserve Bank of India against any action, claim or proceeding relating to infringement
or use of any patent or design or any alleged patent or design rights and shall ourselves pay any
royalties, licence fees etc. which may be payable in respect of any article or part thereof included in the
contract or damages, cost and charges of all and every sort that may be legally incurred in respect

thereof.

In the event of any claims made under or action brought against Employer in respect of any such
matters as aforesaid, we shall, on being notified thereof, at our own expense, settle any dispute or
conduct any litigation that may arise therefrom, provided that we shall not be liable to indemnify the
Employer if the infringement of the patent or design or any alleged patent or design right is the direct

result of an order passed by the Engineer-in-Charge in this behalf.

Yours faithfully,
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For

Authorised signatory

NAME AND ADDRESS OF THE CONTRACTOR:

SIGN & SEAL OF THE CONTRACTOR:

Date:

Place:
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Annex 8

(clause 7(ii) of clauses of contract under section V)

Undertaking in connection with

Payment of advance on materials consumed in ready to install parts delivered by the

Contractor at the site

(On Non-Judicial Stamp Paper of appropriate value)

To,
The Regional Director
Reserve Bank of India

Estate Cell, Byculla

Dear Sir/Madam

Name of work: Renovation of Flat (03 nos)- Phase-12, at RBI Senior Officer’s Colony, Jalada,
Mumbai 400025

This undertaking made this day of by M/s

(Name of the Contractor) hereinafter referred as Contractor.

The Employer and the Contractor have entered into an Agreement dated _ hereinafter called
as the said Agreement and in terms of Clause No.07 in the General Conditions of Contract, the
Employer has agreed at his discretion on the request of Contractor that the Contractor will be paid an
advance of up to 75% of the cost of materials consumed in ready to install parts delivered by the

Contractor to the site (hereinafter called as Material) for installation in the works.

The Contractors have applied to the Employer that they be allowed advances on the security of
materials absolutely belonging to him and brought by him to the site of work. The Employer has agreed

to do so on the terms and conditions hereinafter set out.

Now this letter of Undertaking witnesses that in consideration of the said Agreement, and in
consideration of the amount paid/payable to the Contractors by the Employer and of any further
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advances as may be made to the Contractor as aforesaid, the Contractor hereby agrees with the

Employer and undertake as under:

1. The amount advanced by the Employer to the Contractor as aforesaid and all or any further sum
or sums advanced shall be employed by the Contractor in or towards expending the execution of the

said Works and for no other purpose whatsoever.

2. That the materials which have been offered to and accepted by the Employer as security are
absolutely the Contractor's own property and free from encumbrances of any kind and the Contractor
will not make any application for or receive a further advance on the security of materials which are
not absolutely his own property and not free from encumbrances of any kind and the Contractors
indemnifies the Employer against all claims in respect of which an advance has been made to them
as aforesaid.

3. That the materials on the security of which any further advance or advances may hereafter be
made as aforesaid (hereinafter called the said Materials) shall be used by the Contractors solely in
the execution of the said Works in accordance with the directions of the Bank’s Engineer and in the

terms of the said Agreement.

4. That the Contractor shall make at his own cost all necessary and adequate arrangement for the
proper watch, safe custody and protection against all risk of the said Materials and that until used in
installation as aforesaid, the said Materials shall remain at the site of the said Works in the Contractor's
custody and on their own responsibility and shall at all times be open to inspection by the Bank's

Engineers or any officer authorized by the Engineer-in-Charge.

In the event of the said Materials or any part thereof being stolen, destroyed or damaged, the
Contractor will forthwith replace the same with other materials of like quality or repair and make good

the same complete in all respect conforming to the specifications of Contract.

5. That the said materials shall not on any account be removed from the site of the said Works except

with the written permission of the Engineer-in-Charge.

6. That the advances shall be repayable in full when or before the Contractors received payment from

the Employer of the price payable to them for the said Works under the terms and the provisions of
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the said Agreement provided that if any intermediate payments are made to the Contractors on
account of work done, then on the occasion of each such payment the Employer will be at liberty to
make a recovery from the Contractor's bill for such payment by deducting therefrom the value of the
said Materials the actually used in the construction and in respect of which recovery has not been
made previously the value for this purpose being determined in respect of each description of
materials at the rates at which the amounts of the advances made under these presents were

calculated.

7. That if Contractor shall at any time make any default in the performance or observance in any
respect of any of the terms and provisions of the said Agreement or of the presents, the total amount
of the advance or advances that may still be owing to the Employer shall immediately on the
happening of such default be repayable by the Contractor to the Employer together with interest
thereon at twelve percent per annum from the date or respective dates of such advance or advances
to the date of repayment and with all costs, charges, damages and expenses incurred by the Employer
in or for the recovery thereof or the enforcement of this security or otherwise by reason of the default
of the Contractor and the Contractor hereby covenants and agree with the Employer to repay and pay
the same respectively to him accordingly.

8. That the Contractor hereby charges all the said Materials with the repayment to the Employer of
the sum or sums, advances as aforesaid and all cost, charges, damages and expenses payable under
these presents PROVIDED ALWAYS and it is hereby agreed and declared that notwithstanding
anything in the said Agreement and without prejudice to the powers contained therein if and whenever
the covenant for payment and repayment hereinbefore contained shall become enforceable and the
money owing shall not be paid in accordance therewith, the Employer may at anytime thereafter adopt
all or any of the following courses as he may deem best.

(a) Seize and utilize the said materials or any part thereof in the completion of the said Works on
behalf of the Contractor in accordance with the provisions in that behalf contained in the said
Agreement, debiting the Contractor with the actual cost of effecting such completion and the amount
due in respect of advances under these presents and crediting the Contractor with the value of work
done as if he had carried it out in accordance with the said Agreement and at the rates thereby

provided. If the balance is against the Contractor, he is to pay same to the Employer on demand.
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(b) Remove and sell by public auction the seized materials or any part thereof and out of the moneys
arising from sale retain all the sums aforesaid repayable or payable to the Employer under these

presents and pay over the surplus (if any) to the Contractor.

(c) Deduct all or any part of the money owing out of the security deposits or any sum due to the

Contractor under the said Agreement.

9. That except in the event of such default on the part of the Contractor as aforesaid interest on the

said Advance shall be payable.

10. That in the event on any conflict between the provisions of these presents and the said Agreement
the provisions of these presents shall prevail and in the event of any dispute or difference arising over
the construction of effect of these presents the settlement of which has not been hereinbefore
expressly provided for, the same shall be referred to the Employer whose decision shall be final and

no appeal shall lie against his decision before any court, arbitrator or authority.

11. The provision of this undertaking shall be deemed to be supplemental to the said Agreement.

IN WITNESS WHEREOF the Contractor have set their hands to these presents the day and year first

hereinabove written.

SIGNED, SEALED AND DELIVERED
BY THE CONTRACTOR

IN THE PRESENCE OF

Witness One Witness Two
Signature Signature
Name Name
Address Address
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Annex 09

(Clause 9A of Section ll)

Undertaking regarding declaration of debarment by public institution(s)
(To be submitted by the tenderer on their letterhead)

Name of Work: Renovation of Flat (03 nos)- Phase-12, at RBI Senior Officer’s Colony, Jalada,
Mumbai 400025

1. IWe ..o, (Name of the bidder) declares that

a) I/we or any of our allied firm* is/ are not debarred / suspended / blacklisted by any public
institution / entity in India or any other country ason .............. (last date of submission of bid).
b) I/ We or any of our allied firm* have not made any transgression in respect of the code of

integrity (as mentioned in the tender) with any public institution / entity in India or any other country

in last three yearsason .................. (last date of submission of bid).

C) we will inform the Bank in writing, in case, |/we or any of our allied firm* is/are debarred /
suspended / blacklisted by any public institution / entity in India or any other country on or before

award of work for the captioned work.

2. /IWe .. (Name of the bidder) declare that I/we or our allied firm*
........................... (Name of the allied firm(s)) is/ are debarred / suspended / blacklisted by
.............................. (Name and address of public institution in India or any other country) and the
same effective upto ............. (date). A copy of such letter is attached for your information and

record.

(seal and signature of the bidder)
Date

Place
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(Note: strike out one of the above two declarations which is not applicable)

*Allied firm: A firm would be termed as “allied firm” if the management is common, or substantial or
majority shares are owned by the banned/ suspended firm and by virtue of this it has a controlling

voice. Further all successor firms will also be considered as allied firms.
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Annex 10

(clause 29 (ii) of Section lll)

Proforma for Undertaking / Declaration / Certificate by the Bidder regarding country

sharing land border with India

To

The Regional Director
Reserve Bank of India
Estate Cell, Byculla

Name of Work: Renovation of Flat (03 nos)- Phase-12, at RBI Senior Officer’s Colony, Jalada,
Mumbai 400025

I/ We .. . . (Name and address, including Country of location of bidder)
have read and understood the contents of the Office Memorandum (OM) F. No. 6/18/2019-PPD dated
July 23, 2020 and its subsequent orders / revision issued by Public Procurement Division, Department
of Expenditure, Ministry of Finance, Government of India regarding the restrictions on procurement
from a bidder of a country which shares a land border with India.

2. 1/ We certify that (Name of the bidder)

i. is not from a country sharing land border with India, or

i. is from a country sharing land border with India and has been registered with the
Competent Authority, the certificate of which is enclosed, or

iii. is from a country sharing land border with India where Government of India has extended
lines of credit, or

iv.is from a country sharing land border with India where Government of India is engaged in
development projects.

(Strikeout whichever of the above is not applicable).

3. | /\We further certify that ..................ccccceel (Name of bidder) fulfils all requirements in this
regard and is eligible to be considered under the provision of the above referred Office Memorandum
and its subsequent orders / revision. I/We also undertake that even in case of contracts where we are
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permitted by the Bank/RBI to sub- contract I/'we(Name of bidder) will not sub-contract any work to a
contractor from country(ies) sharing land border with India, unless such contractor fulfils all the

requirements contained in the above referred office memorandum / order.

4. I/We know and understand that, if this Undertaking / Declaration / Certificate submitted by us is
found to be false, the Bank shall be free to reject / terminate our tender / Work Order and that the
Bank shall also be free to initiate any legal action in accordance with law including forfeiting of Earnest
Money Deposit / Performance-Guarantee / Security Deposit and / or debarring us from participating

in tenders invited by the Bank in future.

Signature and name of the authorized signatory of the Bidder with Stamp

Date:

Place:
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Annex 11

(Ref: Clause 23(a) / Section IIl)

Place:
Date:

PROFORMA OF BANK GUARANTEE FOR WATERPROOFING PERFORMANCE

Regional Director
Reserve Bank of India
Estate Cell Byculla
Mumbai

Dear Sir,
Renovation of Flat (03 nos)- Phase-12, at RBI Senior Officer’s Colony, Jalada, Mumbai 400025

WHEREAS
Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai, (hereinafter
called “the RBI”) has awarded the Contract for the captioned project (hereinafter called the “Contract”)
to M/S (Name of the Contractor) (hereinafter called “the said contractor”
which expression shall include its successors and assigns).

AND whereas the contractor is bound by the said Contract to submit to RBI a Performance
waterproofing guarantee for a total amount of Rs

(Rupees only) (Amount in figures and words) for
the due fulfilment by the said contractor of the terms and conditions contained in the contract.

We, (Name of the Bank), (hereinafter called “the Bank”), at the request
of M/s , the contractor, do hereby undertake to pay to the RBI an amount not
exceeding Rs as Performance Waterproofing Guarantee for due fulfilment of

the terms and conditions of the contract.

NOW THIS GUARANTEE WITNESSETH

We (Name of the Bank) do hereby agree with and undertake to RBI, their
Successors, Assigns that in the event of the RBI coming to the conclusion that the Contractor has not
performed his obligation under the said condition of the contract or have committed a breach thereof,
which conclusion shall be binding on us all as well as the said contractor; we shall on demand by the
RBI, pay without demur to the RBI, a sum of Rs. (Rupees
only) or any lower amount that may be demanded by the RBI. Our guarantee
shall be treated as make to the Performance Waterproofing Guarantee Amount for the due
performance of the obligations of the Contractor under the said Contract, provided, however, that our

liability against such sum shall not exceed the sum of Rs. (Rupees
only).
1. We also agree to undertake to and confirm that the sum not exceeding Rs.
(Rupees only) as aforesaid shall be paid by us without any

demur or protest, merely on the demand from the RBI on receipt of a notice in writing stating that
the amount is due to them and we shall not ask for any further proof or evidence and the notice
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from the RBI shall be conclusive and binding on us and shall not be questioned by us in any
respect or manner whatsoever. The Bank shall pay to RBI any money so demanded not
withstanding any dispute/disputes raised by the Contractor in any suit or proceedings pending
before any court, Tribunal or Arbitrator/s relating thereto and the liability to pay the amount
claimed by the RBI within a period of one week from the date of receipt of the notice as aforesaid.

2. We confirm that our obligation to the RBI under this guarantee shall be independent of the
agreement or agreements or other understanding between the RBI and the Contractor.

3. This guarantee shall not be revoked by us without prior consent in writing of the RBI.

We hereby further agree that-

a)

Any forbearance or commission on the part of the RBI in enforcing the conditions of the said
agreement or in compliance with any of the terms and conditions stipulated in the said
Contract and/or hereunder or granting of any time or showing of any indulgence by the RBI
to the Contractor or any other matters in connection therewith shall not discharge us in any
way and our obligation under this guarantee. This guarantee shall be discharged only by the
performance by the Contractor of their obligations and in the event of their failure to do so, by
payment by us of the sum not exceeding Rs. (Rupees
only)

Ouir liability under these presents shall not exceed the sum of Rs. (Rupees.
only)

Our liability under this agreement shall not be affected by any infirmity or irregularity on the
part of our said constituents/clients or their obligations thereunder or by dissolution or change
in the constitution of our said constituents.

This guarantee shall remain in force up to (60 days beyond 5 years from
virtual completion of the work) provided that if so desired by the RBI, this guarantee shall be
renewed for a further period as may be indicated by them on the same terms and conditions
as contained herein.

Our liability under these presents will terminate unless these presents are renewed as
provided hereinabove on the or on the day when our said constituents
comply with their obligations, as to which a certificate in writing by the RBI alone is the
conclusive proof whichever date is later. Unless a claim or suit or action is filed against us
within or any extended period, all the rights of the RBI against us under
this guarantee shall be forfeited and we shall be released and discharged from all our
obligations and liabilities hereunder.

In witness whereof |/We of the Bank have signed and sealed this guarantee on the day of

(Month)(Year) being herewith duly authorised.

For and on behalf of (Name of the Bank)

Signature of authorised Bank official

Name:

Designation:
Stamp/Seal of the Bank
Signed, sealed and delivered for and on behalf of the Bank by above named in the presence of:

Witness 1

Signature...........ooeeeeiiiinn,
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(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and shall
be signed by the official whose signature and authority shall be verified)
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Annex 12

FORMAT OF MEASUREMENT BOOK

M.B.No.
Page No.____
Tender Full Measurements Quantity
Item No./ |Descriptio
Tender n No. L B D/H
of item of
Page No. |work
Abstract
of cost
for Running/Final Bill Running Bill no: ..........
M.B. No. ____ Page No. ___
Serial Tender Description Quantity Rate Unit Amount
No. Item
No. N X
1 2 3 4 5 6 7

Part- Il may be prepared taking into consideration buyback, if any, are there.

186 of 237



Annex 13

Proforma for certificate for payment of minimum wages to all labourers / workmen staff employed
(On Non-Judicial Stamp Paper of appropriate value)

Name of the Work:

Work Order No:

I/'We have ensured payment of minimum wages to all labourers / workmen staff employed by me/us.
|/we am/are submitting this certificate to this effect that, I/We have actually paid all the dues of all the
labourers of all descriptions engaged by me/us for completion of the awarded job/work/project at the
rate which is not less than the one prescribed under Minimum Wages Act, 1948 and | / We have
complied with the provisions of CLRA Act with regard to providing the essential amenities to the

contract labour.

Place: Mumbai Signature of the contractor
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RESERVE BANK OF INDIA
ESTATE CELL, BYCULLA OFFICE, MUMBAI
Renovation of Flat (03 nos)- Phase-12, at RBI Senior Officer’s Colony, Jalada,
Mumbai 400025

PREAMBLE TO SCHEDULE OF QUANTITY

1. The work is to be carried out in officer's occupied premises and hence shall be
executed with least disturbance to the occupants. All necessary measures shall be
taken for
keeping the work area & surroundings in hygienic condition all the time.

1. Tenderers, before filling the tender, shall inspect the site and place of work to understand
the nature & scope of the work, working space available and any other related constraints
and get acquaintance of the site.

2. All safety measures while working at site shall be followed and all workmen shall be
provided like safety belts, hand glows, helmets, etc. including COVID 19 related safety
measures as per norms of Central/State Government/ Local bodies from time to time.

3. Materials should be properly and carefully stacked and secured to avoid any
accident/incident at site as directed by Banks’ Engineer

4. No debris shall be kept on the adjoining municipal foot path or within the premises of
the colony and same shall be removed frequently as per instructions of Banks’
Engineer. Debris formed in the work shall be brought down, stacked suitably only at
location specified by Banks’ Engineer.

5. All the materials to be used in the work shall be got approved in advance from the Bank.
The copies of delivery memos/ invoices of the materials delivered/ brought to site shall
be regularly submitted to the Bank’s Engineer.

6. Final selection of the brand of materials shall be done exclusively by the Bank.

During execution of the work, if any damages occurred to the Bank’s property same
shall be repaired satisfactorily without any extra charges to the Bank. Failing to comply
with this condition, same will be got done by Bank at the risk and cost of the successful
contractors.

8. After completion of the work, the entire area shall be cleaned/ cleared properly to the
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10.

11.

12.

13.

14.

15.

16.

Place:
Date:

satisfaction of Bank by the successful contractor and no debris, etc. shall be left behind.
If, not done properly, then Bank will get it done through any of the agency at the risk
and cost of the contractor.

The quoted rates shall be exclusive of GST. The applicable GST percentage, as per
the Government extant rules/regulations, shall be added at the place indicated in SOQ
and arrive at total tender amount.

It shall be the responsibility of the contractor to cover the parked cars with suitable
covering to prevent falling of paint drops, also if necessary, towing the vehicle to safe
place. If paint drops on the parked cars, then same shall be removed without any extra
cost to the Bank. If contractor fails to remove the paint stains fallen on the cars, then
same will be got done at the risk and cost of the contractor.

Care shall be taken while dismantling the windows/ plaster dismantling to avoid falling
of debris.

Contractor shall plan the work as per the site condition so as to complete the work within
schedule time of the contract.

The tenderer shall abide by all the rules and regulations of the State Government/
Central Government/ Local Authorities on Covid-19 and the quoted rates shall be
included for such expenses and Bank will not entertain any claim whatsoever on
this account.

The tenderer shall quote rates in the price bid considering all the conditions in the

tender.

RBI Estate Cell Byculla details for online payment of EMD are as below:
A/c No.- 04861436225, IFSC CODE- RBISOMBPAO4

Mechanical breaker should not be used for dismantling floor/dado plaster.

Signature and seal of the Tenderer
Name & address
E-mail id:

Phone/Mobile No. :
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Annexure A

Renovation of Flat (03 nos)- Phase-12, at RBI Senior Officer’s Colony, Jalada,
Mumbai 400025.

To

Regional Director
Reserve Bank of India
Estate Cell, Byculla

I/We hereby agree to all terms and conditions of this tender.

Yours faithfully,

Signature of Tenderer with seal

Place:
Date:
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RESERVE BANK OFINDIA

Estate Cell, Byculla Office, Mumbai

e-TENDER FOR

Renovation of Flat (03 nos)- Phase-12, at RBI Senior Officer’s Colony, Jalada,
Mumbai 400025.

Unpriced Bid Schedule of Quantities

Name of the Bidder

Address
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Reserve Bank of India
Estate Cell, Byculla, Mumbai

Renovation of Flat (03 nos)- Phase-12, at RBl Senior Officer’s Colony, Jalada,

Mumbai 400025.

Unpriced Bid (Commercial Bid)

Item | Description Qty. Unit
No.
1 uPVC variety sliding windows 33 Sgm

Supplying, fabricating and fixing in position as per
manufacturing specification uPVC variety sliding windows

A) Carefully dismantling and removing the existing window
frames, grills and shutters without using the vibrator and cutting
properly with hand, take care of other material, modular units in
kitchen etc., shifting and stacking the removed salvageable
items at location shown within the colony premises, disposing off
and carting away the debris out of the colony premises including
rebate for taking away old window frames & shutters, making
good the damages done to old tiles while removing window
frames/shutters etc. complete as directed by the Engineers of
the Bank.

B) uPVC sliding window with toughened glass and fittings

Supplying, fabricating and fixing in position as per manufacturing
specification uPVC variety sliding windows along with frame
work and all required accessories and hard wares as per the
following detail specifications and sizes.

i) The uPVC window frame and sliding shutter frames to be used
shall be white / lvory in colour and not less than 2.20 mm thick
out of uPVC extruded hollow profiles with minimum 1.0 mm thick
Galvanized Iron reinforcement.

i) The all-round peripheral UPVC white colour / Ivory colour
window frame work shall be out of 3-track type and of 52mm X
112 mm cross sectional size.
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iii) The all-round frame work of sliding window shutters shall be
out of sash 84 mm x 42 mm cross sectional size for longer /
bigger windows and 68 mm X 42 for shorter/smaller windows.

iv) The entire window system shall be provided with three sliding
shutters and Out of which two are glazed type provided with 6
mm thick clear toughened glass. The remaining one shutter
panel shall be provided with SS wire mesh — SS 304 grade 24
SWG wires (both ways) with minimum 144 apertures per Sq.
Inch using all necessary accessories like FPVC gasket etc. The
joinery of entire window shall be fabricated with 45-degree mitre
cut along with providing fusion welding.

v) The bottom frame member shall be duly provided with
necessary drain section/perforations / slots of minimum 5 mm x
20 mm size and also with necessary shetler cover on outer frame
of the windows to ensure easy draining of rainwater.

vi) All sliding shutters shall be provided with standard
manufacturing specification and variety hardware like required
numbers heavy duty sliding ball bearing type wheels to ensure
soft & smooth sliding of shutters and built-in handles with sunk
in concealed locking arrangements.

vii) After proper fixing of the entire UPVC window case over the
all-around granite jambs and soffits frame, the edges/gaps
around shall be duly sealed by using clear silicon by using
pressure gun to ensure no water seepages/ leakages from
external sides.

C) P/F granite jambs and aluminium safety grills

i) Granite: - Suitably preparing the jambs/ sills/ soffits of the
opening by carefully dismantling and removing the existing
plaster, providing and rendering cement plaster in ready mix
plaster of average 20mm thickness, providing and fixing one side
mirror polished 16 mm thick minimum (Telephone black shade)
granite slabs for jamb/ sill/ soffit lining (lengthwise in single piece
without joints in the middle for each side) with metered joints -
these slabs shall be cut in to two pieces longitudinally and fixed
in a stepped manner with 20 mm lap (throughout the length) and
glued together with approved quality and make adhesives to
prevent entry of rain water through the joint between the granite
as directed by the Bank’s Engineer. For soffits of larger windows
(opening above 1.50mtr) shall be provided with suitable key
arrangement using clamps of required size duly fixed with
approved adhesive.( Basic rate of granite stone is Rs 2200/- per
sgm without GST)
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Jams/soffits/sill shall be set with neat cement paste and joints
grouted with grey cement paste admixed with manufacturing
specification and make water proofing compounds and suitable
pigments to match the colour of the granite etc. as directed. All
exposed edges of the slabs shall project beyond the face of the
wall by 4 mm (both internal and external).

They shall be bull nosed and machine polished to get the same
finish of the pre-polished granite surface. Approximate width of
the jamb/ sill/ soffit upto 400 mm width (for various openings as
per site. conditions). The rate shall include amending the
damages (both internal and external surfaces) generally
matching with the surrounding finishes and re-painting of the
affected areas matching to the shade of the adjacent area.

ii) For window in the kitchen opening for exhaust fan has to be
made, an opening having full width of the window and
approximate height of 300 mm shall be left for providing and
fixing fixed window system at top / bottom.

iii) Powder coated aluminium clips/ channels - F channel — 35mm
x 20 mm size x 1.5mm with one middle support with T section of
size 40mmx 40mm x 2 mm of approved make.

iv) Aluminium grills — 5/6 mm thickness with diamond shaped
openings of approximate size 45 — 50 mm Alum grill of approved
make.

Rate shall be included the cost of making minimum four holes in
the outer aluminium grill frame at sill level to drain out the water
from window frame. Preferably the "F" section selected shall
have Such arrangement factory made.

The approximate sizes of windows in a flat are given below,

Corner flat 1 nos.

Hall Window (Living Room) 1No X 2.10 X 1.20
Master Bed Room Large 1No X 2.10 X 1.20
Master Bed Room small 1No X 1.05 X 1.20
Bed Room No. 2 Large 1No X 1.08 X 1.20
Bed Room No. 2 small 1No X 1.05 X 1.20
Study Room /servant room 1No X 1.05 X 1.20
Kitchen 1No X 1.55 X 1.20

Middle flat 1 nos

Hall Window (Living Room) 1No X 2.10 X 1.20

Master Bed Room Large 1No X 2.10 X 1.20

Bed Room No. 2 Large 1No X 2.10 X 1.20

Study Room /servant room 1No X 1.05 X 1.20

Kitchen 1No X 1.55 X 1.20 (with circular hole of 14 cms
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diameter for exhaust pipe and gala arrangement for exhaust
fan)

Note:

i) The sizes of window openings as indicated above are
approximate. The contractor shall inspect the site and get
thoroughly acquainted with the entire scope of work and also,
confirm the given sizes before quoting. The contractors shall
note that, no extra shall be considered in any case on account
of any variations in sizes on either  side.
ii) The rate shall suitably include for submitting 10 years written
guarantee for the supplied UPVC windows against any Rotting,
Warping and Cracking from the manufacture counter signed by
the contactor.
i) Only net finished area (window opening between granite
jambs from inside flat) shall be considered for measurement and
payment

uPVC variety door (in Hall balcony only)

15

Sqm

A) Carefully dismantling and removing the existing living room
door frame, shutters and floor tiles at sill/threshold without using
the vibrator and cutting properly with hand, shifting and stacking
the removed salvageable items at location shown within the
colony premises, disposing off and carting away the debris out
of the colony premises including rebate for taking away old door
frames & shutters, making good the damages done to old floor
tiles (if any) while removing door frames/shutters etc. complete
as directed by the Engineers of the Bank

(B) Supplying, fabricating and fixing in position as per
manufacturing specification UPVC variety sliding doors -detail
specifications same as item no.1 above but without safety grills.

The all-round peripheral UPVC white colour / Ivory colour door
frame work shall be out of 3 track type and of 52mm X 112/151
mm cross sectional size.

The middle rail may be providing as per manufacturing
specification UPVC variety sliding / doors.

The all-round frame work of sliding window shutters shall be out
of sash 84 mm x 42 mm cross sectional size for longer / bigger
windows and 68 mm X 42 for shorter/smaller windows.

Balcony door (Living Room) 2.40m X 2.10m approximate

195 of 237




CPVC piping works , plumbing / Sanitary fittings / fixtures
in common WC and wash basin area (lobby in front of the
common WC)

Each

i) Carefully dismantling and removing the existing plumbing/
sanitary fittings / fixtures from the toilet and wash basin area
(lobby in front of toilet) including concealed / exposed CI / Gl /
P.V.C pipes with specials, C.P brass / ceramic / chinaware
fittings, including wash basin, flush tank, water / waste water
connections, medicine chests, mirror, glass shelves, soap
dishes, traps, gratings etc., shifting and stacking the salvageable
items removed at place(s) shown by the Engineers of the Bank,
disposing off and carting away the debris out of the colony
premises etc. complete as directed by the Engineers of the
Bank. The work shall include plugging of the water inlet
temporarily without affecting water supply to the other areas etc
complete as directed by the Engineers of the Bank (G.| water
lines have to be removed up to the external vertical stack of
supply main).

ii) Providing cutting, threading, joining, fixing, testing and
commissioning of 20 mm dia. Chlorinated Polyvinyl Chloride
(CPVC) pipes (Concealed work) having thermal stability for hot
& cold water supply, of approved make and size including
making chasing in walls, supply and fixing approved CPVC
fittings/specials of any type as applicable such as tees, elbow,
reducers, bend, union, coupling, nipple, plug union including
concealing and properly clamping the pipes firmly by providing
approved clamps at required spacing in walls/ under floor by
making chases in walls/floors including using approved make
solvent cement/chemical for jointing , making holes in wall/RCC
wherever required mending the damages good in cement mortar
1:4, scaffolding, joining with the existing Gl vertical stack
wherever required, making hole in the walls of any thickness and
making good to the same after laying of the pipe line in Cement
concrete (M20 grade) or cement mortar so as to get the finish as
per the surrounding plaster surface, curing carting away the
debris, scaffolding, working on any floor, etc. complete as
directed.

The rate shall include chasing of brick work to conceal the pipes
/ fittings, making necessary holes on the wall / floor, filling and
finishing the same with ready-mix cement mortar admixed with
integral waterproofing compounds after fixing of the pipes /
fittings, all wastages, labour, connecting the new lines to the
existing vertical stacks on the external side, testing and
commission the same including necessary scaffolding curing etc
complete as directed by the Engineers of the Bank.
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(Approximate length of cpvc concealed 20mm pipe line — 4
RMT)

i) Supplying, fixing, testing and commissioning the following
plumbing/ sanitary fittings/ fixtures:

(a) Soap dish holder - 01 no per flat.

(b) 15 mm C.P brass concealed stopcock extra heavy body
with adjustable wall flange - 01 no per flat.

(c) 15 mm C. P. brass two way bib cock with flange - 01 set per
flat.

(d) Hand shower (health faucet) with 8 mm diameter 1 meter
long flexible tube and wall hook with NVR ( backflow preventer
) - 01 Set per flat.

(e) C.P brass towel ring - 01 no per flat.

(f) 15 mm C.P brass angular stop cock with flange (regulating
valve) - 03 nos. Per flat.

(g) C.P brass toilet paper roll holder - 01 no per flat.

(h) Providing and fixing white colour wash hand basin with half
pedestal inside common bathroom or passage of appx. size 550
X 400 mm of approved make with C.I. / M.S. brackets,
providing and fixing required length of 6kg/ Sq. Cm P.V.C waste
pipe outlet of required diameter with necessary specials, painting
of M.S. fittings and brackets, cutting and making good the walls
wherever required etc - 01 set per flat.

(i) 32 mm half thread C.P brass waste coupling - 01 no per flat.

(j) C.P. brass bottle trap (with internal partition) 32 mm size with
300 mm long wall connection pipe - 1 No per flat

(k) 15 mm C. P. brass basin mixer (pillar cock)- 01 no per flat.

() Bib cock with nozzle for washing machine with PVC waste
pipe outlet of required diamenter-1 no. per flat.

(n) 450 X 600 mm mirror with 4 nos. c.p. studs and 2.5 mm
thick mirror of approved quality and make- 01 no per flat.

(m) 600 mm long glass shelf — 01 no per flat

Rate shall include rebate for taking away the salvageable items
removed/dismantled under these items

Renovation of common WC and washbasin area (lobby in
front of the WC) :

Each
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(Approximate dimensions of the w.c floor — 1200 mm x 900 mm
—1.08 Sgm.)

(i) Carefully dismantling & removing existing glazed, ceramic
tile / Kota stone flooring, along with backing mortar of the dado
to, disposing off and stacking the salvageable items at place(s)
shown by the Engineers of the Bank within the colony premises,
disposing off and carting away the debris out of the colony
premise etc. as directed by the Engineers of the Bank.

(i) Carefully dismantling & removing the existing glazed,
ceramic tile / Kota stone slab wall dado including back mortar or
plaster up to a height of 2100 mm from FFL to expose the brick
wall/ concrete surface, disposing off and carting way the debris
out of the colony premises etc. as directed.

Approximate quantity of wall dado including backing plaster
above in common WC and wash basin area per flat — 14.34 Sgm.

(iii) Suitably preparing the existing surfaces, providing and
applying average 12mm thick ready mixed cement mortar
plaster, dully mixed with waterproofing chemical/ compound, on
the top of existing brick bat with smooth float finish, providing
and applying water proofing chemical coating (two or more
coats as specified by the manufacturer) over plaster surface of
approved make and applied as per manufacturer's specification
(including side walls up to 300 mm height above FFL), materials
and method of treatment shall be got approved by the Bank’s
Engineer. Carrying out ponding test after the chemical coating
for period of 72 hours. The treated areas shall be tested by water
pounding and shall be got approved before proceeding with
further works.

The water proofing treatment shall be guaranteed against any
seepage / leakage / dampness for a period of 5 years from the
date of virtual completion issued by the Bank. The guarantee has
to be furnished by the contractor on Performa furnished by the
Bank.

(iv) Providing and fixing approved quality and make ISI branded
heavy duty PVC Nahani trap of 100 x 75 mm outlet with long
horn and 20 mm water seal to the C.| waste water line (to be
branched from the soil line) jointed using cement grout, yarn,
sealants etc using 75 mm approved quality and make ISI
branded PVC / C.I pipes, specials / fittings etc as directed.
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The Nahani traps shall be embedded in concrete floor sump
having size 200 mm x 200 mm x height up to the finished floor
level using C.C. 1:1:2 admixed with integral waterproofing
compounds. The trap shall also be provided with heavy duty 125
mm diameter SS grating of approved quality and make fixed
using white cement paste admixed with integral water proofing
compounds. The work shall also include making holes on the
wall (including finishing the same after laying the connections)
providing and fixing necessary PVC/ C.|I pipes/ fittings of
approved make & quality required for connecting the outlet from
the EWC to the external stack.

(v) Providing and fixing 1st quality Vitreous China clay, white
colour floor mounted EWC of approved make with P or S trap
etc. The rate shall include connecting the same to the soail line,
providing and fixing all necessary accessories, providing and
fixing approved quality and make ISI branded PVC/C.I. fittings/
pipes of required diameter, jointing with cement grout, yarn,
sealants etc as directed by the Engineers of the Bank. The rate
shall include making holes on the wall, replacing the pipes/
fittings up to the vertical stalk outside, connecting to the vertical
stalk outside, making good the damaged wall etc complete as
directed.

(vi) Providing and fixing low level PVC dual type flushing cistern
of 3/6 litre of appx. size 320 x 475 x 155 mm of approved make
along with providing and fixing necessary bracket/wall mounting
fittings including supplying and fixing required diameter P.V.C
pipes / specials of approved make and quality in a concealed
manner to connect the flush tank to EWC / IWC, P.V.C water
connections of approved make, quality and length to connect the
flush tank to the water inlet etc as directed by the Engineers of
the Bank.

(vii) Providing and laying antiskid flooring with 300 mm x 300 mm
ceramic/ vitrified tiles of approved make and shade laid over
cement mortar C.M 1: 4 of required thickness admixed with
water proof chemicals (approved make to be used as per the
manufacturers specifications) set with a floating coat of neat
cement slurry and joints pointed with water proof tile grouts of
approved make and quality (or white cement admixed with
pigments and water proof admixture) to match with the shade of
the tile, including wastages, machine cutting required numbers
of holes, dismantling tiles etc complete and directed by the
engineers of the Bank.

(Basic rate of floor tiles excluding GST- Rs.600/- per Sqm.)
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(viii) Providing and fixing 300mm x 600mm or any other
approved size ceramic/ vitrified tiles of approved make and
shade laid over back ready-mix cement mortar of required
thickness (if the thickness exceeds it has to be rendered in two
layers) for wall dado, set with neat cement paste and joints
pointed with water proof tile grouts of approved make and quality
(or white cement admixed with pigments and water proof
admixture) to match with the shade of the tile, including
wastages, machine cutting etc complete and directed by the
Engineers of the Bank.

(Basic rate of wall tiles excluding GST- Rs.600/- per Sqm.)

Rate shall include rebate for taking away the salvageable items
removed/dismantled under these items

CPVC piping works, plumbing/ sanitary fittings/ fixtures in
common bath room.

Each

Cpvc piping works, plumbing / sanitary fittings / fixtures in the
common bathroom comprising the following:

i) Carefully dismantling and removing the existing plumbing/
sanitary fittings / fixtures from the bath room including concealed
/ exposed CI / Gl / P.V.C pipes with specials, C.P brass fittings,
including water / waste water connections, medicine chests,
mirror, glass shelves, soap dishes, traps, gratings etc, shifting
and stacking the salvageable items removed at place(s) shown
by the Engineers of the Bank, disposing off and carting away the
debris out of the colony premises etc complete as directed by
the Engineers of the Bank. The work shall include plugging of
the water inlet temporarily without affecting water supply to the
other areas etc complete as directed by the Engineers of the
Bank (G.l water lines have to be removed up to the external
vertical stack of supply main). The work shall also include
carefully removing the existing storage water heater (geyser)
and handing over the same to the ACTR of the colony.

i) Providing cutting, threading, joining, fixing, testing and
commissioning of 20 mm dia. Chlorinated Polyvinyl Chloride
(CPVC) pipes (Concealed work) having thermal stability for hot
& cold water supply, of approved make and size including
making chasing in walls, supply and fixing approved CPVC
fittings/specials of any type as applicable such as tees, elbow,
reducers, bend, union, coupling, nipple, plug union including
concealing and properly clamping the pipes firmly by providing
approved clamps at required spacing in walls/ under floor by
making chases in walls/floors including using approved make
solvent cement/chemical for jointing , making holes in wall/RCC
wherever required mending the damages good in cement mortar
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1:4, scaffolding, joining with the existing Gl vertical stack
wherever required, making hole in the walls of any thickness and
making good to the same after laying of the pipe line in Cement
concrete (M20 grade) or cement mortar so as to get the finish as
per the surrounding plaster surface, curing carting away the
debris, scaffolding, working on any floor, etc. complete as
directed.

Approximate length of cpvc concealed 20 mm pipe lines — 13.00
RMT.

i) Supplying, fixing, testing and commissioning the following
plumbing/ sanitary fittings/ fixtures:

(@) 15 mm C.P brass high flow single lever in-wall four way
diverter in bathroom for telephone shower & over head shower
— 01 No per flat.

(b) Providing and fixing 15 mm diameter C.P brass concealed
bath tub spout with button attachment for hand shower with wall
flange — 01 No Per flat.

(c) 15 mm CP brass multi flow round shape hand shower with 1
meter long flexible tube and wall hook with NVR ( backflow
preventer ) — 01 Nos per flat.

(d) 15 mm C.P brass shower arm casted 190 mm long flat shape
for wall mounted swivel type shower of about 105mm dia with
wall flange — 01Set per flat.

(e) Soap dish holder - 01 no per flat.

(f) 24” C.P brass Towel rail - 01 no per flat.

(g) Acrylic/ PVC medicine chest (bath room cabinet) with mirror
of approved make, size, shade and quality with minimum
dimensions - 400 mm x 300 mm x 100 mm - 01 no per flat.

(h) 15 mm C.P brass concealed stopcock extra heavy body with
adjustable wall flange - 01 no per flat.

(i) C.P. Brass double coat hook — 01 per flat.

(i) Corner Glass shelf - 01 per flat.

(k) P.V.C hot water connection 450 mm long braided hose with
two 15 mm nuts and wasters without nipple (suitable for geysers
- 2 nos. per flat.

() 450 X 600 mm mirror with 4 nos. c.p. studs and 2.5 mm thick
mirror of approved quality and make- 01 no per flat.

(m) 15 mm C.P brass angular stop cock with flange (regulating
valve) — 01 nos. Per flat.

(n) C.p. towel rack - 01 per flat
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Rate shall include rebate for taking away the salvageable items
removed/dismantled under these items

Renovation of common bath room

Each

Providing and renovating the bath room comprising the
following:

(i) Carefully dismantling & removing existing glazed, ceramic
tile / Kota stone flooring along with bedding mortar upto brick bat
surface, disposing off and stacking the salvageable items at
place(s) shown by the Engineers of the Bank within the colony
premises, disposing off and carting away the debris out of the
colony premise etc as directed by the Engineers of the Bank.

Approximate dimension of the bath floor — (2150 x 1250 mm) =
2.68 Sgm.

(i) Carefully dismantling & removing the existing glazed,
ceramic tile / Kota stone slab wall dado including back mortar or
plaster up to a height of 2100 mm from FFL to expose the brick
wall/ concrete surface, disposing off and carting way the debris
out of the colony premises etc as directed.

Approximate quantity of wall dado including plaster above in
common bath room area per flat — 12.26 Sgm.

(iii) Suitably preparing the existing surfaces, providing and
applying average 12mm thick ready mixed cement mortar
plaster, dully mixed with waterproofing chemical/ compound, on
the top of the brick bat/ surface with smooth float finish, providing
and applying water proofing chemical coating (two or more
coats as specified by the manufacturer) over plaster surface of
approved make and applied as per manufacturer's specification
(including side walls up to 300 mm height above FFL), materials
and method of treatment shall be got approved by the Bank’s
Engineer. Carrying out ponding test after the chemical coating
for period of 72 hours. The treated areas shall be tested by water
pounding and shall be got approved before proceeding with
further works.

The water proofing treatment shall be guaranteed against any
seepage/leakage/dampness for a period of 5 years from the date
of virtual completion issued by the Bank. The guarantee has to
be furnished by the contractor on Performa furnished by the
Bank.
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(iv) Providing, fixing and connecting and commissioning
approved quality and make ISI branded heavy duty PVC Nahani
trap of 100 x 75 mm diameter outlet with long horn and 20 mm
water seal to the external stalk of C.| waste water line outside,
jointed using cement grout, yarn, sealants etc as directed. The
Nahani traps shall be embedded in concrete floor sump having
size 200 mm x 200 mm x height up to the finished floor level
using C. C. 1:1:2 admixed with integral waterproofing
compounds. The trap shall also be provided with heavy duty 125
mm diameter SS grating of approved quality and make fixed
using white cement paste admixed with integral water proofing
compounds. The work shall also include making holes in the wall
( including finishing the same after laying the connections)
providing and fixing necessary PVC/C.| connector pipes/ fittings
of approved make & quality required for connecting the outlet
from the EWC to the external stack.

(v) Providing and laying anti-skid flooring with 300 mm x 300 mm
ceramic tiles of approved make and shade laid over bed bedding
of C.M 1: 4 of required thickness admixed with water proof
chemicals (approved make to be used as per the manufacturers
specifications) set with a floating coat of neat cement slurry and
joints pointed with water proof tile grouts of approved make and
quality (or white cement admixed with pigments and water proof
admixture) to match with the shade of the tile, including
wastages, machine cutting required numbers of holes etc
complete and directed by the Engineers of the Bank.

(Basic rate of floor tiles excluding GST- Rs.600/- per Sqm.)

(vi) Providing and fixing 300mm x 600mm or any other approved
size ceramic tiles or vitrified/ vitrified tiles of approved make and
shade over backing coat of ready-mix cement plaster as per item
no. 2 (VI), in proper line, level and plumb, of required thickness
for wall dado up to a height of 2100 mm from the FFL set with
neat cement paste without any air pockets and pointed with
water proof tile grouts of approved make and quality (or white
cement admixed with pigments and water proof admixture) to
match with the shade of the tile, including wastages, machine
cutting etc complete and directed by the Engineers of the Bank.

(Basic rate of wall tiles excluding GST- Rs.600/- per Sgm.)

Approximate quantity per flat — 12.26 Sgm.

Rate shall include rebate for taking away the salvageable items
removed/dismantled under these items

CPVC piping works, plumbing/ sanitary fittings / fixtures in
Master bed room toilet.

Each

Cpvc piping works, plumbing / sanitary fittings / fixtures in the
bath room comprising the following:
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i) Carefully dismantling and removing the existing plumbing/
sanitary fittings / fixtures from the bath room including concealed
/ exposed CI / Gl / P.V.C pipes with specials, C.P brass fittings,
including water / waste water connections, medicine chests,
mirror, glass shelves, soap dishes, traps, gratings etc, shifting
and stacking the salvageable items removed at place(s) shown
by the Engineers of the Bank, disposing off and carting away the
debris out of the colony premises etc complete as directed by
the Engineers of the Bank. The work shall include plugging of
the water inlet temporarily without affecting water supply to the
other areas etc complete as directed by the Engineers of the
Bank (G.l water lines have to be removed up to the external
vertical stack of supply main). The work shall also include
carefully removing the existing storage water heater (geyser)
and handing over the same to the ACTR of the colony.

ii) Providing cutting, threading, joining, fixing, testing and
commissioning of 20 mm dia. Chlorinated Polyvinyl Chloride
(CPVC) pipes (Concealed work) having thermal stability for hot
& cold water supply, of approved make and size including
making chasing in walls, supply and fixing approved CPVC
fittings/specials of any type as applicable such as tees, elbow,
reducers, bend, union, coupling, nipple, plug union including
concealing and properly clamping the pipes firmly by providing
approved clamps at required spacing in walls/ under floor by
making chases in walls/floors including using approved make
solvent cement/chemical for jointing , making holes in wall/RCC
wherever required mending the damages good in cement mortar
1:4, scaffolding, joining with the existing Gl vertical stack
wherever required, making hole in the walls of any thickness and
making good to the same after laying of the pipe line in Cement
concrete (M20 grade) or cement mortar so as to get the finish as
per the surrounding plaster surface, curing carting away the
debris, scaffolding, working on any floor, etc. complete as
directed.

Approximate length of cpvc concealed 20 mm pipe lines — 15.00
RMT.

(i) Providing, cutting, joining using solvent cement and fixing 40
mm diameter, 6 kg/ cm2 P.V.C pipes of approved quality and
make including ISI marked P.V.C specials in a concealed
manner on the wall / floor for waste water line from wash basin
including connecting the same to the ‘Nahani’ trap as directed
by the Engineers of the Bank.

Approximate length of 40 mm P.V.C pipe line — 2.80 RMT.

iv)  Supplying and fixing following plumbing/ sanitary fittings/
fixtures:
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(@) 15 mm C.P brass high flow single lever in-wall four way
diverter in bathroom for telephone shower & over head shower
— 01 No per flat.

(b) Providing and fixing 15 mm diameter C.P brass concealed
bath tub spout with button attachment for hand shower with wall
flange — 01 No Per flat.

(c) 15 mm CP brass multi flow round shape hand shower with 1
meter long flexible tube and wall hook with NVR (backflow
preventer ) — 01 Nos per flat.

(d) 15 mm C.P brass shower arm casted 190 mm long flat
shape for wall mounted swivel type shower with wall flange — 01
Set per flat.

(e) P.V.C hot water connection 450 mm long braided hose with
two 15 mm nuts and wasters without nipple (suitable for geysers
- 2 nos. per flat — 02 nos. per flat.

(f) Soap dish holder - 01 no per flat.

(g) 24 C.P brass Towel rail - 01 no per flat.

(h) Acrylic/ PVC medicine chest (bath room cabinet) with mirror
of approved make, size, shade and quality of approved make
with minimum dimensions - 400 mm x 300 mm x 100 mm - 01
no.

(i) 15 mm C. P. brass two way bib cock with flange - 01 set per
flat.

(i) Hand shower (health faucet) with 8 mm diameter 1 meter
long flexible tube and wall hook with NVR ( backflow preventer )
- 01 Set per flat.

(k) C.P brass towel ring - 01 no per flat.

(I) 15 mm C.P brass angular stop cock with flange (regulating
valve) - 04 nos. Per flat.

(m) 15 mm C.P brass concealed stopcock extra heavy body with
adjustable wall flange - 02 no per flat.

(n) C.P brass toilet paper roll holder - 01 no per flat.

(o) Providing and fixing white colour wash hand basin with half
pedestal of approx size 550mm X 400 mm of approved make
with C.l. / M.S. brackets, providing and fixing required length of
6kg/ Sq. Cm P.V.C waste pipe outlet of required diameter with
necessary specials, painting of M.S. fittings and brackets, cutting
and making good the walls wherever required etc - 01 set per
flat.

(p) 32 mm half thread C.P brass waste coupling - 01 no per flat.
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(q) C.P. brass bottle trap (with internal partition) 32 mm size with
300 mm long wall connection pipe - 1 No

(r) 15 mm C. P. brass basin mixer (pillar cock) with flange- 01 no
per flat.

(s) C.P. Brass double coat hook — 01 per flat.

(t) Corner Glass shelf — 01 per flat.

(u) 600 mm long glass shelf — 01 no per flat

(v) 450 X 600 mm mirror with 4 nos. c.p. studs and 2.5 mm thick
mirror of approved quality and make- 01 no per flat.

(w) C.p. towel rack - 01 per flat

Rate shall include rebate for taking away the salvageable items
removed/dismantled under these items

Renovation of Master bed room toilet

Each

Providing and renovating the master bed room toilet comprising
the following

(i) Carefully dismantling & removing existing glazed, ceramic
tile / Kota stone flooring including bedding mortar upto brick bat
surface, disposing off and stacking the salvageable items at
place(s) shown by the Engineers of the Bank within the colony
premises, disposing off and carting away the debris out of the
colony premise etc as directed by the Engineers of the Bank.
The dismantling is to be done exclusively using manual tools and
no breaker or any other mechanical tools shall be used.

Approximate dimension of the toilet floor — 2600 x 1130 mm —
2.94 Sgm.

(i) Carefully dismantling & removing, without using any
mechanical tools, the existing glazed, ceramic tile / Kota stone
slab wall dado including back mortar or plaster up to a height of
2100 mm from FFL to expose the brick wall/ concrete surface,
disposing off and carting way the debris out of the colony
premises etc as directed.

Approximate quantity of wall dado including plaster above in m.
bed room toilet area per flat — 13.45 Sgm
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(iii) Suitably preparing the existing surfaces, providing and
applying average 12mm thick ready mixed cement mortar
plaster, dully mixed with waterproofing chemical/ compound, on
the top of the brick bat/ surface with smooth float finish, providing
and applying water proofing chemical coating (two or more
coats as specified by the manufacturer) over plaster surface of
approved make and applied as per manufacturer's specification
(including side walls up to 300 mm height above FFL), materials
and method of treatment shall be got approved by the Bank’s
Engineer. Carrying out ponding test after the chemical coating
for period of 72 hours. The treated areas shall be tested by water
pounding and shall be got approved before proceeding with
further works.

The water proofing treatment shall be guaranteed against any
seepage/leakage/dampness for a period of 5 years from the date
of virtual completion issued by the Bank. The guarantee has to
be furnished by the contractor on Performa furnished by the
Bank.

(iv) Providing, fixing and connecting and commissioning
approved quality and make IS| branded heavy duty PVC Nahani
trap of 100 x 75 mm diameter outlet with long horn and 20 mm
water seal to the external stalk of C.| waste water line outside,
jointed using cement grout, yarn, sealants etc as directed. The
Nahani traps shall be embedded in concrete floor sump having
size 200 mm x 200 mm x height up to the finished floor level
using C. C. 1:1:2 admixed with integral waterproofing
compounds. The trap shall also be provided with heavy duty 125
mm diameter SS grating of approved quality and make fixed
using white cement paste admixed with integral water proofing
compounds. The work shall also include making holes in the wall
( including finishing the same after laying the connections)
providing and fixing necessary PVC/C.| connector pipes/ fittings
of approved make & quality required for connecting the outlet
from the EWC to the external stack.

(v) Providing and laying anti-skid flooring with 300 mm x 300 mm
ceramic tiles of approved make and shade laid over bedding of
C.M 1. 4 of required thickness admixed with water proof
chemicals (approved make to be used as per the manufacturers
specifications) set with a floating coat of neat cement slurry and
joints pointed with water proof tile grouts of approved make and
quality (or white cement admixed with pigments and water proof
admixture) to match with the shade of the tile, including
wastages, machine cutting required numbers of holes etc
complete and directed by the Engineers of the Bank.

(Basic rate of floor tiles excluding GST- Rs.600/- per Sqm.)
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(vi) Providing and fixing 300mm x 600mm or any other approved
size ceramic/ vitrified tiles of approved make and shade over
backing coat of ready-mix cement plaster as per item no. 2(vi),
in proper line, level and plumb, of required thickness for wall
dado up to a height of 2100 mm from the FFL set with neat
cement paste without any air pockets and pointed with water
proof tile grouts of approved make and quality (or white cement
admixed with pigments and water proof admixture) to match with
the shade of the tile, including wastages, machine cutting etc
complete and directed by the Engineers of the Bank.

(Basic rate of wall tiles excluding GST- Rs.600/- per Sqm.)

Approximate quantity per flat — 13.45 Sgm.

(vii) providing and fixing Vitreous China clay, white colour
European type wall / Wall mounted EWC of approved make with
P or S trap, white colour premium seat cover of approved make
etc. The rate shall include connecting the same to the existing
soil line using PVC pipe of 100mm dia with tight and leakproof
joint, including making chasing in the wall and making it good
after completion of the work, providing and fixing all necessary
accessories.

(viii) Providing and fixing approved quality and make ISI branded
heavy duty PVC Nahani trap of 100 x 75 mm outlet with long
horn and 20 mm water seal to the C.| waste water line (to be
branched from the soil line) jointed using cement grout, yarn,
sealants etc using 75 mm approved quality and make ISI
branded PVC/ C.I pipes, specials / fittings etc as directed.

The Nahani traps shall be embedded in concrete floor sump
having size 200 mm x 200 mm x height up to the finished floor
level using C.C. 1:1:2 admixed with integral waterproofing
compounds. The trap shall also be provided with heavy duty 125
mm diameter SS grating of approved quality and make fixed
using white cement paste admixed with integral water proofing
compounds. The work shall also include making holes on the
wall (including finishing the same after laying the connections)
providing and fixing necessary PVC/C.I pipes/ fittings of
approved make & quality required for connecting the outlet from
the EWC to the external stack.

(ix) Providing and fixing low level PVC dual type flushing cistern
of 3/6 litre of appx. size 320 x 475 x 155 mm of approved make
along with providing and fixing necessary bracket/wall mounting
fittings including supplying and fixing required diameter P.V.C
pipes / specials of approved make and quality in a concealed
manner to connect the flush tank to EWC, P.V.C water
connections of approved make, quality and length to connect the
flush tank to the water inlet etc as directed by the Engineers of
the Bank.
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Rate shall include rebate for taking away the salvageable items
removed/dismantled under these items

CPVC piping works, plumbing/ sanitary fittings / fixtures in
Guest room toilet.

Each

Cpvc piping works, plumbing / sanitary fittings / fixtures in the
Guest room toilet comprising the following:

i) Carefully dismantling and removing the existing plumbing/
sanitary fittings / fixtures from the bath room including concealed
/ exposed Cl / Gl / P.V.C pipes with specials, C.P brass fittings,
including water / waste water connections, medicine chests,
mirror, glass shelves, soap dishes, traps, gratings etc, shifting
and stacking the salvageable items removed at place(s) shown
by the Engineers of the Bank, disposing off and carting away the
debris out of the colony premises etc complete as directed by
the Engineers of the Bank. The work shall include plugging of
the water inlet temporarily without affecting water supply to the
other areas etc complete as directed by the Engineers of the
Bank (G.l water lines have to be removed up to the external
vertical stack of supply main). The work shall also include
carefully removing the existing storage water heater (geyser)
and handing over the same to the ACTR of the colony.

i) Providing cutting, threading, joining, fixing, testing and
commissioning of 20 mm dia. Chlorinated Polyvinyl Chloride
(CPVC) pipes (Concealed work) having thermal stability for hot
& cold water supply, of approved make and size including
making chasing in walls, supply and fixing approved CPVC
fittings/specials of any type as applicable such as tees, elbow,
reducers, bend, union, coupling, nipple, plug union including
concealing and properly clamping the pipes firmly by providing
approved clamps at required spacing in walls/ under floor by
making chases in walls/floors including using approved make
solvent cement/chemical for jointing , making holes in wall/RCC
wherever required mending the damages good in cement mortar
1:4, scaffolding, joining with the existing Gl vertical stack
wherever required, making hole in the walls of any thickness and
making good to the same after laying of the pipe line in Cement
concrete (M20 grade) or cement mortar so as to get the finish as
per the surrounding plaster surface, curing carting away the
debris, scaffolding, working on any floor, etc. complete as
directed.

Approximate length of cpvc concealed 20 mm pipe lines — 13.00
RMT.
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(iii) Providing, cutting, joining using solvent cement and fixing 40
mm diameter, 6 kg/ cm2 P.V.C pipes of approved quality and
make including ISI marked P.V.C specials in a concealed
manner on the wall / floor for waste water line from wash basin
including connecting the same to the ‘Nahani’ trap as directed
by the Engineers of the Bank.

Approximate length of 40 mm P.V.C pipe line — 2.80 RMT.

iv)  Supplying and fixing following plumbing/ sanitary fittings/
fixtures:

(@) 15 mm C.P brass high flow single lever in-wall four way
diverter in bathroom for telephone shower & over head shower
— 01 No per flat.

(b) Providing and fixing 15 mm diameter C.P brass concealed
bath tub spout with button attachment for hand shower with wall
flange — 01 No Per flat.

(c) 15 mm CP brass multi flow round shape hand shower with 1
meter long flexible tube and wall hook with NRV ( backflow
preventer ) — 01 Nos per flat.

(d) 15 mm C.P brass shower arm casted 190 mm long flat
shape for wall mounted swivel type shower of 100mm diameter

with wall flange — 1 Set per flat.

(e) P.V.C hot water connection 450 mm long braided hose with
two 15 mm nuts and wasters without nipple (suitable for geysers
- 02 nos. per flat.

(f) Soap dish holder - 01 no per flat.

(g) 24 C.P brass Towel rail - 01 no per flat.

(h) Acrylic/ PVC medicine chest (bath room cabinet) with mirror
of approved make, size, shade and quality of approved make
with minimum dimensions - 400 mm x 300 mm x 100 mm - 01
no.

(i) 15 mm C. P. brass two way bib cock with flange - 01 set per
flat.

(i) Hand shower (health faucet) with 8 mm diameter 1 meter
long flexible tube and wall hook with NVR ( backflow preventer )
- 01 Set per flat.

(k) C.P brass towel ring - 01 no per flat.

() 15 mm C.P brass angular stop cock with flange (regulating
valve) - 03 nos. Per flat.
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(m) 15 mm C.P brass concealed stopcock extra heavy body with
adjustable wall flange - 02 no per flat.

(n) C.P brass toilet paper roll holder- 01 no per flat.

(o) Providing and fixing white colour wash hand with half
pedestal inside common bath room or passage of appx. size
415 X 300 mm of approved make with C.I. / M.S. brackets,
providing and fixing required length of 6kg/ Sq. Cm P.V.C waste
pipe outlet of required diameter with necessary specials, painting
of M.S. fittings and brackets, cutting and making good the walls
wherever required etc - 01 set per flat.

(p) 32 mm half thread C.P brass waste coupling - 01 no per flat.

(q) C.P. brass bottle trap (with internal partition) 32 mm size with
300 mm long wall connection pipe - 1 No

(r) 15 mm C. P. brass pillar cock with flange- 01 no per flat.

(s) C.P. Brass double coat hook — 01 per flat.

(t) Corner Glass shelf — 01 per flat.

(u) 600 mm long glass shelf — 01 no per flat

(v) 450 X 600 mm mirror with 4 nos. c.p. studs and 2.5 mm thick
mirror of approved quality and make- 01 no per flat.

(w) C.p. towel rack - 01 per flat

Rate shall include rebate for taking away the salvageable items
removed/dismantled under these items

10

Renovation of Guest room toilet

Each

Providing and renovating the toilet comprising the following

(i) Carefully dismantling & removing existing glazed, ceramic
tile / Kota stone flooring along with bedding mortar upto brick bat
surface, disposing off and stacking the salvageable items at
place(s) shown by the Engineers of the Bank within the colony
premises, disposing off and carting away the debris out of the
colony premise etc as directed by the Engineers of the Bank.
The dismantling is to be done exclusively using manual tools and
no breaker or any other mechanical tools shall be used.

Approximate dimension of the toilet floor — 1960 x 1250 mm —
2.45 Sgm.
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(i) Carefully dismantling & removing, without using any
mechanical tools, the existing glazed, ceramic tile / Kota stone
slab wall dado including back mortar or plaster up to a height of
2100 mm from FFL to expose the brick wall/ concrete surface,
disposing off and carting way the debris out of the colony
premises etc as directed.

Approximate quantity of wall dado including plaster above in
common bath room area per flat — 11.42 Sgm

(iii) Suitably preparing the existing surfaces, providing and
applying average 12mm thick ready mixed cement mortar
plaster, dully mixed with waterproofing chemical/ compound, on
the top of the brick bat/ surface with smooth float finish, providing
and applying water proofing chemical coating (two or more
coats as specified by the manufacturer) over plaster surface of
approved make and applied as per manufacturer's specification
(including side walls up to 300 mm height above FFL), materials
and method of treatment shall be got approved by the Bank’s
Engineer. Carrying out ponding test after the chemical coating
for period of 72 hours. The treated areas shall be tested by water
pounding and shall be got approved before proceeding with
further works.

The water proofing treatment shall be guaranteed against any
seepage/leakage/dampness for a period of 5 years from the date
of virtual completion issued by the Bank. The guarantee has to
be furnished by the contractor on Performa furnished by the
Bank.

(iv) Providing, fixing and connecting and commissioning
approved quality and make IS| branded heavy duty PVC Nahani
trap of 100 x 75 mm diameter outlet with long horn and 20 mm
water seal to the external stalk of C.| waste water line outside,
jointed using cement grout, yarn, sealants etc as directed. The
Nahani traps shall be embedded in concrete floor sump having
size 200 mm x 200 mm x height up to the finished floor level
using C. C. 1:1:2 admixed with integral waterproofing
compounds. The trap shall also be provided with heavy duty 125
mm diameter SS grating of approved quality and make fixed
using white cement paste admixed with integral water proofing
compounds. The work shall also include making holes in the wall
( including finishing the same after laying the connections)
providing and fixing necessary PVC/C.| connector pipes/ fittings
of approved make & quality required for connecting the outlet
from the EWC to the external stack.
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(v) Providing and laying anti-skid flooring with 300 mm x 300 mm
ceramic tiles of approved make and shade laid over bed bedding
of C.M 1: 4 of required thickness admixed with water proof
chemicals (approved make to be used as per the manufacturers
specifications) set with a floating coat of neat cement slurry and
joints pointed with water proof tile grouts of approved make and
quality (or white cement admixed with pigments and water proof
admixture) to match with the shade of the tile, including
wastages, machine cutting required numbers of holes etc
complete and directed by the Engineers of the Bank.

(Basic rate of floor tiles excluding GST- %. 600/- per Sqm.)

(vi) Providing and fixing 300mm x 600mm or any other approved
size ceramic/ vitrified tiles of approved make and shade over
backing coat of ready-mix cement plaster as per item no. 2(vi),
in proper line, level and plumb, of required thickness for wall
dado up to a height of 2100 mm from the FFL set with neat
cement paste without any air pockets and pointed with water
proof tile grouts of approved make and quality (or white cement
admixed with pigments and water proof admixture) to match with
the shade of the tile, including wastages, machine cutting etc
complete and directed by the Engineers of the Bank.

(Basic rate of wall tiles excluding GST- . 600/- per Sgm.)

(vii) providing and fixing Vitreous China clay, white colour
European type wall / Wall mounted EWC of approved make with
P or S trap, white colour premium seat cover of approved make
etc. The rate shall include connecting the same to the existing
soil line using PVC pipe of 100mm dia with tight and leakproof
joint, including making chasing in the wall and making it good
after completion of the work, providing and fixing all necessary
accessories.

(viii) Providing and fixing approved quality and make ISI branded
C.1. Nahani trap of 100 x 75 mm outlet with long horn and 20 mm
water seal to the C.| waste water line (to be branched from the
soil line) jointed using cement grout, yarn, sealants etc using 75
mm approved quality and make ISI branded C.I pipes, specials
/ fittings etc as directed.
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The Nahani traps shall be embedded in concrete floor sump
having size 200 mm x 200 mm x height up to the finished floor
level using C.C. 1:1:2 admixed with integral waterproofing
compounds. The trap shall also be provided with heavy duty 125
mm diameter SS grating of approved quality and make fixed
using white cement paste admixed with integral water proofing
compounds. The work shall also include making holes on the
wall (including finishing the same after laying the connections)
providing and fixing necessary PVC/C.I pipes/ fittings of
approved make & quality required for connecting the outlet from
the EWC to the external stack.

(ix) Providing and fixing low level PVC dual type flushing cistern
of 3/6 litre and of appx. size 320 x 475 x 155 mm of approved
make along with providing and fixing necessary bracket/wall
mounting fittings including supplying and fixing required
diameter P.V.C pipes / specials of approved make and quality in
a concealed manner to connect the flush tank to EWC, P.V.C
water connections of approved make, quality and length to
connect the flush tank to the water inlet etc as directed by the
Engineers of the Bank.

Rate shall include rebate for taking away the salvageable items
removed/dismantled under these items

11

Half brick masonry

25

sgm

Carefully dismantling the existing half brick work along with the
existing finishes like plaster, embedded R.C.C band / lintel,
embedded reinforcements, disposing off and carting away the
debris from the Bank's premises etc as directed by Bank's
Engineer. The rate shall include suitably propping / supporting /
protecting (as directed by the Bank's Engineer) the adjacent /
residual structure to prevent any damage to them. The rate shall
also include stacking the salvageable items at location(s) shown
by the Bank's Engineer within the Bank's premises and rebate
for taking away the same.

Providing and constructing half brick thick brick masonry work
true to plumb and line for internal partition wall in readymix
mortar using approved quality locally available bricks including
providing proper key to the adjoining wall, raking the joints,
curing, cleaning, disposing off and carting away the debris from
the Bank's premises etc complete as directed by the Bank's
Engineer. The rate shall include providing 8 mm diameter tor
steel bars (2 Nos.) in every 6th course of brick masonry and
embedding it in 50 mm thick 1:2:4 cement concrete as directed
by Bank's Engineer.
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12

Granite Jambs for opening between Living room & passage

Each

Preparing the surface of the walls, beam bottom to receive the
new granite jambs/soffit by watering and cleaning, providing and
fixing minimum 16 mm thick, mirror polished, machine cut,
approved black granite slabs of width 200 mm (approx.) for
vertical faces of walls and soffit of opening over a backing of
readymix cement plaster (for an average thickness of 20 mm),
set with neat cement paste in plumb, line and level and joints
grouted with approved quality, make and shade tile jointing
compounds / white cement paste admixed with approved quality
and shade colour pigments to match with the colour of granite
slab. The exposed edges of the slab shall be half rounded and
polished to get the same finish as that of the granite slab. The
rate shall include all wastages, cutting, disposing off and carting
away the debris out of the Bank's premises etc complete as
directed by the Bank's Engineer. The rate shall include making
the brick work / plaster damaged during removal of the existing
finish to match with the adjacent surfaces. Basic price of granite
slabs excluding taxes — ex-godown at Mumbai - %. 2200/- per
Sgm. (approx. size of opening 0.95mtr x 2.10mtr)

13

Granite stone door frame and FRP door shutter for toilet

12

Each

Carefully removing old existing door shutter with frame and
stacking the same at location as directed by Bank's engineer.

Granite stone door frame: Preparing the surface by dismantling
loose plaster etc, providing and applying average 15mm
thickness ready mix backing mortar of approved make, providing
and fixing minimum 16 mm thick machine cut, mirror polished
granite stone in two pieces of 100mm wide for soffit and jambs
of toilet door opening of approximate size 705mm x 1980mm
lapped in 'Z' pattern by at least 15mm using synthetic resin to
obtain net 185mm wide frame to receive door shutter, providing
and pasting the granite stone with neat cement paste, polising
sharp edges matching to existing, all complete in workmanlike
manner etc. complete all as directed by the Bank's engineer.
Basic price of granite slabs excluding taxes — ex-godown at
Mumbai - %. 2200/- per Sgm
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Providing and errecting FRP single leaf panelled door shutter of
35 mm thickness of approved make, pattern, shade and having
approximate size of 675mm x 1950mm. Fixing the door shutters
on the above erected frame using 100mm long brass hinges- 3
Nos per shutter fixed firmly in position using 40mm long Gl
screws , providing & fixing 100mm long brass baby latch (2
Nos.), 100mm long brass handles (2 Nos) all of approved design
and quality., providing & making 4mm thick acrylic panel cut out
in the door shutter at directed location with sides properly
finished and of size 125mm dia. etc. complete all as directed by
the Bank's engineer

Contractor shall provide 1 year warranty certificate from the
manufacturer for non-warping and discolouring of the FRP door
shutter

Rate shall include rebate for taking away the old removed door
shutters and frames.

14

Aluminium ventilator system

12

Each

A) Carefully dismantling and removing the existing window
frames, grills and glass lovers etc. without using the vibrator and
cutting properly with hand , shifting and stacking the removed
salvageable items at location shown within the colony premises,
disposing off and carting away the debris out of the colony
premises including rebate for taking away old window frames &
shutters, making good the damages done to old floor tiles while
removing window frames etc. complete as directed by the
Engineers of the Bank

B) Providing, fabricating and fixing powder coated aluminium
new ventilator system comprising the following:

i) Suitably preparing the jambs/ sills/ soffits of the opening by
carefully dismantling and removing the existing plaster, providing
and rendering cement plaster with ready-mix cement mortar,
providing and fixing one side mirror polished minimum 16 mm
thick (Telephone black shade) granite slabs for jamb/ sill/ soffit
lining (lengthwise in single piece without joints in the middle for
each side) with metered joints - these slabs shall be cut in to two
pieces longitudinally and fixed in a stepped manner with 20 mm
lap (throughout the length) and glued together with approved
make adhesives to prevent entry of rain water through the joint
between the granite sill/ soffit/ jambs and aluminium windows
etc. as directed by the Bank’s Engineer ( Basic rate of granite
stone is . 2200/- per sgm without GST)
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Jambs/soffits/sill shall be set with neat cement paste and joints
grouted with grey cement paste admixed with as per the
manufacturer’s specifications with water proofing compounds
and suitable pigments to match the colour of the granite etc. as
directed. All exposed edges of the slabs shall project beyond the
face of the wall by 4 mm (both internal and external). They shall
be bull nosed and machine polished to get the same finish of the
pre-polished granite surface. Approximate width of the jamb/ sill/
soffit 300 mm . The rate shall include mending the damages
(both internal and external surfaces)

ii) Providing fabricating and fixing aluminium fixed panel with
powder coated aluminium box sections (suitable provision shall
be made in the panel to accommodate exhaust fan by providing
and fixing additional horizontal/ vertical members of the same
sections), powder coated aluminium grills and size of openings
and 26/27 SWG SS 304 mosquito proof mesh with required size
of apertures for panels, powder coated aluminium clips for
fastening the panels to the frame etc.

iii) Providing, fabricating and fixing tilting type louvers system
with powder coated aluminium sections, 5 mm thick louver
glasses etc complete as directed (suitable provision shall be
made in the panel to accommodate exhaust fan by providing and
fixing additional horizontal/ vertical members of the same
sections)

Details of extruded aluminium powder coated sections to be
used for making the ventilator and fixed panels;

a) Frame work for fixed panels with grill and SS mesh panels/
frame work for fixing Louvre system and exhaust fan— 14054
(0.382 Kg/m) — 62 x 24 x 0.84 mm thickness.

b) Aluminium grills — 5 mm thickness with diamond shaped
openings of approximate size 45 — 50 mm

¢) SS wire mesh — SS 304 grade 26 SWG wires (both ways) with
minimum 144 apertures per Sq. Inch

d) Aluminium clips- F channel — 24 x 16 x 1.50 mm thickness, H
Section — s 0.22 Kg/m size

e) Powder coating shall be done to the shade with a minimum
50 microns.

For common bath room / Toilet, M.B and servant room toilet
(approximate average size of opening — 900 / 880 mm x 600 /
550 mm)

15

Replacing the existing flooring & skirting of entire flat with
vitrified tiles

315

Sqm
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Providing and fixing in position first quality vitrified tiles of
approved matching colour, approx. size (600mm X 600mm) or
any approved size and thickness as per manufacturers
specifications, in flooring & skirting in proper line and level over
bedding cement mortar in 1:4 proportion of required thickness to
match with surrounding tiles. The rate shall include for providing
and laying required thickness of PCC 1:3:6 if any necessary
required at site; to maintain the required level; set the tiles in grey
cement; filling the joint with white cement/ Tile-O-Grout or any
other approved equivalent epoxy/ polymer based filler admixed
with matching colour pigment, providing and fixing floor protector
sheet/ bubble guard with necessary tapes etc, carefully
dismantling the existing flooring including bedding cement
mortar and taking away the debris from the premises, curing,
cleaning the floor as per with acid etc all complete as directed.
(Basic rate of the tiles to be taken @ . 650/- per Sgm excluding
taxes).

16

Replacing wardrobe

Each

Carefully dismantling the existing wardrobe including loose
bedding/backing cement plaster, bringing down the debris
(through staircase), stacking at one place, taking away the
debris from Bank's premises, providing and applying ready mix
cement plaster 15 to 20 mm thick to loose damaged areas,
providing and fixing vitrified tiles of approved make at the base
of wardrobe, and providing and fixing approved make ceramic
tiles of size 200mmx300mm on sides, back and top of wall,
providing, making and installing new wardrobe (Approximate
size 1.2 m x 0.6 m depth x 2.1 m) made of approved marine ply,
etc. same as existing wardrobes/ details below and as directed
by the Bank's Engineer.

Providing and fixing 19 mm thick marine plywood of approved
make confirming to IS710 for top, bottom, both sides, vertical
central partition, horizontal shelves, front side of drawer units
with 1mm thick laminate (inside and outside) of approved make
etc. including screws, black japan (anti termite paint) on wall
sides, etc. complete all as directed by Bank's Engineer.

Providing and fixing 6mm thick marine plywood of approved
make confirming to 1S710 for backside of wardrobe and bottom
of drawer units including screws, etc. complete with black japan
paint on wall side,etc. all as directed by Bank's Engineer.

Providing and fixing 12 mm thick marine ply of approved make
for sides of drawer units including screws etc. complete all as
directed by the Bank's Enginneer.
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1/2" x 1/4" lipping patti for fixing wooden shelf including screws,
etc. complete all as directed by the Bank's engineer.

Providing and fixing 25 mm thick block board for door shutters,
screws, 1 mm thick laminate of approved make on outer side,
etc complete all as directed by the Bank's Engineer.

Providing and Fixing second class teak wood of size 1" x 1/4" as
lipping patti to close the gap between wall and door shutters
including screws, polishing, etc. complete all as directed by the
Bank's engineer. (Approximate quantity 84 Rft)

Providing and Fixing second class teak wood of size 1" x 1/4" as
beading patti to door shutters including screws, etc. complete all
as directed by the Bank's Engineer.

Providing and fixing following hardware fittings and as directed
by the Bank's Engineer. (Per wardrobe)

i) S S hinges 4" x 1" (6 nos.)

ii) Wardrobe lock SS - (1 no.)

i) S S towerbolt 6" - 2 nos

iv) S S curtain 20 mm dia double hanger rod - 30" approx. ('T'
type)

v) S S door handle 6" (2 nos)

vi) S S drawer concealed type/folding type handle 3" (4 nos.)

vii) powder coated required size telescopic channel of approved
make (4 pairs)

viii) Drawer locks (2 nos.)

ix) Brass key hole (1 no.)

x) Magnets (2 nos.) for each shutter

xi) SS sheet metal screws, nails etc. complete including
adhesive with approved make, transportation, labours,
contractor's profit, etc. as directed by the Bank's engineer.
Note: Size is for indication purpose only. Contractor are advised
to take actual measuements before quoting the rates.

17

Loft shutters

15

Sq.m.

Shutters for loft: Providing and fixing openable shutters to lofts
comprising the following:
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i)Providing and fixing aluminium rectangular tube as frame to
receive shutters as mentioned in (ii) fabricated by using powder
coated aluminium sections of approved shade of size 25 mm x
50 mm along periphery including inserting wood in tubes at full
length , s.s. metal screws, rawl plugs/ nylon sleeves etc. for loft
opeing size approx. i) 243 m x 0.6 mii) 1.2 m x 0.6 m as per
available at site.

ii)Providing, making and fixing shutters using 19 mm thick
‘Marine plywood’ of approved make frames fixed under item no:
(i) above. The shutters shall be provided with 19 x 12 mm
matching PVC beadings on exposed edges of approved quality.
Each modular type shutter shall be fixed to the frame using 02
Nos of soft closing hinges of approved quality and provided with
150 mm long heavy duty s.s. handles of approved shape &
magnet with s.s.safety chain to each shutter (all of approved
make and quality).

i) The exposed face of the shutters shall be laminated with 1
mm thick decorative laminate of approved make and shade
using approved quality synthetic resins. The inner face of the
shutter shall be laminated with 1 mm thick white laminate of
approved make.

18

Providing AC holes

12

No

Providing AC hole of dia 3" (inches) with the help of core cutter
machine along with PVC pipe in it ( 4 nos per flat). The rate
includes costs of all materials, equipments, labour charges,
curing rubbing, washing, cleaning the surface, carting away the
debris from the premises, etc. complete as per instructions of
Bank's engineer.

19

Powder coating to existing aluminium sliding grills in the
balconies

Each
Flat
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Removing carefully existing aluminium sliding safety grills in both
the balconies of the flat along with its frames, taking the same to
factory, providing and applying minimum 50-micron thick powder
coating to all the members, bringing back to site, refixing the
grills as per existing. Rate shall include both ways transport
charges, loading, unloading, replacing all bearings, wool piles,
locks, making good the damages etc. complete as directed by
the Bank's engineer.
Approximate quantity of grills per flat are as below:
Three track sliding grills: 2 nos. : Total quantity 7.50 sgm
Two track sliding grills : 1 no.: Total quantity 1.50 sgm
One trach fixed grills: 2nos. : Total quantity 3.00 sgm
Rate to be quoted lump sump per flat

20

Patch plaster work

75

sgm

Carefully dismantling & removing loose/ damaged plaster on the
walls in patches, suitably preparing the surfaces as instructed,
providing and rendering ready-mix cement mortar plaster of
thickness to match with the adjacent surfaces including applying
cement slurry as bond coat, necessary scaffolding, curing
disposing off and carting away the debris from the colony
premises etc complete as instructed by the Bank’s Engineers.
Rate shall include application of bonding coat on old RCC
surfaces as per manufacturer's specification.

21

Structural repair to RCC member/ slab/ columns etc.

50

sgm

Providing and repairing the damaged R.C.C members like
columns, roof slabs, beams, lintels, loft slabs or any other R.C.C
members comprising the following:

i) Carefully dismantling and removing the loose/ spelled
concrete to expose the surface of the intact concrete surface/
corroded reinforcement bars, using hammer and chisel or any
other methods, thoroughly cleaning the exposed surface of the
concrete/ reinforcements using clean water/ rust removers and
wire brush etc as directed

ii) Providing and applying a coat of rust remover of approved
make (to be approved by Bank) to the rusted steel by brush as
per the manufacturer’s specifications.

iii) Providing and applying first coat of rust preventing Polymeric
coating of approved make (to be approved by Bank) to steel bars
as per manufacturer’s specifications.
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iv) After required drying time, providing and applying second
coat of similar rust preventive Polymeric coating to steel bars as
specified above

v) After required drying time, providing and applying as polymer
cement bonding coat (PCBC), which is a coat of high-
performance Acrylic Polymer of approved make ( to be approved
by Bank) as per manufacturer’s specifications to the exposed
concrete surfaces.

vi) Providing and applying, in layers while bond coat is still in
tacky condition, polymer modified ready mixed mortar as per the
manufacturer’s specifications for the required thickness (up to 40
mm), duly hand packed in place to get dense mortar. If thickness
of plaster is more than 20 mm the plaster has to be done in two
layers as per the instructions of Bank’s Engineers for the first
layer.

vii) The rate shall include disposing off the debris and carting
away the same from the colony premises, providing erecting,
dismantling and removing necessary scaffolding, curing etc.
complete as directed by the Engineers of the Bank.

22

Repainting of entire flat

No

A) Providing & applying putty on entire wall surface area :-

The entire wall surface areas including the plastered surface
after scrapping and patch plastering may be brought to level by
applying two coats of putty i.e Birla, Asian, Nippon, Nerolac
make putty to required/ desired thickness. Then make the
surface extremely smooth by thoroughly scrapping each coat of
putty to get smooth and uniform finish, to receive paint as
specified by paint manufacturers. The unevenness on the
surface may be removed by gently levelling the surface with very
fine water proof emery paper (not less than 500 grit) to get a
glossy white surface. The surface should be brought to proper
line and level to such an extent that no undulations could be
visible and all the edges and corners should be finished very
sharp to look like a narrow hair line. The work includes filling the
all the undulations/unevenness on the wall surface by PoP over
the final coat of putty, etc complete as directed.The rate quoted
should include for the cost all materials, labour, tools & plants,
scaffolding, disposing off the debris from the colony premises
including proper covering/protecting of all plumbing, carpentry &
electrical fittings/fixtures, furniture, etc and cleaning of the
arealfloor, glass panes, etc. complete as directed. (Approx qty.
per flat 201.35 sgm) (For the preparation of surface under item
Cto D).
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B) Ceiling : First quality Acrylic Distemper (ready mixed) having
low VOF :-

Providing and applying two or more coats of LOW VOC
ACRYLIC EMULSION PAINT (FIRST QUALITY) durable
smooth paint developed using the unique tough stain repellant,
anti-bacterial, fungus guard technology having superior
washability and having VOC content less than 50 gm per litre of
approved make and shade on ceiling including providing and
applying a coat of approved primer all as per manufacturer
specification, opening of cracks and filling the same with
approved putty/ crack sealant as per manufacturer's
specifications. The rate quoted should include for the cost all
materials, labour, tools & plants, scaffolding, disposing off the
debris from the colony premises including proper
covering/protecting of all plumbing, carpentry & electrical
fittings/fixtures, furniture, etc and cleaning of the area/floor, glass
panes, etc. complete as directed. The first quality meaning is the
top brand manufacturer of paint (Approx. qty. per flat 126.59
sgqm).

C) WALLS: LOW VOC Acrylic Emulsion Paint (FIRST
QUALITY):-

Providing and applying two or more coats of LOW VOC
ACRYLIC EMULSION PAINT (FIRST QUALITY) durable
smooth paint developed using the unique tough stain repellant,
anti-bacterial, fungus guard technology having superior
washability and having VOC content less than 50 gm per litre of
approved make and shade on walls including providing and
applying a coat of approved primer all as per manufacturer
specification, opening of cracks and filling the same with
approved putty/ crack sealant as per manufacturer's
specifications. The rate quoted should include for the cost all
materials, labour, tools & plants, scaffolding, disposing off the
debris from the colony premises including proper
covering/protecting of all plumbing, carpentry & electrical
fittings/fixtures, furniture, etc and cleaning of the area/floor, glass
panes, etc. complete as directed. The first quality meaning is the
top brand manufacturer of paint i.e Asian Paint (Royale) and IClI
Dulux (3 in 1) (Approx. qty. per flat 165.30 sqm)

D) Textured paint on internal walls :-
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Providing and applying two or more coats of first quality 100%
Acrylic smooth textured paint of interior quality of approved
make, shade and design over a coat of primer of approved make
as per manufacturer's specification, etc. all complete as directed
by the Bank's Engineer.
Note: The quoted rate shall include for cost all materials, labour,
tools & plants, scaffolding, disposing off the debris from the
colony premises including proper covering/protecting of all
plumbing, carpentry & electrical fittings/fixtures, furniture if any
and cleaning of the area/floor, glass panes, etc. complete as
directed.

Note: This work is to be executed any one wall in each room for
all rooms of Type-A (Approx. quantity per flat 35.00 sqm).

E) Wood & Steel Works : Synthetic Enamel paint :-

Providing and applying two or more coats of synthetic enamel
paint (glossy finish) of approved make and shade on walls, door,
window and all Plumbing & sanitary lines, wooden brackets of
cloth drying area, etc. with one coat of primer, with proper
surface preparation by scrapping or any other method,
scaffolding, proper covering of glass panes, cleaning of the
stains, carting away the debris out of the premises, etc. all
complete. (Approx. qty. per flat 88.42 sqm).

F) Polishing to Main doors :-

Providing and polishing on wood work(Main door with door
frame) with two or more coats of French spirit polish of approved
tint to obtain smooth and glossy finish as per manufacturer
specifications. The existing enamel paint/ polish on the door
frames has to be completely scrapped and removed to expose
the wooden surface before polishing. The wooden surfaces
should be prepared by removing the dirt and dust completely
from the surface by sanding with emery paper 180 followed by
smooth sanding with emery paper 320 or 400 and the cracks on
the surface should be filled with suitable crack seal to make the
surface extremely smooth before the application of polish,
scaffolding, tools & plants, cleaning, disposing off the debris from
the colony premises etc. complete as directed(Approximate
quantity of one flat 7.50 Sgm)

G) Exterior paint for Balocny Area :-
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Providing and applying two or more coats of first quality 100%
Acrylic smooth exterior paint of exterior quality having VOC
content less than 50 gm per litre and of approved make and
shade over a coat of exterior primer of approved make as per
manufacturer's specification, etc. all complete as directed by the
Bank's Engineer.
[Approx. qty per flat 32.65sgm ]
Note: 1) The quoted rate shall include for cost all materials,
labour, tools & plants, scaffolding, disposing off the debris from
the colony premises including proper covering/protecting of all
plumbing, carpentry & electrical fittings/fixtures, furniture if any
and cleaning of the arealfloor, glass panes, etc. complete as
directed.

2. Internal painting should be done as per choice of occupant
and in case of vacant flat it should done as per choice of
occupant after allotment of flat and handover the flat with deep
cleaning.

3. One coat of primer and putty is to be applied before allotment
of flat and second coat of primer and putty to be applied after
allotment of flat before application of paint.

23

S.S.Curtain rods

Flat

Providing and fixing s.s.curtain sockets and 25mm dia. 304
grade heavy duty s.s. pipe/ rod to the doors, windows, opening
etc. as per the approved by Bank.

The approx. size of rods in the flat are given below :

Guest bed room door - 1.20m

Guest bed room window - 1.20m

Kitchen room door - 1.20m

Kitchen to hall door & passage opening - 2.40m

Hall window - 4.35m (Double socket)

Hall balcony door - 4.95m (double socket)

Hall to passage opening - 1.35m

Bed room door - 1.20m

Bed room window - 1.20m

Bed room balcony door & window - 4.80m (double socket)

Master bed room door - 1.20m

Master bed room window - 1.20m

Master bed room window - 4.35m (double socket)
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24

POP Cornice

Each

Providing & fixing fiber reinforced Plaster of Paris cornice
mouldings of 100 mm width, design and pattern as approved by
the Bank's engineer, in line and level at junctions of horizontal
and vertical surfaces of false ceiling / ceilings / walls using metal
screws and wooden rawl plugs/ nylon sleeves, including
preparing and finishing the joints with Plaster of Paris / acrylic
wall putty etc. complete as directed.
(Approximate qty.for living room only 25 Rmt)

Note: The rate quoted should include for the cost all materials,
labour, tools & plants, scaffolding, disposing off the debris from
the colony premises including proper covering/protecting of all
plumbing, carpentry & electrical fittings/fixtures, furniture if any
and thorough (deep cleaning) of the entire flat including floor,
wall, lofts, window frames, window glass panes including spilled
paint, modular kitchen inside of drawer unit, trays, channel
hinges, kitchen sink, taps etc. complete.

25

Rebate for taking away the salvageable items
removed/dismantled and stacked under various items
above.

Each
Flat

Total amount

SGST

CGST

Gross Total amount

226 of 237




Date:

Place:

Signature and the Seal of the contractor

Address
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