RESERVE BANK OF INDIA
Estate Department
Kolkata

Notice Inviting Tender
(Tender ID: 2026_RBI_296169_1)
(Only through Government eMarketplace - Central Public Procurement (CPP) Portal)

Replacement of the old Mild Steel (M.S) fixed glazing on the east and south face with new
UPVC glazing cum shutter system window at the 3rd floor, along with allied civil works at
the Bank's Main Office Building, Kolkata, West Bengal

The Reserve Bank of India, Kolkata invites limited E-tenders in two parts for captioned work. The
estimated cost of the work is ¥ 27,33,422/- and is to be completed within 75 days.

2. Eligibility Criteria: Bidders under category Civil Works under amount %25 (Twenty-five) lakhs
to %50 (Fifty) lakhs empanelled with RBI Kolkata.

3. The e-tender will be carried out by Central Public Procurement Portal (CPPP)
https://etenders.gov.in/eprocure/app as third party on behalf of RBI. Therefore, interested firms are
required to register on the CPP portal to participate in the tendering process. The detail regarding
the registration on CPPP and procedure of e tendering has been attached at Annexure Il. E-Tender
shall be submitted online in two parts. Part | of the e-tender will contain the standard technical and
commercial conditions for the proposed work and Part Il of the e-tender will contain the price bid.
All required annexures along with documentary proofs will also be uploaded along with Part | of the
tender. This is an e-tender bid and the bidders are not required to be present for opening

4, The Bank is under no obligation to accept the lowest bid and reserves the right to accept
any tender either in whole or in part. The Bank reserves the right to reject any or all tenders at its
sole discretion, without providing any reason therefor.

5. The Bank reserves the right to issue addendum / corrigendum/ minutes/ pre-bid meeting,
which shall be published solely on the official website of RBI and CPPP. Such updates shall form
an integral part of the tender document, and no separate notification will be sent to the individual
bidders. It is the sole responsibility of the bidder to monitor these portals for any amendment/s.

6. The Schedule of Tender (SOT) is provided in the annexure.

Date: October 29, 2026
Place: Kolkata
Regional Director
Reserve Bank of India
West Bengal & Andaman and Nicobar Islands



https://etenders.gov.in/eprocure/app

The schedule for the tender (SOT) is as follows:

E-Tender No. 2026_RBI_296169 1
i. |Mode of Tender e-Procurement System
(Online Part | — Techno-Commercial Bid and Part Il -
Price Bid through CPP Portal
https://etenders.gov.in/eprocure/app
ii. | Estimated Cost % 27,33,422/-
iii. | Time period for completion of the | 75 days

work

Earnest Money Deposit (Only
through NEFT/Demand
Draft/Bank Guarantee)

¥ 54,668/- (Rupees fifty-four thousand six hundred
and sixty-eight only)

a) NEFT / RTGS

b) Demand Draft/Banker’s Cheque/Bank Guarantee:
In favour of Reserve Bank of India to be delivered in
physical form at Reserve Bank of India, 15, Netaji
Subhash Road, Kolkata — 700 001.

Date of availability of E-Tender
Document for download on CPP
portal /RBI website

October 29, 2026 from 06:00 PM onwards

Vi.

Starting date of e-tender for
submission of Part | (Techno-
Commercial Bid) and Part Il (Price
Bid) at

November 4, 2026 from 06:00 PM onwards

Vii.

Date and time of pre-bid meeting

November 2, 2026 at 12:00 PM
Venue: Reserve Bank of India, Estate Department, 3™
Floor, 15, Netaji Subhash Road, Kolkata

viii.

Date of Publishing minutes of pre-
bid meeting on RBI website/CPPP

November 4, 2026

Last date and time of submission
of EMD

November 12, 2026 till 03:00PM
(must be reflected in our account)

Last Date and time of submission
of Tender

November 12, 2026 till 03:00PM

Xi.

a. Date and Time of opening of
Part | (Techno-Commercial Bid)
b. Date of opening of Part Il
(Price Bid)

On or After November 13, 2026 at 03:00PM

Part Il of the tender will be opened only for those bidders
who are found eligible upon scrutiny of the Part |
submissions.



https://etenders.gov.in/eprocure/app

Reserve Bank of India
Estate Department
Kolkata

E-Tender/bid for

Replacement of the old Mild Steel (M.S) fixed glazing on the east
and south face with new UPVC glazing cum shutter system window
at the 3rd floor, along with allied civil works at the Bank's Main
Office Building, Kolkata, West Bengal

Part -1

(Techno commercial bid)



DISCLAIMER

Reserve Bank of India, Estate Department, Kolkata has prepared this document to give
background information on the work to the interested parties. While Reserve Bank of India
has taken due care in the preparation of the information contained herein and believe it to be
in order, neither Reserve Bank of India nor any of its authorities or any of their respective
officers, employees give any warranty or make any representations, express or implied as to
the completeness or accuracy of the information contained in this document or any
information which may be provided in association with it.

The information is not intended to be exhaustive. Interested parties are required to make their
own inquiries and respondents will be required to confirm in writing that they have done so,
and they do not rely only on the information provided by RBI in submitting the Tender. The
information is provided on the basis that it is non — binding on Reserve Bank of India or any
of its authorities or agencies or any of their respective officers, employees, agents or
advisors.

Reserve Bank of India reserves the right not to proceed with the work or to change the
configuration of the work, to alter the timetable reflected in this document or to change the
process or procedure to be applied. It also reserves the right to decline to discuss the matter
further with any party expressing interest.

No reimbursement of cost of any type will be paid to persons or entities expressing interest.
Any amendments / corrigendum to the tender, if any, issued in future will only be notified on
the RBI Website and CPP Portal and will not be published in the newspaper.
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Section-l

Notice Inviting E-Tender (NIT)

Replacement of the old Mild Steel (M.S) fixed glazing on the east and south face with
new UPVC glazing cum shutter system window at the 3rd floor, along with allied civil
works at the Bank's Main Office Building, Kolkata, West Bengal

The Reserve Bank of India, Kolkata invites limited E-tenders in two parts for captioned work.
The estimated cost of the work is ¥ 27,33,422/- and is to be completed within 75 days.

2. Eligibility Criteria: Bidders under category Civil Works under amount 325 (Twenty-five)
lakhs to %50 (Fifty) lakhs empanelled with RBI Kolkata.

3. The e-tender will be carried out by Central Public Procurement Portal (CPPP)
https://etenders.gov.in/eprocure/app  as third party on behalf of RBI. Therefore, interested
firms are required to register on the CPP portal to participate in the tendering process. The
detail regarding the registration on CPPP and procedure of e tendering has been attached at
Annexure ll. E-Tender shall be submitted online in two parts. Part | of the e-tender will contain
the standard technical and commercial conditions for the proposed work and Part Il of the e-
tender will contain the price bid. All required annexures along with documentary proofs will also
be uploaded along with Part | of the tender. This is an e-tender bid and the bidders are not
required to be present for opening

4, The Bank is under no obligation to accept the lowest bid and reserves the right to accept
any tender either in whole or in part. The Bank reserves the right to reject any or all tenders at
its sole discretion, without providing any reason therefor.

5. The Bank reserves the right to issue addendum / corrigendum/ minutes/ pre-bid
meeting, which shall be published solely on the official website of RBI and CPPP. Such
updates shall form an integral part of the tender document, and no separate notification will
be sent to the individual bidders. It is the sole responsibility of the bidder to monitor these
portals for any amendment/s.

6. The schedule for the tender (SOT) is as follows:

E-Tender No. 2026_RBI_296169_1

e-Procurement System
(Online Part | — Techno-Commercial Bid and Part Il

.| Mode of Tender - Price Bid through CPP  Portal
https://etenders.gov.in/eprocure/app

ii. Estimated Cost % 27,33,422/-

Time period for completion

- of the work 75 days

¥ 54,668/- (Rupees fifty-four thousand six

E t M D it (Onl
armest Money Deposit (Only hundred and sixty-eight only)

iv. | through NEFT/Demand
Draft/Bank Guarantee)

a) NEFT / RTGS




b) Demand Draft/Banker’s Cheque/Bank Guarantee:
In favour of Reserve Bank of India to be delivered in
physical form at Reserve Bank of India, 15, Netaji
Subhash Road, Kolkata — 700 001.

Date of availability of E-

V. Zima ] Zﬁcugfgt po:g October 29, 2026 from 06:00 PM onwards
/RBI website
Starting date of e-tender for
yi, | Submission of - Part Il 0 hera, 2026 from 06:00 PM onwards
(Techno-Commercial  Bid)
and Part Il (Price Bid) at
Vii. Date and time of pre-bid November 2, 2026 at 12:00 PM
meeting Venue: Reserve Bank of India, Estate Department,
3 Floor, 15, Netaji Subhash Road, Kolkata
viii. Date of Publishing minutes November 4, 2026
of pre-bid meeting on RBI
website/CPPP
iX. Last date and time of | November 12, 2026 till 03:00PM
submission of EMD ( must be reflected in our account)
X. Last Date and time of| November 12, 2026 till 03:00PM
submission of Tender
Xi. a. Date and Time of opening | On or After November 13, 2026 at 03:00PM
of Part | (Techno-
Commercial Bid)
b. Date of opening of Part Il Part Il of the tender will be opened only for those
(Price Bid) bidders who are found eligible upon scrutiny of the
Part | submissions.
Xii. Name of officers regarding Name: Shri Kiran Paul (Asst. General Manager)

any clarification on this
tender /forwarding the detail
of EMD etc.

Email: estatekolkata@rbi.org.in
Mobile Number: 9674033358

Name: Ms. Amrita Samal (Asst. General Manager)
Email: estatekolkata@rbi.org.in
Mobile Number: 8895504207

Name: Ms. Ambika Chaki (Manager)
Email: estatekolkata@rbi.org.in
Mobile Number: 8013275939




Date: October 29, 2026 Regional Director
Place: Kolkata Reserve Bank of India
West Bengal & Andaman and Nicobar Islands



Section I
Form of Tender

The Regional Director
Reserve Bank of India
Estate Department
Kolkata — 700001

Madam/Dear Sir,

Having examined the specifications, designs and schedule of quantities relating to the
works specified in the Memorandum hereinafter set out and having visited and examined
the site of the works specified in the said Memorandum and having acquired the requisite
information relating thereto as affecting the Tender, I/we hereby offer to execute the works
specified in the said memorandum within the time specified in the said memorandum at the
rates mentioned in the attached Bill of Quantities and in accordance in all respects with the
specifications, designs, drawings and instructions in writing referred to in the General
Instructions to Bidders, Articles of Agreement, special condition of contract, general condition
of contract hereinbefore referred to, specifications, data sheet and Bill of Quantities and with
such materials as are provided for, by and in all other respects in accordance with such
conditions so far as they may be applicable.

MEMORANDUM

i. Name of works Replacement of the old Mild Steel
(M.S) fixed glazing on the east and
south face with new UPVC glazing
cum shutter system window at the 3rd
floor, along with allied civil works at
the Bank's Main_Office Building,
Kolkata, West Bengal

ii. Estimated cost % 27,33,422/-

. Payment Terms As per clause 5 of Section V Part | of
tender

iv. Earnest Money Deposit % 54,668/-

V. Performance Bank Guarantee As per clause 2 of Section V Part | of
tender

vi. Time of completion As per clause 1 of Section V Part | of

tender




vii. Amount to be deducted from @ 5% is to be recovered from each on-
each bill account bill till the total recovery
amounts to 5% of the contract value as
stipulated in the tender document or
submit BG of @ 5% of contract value.

2. We also agree that our tender will remain valid for acceptance by the Bank for 90 days

from the date of opening of Part | of the tender and this period of validity can be extended for

such period as may be mutually agreed between the Bank and us in writing. We also agree to

keep the Bank Guarantee towards earnest money deposit (EMD) valid during the entire

period of validity of tender and the extended period, if any, as per enclosed proforma

(Annexure VII).

3.

Should our tender be accepted; we hereby agree to abide by and fulfil all the terms and
conditions of the contract. In the event of any default on our part, we acknowledge the
Bank's right to forfeit our Earnest Money Deposit [EMD] and agree to pay the Bank or its
successors, or assignees or nominees, any such sums of money as are stipulated in the
said conditions.

Should our Tender be accepted; we hereby agree to abide by and fulfil all the terms and
conditions of the Tender. In the event of any default thereof, we acknowledge the Bank's
right to forfeit ............... and agree to pay to the Bank or its successors, or assignees or
nominees such sums of money as are stipulated in the conditions contained in the tender
together with the written acceptance of the Contract.
We acknowledge that you reserve the right to accept or reject any or all the tenders, either
in whole or in part, without assigning any reason thereof. If we fail to execute the Contract
when called upon to do so, we hereby agree that EMD deposited shall be forfeited by the
Reserve Bank of India.
We hereby declare that we shall treat the tender documents and other records connected
with the work as secret/confidential documents. We undertake not to communicate any
information/derived therefrom to any person other than a person to whom I/We am/are
authorized to communicate the same nor shall we use the information in any manner that

could be prejudicial to the safety, security or interests of the Reserve Bank of India.

Dated this .............. dayof ................. 2026.

(Signature of authorized signatory with seal)

Name




Designation

Place

Date

(Certified true copy of Board Resolution or mandate or Power of Attorney of the above
signatory as authorized signatory should be enclosed as per format Annexure 1.)



Section Il
General Instructions to the Bidders

This is an open / limited e-tender enquiry in two parts i.e., Part | (Techno Commercial) | & Part
Il (Price bid). Only those bidders who are qualified for the work as per pre-qualification/eligibility
criteria stipulated in the tender are eligible to participate in this tender.

1. Name of work: Replacement of the old Mild Steel (M.S) fixed glazing on the east
and south face with hew UPVC glazing cum shutter system window at the 3rd floor,
along with allied civil works at the Bank's Main Office Building, Kolkata, West Bengal

2. Brief Scope of work: A brief scope of the work is as below:
Replacing the old mild steel (M.S) fixed glazing in ZTC on 3™ floor with new UPVC
glazing cum shutter window, along with allied civil works at the Bank’s Main Office
Building.
However, detailed scope of the work is mentioned at Section VI of this tender.

3. E-Tender on CPPP: The procedure for e -tendering has been detailed at Annexure |l.
The details of firms required to be furnished in format specified at Annexure |ll. The
estimate cost of the work with completion period has been mentioned in section I.

4. Eligibility Criteria: THIS IS A LIMITED TENDER ENQUIRY. ONLY THOSE BIDDERS
/ VENDORS WHO ARE EMPANELLED AS VENDORS WITH RBI FOR SUCH WORKS
GIVEN BELOW UNDER THE TRADE - CIVIL WORKS, CATEGORY - % 25 Lakhs to ¥ 50
Lakhs OF LIST OF EMPANELLED VENDORS FOR THE PERIOD 2024 - 27 ARE
ELIGIBLE TO PARTICIPATE IN THIS TENDER. BIDDERS ARE ADVISED TO CHECK
THEIR ELIGIBILITY FOR THIS TENDER BEFORE PARTICIPATING.

5. Tendering Process: a. The tenders for the above work in two parts i.e., Part |
containing commercial-technical bid of captioned tender, and the terms and conditions (Rates
and amounts of items shall not appear anywhere in this part) and Part Il containing only rates
need to be uploaded at CPP portal as per NIT.

b. Part | of the tender will be opened at the date and time mentioned in the NIT.

c. Part Il of the eligible bidders will be opened on a subsequent date under intimation to all
the bidders. The detail evaluation criteria is mentioned at Section Il (A)

Note : All the information/Annexures called for, shall be complete in all respects and to be
uploaded in CPP portal with supporting documents. Information furnished on sheets other
than those supplied may not be considered. However, the bidders can upload only the
relevant catalogues/leaflets/brochures of the manufacturers of the equipment offered.

6. Earnest Deposit Money (EMD) : Intending bidders shall pay an Earnest money a
sum of mentioned at section-l NIT by way of NEFT to the Bank or by a Demand Draft or
Banker’s Cheque drawn on any scheduled commercial bank in favour of Reserve Bank of
India payable at . Alternatively the bidder may also furnish an irrevocable Bank
Guarantee/eBG (electronic BG)from any scheduled commercial bank for an equivalent
amount towards EMD in the proforma enclosed (Annexure — VII). The Bank Guarantee
submitted towards EMD shall remain valid minimum up to 90 days (matching the tender
validity period at Clause 9 of Section Ill) from the last date of submission of tenders. The proof




7.

8.

of NEFT/DD/Bank Guarantee details should be uploaded along with technical bid / Part |
and also to be sent by email as mentioned in NIT. No interest shall be paid on EMD. A tender,
which is not accompanied by EMD in the form as mentioned above, shall be treated as non-
responsive, and will be summarily rejected by the Bank.

i. The EMD of the unsuccessful bidders shall be returned after award of work to the successful
bidder. The EMD of the successful bidder shall be returned after submission of requisite Bank
Guarantee towards security deposit (Refer clause 2 of section V) for completion period extended
up to defect liability period.

i. EMD shall be forfeited if the Bidder:

a. makes misleading or false representations in the forms, statements and attachments
submitted, has suppressed any material information, details of any legal proceedings
pending in the court which might otherwise have created any impact on the eligibility
criteria; or

b. withdraws his Bid during the period of Bid validity; or does not sign the contract after
award of Contract.

c. has been blacklisted by any Government agency and the blacklisting is in force as on
date of notice inviting the tender.

d. withdraws bid after opening of the price bid.

e. fails to commence the work awarded within the prescribed time limit.

f. fails to sign article of agreement within 14 days after issue of work order.

The bidder must obtain for himself on his own responsibility and at his own expense
all the information which may be necessary for the purpose of making a tender and for
entering into a contract and must examine the drawings, inspect the site of the work, acquaint
himself with all local conditions, means of access of the work, nature of the work and all
matters pertaining thereof.

The rates quoted in the tender shall include all charges for clearing of site before
commencement of work as well as during work and after completion of work, all charges for
fencing, hoarding, all charges for plant and equipment, all charges for storage sheds, all
charges for watching and lighting by night as well as day including Sundays and Holidays, all
charges for protection of the public and safety of adjacent roads, streets, cellars, vaults,
ovens, pavements, walls, houses, buildings and all other erections, matters or things and the
Contractor shall take down and remove any or all such centering, scaffolding, staging etc., as
occasion shall require or when ordered to do so, and fully reinstate and make good all matters
and things disturbed during the execution of work and to the satisfaction of Bank’s Engineer.
The rates quoted shall be deemed to be for the finished work to be measured at site. The
rates shall also be firm and shall not be subject to exchange variations, labour conditions,
fluctuations in railway freights or any conditions whatsoever. Contractors must include in their
quote, any other tax and/or other levy levied by the Central Government or any State
Government or local authority, if applicable. The rates shall be including applicable GST. No
claim in respect of GST or other tax duty or levy whether existing or future shall be entertained
by the Bank except if changed by the Central Govt., State Govt or local authorities during the
contract period.



9. The successful contractor is bound to carry out any or all items of work necessary for
the execution of the job even though such items are not included in the quantities and rates.
Interested bidders are advised to thoroughly survey the site and quote their rates per item of
work accordingly.

10. The successful contractors should co-operate with the other contractors, if appointed
by the Bank, so that the work shall proceed smoothly with the least possible delay and to the
satisfaction of the Bank’s Engineer.

11. The successful tender should make his own arrangement to obtain all materials
required for the work. The samples and the literature so submitted by the successful
contractors shall be retained till the completion. If not submitted, the materials shall be as
approved by the Bank. Sample of all materials quoted for the illustrations with descriptive
literature on the same shall be submitted by the successful contractor.

12. Pre-bid Meeting: A pre-tender briefing meeting of the bidders will be held on date
and place as per NIT, to clarify any point / doubt raised by them in respect of the tender. No
separate communication will be sent for this meeting. Non-attendance at the pre-Bid meeting
will not be a cause for disqualification of a bidder.

i. All communications regarding points requiring clarifications shall be given in
writing/email to the address mentioned in NIT by the eligible bidders one day before
said meeting.

ii. Bidders are encouraged to attend the pre-bid meeting to seek clarification on any
issue related to the tender from the Bank. No request for change in date of pre-bid
meeting will be entertained thereafter. If a firm don’'t attend pre bid meeting, no
clarification in future will be entertained and Minutes of Pre-Bid meeting will be
binding on them.

iii. Inclusion/submission of any deviations in the tender conditions in Part | of the

tender after pre-bid meeting may be liable for rejection.
iv. The minutes of pre-bid meeting and corrigendum/modification/addendums issued

regarding bidding process if any, will be hosted in the Bank’s website and CPPP
only and shall not be published in any Newspaper

13. Deviations: The Bank discourages the stipulation of any addition conditions by the
bidder. However, if the intending bidders feels that any of the terms and conditions of the
tender documents (Techno- commercial) are not acceptable to them or they feel that
additional terms and conditions are required to be incorporated, they may indicate these
conditions or additional or amended conditions uploaded in the format as per Annexure VIil.
The submitted deviations will be examined and after discussions with all the bidders, the
conditions that are accepted to the Bank will be intimated to the bidders. If accepted condition
affect the price than all the bidders will be advised to quote a percentage above or below their
tendered amount already submitted in part Il. The quoting of such as a percentage above or
below their tendered amount shall have a definite bearing on the condition/s the bidders have
to withdraw or additional benefit liable to be received as per the condition accepted by the
Bank. The letter containing the bidder's quoting percentage above or below their quoted
tendered amount should be submitted in sealed cover on or before date fixed to department



subsequently and advised to the bidders. This letter together with already submitted tendered
rate shall be called Part Il, will be opened in presence of the representatives of firms on the
due date advised. All other terms and conditions on which there are no observations by the
intending bidders shall be constructed as acceptable to the bidder.

14. Validity: Tenders shall remain open to acceptance by the Bank for a period of 90
days from the date of opening Part | of the Tender. This period may be extended by mutual
agreement in writing and the bidder shall not cancel or withdraw the tender during this period.

15. Language: The Tender form shall be filled in English or in Hindi. In the event of any
discrepancy or ambiguity between the English and Hindi version of the documents, the
English version shall prevail in matters of interpretation.

16. Rates in price-bid (Part ll): All the payment will be made in INR

i. The rates shall be quoted for complete work, i.e.shall include charges for all
taxes, scaffoldings, consumable, labor, transport, insurance, storage, workmen
compensation & third party liability policies, etc., at the specified site till the work is
finally handed over to the Bank. No concessional form for any taxes, duties and levies
will be issued by the Bank. Equipment, if required to be imported shall be arranged
to be imported against the bidders own import license.

ii. The rates inclusive of insurance cover as mentioned in the special conditions of the

contract.
17. Successful bidder: as per evaluation criteria mentioned at section IlI(A) .
18. Article of Agreement: On receipt of formal intimation/ letter of Award/work order

of the acceptance of his/their tender from the Bank, the successful bidder shall be
contractually bound to sign/execute an Article of Agreement ( as per format Annexure IX)
within 14 days from the date of issue of work order. The agreement should be executed on
a non-judicial stamp paper of required value as per applicable stamp act and the cost for the
same shall be borne entirely by the bidder.

If the successful bidder fails to sign and execute the formal Article of Agreement within 14
days from the date of issuance of the work order/Letter of Award, such failure shall constitute
a breach of the tender conditions. In such an event, the Bank reserves the absolute right to:
i. Cancel the award of the contract.
i. Forfeitthe Earnest Money Deposit (EMD) absolutely, without any notice or financial
liability to the bidder.
ii. Blacklist or debar the bidder from participating in future tenders of the Bank for a
specified period.

19. Site condition: The work has to be carried out in an occupied Building which may
restrict the availability of work fronts during working hours. The bidders are therefore advised
to plan for execution of work beyond Bank’s normal working hours and full day working on
hours during the Saturdays/Sundays/Bank’s holidays subject to availability of site. The above
aspect may be kept in mind while submitting the tenders.



i. It is essential that the Bidder gives special attention and priority to all matters
concerning safety, protection from dust and loose materials, reduction of noise levels,
protection from water and air infiltration into Building, and maintenance of neat and
orderly conditions in and around work areas inside and outside of Building. Packaging,
scrap materials and demolition debris shall be promptly removed from the Building and
site on a daily basis.

i. If the contract includes works, which will be disruptive during normal business
operations, or would be dangerous to Building occupants, said works shall be
performed during hours as the Bank dictates. The Bidder shall perform such work
during The Bank dictated hours and shall include all costs in its tender.

20. Debarment/court case: i. If the bidder has been convicted of an offence— (a) under
the Prevention of Corruption Act, 1988; or (b) the Indian Penal Code or any other law for the
time being in force, for causing any loss of life or property or causing a threat to public health
as part of execution of a public procurement contract. In this regard, Bidder shall submit a
copy of Undertaking / Declaration / Certificate on their letter head duly sealed and signed by
the authorized signatory in the format given in Annexure XIII.

ii. The bidder shall submit declaration of debarment by any public institution in the format as given
in Annexure XIV.

21.Conformity to the rules on Contractor from Countries sharing Land Border with
India: The instruction / rules issued by Public Procurement Division, Department of
Expenditure, Ministry of Finance, Government of India, vide Office Memorandum (OM) F.
No. 6/18/2019-PPD dated July 23, 2020, in respect of s from bidder countries sharing
land border with India and subsequent revisions and Public Procurement Orders issued
in furtherance thereto shall be mandatory. In this regard, bidder shall submit a copy of
Undertaking / Declaration / Certificate on their letter head duly sealed and signed by the
authorized signatory in the format given in Annexure XIII.




Section lll (A) Evaluation Criteria

Evaluation of tenders: L1 basis

1. Tenders will be evaluated based on the eligibility criteria mentioned in Section Il (A) after opening
the first e-cover i.e., Part | (Techno-Commercial Bid), of only those bidders who have submitted the
EMD on or before the due date. The proof of the submission of EMD should be uploaded in the first

e-cover.

2. The bidders must submit all the requisite documents prescribed in the tender document in the first
e-cover i.e., Part | (Techno-Commercial Bid). Only those tenders, which meet the eligibility
requirements, shall be processed further. The correctness /legality and adequacy of information and
supporting documents furnished will be verified /examined by the Bank. If any documents are
missing or found fabricated in the uploaded tender, the Bank shall have the right to request the
missing documents/certificates and independently verify these certificates. Bidders must also ensure
that all uploaded files are readable and uncorrupted. If any uploaded document is unreadable,
corrupted, or otherwise inaccessible to the Bank, the Bank shall bear no liability or responsibility, and

reserves the right to reject the bidder’s candidature without further consideration.

3. Price bids submitted by bidders who do not meet the technical eligibility criteria will not be opened.

Notification of their disqualification will be communicated to them.

4. The second e-cover i.e., Part Il (price bid) of all the bidders who qualified in Part | (Techno-

Commercial bid) will be opened for financial evaluation.

5. The bidder with the lowest price (L1) shall be considered for the Award of Contract and called
successful bidder. In case the lowest tendered amount of two or more bidders is the same, then such
lowest bidders may be asked to submit a revised offer quoting discount on their already quoted
tendered amount in a sealed envelope. Further, if any such lowest bidder does not revise his/her bid
on lower side, his/her original bid shall remain valid for further processing. The lowest tender shall
be decided on the basis of revised offer. If the revised tendered amount of two or more bidders
received in the revised offers is again found to be equal, then the firm with the firm with the highest

average turnover for last three financial years shall be considered for the award of contract.
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Section IV
General Conditions of Contract

Interpretation Clause

In construing these Conditions, the Scope of work, Specifications, Bill of Quantities and Contract
Agreement, the following words shall have the meanings herein assigned to them except where the
subject or context otherwise required.

I. “RBI” Shall mean Reserve Bank of India, having its Central Office at
Shahid Bhagat Singh Road, Mumbai- 400001 and having its
Regional Offices at various places.

ii. “Bank” Shall mean The Reserve Bank of India and shall include its assigns
and successors.

iii. “Tender document” Shall mean document named as such issued by the Bank to the
Contractors inviting Bids for the Project.

iv. “Bidder” who submits the bids/tenders. It may be partnership firm, individual
firm and a company. Legal representatives of a deceased partner.
V. “Contractor “ Contractor is the successful contractor who has been officially

awarded to execute the work. It may be partnership firm, individual
firm and a company. Legal representatives of a deceased partner.

Vi. “Site” Shall mean the site of the contract works including any Building
and erections thereon and any other land (inclusively) as aforesaid
allotted by the Bank for the Contractor’s work.

Vii. “Contract” Shall mean and include the all sections of the tender document,
corresponding letters, work order, Articles of Agreement, CAMC
agreement and minutes of pre-bid etc. attached hereto and duly
signed.

Viii. “Notice in writing” Or written notice shall mean a notice in written, typed or printed
characters sent (unless delivered personally or otherwise proved
to have been received) by registered post to the last known private
or business address to have been received when in the ordinary
course of post it would have been delivered. The communication
delivered by any accepted electronic means shall also be deemed
to be written notice.

iX. “Act of Insolvency” Shall mean any Act of Insolvency as defined by the Insolvency
and Bankruptcy Code (IBC), 2016 or any Act amending such
original.

X. “Net Prices” The price of item mentioned in part Il of the tender at CPPP.
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X1.

“Market Rate”

shall be the rate as decided by the The Bank on the basis of the
cost of materials and labour at the site where the work is to be
executed plus the percentage mentioned in clause 19(e) to cover
all overheads and profits.

xii. “The works” Shall mean name of the tender mentioned in the NIT.

xiii. Day/Month/Year Shall mean Calendar Day/month/year

Xiv. Working Day Shall mean the days when Bank’s office is working i.e. Days
excluding Public holidays, Saturdays and Sundays

XV. Engineer-in- Means the Officer employed and paid by the Bank and acting

charge/Bank’s under the orders of the Bank who shall supervise and be in-charge

Engineer/Bank’s of the work. All works to be executed under the contract shall be

representative executed under the direction and subject to the approval of the
Bank’s representative in all respects.

XVI. Manufacturer refers to a person or firm who is the producer and furnisher of the
material or designer and fabricator of equipment

XVil. Contractor's Works | Shall mean and include the land and other places which are used

or  Manufacturer's | by the CONTRACTOR/FABRICATOR or SUB-
Works CONTRACTOR/SUB-FABRICATOR for the manufacture of
“Equipment” or performing the “Works”.
X Viil. Contract Price or | Amount shall mean the total amount as calculated from quoted unit
Contract rates by the successful contractor and quantities mentioned in the
Bill of Quantities (Price Bid) and as accepted by the Bank and
indicated in the letter of award of work.

Xix. Contract Period Shall mean the period specified in the tender document for
execution of the contract/ completion of the work, including any
authorized extended period by the Bank

XX. Contract Agreement | Shall mean the agreement signed between the Contractor and the
Bank for the execution of the Project.

2. Scope of Contract

The Contractor shall carry out and complete the said work in every respect in accordance
with this Contract and with the directions of and to the satisfaction of the Bank. The Bank
may in his absolute discretion and from time to time issue further drawings and/or written
instructions, details, directions and explanations, which are hereafter collectively referred to
as "Bank’s Instructions” in regard to :

i.  The variation or modification of the design, quality or quantity of works or the
addition or omission or substitution of any work.
ii.  Any discrepancy in the Drawings or between the Bill of Quantities and/or Drawings
and/or Specifications.
iii.  The removal from the site of any materials brought thereon by the Contractor and
the substitution of any other material therefor.
iv.  The removal and/or re-execution of any works executed by the Contractor.
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v.  The dismissal from the works of any persons employed by the Contractor

thereupon.
vi.  The opening up for inspection of any work covered up.
vii.  The amending and making good of any defects under Clause 21 hereof.

The Contractor shall forthwith comply with and duly execute any work comprised in such
Bank’s instructions. Verbal instructions, directions and explanations given to the Contractor
or his representatives upon the works by the Bank shall, if involving a variation, must be
confirmed in writing by the Contractor within seven days, and if not dissented from in writing
within a further seven days by the Bank, such shall be deemed to be Bank’s instructions
within the scope of the Contract.

Necessary “Site instruction Book, Hindrance Register, Labour Register” must be strictly
maintained by contractor on daily basis and got duly authenticated from The Bank.

Variations to be approved by Bank
All the variation in the scope of the work shall be approved by the Bank’s Engineer. The
Contractor shall submit a statement of variations giving a quantity and rates duly supported
by analysis of rates, vouchers etc. The rates on scrutiny and final acceptance by the Bank
shall form a supplementary tender. The Bank shall not be liable for payment of such
variations until these statements are approved by the Bank’s Engineer.

Drawings, Bill of Quantities & Agreement
The Contract shall be executed in duplicate and the Contractor shall be entitled to one
executed copy for his use. The contractor shall pay the applicable stamp duty on the
agreement. Before the issue of the final certificate to the Contractor, he shall forthwith return
to the Bank all Drawings and Specifications.

Contractor to provide everything necessary at his cost

The Contractor shall provide at his cost, everything necessary for the proper execution of the
works according to the intent and meaning of the Drawings, Bill of Quantities and
Specifications taken together whether the same may or may not be particularly shown or
described therein provided that the same can reasonably be inferred therefrom, and if the
Contractor finds any discrepancy in the Drawings or between the Drawings, Bill of Quantities
and Specifications, he shall immediately and in writing refer same to the Bank who shall
decide which is to be followed. The Contractor shall provide all works under this specification
in full accordance with Health and Safety Regulations.

Authorities, Notices and Patents

The Contractor shall conform to the provisions of any Act of the Legislature relating to the
works and any other aspect thereto such as compliance to the various labour codes, and to
the regulations and bye-laws of any authority, and of electric supply and other companies
and/or authorities with whose systems, the installation is proposed to be connected and shall,
before making any variations from the Drawings or Specifications that may be necessitated
by so conforming, give to the Bank, written notice, specifying the variation proposed to be
made and the reason for making it and apply for instructions thereon. In case the Contractor
shall not receive such instructions within ten days, he shall proceed with the work
conforming to the provisions, regulations or byelaws, in question, and any variation so
necessitated shall be dealt with under Clause No. 14 thereof.

20|Page



10.

11.

The Contractor shall bring to the attention of the Bank, all notices required by the said Acts,
regulations or bye-laws to be given to any authority and pay to such authority, or to any public
office, all fees that may be properly chargeable in respect of the works, and lodge the receipts
with the Bank for payment.

The Contractor shall indemnify the Bank against all claims in respect of rights, and shall
defend all actions arising from claims, and shall himself pay all royalties, license fees,
damages, cost and charges of all and every sort that may be legally incurred in respect
thereof.

Setting out of work
The Contractor shall set out the works and shall be responsible for the true and perfect setting
out of the same and for the correctness of the positions, levels, dimensions, and alignment
of all parts thereof. If at any time any error in this respect shall appear during the progress of
the works within a period of one year from the completion of the works, the Contractor shall,
if so required, at his own expense, rectify such error to the satisfaction of the Bank.

Materials and workmanship to conform the descriptions
All materials and workmanship shall so far as procurable be of the respective kinds described
in the Bill of Quantities and/or Specifications and in accordance with the Bank’s instructions,
and the Contractor shall upon the request of the Bank furnish him with all invoices, accounts
receipts and other vouchers to prove that the materials comply therewith. The Contractor
shall at his own cost arrange for and/or carry out any test of any materials which the Bank
may require.

Contractor’s superintendence and representative on the works

The Contractor shall give all necessary personal superintendence during the execution of the
works, and as long thereafter as the Bank’s Engineer may consider necessary until the expiry
of the “Defects Liability Period” stated in the Appendix hereto. The Contractor shall also,
during the whole-time works are in progress, deploy a competent, qualified (Diploma or
Degree in civil engineering) and relevant experienced (minimum 5 years or 3 years,
respectively) Engineer who shall be constantly in attendance at the site while the personnel
are at work. Any directions, instructions or notices given by the Bank’s Engineer to such
representative shall be held to be given to the Contractor. The contractor’s authorized staff
shall also be responsible to maintain day to day consumption of material used in the work,
maintaining the records of the same, maintaining proper work quality, etc.

Dismissal of Workmen
The Contractor shall on the request of the Bank, immediately dismiss any person employed
thereon by him from the works who may, in the opinion of the Bank, is incompetent or
committed any misconduct himself and such persons shall not be again employed on the
works, without the permission of the Bank.

Access to Works

The Bank and their respective representatives shall have free access to the works and/or the
workshops, factories or other places at all reasonable times where materials are lying or from
which they are being obtained and the Contractor shall give every facility to the Bank and
their representatives necessary for inspection and examination and test of the materials and
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13.

14.

15.

workmanship. No person not authorised by the Bank except the representatives of public
authorities shall be allowed on the works at any time.

The Bank’s Representative: Assistant Manager (Tech)/Manager (Tech)/AGM(Tech)
The term “Assistant Manager (Tech)/Manager (Tech)/AGM(Tech)” shall mean the person
appointed and paid by the Bank to inspect the works, the Contractor shall afford the Assistant
Manager (Tech)/Manager (Tech)/AGM(Tech), every facility and assistance for inspecting the
works and materials and for checking and measuring time and materials. The Assistant
Manager (Tech)/Manager (Tech)/AGM(tech) shall have power to set out works or to revoke,
alter, enlarge or relax any requirements of the Contract or to sanction any work, additions,
alterations, deviations or omissions or any extra work whatever, except in so far as such
authority may be specially conferred by a written order with the prior concurrence in writing
of the Bank.

The Assistant Manager (Tech)/Manager (Tech)/AGM(Tech)/AGM(Tech) or any
representative of the Bank shall have power to give notice to the Contractor or to his
representative of non-approval of any work or materials and such work shall be suspended
or the use of such materials shall be discontinued by the Assistant Manager(Tech)/Manager
(Tech) but such examination shall not in any way exonerate the Contractor from the obligation
to remedy any defects which may be found to exist at any stage of the works or after the
same is completed.

Assignments and Sub-letting
The whole of the works included in the Contract shall be executed by the Contractor and the
Contractor shall not directly or indirectly transfer, assign or under-let the Contract or any part
share thereof or any interest therein without the prior written consent of the Bank, and no
undertaking shall relieve the Contractor from the full and entire responsibility of the Contract
or from active superintendence of the works during their progress.

Alterations, additions, omissions etc.

No alteration, omission or variation shall vitiate this Contract but in case the Bank thinks
proper at any time during the progress of the works to make any alterations in or additions to
or omissions from the works or any alteration in the kind or quality of the materials to be used
therein and shall give notice thereof in writing under his hand to the Contractor, the Contractor
shall alter, add to or omit from, as the case may be, in accordance with such notice but the
Contractor shall not do any work extra to or make any alterations or additions to or omissions
from the works or any deviation from any of the provisions of the Contract, Stipulation,
Specifications or Contract Drawings without the previous consent in writing of the Bank and
the value of such extras, alterations, additions or omissions shall in all cases be determined
with the prior approval in writing of the Bank in accordance with the provisions of Clause 19
hereof, and the same shall be added to or deducted from the Contract Amount, as the case
may be, accordingly.

Bill of Quantities
The Bill of Quantities, unless otherwise stated, shall be deemed to have been prepared in
accordance with the Standard Method of Measurement.
Any error in description or in quantity or in omission of items from the Bill of Quantities shall
not vitiate this contract but shall be rectified and the value thereof as ascertained under
Clause 18 hereof, shall be added to, or deducted from the Contract Amount (as the case may
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17.

be) provided that no rectification of errors, if any, shall be allowed in the Contractor's
Schedule of Rates.

Sufficiency of Bill of Quantities
The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the prices stated in the Bill of
Quantities and/or the Schedule of Rates and Prices which rates and prices shall cover all his
obligations under the Contract, and all matters and things necessary for the proper
completion of the works.

Measurement of Works
The Assistant Manager (Tech)/Manager (Tech) may from time to time intimate to the
Contractor and the Bank that he requires the works to be measured, and the Contractor shall
forthwith attend or send a qualified Agent to assist the Assistant Manager (Tech)/Manager
(Tech) in taking such measurements and calculations and to furnish all particulars or to give
all assistance required by any of them.

Should the Contractor not attend or neglect or omit to send such Agent, then the
measurement taken by the Assistant Manager (Tech)/Manager (Tech) shall be taken to be
correct measurements of the works. Such measurements shall be taken in accordance with
the Mode of Measurement detailed in the Specifications.

All measurements and levels shall be taken jointly by the Engineer-in-Charge or his
authorized representative and by the contractor or his authorized representative from time to
time during the progress of the work and such measurements shall be signed and dated by
the Engineer-in-Charge and the contractor or their representatives in token of their
acceptance. If the contractor objects to any of the measurements recorded, a note shall be
made to that effect with reason and signed by both the parties.

If for any reason, the contractor or his authorized representative is not available and the work
of recording measurements is suspended by the Engineer-in-Charge or his representative,
the Engineer-in-Charge and the Employer shall not entertain any claim from contractor for
any loss or damages on this account. If the contractor or his authorized representative does
not remain present at the time of such measurements after the contractor or his authorized
representative has been given a notice in writing three (3) days in advance or fails to
countersign or to record objection within a week from the date of the measurement, then such
measurements recorded in his absence by the Engineer-in-Charge or his representative shall
be deemed to be accepted by the Contractor.

The contractor shall, without extra charge, provide all assistance with every appliance, labour
and other things necessary for measurements and recording levels.

Except where any general or detailed description of the work expressly shows to the contrary,
measurements shall be taken in accordance with the procedure set forth in the specifications
notwithstanding any provision in the relevant Standard Method of measurement or any
general or local custom. In the case of items which are not covered by specifications,
measurements shall be taken in accordance with the relevant standard method of
measurement issued by the Bureau of Indian Standards (IS 1200) or any other relevant code
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of practice and if for any item no such standard is available, then a mutually agreed method
shall be followed.

The contractor shall give, not less than seven days’ notice to the Engineer-in-Charge or his
authorized representative in charge of the work, before covering up or otherwise placing
beyond the reach of measurement any work in order that the same may be measured and
correct dimensions thereof be taken before the same is covered up or placed beyond the
reach of measurement and shall not cover up and place beyond reach of measurement any
work without consent in writing of the Engineer-in-Charge or his authorized representative in
charge of the work who shall within the aforesaid period of seven days inspect the work, and
if any work shall be covered up or placed beyond the reach of measurements without such
notice having been given or the Engineer-in-Charge’s consent being obtained in writing, the
same shall be uncovered at the Contractor's expense, or in default thereof no payment or
allowance shall be made for such work or the materials with which the same was executed.

All authorised extra works, omissions and all variations made with the prior approval in writing
of the Bank shall be included in such measurements.

Engineer-in-Charge or his authorized representative may cause either themselves or through
another officer of the department to check the measurements recorded jointly or otherwise
as aforesaid and all provisions stipulated herein above shall be applicable to such checking
of measurements or levels.

It is also a term of this contract that recording of measurements of any item of work in the
measurement book and/or its payment in the interim, on account or final bill shall not be
considered as conclusive evidence as to the sufficiency of any work or material to which it
relates nor shall it relieve the contractor from liabilities from any over measurement or defects
noticed till completion of the defects liability period.

Measurements Book

a. The Bank shall, except as otherwise provided, ascertain and determine by
measurement, the value in accordance with the contract of work done. The Contractor shall,
without extra charge, provide all assistance with every appliance, labour and other things
necessary for measurements and recording levels.

b. Measurement of all items having financial value shall be entered in Computerized
Measurement Book (CMB) having pages of A-4 size as a bound volume (as per the enclosed
proforma of Measurement Book annexed hereto) so that a complete record is obtained of all
works performed under the contract after joint measurement of Bank and authorized
representative of the contractor. All bills (Running Account (RA) & Final bill) should be in
bound volume of Computerised Measurements (A4 size) to be furnished by the contractor,
duly machine numbered for pages, and with MB number to be given by the Bank. — Format
of Measurement and Abstract Book as provided by the Bank.

C. The Bank Engineer shall incorporate necessary corrections in the sheets of MB. After
incorporating the corrections, the Contractor shall submit revised copies. All pages of the
finalized, computerized MB sheets, after due check / test check measurements shall have
full signature with date of the authorized official of the Contractor.

Whenever bill is due for payment, the contractor would initially submit draft computerized
measurement sheets and these measurements would be got checked/test checked from the
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Engineer-in-Charge and/or his authorized representative. The contractor will, thereafter,
incorporate such changes as may be done during these checks/test checks in his draft
computerized measurements, and submit to the Employer a computerized measurement
book, duly bound, and with its pages machine numbered. The Engineer-in- Charge and/or
his authorized representative would thereafter check this MB, and record the necessary
certificates for their checks/test checks.

The final, fair, computerized measurement book given by the contractor, duly bound, with its
pages machine numbered, should be 100% correct, and no cutting or over-writing in the
measurements would thereafter be allowed. If at all any error is noticed, the contractor shall
have to submit a fresh computerized MB with its pages duly machine numbered and bound,
after getting the earlier MB cancelled by the Employer. Thereafter, the MB shall be taken in
the Office records, and allotted a number as per the Register of Computerized MBs. This
should be done before the corresponding bill is submitted to the Office for payment. The
contractor shall submit two spare copies of such computerized MB’s for the purpose of
reference and record by the concerned officers of the Employer

The contractor shall also submit to the Employer separately his computerized Abstract of
Costas per format annexed hereto and the bill based on these measurements, duly bound,
and its pages machine numbered along with two spare copies of the bill. Thereafter, this bill
will be processed by the Employer and allotted a number as per the computerized record in
the same way as done for the measurement book meant for measurements.

Ascertainment of prices for extras
The Contractor may, when authorised by Bank, add to, omit from, or vary the works shown
upon the drawings, or described in the Specification, or included in the Bill of Quantities, but
the Contractor shall make no addition, omission or variation without such authorisation or
direction. A verbal authority or direction issued by the Bank shall be deemed to have been
given in writing, provided it is confirmed by the Bank in writing within seven (7) days of
issuance of such instruction/direction.

No claim for any extra work shall be allowed unless it shall have been executed under
provisions of Clause 2 hereof with the concurrence of the Bank as herein mentioned. Any
such extra work is herein referred to as authorised extra and shall be made in accordance
with the following provisions.

i. a. The net rates or prices in the original tender shall determine the valuation of
the extra work where such extra work is of similar character and executed
under similar conditions as the work priced therein upto 20% increase of
quantity.

b. Rates for all items, wherever possible, should be derived out of the rates given
in the Priced Bill of Quantities.

i. The net prices of the original tender shall determine the value of the items omitted,
provided if omissions vary the conditions under which any remaining items of works
are carried out, the prices for the same shall be valued under sub-clause (c) hereof.
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22.

ii. Where the extra works are not of similar character and/or executed under similar
conditions as aforesaid or where the omissions vary the conditions under which any
remaining items of works are carried out or if the amount of any omission or
additions. relative to the amount of the whole of the Contract works or to any part
thereof shall be such that in the opinion of the Bank the net rate or price contained
in the Priced Bill of Quantities or tender or for any item of the works involves loss or
expense beyond that reasonably contemplated by the Contractor or is by reason of
such omission or addition rendered unreasonable or inapplicable, the Bank shall fix
such other rate or price as in the circumstances he shall think reasonable and
proper.

iv. Where extra work cannot be properly measured or valued, the Contractor shall be
allowed day work prices at the net rates in accordance with the local day work rates
and wages for the district, provided that in either case vouchers specifying the daily
time and materials employed, be delivered for verification to the Bank at or before
the end of the week following that in which the work has been executed.

v. ltis further clarified that for all such authorised extra items where rates cannot be
derived from tender or the quantity of any of the tender items increases 20% beyond
the Bill of Quantities, the contractors shall summit rates supported by the rate
analysis worked on the “actual cost basis” plus 15% towards establishment
charges, contractor’s overhead and profits. Such item will not be eligible for the
escalation.

The measurement and valuation in respect of the Contract shall be completed within the
“period of final measurement” stated in the Appendix, or if not stated then within six months
of the completion of the contract works as defined in Clause 23 hereof.

Unfixed materials when taken into account to be the property of the Bank
Upon full payment of a certificate that includes the cost of unfixed materials placed on or
adjacent to the worksite, ownership of those materials vests completely with the Bank. The
Contractor shall not remove these materials from the site except for direct application in the
works, unless permitted in writing by the Bank. The Contractor shall be legally and financially
liable for any loss of or damage to such materials from any cause whatsoever.

Removal of improper work

The Bank shall, during the progress of the works, have power to order in writing from time to
time the removal from the works within such reasonable time or times, as may be specified
in the order, of any materials which in the opinion of the Bank are not in accordance with the
Specifications or the instructions of the Bank, the substitution of proper materials, and the
removal and proper re-execution of any work executed with materials or workmanship not
in accordance with the Drawings and Specifications or instruction, and the Contractor shall
forthwith carry out such order at his own cost. In case of default on the part of the Contractor
to carry out such order, the Bank shall have the power to employ and pay the other persons
to carry out the same, and all expenses consequent thereon, or incidental thereto shall be
borne by the Contractor, or may be deducted by the Bank from any moneys due, or that may
become due, to the Contractor.

Defects after virtual completion
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Any defect, shrinkage, settlement or any other faults which may appear within the “Defects
Liability Period” stated in the Appendix hereto, if none stated, then within 12 months after
the virtual completion of the works, arising in the opinion of the Bank from materials or
workmanship not in accordance with the contract, shall upon the directions in writing of the
Bank, and within such reasonable time as shall be specified therein, be amended and made
good by the Contractor, at his own cost.

In case of default, the Bank may employ and pay other persons to amend and make good
such defects, other faults, and all damages, loss and expenses consequent thereon or
incidental thereto shall be made good and borne by the Contractor and such damage, loss
and expenses shall be recoverable from him by the Bank or may be deducted by the Bank
from any moneys due or that may become due to the Contractor, or the Bank may in lieu of
such amending and making good by the Contractor deduct from any money due to the
Contractor a sum to be determined by the Bank equivalent to the cost of amending such work
and in the event of the amount retained as Security Deposit being insufficient, recover the
balance from the Contractor, together with any expenses the Bank may have incurred in
connection therewith. Should any defective work have been done or material supplied by any
Sub-Contractor employed on the works who has been nominated or approved by the Bank
as provided in clause 13 & 24 hereof, the Contractor shall be liable to make good in the
same manner as if such work or material had been done or supplied by the Contractor and
been subject to the provisions of this Clause and Clause 2 hereof. The Contractor shall
remain liable under the provision of this Clause, notwithstanding the signing of any certificate
or the passing of any accounts, by the Bank.

Certificate of virtual completion and Defects Liability Period
The works shall not be considered as completed until the Bank has certified in writing that
they have been virtually completed. The Defects Liability Period shall commence from the
date of such Certificate/date of completion of the work.

Nominated Sub-Contractor

All Specialists, Merchants, Tradesman and others executing any work of supplying and fixing
any goods, for which prime cost prices or provisional sums are included in the Bill of Quantities
and/or Specifications, who may be nominated or selected by the Bank are hereby declared to
be Sub-Contractors employed by the Contractor and are herein referred to as nominated Sub-
Contractors.

No nominated Sub-Contractors shall be employed on or in connection with the works against
whom the Contractor shall make reasonable objection or (save where the Bank and
Contractor shall otherwise agree) who will not enter into Contract provided

I.  That the nominated Sub-Contractors shall indemnify the Contractor against the obligation in
respect of the Sub-Contractor as the Contractor is under in respect of this Contract.

ii. That the nominated Sub-Contractor shall indemnify the Contractor against claims in respect of
any negligence by the Sub-Contractor, his servants or agents or any misuse by him or them of
any scaffolding or other plant, the property of the Contractor or under any Workmen’s
Compensation Act in force.

iii. Payment shall be made to the nominated Sub-Contractor within fourteen days provided that all
nominated Sub-Contractor's accounts included in previous Certificates have been duly
discharged, in default whereof, the Bank may pay the same and deduct the amount thereof from
any sums due to the Contractor. The exercise of this power shall not create privity of contract
as between Bank and Sub-Contractor.
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26.

Other persons employed by Bank

The Bank reserves the right to use the Estate and any portions of the site for the execution of
any work not included in this Contract, which it may desire to have carried out by other
persons, and the Contractor shall allow all reasonable facilities for the execution of such work
but shall not be required to provide any plant or materials for the execution of such work. Such
work shall be carried out in such manner as not to impede the progress of the works included
in the Contract and the Contractor shall not be responsible for any damage or delay which
may happen to or occasioned by such work.

Insurance in respect of damage to person and property

The contractor shall, at his own expense, effect and maintain with effect from the date of
commencement till issue of the completion certificate under this contract, with an approved
insurance company, an All Risks Policy for insurance for an amount equal to the amount of
the contract including earthquake risk in the joint names of the Bank and the contractor ( the
name of the former being placed first in the policy) against all risks as per the standard all risk
policy for contractors and deposit such policy or policies with the Bank before commencing
the works.

The Contractor shall be held to be reasonably liable for all injury to persons, animals or things,
and for all structural and decorative damage to property which may arise from the operation
or neglect of the Contractor or its workers or of any nominated Sub-Contractor or any
employee or either, whether such injury or damage arises from carelessness, accident or any
other cause whatever, in any way connected with the carrying out of this Contract. The liability
under this clause shall be held to include inter alia, any damage to Building, whether
immediately adjacent or otherwise, and any damage to roads, streets, footpaths, bridges or
ways as well as all damage caused to the Building and other structures and works forming
the subject matter of this Contract. The contractor shall also be responsible for any damage
caused to the Building and other structures and works forming the subject matter of this
Contract by frost, rain, wind or other inclemency of weather. The Contractor shall indemnify
and keep indemnified the Bank and hold him harmless in respect of all and any loss and
expenses arising from any such injury or damage to persons or property as aforesaid and
also against any claim made in respect of injury or damage, whether under any Statute or
otherwise and also in respect of any award of compensation or damages consequent upon
such claim.

The Contractor shall reinstate all damage of every sort mentioned in this Clause, so as to do
delivery of the whole of the Contract works complete and perfect in every respect and so as
to make good or otherwise satisfy all claims for damage to the property of third parties. The
Contractor shall also indemnify and keep indemnified the Bank against all claims which may
be made against the Bank by any person/ member of the public or other third party in respect
of anything which may arise in respect of the works or in consequence thereof and shall at
his own expense arrange to effect and maintain, with effect from the date of
commencement until the completion of the Contract, with an approved Insurance
company a policy of Insurance in the joint names of the Bank and the Contractor( the
name of the former being placed first in the policy) against such risks and deposit such
Policy or Policies with the Bank before commencement of the work. The minimum limit
of coverage under the policy shall be as defined elsewhere under General Condition of
Contract. The Contractor shall also similarly indemnify the Bank against all claims which may
be made upon the Bank whether under the Workmen Compensation Act or any other statute
in force during the currency of this contract or at Common Law in respect of any employee of
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the Contractor or any Sub-Contractor and shall at his own expenses effect and maintain,
with effect from the date of commencement until the completion of the Contract, with
an approved Insurance company a policy of Insurance in the joint names of the Bank
and the Contractor( the name of the former being placed first in the policy) against
such risks and deposit such Policy or Policies with the Bank from time to time during
the currency of the Contract. In default of the contractor ensuring as provided above, the
Bank may so ensure and may deduct the premiums paid from any money due or which may
become due to the contractor.

The Contractor shall be responsible for any liability which may be excluded from the Insurance
Policies above referred to and also for all other damages to any person, animal or property
arising out of and incidental to the negligent or defective carrying out of this Contract, whatever
may be the reasons due to which the damage shall have been caused. He shall also indemnify
and keep indemnified the Bank in respect of all and any costs, charges or expenses arising
out of any claim or proceedings relating to the works and also in respect of any award of
compensation or damages, arising therefrom. Without prejudice to the other rights of the Bank
against contractor in respect of such default, the Bank shall be entitled to deduct from any
sums payable to the Contractor the amount of any damage, compensation, costs, charges
and other expenses paid by the Bank and which are payable by the contractor under this
clause. The contractor shall upon settlement by the insurer of any claim made against the
insurer pursuant to a policy taken under this clause proceed with due diligence to rebuild or
repair the works destroyed or damaged. In this event all the money received from the insurer
in respect of such damage shall be paid to the contractor and the contractor shall not be
entitled to any further payments in respect of the expenditure incurred for Building or repairing
of the materials or goods destroyed or damaged.

The contractor, in case of re-Building or reinstatement after damage shall be entitled to such
extension of time for completion as the Bank may deem fit, but shall, however, not be entitled
to reimbursement by the Bank of any shortfall or deficiency in the amount finally paid by the
insurer in settlement of any claim arising as set out herein.

Without prejudice to his liability under this clause, the contractor shall also cause all nominated
sub-contractors to effect, for their respective portions of works similar policies of insurance in
accordance with the provisions of this clause and shall produce or cause to produce to the
Bank such policies. The contractor shall not permit a nominated sub-contractor to commence
work at site unless said insurance policies are submitted. In the event of failure of the sub-
contractor to take out such policy or policies of insurance before commencing the works at
site, the contractor shall be responsible for any claim or damage attributable to the said sub-
contractor.

In order to fulfil all the insurance-related conditions mentioned above, the contractor shall,
within 14 days from the date of issue of the work order, insure the works at his cost and keep
them insure until the virtual completion of works, against loss or damage by fire with an office
in the joint names of the Bank and the contractor (the name of the Bank i.e. “RESERVE BANK
OF INDIA” being placed first in the policy). It shall cover the following risks.

Contractors all risk (CAR) policy insurance inclusive of Storage, erection, testing and
commissioning policy for the full contract value including fire risk and Transit insurance for
transportation from manufacturer’s works to site (by Air/Sea/Road etc. as applicable.
Workmen compensation policy for the employees of the contractor at site.

Third party liability policy with a limit of Rs 2 lakh per accident maximum upto 3 accidents.
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Note: If the contractor does not provide these policies, the Bank reserves the right to take the above
insurance policies themselves and recover double the cost as penalty thereof from the bill of the
contractor or any other action as it deems fit.

27.

28.

29.

Date of Commencement and Completion

The Contractor shall be allowed admittance to the site on the “Date of Commencement” stated
in the Appendix hereto or such later date as may be specified by the Bank and he shall
thereupon and forthwith begin the works and shall regularly proceed with and complete the
same (except such painting or other decorative work as the Bank may desire to delay) on or
before the “Date of Completion” stated in the Appendix subject nevertheless to the provisions
for extension of time hereinafter contained.

Damages for Non-completion

If the Contractor fails to maintain the required progress of the works and fails to complete the
works by the stipulated completion time in the Contract or within any extended time under
time extension Clause 29 hereof and the Bank certifies in writing that in his opinion the same
ought reasonably to have been completed, the Contractor shall pay the Bank a sum towards
“The recovery of Liquidated Damages shall be at the rate of 0.25% of the accepted tender
amount per week of delay in completion of work and subjected to maximum ceiling as 10%
of the accepted tender amount. The contractor hereby specifically agrees and authorizes the
Bank to deduct such liquidated damages, if any, from any instalment of payment becoming
due and payable to the contractor in terms of this contract or from the retention money."

Delay and Extension of Time

If in the opinion of the Bank, the assigned works get delayed (a) by force majeure or (b) by
reason of any exceptionally inclement weather or (c) by reason of proceedings taken or
threatened by or dispute with adjoining or neighbouring owners or public authorities arising
otherwise than through the Contractor's own default or (d) by the works or delays of other
Contractors or Tradesmen engaged or nominated by the Bank and not referred to in the Bill
of Quantities, and/or Specification or (e) by reason of Bank’s instructions as per Clause 2
hereof or (f) by reason of civil commotion, legal combination of workmen or strike or lock-out
affecting any of the Building trades or (g) in consequence of the Contractor not having
received in due time, necessary instructions from the Bank for which he shall have specifically
applied in writing or (h) from other causes which the Bank may certify as beyond the control
of Contractor or (i) in the event the value of the work exceeds the value of the Priced Bill of
Quantities owing to variation, the Bank may make a fair and reasonable extension of time for
completion of the Contract works. In case of such strike or lock-out the Contractor shall
nevertheless constantly use his endeavours to prevent delay and shall do all that may
reasonably be required to the satisfaction of the Bank to proceed with work.

If the contractor needs an extension of time for completion of the work or if the completion of
work gets delayed for any reason beyond the due date of completion stipulated in the contract,
the contractor shall apply to the Bank for extension of time in writing at least 7 days before
the expiry of the scheduled time and while applying for extension of time, contractor shall
furnish the reasons in detail and his justification along with documentary evidence (copy of
relevant pages of hindrance register), if any, for delays. Only that period of extension of time
as granted by the Bank (on receipt of the application from the contractor or even in absence

30|Page



30.

31.

of any such application certification as to the reasonableness of the grounds for delay) will
qualify for exemption of imposition of liquidated damages. For the balance period in excess
of original stipulated period and an authorised extension of time granted by the Bank, the
provision of liquidated damages as stated under clause 28 will become applicable.

Further, the contract shall remain in force even for the period beyond the due date of
completion irrespective of whether the contractor has applied or not, for the grant of extension
of time for completion unless the Bank decides to terminate the contract. The delay for
completion of work for any reason will not entail any right to the contractor to claim any revision
of rates or any extra compensation for any reason.

The conditions for force majeure, as mentioned above are as follows:

Notwithstanding anything else contained in this document, neither party shall be liable for
any delay in performing its obligations hereunder if such delay is caused by circumstances
beyond its reasonable control including without limitation any delay caused by the acts of
governments, acts of God, natural calamities, strikes, riots in any region, terrorist attack, war
(declared and undeclared). However, upon the happening of any such event causing delay,
the Contractor shall immediately give notice thereof in writing to the Bank. The Contractor is
under obligation to take necessary steps to mitigate the effects of the force majeure event.

Neither party shall, by reason of such event, be entitled to terminate the Contract in respect
of such performance of their obligations.

The obligations under the Contract shall be resumed as soon as practicable after the event
has come to an end or ceased to exist. If the performance of any obligation under the Contract
is prevented or delayed by reason of the event beyond a period mutually agreed, either party
may at its option, terminate the Contract.

Failure by Contractor to comply with Bank’s instructions

If the Contractor after receipt of written notice from the Bank requiring compliance within ten
days fails to comply with such further drawings and the Bank may employ and pay other
persons to execute any such work whatsoever that may be necessary to give effect thereto,
and all costs incurred in connection therewith shall be recoverable from the Contractor by the
Bank as a debt or may be deducted by him from any moneys due to the Contractor.

Termination of Contract by the Bank

If the Contractor being an individual or a firm commits any “act of insolvency”, or shall be
adjudged an insolvent or being an Incorporated Company shall have an order for compulsory
winding up made against it or pass an effective resolution for winding up voluntarily or subject
to the supervision of the Court and the Official Assignee or the Liquidator, in such acts of
insolvency or winding up, as the case may be, shall be unable, within seven days after notice
to him requiring him to do so, to show the reasonable satisfaction of the Bank that he is able
to carry out and fulfil the Contract and to give security therefor, if so required by the Bank.

Or if the Contractor (whether an individual, firm or Incorporated Company) shall suffer
execution or other process of Court attaching property to be issued against the Contractor,

Or shall suffer any payment under this Contract to be attached by or on behalf of any of the
creditors of the Contractor,
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Or shall assign or sublet this Contract without the consent in writing of the Bank first had and
obtained,

Or shall charge or encumber this Contract or any payments due or which may become due
to the Contractor hereunder,

Or if the Bank determine that the Contractor

i. has abandoned the Contract, or

ii. has failed to commence the works, or has without any lawful excuse under those Conditions
suspended the progress of the works for 14 days after receiving from the Bank notice to
proceed, or

iii. has failed to proceed with the works with such due diligence and failed to make such due progress
as would enable the works to be completed within the time agreed upon, or

iv. has failed to remove materials from the site or to pull down, and replace work for seven days after
receiving written notice that the said materials or work were condemned and rejected by the
Bank under these Conditions or

V. has neglected or failed persistently to observe and perform all or any of the acts, matters or things
by the Contract to be observed and performed by the Contractor for seven days after written
notice shall have been given to the Contractor requiring the Contractor to observe or perform
the same.

Then and in any of the said cases, the Bank may, notwithstanding any previous waiver, after
giving seven days’ notice in writing to the Contractor, determine the Contract and liabilities of
the Contractor, the whole of which shall continue in force fully as if the Contract had not been
so determined, and as if the works subsequently executed had been executed by or on behalf
of the Contractor and further, the Bank by his agents or servants may enter upon and take
possession of the works and all plant, tools, scaffoldings, machinery and materials lying upon
the Estate or the adjoining lands or roads, and use the same as his own property or may
employ the same by means of his own servants and workmen in carrying on and completing
the works or by employing any other Contractor or other person or persons to complete the
works, and the Contractor shall not in any way interrupt or do any act, matter or thing to
prevent or hinder such other contractor or other person or persons employed for completing
and finishing or using the materials and plant for the works. When the works shall be
completed or as soon thereafter as convenient, the Bank shall give a notice in writing to the
Contractor to remove his surplus materials and plant, and should the Contractor fail to do so
within a period of fourteen days after receipt thereof by him, the Bank may sell the same by
public auction, and give credit to the Contractor for the net amount realised. The Bank shall
thereafter ascertain and certify in writing under his hand what (if anything) shall be due or
payable to, or by the Bank, for the value of the said plant and materials so taken possession
of by the Bank and the expense or loss which the Bank shall have been put to in procuring
the works to be completed, and the amount, if any, owing to the Contractor and the amount
which shall be so certified shall thereupon be paid by the Bank to the Contractor or by the
Contractor to the Bank, as the case may be, and the decision of the Bank shall be final and
conclusive between the parties.

Termination of Contract by Contractor
If payment of the amount payable by the Bank under certificate of the Bank’s Engineer shall
be in arrears and unpaid for thirty days after notice in writing requiring payment of the amount
as aforesaid shall have been given by the Contractor to the Bank or if the Bank shall repudiate
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the Contract, or if the works be stopped for three months under the order of the Bank or by
any injunction or other order of any Court of Law, then and in any of the said cases, the
Contractor shall be at liberty to determine the Contract by notice in writing to the Bank and he
shall be entitled to recover from the Bank, payment for all works executed and for any loss he
may sustain upon any plant or materials supplied or purchased or prepared for the purpose
of the Contract.

In arriving at the amount of such payment, the net rates contained in the Contractor’s original
Tender shall be followed, or where the same may not apply, valuation shall be made in
accordance with Clause 19 hereof.

Certificates and Payments

(a) The Contractor shall be paid by the Bank from time to time by instalments under Interim
Certificate to be issued by the The Bank on account of the works executed, work to the
approximate value named in the Appendix as “Value of work for Interim Certificates” (or
less at the reasonable discretion of the Bank) has been executed in accordance with this
Contract. The Bank may, at his discretion, include in the Interim Certificate such amount as
he may consider proper on account of materials delivered upon the site by the Contractor for
use in the works. And when the works have been virtually completed and the Bank shall have
certified in writing that they have been completed, the contractor shall be paid the balance
amount by the Bank in accordance with the certificate to be issued by the The Bank. The
Contractor shall be entitled to the release of the Bank guarantee towards Security
Deposit in accordance with the Final certificate to be issued in writing by the Bank at
the expiration of the period referred to as “the Defects Liability Period” in the Appendix
hereto from the date of Virtual Completion or as soon after the expiration of such period as
the works shall have been finally completed and defects made good according to the true
intent and meaning hereof, whichever shall last happen, provided always that the issue by
the Bank of any certificate during the progress of the works at or after their completion shall
not relieve the Contractor from his liability under Clause 2 and 22 nor relieve the Contractor
of his inability in cases of fraud, dishonesty or fraudulent concealment relating to the works or
materials or to any matter dealt within the Certificate, and in case of all defects and
insufficiencies in the works or materials, which a reasonable examination would not have
disclosed. No Certificate shall of itself be conclusive evidence that any works or materials, to
which it relates, are in accordance with the Contract neither will the Contractor have a claim
for any amounts which the Bank might have certified in any interim bill and paid by the Bank
and which might subsequently be discovered as not payable and in this respect the Bank’s
decision shall be final and binding.

The Bank shall have power to withhold any Certificate if the works or any parts thereof are
not being carried out to his satisfaction.

The Bank may by any Certificate make any correction in any previous certificate which shall
have been issued by him.

Payments shall be made within the period nhamed in the Appendix as “Period for honouring
Certificates” after such Certificates have been delivered to the Bank.

The payment for the system will be made in INR and any dispute arising out of this contract
will also be sorted out within the jurisdiction by Office from which contract is signed.
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35.

Delayed Payment

Any amounts payable by the Bank to the Contractor if not paid within the “Period for honouring
Certificates” named in the Appendix, carry interest at the rate named in the Appendix as the
“Rate of interest for delayed payment” from the date upon which such sum ought to have been
paid by the Bank until the payment.

Settlement of dispute by Arbitration

All disputes and differences of any kind whatever arising out of or in connection with the
contract or the carrying out of the works (whether during the progress of the works or after
the completion and whether before or after the determination, abandonment or breach of the
contract) shall be referred to and settled by the Bank who shall state its decision in writing.
Such decision may be in the form of a final certificate or otherwise. The decision of the Bank
with respect to any of the excepted matters shall be final and without appeal. But if either
party is dissatisfied on any matter, the party may within 28 days after receiving notice of such
decision give a written notice to the other party requiring that the matters in dispute be
referred for Arbitration as per the procedure agreed upon herein. Such written notice shall
specify the matters, which are in dispute or difference of which such written notice has been
given. If both the parties agree a single arbitrator would be appointed for the purpose. In case
no agreement could be reached on the appointment of single arbitrator, both the parties will
nominate one person each as an arbitrator on their behalf. The two arbitrators nominated by
the parties shall nominate one more person to act as third arbitrator.

The arbitrator or arbitrators, as the case may be, shall have power to open up, review and
revise any certificate, opinion, decision, requisition or notice, save in regard to the excepted
matters, referred to in the preceding clause, and to determine all matters to dispute which
shall be submitted to arbitration and of which notice shall have been given as aforesaid.

The arbitrator or arbitrators, as the case may be, shall make his or their award within one
year (or such further extended time as may be decided by him or them as the case may be
with the consent of the parties) from the date of entering on the reference. In case during the
arbitration proceedings, the parties mutually settle or compromise their dispute or difference,
on the parties filing their joint memorandum of the settlement or compromise, the arbitrator
or the arbitrators, as the case may be, shall make an award in terms of such settlement or
compromise.

Upon any such reference, the decision on the cost incidental to the reference and award
respectively shall be in the discretion of the arbitrator or arbitrators, as the case may be, who
may determine the amount thereof or direct the same to be taxed as between the party and
party, and shall direct by whom and to whom and in what manner the same shall be borne
and paid.

This submission shall be deemed to be a submission to arbitration within the meaning of the
Indian Arbitration and Conciliation Act, 1996 or any statutory modification thereof.

The award of the arbitrator or arbitrators, as the case may be, shall be final and binding on
the parties. It is agreed that the Contractor shall not delay the carrying out of the works by
reason of any such matter, question or dispute being referred to arbitration, but shall proceed
with the works with all due diligence and shall until the decision of the arbitrator or arbitrators
is given, abide by the decision of the Bank. No award of the arbitrator or arbitrators, as the
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37.

38.

39.

40.

case may be, shall relieve the Contractor of his obligations to adhere strictly to the Bank's
instructions with regard to the actual carrying out of the works. The Bank and the Contractor
hereby also agree that arbitration under this clause shall be a condition precedent to any
right of action under the contract.

The venue of arbitration shall be the centre/city in which the work is being executed.

Right of technical scrutiny of final bill

The Bank shall have a right to cause a technical examination of the works and the final bill of
the Contractor including all supporting vouchers, abstracts etc. to be made at the time of
payment of the final bill. If as a result of this examination or otherwise, any sum is found to
have been overpaid or over-certified, it shall be lawful for the Bank to recover the sum.

Bank entitled to recover compensation paid to workmen

If, for any reason, the Bank is obliged, by virtue of the provision of the Employees’
Compensation Act, 1923, or any statutory modifications or re-enactment thereof to pay
compensation to a workman employed by the Contractor in execution of the works, the Bank
shall be entitled to recover from the Contractor the amount of compensation so paid, and
without prejudice to rights of the Bank under the said Act. The Bank shall be at liberty to
recover such amount or any part thereof by deducting it from the security deposit or from any
sum due by the Bank to the Contractor under this Contract or otherwise. The Bank shall not
be bound to contest any claim made against it under the said Act, except on the written
request of the Contractor and upon his giving to the Bank full security to the satisfaction of the
Bank for all costs for which the Bank might become liable in consequence of contesting such
claim.

Abandonment of Works

If at any time after acceptance of the tender, the Bank shall, for any reasons whatsoever, not
require the whole or any part of the works to be carried out, the Bank shall give notice in
writing to the Contractor who shall have no claim to any payment of compensation or
otherwise whatsoever on account of any profit or advantage which he might have derived
from the execution of the whole works.

Return of surplus materials

Notwithstanding anything contained to the contrary in any or all the Clauses of this Contract,
where any material for the execution of the Contract is procured with the assistance of the
Bank by purchases made under orders or permits or licenses issued by Government, the
Contractor shall hold the said materials economically and solely for the purpose of the
Contract and not dispose of them without the prior written permission of the Bank and return
it to the Bank, if required by the Bank, at the price to be determined by the Bank having due
regard to the condition of the materials, the price to be determined not to exceed the
purchase price thereof inclusive of sales tax, Goods and Services Tax (GST), octroi and other
such levies paid by the Contractor in respect thereof. In the event of breach of the aforesaid
condition, the Contractor shall, in addition to being liable to action for contravention of the
terms of licenses or permits and/or criminal breach of trust, be liable to the Bank for all
moneys, advantages or profits resulting, or which in the usual courses would have resulted to
him, by reason of such breach.

Right of Bank to terminate Contract in the event of death of Contractor, if individual
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42.

43.

Without prejudice to any of the rights or remedies under this Contract, if the Contractor, being
an individual, dies, the Bank shall have the option of terminating the Contract without incurring
any liability for such termination.

Accident Reports
In the event of accidents of any kind, all required reports (accidental or otherwise) must be
submitted without delay. The Contractor shall ensure that these reports are shared with the
Bank simultaneously with their transmission to any other external parties or stakeholders.
Prevention of Sexual Harassment at work place:
The contractor shall be solely responsible for full compliance with the provisions of “the Sexual
Harassment of women at workplace (Prevention, Prohibition and Redressal) Act, 2013”. In case of
any complaint of sexual harassment against its employee within the premises of the Bank, the
complaint will be filed before the Internal Complaints Committee constituted by the contractor/Agency
or Local Complaints Committee as the case may be and the contractor Agency shall ensure
appropriate action under the said Act in respect of the Complaint.
Any complaint of sexual harassment from any aggrieved employee of the Service Provider against
any employee of the Bank or any employee of any other firm working in the Bank shall be taken
cognizance of by the Regional Complaints Committee constituted by the Bank.
The contractor shall be responsible for any monetary compensation that may need to be paid in case
the incident involves the employees of the contractor, for instance any monetary relief to Bank’s
employee or other firm’s employee, if sexual violence by the employee of the contractor is proved.
The contractor shall be responsible for educating its employees about prevention of sexual
harassment at workplace and related issues.
The contractor shall provide a complete and updated list of its employees who are deployed within
the Bank’s premises.

Non — Disclosure clause:

The contractor shall not disclose directly or indirectly any information, materials and details of the
Bank’s infrastructure/systems/equipment etc., which may come to the possession or knowledge of
the Service Provider and /or the DB Developer during the course of discharging their contractual
obligations in connection with this agreement, to any third party and shall at all times hold the same
in strictest confidence. The contractor shall treat the details of the contract as private and
confidential, except to the extent necessary to carry out the obligations under it or comply with
applicable laws. The contractor shall not publish, permit to be published, or disclose any particulars
of the works in any trade or technical paper or elsewhere without the previous written consent of the
Second Party. Failure to observe the above shall be treated as breach of contract on the part of the
contractor, as the case may be, and the Second Party shall be entitled to claim damages and pursue
legal remedies.

The contractor shall take all appropriate action with respect to its employees to ensure that the
obligations of non-disclosure of confidential information under this agreement are fully satisfied.

Without prejudice to the formal Contract Agreement, all confidentiality and non-disclosure obligations

44,

binding the Contractor under this tender shall survive the expiration, completion, or
termination of this Agreement for any reason whatsoever.
Program chart/ Progress report:

The contractor shall submit a suitable progress report/chart for completion of different stages
of work, to ensure completion of work within allotted period. Such program should be
submitted immediately on award of work and got approved within 14 days of the award of
work. All suitable modification made by the Bank must be incorporated in the progress chart.
If asked the contractor shall submit reports showing current equipment delivery dates and
anticipated completion dates for individual units and groups of units.
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46.

Statutory Approvals:

The work shall be executed by the Contractor as per pre-NOC & local body approval received
from respective statutory authorities such as Pollution Control Board(PCB) / Chief Electrical
Inspector (CEI) / Local fire Authority / Local Municipal Authority etc/ Local statutory Authority.
The contractor shall be responsible to understand all the provisions made in all such
approvals accorded. In case of any requirements of any additional work/ modification thereof,
the same shall be brought to the notice of Engineer in charge well in advance. The work has
to be executed adhering to the norms of local body authorities. The contractor shall assist in
preparation of documents, reports etc. as required during & after completion of work for
obtaining further approvals & final completion & occupancy certificate from the respective
authorities. The contractor shall also be responsible to attend meetings & do all liasoning
works with respective authorities. No extra/additional payment will be made on this account.
However, the fee paid to the local bodies / authorities, if any, shall be borne by the Bank.

Debarment/Disqualification:

A contractor is liable for debarment / disqualification from bidding on the following
grounds:

i. If it is determined that the contractor has committed the following acts or omissions in
contravention of the code of integrity:

a.

l. making offer, solicitation or acceptance of bribe, reward or gift or any material benefit,
either directly or indirectly, in exchange for an unfair advantage in the procurement
process or to otherwise influence the procurement process.

II.  any omission or misrepresentation that may mislead or attempt to mislead so that
financial or other benefit may be obtained, or an obligation avoided.

Il any collusion, bid rigging or anticompetitive behaviour that may impair the transparency,
fairness, and the progress of the procurement process.

V. improper use of information provided by the procuring entity to the contractor with an
intent to gain unfair advantage in the procurement process or for personal gain.

V. any financial or business transactions between the contractor and any official of the
procuring entity related to tender or execution process of contract: which can affect the
decision of the procuring entity directly or indirectly.

VI. any coercion or any threat to impair or harm, directly or indirectly, any party or its
property to influence the procurement process.
VII. obstruction of any investigation or auditing of a procurement process.
VIII. making false declaration or providing false information for participation in a tender

process or to secure a contract.
b. failed to disclose conflict of interest.
c. failed to disclose any previous transgressions made in respect of the provisions of sub-
clause (i) with any public institution / entity in India or any other country during the last three
years or of being debarred by any public procuring institution / entity.

ii. For any actions or omissions by the contractor other than violation of code of integrity, which in
the opinion of the Bank warrants debarment, for the reasons like supply of sub-standard material,
non-supply of material, abandonment of works, sub-standard quality of works, failure to abide

terms of the tender etc.

iii. If the contractor has been convicted of an offence— (a) under the Prevention of Corruption Act,
1988; or (b) the Indian Penal Code or any other law for the time being in force, for causing any
loss of life or property or causing a threat to public health as part of execution of a public
procurement contract.

47. Police Verification: For all workers deployed on a regular basis at the site, the Contractor
shall arrange, obtain, and submit valid Police Verification Reports (PVR) at their own expense
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prior to the commencement of work. The Contractor shall ensure that no worker with an adverse
police record or pending criminal case is deployed at the Bank's premises.
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Section V
Special Conditions of Contract

Time for Completion:

Time allowed for carrying out the work as mentioned in the Memorandum shall be strictly
observed by the contractor and it shall be reckoned from the 14" day after written order to
commence the work is issued. The work shall throughout the stipulated period of the
Contract be proceeded with all due diligence and if the contractor fails to complete the work
within the specified period he shall be liable to pay compensation as defined in clause 28
of the Conditions of Contract. The contractor shall, before commencing work, prepare a
detailed work programme, which shall be got approved by the Bank’s Engineers & shall be
supported by contractor's infrastructure with adequate support to plants, tool, tackles,
labour forces, etc. The tenderer shall acquaint themselves with the security arrangements
of the Bank and arrange to obtain work passes for personnel, gate passes for materials,
etc. well ahead of time following extant procedures of the organization. Delay in work arising
out of the same will not be entertained by the Bank.

The contractor shall not be entitled to any compensation for any loss suffered by him on
account of delays in commencing or executing of the work, whatever the cause of delays
may be, including delays arising out of modifications to the work entrusted to him or in any
sub-contract connected therewith or delays in awarding contracts for other trades of the
project or in commencement or completion of such works or in procuring Government
controlled or other building materials or in obtaining water and power connections for
construction purposes or for any other reason whatsoever and the Bank shall not be liable
for any claim in respect thereof. The Bank does not accept liability for any sum besides the
tender amount, subject to such variations as are provided for herein.

Type of Security Deposit:

Retention Money: The Retention Money @ 5% will be recovered from each on-account
bill till the total recovery amounts to 5% of the contract value as stipulated in the tender
document. 50 % of the Retention money amount shall be released to the contractor
after completion of the Defect Liability Period (DLP), without any interest and after
rectification of the defects pointed out during the Defects Liability Period.
Balance 50% will be returned after 9 years (counted from the DLP period end date),
after the period against manufacturing defect / faulty installation is over. Successful
bidder may also submit the Bank Guarantee (BG) in lieu of retention money, valid till one
year of DLP. The format of BG mentioned at Annexure X.

Performance Bank Guarantee (PBG): In addition to the Retention Money as specified
above, on award of the work, the successful contractor shall furnish an amount equal to
5% (Five percent) of the contract value in the form of a Bank Guarantee (BG) from any
scheduled Bank as per Annexure X towards entire period of currency of Contract (work
completion + DLP + 60 days) for due fulfiiment of the Contractual obligations by the
contractor. This Performance Bank Guarantee (PBG) shall be initially valid for a period of
contract duration plus 60 days and shall be suitably extended till DLP of the work plus 60
days in case of extension of contract period. Such Performance Bank Guarantee (PBG)
should be submitted to the Bank within 14 days of the issue of work order. The
Performance Bank Guarantee (PBG) may be submitted as an ePBG, a physical copy,
or via NEFT for the equivalent amount.
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Submission of Performance Bank Guarantee shall be ensured as stipulated in the tender.
In case of delay in unavoidable circumstances, charge for delay in submission of
Performance Bank Guarantee shall be recovered from the bills of the contractor at Bank
rate.

The Bank reserves the right to enforce the Bank Guarantee in case of unsatisfactory
performance of the terms, conditions of DLP set out in the tender at any time during the
DLP i.e. one year from handing over the work.

Contractor will have to make his own arrangement to hoist all the material, tools and plants
etc. at the place of work as well as lowering down the same along with debris and salvaged
material without causing any dust, nuisance, spillage and safety hazards. For this purpose,
the contractor will have to get his scheme approved well in advance from the Bank and
shall have to incorporate any changes suggested. No debris more than a truckload shall be
allowed to be accumulated at site. Debris shall be placed in location as directed by Bank’s
Engineer & shall be kept in gunny bags etc.

In order to prevent accidents, the Contractor at his own cost will have to put up proper and
sufficient partition net / partition fabric / fencing during the time as may be necessary for
safety and convenience of the occupants and maintain the same in good condition during
work and where necessary cause such partition net / partition fabric / fencing to be well
lighted during the night. Contractor will have to make good, without any extra payment, any
damage done to Bank’s property during the work. The contractors are requested in their
own interest to inspect the site to assess the nature and quantum of work.

In order to prevent accidents, the Contractor at his own cost will have to put up proper and
sufficient partition net / partition fabric / fencing during the time as may be necessary for
safety and convenience of the occupants and maintain the same in good condition during
work and where necessary cause such partition net / partition fabric / fencing to be well
lighted during the night. Contractor will have to make good, without any extra payment, any
damage done to Bank’s property during the work. The contractors are requested in their
own interest to inspect the site to assess the nature and quantum of work.

Contractor shall not be allowed to store any of the debris material inside the building.
Necessary arrangements shall be made in advance with the prior approval of Engineer-in-
charge to transport all debris to ground by means of suitable mechanism and stack the same
wherever directed prior to carting away from the Banks premises.

Work platforms erected shall be such as to facilitate safe working of workers & supervisors
as also to support labourers, materials and debris on at least three to four levels
simultaneously.

The contractor shall endeavor to keep dust and dirt noise / nuisance inside the building to
minimum. Contractor shall also provide at his cost to clean area on day-to-day basis to
keep dust free environment. Failing which same will be got done at risk and cost of the
contractor. The entire materials for the work shall be brought to the working area through
the staircase or by pulley arrangement from external side. The debris/dust or any wastage
generated out of the above work shall be cleaned as frequently as required and as
instructed by the Bank's Engineer. Contractor shall consider the above facts while quoting
the rates and all out efforts shall be made to complete the work within scheduled time
period.
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10.

11.

12.

13.

14.

15.

16.

Electricity and water shall be provided free of cost for execution of the work at one location
within the premises. It is contractor’s responsibility to make their own arrangements for
tapping the same to the required locations. The contractor shall, however, take care to
ensure that no undue wastage of electricity & water is caused. Necessary safety measures
shall be taken by the contractor to avoid any mishap. The contractor shall be penalized by
the Bank if any laxity on his part is observed in this matter.

The Employer shall have a right to cause a technical examination of the works and the final
bill of the contractor including all supporting documents, vouchers, abstracts, etc. to be made
at the time of payment of the final bill. If, as a result of this examination or otherwise, any sum
is found to have been overpaid or over certified it shall be lawful for the Employer to recover
the sum from any bill payable to the contractor by the Bank.

The rates quoted in the tender shall include all charges for clearing of site before
commencement of work as well as after completion of work, providing and erecting double
scaffolding during the work and removing the same after the work, all tools and equipment,
materials and labourers, loading and unloading, storage arrangements, watching and lighting
by night as well as day including Sundays and holidays, temporary lines for drawing plumbing
and electricity supply arrangements (water and electricity may be made available at the
available sources within the Bank’s Premises), protection of the public and safety of walls,
buildings and all other erections, matters or things and the Contractor shall take down and
remove any or all such formwork, scaffolding, staging, etc. as occasion shall require or when
ordered so to do and fully reinstate and make good all matters and things disturbed during
the execution of work and to the satisfaction of the Bank.

The successful tenderer shall be required to apply samples of approved colour scheme
(wherever repainting works are to be executed) and get the same approved from Bank’s
Engineer before going for full execution of the work. Any modifications/changes suggested
by the Bank’s Engineer should be affected without demur.

No labourers shall be permitted to stay inside the campus after working hours.

Temporary lockable storage space for storing materials may be constructed temporarily by
the contractor at designated space subject to availability. However, the Bank will not be
responsible for the materials kept in the store, it will be the responsibility of the contractor.
The store shall be maintained properly and handed over to the Bank in its original condition
(as at the time of handing over the same) after completion of the work. Materials brought to
the site shall be intimated to the Bank’'s Engineer immediately for inspection of quality and
measurement of quantity of the materials.

Wherever required, the Bank’s Engineer will verify the account of painting materials brought
to site. The contractor shall furnish all details including delivery challan/ invoice etc. to the
Bank’s Engineer to maintain proper record. After completion of the entire painting work, the
Bank’s Engineer will scrutinize whether the required quantity of paint as per the theoretical
consumption specified by the paint manufacturer was used in the work. However permissible
variation on higher or lower side shall be acceptable.

All necessary safety measures such as covering with adequate safety net, dust protection
cloths, covering the nearby windows with plywood during repair work, usage of protective
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17.

18.

safety gears by the workmen including safety helmet, safety belt, etc. shall be provided.
Interested bidders are advised to quote accordingly.

The bidding contractors are advised to inspect the site of work and ascertain their actual
quantities before arriving and quoting their rates as per Schedule of Quantities. No claim of
difference variations in indicative & actual quantities will be accepted by the Bank after the
award of work. Measurements shall be made for the respective items as per their units
mentioned in the schedule of quantities and payment accordingly as per the item rate quoted
by the contractors against these items. For the convenience of the contractors, tentative
quantities of various items of work are given in the enclosed Schedule of Quantities of the
tender document.

All the bidding vendors are advised to visit the site and raise any issues/doubts invariably at
the time of Pre-bid meeting for further clarification, if any. In case the bidding vendors do not
raise the issues or seek any clarification on or before pre-bid meeting it will be presumed that
the bidders are well conversant with the terms and condition and no further request for
change in scope, terms and conditions of contract shall be entertained under any
circumstances.
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Section VI - Appendix Hereinbefore Referred To

Ref to Clauses in General condition of contract
hereinbefore referred to

1. | Defects Liability Period Twelve months from the date of the
completion of the work
Period of Final Measurement 3 months
3. | Date of Commencement 14t day from the date of issue work order
4. | Liquidated damages at the rate of The recovery of Liquidated Damages shalll

be at the rate of 0.25% of the accepted
tender amount per week of delay in
completion of work and subjected to
maximum ceiling as 10% of the accepted
tender amount.

5. | Minimum value of works for interim % 15 Lakh
certificates/running account bill

6. | Period for honouring certificates of One month for interim bills and 3 months
payment for final bill.
7. | Interest for delayed payment As per Bank rate

Ref to clauses in special condition of contract

1 Contract Period/Time of Completion 75 days

2 Retention Money 5% of contract value till DLP

2 Security Deposit / PBG during 5% of contract value till DLP
execution of the work
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Section-VII

Safety Code (A & B)

A. GENERAL SAFETY

10.

11.

12.

13.

14.

15.

First aid appliances including adequate supply of sterilized dressings and cotton wool shall be
provided in a readily accessible place.

An injured person shall be taken to a public hospital without loss of time, in cases where the injury
necessitates hospitalization.

Suitable and strong scaffolds should be provided for workmen for all work that cannot safely be
done from ground.

No portable single ladder shall be over 8 meters in length. The width between the side rails shall
not be less than 30 cm (clear) and the distance between two adjacent rungs shall not be more
than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding the ladder.
The excavated material shall not be placed within 1.5 meters of the edge of the trench or half of
the depth of trench, whichever is more. All trenches and excavations shall be provided with
necessary fencing and lighting.

Every opening in the floor of a building or in a working platform shall be provided with suitable
means to prevent the fall of persons or materials by providing suitable fencing or railing; minimum
height shall be one meter.

No floor, roof or other part of the structure shall be so overloaded with debris of materials as to
render it unsafe.

Workers employed on mixing and handling material such as asphalt, cement mortar or concrete
and lime mortar shall be provided with protective footwear and rubber hand-gloves.

Those engaged in welding works shall be provided with welder's protective eye-shields and
gloves.

i) No paint containing lead or lead products shall be used except in the forms of paste or
readymade paint.

ii) Suitable face masks shall be supplied for use by the workers when the paint is applied in the
form of spray or surface having lead paint dry rubbed and scrapped.

Overalls shall be supplied by the Bidder to the painters and adequate facilities shall be provided
to enable the working painters to wash during the period of cessation of work.

Hoisting machines and tackle used in the works, including their attachments, anchorage and
support shall be in perfect condition.

The ropes sued in hoisting or lowering material or a means of suspension shall be of durable
quality and adequate strength and free from defects.

The bidder shall provide all the safety gadgets to the workers for carrying out the work as per
statutory norms.

During the work execution necessary fire safety measures shall also be taken.

X
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B. FIRE AND ELECTRICAL SAFETY

1.

11.
12.
13.
14.
15.

16.

All the temporary electrical power for carrying out various services at site such as cutting /
drilling machine shall be provided through properly rated earth leakage protection devices
(ELCB).

. Only ISI marked 3 pin plug and other appliances and equipment's shall be used. Electrical power

cables/wires used shall be properly rated and joints should be avoided. If there, the joint should
be proper and insulated.

. All electrical appliances i.e. welding, drilling, cutting machine, etc. shall be safely and securely

earthed to prevent leakage current while in operation. Before commencing the welding work for
the first time on any day, fire section shall be informed and only after the site inspection by the
Fire officers/Personnel, work shall be started.

. Fire buckets filled with clean dry sand and ready for immediate use for extinguishing fires, in

addition to fire extinguishers suitable for dealing with fires, shall be conspicuously marked
and kept at site at convenient location .

. Used paint drums shall be stored in specified store only after closing them properly.
. None of the fire extinguishers shall be removed/shifted from its designated location.
. Personal protective equipment such as safety shoes, hand gloves, welder's mask, ear plugs,

etc. as applicable depending upon the requirement of the work, shall be used by the workmen
to prevent occupational health hazards.

. None of the passages near lift lobby and staircases shall be used for stacking/ dumping any

kind of materials/waste

. Power supply shall be switched off from the Mains when equipment is not in use.
. Wood-shavings, saw-dust or any debris generated from the work shall be collected on daily

basis, removed from site and stored at the designated place in proper manner.
The work site shall be properly illuminated during the work.
All the electrical works should be carried out by licensed/ authorized electricians/ wiremen
Portable battery-operated lights may be used at work site to avoid laying of temporary wire for
lights.
Necessary barricading and signage boards of good quality shall be fixed at conspicuous
locations at the work site.
Aluminium / steel ladders should have proper rubber insulation at the base and wherever
required, these ladders shall be kept on electrical insulating safe rubber mats.
Any debris generated from the work shall be collected on daily basis, removed from site and
stored at the designated place in proper manner

X
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Section VIl
GENERAL TECHNICAL SPECIFICATIONS - CIVIL

The scope of work covers “Replacement of the old Mild Steel (M.S) fixed glazing on the east
and south face with new UPVC glazing cum shutter system window at the 3rd floor, along
with allied civil works at the Bank's Main Office Building, Kolkata, West Bengal

” in accordance with specifications prepared to the satisfaction of the Bank's Engineer. The
following specifications shall form part of the contract and these shall deem to be
supplemental to the specifications and not in derogation thereof except to the extent
specifically provided herein.

1. QUALITY CONTROL

1. QUALITY: All materials to be used for works shall be confirm to relevant BIS & best quality of their
respective kinds as specified herein and shall be approved make and shall comply strictly with the
tests prescribed hereinafter or, where tests are not laid down in list Specification, with the
requirements of the latest edition of the relevant India standards approved by the Engineer,

2. INSPECTION AND TESTING: - All materials before being incorporated in to the Works shall be
subjected to inspection and testing as provided in the Conditions of Contract and elsewhere in the
Specifications. The cost of all samples for all tests relevant Standards shall be deemed to be included
in the Contract rates. No materials shall be used in the works unless they have first been approved
by the Engineer or his representative. Manufacturer test certificate for the material concern shall
accompany the lot of material supplied at site which may be sent for testing if required by the Bank’s
engineer.

3. SAMPLES- Samples of all materials proposed to be used or incorporated in the works and to be
supplied by the Contractor may be called for at any time by the Engineer or his Representative.

4. INDEPENDENT TESTS- Independent tests and analysis of any of the materials may be made
from time to time by a Testing House or analyst appointed by the Engineer/ Bank in order to check
the supplier’s works tests and analysis. The procedure for the testing and acceptance criteria will be
as stated in the respective |.S codes. The contractor shall at his own expenses supply and deliver to
a Testing House or Analyst such materials as may be directed by the Engineer. Should the result of
any test be unsatisfactory to the Engineer or his Representative, the materials represented will be
rejected. The costs of all the tests shall be borne by the contractor.

5. ENGINEER-IN-CHARGE may furnish quality control formats for concrete works after award of
work. CONTRACTOR shall note that it is required to adopt all such formats

6. Alternatively, if CONTRACTOR has his own QC formats, he may adopt them subjected to such
modifications considered necessary and approval by ENGINEER-IN-CHARGE.

7. In either case CONTRACTOR shall submit his detailed Quality Assurance Plan after the award of
contract. This would be reviewed, appropriately modified and approved by ENGINEER-IN-CHARGE.

8. INSPECTION: - All materials, workmanship and finished construction shall be subject to
continuous inspection and approval of ENGINEER-IN-CHARGE. Materials rejected by ENGINEER-
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IN-CHARGE shall be expressly removed from site within 3 (three) working days and shall be
replaced by CONTRACTOR immediately at no extra cost to OWNER.

9. CLEAN-UP- Upon the completion of concrete work, all forms, equipment, construction tools,
protective coverings and any debris, scraps of wood, etc. resulting from the work shall be removed
and the premises left clean.

Mode of Measurements (as per IS 1200):

The length and breadth shall be measured correct to a cm. The area shall be calculated in sqm
(correct to two places of decimal), except otherwise stated. Small articles not exceeding 10 sq.
decimetre (0.1 sgm) of painted surfaces where not in conjunction with similar painted work shall be
enumerated. Painting upto 10 cm in width or in girth and not in conjunction with similar painted work
shall be given in running metres and shall include cutting to line where so required. Note :
Components of trusses, compound girders, stanchions, lattices and similar work shall, however, be
given in sq. metres irrespective of the size or girth of members. Priming coat of painting shall be
included in the work of painting works.

In measuring painting, varnishing, oiling etc. of joinery and steel work etc. The coefficients as
indicated in following tables shall be used to obtain the area payable. The coefficients shall be
applied to the areas measured flat and not girthed.
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LIST OF APPROVED MATERIALS (CIVIL)

Sr No. Materials Approved Manufacturer / Brand name &
model
1 Paint Dulux, Akzo Noble, Berger, Asian, etc or any
approved equivalent.
2 Waterproofing Polyalk WP, ROFF, Hydro proof, PIDILITE,
chemicals Fosroc, Sika, BASF, ICI Dulux or any
approved equivalent
3 Chemicals / Fosroc, Dr. Fixit, BASF, SIKA or approved
Admixtures for equivalent
structural repairs
4 Zinc chromate primer Asian paints Ltd, Berger paints or approved
equivalent
5 Putty Birla White, JK white or approved equivalent.
6 [Cement A.C.C, Ultra Tech, Ambuja, Birla, or approved
equivalent with ISI branding
7 [Tiles NITCO, Johnson, Kajaria, RAK or any
approved equivalent
8 |Plywood Kitply, Green ply, Century or approved
equivalent with ISI branding etc.
9 [Laminate Greenlam, Century, Merino, Formica India or
approved equivalent
10 |UPVC Window Fenesta, Veka, Prominance, Kommerling or
approved Equivalent make
11 [Glass Modi guard, Saint Gobain, AlS, or approved
Equivalent.
12 |Interior Emulsion paint | Asian Paints, Berger, ICI dulux etc. or any
approved equivalent
13 |PVC Pipe Finolex, Supreme, Plasto, Astral or approved
equivalent with ISI branding
14 |Reinforcement TATA / SAIL or approved equivalent
15 [Steel plate (Grade TATA or approved equivalent
304)
16 |Plumbing / Sanitary Jaquar, Parryware, Hindware, Marc, Chilly,
fittings & accessories ALPINA or any approved equivalent
17 |Carpentry hardware, Hettich, Haffele, Dorma Kaba, or approved
fixtures, imogeneries Equivalent make

NOTE: All the materials should be got approved from the Bank before using in the work by the
contractor. All materials shall be of the 15t quality ISI marked/ ISI Standard approved. If the approved
brands mentioned are not available, equivalent make as may be approved by the Bank / Bank’s
Engineer only to be used on the work. Wherever contractor proposes to use equivalent makes (i.e.
other than specified), the same shall be done after prior approval of the Bank / Bank’s Engineer after
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submitting relevant documentary evidence. Any additional expenditure and time due to this shall be
solely on contractor’s account and no claims whatsoever shall be entertained in this regard.

Date: - Signature and seal of the contractor

Place: - Name and address:
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LIST OF DOCUMENTS TO BE MAINTAINED AT SITE

Sr
No

Description of the Document

Remarks

Contract Agreement. Certified true copies of the
contracts

Site order Book - For issue of instructions by
Engineer-in-charge or his representative at site in
the course of day-to-day supervision. This book
shall be in the form of Triplicate book with machine
numbered pages. After recording the instructions,
one copy shall be taken by Engineer-in-Charge or
his representative, another by the contractor and
the third copy shall remain in the book on which the
compliance shall be recorded by Contractor after
taking required action.

Proforma 1

Material at site Register To record the material
receipted and issued by on daily basis by the
contractor.

Proforma 2

Measurement Book

Proforma 3

Hindrance registers for recording the details of
hindrances, reasons & its clearance with time
period jointly signed by the Site Engineer/
Engineer-in-charge  representative and the
contractor's representative

Proforma 4

File and Register for Extra/Variation Order To
maintain record of extra/ variation items

Proforma 5

Date:

Place:

Signature and seal of the contractor

Name and address:
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Proforma 1- Site order Book

Name of the work:

Work Order Reference:

Work Order Date:

Schedule date of commencement:

Actual date of commencement:

Schedule date of completion:

Actual date of completion:

Sr.no.

Remarks/
Instructions of
the Bank's
Engineer

Dated initials
of Bank's
Engineer

Initials of the
Contractor for
having
received the
instruction

Action
taken with
date

Dated
initials of
the Site
Engineer

Remarks
of the
Bank's
officials
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Proforma 2- Material at site Register

Name of the
work :

Work Order:

Schedule date
of
commencement

Actual date of
commencement

Schedule date
of completion

Actual date of

completion
Sr Date Challan | Particular | Quantity Signature Remarks
No No. of

Contractor | JE AM
/MGR

Material
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Proforma 4 - MEASUREMENT BOOK

(To be Supplied in Triplicate as Bound volumes)

M.B No. Page No.
Quantity
Tender Full Description of . as per
Iltem No. | item of work Measurements Quantity Tender
Document
No. L B D/H
Abstract of cost for Running Account Bill / Final Bill
Running Account Bill no: ..........
M.B.No. Page No.
Serial Tender Full Quantity Rate Unit Amount
No. Item No. Description g g
of item of
work
(Colm. 1) | (Colm. 2) (Colm. 3) (Colm. 4) (Colm. 5) (Colm. 6) (Colm. 7)
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Proforma 4 - Hindrance register

Name of the work :

Work Order:

Schedule date of commencement

Actual date of commencement

Schedule date of completion

Actual date of completion

St Overlappi Net C lati AM
verlapping e umulative , or
No Hindrance Hindrance | Hindrance | Hindrance Reason Congie;?]tor s JE Mgr
Days Days days
From T To (Days) (Days) (days) AgM
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Proforma 5 - File and Register for Extra/Variation

Name of the work:

Name of the contractor:

Work Order:

Amount of tender:

Amount of extra/variation items sanctioned so far:

Total likely financial implication of extra/ variation items recommended so far, for sanction including the
present proposal:

Sr.

No.

Description
of item

Quantity

Unit

Contractor's
claims

AM(Tech)/MGR(Tech)(Site)

Proposal of

Recommendation

of

Regional Director

Rate | Amount

Rate

Amount

Rate

Amount
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Section - X

Un-priced bill of quantity
(Image of price bid/part Il)

Item
No.

Description of item.

Quantity.

Unit.

Providing and erecting strong, free standing
and safe, steel double scaffolding:

Providing and erecting strong, free standing and
safe, steel double scaffolding using cup lock type /
H type frames, made with Mild Steel (M.S.) tubes
having diameter not less than 40 mm, at a spacing
not exceeding 1.50 centre to centre for vertical
props, horizontal bracings, safety rails / barricades
etc. The steel tubular sections (vertical &
horizontal) shall be connected with cup & lock /
knock-down type coupling / fastening
mechanisms, for easy erecting and dismantling,
with properly supported stairs, platforms / staging,
safety rails / barricades, with wooden / steel planks
/ panels, to facilitate working / inspection at all
levels. The scaffolding shall not be supported on
the buildings / structures and shall be retained till
the completion of the works including dismantling,
plastering, fixing of granite slab lining for the
openings, installation of windows & grill and
repairs & re-paining of the surroundings etc.,
inspection, measurements etc., and then it shall be
dismantled and removed carefully, disposed, and
carted away from the Bank's premises. Area in
elevation between the vertical supports at ends,
topmost horizontal bracing and ground level, of
each bay shall be measured, while arriving at the
quantities. The net face area is measured once
throughout the work.

276.00

Sgm.

Dismantling / disengaging and removing the
existing Mild Steel (M.S) windows having area
beyond 3.00 Sgm per window:

Carefully dismantling and removing the existing
Mild Steel (M.S) windows on the second floor
having approximate overall dimensions — 1.77 m x
3.25 m, on the second floor and of the Bank’s Main
Office Building along with M.S / wooden outer
frames, shutters, glass, fittings / fixtures /
fasteners, hardware etc., shifting and disposing
the dismantled and removed materials including
the salvageable materials at location(s) shown by
the Bank’s Engineers within the Bank’s premises
in an organised manner, carting the debris and
non-salvageable items away from the Bank's
premises and dumping them at a dumping yard,
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authorized by Kolkata Municipality Corporation or
any other local body authorities etc., complete as
directed by Bank's Engineer. Care should be taken
to avoid damages to the structural members, other
installations, fittings & finishes including dado on
both internal and external surfaces of the walls,
free falling of dismantled materials including glass
panels etc., during the dismantling, shifting, and
disposing. Any damage(s), accidentally caused to
the structural members, other installations, fittings,
finishes including dado on both internal and
external surfaces of the walls etc., shall be
mended to reinstate the same to their original
condition(s). The scope of work shall include
temporarily closing the openings left on the wall(s),
after removal of the windows, by providing and
fixing 6mm plywood panels / planks & tarpaulins,
till such time the new windows are installed in
those openings. The area of work shall be
temporarily secluded by providing and fixing
screens / tarpaulins to avoid spreading of dust to
the other areas during dismantling. The lining on
the sills, jambs and soffits of the openings of the
windows to be dismantled and removed and
cladding on the external & internal faces of the
walls adjacent to these openings, which must be
retained shall be properly secured from getting
loose / falling by suitably planking / propping and
fastening by providing and fixing counter sunk
screws, providing and applying adhesives / glues
etc.

Rebate (scrap / buy-back value) for taking away
the salvageable items shifted and stacked shall be
considered separately under item No. 6 below.

23.00

Each.

Providing and fixing minimum_ 16 _mm_thick
granite slabs as lining on the sills of the
openings for windows.

Suitably preparing the sills, soffits & jambs of the
openings left on the walls after dismantling and
removing the windows as per item No. 2 above, by
carefully dismantling and removing the existing
plaster, glass or clay ceramic mosaic tile / granite
/ sand / granite stone slab lining / cladding with
their back mortar, providing and rendering cement
plaster in C.M 1:3 admixed with water proofing
compounds or ready-mix plaster of approved
make / brand, providing, cutting to the required
sizes and fixing minimum 16 mm thick approved
quality and shade granite slabs (lengthwise) in the
sill in single piece without joints for each side),
fixed with cement slurry or approved quality and
make tile adhesives, over the plastered surfaces /
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stone slab lining / cladding wherever they have to
be retained as per site conditions. The exposed
edges on both sides of the slabs shall, project
beyond the faces of the walls, by 5 mm to 10 mm
and be half rounded and machine polished to get
the same finish of the pre-polished surface of the
slab. The scope of the work shall include, mending
the damages (both internal and external surfaces)
generally matching with the surrounding finishes
and re-painting of the affected areas. The scope of
work shall include shifting and disposing the
dismantled and removed materials at location(s)
shown by the Bank’s Engineers within the Bank’s
premises in an organised manner and carting the
same away from the Bank's premises and
dumping them at a dumping yard, authorized by
Kolkata Municipality Corporation or any other local
body authorities etc., complete as directed by
Bank's Engineer. Care should be taken to avoid
damages to the walls / structural members, other
installations, fittings & finishes, free falling of
dismantled materials etc., during the dismantling,
shifting and disposing.

(Basic price of granite slabs -¥ 2,100/- per Sgm.
Exclusive of GST)

20.00

Sgm.

Providing and fixing minimum 16 mm__thick
granite slabs over the already provided sill in
item no. 3:

Providing, cutting to the required sizes and fixing
minimum 16mm thick approved quality and shade
granite slabs (lengthwise in single piece without
joints for each side) overlapping the granite sill
already provided in item no. 3 throughout the
length and glued together with approved quality
and make adhesives in the longitudinal direction
as directed by the Bank’s Engineer, to prevent
seepage of water through the joints. The exposed
edge which faces inside the hall shall, project
beyond the faces of the walls, by 5 mm to 10 mm
and be half rounded and machine polished to get
the same finish of the pre-polished surface of the
slab. The scope of the work shall include, mending
the damages (both internal and external surfaces)
generally matching with the surrounding finishes
and re-painting of the affected areas. The scope of
work shall include shifting and disposing the
dismantled and removed materials at location(s)
shown by the Bank’s Engineers within the Bank’s
premises in an organised manner and carting the
same away from the Bank's premises and
dumping them at a dumping yard, authorized by
Kolkata Municipality Corporation or any other local
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body authorities etc., complete as directed by
Bank's Engineer. Care should be taken to avoid
damages to the walls / structural members, other
installations, fittings & finishes, free falling of
dismantled materials etc., during the dismantling,
shifting and disposing. Providing, erecting,
removing and taking away necessary scaffolding
and staging if required for the successful execution
of the work is also included in the scope of the
work. Scope includes a secondary overlapping
flashing layer of matching 18mm granite glued in
the longitudinal direction using approved adhesive
to form an absolute watertight step barrier against
rainwater seepage.

(Basic price of granite slabs -¥ 2,100/- per Sqm.
Exclusive of GST)

10.00

Sgm.

Providing and fixing factory made uPVC
casement _cum_fixed DGU glass system
windows having approximate overall
dimensions - 1.75 m x 3.25 m, with two
openable type shutters and 4 fixed panels:
Providing and fixing, approved make and shade
(Pristine White or approved equivalent), factory
made UPVC casement cum fixed DGU glass
windows having approximate overall dimensions —
1.75m X 3.25m, , comprising the following:

i. The window system shall be fabricated, using
approved make standard extruded UPVC
casement window sections having cross-
sectional dimensions not less than 118 mm x
58 mm ( minimum 2.5mm) thick outer wall,
with multi-chamber construction and factory
fabricated as outer frames and 118 mm x 80
mm (minimum 2.5mm) thick outer wall, with

multi-chamber construction as
transom/mullions, or the sections and with
multi-chamber construction as

transom/mullions/outer  frames etc as
specified by the original manufacturer.

ii. All corners and joints of the outer frame &
shutters shall be, mitred cut & fusion welded,
without any mechanical joint. The outer
frames and mullions shall be fastened
together in proper line and level by fusion
welding/mechanical joints using ‘L’ shaped G.|
/ S.S cleats / clamps & screws of approved
size & design suitable to prevent lateral
movements. All welded joints shall be neatly
trimmed & feature-grooved / raised-nib
finished, to make the finished window system,
free from all sharp edges and burrs. The
mechanical joints shall be glued together /
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filled and finished with approved quality glues
/ sealants to ensure proper finish of the joint.
The outer frames shall have holes with caps to
ensure proper drainage of rainwater.

The outer frames shall be firmly secured to the
granite slab cladding / frame / lining, to be
provided under item No. 3 above, using
suitable numbers of M-8 x 75 mm / M-10 x 100
mm S.S anchor fasteners for each side (sill,
soffits and jambs), recommended by the
manufacturer. The joints between the window
frames and the granite slab frames / lining, on
all the sides, shall be sealed with providing
and applying, gun grade UV-resistant silicone-
based sealants or equivalent as per
manufacturer’s specification from outside and
from inside.

. The upper fixed portion ( please go through

the indicative size attached ) of the windows
at top, comprising of 3 Nos. fixed glazing, shall
be provided having equal dimensions, factory
made using approved make, casement
window sash sections having cross-sectional
dimensions not less than 65 mm x 80 mm
(minimum 2.5mm) thick outer wall, with multi-
chamber construction, approved quality, make
hermitically sealed DGU glass (6mm
Toughened + 12mm Air gap + 6mm
Toughened), outer glass shall be 6mm thick
tempered & low E reflective glass and inside
glass shall be 6mm thick clear toughened
glass of approved make, with an aluminum
spacer of 12mm (having desiccants to prevent
condensation) & gasket shall be EPDM cut to
the required sizes, of approved quality.

. The lower portion ( please go through the

indicative size attached ) of the windows at
bottom, comprising of 1 Nos. fixed glazing at
the center and 2 Nos. openable shutter on
either sides of fixed glazing, having equal
dimensions, or as per required by the Bank,
factory made using approved make, casement
window sash sections having cross-sectional
dimensions not less than 65 mm x 80 mm
(minimum 2.5mm) thick outer wall, with multi-
chamber construction,or the sections and with
multi-chamber construction as
transom/mullions/outer frames etc as
specified by the original manufacturer.,
approved quality, make hermitically sealed
DGU glass (6mm Toughened + 12mm Air gap
+ 6mm Toughened), outer glass shall be 6mm
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thick tempered & low E reflective glass and
inside glass shall be 6mm thick clear
toughened glass of approved make, with an
aluminium spacer of 12mm (having desiccants
to prevent condensation) & gasket shall be
EPDM cut to the required sizes, of approved
quality. Each shutter shall be fastened to the
outer frame / mullion using a set of 2 numbers
of S.S 304 grade Friction Stays of approved
make. Each shutter shall also be provided with
approved quality and make locking
arrangement comprising powder coated Zinc
alloy (white shade) casement handle spindle,
zinc plated mild steel multi point locking
comprising casement striker axis, espag back
set concealed inside the grove of the sash and
having transmission gear with keeps for
casement window, including drilling holes of
suitable diameters, fixing using suitable S.S /
G.l screws etc.

vi. The outer frames, mullions and shutters shall
be provided with EPDM (Ethylene Propylene
Diene Monomer) / rubber gaskets / buffers of
approved quality to make the window air tight
in closed condition.

vii. UPVC sections/ profiles, such as outer frames
and frames of the shutters shall be suitably
reinforced with Galvanised Mild Steel strips,
as specified by the specifications of the
original manufacturer and as directed by the
Bank’s Engineer.

viii. Rate should include the installation, delivery,
handling charges etc
1. The Reference sketches and measurements are
representational indicative only for quoting
purpose. As the CONTRACTOR at his own cost
shall provide & get the approval from Bank for the
design & shop drawings as specified above after
the award of work.

2. The indicative dimensions /Opening size may
vary slightly during execution, no extra claim shall
be made for the same as the CONTRACTOR at
his own cost shall provide & get the approval from
Bank for the design & shop drawings as specified
above after the award of work.

3. The windows are to be fixed on finished granite
stone sill (stepped form in ‘Z’ profile) and the actual
sizes may be obtained on completion of granite
window sill.
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Note1- Supplier should be submitting wind
load calculation & validation complying with
IS-875(Part lll) that is the window should
withstand cyclonic wind speed as per IS 875
(Part Ill), in this regard a test certificate from
the manufacturer (in open, closed condition)
need to be submitted for whole window, glass,
hinge etc. before material supply and
installation. The installation must carry a
warranty of 10 years against leakproof
installation and a warranty for a period of 10
years against manufacturing defects in
window profile sections. There should be
Warranty 5 years on hardware from the day of
the virtual completion of the work.

Note2: Prior to fabrication the Bidder has to
submit a letter of authorization from the
window fabricator stating that he/she is
authorized dealer/fabricator of the window
brand which he/she is supplying.The bidder
has to submit the detailed shop drawing
including the section of the outer
frame/sash/mullion members used and
opening pattern along with the wind load
calculation and a structural stability certificate
against the wind load up to a height where the
windows will be installed.

All hardware fittings must be of SS 304 grade,
except handles to be of zinc/Al. alloy casted
with powder coated. Hardware such as handle
& friction hinge stay shall be endurance tested
for at least 20,000 cycles/3 years.

The profile section of the windows must be
submitted to the bank. Only after getting banks
approval (For profile section) the fabrication
shall be started.

Installation shall be done by manufacturer with
skilled labours.

Bidders must submit sample of handles/locks
etc. to the Bank’s Engineer. 5% tolerance is
allowed in the section sizes. If a section size
falls beyond the tolerance limit, the same shall
be rejected.

135.00

Sgm.

6. | Rebate (scrap / buyback value) for taking away
the salvageable items:

Rebate (scrap / buyback value) for taking away the
reusable / salvageable items removed and stacked
under any of the above items, which are not
required to be re-used in the work under any of the
items above, including GST & TCS - (B).

01 Lot.

L.S

Grand total all-inclusive estimated amount - (A) + (B).

62|Page



Annexure — |

FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF PROPOSAL
(On Non-Judicial Stamp Paper of appropriate value)

Know all men by these presents, We...........c.cooiiiiiiinnnns (Name of the Bidder and address
of their registered office) do hereby constitute, appoint and authorize Mr. /Ms. ...l
............... (Name and residential address of Power of Attorney holder) who is presently employed
with us and holding the position of ..., as our attorney, to do in our name
and on our behalf, all such acts, deeds and things necessary in connection with or incidental to our
bid for the “Replacement of the old Mild Steel (M.S) fixed glazing on the east and south face
with new UPVC glazing cum shutter system window at the 3rd floor, along with allied civil
works at the Bank's Main Office Building, Kolkata, West Bengal” including signing and
submission of all documents, deputing persons in pre-bid meeting and providing information /
responses to RBI, representing us in all matters before RBI, and generally dealing with RBI in all
matters in connection with our proposal for the said Project.

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to
this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall and
shall always be deemed to have been done by us.

Note:

Power of Attorney should be properly stamped and notarized Power of Attorney furnished shall be
irrevocable.

Signature/(s) of the Bidder Name/(s)

Stamp/Seal of the Bidder

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and
shall be signed by the official whose signature and authority shall be verified.)
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Annexure |l
| I Inst . R ling E-tend
This is an e-procurement event of RBI. The e- procurement Service Provider/Bidder is the Central

Public Procurement Portal (CPPP).
https://etenders.gov.in/eprocure/app

Process of E-tender : Bidder manual kit is available on home page.

A) Registration for new bidder: The process involves vendor’s registration with CPP portal which is
free of cost. https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page

For any technical related queries please call at 24 x 7 Help Desk Number
0120-4001 002
0120-4001 005
0120- 4493395
International Bidders are requested to prefix +91 as country code
EMail Support:
For any Issues or Clarifications relating to the published tenders, bidders are requested to

contact the respective Tender Inviting Authority

Technical - support-eproc@nic.in

Policy Related - cppp-doe@nic.in
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Annexure Il

FORMAT FOR BANKER’S CERTIFICATE / SOLVENCY CERTIFICATE

On the Letter Head of Bank

P Please always quote in your
correspondence
Ref. No. Date:
To,

Sudhanshu Prasad
Regional Director
Reserve Bank of India
15 N S Road, Kolkata
Dear Sir,

Name of Work: Replacement of the old Mild Steel (M.S) fixed glazing on the east and south
face with new UPVC glazing cum shutter system window at the 3rd floor, along with allied
civil works at the Bank's Main Office Building, Kolkata, West Bengal

Banker’s Certificate

We confirm that M/s. are banking with us.
They may be considered financially sound for entrusting with any contract to ¥ .

2. Other particulars are given below for your perusal and record:

Sr. | Particulars Comments of the Bank
No.
1 Composition of the firm (Whether partnership /| ..o,
proprietorship /Public Ltd.)

2 Names of the proprietor/ partners / Directors of the

firm

3 Credit facility / overdraft facility enjoyed by them

4 Dealings

5 The period from which the firm has been banking with
your Bank

6 Any other remarks

3. This certificate is issued without any Guarantee or responsibility on the bank or any of its
officers.
Yours faithfully,

Seal of the Bank (Signature)

Authorized Signatory
For the Bank
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Annexure - IV

PROFORMA OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT

(On Non-Judicial Stamp Paper of appropriate value)

To,
Sudhanshu Prasad

Regional Director
Reserve Bank of India
15 N S Road, Kolkata

Dear Sir,

Name of Work: Replacement of the old Mild Steel (M.S) fixed glazing on the east and south
face with new UPVC glazing cum shutter system window at the 3rd floor, along with allied
civil works at the Bank's Main Office Building, Kolkata, West Bengal

Ref.: NIT/Advt.No. date

WHEREAS The Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road,
Mumbai (hereinafter called the ‘RBI’) has invited tenders for the captioned work (hereinafter called
“the said tender”) on the terms and conditions mentioned in the said tender documents. It is one of
the terms of invitation of tenders that the bidder shall furnish a Bank Guarantee for a sum of Rs.
(Rupees only) as Earnest Money Deposit (EMD). M/s. (Name of the Bidder/Bidder) :
(hereinafter called as “the Bidder/ Bidder”), who are our Clients/Constituents intend to submit their
tender/ Bid for the said work and have requested us to furnish Bank Guarantee to RBI in respect of
the said sum of Rs. (Rupees only) in respect of EMD. NOW THIS GUARANTEE WITNESSETH

1. We (Name of the Bank) do hereby agree with and undertake to RBI, their Successors, Assigns
that in the event of the RBI coming to the conclusion that the Bidder have not performed their
obligations under the said conditions of the tender or have committed a breach thereof, which
conclusion shall be binding on us as well as the said Bidder; we shall on demand by the RBI, pay
without demur to the RBI, a sum of Rs. (Rupees only) or any lower amount that may be demanded
by the RBI. Our guarantee shall be treated as equivalent to the Earnest Money Deposit for the due
performance of the obligations of the Bidder under the said Conditions, provided, however, that our
liability against such sum shall not exceed the sum of Rs. (Rupees only).

2. We also agree to undertake to and confirm that the sum not exceeding Rs. (Rupees only) as
aforesaid shall be paid by us without any demur or protest, merely on demand from the RBI on
receipt of a notice in writing stating that the amount is due to them and we shall not ask for any
further proof or evidence and the notice from the RBI shall be conclusive and binding on us and shall
not be questioned by us in any respect or manner whatsoever. We undertake to pay the amount
claimed by the RBI within a period of one week from the date of receipt of the notice as aforesaid.

3. We confirm that our obligation to the RBI under this guarantee shall be independent of the
agreement or agreements or other understandings between the RBI and the Bidder. This guarantee
shall not be revoked by us without prior consent in writing of the RBI. We hereby further agree that
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a) Any forbearance or commission on the part of the RBI in enforcing the conditions of the said
agreement or in compliance with any of the terms and conditions stipulated in the said tender and/or
hereunder or granting of any time or showing of any indulgence by the RBI to the Bidder or any other
matters in connection therewith shall not discharge us in any way and our obligation under this
guarantee. This guarantee shall be discharged only by the performance by the Bidders of their
obligations and in the event of their failure to do so, by payment by us of the sum not exceeding Rs.
(Rupees only).

b) Our liability under these presents shall not exceed the sum of Rs. (Rupees only).

c¢) Our liability under this agreement shall not be affected by any infirmity or irregularity on the part
of our said constituents/clients in tendering for the said work or their obligations there under or by
dissolution or change in the constitution of our said constituents.

d) This guarantee shall remain in force upto (six months from the last date of receipt of tender)
provided that if so desired by the RBI, this guarantee shall be renewed for a further period as may
be indicated by them on the same terms and conditions as contained herein.

e) Our liability under these presents will terminate unless these presents are renewed as provided
hereinabove on the or on the day when our said constituents comply with their obligations, as to
which a certificate in writing by the RBI alone is the conclusive proof whichever date is later. Unless
a claim or suit or action is filed against us within or any extended period, all the rights of the RBI
against us under this guarantee shall be forfeited and we shall be released and discharged from all
our obligations and liabilities hereunder.

Yours faithfully,
For and on behalf of Bank.
Authorised Official (with seal)

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and
shall be signed by the official whose signature and authority shall be verified).
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Annexure V

Format of Article of Agreement /Contract Agreement

(for successful bidder)
(On non-judicial stamp paper of appropriate value as per the applicable Stamp Act)

THIS CONTRACT AGREEMENT is made the day of , 2026
between the Reserve Bank of India Kolkata, body corporate constituted under the Reserve
bank of India, Act 1934, having its registered office at: Central Office Building, Shahid
Bhagat Singh Road, Mumbai — 400 001 (hereafter called “The Bank”) represented by
........ which expression shall include its successors and assigns of the one part and
incorporated under and having its registered
office at (thereinafter called “the Contractor”) ) which expression shall
include its successors, legal representatives and assigns of the other part.

WHEREAS the Bank desires to engage the Contractor to Replacement of the old Mild Steel
(M.S) fixed glazing on the east and south face with new UPVC glazing cum shutter system
window at the 3rd floor, along with allied civil works at the Bank's Main Office Building,
Kolkata, West Bengal

and the Contractor has agreed to such engagement upon and subject to the terms and
conditions hereinafter appearing.

AND WHEREAS the Bank had called for tenders from eligible contractors to provide

services for providing “.......... as has been indicated in the scope of work and other
documents attached to the tender.

AND WHEREAS the Contractor and others submitted the tender and the Bank has awarded
the contract, to provide .......... ” as stated in the scope of work attached to the Tender
Document, to the Contractor.

AND WHEREAS the Contractor has agreed to execute the assigned work subject to the
conditions set forth herein and to the conditions set forth in the Tender Documents (Part |,
Part I, annexures and amendments thereof) as modified and finally accepted by both the
parties (all of which are collectively hereinafter referred to as "the said Conditions") the works
described in terms and conditions and included in the detailed scope of work as stated in
the Tender Documents (Part |, Part Il, annexures and amended thereof) at the respective
rates therein set forth, amounting to the sum as therein arrived at or such other sum as shall
become payable there under (hereinafter referred to as "the said Contract Amount").

NOW IT IS HEREBY AGREED AS FOLLOWS:

1 Contract Agreement: The following documents shall constitute the Contract between the
Bank and the Contractor, and each shall be read and construed as an integral part of the
Contract:

a) This Contract Agreement and the Appendices hereto

b) Letter of Award . Ref. No

c) Minutes of pre-bid meeting

d) All emails and letters exchange during the tendering process

e) Part | (Techno commercial bid) and Part Il (Price bid) Bid submitted by the bidder
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f)  Notice Inviting Tender (NIT), along with any corrigenda/addenda.

Contract Price: The Bank hereby agrees to pay to the Bidder the Contract Price in
consideration of the performance by the Bidder of its obligations hereunder. The Contract
Price shall be the aggregate of s

, or such other sums as may be determined in accordance with the terms and
conditions of the Contract.

Earnest Money Deposit: Contractor has deposited an Earnest Money Deposit
(EMD) equal to ¥ 54,668/- along with the tender document in the form of NEFT in
favour of Reserve Bank of India, Kolkata in the A/c No: transaction remarks.
No interest will be payable on the EMD. The Earnest money paid by the Contractor
will be released after submission of Security deposit in the form of Performance
Bank Guarantee.

Performance Bank Guarantee (PBG): The Contractor shall deposit PBG @5% of
the contract amount in favour of , within 14 days of the award of contract. The
Performance Bank Guarantee (PBG) shall be initially valid for a period of contract
duration plus 60 days. No interest will be paid on it. The PBG deposited by the
Contractor shall be liable to be forfeited or appropriated in the event of
unsatisfactory performance of the Contractor and / or loss/ damage if any sustained
by the Bank on account of failure or negligence of the workers deployed by him or
in the event of breach of the terms and conditions of the agreement. However, the
issue of letter of acceptance/ work order by the Bank shall be construed as a
binding contract, as though such an agreement has been executed and all the
terms and conditions shall apply on this contract. Submission of PBG shall be
ensured as stipulated in the tender. In case of delay in submission in unavoidable
circumstances, charges for delay in submission of PBG shall be recovered from
the bills of the contractor at Bank rate. The Contractor shall also submit
Performance Bank Guarantee in case the contract is extended and the PBG shall
be valid for a period of 60 days beyond the date of termination of the renewed
contract.

Payment Terms: Payment shall be made by the Bank to the Contractor as per the
provisions of Part | of the tender.

The Contractor shall ensure that wages & allowances paid to the his workers are
in compliance with Government wage regulations. Proof of paying minimum wages
shall be submitted by the Contractor to the Bank. The percentage of wage increase
shall be given as per percentage revision of wages by the Government.

The workmen should be paid minimum wages under the Minimum Wages Act,
1948 & rules made thereunder or under any other applicable law. Besides, the
workmen should be given Employees Provident Fund as per Employees Provident
Funds & Miscellaneous Provisions Act, 1952 and / or dividends as per Payment of
Bonus Act, 1965 and ESI under ESI Act, 1948 as applicable. In the absence of ESI,
the contractor should undertake the liability under the coverage of Insurance such
as Workmen’s Compensation Insurance under Employees Compensation Act,
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1923. The Workmen Compensation policies shall be valid till the validity of contract
with the Bank. If the contractor does not provide these policies, the Bank reserves
the right to take the above insurance policies themselves and recover the cost
thereof from the bill of the contractor. The total premium shall be borne by the
contractor. The contractor shall have a valid EPF Account for making EPF
Contribution for its workmen. In case of any complaint regarding non-compliance
of any statutory payments; the same shall be deducted from the bill without
prejudice to the Bank’s right to terminate the contract. The Contractor shall abide
by all the statutory provisions of the Labour Codes, shall not engage a person below
the age of 18 years. Contractor shall be responsible for implementing the
requirements of the applicable laws.

f) The Contractor shall ensure timely payment of wages/salary within five (05) days
of subsequent month to the persons employed for the purpose of this agreement
(through cheque or by crediting to the bank account) and a certificate to the effect
that the salaries/wages are being paid regularly shall be furnished to the bank every
monthPayment shall be made by the Bank to the Bidder as per the provisions of Part | of
the tender.

Insurance:

The contractor shall, at his own expense, effect and maintain with effect from the date of
commencement till issue of the completion certificate under this contract, with an approved
insurance company, an All Risks Policy for insurance for an amount equal to the amount
of the contract including earthquake risk in the joint names of the Bank and the contractor
(the name of the former being placed first in the policy) against all risks as per the standard
all risk policy for contractors and deposit such policy or policies with the Bank before
commencing the works.

The Contractor shall be held to be reasonably liable for all injury to persons, animals or
things, and for all structural and decorative damage to property which may arise from the
operation or neglect of the Contractor or its workers or of any nominated Sub-Contractor
or any employee or either, whether such injury or damage arises from carelessness,
accident or any other cause whatever, in any way connected with the carrying out of this
Contract. The liability under this clause shall be held to include inter alia, any damage to
Building, whether immediately adjacent or otherwise, and any damage to roads, streets,
footpaths, bridges or ways as well as all damage caused to the Building and other
structures and works forming the subject matter of this Contract. The contractor shall also
be responsible for any damage caused to the Building and other structures and works
forming the subject matter of this Contract by frost, rain, wind or other inclemency of
weather. The Contractor shall indemnify and keep indemnified the Bank and hold him
harmless in respect of all and any loss and expenses arising from any such injury or
damage to persons or property as aforesaid and also against any claim made in respect
of injury or damage, whether under any Statute or otherwise and also in respect of any
award of compensation or damages consequent upon such claim.

The Contractor shall reinstate all damage of every sort mentioned in this Clause, so as to
do delivery of the whole of the Contract works complete and perfect in every respect and
so as to make good or otherwise satisfy all claims for damage to the property of third
parties. The Contractor shall also indemnify and keep indemnified the Bank against all
claims which may be made against the Bank by any person/ member of the public or
other third party in respect of anything which may arise in respect of the works or in
consequence thereof and shall at his own expense arrange to effect and maintain,

70|Page



with effect from the date of commencement until the completion of the Contract,
with an approved Insurance company a policy of Insurance in the joint names of
the Bank and the Contractor( the name of the former being placed first in the
policy) against such risks and deposit such Policy or Policies with the Bank before
commencement of the work. The minimum limit of coverage under the policy shall be
as defined elsewhere under General Condition of Contract. The Contractor shall also
similarly indemnify the Bank against all claims which may be made upon the Bank
whether under the Workmen Compensation Act or any other statute in force during the
currency of this contract or at Common Law in respect of any employee of the Contractor
or any Sub-Contractor and shall at his own expenses effect and maintain, with effect
from the date of commencement until the completion of the Contract, with an
approved Insurance company a policy of Insurance in the joint names of the Bank
and the Contractor( the name of the former being placed first in the policy) against
such risks and deposit such Policy or Policies with the Bank from time to time
during the currency of the Contract. In default of the contractor ensuring as provided
above, the Bank may so ensure and may deduct the premiums paid from any money due
or which may become due to the contractor.

The Contractor shall be responsible for any liability which may be excluded from the
Insurance Policies above referred to and also for all other damages to any person, animal
or property arising out of and incidental to the negligent or defective carrying out of this
Contract, whatever may be the reasons due to which the damage shall have been
caused. He shall also indemnify and keep indemnified the Bank in respect of all and any
costs, charges or expenses arising out of any claim or proceedings relating to the works
and also in respect of any award of compensation or damages, arising therefrom. Without
prejudice to the other rights of the Bank against contractor in respect of such default, the
Bank shall be entitled to deduct from any sums payable to the Contractor the amount of
any damage, compensation, costs, charges and other expenses paid by the Bank and
which are payable by the contractor under this clause. The contractor shall upon
settlement by the insurer of any claim made against the insurer pursuant to a policy taken
under this clause proceed with due diligence to rebuild or repair the works destroyed or
damaged. In this event all the money received from the insurer in respect of such damage
shall be paid to the contractor and the contractor shall not be entitled to any further
payments in respect of the expenditure incurred for Building or repairing of the materials
or goods destroyed or damaged.

The contractor, in case of re-Building or reinstatement after damage shall be entitled to
such extension of time for completion as the Bank may deem fit, but shall, however, not
be entitled to reimbursement by the Bank of any shortfall or deficiency in the amount
finally paid by the insurer in settlement of any claim arising as set out herein.

Without prejudice to his liability under this clause, the contractor shall also cause all
nominated sub-contractors to effect, for their respective portions of works similar policies
of insurance in accordance with the provisions of this clause and shall produce or cause
to produce to the Bank such policies. The contractor shall not permit a nominated sub-
contractor to commence work at site unless said insurance policies are submitted. In the
event of failure of the sub-contractor to take out such policy or policies of insurance before
commencing the works at site, the contractor shall be responsible for any claim or
damage attributable to the said sub-contractor.
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In order to fulfil all the insurance-related conditions mentioned above, the contractor shall,
within 14 days from the date of issue of the work order, insure the works at his cost and
keep them insure until the virtual completion of works, against loss or damage by fire with
an office in the joint names of the Bank and the contractor (the name of the Bank i.e.
“RESERVE BANK OF INDIA” being placed first in the policy). It shall cover the following
risks.

i.  Contractors all risk (CAR) policy insurance inclusive of Storage, erection, testing
and commissioning policy for the full contract value including fire risk and Transit
insurance for transportation from manufacturer's works to site (by Air/Sea/Road
etc. as applicable.

i. Workmen compensation policy for the employees of the contractor at site.

iii.  Third party liability policy with a limit of Rs 2 lakh per accident maximum upto 3
accidents.

Time of Completion: The completion period of the project shall be reckoned from
the 14th day of issuance of Letter of Award/Work Order. Time shall be considered
the essence of this Contract, and the Contractor hereby agrees to commence the
work immediately after the site is handed over to him to complete the entire work
as provided in the said conditions, subject nevertheless to the provisions for
extension of time.

Appendices: The Appendices listed in the attached list of Appendices shall form an
integral part of this Contract Agreement. Reference in the Contract to any Appendix
shall mean the Appendix attached hereto, and the Contract shall be read and
construed accordingly.

Jurisdiction: All disputes arising out of or in any way connected with this Agreement shall
be deemed to have arisen at and only Courts in shall have jurisdiction to
determine the same

10

Language: The Tender form shall be filled in English or in Hindi. In the event of any
discrepancy or ambiguity between the English and Hindi version of the documents, the
English version shall prevail in matters of interpretation. All communications, drawings,
designs, data, information, codes, specifications, and other documents supporting the bid
or otherwise exchanged under the Contract shall be in English or in Hindi.

11

Non-disclosure:

i. The contractor shall not disclose directly or indirectly any information, materials and
details of the Bank’s infrastructure/systems/equipment etc., which may come to the
possession or knowledge of the Service Provider and /or the DB Developer during the
course of discharging their contractual obligations in connection with this agreement, to
any third party and shall at all times hold the same in strictest confidence. The contractor
shall treat the details of the contract as private and confidential, except to the extent
necessary to carry out the obligations under it or comply with applicable laws. The
contractor shall not publish, permit to be published, or disclose any particulars of the
services/works in any trade or technical paper or elsewhere without the previous written
consent of the Second Party. Failure to observe the above shall be treated as breach of
contract on the part of the contractor, as the case may be, and the Second Party shall be
entitled to claim damages and pursue legal remedies.

ii. The contractor shall take all appropriate action with respect to its employees to ensure
that the obligations of non-disclosure of confidential information under this agreement are
fully satisfied.
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iii. Without prejudice to the formal Contract Agreement, all confidentiality and non-
disclosure obligations binding the Contractor under this tender shall survive the expiration,
completion, or termination of this Agreement for any reason whatsoever.

12

PREVENTION OF SEXUAL HARASSMENT AT WORKPLACE

i The Contractor shall be solely responsible for full compliance with the provisions of “the
Sexual Harassment of Women at Workplace (Prevention, Prohibition and Redressal) Act,
2013”. In case of any complaint of sexual harassment against its own employee within the
premises of the Bank, the complaint will be filed before the Internal Complaints Committee
constituted by the Contractor who shall ensure appropriate action under the said Act in
respect to the complaint.

ii. Any complaint of sexual harassment from any aggrieved employee of the Contractor
against any employee of the Bank shall be taken cognizance of by the Regional Complaints
Committee constituted by the Bank.

iii. The Contractor shall be responsible for any monetary compensation that may need to be
paid in case the incident involves the employee of the Contractor, for instance any monetary
relief to the Bank’s employee, if sexual violence by the employee of the Contractor is

proved.

The Contractor shall be responsible for educating its employees about prevention of sexual
harassment at workplace and related issues.

13

Termination of Contract by the Bank

If the Contractor being an individual or a firm commits any “act of insolvency”, or shall be
adjudged an insolvent or being an Incorporated Company shall have an order for
compulsory winding up made against it or pass an effective resolution for winding up
voluntarily or subject to the supervision of the Court and the Official Assignee or the
Liquidator, in such acts of insolvency or winding up, as the case may be, shall be unable,
within seven days after notice to him requiring him to do so, to show the reasonable
satisfaction of the Bank that he is able to carry out and fulfil the Contract and to give
security therefor, if so required by the Bank.

Or if the Contractor (whether an individual, firm or Incorporated Company) shall
suffer execution or other process of Court attaching property to be issued against the

Contractor,

Or shall suffer any payment under this Contract to be attached by or on behalf of
any of the creditors of the Contractor,

Or shall assign or sublet this Contract without the consent in writing of the Bank
first had and obtained,

Or shall charge or encumber this Contract or any payments due or which may
become due to the Contractor hereunder,

Or if the Bank determine that the Contractor

has abandoned the Contract, or
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has failed to commence the works, or has without any lawful excuse under those Conditions
suspended the progress of the works for 14 days after receiving from the Bank notice to proceed,
or

has failed to proceed with the works with such due diligence and failed to make such due progress
as would enable the works to be completed within the time agreed upon, or

has failed to remove materials from the site or to pull down, and replace work for seven days after
receiving written notice that the said materials or work were condemned and rejected by the Bank
under these Conditions or

has neglected or failed persistently to observe and perform all or any of the acts, matters or things
by the Contract to be observed and performed by the Contractor for seven days after written notice
shall have been given to the Contractor requiring the Contractor to observe or perform the same.

Then and in any of the said cases, the Bank may, notwithstanding any previous waiver,
after giving seven days’ notice in writing to the Contractor, determine the Contract and
liabilities of the Contractor, the whole of which shall continue in force fully as if the Contract
had not been so determined, and as if the works subsequently executed had been
executed by or on behalf of the Contractor and further, the Bank by his agents or servants
may enter upon and take possession of the works and all plant, tools, scaffoldings,
machinery and materials lying upon the Estate or the adjoining lands or roads, and use the
same as his own property or may employ the same by means of his own servants and
workmen in carrying on and completing the works or by employing any other Contractor or
other person or persons to complete the works, and the Contractor shall not in any way
interrupt or do any act, matter or thing to prevent or hinder such other contractor or other
person or persons employed for completing and finishing or using the materials and plant
for the works. When the works shall be completed or as soon thereafter as convenient, the
Bank shall give a notice in writing to the Contractor to remove his surplus materials and
plant, and should the Contractor fail to do so within a period of fourteen days after receipt
thereof by him, the Bank may sell the same by public auction, and give credit to the
Contractor for the net amount realised. The Bank shall thereafter ascertain and certify in
writing under his hand what (if anything) shall be due or payable to, or by the Bank, for the
value of the said plant and materials so taken possession of by the Bank and the expense
or loss which the Bank shall have been put to in procuring the works to be completed, and
the amount, if any, owing to the Contractor and the amount which shall be so certified
shall thereupon be paid by the Bank to the Contractor or by the Contractor to the Bank, as
the case may be, and the decision of the Bank shall be final and conclusive between the
parties.

14

Termination of Contract by Contractor

If payment of the amount payable by the Bank under certificate of the Bank’s Engineer
shall be in arrears and unpaid for thirty days after notice in writing requiring payment of
the amount as aforesaid shall have been given by the Contractor to the Bank or if the
Bank shall repudiate the Contract, or if the works be stopped for three months under the
order of the Bank or by any injunction or other order of any Court of Law, then and in any
of the said cases, the Contractor shall be at liberty to determine the Contract by notice in
writing to the Bank and he shall be entitled to recover from the Bank, payment for all
works executed and for any loss he may sustain upon any plant or materials supplied or
purchased or prepared for the purpose of the Contract.

In arriving at the amount of such payment, the net rates contained in the Contractor’s

original Tender shall be followed, or where the same may not apply, valuation shall be

made in accordance with Clause 19 of section IV.

15

Penalty
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The recovery of Liquidated Damages shall be at the rate of 0.25% of the accepted tender
amount per week of delay in completion of work and subjected to maximum ceiling as 10%
of the accepted tender amount

IN WITNESS WHERE OF the Bank and the Bidder/Bidder have caused this Agreement to be duly
executed by their duly authorized representatives the day and year first above written.

Signed by for and on behalf of the Bank
[Signature]
[Name & Title]
In the presence of:
1. [Witness 1 Signature & Details]
2. [Witness 2 Signature & Details]
Signed for and on behalf of the Bidder
[Signature]
[Name & Title]
In the presence of:
1. [Witness 1 Signature & Details]
2. [Witness 2 Signature & Details]
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Annexure - VI
Proforma Of Bank Guarantee For Performance Security Deposit/ Retention Money
(On Non-Judicial Stamp Paper of appropriate value purchased in the name of the issuing bank)

Place :
Date :

To,
Sudhanshu Prasad

Regional Director
Reserve Bank of India
15 N S Road, Kolkata

Dear Sir,

Name of work_Replacement of the old Mild Steel (M.S) fixed glazing on the east and south face
with new UPVC glazing cum shutter system window at the 3rd floor, along with allied civil
works at the Bank's Main Office Building, Kolkata, West Bengal - Bank Guarantee For
PERFORMANCE SECURITY DEPOSIT/ Retention Money

WHEREAS Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai,
(hereinafter called “the RBI") has awarded the Contract for the captioned project (hereinafter called
the "Contract") to M/s (Name of the Bidder) (hereinafter called " the said Bidder"
which expression shall include its successors and assigns). AND Whereas the Bidder is bound by
the said Contract to submit to RBI a Performance Security for a total amount of

g. (Rupees only) (Amount in
figures and words) for the due fulfilment by the said bidder of the terms and conditions contained in
the contract. We, (Name of the Bank), (hereinafter called “the Bank”), at the
request of M/s , the bidder, do hereby undertake to pay to the RBI an amount
not exceeding Rs as Performance Guarantee for due fulfiiment of the terms

and conditions of the contract.

NOW THIS GUARANTEE WITNESSETH

1. We (Name of the Bank) do hereby agree with and undertake to RBI, their Successors, Assigns
that in the event of the RBI coming to the conclusion that the Bidder has not performed his
obligations under the said conditions of the contract or have committed a breach thereof, which
conclusion shall be binding on us as well as the said bidder; we shall on demand by the RBI, pay
without demur to the RBI, a sum of Rs. (Rupees only) or any lower amount that may be demanded
by the RBI. Our guarantee shall be treated as equivalent to the Performance Guarantee Amount for
the due performance of the obligations of the Bidder under the said Contract, provided, however,
that our liability against such sum shall not exceed the sum of Rs. (Rupees only).

2. We also agree to undertake to and confirm that the sum not exceeding Rs. (Rupees
only) as aforesaid shall be paid by us without any demur or protest, merely on
demand from the RBI on receipt of a notice in writing stating that the amount is due to them and we
shall not ask for any further proof or evidence and the notice from the RBI shall be conclusive and
binding on us and shall not be questioned by us in any respect or manner whatsoever. The Bank
shall pay to RBI any money so demanded notwithstanding any dispute/disputes raised by the Bidder
in any suit or proceedings pending before any Court, Tribunal or Arbitrator/s relating thereto and the
liability under this guarantee shall be absolute and unequivocal. We undertake to pay the amount
claimed by the RBI within a period of one week from the date of receipt of the notice as aforesaid.
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3. We confirm that our obligation to the RBI under this guarantee shall be independent of the
agreement or agreements or other understandings between the RBI and the Bidder.

4. This guarantee shall not be revoked by us without prior consent in writing of the RBI. We hereby
further agree that —

a) Any forbearance or commission on the part of the RBI in enforcing the conditions of the said
agreement or in compliance with any of the terms and conditions stipulated in the said Contract
and/or hereunder or granting of any time or showing of any indulgence by the RBI to the Bidder or
any other matters in connection therewith shall not discharge us in any way and our obligation under
this guarantee. This guarantee shall be discharged only by the performance by the Bidder of their
obligations and in the event of their failure to do so, by payment by us of the sum not exceeding Rs.
(Rupees only).

b) Our liability under these presents shall not exceed the sum of Rs. (Rupees only) .

c¢) Our liability under this agreement shall not be affected by any infirmity or irregularity on the part
of our said constituents/clients or their obligations thereunder or by dissolution or change in the
constitution of our said constituents.

d) This guarantee shall remain in force upto (60 days beyond the Defect liability period) provided
that if so desired by the RBI, this guarantee shall be renewed for a further period as may be indicated
by them on the same terms and conditions as contained herein.

e) Our liability under these presents will terminate unless these presents are renewed as provided
hereinabove on the or on the day when our said constituents comply with their obligations, as to
which a certificate in writing by the RBI alone is the conclusive proof whichever date is later. Unless
a claim or suit or action is filed against us within or any extended period, all the rights of the RBI
against us under this guarantee shall be forfeited and we shall be released and discharged from all
our obligations and liabilities hereunder. In witness whereof I/We of the Bank have signed and sealed
this guarantee on the -------- -- day of ----------- (Month) (Year) being herewith duly authorized. For
and on behalf of (Name of the Bank) Signature of authorized Bank official
Name: Designation Stamp/ Seal of the Bank Signed, sealed and delivered for and on behalf of the
Bank by the above named in the presence of: Witness

1 Signature ... Name ... Address
............................................. (NB: This guarantee will require stamp duty as applicable in the
state, where it is executed and shall be signed by the official whose signature and authority shall be
verified).
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Annexure VIl

Proforma for Undertaking / Declaration / Certificate by the Bidder regarding country
sharing land border with India

(To be submitted by bidders on their letter head duly sealed and signed by the authorized
signatory)

To, Date:
Sudhanshu Prasad

Regional Director
Reserve Bank of India
15 N S Road, Kolkata

Ref: Application for
Madam,

[TWe (o, (Name and address, including Country of location

of bidder) have read and understood the contents of the Office Memorandum (OM) F. No.
6/18/2019-PPD dated July 23, 2020 and its subsequent orders / revision issued by Public
Procurement Division, Department of Expenditure, Ministry of Finance, Government of India
regarding the restrictions on procurement from a bidder of a country which shares a land border with
India.

2 |/ Wecertifythat ............... (Name of the bidder)

2.1 is not from a country sharing land border with India, or

2.2 is from a country sharing land border with India and has been registered with the
Competent Authority, the certificate of which is enclosed, or

2.3 is from a country sharing land border with India where Government of India has extended
lines of credit, or

2.4 is from a country sharing land border with India where Government of India is engaged in
development projects.

(Strikeout whichever of the above is not applicable).

3 | /We further certify that ........................... (Name of bidder) fulfils all requirements

in this regard and is eligible to be considered under the provision of the above referred Office
Memorandum and its subsequent orders / revision. I/We also undertake that even in case of
contracts where we are permitted by the Bank/RBI to sub- contract l/we .................... (Name

of bidder) will not sub-contract any work to a bidder from country(ies) sharing land border with
India, unless such bidder fulfils all the requirements contained in the above referred

office memorandum / order.

4. I/We know and understand that, if this Undertaking / Declaration / Certificate submitted by

us is found to be false, the Bank shall be free to reject / terminate our tender / Work Order and that
the Bank shall also be free to initiate any legal action in accordance with law including forfeiting
of Earnest Money Deposit / Performance Bank Guarantee / Security Deposit and / or debarring us
from participating in tenders invited by the Bank in future.

Signature and name of the authorized signatory of the Bidder with Rubber Stamp
Date:
Place:
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Annexure IX

Undertaking on Legal Actions / Civil Lawsuits / Litigation / Arbitration by the Bidder
[On the Letter head of the Applicant]

Date:
To,
Sudhanshu Prasad

Regional Director
Reserve Bank of India
15 N S Road, Kolkata

Ref: Application for

Madam,
T IWe o (Name of the bidder) declare that no legal action(s) have been
/ is being taken against us for any cause in any legal jurisdiction.

1. /We ... (Name of the bidder) declare that the followings legal
action(s) have been/ is being taken against us:

...... (detail of the legal action, project under consideration, legal authority involved etc.) .....

However, we affirm that the above legal action does not affect our ability to deliver the
requirements of the Bank as per the Application for Empanelment.

(Note: strike out one of the above two declarations which is not applicable)

2. Further, we .......... also declare that no cases of civil lawsuits / litigation / arbitration etc.
have been initiated in any in any of our executed projects

2. Further, we .......... also declare that the following civil lawsuits / litigation / arbitration cases
were/are initiated in our executed projects:
............. (detail of the project and type of action etc.) ................

(Note: strike out one of the above two declarations which is not applicable)

Signature and name of the authorized signatory of the Bidder
with Rubber Stamp

Date:

Place:

Page 81 of 82




Annexure X

Undertaking to be included in tender regarding declaration of debarment by public institution(s):

(To be submitted by the tenderer on their letterhead)

Name of Work: Replacement of the old Mild Steel (M.S) fixed glazing on the east and south face with
new UPVC glazing cum shutter system window at the 3rd floor, along with allied civil works at the

Bank's Main Office Building, Kolkata, West Bengal

a)

.................................. (Name of the bidder) declares that
I/we or any of our allied firm* is/ are not debarred / suspended / blacklisted by any public institution
/ entity in India or any other countryason ............. (last date of submission of bid).

b) 1/ We or any of our allied firm* have not made any transgression in respect of the code of integrity
(as mentioned in the tender) with any public institution / entity in India or any other country in last
three yearsason .................. (last date of submission of bid).

c) l/we or any of our allied firm* is/ are not debarred by any procuring entity for violation of Public
Procurement (Make in India) Order, 2017as on last date of submission of the bid.)

d) we will inform the Bank in writing, in case, l/lwe or any of our allied firm* is/are debarred /
suspended / blacklisted by any public institution / entity in India or any other country on or before
award of work for the captioned work.

2. IMWe (Name of the bidder) declares that l/we or our allied firm*
........................... (Name of the allied firm(s)) is/ are debarred / suspended / blacklisted by
.............................. (Name and address of public institution in India or any other country) and the
same effective upto ............. (date). A copy of such letter is attached for your information and record.

(seal and signature of the bidder)

Date
Place

(Note: strike out one of the above two declarations which is not applicable)

*Allied firm: A firm would be termed as “allied firm” if the management is common, or substantial or majority
shares are owned by the banned/ suspended firm and by virtue of this it has a controlling voice. Further all
successor firms will also be considered as allied firms.
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