Notice Inviting Tender (NIT)

Reserve Bank of India, Jaipur invites e-Tender for Supply, Installation, Testing and Commissioning of X-Ray Baggage
Scanner System at Main Office Building, RBI, Jaipur in two parts (Part-I and Part-II) from eligible bidders. The
tendering would be done through the e-Tendering portal of CPPP Ltd. (https://etenders.gov.in/eprocure/app). All the eligible
firms/ contractors shall ensure to register themselves with CPPP Ltd. to participate in the tendering process. The schedule of
the e-Tender is as follows:

a. e-Tender Name Supply, Installation, Testing and Commissioning of X-
Ray Baggage Scanner System at Main Office Building,
RBI, Jaipur

b. e-Tender no. RBI/JPR/Estate/26-27/2/CPPP

c¢. Estimated cost of the work %13,50,000/-

d. Mode of Tender e-Procurement System
(Online Part-I (Techno-Commercial Bid) and Part-11
(Price Bid) through
(https://etenders.gov.in/eprocure/app)

e. Date of NIT available to parties to download October 01, 2026, from 16:00 Hrs onwards

f. Date and time of pre-bid meeting October 15, 2026, at 11:00 Hrs

g. Eligible Vendors Open Tender (The firms satisfying eligibility criteria as
mentioned at Para 3.1.2 of the tender document)

h. Earnest Money Deposit (EMD) 227,000 (Rupees Twenty Seven Thousand Only) to be

submitted through NEFT (as per the below mentioned
details) along with the Part I/ Technical-Commercial Bid.

Account Number - 8692299
IFSC Code - RBISOJPPAO1 (Fifth and tenth digits in
IFSC code are Zero).

All bidders (including MSME) need to submit EMD.
i. Date of Starting of e-Tender for submission of on-line October 01, 2026, from 16:00 Hrs onwards
Techno-Commercial Bid and price Bid at
https://etenders.gov.in/eprocure/app

j. Date & time of closing of online e-tender for submission of | November 12, 2026, up to 11:00 Hrs
Techno-Commercial Bid & Price Bid
k. Date & time of opening of Part-I November 13, 2026, at 11:00 Hrs
(i.e. Techno-Commercial Bid)

Date & Time of opening of Part- II Date and time of opening of Price Bid will be informed
(i.e. Price Bid) separately to all the eligible bidders later through email.
1. Transaction Fee To be paid through CPPP Payment Gateway / NEFT /
RTGS in favour of CPPP Ltd. or as advised by M/s CPPP
Ltd.
Note:

1. Please note that there is no tender fees to download the tender document from Portal.

2. Applicants intending to apply will have to satisfy the Bank by furnishing documentary evidence in support of their possessing
required eligibility and in the event of their failure to do so, the Bank reserves the right to reject their candidature.

3. The Bank is not bound to accept the lowest tender bid and reserves the right to accept either in full or in part any tender. The
Bank also reserves the right to reject all the tenders without assigning any reason, therefore.

4. Any amendments/ corrigendum to the tender, if any, issued in future will only be notified on the RBI Website
(https://www.rbi.org.in) and CPPP Website as given above, and will not be published in the newspaper.
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Jaipur / STQYR

e-Tender for Supply, Installation, Testing and
Commissioning of X-Ray Baggage Scanner System at Main
Office Building, RBI, Jaipur

Part | (Techno-Commercial Bid)

(Containing Section | to Section X)

Name of Bidder:

Address:

Mobile No.:

e-Tender no RBI/JPR/Estate/26-27/2/CPPP

Date and time of e-Tender | October 01, 2026, from 16:00 Hrs onwards
available for Downloading
Date and time of Pre-bid October 15, 2026, at 11:00 Hrs
meeting

Venue: Estate Department, 2nd floor, Reserve Bank of
India, Rambagh Circle, Tonk Road, Jaipur - 302004

Last date of Submission of | November 12, 2026, up to 11:00 Hrs
e-Tender
Date and time of opening November 13, 2026, at 11:00 Hrs
of e-Tender (Part-1)




DISCLAIMER

Reserve Bank of India, Estate Department, Jaipur, has prepared this document to give
background information on the Project to the interested parties. While Reserve Bank of
India has taken due care in the preparation of the information contained herein and believe
it to be accurate, neither Reserve Bank of India nor any of its authorities or agencies
nor any of their respective officers, employees, agents or advisors give any warranty or
make any representations, express or implied as to the completeness or accuracy of the
information contained in this document or any information which May be provided in

association with it.

The information is not intended to be exhaustive. Interested parties are required to make
their own inquiries and respondents will be required to confirm in writing that they have
done so, and they do not rely only on the information provided by RBI in submitting the
Tender. The information is provided on the basis that it is non—binding on Reserve Bank of
India or any of its authorities or agencies or any of their respective officers, employees,

agents or advisors.

Reserve Bank of India reserves the right not to proceed with the Project or to change the
configuration of the Project, to alter the timetable reflected in this document or to change
the process or procedure to be applied. It also reserves the right to decline to discuss the

matter further with any party expressing interest.

No reimbursement of cost of any type will be paid to persons or entities expressing interest.




Reserve Bank of India
Estate Department
Jaipur

NOTICE INVITING e-TENDER

Supply, Installation, Testing and Commissioning of X-Ray Baggage Scanner System at
Main Office Building, RBI, Jaipur

Tenders by e- tendering process are invited for the “Supply, Installation, Testing and
Commissioning of X-Ray Baggage Scanner System at Main Office Building, RBI,
Jaipur”. The work is estimated to cost ¥ 13,50,000/- and is to be completed within 60
days.

All pre-Qualification documents shall be uploaded with Techno-commercial bid (Part-1)
on CPPP portal. Those who do not upload the Pre-qualification documents would not be
considered for this tender process. Further, the contractor should submit the original of

the documents to the Bank when demanded to qualify for further tendering process.

Only those firms who have minimum 5 years of experience as on September 30, 2026
in the field of work of similar nature of work (i.e. "Supply, installation, Testing and
Commissioning (SITC) of X-Ray Baggage Scanner Systems") for large office

buildings / commercial premises / industrial houses
AND

have executed successfully similar works individually three works costing not less than
40% of the estimated cost “OR” two works costing not less than 50% of the estimated
cost “OR” one work costing not less than 80% of the estimated cost during the last 5

years as on or before September 30, 2026.
AND

have a minimum yearly turnover of 100% of the estimated cost during the last 3 financial
years (2023-24, 2024-25 and 2025-26).

AND

have a service set up in Jaipur/ Delhi NCR for rendering after sales service are eligible
for tender.




4. Only those contractors will be considered eligible who will invariably furnish, at the time
of applying for e-tender, the following information to satisfy the Bank about their eligibility
for participating in the tendering process.

4.(a) | Composition of the firm Full particulars (whether contractor is an individual, or a
partnership firm, or a company etc.) of the composition of the
firm of contractors in detail should be uploaded along with
name(s) and address (es) of the partners, copy of the Articles
of Association / Power of Attorney / any other relevant
document.

4.(b) | Work  experience & | Copies of the detailed work order indicating date of award,
Completion of similar | value of awarded work, time given for completing the work,
works of specified value | etc. and the corresponding completion certificates indicating
during the specified | actual date of completion and actual value of executed
period. similar works should be uploaded in proof of the work

experience. The details along with documentary evidence of
previous experience, if any, of carrying out works for the
Reserve Bank of India at any centre should also be given.

4.(c) | Creditworthiness of the | Copies of the Income Tax Clearance Certificates / Income
contractor & their | Tax Assessment Orders along with the latest final accounts
Turnover during the | of the business of the contractor duly certified by a Chartered
specified period. Accountant should be wuploaded in proof of their

creditworthiness and turnover for last three years.

4.(d) | Service Set-up Certificate from the manufacturers / any other valid document
in support of having a full-fledged service setup at Jaipur/
Delhi NCR should be uploaded.

4.(e) | Name(s) & address (es) | Written information about the names and addresses of their
of the Bankers and their | bankers along with full details, like names postal addresses,
present contact | e-mail IDs, telephone (landline and mobile) nos. fax nos.,
executives etc., of the contact executives (i.e. the persons who can be

contacted at the office of their banker by the Bank in case it
Is so needed) should be uploaded.
4.() Details of bank accounts | Full particulars of their bank accounts, like account No., type,

when opened, etc., should be given.




4.(9)

Name (s) & address (es)
of the Clients and their
present contact

executives

Information about the names and addresses of their clients
along with full details, like names postal addresses, e-mail
IDs, telephone (landline and mobile) nos. fax nos., etc., of the
contact executives (i.e. the persons who can be contacted at
the office of their banker by the Bank in case it is so needed)
should be furnished.

4.(h)

Details of completed

works

The Client-wise names of work(s), year(s) of execution of
work(s) , awarded and actual cost(s) of executed work(s),
completion time stipulated in the contract (s) and actual time
taken to complete the work (s), name(s) and full contact-
details of the officer / authorities / departments under whom

the work (s) was / were executed should be furnished.

4.(i)

Client Certificates

The tenderers are advised to upload the Client Certificate as
per enclosed Proforma (Annex-1) for whom they have carried
out eligible works in terms of eligibility (Pre-qualification)
criteria described in the notice inviting tenders. Client
Certificates shall be accepted by the applicant / tender
inviting authority of Reserve Bank of India only when the
same are signed by an official of the rank of Executive
Engineer or equivalent in respect of a Government / Semi
Government organization or a PSU and only when they are
supported by adequate proof of payment received by the
tender for the work done by them. The client certificate issued
by the private organization shall also accompany Tax
Deducted at source (TDS) certificate. Applications / tenders
received without the specified certificates in specified format
shall be rejected and the Bank shall have the right to

independently verify the submitted certificates

4.()

Banker’s certificate

The tenderers are advised to upload the Banker's certificate
from their banker / bankers as per (Annex-Il). Such certificate
shall be addressed to the application / Tender inviting
Authority of the Reserve Bank of India and shall be submitted

along with their application / tender.




NOTE:

Participating bidders will be considered for purchase preference under Public
Procurement (Preference to Make in India), PPP — MIl order — 2017 Revised,
Government of India, subjected to their submission of self-certifications & fulfilment of all
other documents, conditions of the above “PPP — MIl order — 2017 Revised” of

Government of India.

Interested tenderers have to upload relevant documents satisfying all the points as stated
above along with techno-commercial (Part-I) bid of tender. The same Eligibility
documents and the scanned copy of EMD should be uploaded with Techno Commercial
Bid (Part-1) on the CPPP portal. EMD amount must be reflected in Bank’s account on and

before last date and time of submission of tender.

It is to be duly noted that the tender process shall be executed on the CPPP portal

through e-Tendering.

In the event of intending tenderers’ failure to satisfy the Bank; the Bank reserves the right

to refuse their participation.

Tenders form can be downloaded for viewing from RBI website www.rbi.org.in or

https://etenders.gov.in/eprocure/app.

The bidder should submit safety certificate of Radiation issued by Atomic Energy
Regulatory Board (AERB).



https://etenders.gov.in/eprocure/app

EMD: EMD of Rs. 27,000/- in the form of NEFT should be paid to participate in the
tender. The pre-Qualification papers and scanned copy of proof of EMD payment
should be uploaded with Techno Commercial Bid (Part-1) on the CPPP portal. The
EMD need to submit as shown above in A/lc N0.8692299, Account name RBI Jaipur ,
IFSC Code:RBISOJPPAOL (0=Zero) through NEFT/ Mobile Banking/ RTGS {Intimate/

forward the transaction details to estatedeptjaipur@rbi.org.in}. If bidder is fails to submit

the EMD, tender of the firm will be cancelled. EMD should be interest free and shall be
returned to unsuccessful bidders after awarding the work and EMD of L1 bidder/
successful bidder will be returned after signing of agreement.
EMD shall be forfeited if the Bidder:

(1) makes misleading or false representations in the forms, statements and

attachments submitted, has suppressed any material information, details of
any legal proceedings pending in the court which might otherwise have created
any impact on the eligibility criteria; or

(i) withdraws his Bid during the period of Bid validity; or does not sign the contract
after award of Contract.

(iif)  has been blacklisted by any Government agency and the blacklisting is still in
force.

(iv)  If bidder fails to complete the work.

The NEFT receipt should be uploaded along with pre-qualification documents.

Interested vendors/firms can participate in e — Tender after getting registration with

https://etenders.gov.in/eprocure/app. Online Part | — Techno-Commercial Bid and Part Il

— Price Bid shall be opened through https://etenders.gov.in/eprocure/app and applicable

transaction charges have to be paid by the firm.

Tender in prescribed format shall be submitted in two parts. Part-1 of tender will contain
the Bank's standard technical and commercial conditions for the proposed work,

tenderers' covering letter.
Part-1l of the tender will contain no conditions but Tenderer’s Price Bid.

Part-1 of the tenders will be submitted by the Tenderers in CPPP portal. The same
will be opened by RBI on November 13, 2026, at 11:00 hrs. Those tenderers who
would like to depute their representatives, may do so on the mentioned date in
Estate Department, 2nd floor, Reserve Bank of India, Jaipur, Rajasthan for the
same. Part Il of the tender will be opened later. Due intimations will be given for

the same.
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10.

11.

The Bank shall obtain reports on the past performance of the tenderer from his clients
and bankers. The Bank shall evaluate the said reports before opening of the Part-Il of
the tenders. If any tenderer is not found to possess the required eligibility for participating
in the tendering process at any point of time and / or his performance reports received
from his clients and / or his bankers and found unsatisfactory, the Bank reserves the right
to reject his offer even after opening of Part-I of the tender. The Bank is not bound to
assign any reason for doing so.

The Bank is not bound to accept the lowest tender and reserves the right to accept either
in full or in part of any tender. The Bank also reserves the right to reject all the tenders

without assigning any reason thereof.

Regional Director
Reserve Bank of India

Jaipur




SCHEDULE OF TENDER (SOT)

a. e-Tender Name

b. e-Tender no.
c. Estimated cost of the work
d. Mode of Tender

e. Date of NIT available to parties to
download

f. Date and time of pre-bid meeting
g. Eligible Vendors

h. Earnest Money Deposit (EMD)

i. Date of Starting of e-Tender for
submission of on-line Techno-
Commercial Bid and price Bid at
https://etenders.gov.in/eprocure/app

j. Date & time of closing of online e-
submission of Techno-

tender for
Commercial Bid & Price Bid

k. Date & time of opening of Part-I
(i.e. Techno-Commercial Bid)

Date & Time of opening of Part- Il
(i.e. Price Bid)
I. Transaction Fee

Supply, Installation, Testing and Commissioning of X-Ray
Baggage Scanner System at Main Office Building, RBI,
Jaipur

RBI/JPR/Estate/26-27/2/CPPP

¥ 13,50,000/-

e-Procurement System

(Online Part-1 (Techno-Commercial Bid) and Part-11 (Price
Bid) through

(https://etenders.gov.in/eprocure/app)

October 01, 2026, from 16:00 Hrs onwards

October 15, 2026, at 11:00 Hrs

Open Tender (The firms satisfying eligibility criteria as
mentioned at Para 3.1.2 of the tender document)

27,000 (Rupees Twenty Seven Thousand Only) to be
submitted through NEFT (as per the below mentioned details)
along with the Part 1/ Technical-Commercial Bid.

Account Number - 8692299
IFSC Code - RBISOJPPAOL (Fifth and tenth digits in IFSC
code are Zero).

All bidders (including MSME) need to submit EMD.
October 01, 2026, from 16:00 Hrs onwards

November 12, 2026, up to 11:00 Hrs

November 13, 2026, at 11:00 Hrs

Date and time of opening of Price Bid will be informed
separately to all the eligible bidders later through email.

To be paid through CPPP Payment Gateway / NEFT / RTGS
in favour of CPPP Ltd. or as advised by M/s CPPP Ltd.



https://mstcecommerce.com/eprochome/rbi)

Important instructions for e-Procurement

This is an e-procurement event of RBI. The e-procurement Service Provider/Contractor is the
Central Public Procurement Portal (CPPP). https://etenders.gov.in/eprocure/app

Process of E-tender: Bidder manual kit is available on home page.

Registration for new bidder: The process involves vendor’s registration with CPP portal which is
free of cost. Only after registration, the vendor(s) can submit his/their bids electronically.
Electronic Bidding for submission of Technical Bid as well as Price Bid over the internet will be
done. The Vendor should possess Class Il signing and encryption type digital certificate.
Vendors are to make their own arrangement for bidding from a P.C. connected with Internet.
RBI is not responsible for making such arrangement. (Bids will not be recorded without Digital
Signature). https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page

For any technical related queries please call at 24 x 7 Help Desk Number
0120 - 4001 002

0120 - 4001 005

0120 - 4493 395

International Bidders are requested to prefix +91 as country code.

Email Support:

For any Issues or Clarifications relating to the published tenders, bidders are requested to
contact the respective Tender Inviting Authority

Technical - support-eproc@nic.in

Policy Related - cppp-doe@nic.in

Contact person at RBI, Jaipur

SI. No. Contact Person Email Mobile
1 Mabhipal mahipal@rbi.org.in | 8447446055

You are requested to read and understand the Notice Inviting Tender and subsequent
corrigenda if any, before submitting your online tender.

System Requirements:

Operating Window 7 and above, BOSS Linux

System

Java Java 8 Update 161 (Recommended version — available under
Downloads section)

Browser Firefox

Google Chrome
Microsoft Edge

Digital Class 3 — Signature certificate

Signature Class 3 — Encipherment certificate

Internet Dedicated Internet Broadband Connection with minimum 1 MBPS
Connectivity | speed and above

Others MS Office, WinRAR, DSC Drivers, PDF Reader/ Creator

10
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For details, vendor may refer to Bidder manual kit, available on home page.

https://etenders.qgov.in/eprocure/app?page=BiddersManualKit&service=page

e The vendors are required to ensure that their corporate email I.D. provided is valid and
updated at the time of registration of vendor with the CPP portal. Vendors are also requested
to ensure validity of their class Ill signing and encryption type of DSC (Digital Signature
Certificate).

e All bidders are requested to get themselves registered well in advance and no extra time will
be considered for submission of bids for delay in online vendor registration, if any.

e Bidders are requested to note that they should necessarily submit their financial bids in the
format provided in e-tender website and no other format is acceptable. If the BOQ file is found
to be modified by the bidder, the bid will be liable to be rejected.

e All costs towards participation in the Bid shall be borne by the bidder.

e E-tender cannot be accessed after the due date and time mentioned in NIT (Notice inviting
tender).

Important Note

The rates are to be quoted Online. In the online price bid, due to number of words
limitation of 1000 characters, complete description could not be accommodated,
and description given thereof is brief. Before quoting rates online, all the
contractors must read the complete details of each items given in the un-priced bill
of quantities (BOQ) given in Part-1 of the tender document. For execution and rate
purpose, the details given in Unpriced Bill of Quantities in Part-l1 of the tender
document will be implemented.

11



https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page

To,

SECTION |

Form of e-Tender

The Regional Director
Reserve Bank of India
Estate Department,
Jaipur (Rajasthan)

Dear Sir/Madam,

We have carefully examined the specifications, designs and schedule of quantities relating to

Place
Date

the works specified in the memorandum hereinafter set out and having visited and examined the

installation site of the works specified in the said memorandum and having acquired the requisite

information relating thereto as affecting the e-Tender. We hereby offer to execute the works

specified in the said memorandum within the time specified in the said memorandum at the rates

mentioned in the attached Schedule of Quantities and in accordance in all respects with

specifications, designs and instructions in writing referred to in articles of agreement, general

instructions to the Tenderers and special conditions, conditions hereinbefore referred to,

specifications, data sheet and schedule of quantities and with such materials as are provided

for, by and in all other respects, in accordance with such conditions so far as they May be

applicable.

MEMORANDUM

(@)

Description of works

Supply, Installation, Testing, and
Commissioning (SITC) of X-Ray Baggage
Scanner System at MOB, Jaipur

(b)

Estimated cost

Rs. 13.50 Lakh

(€)

Mode of payment

As per clause 3.13 General Instructions to

Contractors and Special Conditions.

(d)

Earnest Money

Rs. 27,000/- by all the bidders along with
Part-I

()

Time allowed for completion of work
from 14 days after the date of work
order.

60 days

2. We also agree that our e-Tender will remain valid for acceptance by the Bank for 90 days

from the date of opening of Part | of the e-Tender and this period of validity can be

12




extended for such period as May be mutually agreed between the Bank and us in writing.
We also agree to keep the Bank Guarantee towards earnest money valid during the entire
period of validity of e-Tender, as per enclosed proforma (Annexure 1V).

2. Should this e-Tender be accepted, I/we hereby agree to abide by and fulfil all the Terms and
Conditions of the e-Tender and in default thereof, to forfeit and pay to you or your successors,
or assignees or nominees such sums of money as are stipulated in the conditions contained

in the e-Tender together with the written acceptance of the Contract.

3. I/We understand that you reserve the right to accept or reject any or all the e-Tender either
in full or in part without assigning any reason therefor. We have deposited a sum of
Rs.27,000/- as earnest money with the Reserve Bank of India, which amount is not to bear
any interest. Should we fail to execute the Contract when called upon to do so, we do hereby

agree that this sum shall be forfeited by us to the Reserve Bank of India.

5. The e-Tender is submitted in two parts online/ in separate sealed envelopes. Part | contains
all commercial terms and conditions and technical particulars and Part Il contains only the
price bid in the Bank's proforma.

Dated this day of 2026.

For and on behalf of M/s

(Signature with seal)

Name

Designation

Place
Date

(Certified true copy of the Power of Attorney of the above signatory should be enclosed).

Witnesses

(1) Signature with

13




name, address and date

(2) Signature with

name, address and date
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SECTION I

Draft Articles of Agreement

g IR TY 2026 B IRINE & SR H, TR G&HR YR e §&
fSTIwT T ST T ) oY 3 I/ wgT Smem (aut fgdia
TehR IR e Usird SrITad---

T fRyq §) oRY 31 SHER FHel S (& & fpar S 5|
ARTICLES OF AGREEMENT made the day of month of Year 2026 between
the Reserve Bank of India, Jaipur having its Central Office at Mumbai (hereinafter called "The
Bank / Employer") on the other part and M/s , having its office at

(hereinafter referred to as the "Contractor") which expression shall unless it is
repugnant to the context or meaning thereof deemed to include his heirs, representatives,
administrators and assigns of the OTHER part

oefd e,
HRAM BT TGP ¢ 3R I FUiRd B &1 g1, fafkryarsst sk aRuTon &t gt smifa &t g
YT Sdfes TReT ;e a% &1 Iad greT, faRkiydraf, Sk afeAmon &t gt

& Tofy B qrféat a1 ST 3R | gEaeR by MU B

WHEREAS the Employer is desirous of “Supply, Installation, Testing, and commissioning
(SITC) of X-Ray Baggage Scanner System at MOB, Jaipur” (hereinafter called “the said
work”) and has caused drawings, specifications and schedule of quantities describing the work to

be done. AND WHEREAS the said drawings from Numbers to , the specifications,
and the schedule of quantities have been signed by or on behalf of the parties hereto.

3R e dhaRr Huffea 2df ok faR ufvfRufaat & fuffea 2df & saR sk dfaar &1 ufkarol
1 G TR HRNEUA <Al & S BTH P & o Ygwd 8 IR i =0 A <1 vail gRT Wipd &
I T Rl 31 Tgad =0 ) el STE(, Jod ST H ST MW 3R a1 I /fARRryanait & afdfq
BTl 3R SH AUid =i TR aRHToT St gt & M, AR & SRER a1 396 JHH JIRET 7o)
o foIE < NN I (g1 STWTT "Jad SfIae AR 31

AND WHEREAS the Contractor has agreed to execute upon the subject work to the conditions
set forth herein and to the conditions set forth in the special conditions and in the schedule of
guantities and conditions of Contract as modified and finally accepted by both the parties ( all of
which are collectively hereinafter referred to as "the said Conditions") the works shown upon the
said drawings and/or described in the said Specifications and included in the Schedule of
guantities at the respective rates therein set forth, amounting to the sum as therein arrived at or
such other sum as shall become payable there under (hereinafter referred to as "the said Contract
Amount”).

3F G g& UTRERS U A 59 TR AR Werda 8

NOW IT IS HEREBY AGREED AS FOLLOWS:

Iad Hfder & Fay & YTaH T R 3R Wfder Bt Iad Ul & S8R fHa1 ST 8, SHeR Iad
[l o 37efi TSN H GRITE 7Y 3R o fafkrwdrafi qut aRkamon &t Syt & aftfd & & Funfea
HAT 3R R BT

15




In consideration of the said Contract amount to be paid at the times and in the manner set forth in
the said conditions, the Contractor shall, upon and subject to the said conditions, execute and
complete the work shown upon the said drawings and described in the said specifications and the
schedule of quantities.

2.1. faeT, SPhaR & Iaa Afder iR a1 farslt 3 IR BT YA 39 THT 3R 3o 2 & Ffey
el & SR S|

The Employer shall pay the Contractor the said Contract amount or such other sum as shall
become payable at the times and in the manner specified in the said conditions.

2.2 390 @ § "fdheae” Weg o1 o T HETEHD, UReER faum, YR Red oF a1 3
31fshd T ¥ § SR feh +ft PRUT ¥ 39 3rgdy & TRISH og 37! 3ffdhede ol gH W, U8
3= Hfe a1 Afddl o1 el gR1 Iad Ui & fore =ifird fobar Sraem, i U safdd =gl givm
Ry IR SaeR fhdl SR ¥ Smufty I3 R Figar 39 Iudad A, SR o ®is Afad Syal
fdad! for a1g | sfifheae & =4 | Mgad fovdr a1 81, & forkad # fau e foreht oft fusat ot
T 3fJHIG a1 X &1 3FGET a1 JIRS d3A BT HABR 61 ghTl|

The term "Architect” in the said conditions shall mean Chief General Manager, Premises
Department, Reserve Bank of India or his authorised representative and on his ceasing to be the
architect for the purpose of this Contract for whatever reason, such other person or persons as
shall be nominated for that purposes by the Employer, not being a person to whom the Contractor
shall object for reasons considered to be sufficient by the Employer PROVIDED ALWAYS that
no person or perhaps persons subsequently appointed
to be architect under this Contract shall be entitled to disregard or overrule any previous
decisions or approval or direction given or expressed in writing by the architect for the time
being.

2.3. I Tt 3R GRRY 3R I9d S & ey # Ffaer Wil v ot fafy da e $ik $har
& o9 H g2 fordlt ot TR &1 39 SRR $T 81 AT S 3R GedRI gRT 39601 HH: UTeH
foraT STU, Xad Iad Tl & A B 3R I SR FRIR BT (e Hei|

The said conditions and Appendix thereto and any correspondence exchanged between the
Employer and the contractor in connection with the said work till the date of letter of acceptance
of their tender shall be read and construed as forming part of this Agreement and the parties hereto
shall respectively abide by, submit themselves to the said Conditions and perform the agreements
on their part respectively in the said Conditions contained.

2.4, I5d Tl 3R 3P IRRIY B 3 HIR & Th HAT & U H 7T ST 3R TP Y&HR I
A BT OTe B 3R Tl & 3R 39 HRIR & (Awfed |

The said Conditions, Annexures and Appendix thereto shall be read and construed as forming
part of this agreement and the parties hereto shall respectively abide by, submit themselves to the
said conditions and perform the agreements on their part respectively in the said conditions
contained.

2.5. g FAfqaT gxdmas & aRT 1, 11, 11, 1V, V, VI, VI VIILIX X 3R X1 & 91y gt Sfcafad axR
3R XTI 3R S GRT I YU & WA 8 dhaR HI Hiaw H TR} frg srarat gt o
e TERETE Y B SR 3 SIS BT YR i, ST (AT g ¥ fby TN I &
IR A 31|
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The agreement and documents mentioned herein along with the Sections I, II, 1, IV, V, VI, VII,
VI, IX, X and XI of the original tender document, Appendix and Annexures, work orders that
would be issued by the Bank to the Contractor for the said work shall form the basis of this Contract
which will be valid as mentioned in the tender document.

2.6. 9g Tfdar 7 d & FfYd Ty dldar € R 9 & 31 &1 & ffwn 5, 9fcw @
B 8q TP Il g,
forads foe aR STt & Mg o i SR SHTer O Sral 3o Tdl § Ugd AR & 3fIeT
YA foar S|

This Contract is neither a fixed lump sum contract nor a piece work but is a contract to carry out
the work in respect of provision of “ Supply, Installation, Testing, and commissioning (SITC)
of X-Ray Baggage Scanner System at MOB, Jaipur” to be paid for at the rates/amount
contained in the Schedule of Rates and Probable Quantities or as provided in the Said Conditions.

2.7. SHeR Iad T4t | Fuifa e I e srf sk o7 gere ol ¥ Iefda 9wt st &t
IR B o oY B ST AT DT 957 BT 3R T BT b RI g & 916 IR, BRI 1S B1 g
foraft oft Joam &t S B

The Contractor shall afford every reasonable facility for carrying out of all works relating to
electrical works and other ancillary works in the manner laid down in the said conditions, and shall
make good any damages done to walls, floors, etc., after the completion of such works.

2.8. e 54 Wi @1 o@fy & SR fordlt 1t T &1 & Wy 3R SR H $© SedhR 37al
$S BCIHR 3YAT IUD F& U B IGHR URAc B b1 WY HABR R 3G § o 39 Afdal
IR Ufddhd YHTd ST fa=1 g

The Employer reserves to itself the right of altering the drawings and nature of the work by adding

to or omitting any items of work or having portions of the same carried out at any time during the
currency of Contract, without prejudice to this Contract.

2.9 THY 3fafd T HIR BT HedYU YT AT STU 3R SHER g1 TgHd 3Tad HRdl § b 3ad
faw ud Tl & AR S SMEAAH T IR 811 & 14 & & HiaRk &1 & B4 3R wrd
e &1 fafr ¥ 10 fe7 a1¢ A1 foA (60) & iR S &1 1 &1 [+t 39 TRE & BIH gRI
forfyd =0 & THg & fawar & Uraurl & e (@i THeid & U faea & H1egw 9 a1 93 / 399
F 3MEH-USH & HIegH F) oI fob wiféat gRT uRwaRe U § 79 a1 51 gevar 8], W91 9 &
IR e 34 Il & SIAR URIATIA golHT aYd B BT gHaR grl|

Time shall be considered as the essence of this Contract and the Contractor hereby agrees to
commence the work within 14 days from the date of issue of work order/ letter of acceptance as
provided for in the said conditions and shall complete the entire work within Sixty days (60) from
14 days after the date of work order subject nevertheless to the provisions for extensions of
time in writing by such form (i.e., by way of a deed of agreement or by exchange of letters/email)
as May be mutually decided by the parties] , failing which the employer shall be entitled to recover
liquidated damages as per the said conditions.

2.10. 39 Wfdal & d8d d& gRT Ol YT dad YR Rerd ddb, SR & foey Sma|
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All payments by the Employer under this Contract will be made only at Reserve Bank of India,
Jaipur.

2.11. 39 PR 1 399 Iafd Joft faare SOqR & ITF A ST SR S MR &1 SARGR
Rt SR o fyd =maredt & g

All disputes arising out of or in any way connected with this agreement shall be deemed to have
arisen at Jaipur and only Courts in Jaipur shall have jurisdiction to determine the same.

2.12. T8 o 39 dfaar & Tt UrT &1 ShaR gRI1 Ug forar ma § ok Ot ave & qud ferar man g

That the several parts of this Contract have been read by the Contractor and fully understood by
the Contractor.

2.13 YA P WJ 39 :TfdeT R Yad o1 Faferiad wd ang g
o ISYd W BT 60%, AIUINAH YR R, Tt Il & faavur & faars 3R Wge W o &
q1q fobaT ST |
o 3qYd R BT Y 40%, , U101, HHRIT 3R §% P Jud & T &1 W 3R
JRAfde T3¢ °1Y & &l fobdT ST |
o TP IAG], 3.3 WHR & A & IR HYUR, ST R DI 37 quUTAH I
gt forett § @re forar S|

Payment Terms: The following terms of payment shall be applicable to this contract

e 60% of the quoted rate on pro-rata basis against delivery of materials at site after
checking the same and on submission of the following documents:

i.  Manufacturer's Inspection and Test Certificates

ii.  Contractor's Certificate that all components, parts, sub systems, consumables etc.
for successful installation, commissioning and testing of the systems including
maintenance have been received at site in good condition and if any shortfall is
noticed during installation, commissioning and testing they will be supplied free to
the Bank.

iii. Policies of insurance covering all the risk during transit, storage, installation,
commissioning & handing over including third party liabilities as per e-Tender
conditions.

e Balance 40% of the quoted rates against installation, testing and commissioning and
handing over of the entire system and on submission of BG as per clause 3.12.3 and up
on actual measurement of work executed.

¢ In addition, I.T. surcharge, TDS and any other statutory tax as per the Government rules
shall be deducted from all the bills.

2.14 URFAUIRG g1 THT B S 3% &1 T YR THS S| HYUf BRI S SIRT fd
WM & 10 e o1g 18 3T (60) F fieR W1 favan e, e favret 819 R Ruffea safyr &
gyTd AR & 0.25% Ui T8 ®! & ¥ aRFuURT goii=n avman S, et Sust
e wWiterd fAfaar IR &1 10%8RT | forsht ot Tiea sraftl & fadda &1 te Iwg & fode & wu d
T ST SR degaR uRFHuia geif=r e s |

Liquidated Damages: Time is the essence of the contract. The entire work shall be completed
within Sixty days (60) from 14 days after date of issue of the work order, failing which liquidated
damages at a rate of 0.25% of contract cost per week of delay beyond the stipulated period with
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an upper ceiling of 10% of the contract amount, will be levied. Any broken period delay will be
considered as delay of one week and accordingly liqguidated damages Shall be levied.

2.15 UG 3R 2017 & W 144 (xi) BT UEYT: Irdoi—e BRI THRT, 7 faumT, fag damem,
YRA IRBR GRI ORI 23 JATE, 2020 o ST JT0 (31TH) T H.6/18/2019-HIE o dga wnfid
fT 7T 2017 & Y 144 (xi) F SUEH WY TR FrAWHS WG M, 3R ITF d1G &
=M S U ¥ AR g |

39 Toe H, Sefierar argey-viil § T 7T UReT & 3ifihd gateRed! gRT 3o oo 2i-1R ggv
Hfed faftiad geaela aa-aGdr/Eyon U 0 &t Ue Uld URdd &1 i dicitarar gRT sy
foaT TaTaIEGdT THIUT TE/ENOTATAd U ST §, dl S9dl/39d! w1 IR dabia/Hiaer
:%-l;wljﬁ‘l w%qléﬁmmﬁeﬁ?%l@wﬁ%m&nﬁﬁﬁﬁﬁasﬁﬁwéﬁ@mﬁ

TR GHAI 5

Provision of Rule 144 (xi) of the GFR 2017:

Compliance with the Rule 144 (xi) of GFR 2017 inserted vide Office Memorandum (OM)
F.N0.6/18/2019-PPD dated July 23, 2020, issued by Public Procurement Division, Department of
Expenditure, Ministry of Finance, Government of India, the Public Procurement Orders issued in
furtherance thereto, and their subsequent revisions shall be mandatory.

In this regard, Bidder shall submit a copy of Undertaking / Declaration / Certificate on their letter
head duly sealed and signed by the authorized signatory in the format given at Annexure -VIII. If
the Undertaking / Declaration / Certificate submitted by the bidder is found to be false, his/her/its
tender / work order will be immediately terminated, and legal action in accordance with law
including forfeiting of Earnest Money Deposit / Performance Bank Guarantee / Security Deposit
May be initiated and the Bank May also debar the bidder from participating in the tenders invited
by the Bank in future.

2.16. IR b IPRUT WS Non-disclosure clause:

SHAR T TR & Gae T 37 Ffagradd alfial &l I HRA & QR e arell g off TSR,
AR qUT § & & GTe! oral/RCHSIRER] 3G & Taie T e arell THeRI &1 el a1 Sue
T Y Uil bl 310 U&BR ol el HIT adl gHRN 5 MU= S 37T | T BT &1
3{UTEH A T HfdaT o 3 30 SRIE] 1 T B o ol Sa=ges g ot R 1 Sreax
3®HaR 37 e & &RI BT o arR T 3R Mu-g 3@ | e &t yd fafea safa & fomn
HfagreR foddl UG a1 ddh-id! TR 8 a7 397 S & [daR0l B A dl YHIRG B, 7 8
THTRH B STAR S 3R T &1 SUHBT UhSIdm0 S| fHE Mo STHBRT & UHSTHI &
URUMHRER=Y §& &I g5 81 & foTe AfaeidR o Bi &ifdyfd S| ISudad dl &1 re F Bl
SHaER GRT TfAGT T AT ST 3R dF 1 g3 &ifdl BT a1 B qUT BT ST TR BT §HAR
BT 3 IRR o A MU STHBRT BT YD Ibl 7 fhT ST & qIfed B! AT o1 & g
TSP R 3 HHARAT & Ty & IHY IfTd PRATS B b IH0 7 B 3R MUHIIdr &
IdY T bR BT g 3 HIR & JAT 514 A1 fobdt Ht HRUT T T fbT ST b 1 X1

The contractor shall not disclose directly or indirectly any information, materials and of the Bank’s
infrastructure/ system/equipment’s etc. which May come to the profession or knowledge of the
contractor during the course of discharging its contractual obligations in connection with the
agreement, to any third party and shall at all times hold the same in strictest confidence. The
contractor shall treat the details of the contract as private and confidential, except to the extent
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necessary to carry out the obligations under it or to comply with applicable laws. The contractor
shall not publish, permit to be publish, or disclose ant particulars of the works in any trade or
technical paper or elsewhere without the previous written consent of the Employer. The contractor
shall indemnify the Employer for any loss suffered by the Employer as a result of disclosure of any
confidential information. Failure to observe the above shall be treated as breach of contract on the
part of the contractor and the Employer shall be entitled to claim damages and pursue legal
remedies. The contractor shall take all appropriate actions with respect to its employees to ensure
that the obligations of non-disclosure of confidential information under this agreement are fully
satisfied. The contractor’s obligations with respect to non-disclosure and confidentiality will survive
the expiry or termination of this agreement for whatever reason.

2.17. M IS WS Sexual harassment Clause:

®) SheR ‘BT R Afgarst &1 IF Idisd (ieu™, vy iR fFaror) sifdfaw, 2013” &
TG BT YUl U $RA & o) G kg oHER 811 §% & IRIR & iR 30+ SHHaR! &
fee g9 Iafie o fedt +f Rrera & ama # Rerd dfaeer/esid gr nfed Remd
IAfT & THe TRR @1 Sl dfdarar/us Iad Rierd & ddy o sifafag & siaid agfud
BRATs YA B

T) sPheR & [Hdt difsa HHaR) gRT 9 & fFdt R} & favg @ 15 aF IdisT ! fad
Wt i o1 I3 S gR1 ifed &g Riera afafa grr ferm srem

) gfe g1 § YA R &1 dis HHIR AT BT § df 39 RS UeH &) SHaren fasedt ot
Hifews ufagfd & o WfaeeR IR i@ g, SemeRul & fiu d@ & 6l HHart & &
SHareh Aifged ed afe JbheR & FHAR! gRT T 84T Rig 8 ot 3|

) HRIRA R I IS DI A Y SR 37 Y& T IR 30 HHATR! B RIS d Bt
fSrAeRY dfaar R &t gt

&) dPeR dF P IR | a1 307 HHaIRal Bt T quf 3R 3era It v, o d gR1
THATE S U1 3T ¥ S BT ST I |

a) The contractor shall be solely responsible for full compliance with the provisions of “the Sexual
Harassment of women at workplace (Prevention, Prohibition and Redressal) Act, 2013”. In case of
any complaint of sexual harassment against its employee within the premises of the Bank, the
complaint will be filed before the internal complaints committee constituted by the
contractor/Agency or Local Complaints committee as the case May be and the contractor/ agency
shall ensure appropriate action under the said Act in respect of the Complaint.

b) Any complaint of sexual harassment from any aggrieved employee of the service provider
against any employee of the Bank or any employee of any other firm working in the Bank shall be
taken cognizance of by the Regional Complaints Committee constituted by the Bank.

c) The Contractor shall be responsible for any monetary compensation that May need to be paid in
case the incident involves the employees of the contractor, for instance any monetary relief to
Bank’s employee or other firm’s employee, if sexual harassment by the employee of the contractor
is proved.

d) The Contractor shall be responsible for educating its employees about prevention of sexual
harassment at work place and related issues.

e) The Contractor shall provide a complete and updated list of employees who are deployed within
the Bank’s premises.

2.18. YTRIT UeHT Force Majeure:
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3 HRR & ded alfidl &l T 631 H forht gap & forg 18 ot urdf forier =16t arit st afe g
%&ﬁuﬁ%ﬁwm@fﬁwaﬁ (o <1 Ydhe, g &t fUfd, fagie, AoieR gedrd, fardt R
®H, W,W,W@TWWWW)%W@@IWUH@W
& d8d eTe Y ST ard S & ok} W+ & T+ FHT T B & Y TgHid oaad ad g
e ARG Te1sff & HRU B fAwred & q1e1 ST 3afd 30 fa F ifiew g1 ol 5, o et
Tt B fFsaTe &dT guTiad el 8% ¢, fafad Jem 4d §U 39 ok & AR % Iahclt 7

If either party is unable to perform its obligations under this Agreement due to the occurrence of an
event beyond its control (such as acts of God, war like situations, riots, labour strike, government
actions, earthquakes, cyclones, typhoons, and other natural calamities, etc.), that party will not be
deemed to have defaulted under this Agreement. Each party agrees to use all reasonable efforts
to enable performance under this Agreement to continue. If the period of non-performance due to
a force majeure event exceeds 30 days, the party whose ability to perform has not been so affected
May, by giving written notice, terminate this Agreement.

2.19 3P ¥ (Awasmy) siffaw (fafraw siv 3=g@ ),1970

s fo

daeft Bl g3 ued fbar T 8 | T a9 Sav/cd g [ T3 Ued &1 &I IRT $H=A o a4 IR §RT T
S arel 9 ToigRl ! It UhR &1 Tolgel o1 dRdide M 39 &R W fbar S s gHdqa
oGy ST 1948 o dgd MuiiRd &R T &Y 76T g1 qUT WTASRT AFIH 1970 & WGl
& IATT DI AT fHar ST iR WY 8 T 9d- &I YA &3 8 [qhadl & ard-Try T
HuasRT ST 1970 & UIGUM! &1 UIAH &1 H f[Ahaal & RO Fifdfte aiisial gRI
fiifre e & favg IRy @) o1 are 9+t wrarsal & fore fite e & afogfia w@m
®1 g9 Sa/edl gl H JHI-IHT W WHRT HRAl/Es & ifteial & Fleor & o quff
SHTIRTS GXATAO/RBIS TGRGIT 3R I IG-IETG Tdd TN/ |

Contract Labour (Regulation & Abolition) Act (CLRA) ,1970

I that the work of awarded to me. | undertake to actually
pay wages to all labourers of all description to be engaged by me for completion of
work awarded to me at the rate which is not less than the one prescribed
under Minimum Wages Act 1948 and to ensure compliance to the provisions of CLRA Act 1970
and also keep the Principle Employer indemnified against all the actions that May be initiated
against the Principle Employer by the Statutory Authorities for his failure to pay such wages and for
failure to comply with the provisions of CLRA Act 1970. | shall keep and maintain all necessary
documents/records for inspection of Government authorities/Bank’s officials from time to time.

2.20 Al 3R Uy & JHAM & Tae & i

SPhaR, Afdad!, STFaR] a1 aegail &I 8 are wHt g1 a1 &fd & forg $iR SheR a1 fardlt SU-dhaR
7 frft T Ju-3dheR a1 39 forst +ft wefanial ot 3k B forsht +ft g6 @ Iaud 811 areht Jufy &
Tt THa & fore oTHER g1 39 TS & ded 31 adl Gl H, 3 dTd! o ATY-T1, TR137 &l
foralt ot TR 1 g3 &ffa ot 2nfiret 8, 918 98 SIRId o e 81 1 39T, TSa!, TTierdl, Heardl,
U & -1 ARG IR 3 TSN SR B &1 8% & off 59 R § Weid g EITﬁ'QT &,
wmﬁwﬁ&mw@ﬁ%w&@a%a@a&ﬁmmaﬁ?mwﬁaﬁw
! gU fordt 1Y TohaM & fog ot SoreR fSTHIGR 81T dhaRR, ﬁ?ﬂwﬁ&rﬁ;n{:cfm

T SR I Tqoft ofR fonelt oft aRE &t affal & S 819 Al foedt oft T T & I
ﬁﬁﬁﬁzmaﬁ%waﬁ%w%ﬁaﬁ%@ws@mm,ﬂ%%%lﬂw
& d8d I 3T 3R U qral & IRy fhdt orars a1 gaqaet a1 &ffd ¥ i 81|
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SHER, 30 W & Wd W, T 38y & dgd aRdidd gurdT JHT0T U SR} §19 b, IRDAI gRI
IR d T STHT U &b 1Y, YhU SIRAT Algd Y $I g M & forg otwn 5g wd e Hifa
I JUTET 3R §ATT QT o It SRGT Aifd B HaR I3 o e et 8iR SheR & g 9
JUEA U&DHR BT =18 Ugdl @I SITY( BT dUT 38 HTH IRE H- I Ugd [Alddl &b U STHT 1 gRTT |

SHeR 39 WS U Ifcaad Tt UHR & THaH &1 gfcd BT dlich IR BT 1 [Saart 8R ave o guf
3R B BT SR Tty a1 R Uel & THa & T aral ol O B AT ST gfef |

3PhaR fodt ot safda gr1 e & Raemw srafed el a1 3 aRomdt waft grat o forg e
& &ffrgfd ST SR efayfRd o AT, R 30 W & Wd WR Y o IRATdd JHIUA dd THIGT
3R ST I, AT BT TY SRIA B HaR H3 & Q78 IRDAI GRT TTRIGd ST =1 & 91 g
3R HER & Igad 1 T oA Uiferd (Uiferdt H Ugd &R &1 19 Ugd 817 T 9T 39 B
TR™Y B I TS STHT HRAT 81| "ShaR I Siad e & TR U&f o1 ¢adm fbdt U ghe a1
ge1 & e Ui safdd =gad 22.00 TG (G G 399 ATH) 1R fard! Ueh geleT a1 geT & forg uft
& THUH & Ya¢ T 10.00 ARG ( T ARG IUY AE) 8NN SPR 39 Y B 3fafd I GRH
fyater oR fosu 1T qft qral o fore et o arfagfed oft am, 18 a8 SRR gerraen siffam a1
forlt 31 BT & I8d 81 T SheR U1 JU-3PhaR & ! Wt Hrart & &y & a1 g S &
ded B 3R 3 U4 WY & W9 R 36y & R THIYT dd YA 3R §18 AT a7 3y
3fafd & SR et gRT srTAfed oA o=t & T1, T SRGH ) HaR B g STHT UTferdt §-1g
T 3R 39 Uiferdt &1 THI-9Ha WR e & o S/ 1 S|

W T T YIay™ & AR oHT B 91 ShaR gRT I (T oF Bt FRUfd , e 38 TR
@1 St iferl Tie T 3R 38 NftH B B PheR B 3T YaH & I &R Jobdl |

PR HWR IfcarRaa oiar utfea & T8t wnfire fosdt of Taareft & fom rder g Sik T &,
fopdll off afda, SR @1 88 &fd a1 39 Sy &1 Tad diid d TRT HRA o IRUMTHGET g8 &ffd,
forRIdhT HRUT $o 1 Xe1 81, I Hefda caarsil & foe SR ghm|

SheR fHd) ot a6 w1 B O afda fonddt ot ara a1 prfard) @ Iauw g ara gt SR fonedt oft @,
;Q:Lé:hﬂm T YT 399 g4 arett fonadt off effd a1 garmest & fore faiaar & efagfd swm ok afagfed
|

9 WG &I g & Y T IhgR & RIas alaar & 3= USRI R Ufddhd gud S fa T,
1T ShaR P 5 We & dgd od [l Ht I & foreht off THam o1 iR, gaimast &t A,
e SR e gRT Y T T4 30 W &t Held! R BT ghaR sl

SHER Y WS & dgd dl 75 Uier & 3&d dHdl gRT AueH bt 91 |, &faurd &l &
gAHT0r a1 AREd & o I fud AT & A1 S S| 39 U § 59 e & JHAH & gay H
el T o @t e BT YA SHeR oI fmar S 3R SheR 9V a1 &faukd Ireh a1 J1d &
QAT a1 AR & forT fu U e & Ty H ft it 3 YT & foiw ghaR et grm

SPHeR, &fd & a1g gaf-aor a1 Aot & ama #, FAdiear g1 Fuifa 3fid g faar & forg
§HGER BN, Afc e agt Fuffed foeh +f grd o fger & diamear gR1 sifas =0 I e &I
TS R F foedt oft et a1 et & fore wfagfd &1 gdhar 8t g

U TS & d5d 3UH TI@ IR Uldepd THTE STd foHT, ddheaR Tt 1Hd IU-dhaR! &I 39 TS &
Il & TR, BT & TA-310 e & forg, s &t gar Hfadt &1 arp &3 iR 39 UeR
&1 ST Uiferd! faiaaT &1 URgd BN SHER, AN IT-3HER DI a9 dP B WA R-HH L=
TR DI AR TSI < o q o Iad i1 Uiferdl TRgd el &1 Sl 81 B Rd WR-BH F&
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B W Ugd SU-3HER gRT o 1 ¥t Uiferdt a1 & ol 389 &) fRUfa &, 3PeR, Sad SU-3PheR
& HRUI g aral foeat ot g1d a7 effd & fore fSPAeR ghm|

PIfds-19 T fHT) 30 UBR & Y, T BIs 81, b HRUT fATaa 3rafyy & forg +f St &) anrd
SDHER Bl Tg- BT Bl |

Insurance in respect to damages to persons and property

The Contractor shall be responsible for all injury or damage to persons, animals or things and
for all damage to property which May arise from any factor omission on the part of the Contractor
or any Sub-Contractor or any nominated Sub-Contractor or any of their employees. The liability
under this clause shall cover also, interalia any damages to structures, whether immediately
adjacent to the works or otherwise; any damage to roads, streets, footpaths, bridges as well as
damage caused to the buildings and other structures and works forming the subject matter of
this contract. The contractor shall also be responsible for any damage caused to the building
and other structures and works forming the subject, matter of this contract due to rain, wind, frost
or other inclemency of weather. The contractor shall, indemnify and keep indemnified the
Employer and hold him harmless in respect of all and any loss and expenses arising from any
such injury or damage to persons or property as aforesaid and also against any claim made in
respect of injury or damage, whether under any statute or otherwise and also in respect of any
award or compensation or damage consequent upon such claims.

The contractor shall reinstate all damage of every sort mentioned in this Clause so as to do
delivery of the whole of the works complete and perfect in every respect and so as to make good
or otherwise satisfy all claims for damage to property or third parties.

The Contractor shall also indemnify and keep indemnified the Employer against all claims which
May be made against the Employer by any person in respect of anything which any arise in
respect of the works or in consequence thereof and shall at his own expense, effect and maintain
until the virtual completion of the contract, with an Insurance Company authorized by the IRDAI
a policy of Insurance in the joint names of the Employer and the Contractor (name of the former
being placed first in the policy) against such risk and deposit such policy or policies before
commencement of the works. Third party liability in “Contractors All Risk Policy” shall be
minimum % 2.00 lakh (Rupees Two lakh only) per person for any one accident or occurrence
and % 10.00 lakh (Rupees Ten lakh only) in respect of damage to property for any one accident
or occurrence. The contractor shall also indemnify the employer against all claim which May be
made upon the Employer, whether under the Workmen’s Compensation Act or any other statute
in force, during the currency of this contract or at Common Law in respect of any employee of
the contractor or of Sub-Contractor and shall at his own expense effect and maintain until the
virtual completion of the contract or with an Insurance Company, approved by the Employer, a
policy of insurance against such risks and deposit such policy or policies with the Employer from
time to time during the currency of this contract.

In default of the contractor insuring as providing above, the employer May so insure and May
deduct the premiums paid from any moneys due or which May become due to the contractor.

The contractor shall be responsible for any liability which May not be covered by the Insurance
Policies referred to above and also for all other damages to any person, animal or defective
carrying out of this contract, whatever, May be the reasons due to which the damage shall have
been caused.

The contractor shall also indemnify and keep Indemnified the Employer against all and any costs,
charges or expenses arising out of any claim or proceedings relating to the works and also in
respect of any of damage or compensation arising there from.
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Without prejudice to the other rights of the employer against contractor in respect of such default,
the employer shall be entitled to deduct from any sums payable to the contractor the amount of
any damages, compensation costs, charges and other expenses paid by the employer and
which are payable the contractor under this clause.

The Contractor shall upon settlement by the insurer pursuant to a policy taken under this clause,
proceed with due diligence to rebuild or repair the works destroyed of damaged. In this event all
the monies received from the Insurer in respect of such damage shall be paid to the Contractor
and the contractor shall not be entitled to any further payment in respect of the expenditure
incurred for rebuilding or repairing of the materials or goods destroyed or damaged.

The contractor, in case of re-building or reinstatement after damage shall be entitled to such
extension of time for completion as the Employer May deem fit, but shall, however, not be entitled
to reimbursement by the employer of any shortfall or deficiency in the amount finally paid by the
insurer in settlement of any claim arising as set out herein.

Without prejudice to his liability under this clause, the contractor shall also cause all nominated
sub-contractors to effect, for their respective portions of the works, similar policies of insurance
in accordance with the provisions of this clause and shall produce or cause to produce to the
employer such policies. The contractor shall not permit a nominated sub-contractor to
commence work at the site unless the said insurance policies are submitted. In the event of
failure of the sub-contractor to take out such a policy of insurance before commencing the works
at the site, the contractor shall be responsible for any claim or damage attributable to the said
sub-contractor.

The cost of insurance has to be borne by the Contractor even for the extended period if any due
to COVID-19 or any other kind of disruption.
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A bidder is liable for debarment / disqualification from bidding on the following grounds:
1. If it is determined that the bidder has committed the following acts or omissions in
contravention of the code of integrity:

a. making offer, solicitation or acceptance of bribe, reward or gift or any material benefit, either
directly or indirectly, in exchange for an unfair advantage in the procurement process or to
otherwise influence the procurement process.

b. any omission or misrepresentation that May mislead or attempt to mislead so that financial or
other benefit May be obtained, or an obligation avoided.

c. any collusion, bid rigging or anticompetitive behavior that May impair the transparency,
fairness and the progress of the procurement process.

d. improper use of information provided by the procuring entity to the bidder with an intent to
gain unfair advantage in the procurement process or for personal gain.

e. any financial or business transactions between the bidder and any official of the procuring
entity related to the tender or execution process of contract, which can affect the decision of the
procuring entity directly or indirectly.

f. any coercion or any threat to impair or harm directly or indirectly, any part or its property to
influence the procurement process.

g. obstruction of any investigation or auditing of a procurement process.

h. making false declaration or providing false information for participation in a tender process or
to secure a contract.

i. failed to disclose conflict of interest.

J. failed to disclose any previous transgressions made in respect of the provisions of sub clause
with any public institution / entity in India or any other country during the last three years or of
being debarred by any public procuring institution / entity.

2. For any actions or omissions by the bidder other than violation of code of integrity, which in
the opinion of the Bank warrants debarment, for the reasons like supply of sub-standard material,
non-supply of material, abandonment of works, sub-standard quality of works, failure to abide
terms of the tender etc.,

3. If the bidder has been convicted of an offence — (a) under the Prevention of Corruption Act,
1988; or (b) the Indian Penal Code or any other law for the time being in force, for causing any
loss of life or property or causing a threat to the public health as part of execution of a public
procurement contract.
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Penalty during Defect Liability Period and CAMC — Any defects in independent devices,
components, cables which May not result in total failure of the system is not rectified within 72
hours of lodging a complaint with the firm either by an e-mail or over telephone, a penalty at the
rate of Rs. 500/- per day will be levied subject to a maximum of 10% of the AMC amount and
any defects resulting in total failure of the system is not rectified within 24 hours of lodging a
complaint with the firm, a penalty at the rate of Rs.2,500/- per day will be levied subject to a
maximum of 10% of the AMC amount
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Settlement of dispute by Arbitration
All disputes and differences of any kind whatever arising out of or in connection with the contract
or the carrying out of the works (whether during the progress of the works or after their
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completion and whether before or after the determination abandonment or breach of the
contract) shall be referred to and settled by the Bank who shall state its decision in writing. Such
decision May be in the form of a final certificate or otherwise. The decision of the Bank with
respect to any of the expected matters shall be final and without appeal as stated in thereof. But
if the Contractor be dissatisfied on any matter on which a decision is taken by the Bank as above,
except any of the expected matter the Contractor May within 28 days after receiving notice of
such decision give a written notice to the other party requiring that the matters in dispute be
arbitrated upon. Such written notice shall specify the matters, which are in dispute or difference
of which such written notice has been given. If both the parties agree, a single arbitrator would
be appointed for the purpose. In case no agreement could be reached on the appointment of
single arbitrator, both the parties will nominate one person each as an arbitrator on their behalf.
The two arbitrators nominated by the parties shall nominate one more person to act as third
arbitrator.

The Arbitrator or Arbitrators, as the case May be, shall have power to open up, review and revise
any certificate, opinion, decision, requisition or notice, save in regard to the excepted matters,
referred to in the preceding clause, and to determine all matters to dispute which shall be
submitted to arbitration and of which notice shall have been given as aforesaid.

The Arbitrator or Arbitrators, as the case May be, shall make his or their award within one year
(or such further extended time as May be decided by him or them as the case May be with the
consent of the parties) from the date of entering on the reference. In case during the arbitration
proceedings the parties mutually settle or compromise their dispute or difference, on the parties
filing their joint memorandum of the settlement or compromise, the Arbitrator or the Arbitrators
as the case May be, shall make an award in terms of such settlement or compromise.

Upon any such reference, the decision on the cost incidental to the reference and Award
respectively shall be in the discretion of the Arbitrator or Arbitrators as the case May be, who
May determine the amount thereof or direct the same to be taxed as between the party and
party, and shall direct by whom and to whom and in what manner the same shall be borne and
paid. This submission shall be deemed to be a submission to arbitration within the meaning of
the Indian Arbitration and Conciliation Act, 1996 or any statutory modification thereof.

The award of the Arbitrator or Arbitrators, as the case May be, shall be final and binding on the
parties. It is agreed that the Contractor shall not delay the carrying out of the works by reason of
any such matter, question or dispute being referred to arbitration, but shall proceed with the
works with all due diligence and shall until the decision of the Arbitrator or Arbitrators, as the
case May be, is given, abide by the decision of the Bank. No award of the Arbitrator or Arbitrators,
as the case May be, shall relieve the Contractor of his obligations to adhere strictly to the Bank’s
instructions with regard to the actual carrying out of the works. The Employer and the Contractor
hereby also agree that arbitration under this Clause shall be a condition precedent to any right
of action under the Contract. The venue of arbitration shall be JAIPUR, INDIA.

¢ ShaR Uh TaTg oS! At H 3R IfcaRad e 3R a9 & Fater 3R
TR B 3fydl | SBER M A Y HIR Pl (wIfed H3 8 exler fharg iR g g
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IN WITNESS WHEREOF the Employer and the Contractor have set their
If the Contractor is respective hands to these presents and two duplicates hereof the day
and year first herein above written.

a partnership firm
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If the Contractor is
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IN WITNESS WHEREOF the Employer has set its hands to these presents
through its duly authorized official and the Contractor has caused its

a company
common seal to be affixed hereunto and the said two duplicates / has
caused these presents and the said two duplicates hereof to be executed
on its behalf, the day and year first hereinabove written.

THER TS

Signature Clause:

RTT Ro1d 9 o1 3R Fgfeiad gRT gxdner ik gue fasan |
SIGNED AND DELIVERED by the Reserve Bank of India by the hand of

5}ﬁ/Shri ........................

(1T 3R UaTH)/(Name and designation)

(AT 3R TemH)

(Name & Designation)

uel faymT

Estate Department

YRTT RSTd o, SR Hraad
Reserve Bank of India, Jaipur (ATdTg/witness)

(ATH 3R TeTH)

(Name & Designation)

uer faumT

Estate Department

YRTT RSTd o, SR Hraad
Reserve Bank of India, Jaipur (ATdTe/Witness)

ERT SR 3R YYe SIGNED AND DELIVERED BY
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If the party is a partnership firm or an Individual should be signed by all or on behalf of all the
Partners

79 & JURYA H In the presence of:

(M

Udl/Address; ~-------====mmmcccmmmmuu-
_______________________________ (TdTg/Witness)
(2)

Tdl/Address; --------====--mmmmmeee-
_______________________________ (ATAT8/Witness)
1T Note:

@, SHAR B 1Y HIR B J U BIR B! X<l § YN HRA BT ISR JRIEA TAA§ |

Bank reserves the right to modify the contents of the Articles of the Agreement before the
agreement is entered with the contractor.
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SECTION

General Instructions to Tenderers and Special Conditions

3.1Commercial conditions:

3.1.1 Sealed e-Tenders are invited for “Supply, Installation, Testing, and commissioning
(SITC) of X-Ray Baggage Scanner System at MOB, Jaipur for an estimated cost of Rs.
13.50 Lakh from eligible firms.

3.1.2 Eligibility Criteria:

Tenders will be considered for only those firms who meets the following requirements:

*Only those firms having minimum 5 years of experience as on September 30, 2026 in carrying

out similar works as, Supply, Installation, Testing and commissioning of X-Ray Baggage
Scanner System for large office buildings/commercial premises
AND

® During last five years (as on or before September 30, 2026) have executed successfully similar

completed works of Supply, Installation, Testing, and commissioning of X-Ray Baggage
Scanner System as under:
(a) Three works each costing not less than the amount equal to 40% of the estimated cost
OR
(b) Two works each costing not less than the amount equal to 50% of the estimated cost
OR
(c) One work costing not less than the amount equal to 80% of the estimated cost during the
last five years

AND

*Minimum yearly turnover of 100% of the estimated cost during last 3 financial years (i.e., 2023-
24, 2024-25, 2025-26) supported by audited financial statements.
AND

®should have service setup at Jaipur / Delhi NCR for rendering after sales service.

Tenderers should upload the following documents in respect of their eligibility:
» Copies of detailed work order indicating scope and value of works.
» Completion certificate for the qualifying works.
» List of completed works with all the details.
» Financial statement for turnover for last 3 years
A Tender submitted by a firm who is found to be not satisfying the above criteria will be
rejected

NOTE: Participating bidders will be considered for purchase preference under Public
Procurement (Preference to Make in India), PPP — MIl order — 2017 Revised, Government
of India, subjected to their submission of self-certifications & fulfiiment of all other documents,
conditions of the above “PPP — MIl order — 2017 Revised” of Government of India.

30




3.1.3 e-Tender submission:
The e-Tender shall be prepared and submitted online in two parts, viz., Part | and Part II,
respectively. Telegraphic, Fax and E-mail e-Tenders will not be accepted. Insertions, post
scripts, additions and alterations shall not be valid unless confirmed by the e-Tenderers
signature. All copies of the e-Tenders should be complete in all respects with all attachments/

enclosures/ annexures.

3.2 Tenderers are advised to submit e-Tender on CPPP website
(https://etenders.gov.in/eprocure/app). If applicants desire to submit additional information,
they May upload the same on CPPP website on their own letter head/ paper. Each page of

the forms shall be signed and submitted.

3.3 a) The e-Tender should be uploaded online within the stipulated time / date.
b) On receipt of intimation from the Bank of the acceptance of his / their e-Tender, the
successful Tenderer shall be bound to implement the contract and within fourteen days
thereof. The successful Tenderer shall sign an agreement in accordance with the draft
agreement and the Schedule of Conditions but the written acceptance by the Reserve Bank
of India of a e-Tender will constitute a binding contract between the Reserve Bank of India
and the person so Tendering whether such formal agreement is or is not subsequently
executed.
c) All compensation or other sums of money payable by the contractor to the Bank under the
terms of this Contract may be deducted from his earnest money and the security deposit if
the amount so permits and the Contractor shall, unless such deposit as become otherwise

payable, within ten days after such deduction make good in cash the amount so deducted.

3.4 Partl-Technical & Commercial

3.4.1 Part | shall contain the unpriced e-Tender consisting of scope of works as specified and

documents and commercial terms and conditions. Earnest money in the form of NEFT shall be

paid and it should be reflected in our account on or before stipulated time for submission of

tender.

3.4.2 Pre-Qualification documents of the e-Tender along with EMD shall contain the following:

a) Power of Attorney/authorisation with the seal of the company/firm in the name of the person
signing the e-Tender documents.

b) List of deviation, if any, in commercial/technical specification.

c) Detailed proposed system drawing and full equipment details.
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d)

f)

9)

h)

)
k)

A letter from the OEM, authorising the bidder to participate in the e-Tender along with a copy
of the agreement with the OEM as regards implementation of similar projects in India and
their after sales service

Detailed specifications of each of the offered items such as X-ray Baggage Scanner
systems, Display monitors, Voltage stabilisers, cables etc. matching with the specifications
contained under this contract along with manufacturer's catalogue / product brochure. If there
are some Vvariations in specifications and dimensions of the equipment’s / products as
contained under the manufacturer’s catalogue / product brochures Vis-a via those given
under the specifications contained under this e-Tender document, the specifications and
dimensions given in this e-Tender document shall prevail.

Complete technical details and any special features proposed for incorporation must be
given for full technical evaluation. Supporting documents for the claimed facilities/ features
shall also be attached while submitting the technical bid.

Product support for minimum 8 years shall be given. Tenderer shall specifically indicate
the product support offered against this e-Tender & submit an undertaking in this regard.
(Annexure -X)

The e-Tenderer should have maintenance set-up at Jaipur/Delhi NCR i.e. address &
telephone / fax nos. of maintenance set-up along with proof of the same shall be indicated.
Technical data sheet as given under Section-VI/VII shall be filled up giving full information.
Other Certificates / Declarations as per Annexures enclosed to be submitted.

Duly filled in and signed copies of client’s reports (from two clients in the attached format, for

whom similar works is executed) and Banker’s certificate are to be attached with tender.

3.5.3 Tenderers are advised to visit the site of installation and acquaint themselves of the site

conditions before Tendering.

3.5.4 The Tenderers are advised to submit the e-Tender based strictly on the General

Conditions of the Contract and Technical Specifications contained in the e-Tender
documents, and not to stipulate any deviations. If acceptance of the terms and conditions
given in the e-Tender documents has any price implications, the same should be
considered and included in the quoted price. Any Tender containing deviation from

the terms and conditions is liable for rejection.

3.5.5 The e-Tenderers shall submit full details of the patent, trademark, registered design,

intellectual property rights, copy rights, industrial property rights held by them or used by

them of any third party with regard to design or any part of the system.

3.5.6 All information, correspondence letters shall be addressed to Regional Director,

Reserve Bank of India, Estate Department, 2" Floor, Jaipur.
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3.6

(@)

(b)

(€)

(d)

(€)

(f)

(9)

(h)

Part Il - Price

Part Il — “Price bid”, supplied along with the e-Tender.

This part shall contain prices in Indian Rupees only with break-up of price as per format

(Part Il). No other enclosure is permitted in Part Il. Change of terms and conditions and

technical deviations, if any, found in Part Il of the e-Tender will not be taken into account

and will be treated as null and void.

The Tenderer must use only the forms issued by the Bank to fill in the rates. The e-
Tender form must be filled in English. If any of the documents is missing, the e-Tender
May be considered invalid by the Bank in its discretion.

All erasures and alterations made while filling the e-Tender must be attested by initials
of the Tenderer. Overwriting of figures is not permitted. Failure to comply with either of
these conditions will render the e-Tender void at the Bank's option.

No request for any change in rate or conditions after the opening of the part Il of the e-
Tender will be entertained.

The rates quoted shall be deemed to be for the finished work and shall be firm and
binding without any escalation whatsoever till the system is handed over to the Bank.
For any item, if the rate and amount do not tally with respect to the quantity, then the
amount arrived on the basis of quoted rates shall only be acceptable and in case of
variation of rates in figures and words, the rate quoted in words will only be considered
for arriving at the total amount for that item.

The rates quoted shall be firm and shall not be subjected to variations in exchange rate,
rate of taxes, duties, levies or variation in labour rates. The rates shall be quoted for
complete work, i.e. supply, installation, testing and commissioning of the equipment and
shall include charges for all taxes, duties, levies, consumable, labour, transport,
insurance for transit, storage as also workmen compensation & 3rd party liability policies,
erection etc. at the specified site till the work is finally handed over to the Bank. No
concessional form for any taxes, duties and levies will be issued by the Bank. Similarly,
no import license will be issued by the Bank. Equipment, if required to be imported shall
be arranged to be imported against the contractor’'s own import license. All payments will
be made at Jaipur and will be in Indian rupees only. The tenderers are advised to include
all taxes in the quoted amount.

Tenderers are advised to quote strictly as per BOQ. The schedule of quantities is based
on probable quantities. The Contractor should note that unless otherwise stated the
tender is strictly on item rate basis and his attention is drawn to the fact that rates for
each and every item should be correct, workable and self-supporting. The quantities in
the Schedule of Quantities approximately indicate the total extent of work but May vary

to any extent and May even be omitted depending upon the site conditions and
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(i)

0)

3.8

3.9
3.9.1

3.9.2

3.9.3

3.9.4

requirements solely at the discretion of the Bank thus altering the aggregate value of the
Contract. No claim shall be entertained on this account.
As regards make of equipment acceptable to the Bank the tenderers are advised to refer
to "Section V — Technical Specification” and to the list of approved make of
materials/equipment’s. The tenderers are advised to quote for the make out of the
approved list, conforming to the specification and which is most economical. The
tenderers are advised not to quote with alternative equipment’s. The tender shall be
accompanied by leaflets/literatures giving complete technical & constructional details
along with list of make of components of the equipment offered.
The tenderer must obtain for himself on his own responsibility and at his own expenses
all the information which May be necessary for the purpose of making a tender and for
entering into a contract and must examine the Drawings and must inspect the site of the
work and acquaint himself with all local conditions, means of access to the work, nature
of the work and all matters pertaining thereto.
Opening of e- Tender
Part | of the e-Tenders will be opened on stipulated time and Price bid (Part Il) of only
those e-Tenderers who are found eligible after scrutiny of their Part | of the Tenders will
be opened on a subsequent working day which will be intimated to all the eligible
Tenderers.
Brief Scope of Work
The scope of work shall include the following:
e Supply and delivery of all equipment’s, materials for the captioned work to Bank's site
(i.e. at MOB, RBI Jaipur) including insurance, packing, handling, transporting, loading
/ unloading etc. at site.
e Installation, Testing, Commission of X-Ray Baggage Scanner System and
handing over the systems to Bank.
e Providing regular Inspection and Upkeep of system inclusive of periodic service etc.
e Approval, if any, of local statuary authorities for installation of the X-Ray baggage

scanner system.

The Tenderer should indicate the complete description of the working of the system / sub
systems and their power requirements with all relevant brochures/literature etc. in addition
to those called for in the Technical Specifications:

The Tenderer shall carefully check the specifications and shall satisfy himself that the
equipment offered is suitable as per the Bank’s Technical Specifications.

Tenderer shall supply all tools, plants, labour and consumables etc as required for

installation, testing and commissioning of the system.
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3.10 Validity of e-Tender
The e-Tender along with the prices shall remain valid initially for a period of 90 days from
the date of opening of Part | of e-Tender, which period May be further extended by mutual
agreement in writing by the Tenderer and the Tenderer shall not cancel or withdraw the
e-Tender during this period.

3.11 Lowest e-Tender Not Necessarily to Be Accepted

3.11.1 The Bank is not bound to accept the lowest or any e-Tender or to assign any reason for

non-acceptance.

3.11.2 The Tenderers shall not be entitled to claim any costs, charges, damages and expenses
of and incidental to or incurred by him through or in connection with his submission of e-
Tenders, even though the Bank May elect to modify/withdraw the e-Tender.

3.12 Earnest Money, Security Deposit & Security during Defect liability period

3.12.1 All Tenderers shall deposit Earnest Money of Rs. 27,000/- by NEFT in favour of Reserve

Bank of India, payable at Jaipur, from any Scheduled Commercial Bank. The EMD paid
by the e-Tenderer shall be held by the Reserve Bank of India initially valid for 90 days,
shall remain un-discharged for such period as May be specified for keeping the tender
open. EMD of all tenderers other than successful tenderer shall be refunded on expiry of
bid validity (including extended validity) or on award of work to the successful tenderer
whichever is earlier. No interest shall be paid on the said deposit. Under no
circumstances, Earnest Money Deposit will be accepted in the form of fixed deposit
receipts or insurance guarantee or cheque or cash.

Earnest Money deposited by successful tenderer shall be refunded on obtaining a
“Performance Bank Guarantee (PBG)” from any scheduled commercial bank in the
form prescribed by the Bank in Annex towards security deposit for due fulfilment of the
contract. EMD will be forfeited, if the vendor / contractor withdraws bid after opening of
the commercial bid or if the vendor / contractor fails to commence the work awarded to
him / her within the prescribed time limit.

On receipt of intimation from the Bank of the acceptance of his/their tender, the successful
tenderer shall be bound to implement the contract and within fourteen days thereof. The
successful tenderer shall sign an agreement in accordance with the draft agreement and
the Schedule of Conditions but the written acceptance by the Reserve Bank of India of a
tender will constitute a binding contract between the Reserve Bank of India and the
person so tendering, whether such formal agreement is or is not subsequently executed.

3.12.2 All compensation or other sums of money payable by the Contractor to the Employer

under the terms of this Contract May be deducted from the security deposit, if the amount
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S0 permits unless the contractor deposits such amounts in cash within ten days of issue
of demand notice by the Bank.
3.12.3 Retention money During Defect Liability Period/ Warranty period:

To ensure due fulfilment of the terms and obligations of the defect liability period, retention
money deposit (RMD) equal to 5% of the value of work executed shall be deducted from
each RA Bill & final bill of the Contractor.

3.12.3 (a) Performance Bank Guarantee (PBG) as security deposit for completion
period: in addition to the Retention Money Deposit, on receipt of intimation from the
Employer of the acceptance of his / their tender, the successful tenderer shall be bound
to implement the contract and within 14 days thereof deposit, a Performance Bank
Guarantee (PBG) for an amount of 5% of the contract value (gross capital cost of
equipment only), in prescribed format (see Annexure 1V)/ or amount equivalent to PBG
through online mode (NEFT), or alternative mechanism like withholding of an amount
equivalent to PBG amount from vendor's bill, with explicit written consent of vendor, till
submission of PBG / completion of contractual obligations May also be considered,
including charges / interest amount as detailed below in sub-para (a). This PBG will be
held for the entire period of currency of contract till completion of DLP (Defects Liability
Period) for the due fulfilment of the contractual obligations by the contractor. The amount
received through online mode / withheld from vendor's, with explicit written consent of the
vendor in lieu of PBG shall be parked in Security Deposit Account.
(@) In case of delays in submission of unavoidable circumstances, charge for delay
in submission of Performance Bank Guarantee shall be recovered from the bills of the
contractor at Bank rate.
This total amount (Performance Bank Guarantee + Retention Money) will be termed as
Security Deposit. Earnest Money Deposit (EMD) will be released after award of work and
on submission of Performance Bank Guarantee (PBG). RBI will release security deposit
i.e. Performance Bank Guarantee and Retention Money (PBG +RM) after completion of
one year of the Defects Liability Period and submission of Bank Guarantee for
fulfilment of obligations towards CAMC. The amounts retained by the RBI shall not
bear any interest.

(b) Bank Guarantee towards CAMC (i.e., Comprehensive Annual Maintenance

Contract) period:

To ensure due fulfilment of the terms and obligations of the AMC period of total 7 years

(after completion of defect liability period) by the contractor, the contractor, prior to the

end of defect liability period, shall submit a Bank guarantee as security deposit for an

amount equal to 5% of the value of work executed, which shall remain valid till 04 years
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3.13

2)

3.14

of AMC period from the day of completion of defect liability period. The PBG (as

mentioned in clause 3.12.3 (a) above) shall be released only after submission of

this Bank Guarantee. In case of non-receipt of this BG till 02 weeks prior to the expiry of

PBG (at 3.12.3 (a) above), the Bank (RBI Jaipur) shall have the right to invoke the latter

(PBG).

On eve of expiry of 04 years of completion of AMC, the contractor shall submit a fresh BG

amounting 50% of the original BG amount before two weeks of expiry of initial BG and

shall be valid for next 03 years of AMC period

Terms of Payment

The payment for the works to be executed under this contract shall be made as follows

subject statuary deductions. No variation in the mode of payment will be acceptable.

1) 60% of the quoted supply rate on pro-rata basis against delivery of materials after
checking at site, after receipt of the material at site and on submission of the following
documents:

a) Manufacturer's Inspection and Test Certificates

b) Contractor's Certificate that all components, parts, sub systems, consumables etc.
for successful installation, commissioning and testing of the systems including
maintenance have been received at site in good condition and if any shortfall is
noticed during installation, commissioning and testing they will be supplied free to
the Bank.

c) Policies of insurance covering all the risk during transit, storage, installation,
commissioning & handing over including third party liabilities as per e-Tender
conditions.

Balance 35% of the quoted rates after installation, testing, commissioning, and handing

over of the entire system and submission of performance BG for one year of Defect

Liability period as per clause 3.12.3(a) and remaining 5% will be released after successful

completion of defect Liability Period.

Taxes

3.14.1 The prices quoted shall be deemed to have GST taxes. If the Tenderer fails to include

3.15

such taxes and duties in the e-Tender, no claim thereof will be entertained by the Bank
afterwards. As per Indian laws, income tax will be deducted at source and a certificate

for the same will be issued to the contractor.

Insurance

The contractor shall, within 14 days from the date of issue of work order, insure the works at

his cost and keep them insure until the virtual completion of the works, against loss or

damage by fire with an office in the joint names of the employer and the contractor (the name
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of the former i.e. RBI being placed first in the policy) for the full amount of the contract.
Such policy shall cover the property of the "Employer” only. The contractor shall deposit the
policy and receipts for the premium with the employer within 14 days from the date of issue
of work order. In default of the contractor, insuring as provided above, the employer May so
insure the works and May deduct the premium paid from any moneys due, penalty etc., or
which May become due to the Contractor without prejudice to the other rights of the Employer
in respect of such default. In case it becomes necessary to suspend the works, the
Contractor shall as soon as the claim under the policy is settled, or the work reinstated by
the Insurance Office, should they elect to do so, proceed with all due diligence with the
completion of the works in same manner as though the fire had not occurred and in all
respects under the same conditions of Contract. The Contractor in case of rebuilding or
reinstatement after fire shall been titled to such extension of time for completion as deems
fit.

The contractor shall take all insurances at his cost to cover all kinds of risks from the time the
equipment’s/materials leave the manufacturer's works till handing over the said system to
the Bank, in the joint names of the Bank and the contractor and it shall cover the following
risks.
« Transit insurance for transportation from manufacturer’s works to site (by
Air/Sea/Road etc. as applicable)
« Storage, Installation, testing and commissioning policy (CAR-Contractor All Risk
Policy) for contract amount.
« Workmen compensation policy for the employees of the contractor at site.
« Third party liability policy for a total of Rs.10.00 lakh and with a limit of Rs.2 lakh per

accident.

Note: These policies shall be valid till the completion of the work & in the joint name of RBI
with RBI’'s name being the first one. If the contractor does not provide these policies, the
Bank reserves the right to take the above insurance policies themselves and recover the
cost thereof from the bill of the contractor or any other action.

3.16 Completion Period

3.16.1 Time allowed for carrying out the work of 60 days as mentioned in the Memorandum,

shall be strictly observed by the Contractor and it shall be reckoned from the 14 days after

the date of issue of work order.

3.16.2 Damages for non-completion

The work shall throughout the stipulated period of the contract be preceded with all the

diligence and if the contractor fails to complete the work within the specified period, he
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shall be liable to pay liquidated damages as defined in “Appendix herein before referred
to” liguidated damages at a rate of 0.25% of contract value per week of delay beyond
the stipulated period subject to a maximum of 10% of the contract amount, will be levied
and the Employer May deduct such damages from any money due to the Contractor.

3.16.3 The successful tenderer shall submit a programme for completion of supply, installation,

testing & commissioning of the various components & sub-assemblies. Such programme
shall include all activities like the date of supply of material at site, item wise completion
of work etc., and obtain the approval of the Bank.

3.16.4 Bank will provide storage space within the compound of the building. However, the
responsibility and safety of the materials stored will be with the contractor. No
accommodation will be provided for any worker by the Bank.

3.17 Warranty/ Defects Liability Period.

3.17.1 The entire system shall be warranted against all types of defects including any
manufacturing/design/ installation defects etc. for a minimum period of one year from the
date of handing over of the equipment to the Bank/Virtual completion date. Any defects in
the system/sub-assemblies found within the guarantee period shall be rectified /replaced
by the tenderer free of cost. During this period, servicing at not less than FOUR servicing
and attending to ANY NUMBER of breakdown calls, as prescribed by the manufacturer,
and as mutually agreed to, shall be carried out free-of-cost. Tenderer shall also indicate
the service facility they can offer at the place of installation and the telephone number &
address of their service centre. The tenderers shall also quote their charges separately
for Comprehensive Annual Maintenance Service Contract (CAMSC) after the expiry of
the guarantee period as per the scope. This rate for the Comprehensive Annual
Maintenance service contract shall be valid for a period of 1 year after expiry of Defect
Liability Period (DLP) of 1 year and payment shall be made on half yearly basis on
rendering satisfactory service. The service contract rate shall also take into account all
the cost, including travel cost from the nearest service station. This being an emergency
system, any fault in the system shall be rectified as per the rectification time given below
failing which penalty shall be applied.

Condition Rectification time Penalty

Rs.2500/- per day
subject to maximum

Any defects resulting in total failure

(@) of the system 24 hours 10% of the AMC
amount
(b) Any. defects in independent | 79 hours Rs.§00/- per d.ay
devices, components, cables which subject to maximum
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May not result in total failure of the 10% of the AMC
system amount.

3.17.2 The tenderers shall indicate details such as the service centre from which the
proposed systems at MOB, RBI Jaipur will be serviced, the staff strength at that
centre and the availability of spares for the system at that centre.

3.17.3 Any penalty during the CAMC shall be recovered from any dues payable to the contractor

or invoke from the bank guarantee.

3.18. Comprehensive Annual Maintenance Service Contract (CAMSC) after DLP period
(@) The Tenderers shall quote their charges separately for comprehensive annual
maintenance service of complete system as per schedule of quantities which will be
applicable after one year of defect liability period (DLP). The rates shall also include the
charges for the insurance of the workmen for carrying out the above job and GST for
maintenance shall be quoted in respective column in the BOQ.

(b) The system shall be inspected, upkeep/serviced/cleaned periodically. The periodicity
shall be minimum four services in a year i.e. quarterly service, or more if required
depending upon the weather conditions.
(c) The charges for comprehensive annual maintenance service shall include replacement
of any part of the system, including all required spares, consumables etc. during service
contract period. Any defects in the system/sub-assemblies, found within the AMC period,
shall be rectified / replaced by the Tenderer without any additional cost to the Bank
(d) Penalty for delay in rectification during CAMC:
During the comprehensive annual maintenance service period (after DLP period), any fault
in the system shall be rectified within 24 hours of receipt of intimation of the defect in the
system. The quoted rates shall, therefore, take into account all the cost, including travel cost
from the nearest service station. The penalty for delay in rectification during CAMC is similar
to the penalties during DLP. Any penalty during the CAMC shall be recovered from any dues
payable to the contractor or invoke from the bank guarantee.
(e) Payment of service charges during comprehensive annual maintenance service
(CAMS):
The payment during the CAMS period shall be made on half yearly basis on rendering
satisfactory service.
This service contract shall be renewed for an additional period of at least 8 years after
one year of defect liability period and first year of Comprehensive Annual Maintenance
Service Contract. While renewing the contract the new contract amount will be arrived at

based on following formula.
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3.19

3.20

AC = AP [(15+60x(EPIC/EPIP)+25x(CPIC/CPIP)] x (1/100)

AC The contract amount for the current year.

AP The contract amount for the previous year.

EPIC Wholesale Price Index for Electrical Equipment 6 months prior to the

commencement date of contract for the current year.

EPIP Wholesale Price Index for Electrical Equipment 6 months prior to the

commencement date of contract for the previous year.

CPIC Consumer Price Index for Industrial Workers (All India Average) 6 months

prior to the commencement date of contract for the current year.

CPIP Consumer Price Index for Industrial Workers (All India Average) 6 months

prior to the commencement date of contract for the previous year.

The successful Tenderer shall enter into an agreement for comprehensive annual

maintenance contract of the system with the Bank.

Packing and Dispatch

The equipment shall be properly and securely packed in boxes and multiple handling and
transportation by sea/ air / rail / road under Indian conditions. All equipment/components
shall be delivered at the Bank's Main office Building in Jaipur.

Signing of Contract Agreement

The General instructions to the Tenderers and special conditions, conditions hereinbefore
referred to Conditions of Contract and Technical Specifications and drawings enclosed
with the e-Tender documents, the subsequent correspondence exchanged between the
Bank and the Tenderer, and the work order placed shall be the basis of the final contract
to be entered into with the successful Tenderer. The successful tenderer shall execute an
agreement with the Bank on stamped paper within fourteen days of receipt of letter of
acceptance / work order. However, the issue of letter of acceptance / work order by the
Bank shall be construed as a binding contract, as though such an agreement has been

executed and all the terms and conditions shall apply on this contract.

3.20.1 The Tenderer shall go through the terms and conditions given in the general conditions of

contract herewith and his offer shall be strictly in line with the terms specified therein. No
deviation from the terms and conditions specified shall be acceptable. Each page of the
e-Tender documents should be signed for his/their having acquainted himself/themselves

in the general conditions of contract, Technical specifications, etc.
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3.20.2

3.20.3

3.20.4

3.21

The e-Tender submitted on behalf of a firm shall be signed by all the partners of the firm
or a partner who has the necessary authority on behalf of the firm to enter into the
proposed contract. Otherwise the e-Tender May be rejected.

On receipt of intimation from the Bank of the acceptance of his/their e-Tender, the
successful Tenderer shall be bound to implement the Contract and within fourteen days
thereof, the successful Tenderer shall sign an agreement in accordance with the draft
agreement. Notwithstanding the signing of the agreement the written acceptance by the
Reserve Bank of India of a e-Tender in itself will constitute a binding agreement between
the Reserve Bank of India and the person so e-Tendering, whether such contract is or is

not subsequently executed.

The contractor shall not assign the contract. He shall not sublet any portion of the contract
except with the written consent of the Employer. In case of breach of these conditions,
the Employer May serve a notice in writing on the Contractor rescinding the contract
whereupon the security deposit shall stand forfeited to the Employer, without prejudice to
his other remedies against the Contractor.

Sufficiency of Schedule of Quantities

The Contractor shall be deemed to have satisfied himself before e-Tendering as to the
correctness and sufficiency of his e-Tender for the works and of the prices stated in the
Schedule of Quantities and/or the Schedule of Rates and Prices which rates and prices
shall cover all his obligations under the Contract, and all matters and things necessary

for the proper completion of the works.

3.21.1 The quantities in the schedule of quantities approximately indicate the total extent of work

3.22

3.23

3.24

but May vary to any extent and even be omitted thus altering the aggregate value of the
contract.

Language

The e-Tender including all labels in drawings, documents, catalogues etc. shall be in
English.

Right to Accept Part e-Tender

The Bank reserves the right to accept the e-Tender either in whole or in part at the same
prices quoted by the Tenderer.

Evaluation of e-Tender

E-Tenders will be evaluated on the basis of Total Cost of Ownership (TCO) of the
system which will be calculated on the basis of capital cost of the system and taking into
account the effect of rates quoted for comprehensive annual maintenance contract for a

period of 07 years after the expiry of one year of defect liability / guarantee period.
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Tendered offers shall be evaluated on the basis of the Total Cost of Ownership of the X-
Ray Baggage Scanner System having 8 years of useful service life. The said Total Cost
of Ownership shall comprise:

(a) | Capital Cost of X- Ray Baggage Scanner Systems Say (A)
Buyback of old X-Ray Baggage Scanner (make-BEL, model- Inner
(b) | Vision 6040) Say (B)
Say
(c) | Comprehensive Annual Maintenance Service Contract Charges. (©)

Note : NPV of comprehensive annual maintenance Service contract
charges for the period of 7 years after 1 year defect liability period
shall be calculated assuming 5% per annum escalation on AMC
charges fixed for one year after expiry of one year warranty period,
half yearly payment and with a discount rate of 8% per annum. Thus,
the Multiplying Factor (MF) for working out NPV of AMC for 7 years
after (1 year guarantee period) shall be 5.686.

Note: Payment for AMC shall, however, be made strictly as per
rates and amounts quoted in the Part Il of tender under head of
Comprehensive AMC

Total Cost of Owning the X- Ray Baggage Scanner System for 8
(d) | years of useful service life shall be worked out as TCO = { (A —B)+ ?S)y
(CxMF)}

(e) | The work will be awarded for the lowest value of (D) above.

Total Cost of Ownership (D)={ (A -B) + (5.686 X C) }

3.25 Pre dispatch Inspection

Before dispatching the equipment to site, the equipment, will be inspected at the discretion of
the Bank and tested for various parameters by the Bank's Engineers at the manufacturer's
works and then cleared for shipment. This will however, not in any way absolve the contractor
of his responsibility for the continued performance of the system/components after erection &

commissioning at the designated site during the period of defects liability.

3.26 Drawings
All required drawings for equipment lay out should be prepared by the Tenderer and submitted

to the Bank's engineer for approval before commencement of work.
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3.27 Other Issues

The Contractor shall carry out all the work strictly in accordance with the approved drawing,

detailed specifications and instructions of the Bank’s engineer. If in the opinion of the Bank’s

engineer/consultant, nominal changes have to be made to suit the site condition and with the

prior approval in writing of the Employer, the Contractor shall carry out the same without any

extra charge.

3.28 The Tenderer are requested to examine the drawings, inspect the site of the work, and
acquaint himself with all local conditions, means of access to the work, nature of the work

etc. before submission of e-Tender.

3.29 A Schedule of Probable Quantities in respect of each work and Specifications
accompany these Special Conditions. The Schedule of Probable Quantities is liable to
alteration by omissions, deductions or additions at the discretion of the Employer. Each e-
Tender should contain not only the rates but also the value of each item of work entered in
a separate column and all the items should be totalled in order to show the aggregate

value of the entire e-Tender.

3.30 The rates quoted in the e-Tender shall include all charges for scaffoldings, watching and
lighting by night as well as day including Sundays and holidays, protection of all other
erections, matters or things and the Contractor shall take down and remove any or all such
centring, scaffolding etc. as occasion shall require or when ordered so as to do, and fully
reinstate and make good all matters and things disturbed during the execution of work and
to the satisfaction of the Bank.

3.31 The contractor shall not be entitled to any compensation for any loss suffered by him on
account of delays in commencing or executing the work, whatever the cause of delays May
be, including delays arising out of modifications to the work entrusted to him or in any sub-
contract connected therewith or delays in awarding contracts for other trades of the project
or in commencement or completion of such works. The Employer does not accept liability
for any sum besides the e-Tender amount, subject to such variations as are provided for

herein.

3.32 The successful Tenderer is bound to carry out all items of work necessary for completion
of the job even though such items are not included in the quantities and rates. Schedule of
instruction in respect of such additional items and their quantities will be issued in writing
by the Bank.
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3.33 Minimum wages to the workmen: The contractor shall ensure that minimum wages as per

statutory requirement are paid to all the workmen.

3.34 Labour License: The contractor shall adhere to various provisions of the Contract Labour
(Regulation & Abolition) Act 1970, if applicable under the said contract, and fulfil all the

statutory requirements.

3.35 The successful Tenderer must co-operate with the other contractors appointed by the Bank

so that the work shall proceed smoothly with the least possible delay.

3.36 Pre Bid Meeting (Offline): For e-Tender briefing a meeting of the intending Tenderers will
be held as per stipulated time, on 2" floor, Estate Department, RBI, Jaipur to clarify any
point/doubt raised by them in respect of the e-Tender. No separate communication will be
sent for this meeting. All the intending Tenderers are advised to be present and study the
e-Tender documents. If required, communication regarding points requiring clarifications
shall be given in writing to the Regional Director, Estate Department, 2nd floor, Reserve
Bank of India, Jaipur, or by e-mail to estatedeptjaipur@rbi.org.in by the eligible

tenderers on or before the date of pre-bid meeting. They May indicate any
points/conditions/specifications which need to be clarified during the meeting. These issues
will be discussed, and all the Tenderers will be advised suitably. The Tenderers are
expected to get all the issues clarified during this meeting and therefore should desist from
deviating from the Bank's e-Tender conditions/specifications in their technical (Part I) and
Price bids (Part II). It is mandatory for the intending tenderers to attend the pre-bid meeting
in order to get clarification on any issue related to the tender from the Bank. No request for
change in date of pre-bid meeting will be entertained thereafter. Inclusion/submission of
any deviations in the tender conditions in Part — | of the tender after pre-bid meeting is liable

for rejection.

3.37 Tenderers are advised to visit the site of installations and acquaint themselves of the site
conditions before tendering. Tenderers should be specific and offer comments only if their
system differs from the Bank’s detailed specifications/ features in any manner. A write up
of working of the system as a whole and the individual components shall also be enclosed.
The successful tenderer, on completion of the work, shall furnish three sets of schematic

and layout drawings and maintenance manuals.

3.38 Time allowed for carrying out the work as mentioned in the Memorandum shall be strictly
observed by the Contractor and it shall be reckoned from 14 days after written work order
is issued. The work shall throughout the stipulated period of the Contract be proceeded
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with all due diligence and if the Contractor fails to complete the work within the specified
period, he shall be liable to pay compensation as defined in the Conditions of Contract. The
tenderer shall before commencing of work prepare a detailed work programme which shall

be approved by the Bank's Engineer.

3.39 The Contractor shall not be entitled to any compensation for any loss suffered by him on

account of delays in commencing or executing of the work, whatever the cause of delays
May be, including delays arising out of modifications to the work entrusted to him or in any
sub- contract connected therewith or delays in awarding contracts for other trades of the
project or in commencement or completion of such works or in procuring Government
controlled or other building materials or in obtaining water and power connections for
construction purposes or for any other reason whatsoever and the Employer shall not be
liable for any claim in respect thereof. The Employer does not accept liability for any sum

besides the tender amount, subject to such variations as are provided for herein.

3.40 The successful tenderer is bound to carry out any items of work necessary for the

completion of the job even though such items are not included in the quantities and rates.
Schedule of instructions in respect of such additional items and their quantities will be

issued in writing by the Architect with the prior consent in writing of the Employer.

3.41 The successful tenderer must co-operate with the other contractors appointed by the

3.42

3.43

Employer so that the work shall proceed smoothly with the least possible delay and to the
satisfaction of the Employer.

The Contractor must bear in mind that all the work shall be carried out strictly in accordance
with Specifications made by the Architects and also in compliance of the requirements of
the local public authorities and to the requirements of the Indian Electricity Rules and no

deviation on any account will be permitted.

Before dispatching the equipment to site, the equipment May be inspected by the Bank's
Engineer at the manufacturer’s site and then cleared for shipment.

The contractor shall at his own expense, offer to the Inspector all reasonable facilities as
May be necessary for satisfying himself, that the equipment/execution of work is being
and/or have been manufactured/executed in accordance with specifications laid down in
the particular specifications attached to this tender documents. The Bank's Engineer shall
have full and free access at any time during the execution of the contract to the Contractor's
works or site in case of execution of work for the purpose aforesaid, and he May require
the contractor to make arrangements for inspection or work or any part thereof or any

material at his premises or at any other place specified by the Bank's Engineer and if the
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3.44

3.45

3.46

contractor has been permitted to employ the service of a sub-contractor, reserve to the
Bank's Engineer a similar right.

This will however, not in any way absolve the contractor of his responsibility about proper
performance of the system/components after erection & commissioning at the designated

site.

Cost of Inspection: - The contractor shall provide, without any extra charge, all materials,

tools, labour and assistance of every kind which the Bank's Engineer May demand of him
for any test/inspection and examination which he shall require to be so made on the
contractor's premises and shall bear and pay all costs attendant thereon. However, cost
of traveling, boarding and lodging, of Bank's Engineer (s) to the site of inspection shall be

borne by the Bank.

Method of Testing: - The Bank's Engineer shall have the right to put all the equipment

and materials forming part of the same or any part thereof to such tests as he May think
fit and proper. The contractor shall not be entitled to object on any ground whatsoever to
the method of testing adopted by the

Inspector.

Inspector Authority to certify performance: - The Bank's Engineer shall have the

power:

a) Before any equipment or part thereof are submitted for inspection to certify that they
or any portion thereof are not in accordance with the contract owing to adoption of any
unsatisfactory method of manufacture.

b) To reject any equipment or parts submitted as not being in accordance with the
specification.

c) To rejectthe whole of the equipment tendered for inspection, if after inspection of such
portion thereof as he May in his discretion think fit, he is satisfied that the same is
unsatisfactory; and

d) To mark the rejected equipment or parts with a rejection mark so that it May easily be

identified if re-submitted.

3.47 Conseguence of rejection: If on the equipment or the equipment or its part thereof,

being rejected by the Bank's Engineer the contractor fails to make satisfactory supplies

or rectify the faulty work thus executed within the stipulated period of delivery/completion

period, the Bank shall be at liberty to:

i) Allow the contractor to re-submit the equipment or parts in replacement of those
rejected, within a time to be specified, the contractor bearing the cost of freight if any,

on such replacement without being entitled to any extra payments on that account; or
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3.48

3.49

3.50

3.51

3.52
3.53

i) Purchase/execute or authorize the purchase/execution of quantity/work of the
equipment or parts rejected or others of a similar description (when equipment or parts
exactly complying with specifications are not in the opinion of the Bank which shall be
final, readily available) to the contractor at his risk and cost and without affecting the
contractor's liability as regards supply under the contract; or

iii) Cancel the contract and purchase/execute or authorize the purchase/execution of the
equipment or others of a similar description (When equipment or parts exactly
complying with specifications are not in the opinion of the Bank, which shall be final,
readily available) at the risk and cost of the contractor. In the event of action being
taken under such clause (b) above or this clause the provision of delivery clause
applies as far as applicable.

Bank's Engineer decision as to rejection final: - The Bank's Engineer’s decision as

regards the rejection shall be final and binding on the contractor subject to contractor's
appeal.

The payment for the system will be made by Jaipur Office to which the system is supplied
and installed. Any dispute arising out of this contract will also be sorted out within the
jurisdiction of Jaipur, Rajasthan.

The tenderer shall furnish the name and address of the Bankers with whom they normally
Bank. They shall also furnish the name and addresses of their recent clients for whom
they have carried out similar works/supplies in the recent past, along with full details like
the cost and capacity of the system/machine supplied, the date of the supply etc.

The Bank reserves the right to accept or reject any or all the tenders either in full or in
part without assigning any reasons thereof.

The Contractor shall strictly comply with the provision of safety code annexed hereto.
Non-Disclosure Clause:

The contractor shall not disclose directly or indirectly any information, materials and
details of the Bank’s infrastructure / system / equipment etc. which May come to the
profession of knowledge of the contractor during the course of discharging its contractual
obligations in connection with the agreements, to any third party and shall all times hold
the same in strictest confidence. The contractor shall treat the details of the contract as
private and confidential, except the extent necessary to carry out the obligation under it
or to comply with the applicable laws. The contractor shall not publish permit to publish,
or disclose any particulars of the work in any trade of technical papers or elsewhere
without the previous written consent of the employer. The contractor shall indemnify the
employer for any loss suffered by the employer as a result of disclosure of any confidential
information. Failure to observe the above shall be treated as breach of contract on the

part of the contractor and the employer shall be entitled to claim damages and pursue
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3.54

legal remedies. The contractor shall take all appropriate action with respect to its
employees to ensure that the obligations of non-disclosure of the confidential information
under this agreement are fully satisfied. The contractor’s obligations with respect to non-
disclosure and confidentiality will survive the expiry or termination of this agreement for
whatever reasons.

Sexual Harassment (Prevention) Clause:

i) The Contractor / Agency shall be solely responsible for full compliance with the
provisions of “the Sexual Harassment of women at workplace (Prevention, Prohibition
and Redressal) Act, 2013”. In case of any complaint of sexual harassment against its
employee within the premises of the Bank, the complaint will be filed before the Internal
Complaints Committee constituted by the Contractors / Agency and the Contractor /
Agency shall ensure appropriate action under the said Act in respect to the compliant.

i) Any complaint of sexual harassment from any aggrieved employee of the contractor
against any employee of the Bank shall be taken cognizance of by the Regional
Complaints Committee constituted by the Bank.

iii) The contractor shall be responsible for any monetary compensation that May need to
be paid in case the incident involves the employees of the contractor, for instance any
monetary relief to Bank’s employee, if sexual violence by the employee of the contractor
is proved.

iv) The contractor shall be responsible for educating its employees about prevention of
sexual harassment at workplace and related issues.

v) The contractor shall provide a complete and updated list of its employees who are

deployed within the Banks’s premises.

I/'We have understood all the above-mentioned conditions and they are acceptable to me/us.

Date:

Place:

Signature of the firm
(By a person holding the Authority/Power of attorney)
Name:
Designation:
Name of firm:
SEAL

SAFETY CODE
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1. First-aid appliances, including adequate supply of sterilized dressings and cotton wool, shall
be maintained in a readily accessible place.

2. The injured person shall be taken to a public hospital without loss of time, in cases where the
injury necessitates hospitalisation.

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely
be done from ground.

4. No portable single ladder shall be over 8 meters in length, the width between the side rails
not less than 30 cm (clear) and the distance between two adjacent rungs shall not be more
than 30 cm. When a ladder is used, an extra mazdoor shall be engaged for holding the ladder.

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench or half
of the depth of the trench, whichever is more. All trenches and excavations shall be provided
with necessary minimum height shall be one metre.

6. Every opening in the floor of a building or a working platform shall be provided with suitable
means to prevent the fall of persons or materials by providing suitable fencing or railing
whose minimum height shall be one metre.

7. No floor, roof or other part of the structure shall be so over-loaded with debris or materials
as to render it unsafe.

8. Workers employed on mixing and handling material such as asphalt, cement, mortar or
concrete and lime mortar shall be provided with protective footwear and rubber hand-gloves.

9. Those engaged in welding works shall be provided with welder’s protective eye-shields and
gloves.

10. No paint containing lead or lead products shall be used except in the form of paste or
readymade paint.

11. Suitable face masks should be supplied for use by the workers when the paint is applied in
the form of spray or surface having lead paint dry rubbed and scrapped.

12.Hoisting machines and tackles used in the work, including their attachments, anchorage and
supports shall be in perfect condition.

13.The ropes used in hoisting or lowering material or as a means of suspension shall be of

durable quality and adequate strength and free from defects.

FIRE SAFETY
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I.  All temporary electric power for carrying out various services at site such as cutting / drilling
machine and other electrically operated equipment’s used at site shall be plugged into
correctly rated electrical outlets and ELCBSs.

ii. Only ISI marked 3 pin plug and other appliances and equipment’s shall be used.

iii. Electrical power cables/wires used shall be properly rated and joints should be avoided. If
there, joint should be proper and insulated.

iv. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and
securely earthed to prevent leakage current while in operation.

v. Before commencing the welding work for the first time on any day, fire section shall be
informed and only after the site inspection by the Fire officers/Personnel, work shall be
started.

vi. Two buckets of water and sand shall be kept in an easily accessible area on the site.

vii. Fire extinguishers recommended and issued by fire officers shall be kept on the site.

viii. Used paint drums shall be stored in specified store only after closing them properly.

ix. Personal protective equipment’s such as safety shoes, hand gloves, welder's mask, ear plug
etc. depending upon the requirement of the work shall be provided by the contractor to the
workmen to prevent occupational health hazards.

X. The safety belt shall be provided by the contractor and used by the workmen while working
from height for more than 10’ from Ground level.

xi. None of the passages near lift lobby and staircases shall be used for stacking / dumping any
kind of materials/waste.

xii. Both the staircase doors shall be normally kept closed.

xiii. None of the fire extinguishers shall be removed/shifted from its designated location.

xiv. Power supply shall be switched off from the mains when equipment is not in use.

xv. Wood-shavings and saw-dust generated from the work shall be collected on daily basis,
removed from site and stored at the designated place in proper manner.

xvi. Any debris generated from the work shall be collected on daily basis, removed from site and
stored at the designated place in proper manner.

xvii. Battery operated emergency light/torches shall be provided by the contractor to the

workmen while working beyond office hours.

Place:

Date: Seal & Signature of the Tenderer

SECTION-IV
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The Conditions of Contract — Commercial

THE CONDITIONS HEREINBEFORE REFERRED TO

4.1 Interpretation Clause

4.1.1

In construing these conditions, the Specifications, Schedule of Quantities and Contract
agreement, the following words shall have the meaning herein assigned to them except where
the subject of context otherwise required.

(@)
(b)

(©)

(d)

()

(f)

"Employer" shall mean the Reserve Bank of India and shall include its assigns and
successors.

“‘Contractor" (i) in the case of partnership shall mean and
trading as partners in the names and style of and
having a place of business at and shall include the
partners for the time being of the said firm and legal representatives of a deceased partner
(i) in the case of individual shall mean Shri trading in
the name and style of and shall include his heirs,
successors and legal representatives
(iii) in the case of company shall mean a company incorporated
under 19 and having its registered office at

and shall include its successors and assigns.

"Site" shall mean the site of the Contract works including any building and erections thereon
and any other land (inclusively) as aforesaid allotted by the Employer for the Contractor's
use.

"This Contract” shall mean the Articles of Agreement the Special Conditions, the Conditions,
the Appendix, the Schedule of Quantities, Specifications, and Drawings, etc. attached hereto
and duly signed

"Architect” shall mean Chief General Manager, Premises Department, Central office,
Reserve Bank of India, Mumbai or his authorized representative/s.

Bank's Engineer: The term "Bank's Engineer" shall mean the person appointed and paid
by the Employer to inspect the works. The Contractor shall afford the Bank's Engineer every
facility and assistance for inspecting the works and materials, and for checking and
measuring time and materials. Neither the Bank's Engineer nor any representative of the
Bank shall have power to set out works or to revoke, alter, enlarge or relax any requirements
of the Contract, or to sanction any day work, additions, alterations, deviations, or omissions,
or any extra work whatever, except in so far as such authority May be specially conferred
by a written order of Bank’s Engineer with the prior concurrence in writing of the Employer.

The Bank's Engineer or any representative of the Bank shall have power to give notice to
the Contractor or his representative of non-approval of any work or materials and such work
shall be suspended or the use of such materials shall be discontinued. The work will,
from time to time, be examined by the Bank's Engineer/Bank's representative but such
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examination shall not in any way exonerate the Contractor from the obligation to remedy
any defects which May be found to exist at any stage of the works or after the same is
completed. Subject to the limitation of this clause the Contractor shall take instructions only
from the Bank's Engineer.

(g) "Notice in Writing" or Written Notice shall mean a notice written, typed or printed characters
sent (unless delivered personally or otherwise proved to have been received) by registered
post to the last known private or business address or registered office and shall be deemed
to have been received when in the ordinary course of post it would have been delivered.

(h) "Act of Insolvency” shall mean any act of insolvency as defined by the Presidency Towns
Insolvency Act or the Provincial Insolvency Act or any Act amending such original.

() "Net Prices" if in arriving at the Contract amount the Contractor shall have added to or
deducted from the total of the items in the tender any sum either as percentage or otherwise,
than the net prices of any item in the tender shall be the sum arrived at by adding to or
deducting from the actual figure appearing in the tender as the price of that item a similar
percentage or proportionate sum provided always that in determining the percentage of
proportion of the sum so added or deducted by the Contractor the total amount of any Prime
Cost items and provisional sums of money shall be deducted from the total amount of the
tender. The expression "Net rates" or "Net Prices" when used with reference to the Contract
or accounts shall be held to mean rates or prices so arrived at.

() "The Works" shall mean Supply, Installation, Testing, and commissioning (SITC) of X-
Ray Baggage Scanner System at MOB, Jaipur.

(k) Words imparting persons include firms and corporations. Words imparting the singular only
also include the plural and vice versa, where the context requires.

4.2 Scope of Contract

4.2.1The Contractor shall carry out and complete the said work in every respect in accordance
with this Contract and with the directions of and to the satisfaction of the Bank's Engineer. The
Bank's Engineer May in his absolute discretion and from time to time issue further drawings and
/ or written instructions, details, directions, and explanations which are hereafter collectively
referred to as "Bank’s Engineer's Instructions" in regard to,

() The variation or modification of the design, quality or quantity of works or the addition or
omission or substitution of any work.

(b) Any discrepancy in the drawings or between the Schedule of Quantities and/or Drawings
and/or Specifications.

(c) The removal from the site of any materials brought thereon by the Contractor and the
substitution of any other material there for.

(d) The removal and/or re-execution of any works executed by the Contractors.
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(e) The dismissal from the works of any persons employed thereupon.
() The opening up for inspection of any work covered up.
(g) The amending and making good of any defects under clause 4.19 hereof.

4.2.2The Contractor shall forthwith comply with and duly execute any work comprised in such
Bank's Engineer's Instructions provided always that verbal instructions, directions and
explanations given to the Contractor or his representative upon the work by the Bank's Engineer
shall, if involving a variation, be confirmed in writing by the Contractor within SEVEN days, and
if not dissented from in writing within a further SEVEN days by the Bank's Engineer, such shall

be deemed to be the Bank's Engineer's Instructions within the scope of Contract.

4.3 Variations to be approved by Employer
4.3.1 Notwithstanding anything herein contained, the Bank's Engineer or his representative

shall not, without the prior concurrence in writing of the employer issue any instructions, verbal
or in writing, which will result in the Employer having to pay the Contractor an additional sum
and all instructions issued to the Contractor should forthwith be brought to the notice of the
Employer. The Contractor shall submit a statement of variations giving quantity and rates duly
supported by analysis of rates, vouchers, etc. The rates on scrutiny and final acceptance by
the Employer shall form a supplementary agreement. The Employer shall not be liable for

payment of such variations until these statements are sanctioned by it.

4.4 Drawings, Schedule of Quantities and Agreement

4.4.1The Contract shall be executed in duplicate and the Employer and the Contractor shall be
entitled to one executed copy each for his use. The Contractor on the signing hereof, shall be
furnished by the Bank's Engineer, free of cost, one copy each of the said Drawings and of the
Specifications. Any further copies of such Drawings required by the Contractor shall be paid for
by him. The Contractor shall keep one copy of all Drawings on the works and the Bank's
Engineer or his representative shall at all reasonable times have access to the same. Before the
issue of the final certificate to the Contractor he shall forthwith return to the Bank all Drawings
and Specifications.

4.5 Contractor to provide everything necessary at his cost.

4.5.1 The Contractor shall provide at his cost everything necessary for the proper execution of
the works according to the intent and meaning of the Drawings, Schedule of Quantities and
Specifications taken together whether the same May or May not be particularly shown or
described therein provided that the same can reasonably be inferred there from, and if the
Contractor finds any discrepancy in the Drawings or between the Drawings, Schedule of
Quantities and Specifications he shall immediately and in writing refer the same to the Bank's
Engineer who shall decide which is to be followed.

4.6 Authorities, Notices and Patents
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4.6.1 The Contractor shall conform to the provisions of any Act of the Legislature relating to the
works, and to the regulations and bye-laws of any authority, and of any water, electric supply
and other companies and/or authorities with whose systems the structure is proposed to be
connected, and shall, before making any variations from the Drawings or specifications that
May be necessitated by so conforming, give to the Bank's Engineer written notice, specifying
the variations proposed to be made and the reason for making it and apply for instructions there
on. In case the Contractor shall not within ten days receive such instructions he shall proceed
with the work conforming to the provisions, regulations, or byelaws in question, and any variation
so necessitated shall be dealt with under Clause 4.13 hereof.

4.6.2 The Contractor shall bring to the attention of the Bank's Engineer all notices required by
the said Acts, regulations or byelaws to be given to any authority and pay to such authority, or
to any public office all fees that May be properly chargeable in respect of the works and lodge
the receipts with the Bank's Engineer.

4.6.3 The Contractor shall indemnify the Employer against all claims in respect of patent rights
and shall defend all actions arising from such claims and shall himself pay all royalties, license
fees, damages cost and charges of all and every sort that May be legally incurred in respect
thereof.

4.7 Setting out of Works

4.7.1The Contractor shall set out the works and shall be responsible for the true and perfect
setting out of the same and for the correctness of the positions, levels, dimensions and alignment
of all parts thereof. If at any time, any error in this respect shall appear during the progress of
the works or within a period of one year from the completion of the works, the Contractor shall,
if so required, at his own expense rectify such error to the satisfaction of the Bank's Engineer.

4.8 Materials & Workmanship to conform to Descriptions

4.8.1All materials and workmanship shall, so far as procurable, be of the respective kinds
described in the Schedule of Quantities and/or Specifications and in accordance with the Bank's
Engineers' instructions and the Contractor shall upon the request of the Bank's Engineer furnish
him with all invoices, accounts, receipt and other vouchers to prove that the materials comply
therewith. The Contractor shall at his own cost arrange for and/or carry out any test of any
materials which the Bank's Engineer May require.

4.9 Contractor's Superintendence & Representative on the works

4.9.1 The Contractor shall give all necessary personal superintendent during the execution of
the works and as long thereafter as the Bank's Engineer May consider necessary until the
expiration of the "Defects Liability Period" stated in the Appendix hereto. The Contractor shall
also during the whole time the works are in progress employ a competent representative who
shall be constantly in attendance at the works while the men are at work. Any directions
explanations, instructions or notices given by the Bank's Engineer to such representative shall
be held to be given to the Contractor.

4.10 Dismissal of Workmen
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4.10.1The Contractor shall on the request of the Bank's Engineer immediately dismiss from the
works any person employed thereon by him who May, in the opinion of the Bank's Engineer be
incompetent or misconduct himself and such persons shall not be again employed on the works
without the permission of the Bank's Engineer.

4.11 Access to Works

The Employer and their representatives shall at all reasonable times have free access to the
works and/or to the workshops, factories or other places where the material is lying or from which
they are being obtained and the Contractor shall give every facility to the Employer and their
representatives necessary for the inspection and examination and test of the materials and
workmanship. No person not authorized by the Employer except the representatives of public
authorities shall be allowed on the works at any time.

4.12 Assignment and Sub-letting

4.12.1 The whole of the works included in the Contract shall be executed by the Contractor and
the Contractor shall not directly or indirectly transfer, assign or under-let the Contract or any
part/share thereof or any interest therein without the prior written consent of the Employer, and
no undertaking shall relieve the Contractor from the full and entire responsibility of the Contract
or from active superintendence of the works during their progress.

4.12.2 No alteration, omission or variation shall vitiate this Contract but in case the Bank's
Engineer thinks proper at any time during the progress of the works to make any alterations in,
or additions to, or omissions from the works or any alterations in the kind or quality of the
materials to be used therein and shall give notice thereof in writing under his hand to the
Contractor, the Contractor shall alter, add to, or omit from, as the case May be, in accordance
with such notice, but the Contractor shall not do any work extra to or make alterations or
additions to or omissions from the works or any deviations from any of the provisions of the
Contract, Stipulation, Specification or Contract Drawings without the previous consent in writing
of the Bank's Engineer and the value of such extras, alterations, additions, or omissions shall in
all cases be determined by the Bank's Engineers with the prior approval in writing of the
Employer in accordance with the provisions of Clause 4.16 hereof and the same shall be added
to, or deducted from the Contract Amount, as the case May be, accordingly.

4.13 Schedule of Quantities

4.13.1 The schedule of quantities, unless otherwise stated shall be deemed to have been
prepared in accordance with the standard method of measurement. The mode of measurement
for measurable items of work shall be as indicated in the sub-section "mode of measurement”
under section.

4.13.2 Any error in description or in quantity or in omission of items from the Schedule of
Quantities shall not vitiate this Contract but shall be rectified and the value thereof as ascertained
under Clause 4.16 thereof shall be added to, or deducted from, the Contract Amount (as the
case May be) provided that no rectification of errors, if any, shall be allowed in the Contractor's
Schedule of Rates.
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4.14 Sufficiency of Schedule of Quantities

4.14.1 The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the prices stated in the schedule
of quantities and / or the Schedule of Rates and prices which rates and prices shall cover all his
obligations under the Contract and all matters and things necessary for the proper completion
of the works.

4.15 Measurement of Works

4.15.1 The Bank's Engineer May from time to time intimate to the Contractor that he requires
the works to be measured and the Contractor shall forthwith attend or send a qualified agent to
assist the Bank's Engineer or his representative in taking such measurements and calculations
and to furnish all particulars or to give all assistance required by any of them.

4.15.2 Should the Contractor not attend or neglect or omit to send such Agent then the
measurement taken by the Bank's Engineer or a person approved by him shall be taken to be
correct measurements of the works. Such measurements shall be taken in accordance with the
Mode of Measurements detailed in the specification

4.15.3 The Contractor or his Agent May at the time of measurement take such notes and
measurements as he May require.

4.15.4 All authorized extra works, omissions, and all variations made without the Bank’s
Engineers’ knowledge, if subsequently sanctioned by him in writing (with the prior approval in

writing of the Employer) shall be included in such measurements.

4.16 Prices for extras etc. - Ascertainment of

4.16.1 The Contractor May, when authorized, and shall, when directed, in writing by the Bank's
Engineer with the approval of the Employer add to, omit from, or vary the works shown upon the
drawings, or described in the Specification, or included in the Schedule of Quantities, but the
Contractor shall make no additions, omissions or variation without such authorization or
direction. A verbal authority or direction by the Bank's Engineer shall, if confirmed by him in
writing within seven days, be deemed to have been given in writing.

4.16.2 No claim for an extra item shall be allowed unless it shall have been executed under
provisions of Clause 4.2.2 hereof or by the authority of the Bank's Engineer with the concurrence
of the Employer as herein mentioned. Any such extra is herein referred to as authorized extra
and shall be made in accordance with the following provisions.

(a) The net rates or prices in the original tender shall determine the valuation of the extra work
where such extra work is of similar character and executed under similar conditions as the
work priced therein.

(b) Rates for all items, wherever possible, should be derived out of the rates given in the priced
Schedule of Quantities.
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(c) The net prices of the original tender shall determine the value of the items omitted provided
if omissions vary the conditions under which any remaining items of works are carried out
the prices for the same shall be valued under sub-clause (c) and (d) hereof.

(d) Where the extra works are not of similar character and/or executed under similar conditions
as aforesaid or where the omissions vary the conditions under which any remaining items
of works are carried out or if the amount of any omission or additions relative to the amount
of the whole of the Contract Works or to any part thereof shall be such that in the opinion of
the Bank's Engineer the net rate or price contained in the Priced Schedule of Quantities or
tender or for any item of the works involves loss or expense beyond that reasonably
contemplated by the Contractor or it by reason of such omission or addition rendered
unreasonable or inapplicable, the Bank's Engineer shall fix such other rate or price as in the
circumstances he shall think reasonable and proper, with the prior approval in writing of the
Employer.

Where extra work cannot be properly measured or valued the Contractor shall be allowed
day work prices as the net rates stated in the tender or the Price Schedule of Quantities or,
if not so stated, then in accordance with the local day work rates and wages for the district;
provided that in either case vouchers specifying the daily time (and if required by the Bank's
Engineer the workmen's names) and materials employed be delivered for verification on to
the Bank's Engineer or his representative at or before the end of the week following that in
which the work has been executed.

4.16.3 The measurement and valuation in respect of the Contract shall be completed within the
"Period of final measurements" stated in the Appendix or if not stated, then, within six months of
the completion of the Contract works as defined in Clause 4.20 hereof.

4.17 Unfixed materials when taken into account to be Property of the Employer

4.17.1 Where in any certificate (of which the Contractor has received payment) the Bank's
Engineer has included the value of any unfixed materials intended for and/or placed on or
adjacent to the works such materials shall become the property of the Employer and they shall
not be removed except for use upon the works, without the written authority of the Bank's
Engineer. The Contractor shall be liable for any loss of or damage to such materials.

4.18 Removal of Improper Works

4.18.1 The Bank's Engineer, shall during the progress of the works, have power to order in
writing from time to time the removal from the works within such reasonable time or times as
May be specified in the order, of any materials which in the opinion of the Bank's Engineer are
not in accordance with the Specifications or the instructions of the Bank's Engineer, the
substitution of proper materials and the removal and proper re-execution of any work executed
with materials or workmanship not in accordance with the Drawings and Specifications or
instructions; and the Contractor shall forth- with carry out such order at his own cost. In case of
default on the part of the Contractor to carry out such order, the Employer shall have the power
to employ and pay other persons to carry out the same; and all expense consequent thereon, or
incidental thereto, as certified by the Bank's Engineer shall be borne by the Contractor, or May
be deducted by the Employer from any moneys due, or that May become due, to the Contractor.
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4.19 Defects after Virtual Completion

4.19.1 Any defect, shrinkage, settlement or other faults which May appear within the "Guarantee
period" stated in the Appendix hereto or, if none stated, then within twelve months from the date
of handing over of the plant after successful completion of acceptance testing, arising in the
opinion of the Bank's Engineer from materials or workmanship not in accordance with the
Contract, shall upon the directions in writing of the Bank's Engineer and within such reasonable
time as shall be specified therein, be amended and made good by the Contractor, at his own
cost and in case of default the Employer May employ and pay other persons to amend and make
good such defects, shrinkage, settlements or other faults, and all damages, loss and expenses
consequent thereon or incidental thereto shall be made good and borne by the Contractor and
such damages, loss and expenses shall be recoverable from him by the Employer or May be
deducted by the Employer from any money due or that May become due to the Contractor, or
the Employer May in lieu of such amending and making good by the Contractor, deduct from
any moneys due to the Contractor a sum, to be determined by the Bank's Engineer, equivalent
to the cost of amending such work and in the event of the amount retained under Clause 4.30
hereof being insufficient, recover the balance from the Contractor, together with any expenses
the Employer May have incurred in connection therewith. Should any defective work have been
done or material supplied by any sub-Contractor employed on the works, who has been
nominated or approved by the Bank's Engineer as provided in Clauses 4.11 and 4.12 hereof the
Contractor shall be liable to make good in the same manners as if such work or material had
been done or supplied by this Contractor and been subject to the provisions of the Clause 4.2
hereof. The Contractor shall remain liable under the provisions of this clause notwithstanding
the signing of any Certificate or the passing of any accounts, by the Bank's Engineer.

4.20 Certificate of Virtual Completion & Guarantee Period

4.20.1 The works shall not be considered as completed until handing over of the system as
specified. The Guarantee period shall commence from the date of taking over.

4.21.1 All specialists, Merchants, Tradesmen and others executing any work or supplying and
fixing any goods for which prime cost prices or provisional sums are included in the Schedule of
Quantities and/or Specifications who May be nominated or selected by the Bank's Engineer are
hereby declared to be Sub-Contractors employed by the Contractor and are herein referred to
as nominated Sub-Contractors.

4.21.2 No nominated Sub- Contractors shall be employed on or in connection with the works
against whom the Contractor shall make reasonable objection of (save where the Bank's
Engineer and Contractor shall otherwise agree) who will not enter into a Contract provided:

(@) That the nominated Sub-Contractor shall indemnify the Contractor against the same
obligations in respect of the Sub-Contract as the Contractor is under in respect of this
Contract.

(b) That the nominated Sub- Contractor shall indemnify the Contractor against claims in respect
of any negligence by the Sub-Contractor, his servants or agents or any misuse by him or
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them of any scaffolding or other plant, the property of the Contractor or under any
Workmen's Compensation Act in force.

(c) Payment shall be made to the nominated Sub- Contractor within fourteen days of his receipt
of the Bank's Engineer's certificate provided that before any Certificate is issued the
Contractor shall upon request furnish to the Bank's
Engineer proof that all nominated Sub Contractor's accounts included in previous
Certificates have been duly discharged; in default whereof the Employer May pay the same
upon a certificate of the Bank's Engineer and deduct the amount thereof from any sums
due to the Contractor. The exercise of this power shall not create deviation of Contract as
between Employer and Sub-Contractor.

4.22 Other Persons Employed by Employer

4.22.1 The Employer reserves the right to use the premises and any portions of the site for the
execution of any work not included in this Contract which it May desire to have carried out by
other persons and the Contractor shall allow all reasonable facilities for the execution of such
work not included in this Contract which it May desire to have carried out by other persons and
the Contractor shall allow all reasonable facilities for the execution of such work but shall not be
required to provide any plant or materials for the execution of such work except by special
arrangements with the employer. Such work shall be carried out in such manner as not to impede
the progress of the works included in the Contract and the Contractor shall not be responsible
for any damage or delay which May happen to, or occasioned by, such work.

4.23 Insurance in respect of Damage to Person & Property

4.23.1 The Contractor shall be responsible for all injury to persons, animals or things, and for all
structural and decorative damage to property which May arise from the operation or neglect of
himself or of any nominated Sub- Contractor or any employee of either, whether such injury or
damage arises from carelessness, accident or any other cause whatever in any way connected
with the carrying out of this Contract. This Clause shall be held to include inter-alia, any damage
to buildings, whether immediately adjacent or otherwise and any damage to roads, streets,
footpaths, bridges or way as well as all damages caused to the buildings and works forming the
subject of this Contract by frost, rain, wind or other inclemency of weather. The Contractor shall
indemnify the Employer and hold him harmless in respect of all and any expenses arising from
any such injury or damage to persons or property as aforesaid and also in respect of any claim
made in respect of injury or damage under any Acts of any award of compensation or damages
consequent upon such claim.

4.23.2 The Contractor shall reinstate all damage of every sort mentioned in this Clause, so as
to deliver up the whole of the Contract works complete and perfect in every respect and so as
to make good or otherwise satisfy all claims for damage to the property of third parties.

4.23.3 The Contractor shall indemnify the Employer against all claims which May be made
against the Employer by any member of the public or other third party in respect of anything
which May arise in respect of the work or in consequence thereof and shall at his own expense
arrange to effect and maintain, until the virtual completion of the Contract with an approved office
a Policy of Insurance in the joint names of the Employer and the Contractor against such risks
and deposit such policy or policies with the Bank's Engineer from time to time during the currency

60




of this Contract. The Contractor shall also similarly indemnify the Employer against all claims
which May be made upon the Employer whether under the Workmen's Compensation Act or any
other statute in force during the currency of this Contract or at Common Law in respect of any
employee of the Contractor or any Sub-Contractor and shall at his own expense effect and
maintain, until the virtual completion of the Contract, with an approved Office a Policy of
Insurance in the Joint names of the Employer and the Contractor against such risks and deposit
such Policy or Policies with the Bank from time to time during the currency of the Contract.

4.23.4 The Contractor shall be responsible for any liability which May be excluded from the
insurance policies above referred to and also for all other damages to any person, animal, or
property arising out of and incidental to the negligent or defective carrying out of this Contract.
He shall also indemnify the Employer in respect of any costs, charges, or expenses arising out
of any claim or proceedings and also in respect of any award of or compensation or damages
arising there from.

4.23.5 The Employer shall be entitled to deduct the amount of any damage, compensation,
costs, charges and expenses arising or accruing from, or in respect of any such claims or
damage from any or all sums due or to become due to the Contractor, without prejudice to the
Employer's other rights in respect thereof. The Contractor shall, at his own expense, arrange to
effect and maintain (until the virtual completion of the Contract) with an approved office, the
following insurance policies and deposit such policy or policies with the Bank's Engineer from
time to time during the currency of this Contract.

1. Transit, Storage, Erection, Testing and Commissioning Policy. (C.A.R.
Policy) for the total amount of contract.
2. Workmen compensation policy.
3. Third party liability policy with the limits as under.
(a) Rs 10,00,000/- for a year and
(b) Rs 2,00,000/- per occurrence.

(The insurance should be in joint name of the Bank and the firm with the Bank’s name
being the first insured)

4.24 Date of Commencement & Completion

4.24.1The Contractor shall be allowed admittance to the site on the "Date of Commencement"
stated in the Appendix hereto, or such later date as May be specified by the Bank's Engineer
and he shall thereupon and forthwith begin the works and shall regularly proceed with and
complete the same (except such paint or other decorative work as the Bank's Engineer May
desire to delay) on or before the "Date of Completion" stated in the Appendix subject
nevertheless to the provisions for extension of time hereinafter contained.

4.25 Damage for Non-completion

4.25.1 If the Contractor fails to maintain the agreed rate of progress of work and or fails to
complete the works by the date stated in the Appendix or within any extended time under Clause
(4.26) hereof and the Bank's Engineer certifies in writing that his opinion the same ought
reasonably to have been completed, the Contractor shall pay the Employer the sum named in

61




the Appendix as "Liquidated Damages" for the period during which the said works shall so
remain incomplete and the Employer May deduct such damages from any moneys due to the
Contractor.

4.26 Delay & Extension of Time

4.26.1 If in the opinion of the employer, the works be delayed (a) by force majeure or (b) by
reason of any exceptionally inclement weather or (c) by reason of proceedings taken or
threatened by or dispute with adjoining or neighbouring owners or public authorities arising
otherwise then through the Contractor's own default or (d) by the works or delays of other
Contractors or Tradesmen engaged or nominated by the Employer and not referred to in the
Schedule of Quantities and/or Specifications or (e) by reason of Bank's Engineer's instructions
as per Clause 4.2 hereof or (f) by reason of civil commotion, local commotion of workmen or
strike or lock -out affecting any of the building trades or (g) in consequence of the Contractor not
having received in due time necessary instructions from the Bank's Engineer for which he shall
have specifically applied in writing or (h) from other causes which the Bank's Engineer May
certify as beyond the control of Contractor or (i) in the event, the value of the work exceeds the
value of the Priced Schedule of Quantities owing to variation, the Bank's Engineer May with the
previous approval in writing of the Employer make a fair and reasonable extension of time for
completion of the Contract works; in case of such strike or lock-out the Contractor shall, as soon
as May be given written notice thereof to the Bank's Engineer, but the Contractor shall
nevertheless constantly use his endeavour to prevent delay and shall do all that May reasonably
be required to the satisfaction of the Bank's Engineer to proceed with work.

4.27 Failure by Contractor to comply with Bank's Engineer’s Instructions

4.27.1 If the Contractor after receipt of written notice from the employer requiring compliance
within ten days fails to comply with such further drawings and/or Bank's Engineer's instructions,
the Employer May employ and pay other persons to execute any such work whatsoever that
May be necessary to give effect thereto, and all costs incurred in connection therewith shall be
recoverable from the Contractor by the Employer on the Certificate of the Bank's Engineer as a
debt or May be deducted by him from any moneys due to the Contractor.

4.28 Termination of Contract by the Employer

4.28.1 If the Contractor being an individual or a firm commits any "Act of Insolvency”, or shall be
adjudged an Insolvent or being an Incorporated Company shall have an order for compulsory
winding up made against it or pass an effective resolution for winding up, voluntarily or subject
to the supervision of the Court and the Official Assignee or the Liquidator in such acts of
insolvency or winding up, as the case May be, shall within seven days after notice to him
requiring him to do so, to show to the reasonable satisfaction of the Bank's Engineer that he is
able to carry out and fulfil the Contract and to give security there for, if so required by the Bank's
Engineer.

Or, if the Contractor (whether an individual, firm or Incorporated Company) shall suffer execution
or other process of court attaching property to be issued, against the Contractor,

Or, shall suffer any payment under this Contract to be attached by or on behalf of any of the
creditors of the Contractor, Or shall assign or sublet this Contract without the consent in writing
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of the Employer first hand obtained. Or shall charge or encumber this Contract or any payments
to you, or which May become due, to the Contractor then and there,

Or if the Bank's Engineer shall certify in writing to the Employer that the Contractor:

i) has abandoned the Contract, or

i) has failed to commence the works, or has without any lawful excuse under these Conditions
suspended the progress of the works for fourteen days after receiving from the Bank's
Engineer notice to proceed, or

iii) has failed to proceed with the works with such due diligence and failed to make such due
progress as would enable the works to be completed within the time agreed upon, or

iv) has failed to remove material from the site or to pull down and replace work for seven days
after receiving from the Bank written notice that the said materials or works were condemned
and rejected by the Bank's Engineer under these conditions, or has neglected or failed
persistently to observe and perform all or any of the acts, matters or things by this Contract
to be observed and performed by the Contractor for seven days after written notice shall
have been given to the Contractor requiring the Contractor to observe or perform the same.

Then and in any of the said cases the Employer May, notwithstanding any previous waiver, after
giving seven days' notice in writing to the Contractor, determine the Contract, but without thereby
affecting the powers of the Bank's Engineer or the obligations and liabilities of the Contractor,
the whole of which shall continue in force as fully as if the Contract had not been so determined,
and as if the works subsequently executed had been executed by or on behalf of the Contractor.
And further, the Employer by his agents or servants May enter upon and take possession of the
works and all plant, tools, scaffoldings, shade, machinery, steam and other power utensils and
materials lying upon the premises of the adjoining lands or roads, and use the same as his own
property or May employ the same by means of his own servants and workmen in carrying on
and completing the works or by employing any other Contractor or other person or persons to
complete the works, and the Contractor shall not in any way interrupt or do any act, matter or
thing to prevent or hinder such other Contractor or other person or persons employed for
completing and finishing or using the materials and plant for the works. When the works shall be
completed or as soon thereafter as convenient to the Bank's Engineer shall give a notice in
writing to the Contractor to remove his surplus materials and plant, and should the Contractor
fail to do so within a period of fourteen days after receipt thereof by him, the Employer May sell
the same by public auction, and give credit to the Contractor for the net amount realized.

The Bank's Engineer shall thereafter ascertain and certify in writing under his hand what (if
anything) shall be due or payable to, or by the Employer, for the value of the said plant and
materials so taken possession of by the Employer and the expenses or loss which the Employer
shall have been put to in procuring the works to be completed, and the amount, if any, owing to
the Contractor and the amount, which shall be so certified, shall thereupon be paid by the
Employer to the Contractor or by the Contractor to the Employer, as the case May be, and the
Certificate of the Bank's Engineer shall be final and conclusive between the parties.

4.29 Termination of Contract by Contractor

4.29.1 If payment of the amount payable by the Employer under certificate of the Bank's
Engineer shall be in arrears and unpaid for thirty days after notice in writing requiring payment
of the amount as aforesaid shall have been given by the Contractor to the Employer, or if the
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Employer interferes with or obstructs the issue of any such certificate, or if the Employer shall
repudiate the Contract, or if the works be stopped for three months under the order of the Bank's
Engineer or the Employer or by any injunction or other order of any Court of Law, then and in
any of the said cases, the Contractor shall be at liberty to determine the Contract by notice in
writing to the Employer, through the Bank's Engineer, and he shall be entitled to recover from
the Employer, payment for all works executed and for any loss he May sustain upon any plant
or materials supplied or purchased or prepared for the purpose of the Contract.

4.29.2 In arriving at the amount of such payment, the net rates contained in the Contractor's
original tender shall be followed, or where the same May not apply, valuation shall be made in
accordance with Clause 4.16 hereof.

4.30 Certificate & Payments

4.30.1 The Contractor shall be paid by the Employer from time to time by instalments under
Interim Certificates to be issued by the Bank's Engineer to the Contractor on account of the
works executed when in the opinion of the Bank's Engineer work to the approximate value
named in the Appendix as Value of work for Interim Certificates (or less at the reasonable
discretion of the Bank's Engineer) has been executed in accordance with the Contract. The
Bank's Engineer May in his discretion include in the Interim Certificate such amount as he May
consider proper on account of materials delivered upon the site by the Contractor for use in the
works. No certificate of the Bank's Engineer shall of itself be conclusive evidence that any works
or materials to which it relates are in accordance with the Contract neither will the Contractor
have a claim for any amounts which the Bank's Engineer might have certified in any interim bill
and paid by the Employer and which might subsequently be discovered as not payable and in
this respect the Employer's decision shall be final and binding.

4.30.2 The Bank's Engineer shall have power to withhold any certificate if the works or any parts
thereof are not being carried out to his satisfaction.

4.30.3 The Bank's Engineer May by any certificate make any correction in any previous
certificate which shall have been issued by him.

4.30.4 No Certificate of Payment shall be issued by the Bank's Engineer if the Contractor fail to
insure the works and keep them insured till the completion of the work.

4.30.5 Payments upon the Bank's Engineer's Certificate shall be made within the periods named
in the Appendix as "Period for honour of Certificate" after such Certificates have been delivered
to the Employer

4.31 Delayed Payment

4.31.1 Any amounts payable by the Employer to the Contractor in pursuance of any Certificate
given by the Bank's Engineer hereunder shall, if not paid within the "Period for honouring
Certificate" named in the Appendix, carry interest at the rate named in the Appendix, as the
"Rate of Interest for Delayed Payment" from the date upon which such sum ought to have been
paid by the Employer until the payment.

4.32 Matters to be finally determined by Bank's Engineer

4.32.1 The decision, opinion, direction, Certificate of the Bank's Engineer (Except for payment)
with respect to all or any of the matters under Clauses 4.2.1 (a, b), 4.5, 4.6, 4.13 and 4.26 (a, b,
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¢, d and f) hereof (which matters are herein referred to as the excepted matters) shall be final
and conclusive and binding on the parties hereto and shall be without appeal. Any other decision,
opinion, direction, certificate or valuation of the Bank's Engineer or any refusal of the Bank's
Engineer to give any of the same, shall be subject to the right of Arbitration and review under
Clause 4.33 hereof in the same way in all respects (including the provisions as to opening the
reference) as if it were a decision of the Bank's Engineer.

4.33 Settlement of Dispute by Arbitration

4.33.1 All disputes and differences of any kind whatever arising out of or in connection with
Contract or the carrying out of the works (whether during the progress of the works or after their
completion and whether before or after the determination, abandonment or breach of the
Contract) shall be referred to and settled by the Bank's Engineer, who shall state his decision in
writing. Such decision May be in the form of a final certificate or otherwise. The decision of the
Bank's Engineer with respect to any of the excepted matters shall be final and without appeal as
stated in Clause 4.33 hereof, But if either the Employer or the Contractor be dissatisfied with the
decision of the Bank's Engineer on a matter, question or dispute of any kind (except any of the
excepted matters) or as to the withholding by the Bank's Engineer of any Certificate to which the
Contractor May claim to be entitled, then and in any such case, either party (the Employer or
the Contractor) May within 28 days after receiving notice of such decision given a written
notice to the other party through the Bank's Engineer requiring that matters in dispute be
arbitrated upon. Such written Notice shall specify the matters which are in dispute or difference
of which such written notice has been given and no other shall be and is Hereby referred to the
arbitration and final decision of an arbitrator to be agreed upon as appointed by both the parties
or, in case of disagreement as to The appointment of a single arbitrator, to the appointment
of two arbitrators, one to be appointed by each party, which arbitrators shall, before taking
upon themselves the burden or reference, appoint an Umpire.

4.33.2 The Arbitrator or Arbitrators, as the case May be, shall have power to open up, review
and revise any certificate, opinion, decision, requisition of notice, save in regard to the excepted
matters referred to in the preceding Clause, and to determine all matters in dispute, which shall
be submitted to arbitration and of which notice shall have been given as aforesaid.

4.33.3 The Arbitrator or Arbitrators, as the case be, shall make his or their award within one year
(or such further extended time as May be decided by him or they, as the case May be, with the
consent of the parties from the date of the Arbitrator entering on the reference. In case during
the arbitration proceedings the parties mutually settle, compromise or compound their dispute
or difference, the Arbitrator or Arbitrators, as the case May be shall be deemed to have been
revoked and the arbitration proceedings shall stand withdrawn or terminated, with effect from
the date on which the parties file a joint memorandum of settlement thereof, with the Arbitrator
or Arbitrators as the case May be.

4.33.4 Upon every or any such reference, the cost of and incidental to the reference and award
respectively shall be in the discretion of the Arbitrator or Arbitrators, as the case May be, who
May determine, the amount thereof, or direct the same to be taxed as between attorney and
client or as between party and party, and shall direct by whom and to whom and in what manner
the same shall be borne and paid. This submission shall be deemed to be a submission to
Arbitration within the meaning of the Indian Arbitration and Conciliation Act, 1996 or any statutory

65




modification thereof. The Award of the Arbitrator or Arbitrations, as the case May be shall be
final and binding on the parties. It is agreed that the Contractor shall not delay the carrying out
of the works by reason of any such matter, question or dispute being referred to arbitration but
shall proceed with the work with all due diligence and shall, until the decision of the Arbitrator or
Arbitrators, as the case May be, given abide by the decision of the Bank's Engineer and no
Award of the Arbitrator or Arbitrators, as the case May be, shall relieve the Contractor of his
obligations to adhere strictly to the Bank's Engineer's instructions with regard to the actual
carrying out of the works. The Employers and the Contractor hereby also agree that arbitration
under this Clause shall be a condition precedent to any right to action under the Contract.

4.34 Right of Technical Scrutiny of Final Bill

4.34.1 The Employer shall have a right to cause a technical examination of the works by any
agency and the full and the final bill of the Contractor including all supporting vouchers, abstracts,
etc., to be made at the time of payment of the final bill. If as a result of this examination or
otherwise any sum is found to have been overpaid or over-certified it shall be lawful for the
Employer to recover the sum.

4.35 Employer Entitled to Recover Compensation Paid to Workmen

4.35.1 If, for any reason, the Employer is obliged, by virtue of the provisions of the workman's
Compensation Act, 1923, or any Statutory Modification or re-enactment thereof to pay
compensation to a workman employed by the Contractor, in execution of the works, the
Employer, shall be entitled to recover from the Contractor the amount of compensation so paid,
and without prejudice to the rights of the Employer under the said Act. The Employer shall be at
liberty to recover such amount or any part thereof by deducting it from the security deposit or
from any sum due by the Employer to the Contractor under this Contract or otherwise. The
Employer shall not be bound to contest any claim made against it under the said Act, except on
the written request of the Contractor and upon his giving to the Employer full security to the
satisfaction of the Employer for all costs for which the Employer might become liable in
conseqguence of contesting such claim.

4.36 Abandonment of Works

4.36.1 If at any time after the acceptance of the tender, the Employer shall for any reasons
whatsoever not require the whole or any part of the works to be carried out, the Bank's Engineer
shall give notice in writing to the Contractor who shall have no claim to any payment of
compensation or otherwise whatsoever on account of any profit or advantage which he might
have derived from execution of the whole works.

4.37 Return of Surplus Materials

4.37.1 Notwithstanding anything to the contrary contained in any of all the clauses of this
Contract, where any materials for the execution of the Contract are procured with the assistance
of the Employer by purchase made under orders or permits or licenses issued by Government
the Contractor shall hold the said materials economically and solely for the purpose of the
Contract and not dispose them off without the prior written permission of the Employer and return
them to the Employer, if required by the Employer at the price to be determined by the Bank's
Engineer having due regard to the condition of the materials, the price to be determined not to
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exceed the purchase price thereof inclusive of sales tax, octroi and other such levies paid by the
Contractor in respect thereof. In the event of breach of the aforesaid condition, the Contractor
shall, in addition to being liable to action for contravention of the terms of licenses or permits
and/or criminal breach of trust, be liable to the Employer all moneys, advantages or profits
resulting or which in the usual course would have resulted to him by reason of such breach.

4.38 Right of the Employer to Terminate Contract in the Event of Death of Contractor, if
Individual

4.38.1 Without prejudice to any of the rights or remedies under this Contract, if the Contractor
being an individual, dies, the Employer shall have the option of terminating the Contract without
incurring any liability for such termination.

4.39 Testing

4.39.1 All the equipment shall be tested jointly with the contractor and the Bank's representative
as required by the various sections of the specifications.

4.40 Work at Site

4.40.1 The contractor shall inspect the site and ascertain for himself the nature, character and
extent of work to be executed and shall include all items and services necessary, whether
specifically mentioned or not in the Specifications, Drawings, or Schedule of Equipment to make
with the intent and purpose of these Specification.

Place:
Date: Seal and Signature of the Bidder
APPENDIX
The condition Herein before Referred To
S.No. | Item Description Acceptance by the bidder
(Accepted / Not accepted)
1. Defects Liability One year from the date of
Period Virtual Completion
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2. Period of Final 3 months

Measurement
3. Scheduled 60 days after 14 days from
Completion the date of issue of work
order.
4. Date of Completion | Date of virtual completion.
Rate of liquidated Liguidated damages at a rate
damages for non- of 0.25% of Contract

completion of work. | amount per week of delay
beyond the stipulated period
with subject to a maximum of

10% of the contract amount.

6. Value of works for As per payment terms

interim certificates

7. Period for honouring | One month for interim bills
certificates and 3 months for final bill.
8. Interest for delayed | 3% per annum
payment
Place:
Date: Seal and Signature of the Bidder
SECTION-V

Technical Specifications

1. X-Ray Baggage Scanner System should be rodent protected and specially designed for
screening of hand baggage / parcel complete with standard features, like Baggage counter ,

Search Indicator, Input/ Output frames with SS Rollers/ Drop Chute , Lockable Console Cabinet ,

Voltage Stabilizer with Isolation transformer and having
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(i) Tunnel size (minimum or higher)

: 600 mm (W), 400 mm (H), for screening of hand

Baggage/ Briefcases or better

(ii) Resolution

: Should be able to display single un insulated tinned
copper wire of 42 SWG (38 AWG) or 38AWG. All
penetration and resolution condition should be met
without pressing any functional key and should be online

(iif) Penetration thickness

: Minimum 35 mm. thickness of steel or more

(iv) Conveyor speed (approx.)

: Conveyer belt speed should be between 0.18 and 0.3

m/sec. Conveyer movement bidirectional.

(v) Carrying capacity (minimum)

: 150 kg or more Distributed load. Through put should be

200 bags per hour or more.

(vi) Power supply

: Suitable to operate on 220 to 240 volts +/-10% AC 50
Hz +/- 3% Hz

2. Image processing - The system shall

consists of

i. Digital Video Memory

> minimum 32 MB

ii. Grey levels

: Around 4096 stored.

iii. Video Display

: 1280 X 1024, 24 bit colour real image processing, low
radiation, ergonomic, flicker free, 24 inch or more 2 nos.
LED Monitor with

colour remote workstation with

lockable console for housing them.

iv. Variable Zoom

: Electronic zoom facility should be available to magnify
the chosen area of image eight times (8X) or more.
Image feature should be keyboard controlled.

3. Computer Specification (minimum)

Monitor

: 2 No. (21 inch)

Operating System

: Window 7/ Window 8/ Linux with universal printer support

(Printer not to be supplied)

Processor

. Latest processor Intel® core™ i5-2400, 3.1Ghz as per

requirement.

System Memory

: 4 GB (MIN) RAM(as per P&SO  recommendation)

Display : 24 Bit/32 Bit True Color

Hard Disk :1TB

DVD Writer : 52X (1 no.)

USB Port : 6 USB Port (with at least 2 in front, 1 serial port, 1

parallel port, Audio port for microphone and head phone

in front
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Mouse > 1 no.

Keyboard 1 no.

Printer System should be compatible for colour Laser Printer

(printer not to be supplied)

4. The system shall also have multi energy system with four colour palette for material
discrimination high, low, medium penetration. The system should have variable zoom

density, variable organic/ inorganic colour striping, and variable gamma with save function.

5. Additional features such as (as per P&SO recommendation)-
a. Inverse image e. Edge & variable edge enhancement
b. Black and white image f. Set up time not more than 10 mins
c. Pseudo colour g. Automatic image archieving
d. Bi-direction scanning

1 Enhanced performance X-Ray - The feature assists operators in identifying substances
having specific characteristics of explosive or narcotics, enabling rapid and consistent

detection capability, gold or currency May also be identified using EPX

2 Radiation Safety: Should comply with all applicable international/National radiation

& health Regulations.

Product should be maximum radiation emission leakage of less than 0.1 mR/Hr at a
distance of 5 cm from all external surfaces of the cabinet X — ray system. The
supplier/manufacturers should provide necessary arrangement for testing the same during

Pre- factory despatch/ at site.

8. The system will have certification from CE/ UL

9. Threat Image Projection (TIP)

10.International Accredited Certificates

11.Providing CTP (Test Bag/Kit) minimum 01 no for each set of XBS.

General :
TIP Software facility shall be incorporated in the offered X-ray machines to assist

supervisors in testing the operator alertness and training X-ray screeners to improve their

ability in identifying specific threat object. The system will create a threat object and the
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same will be superimposed on monitor screen while a bag is being screened. To
acknowledge that the operator has seen the false object, operator must press the control
Panel key that will cause the computer generated threat object to disappear from x-rayed
bag image on the VDU screen. Each operator’s action shall be recorded in the hard disc of

the computer for the auditing purpose by the supervisor or other authorized person.

Design of the system

a)

b)

TIP software should be compatible with other X-Ray technologies such as automatic reject
unit, Dual X-ray screen technologies, automatic threat recognition system, etc. All x-ray
image functions must be available at the same time along with the TIP.

Image Library

The TIP facility should have an image library containing at least 100 explosive devices, 100
knives and 100 fire arms in various sizes, shapes, locations & orientations. However, the
system shall have facility to expand the library to incorporate additional images by user
without assistance of the manufacturer.

The image library should contain images of threats at different orientations - both plane and
end-on orientation should be used. Although these will be assigned different file names and
references, it must be possible to cross-reference these as the same threat. All threat Image
Projection images must be realistic, representative and non-distinguishable from real threat

items.

Time Interval

Programming facility shall be available to project threat images in different intervals. The time
period for threat image as well as image mix in % age shall be user programmable e.g.
software shall select 40% images of explosive devices, 35% of fire arms & 25% of knives or

Random, etc.

i) Once the screener has responded to identify the computer generated threat image, it should

d)

remain on the screen for a pre-defined user programmable time for analyses. The image
should be highlighted, upon identification, and feedback message shall be visible to the

screener.

System Administration
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)

i)

ii)

The threat image projection facility shall have details of user data-base such as name of
the office, Screener name, designation, user ID number, level of access such as Screener,

Administrator, Maintenance & Password, etc.

Access to start-up Menu should be restricted only to the authorized individuals. A log-in
procedure by means of ‘Password’ or ‘Security key’ could achieve restricted access to
each of the comment. The log-in procedure should not take longer than 20 seconds. The
system should have facility to bypass the TIP facility, if programmed so by the System
Administrator. It is to be ensured that the TIP software shall not be hindrance to normal

functioning of X-ray Machines.

When the operator logs-in or logs-out, message should be displayed on XBIS VDU Screen

to confirm that he / she has been correctly logged-in or logged out.

iv) All models should have online recording facility and images can be recorded in CD & USB

e)

)

ii)

and should be able to view images so recorded on standalone PC (as per P&SO

recommendation).

Feed Back / Report

The Threat Image Projection should be capable of giving feed-back “HIT, MISS or FALSE
ALARM” message. No message will be presented if a screener correctly passed a clear

bag.

A “HIT” message to be presented when a screener has correctly identified a Threat Image
Projection image. A “MISS” message shall be presented when screener fails to identify
the Threat Image Projection Image. A “False Alarm” message shall be given when
screener incorrectly indicate that Threat Image Projection image is present when in fact
no Threat Image Projection is present. The feedback should clearly indicate in a screen
that a TIP object has been correctly identified / a TIP object has been missed / or no TIP
object was present. The information should be recorded in the database.

Different colour coding shall be used for feedback to the Screener. It is recommended
that Colour Code “RED for MISS”, GREEN for “HIT” and YELLOW for “False Alarm or

Interrupt” be used.

72




iv) The system shall automatically prepare the daily log of events for each shift and for each
Screener performance. TIP log shall include particulars of location, XBIS, Name of
Screener, Time & date of threat image, whether threat image was successfully identified

or missed, etc.

v) The report on Threat Image Projection system May have date and time (From-To) as per
requirement, Screener particulars, and decision / outcome i.e. MISS, HIT or False alarm
in %age as well in absolute numbers, number of bas screened, categories such as

explosive devices knife or weapon, etc.

vi) As a standard practice, daily / weekly / monthly report shall be retrieved. Report shall be

for any given time and period, as per command.

vii) All data should be stored on the system for a minimum of two months after it has been
downloaded. No individual, regardless of access rights to the Threat Image Projection
components would delete or amend any of Threat Image Projection data or time i.e.

Threat Image Projection data on the actual X-ray machine will be read only file.

Film safety — The machines should be film safe i.e photographic films must not be damaged

due to X-Ray examination.

Note: - The specifications indicated above are the minimum acceptable to the Bank.
Tenderers are free to quote for equipment’s with higher and advanced specifications, if
any of the

technical specifications is out of the range of equipment’s manufactured by them.

TESTS TO BE CARRIED OUT

l. SINGLE WIRE RESOLUTION (TEST NO.1)

A set of uninsulated tinned copper wire of size 25 SWG, 30, 35, 38, 40 and 42 SWG are placed
on Perspex sheet. The wires are laid out in “S’ shaped curves. The wires are placed behind

varying thickness of aluminium. The requirement is to display 42 SWG wire is not covered by
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step wedge. A tick will indicate the visibility of appropriate wire. Metallic marker should be
provided using high density material, so that SWG numbers in the VDU are clearly visible.

Il USEFUL PENETRATION (TEST NO.2)

Definite what level of details can be seen behind a thickness of known material. The requirement
of this test is that the 24 SWG wire is seen under second step wedge (5/16”). (Note: This is
equivalent to FAA, USA and DOT UK requirement). Tick on log sheet will indicate what wires

are visible.

. MULTI ENERGY X-RAY (TEST No.3)

With multi-energy X-Ray it should be possible to distinguish between materials of different
average atomic number. The use of sugar and salt samples encapsulated on the test piece and
various materials used in the construction of CTP will check the material discrimination facility.

A tick will indicate that the sugar/salt samples are shown in different colour.

IV.  SIMPLE PENETRATION (TEST No.4)

This test defines what thickness of steel the machine should be able to penetrate. The steel step
wedge on the CTP has steps of 2 mm. from 16 mm. to 30 mm. with a lead strip to check that the
machine is above or below the requirement. The requirement is that the lead is visible beneath
28 mm. steel. A tick in log sheet will indicate where a difference between the lead strip and the

step wedge is visible.

V. SPATIAL RESOLUTION (TEST NO.5)

This test defines the ability of the system to distinguish and display objects which are close
together. The CTP has 16 copper gratings at right angle to each other. The requirement is that
a vertical and horizontal grating can be seen. A tick in the log sheet will indicate that gaps in the

gratings are visible.

VI. RADIATION EMISSION LEAKAGE (TEST NO.5)

Radiation emission leakage of less than 0.1 mr/Hr at a distance of 5 cm from all external

surfaces of the cabinet X — ray system be tested with properly calibrated equipment.
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SECTION-VI

Details of Technical particulars
(To be furnished by tenderers)

Sr. . Banks To be furnished
No. Particulars Specification by the tenderers Remarks
1. | Make and Model No.

X-Ray Generator

Cooling

Sealed oil bath

Anode Voltage

160kV rated
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140kV operating

Beam divergence

60 degree

iv. | Direction of X-Rays ertically upward
v. | Duty Cycle 100%

Penetration (in steel, | 35 mm guaranteed
vi. | mm.)

Image processing

Video Memory

32 MB

Grey Levels

Around 4096

Display

1280 X 1024, 24 bit
colour real image
processing, low
radiation,
Ergonomic,

2 numbers flicker
free 21" colour
LCD/LED Monitor

General

Conveyor Speed

Between 0.18 & 0.3
m/sec.

Resolution

42 SWG (38 AWG)

Carrying capacity

Not less than 150

kg. Distributed load

Power supply

Suitable to operate

on 220Volts to 240
volts + 10% AC, 50Hz
+3% Hz

Display monitor

i. | No. of colour monitor |2 nos.
ii. Make HP / DELL
iii. | size, 21"
resolution
Tunnel size (minimum or
higher)
(a) | Width 600 mm
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(b) Height 400 mm
(c) Length 1100 mm (Approx)
7. | Loading platform Width
Length
8. | Delivery platform Width
Length
9. | Overall dimensions Width
Length
10. | Software capabilities
Zoom
11 | Computer details
Make and Model No.
Latest processor Intel
(i) Processor core i 5-2400, 3.1 GHz
(ii) System Memory ¥ GB (min) RAM
(iii) Display 1280 X 1024, 24 bit
colour real image
processing, low radiation,
ergonomic, flicker free
21" colour flat LCD /LED
Monitor
(iv) |Hard Disk 1TB
|capacity
(v)(@) |CD Drive DVD writer 52 X
(v)(b) |USB port
(vi) |VGA Card Required
(vii) |RAM Not less than 4 GB
(viii) Printer System should be
Compatible for colour
Laser printer
(Printer not to be
supplied)
12 Operating Environment
() Storage Temp -20 deg Cto 40 deg C
minimum
(ii) Operating Temp. | 0 deg Cto 40 deg C
minimum
(iii) | Relative Humidity | 90% Non - Condensing

minimum
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(To be furnished by tenderers)

COMPLIANCE
(Yes/No)

REMARKS

THREAT IMAGE PROTECTION

1.

TIP Software facility shall be incorporated in the
offered X-ray machines to assist supervisors in
testing the operator alertness and training X-ray
screeners to improve their ability in identifying
specific threat object. The system will create a
threat object and the same will be superimposed
on monitor screen while a bag is being screened.
To acknowledge that the operator has seen the
false object, operator must press the control Panel
key that will cause the computer generated threat
object to disappear from x-rayed bag image on the
VDU screen. Each operator’s action shall be
recorded in the hard disc of the computer for
auditing purpose by the supervisor or authorized
person.

DESIGN OF THE SYSTEM

2.

TIP software should be compatible with other X-
Ray technologies such as automatic reject unit,
Dual X-ray screen technologies, automatic threat
recognition system, etc. All x-ray image functions
must be available at the same time along with the
TIP.

IMAG

E LIBRARY

The TIP facility should have an image library
containing at least 100 explosive devices, 100
knives and 100 fire arms in various sizes, shapes,
locations & orientations. However, the system shall
have facility to expand the library to incorporate
additional images by user without assistance of the
manufacturer.

The image library should contain images of threats
at different orientations - both plane and end-on
orientation should be used. Although these will be
assigned different file names and references, it
must be possible to cross-reference these as the
same threat. All threat Image Projection images
must be realistic, representative and non-
distinguishable from real threat items.

TIME INTERVAL

5.

Programming facility shall be available to project
threat images in different intervals. The time
period for threat image as well as image mix in %
age shall be user programmable e.g. software shall
select 40% images of explosive devices, 35% of

fire arms & 25% of knives or Random, etc.
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Once the screener has responded to identify the
computer generated threat image, it should remain
on the screen for a pre-defined user programmable
time for analyses. The image should be
highlighted, upon identification, and feedback
message shall be visible to the screener.

SYSTE

M ADMINISTRATION

7.

The threat image projection facility shall have
details of user data-base such as name of the
office, Screener name, designation, user ID
number, level of access such as Screener,
Administrator, Maintenance & Password, etc.

Access to start-up Menu should be restricted only
to the authorised individuals. A log-in procedure by
means of ‘Password’ or ‘Security key’ could achieve
restricted access to each of the comment. The log-
in procedure should not take longer than 20
seconds. The system should have facility to bypass
the TIP facility, if programmed so by the System
Administrator. It is to be ensured that the TIP
software shall not be hindrance to normal
functioning of X-ray Machines

When the operator logs-in or logs-out, message
should be displayed on XBIS VDU Screen to confirm
that he / she has been correctly logged-in or
logged out.

FEEDBACK REPORT

10.

The Threat Image Projection should be capable of
giving feed-back “HIT, MISS or FALSE ALARM”
message. No message will be presented if a
screener correctly passed a clear bag.

11.

A “HIT” message to be presented when a screener
has correctly identified a Threat Image Projection
image. A “"MISS” message shall be presented when
screener fails to identify the Threat Image
Projection Image. A “False Alarm” message shall
be given when screener incorrectly indicate that
Threat Image Projection image is present when in
fact no Threat Image Projection is present. The
feedback should clearly indicate in a screen that a
TIP object has been correctly identified / a TIP
object has been missed / or no TIP object was
present. The information should be recorded in the
database.

12.

Different colour coding shall be used for feedback
to the Screener. It is recommended that Colour
Code “Red for MISS”, Green for “"HIT” and Yellow
for “False Alarm or Interrupt” be used or as per
OEM.

13.

The radiation level should not exceed accepted
health standard (0.1m R/Hr at a distance of 5cm
from external housing).
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Relevant certificate issued from OEM / Testing
agency must be enclosed.

14.

Radiation Safety: Should comply with all applicable
international radiation & health regulations.

15.

Machine should be rodent protected. Dust proof
cover is to be provided for covering when system
IS not in use.

16.

The system shall have certification from CE /UL
/AERB.

17.

CERTIFICATE FROM AERB:
Following valid certification from the AERB is
required to be submitted

i.Valid license from the AERB for commercial
production of the model of XBS offered

ii.vValid Type Approval certificate issued from the
AERB for the model of XBS offered

iii. Valid Food Safety certificate issued from the
AERB for the model of XBS offered

iv. Valid Film Safety certificate issued from the
AERB for the model of XBS offered

18.

Machine should be capable of recalling 20 previous
images minimum.

19.

Lead impregnated safety screens should be
available at either ends of tunnel. Idle rollers to be
provided at either ends of the tunnel to facilitate
placing of baggage at input and output.

20.

Operational Training-Operating staff has to be
provided free training.

21.

One operating & service manual shall be provided
with each machine.

22,

Additional features

a) Edge & variable edge enhancement
b) Inverse video

c) Fast initial warm-up

d) Pseudo colour

e) Date & time display

f) Bidirectional scanning

9) Black and white image

23.

Defect liability period shall be one year from the
date of commissioning of complete lot. During the
DLP all the services, spares, consumables shall be
supplied by contractor. Nothing shall be paid extra.

24.

Tenderer shall quote the rates for comprehensive
Annual Maintenance Contract for a period of three
years after expiry of one year guarantee period.

Note: In case of non-compliance of any one of the above specification requirements,

the tender is liable to be technically rejected.
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SECTION-VII

Commercial Check List

Name of Work: Supply, Installation, Testing, and commissioning (SITC) of X-Ray
Baggage Scanner System at MOB, Jaipur.

Commercial Conditions

Sr. Description Bank’s Terms and conditions Acceptance of
No. Bank’s terms
and conditions
(YES/NO)
1. Validity 90 days from opening of e-Tender part-I
2. EMD Rs. 27,000/- and to be released after
submission of PBG.
3. PBG as Security | As per tender
Deposit
4. Terms of payment | As per applicable clause in Part | of the e-
Tender
5. Technical As per specifications in Part | of the e-
specifications Tender
6. DLP/Guarantee One year from date of virtual completion.
Period
7. Service after Quoted rates shall include the cost of
sales during repairs/maintenance including
CAMSC replacement of any material / assembly /
equipment / spares / labour if found
necessary and bi-monthly visit or more.
8. Completion period | 60 days from 14 days after the date of
issue of work order.
9. Liquidated 0.25% of the contract amount per week of
damages delay subject to maximum of 10% of the
contract amount.
10. Time Maximum 24 Hours/72 hours depending upon
@) ?e”((:)t\i,\fli?:gtfig:\ type of defect as per clause 3.15 of Part I.
11. Penalty for | Rs.2,500/- per day, if system defect not rectified
(b) delay in within 24 hours on receipt of complaint and
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Sr. Description Bank’s Terms and conditions Acceptance of
No. Bank’s terms
and conditions
(YES/NO)
providing Rs. 500/- per day if individual equipment defect
service not rectified within 72 hours
12. | Service facility Shall be available at Jaipur/Delhi NCR
where the system is installed and shall be
approachable on Telephone/email/mobile.
13. | committed period | At least 8 years from the date of virtual
for. System | completion.
maintenance

Part Il should not contain any terms and conditions but only priced for bill of

quantity.

Terms and conditions, if any, incorporated in Part I, will not be valid or considered.

Place
Date

Note:-

(ii)

Seal & Signature of Contractor

In case of tenderer accepting all the terms and conditions of the Bank, there is no
need for enclosing any terms and conditions of their own.

In case of tenderers proposing any deviation, they are advised to indicate the
deviation only quoting relevant tender clause.
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SECTION-VIII

Schedule of Commercial Deviations

We confirm that all commercial terms and conditions of the Bank except for deviations
listed below are acceptable to us.

Sr. Section Clause Deviation proposed
No. No. No.
1 2 3 4

Seal & Signature of Tenderer
Name:
Designation :

Date
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SECTION-IX

Schedule of Technical Deviations

We confirm that all technical terms and conditions and specifications of the Bank except
for deviations listed below are acceptable to us.

Sr. Section Clause Deviation proposed
No. No. No.
1 2 3 4

Seal & Signature of Tenderer.
Name

Designation

Date
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ANNEXURE- |

CLIENT’s CERTIFICATE REGARDING PERFORMANCE OF CONTRACTOR

Name & address of the Client:

Details of Works executed by Shri /M/s

Name of work with brief particulars

Agreement No. and date

Agreement amount

Date of commencement of work

Stipulated date of completion

o O | Wl N| B

Actual date of completion

Details of compensation levied for delay(indicate

amount) if any

Gross amount of the work completed and paid

Name and address of the authority under whom

works executed

10

Whether the contractor employed qualified

Engineer/Overseer during execution of work?

11

i) Quality of work (indicate grading)

Outstanding/Very Good/
Good/Satisfactory/poor

i)  Amt. of work paid on reduced rates, if any.

12

i) Did the contractor go for arbitration?

i) If yes, total amount of claim

iii) Total amount awarded

13

Comments on the capabilities of the contractor.

a) Technical proficiency

Outstanding/Very Good/
Good/Satisfactory/poor

b) Financial soundness

Outstanding/Very Good/
Good/Satisfactory/poor

c) Mobilization of adequate T&P

Outstanding/Very Good/
Good/Satisfactory/poor
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d) Mobilization of manpower

Outstanding/Very Good/
Good/Satisfactory/poor

e) General behaviour

Outstanding/Very Good/
Good/Satisfactory/poor

Note : All columns should be filled in properly “countersigned”
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ANNEXURE-II

FORMAT OF BANKERS' CERTIFICATE

1. Composition of the firm (whether Partnership”/ Private Limited/ Proprietorship/ Public
Limited.)
2. Name of the Proprietor/ Partners/ Directors of the firm.
3. Turnover of the firm for the last 3 financial years (year wise).
2023-24 :
2024-25 :
2025-26 :
4. Credit facility/ Overdratft facility enjoyed by the firm.
5. Dealings
6. The period from which the firm has been banking with your bank.

7. Any other remarks.

You may also kindly forward your opinion whether the above firm is considered financially
sound to be entrusted with the contract for works estimated to cost Rs 13.50 Lakhs.

(Signature)
For the Bank
Note:

Bankers' certificates should be on letter head of the Bank, sealed in cover addressed to
RBI.

In case of partnership firm, certificate should include names of all partners as recorded
with the Bank
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ANNEXURE- Il

FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF PROPOSAL

(On Non-Judicial Stamp Paper of appropriate value)

Know all men by these presents, We..........c...coooiin. (Name of the Bidder and
address of their registered office) do hereby constitute, appoint and authorize Mr. / Ms.
......................................................................................... (Name and residential
address of Power of Attorney holder) who is presently employed with us and holding the
position of ... as our attorney, to do in our name and on our
behalf, all such acts, deeds and things necessary in connection with or incidental to our bid
for the Supply, Installation, Testing, and commissioning (SITC) of X-Ray Baggage
Scanner System at MOB, Jaipur including signing and submission of all documents and
providing information / responses to RBI, representing us in all matters before RBI, and
generally dealing with RBI in all matters in connection with our proposal for the said Project.
We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney
pursuant to this Power of Attorney and that all acts, deeds and things done by our aforesaid

attorney shall and shall always be deemed to have been done by us.

Note:
Power of Attorney should be properly stamped and notarized

Power of Attorney furnished shall be irrevocable.

Signature/(s) of the Bidder

Name/(s)
Stamp/Seal of the Bidder

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed

and shall be signed by the official whose signature and authority shall be verified).
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ANNEXURE- IV

Proforma for Bank Guarantee In Lieu Of Earnest Money Deposit

(To be submitted on non-judicial stamp paper of appropriate value purchased in the name
of the issuing Bank)

This deed of guarantee made this day of two thousand between
(Name of Banker) having its registered office at (place) and one of its local offices
at (hereinafter referred to as the Surety), and Reserve Bank of India, a Corporation

constituted by the Reserve Bank of India Act, 1934, having its Central Office at Central
Office Building, Shahid Bhagat Singh Road, Mumbai-400 001 INDIA (hereinafter referred
to as the Bank).

WHEREAS (Tenderer’s name hereinafter referred to as ‘Tenderer’) a Company
registered under and having its registered office at is bound to deposit with
the Bank by way of earnest money INR (INR

only) in connection with its Supply, Installation, Testing, and
commissioning (SITC) of X-Ray Baggage Scanner System at MOB, Jaipur and the
specifications and terms and conditions enclosed therein.

WHEREAS the Tenderer as per clause No. Section Il of Instructions to e-Tenderers
and special conditions has agreed to furnish a Bank Guarantee valid up to
instead of deposit of earnest money in cash.

NOW THIS WITNESSETH:

1. That the Surety in consideration of the above e-Tender made by the Tenderer to the
Bank hereby undertakes to guarantee payment on demand without demur to the
Bank the said amount of INR (INR
only) within one week from the date of receipt of the demand from the Bank on
presentation of this deed of guarantee, which the Tenderer is bound to deposit with
the Bank by way of earnest money in connection with his e-Tender.

2. This guarantee shall not be affected by any infirmity or irregularity on the part of the
Tenderer or by the dissolution or any change in the constitution of the Bank,
Tenderer or the Surety.

3. The Bank shall be eligible to make any claim under this guarantee if the Tenderer
after submitting his e-Tender, rescinds from his offer or modifies the terms and
conditions thereof in a manner not acceptable to the Bank or expresses his
unwillingness to accept the order after the Bank has decided to place order with the
Supply, Installation, Testing, and commissioning (SITC) of X-Ray Baggage
Scanner System at MOB, Jaipur. The Banks’ decision in this regard shall be final
and binding.
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10.

The Surety shall not and cannot revoke this guarantee during its currency except
with previous consent of the Bank in writing.

Notwithstanding anything contained in the foregoing, the Surety’s liability under the
guarantee is restricted to INR (INR

only).

This guarantee shall remain in force and effective up to and shall
expire and become ineffective on intimation thereof being given to the Surety by the
Bank in which event this guarantee shall stand discharged.

The Surety will make the payment pursuant to the demand notice issued by the
Bank, notwithstanding any dispute that May exist or arise between the Tenderer and
the Bank or any other person.

Any forbearance, act or omission on the part of the Bank in enforcing any of the
conditions of the said e-Tender or showing of any indulgence by the Bank to the
Tenderer shall not discharge the Surety in any way and the obligations of the Surety
under this guarantee shall be discharged only on the intimation thereof being given
to the Surety by the Bank.

Notwithstanding anything contained hereinabove, unless a demand or claim under
this guarantee is made on the Surety in writing on or before , the
Surety shall be discharged from all liabilities under guarantee thereatfter.

The Surety has the power to issue this guarantee under its Memorandum and
Articles of Association and the person who is hereby executing this deed has the
necessary powers to do so under the Power of Attorney granted to him by the
Surety.

SIGNED AND DELIVERED For and on behalf of

For and on behalf of above named Bank. (Banker’'s Name and Seal)

Branch Manager

(Banker’s seal)
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ANNEXURE-V
Proforma of Bank Guarantee for Security Deposit (PBG)

(To be submitted on Non-judicial stamp paper of appropriate value purchased in the name
of the issuing bank)

No. Date

To:

The Regional Director
Reserve Bank of India
Estate Department

Jaipur.

Dear Sir

In consideration of your agreeing to accept the security deposit of INR (INR
only) furnishable to you by M/s (hereinafter referred to as “the Contractor”) in

terms of their contract with you for Supply, Installation, Testing, and commissioning
(SITC) of X-Ray Baggage Scanner System at MOB, Jaipur as per their e-Tender
dated __ and your Special Conditions of Contract and other eTender documents relating
thereto subject to the conditions and alterations mutually agreed upon the set forth or
referred to in your Contract dated in the form of guarantee from us in the manner
hereinafter contained, we __ (Name of the Bank) do hereby covenant and agree with
you as follows:

1. We undertake to indemnify you and keep you indemnified from time to time to the
extent of INR __ INR( only) against any loss or damage caused to or
suffered by or that May be caused to or suffered by you by reason of any breach or
breaches on the part of the Contractor of any of the terms and conditions contained
in the said Contract and in the event of the Contractor making any default or default
in carrying out any of the work under the said Contract or otherwise in the
observance and performance of any of the terms and conditions relating thereto in
accordance with the true intent and meaning thereof, we shall forthwith on demand
pay to you such sum or sums not exceeding in total the said sum of INR (
INR only) as May be claimed by you as your losses and/or damages, costs,
charges or expenses by reason of such default on the part of the Contractor.

2. Notwithstanding anything to the contrary, your decision as to whether the Contractor
has made any such default or defaults and the amount or amounts to which you are
entitled by reasons thereof will be binding on us and we shall not be entitled to ask
you to establish your claim or claims under this Guarantee but will pay the same
forthwith on your demand without any protest or demur.

3. This guarantee shall continue and hold good until it is released by you on the
application by the Contractor after expiry of the relative guarantee period of the said
Contract and after the contractor had discharged all his obligations under the said
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Contract and produced a certificate of due completion of the work under the said
contract and submitted a “No Demand Certificate”, provided always that this
guarantee shall in no event remain in force after the day of without
prejudice to your claim or claims arisen and demanded from or otherwise notified to
us in writing before the expiry of six months from the said date which will be
enforceable against us notwithstanding that the same is or are enforced after the
said date.

Should it be necessary to extend this guarantee on account of any reason
whatsoever, we undertake to extend the period of this Guarantee on your request
till such time as May be required by you. Your decision in this respect shall be final
and binding on us.

You will have the fullest liberty without effecting this guarantee from time to time to
vary any of the terms and conditions of the said contract or extend the time of
performance of the Contractor or to postpone for any time or from time to time any
of your rights or powers against the Contractor and either to enforce or forbear to
enforce any of the terms and conditions of the said Contract and we shall not be
released from our liability under this guarantee by the exercise of your liberty with
reference to matters aforesaid or by reason of any time being given to the Contractor
or any other forbearance, act or omission on your part or any indulgence by you to
the Contractor or by any variation or modification of the said contract or any other
act, matter or things whatsoever, which under the law relating to sureties would but
for the provisions hereof have the effect of so releasing us from our liability
hereunder provided always that nothing herein contained will enlarge our liability
hereunder beyond the limit of INR (INR only) as aforesaid.

This guarantee shall not in any way be affected by your taking or varying or giving
up any securities from the Contractor or any other person, firm or company on its
behalf or by the winding up, dissolution, insolvency or death as the case May be, of
the Contractor.

In order to give full effect to the guarantee herein contained you shall be entitled to
act as if we were your principal debtors in respect of all your claims against the
Contractor hereby guaranteed by us as aforesaid and we hereby expressly waive
all our rights of surety-ship and other rights, if any, which are in any way inconsistent
with any of the provisions of this guarantee.

Subject to the maximum limit of our liability as aforesaid, this guarantee will cover
all your claim or claims against the contractor from time to time arising out of or in
relation to the said contract and in respect of which your claim in writing is lodged
on us before expiry of six months from the date of expiry of this guarantee.

Any notice by way of demand or otherwise hereunder May be sent by special
courier, telex, fax or registered post to our local address as aforesaid and if sent by
post, it shall be deemed to have been given when the same has been posted.
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10.

11.

12.

13.

14.

15.

16.

This guarantee and the powers and provisions herein contained are in addition to
and not by way of limitation of or substitution for any other guarantee or guarantees
heretofore given to you by us (whether jointly with others or alone) and now existing
uncancelled and that this guarantee is not intended to and shall not revoke or limit
such guarantee or guarantees.

This guarantee shall not be affected by any change in the constitution of the
contractor or us nor shall it be affected by any change in your constitution or by any
amalgamation or absorption thereof or therewith but will ensure to the benefit of and
be available to and enforceable by the absorbing or amalgamated company or
concern.

Any forbearance, act or omission on the part of the Bank in enforcing any of the
conditions of the said e-Tender or showing of any indulgence by the Bank to the e-
Tenderer shall not discharge the Surety in any way and the obligations of the Surety
under this guarantee shall be discharged only on the intimation thereof being given
to the Surety by the Bank.

This guarantee is irrevocable during the period of its currency and shall not be
revoked without your previous consent in writing.

We further agree and undertake to pay you without demur the amount demanded
by you in writing notwithstanding any difference or dispute or controversy that May
exist or arise between you and contractor or any other person.

Notwithstanding anything contained herein above our liability under this guarantee
is restricted to INR (INR only). Unless a written claim is lodged on
us for payment under this guarantee within six months from the date of expiry,
including extensions if any, of this guarantee all your rights under the guarantee
shall be forfeited and we shall be deemed to have been released and discharged
from all liabilities there under, irrespective of whether or not the original guarantee
is returned to us.

We have power to issue this guarantee in your favour under the Memorandum and
Articles of Association of our Bank and the undersigned has full power to execute
this Guarantee under the Power of Attorney granted to him by the Bank.

For & on behalf of

SIGNED AND DELIVERED (Bankers Name & Seal)

(For & on behalf of the above named Bank) BRANCH MANAGER

(Bankers Seal)

Address e
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ANNEXURE- VI

Details of Clients

Name of the work: Supply, Installation, Testing, and commissioning (SITC) of X-Ray
Baggage Scanner System at MOB, Jaipur

Sl.
No.

Name of the firm
with full address
and Name of
Contact person with
numbers / fax / e-
mail etc.

Name
of
work

Value of
the

work date

Completion Date of award

of the work

Status

Place:
Date:
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ANNEXURE-VII

Undertaking regarding declaration of debarment by public institution(s)

(To be submitted by the tenderer on their letter head)

Name of Work: Supply, Installation, Testing, and commissioning (SITC) of X-Ray
Baggage Scanner System at MOB, Jaipur.

1.1/ We (Name of the bidder) declares that,

a) | / We or any of our allied firm* is / or not debarred / suspended / blacklisted by any
public institution / entity in India or any other country as on (last date of submission
of bid).

b) I / We or any of our allied firm* have not made any transgression in respect of the code
of integrity (as mentioned in the tender) with any public institution / entity in India or any

other country in last three years as on (last date of submission of bid).

c) We will inform the Bank in writing, in case, | / We or any of our allied firm* is / are
debarred / suspended / blacklisted by any public institution / entity in India or any other

country on or before award of work for the captioned work.

2.1/ We (Name of the bidder) declares that, | / We or any of our
allied firm* (Name of the allied firm(s)) * is / are debarred /
suspended / blacklisted by (Name and address of the public
institution in India or any other country) and the same effective up to (date). A

copy of such letter is attached for your information and record.

(Seal and Signature of the bidder)
Date:
Place:

(Note: Strike out one of the above two declarations which is not applicable)

* Allied firm: A firm would be termed as “allied firm” if the management is common, or
substantial or majority shares are owned by the banned / suspended firm and by virtue of
this it has controlling voice. Further all successors firms will also be considered as allied

firms.
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ANNEXURE-VIII

Proforma of Undertaking / Declaration / Certificate by the Bidder regarding country
sharing land border with India
(To be submitted by the bidders on their letter head duly sealed and signed by the authorised

signatory)

Regional Director
Reserve Bank of India
Estate Department
Jaipur.

Dear Sir/Madam,

Name of work: - Supply, Installation, Testing, and commissioning (SITC) of X-Ray
Baggage Scanner System at MOB, Jaipur.

I/We (Name and address, including country of location of bidder)
have read and understood the contents of the Office Memorandum (OM) F.No. 6/18/2019-
PPD dated July 23, 2020 and its subsequent orders / revision issued by Public
Procurement Division, Department of Expenditure, Ministry of Finance, Government of
India regarding the restrictions on procurement from a bidder of a country which shares a
land border with India.

2. I/We certify that (Name of the bidder)

I. Is not from a country sharing land border with India, or
ii. Is from a country sharing land border with India and has been registered with the
Competent Authority, the certificate of which is enclosed, or
iii. Is from a country sharing land border with India where Government of India has
extended lines of credit, or
iv. Is from a country sharing land border with India where Government of India is engaged
in development projects.

(strikeout whichever of the above is not applicable)

3. I/ We further certify that (Name of the bidder) fulfils all

requirements in this regard and is eligible to be considered under the provision of the

above referred Office Memorandum and its subsequent orders / revision. I/We also
undertake that even in case of contracts where we are permitted by the Bank/RBI to sub-
contract I/We (Name of the bidder) will not sub-contract any work

to a contractor from country(ies) sharing land border with India, unless such contractor

fulfils all the requirements contained in the above referred office memorandum/ order.
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4. I/We know and understand that, if this Undertaking / Declaration / Certification /
Certificate submitted by us is found to be false, the Bank shall be free to reject / terminate
our tender / Work Order and that the Bank shall also be free to initiate any legal action in
accordance with law including forfeiting of Earnest Money Deposit / Performance Bank
Guarantee / Security Deposit and / or debarring us from participating in tenders invited by
the Bank in future.

Signature and name of the authorised signatory of the Bidder with stamp
Date:

Place:
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ANNEXURE-IX

NEFT Details for effecting e-payments
Name of the Institution: Reserve Bank of India, Jaipur

Address (in full): Reserve Bank of India, Rambagh Circle, Jaipur, Rajasthan

Name of the Account Holder

Reserve Bank of India Jaipur

1
(as appearing in the Bank
Account)
2 | Account Number 8692299
Type of Account
3 (Savings, Current etc.) Current
4 | PAN Number AAIFR5286M
5 Name of the Bank RBI, Jaipur
6 Name of the Branch RBI, Jaipur
7 Address of the Bank RBI, Jaipur, Rajasthan
NEET/IFS Code RBIS0JPPAO1 (Fifth and Tenth characters
8 in IFSC are Zero)
9 | Name of the Account Reserve Bank of India Jaipur
10 | GST Number 08AAIFR5286M2ZF
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Annexure-X
Proforma of Undertaking for Maintenance Confirmation by the Bidder
(To be Issued by the Firm on Their Letter Head)

To

Regional Director
Reserve Bank of India
Estate Department

Jaipur

Dear Sir,

Name of Work: Supply, Installation, Testing, and commissioning (SITC) of X-Ray
Baggage Scanner System at MOB, Jaipur.

We hereby undertake to maintain the conference system to be installed by us in your above
premises satisfactorily, for a period of not less than 8 years after expiry of the defect
liability/warranty period at the quoted rates towards all-inclusive annual maintenance
contract and terms and conditions as per the contract conditions, subject only to the price
revision on the basis of the relevant RBI indices based formula, as provided in the tender

document.

In the unlikely event of M/s failing to

provide support in terms of spares etc. due to technological obsolescence or for any reason,

we , the original equipment manufacturer,

shall continue to provide all-inclusive service to your satisfaction, by arranging required
spares etc. ourselves, within the rate quoted by us for the all-inclusive maintenance contract

for the period accepted as above.

Yours faithfully,
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Authorized signatory

(Name and address of the company with Company Seal)
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ANNEXURE Xl

Draft Articles of Agreement for Annual Maintenance Contract ( on Rs 500 non

judicial stamp paper from successful bidder only)
ARTICLES OF AGREEMENT made

the day of between

the Reserve Bank of India, Jaipur having its Central Office at Mumbai (hereinafter called
"the Employer") of the one part and
(hereinafter called

“the Contractor") on the other part.

WHEREAS the Employer is desirous of Annual Maintenance Contract for the period of
8 Years after one year of defect liability period for Name of the
work and has caused specifications and Schedule of Quantities

describing the works to be done which have been signed by or on behalf of the parties

hereto.

AND WHEREAS the Contractor has agreed to execute upon the subject work to the
conditions set forth herein and to the conditions set forth in the special conditions and in
the schedule of quantities and conditions of Contract as modified and finally accepted by
both the parties ( all of which are collectively hereinafter referred to as "the said
Conditions") the works shown upon the said drawings and/or described in the said
Specifications and included in the Schedule of quantities at the respective rates therein
set forth, amounting to the sum as therein arrived at or such other sum as shall become

payable there under (hereinafter referred to as "the said Contract Amount").

NOW IT IS HEREBY AGREED AS FOLLOWS::

1. This Comprehensive Annual maintenance contract (i.e. all parts of the
system) for the period of 7 years with one year of DLP. Rate of the

contract shall be renewed as per the clause 5 of this agreement
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Scope of Work: The equipment supplied shall be guaranteed against all

types of defects for at least a period of 7 years after one year of defect
liability period. Any defects in the system/sub-assemblies found within the
guarantee period/DLP and AMC period shall be rectified / replaced by the
tenderer free of cost. During this period (DLP & AMC) servicing at not less
than FOUR servicing ( attending to ANY NUMBER of breakdown calls shall

be carried out free-of-cost)

Payment Condition: This rate for the service contract is

valid for a period of one year payment shall be made on half yearly basis
on rendering satisfactory service. The service contract rate shall also take
into account all the cost, including travel cost from the nearest service

station.

Penalty: Any fault in the system shall be rectified as per the rectification time
given below failing which penalty shall be applied.

Rectification time Penalty

a |Any defects resulting in total24 hours Rs.2500/-  per
failure of the system day
b |Any defects in independent [72 hours Rs.500/- per day

devices, components, cables
which May not result in total
failure of the system

Blacklisting: if contractor fails to complete the 8 years of service contract
from the date of handing over the system after one year of DLP, The Bank
has right to blacklist the firm for further participating in any other tender invited

by the RBI and security deposit amount will also be forfeited.
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6. [New Rate of AMC: While renewing the contract amount will be arrived at
based on following formula.
Ac = Ar {15+60 x (EPIC/EPIpP) + 25 x (CPIc/CPIp)} x 1/100
Ac The contract amount for the current year (excluding taxes)
Ap The contract amount for the previous year (excluding taxes)
EPlc Wholesale Price Index for Electrical Equipment 6 months prior
to the commencement date of contract for the current year
EPIr Wholesale Price Index for Electrical Equipment 6 months prior
to the commencement date of contract for the previous year
CPIlc Consumer Price Index for Industrial Workers (All India Average)
6 months prior to the commencement date of contract for the
current year
CPIp Consumer Price Index for Industrial Workers (All India Average)
6 months prior to the commencement date of contract for the
previous year
The rate shall be renewed in every Year in June and communicated through
letter.
7. |If contractor and The Bank are mutually agreed then AMC period will further
renew after 8 years on the formula mentioned in clause 6.
8. |All payments by the Employer under this Contract will be made only at Jaipur.
9. |All disputes arising out of or in any way connected with this agreement shall
be deemed to have arisen at Jaipur and only Courts in Jaipur shall have
jurisdiction to determine the same.
10. Non-Disclosure clause: The Bidder shall not disclose directly or indirectly

any information, materials and details of the Bank's
infrastructure/systems/equipment etc., which May come to the possession or
knowledge of the Bidder during the course of discharging its contractual
obligations in connection with this agreement, to any third party and shall at
all times hold the same in strictest confidence. The Bidder shall treat the

details of the contract as private and confidential, except to the extent
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necessary to carry out the obligations under it or to comply with applicable
laws. The Bidder shall not publish, permit to be published, or disclose any
particulars of the works in any trade or technical paper or elsewhere without

the previous written consent of the Employer. The Bidder shall indemnify

the Employer for any loss suffered by the Employer as a result of disclosure
of any confidential information. Failure to observe the above shall be treated
as breach of contract on the part of the Bidder and the Employer shall be
entitled to claim damages and pursue legal remedies. The Bidder shall take
all appropriate actions with respect to its employees to ensure that the
obligations of non-disclosure of confidential information under this
agreement are fully satisfied. The Bidder's obligations with respect to
nondisclosure and confidentiality will survive the expiry or termination of this

agreement for whatever reason.

11.

Prevention of Sexual harassment clause

The contractor/Agency shall be solely responsible for full compliance with
the provision of “the sexual Harassment of women at work place
(Prevention, Prohibition and Redressal) Act 2013”.In case of any complaint
of sexual harassment against its employee within the premises of Bank,
complaint will be filed before the Internal complaint committee constituted
by the Contractor/Agency and the Contractor/Agency shall ensure
appropriate action under the said Act in respect to the complaint. Any
complaint of sexual harassment from any aggravated employee of the
contractor against any employee of the Bank shall be taken cognizance of
by the Regional Complaints Committee constituted by the Bank

The Contractor shall be responsible for any monetary compensation that
May need to be paid in case the incident involves the employee, if sexual
violence by the employee of the contractor is proved.

The contractor shall be responsible for educating its employee about]

prevention of sexual harassment at work place and related issue.
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The contractor shall provide a complete and updated list of its employee who

are deployed within the Bank’s premises.

12.

IN WITNESS WHEREOF the Employer and the

If the Contractor is a Contractor have set their respective hands to these

partnership or an presents and two duplicates hereof
individual the day and year first herein above written.
If the Contractor is al IN WITNESS WHEREOF the Employer has set its

company hands to these presents through its duly authorised
official and the Contractor has caused its common
seal to be affixed hereunto and the said two
duplicates hereof to be executed on its behalf, the

day and year first hereinabove written.

Signature Clause:

SIGNED AND DELIVERED by Reserve Bank of India,

*

(Name and Designation)

In the presence of -

Witnesses -

Address

Address
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If the party is a partnership firm

or individual

SIGNED AND DELIVERED BY

In the presence of witnesses:

Address

Address

THE COMMON SEAL OF

was hereunto affixed pursuant to the resolutions passed by its Board of Directors at the

meeting held on

In the presence of - Witness -
1.
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If the Contractor Directors who have signed these
signs under common presents in token thereof in the seal,
the signature presence of - clause should tally
with the sealing 1. clause in the
articles
of association. 2.
If the Contract is SIGNED AND DELIVERED BY - signed by the
hand the Contractor by the hand of of power of attorney,
Shri whether a company or

duly constituted attorney.
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Schedule of Quantity

S.No.

Description of Item (s)

Qty.

Unit

Supply, installation, testing and
commissioning (SITC) of X-RAY Baggage
Scanner System with accessories such as
Input & output roller bed, servo stabilizer of
required capacity, remote workstation with
lockable console consists of computer sets
having keyboard & two no’s colour LCD / LED
display units, one Combined Test piece (CTP)
/| Test Bag, provision in system for Compatible
Laser Printer etc. all complete and as per
technical specifications. [Rate inclusive of all
statutory taxes including GST, levies,

insurance, transportation etc.]

Complete Set

Capital COSt -------=m-mmmmmemomemce oo ceeeeee (A)

Buyback (including GST and exclusive of
TCS as per statutory requirements) for taking
away the old X-Ray Baggage Inspection
System on as is where is basis after
commissioning of new system and as
directed by Bank’s engineers (Make-BEL,
Model -Inner Vision 6040)

Complete set

Buyback [Rate inclusive of all statutory
taxes including GST, levies, insurance,

transportation etc.]--------------------- (B)

Comprehensive AMC charges in Rupees per
annum after completion of defect liability

period (DLP) of 1 year including all taxes as

mentioned in tender Part —I.

Per Annum
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The AMC rate will be fixed for 01 year after
DLP, and payment shall be made on half
yearly basis on rendering satisfactory

services.

Total Comprehensive Maintenance
Charges

(C)

Note:
Total Cost of Ownership (TCO) of the system = (A -B) + (C X M.F)
Where value of Multiplying Factor (M.F) = 5.686
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