
 
 

RESERVE BANK OF INDIA Premises Department, Central Office  
Mumbai 

 
E-Tender Notice 

e-NIT no:- 2026_RBI_293558_1 
 

(Only through CPP e-procurement portal) 
 

Interior Renovation of 20th floor in Central Office Building Including Conference 
Room (Civil, MEP, HVAC, Electrical and Allied Works) at Reserve Bank of India 

(RBI), Mumbai 

Important Information: 
Sr No Particulars Details 

1 Name of the work 
 

Interior Renovation of 20th floor in 
Central Office Building Including 
Conference Room (Civil, MEP, HVAC, 
Electrical and Allied Works) at  
Reserve Bank of India (RBI), Mumbai 

2 e-tender No e-NIT no: 2026_RBI_ 293558_1 
3 Nature of Work 

 
Execution of Civil, Electrical and other allied 
works for interior renovation. Please note that 
the successful bidder shall coordinate 
with other vendors engaged by the Bank 
for the captioned work for successful 
completion of overall work.  

4 Total Time allowed for completion of the 
Project 

5 Months (to be reckoned from 7th day of 
issue of award of work)  
The Work shall be carried out at site 
mainly/preferably after Bank’s Office working 
hours on weekdays, full day on Saturday, 
Sunday, and Holidays by strictly following the 
applicable Labour laws. The workmen will not 
be allowed to stay within the premises beyond 
Bank’s Office working hours without prior 
permission from Engineer-in-Charge. For 
working at Night, necessary Police 
Verification of workers shall be done and 
submitted to Bank and prior permission from 
Engineer-in-Charge is necessary. The cost of 
taking permissions from any Local Authority 
to work late night or full night, during Public 



Holidays and other days to be borne by the 
Contractors. 
All the Charges related to labours etc. 
required for working at night will deemed to 
be inclusive in Quoted Rates. 

5 Estimated cost of the work ₹6.390 Crore 
6 Availability of Tender documents Bank’s website/CPPP website 
7 Tendering process 1. Submission of Part I tender documents

through e-tendering along with EMD,.
Please note that Technical evaluation by
the way of technical presentation (about
how to complete the proposed interior
work within prescribed time, resources
etc.) of eligible bidders will be considered
before submission of part II tender (Price
Bid).

2. Submission of Price bid by technically
shortlisted eligible bidders (bidders who
scores above 60% marks in Evaluation
Matrix).

8 Date of publishing the NIT on the Bank’s 
website and in newspapers 

October 07, 2026 

9 Mode of submission- Pre-Bid Queries (If 
Any) in separate envelop 

To be delivered in person/through courier in a 
sealed cover (complete set of documents in a 
spiral bound form) so as to reach the below 
address on or before October 15, 2026 at 3 
p.m

10 Venue for, conducting pre-bid meeting Premises department, 5th floor, RBI, Central 
Office, Mumbai- 400001. 

11 Mode of Submission- Part I and Part II 
tenders by the eligible bidders. 

e-Procurement System
(Online Part I - Techno-Commercial Bid and
Part II - Price Bid through
https://eprocure.gov.in/eprocure/app)

12 Date of Starting of e-Tender by bidders for 
submission of online Techno-Commercial 
Bid and price Bid 

October 07, 2026, 06:00 PM onwards 

13 Date of holding pre-bid meeting October 16, 2026 11:00 AM 
14 Date of closing of online e-tender for 

submission of Techno-Commercial Bid & 
Price Bid 

October 29, 2026, till 02:00 PM 

15 Date & time of opening of Part-I 
(i.e. Techno-Commercial Bid) 

Date & Time of opening of Part-II 
(i.e. Price Bid). 

October 30, 2026, at 03:00 PM 

Part II will be opened on same day if no 
deviation is sought by bidder. Otherwise, the 
Part II will be opened on the other date which 
will be communicated to bidders through 
email. 

This notice is being published for information only and is not an open invitation to quote 
in this limited tender. Participation in this tender is by invitation only and is limited to 
the selected Procuring Entity’s enlisted contractors. Unsolicited offers are liable to be 
ignored. However, contractors who desire to participate in such tenders in future may 
apply for enlistment with RBI as per procedure. 

https://eprocure.gov.in/eprocure/app
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RESERVE BANK OF INDIA 
PREMISES DEPARTMENT 

MUMBAI 

e-NIT no: 2026_RBI_293558_1

e-TENDER FOR
Interior Renovation of 20th floor in Central Office Building Including 
Conference Room (Civil, MEP, HVAC, Electrical and Allied Works) at 

Reserve Bank of India (RBI), Mumbai.

Part I 

(Containing Section I to Section IX) 

Name of Bidder ___________________________________________ 

Address________________________________________________ 

Due Date and time of  
Submission of e-Tender ---------- 2:00 PM of 29th October 2026
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महत् वपूणर् सूचना 

क्रम 
सं�ा 

���यो ं िववरण 

1 कायर् का नाम 
 

भारतीय �रज़वर् बैंक (आरबीआई), मंुबई में 
स�ेलन कक्ष (िसिवल, एमईपी, एचवीएसी, 
इले��� कल और संबद्ध कायर्) सिहत कें द्रीय 
कायार्लय भवन में 20 वी ं मंिजल का आंत�रक 
नवीनीकरण 

2 ई-िनिवदा सं.  ई एनआईटी सं. e-NIT no: 2026_RBI_293558_1 
3  

कायर् का स् वरूप  
 

आंत�रक नवीनीकरण के िलए िसिवल, इले��� कल 
और अ� संबद्ध काय� का िन�ादन। कृपया �ान दें  
िक सफल बोलीदाता समग्र कायर् के सफल 
समापन के िलए उपयुर्क् त कायर् हेतु बैंक द्वारा 
लगाए गए अ� िवके्रताओ ं के साथ सम�य 
करेगा।   

4 प�रयोजना को पूरा करने के िलए कुलअनुमत 
समय   

5 महीने (कायर् के आवंटन के 7 वें िदन से गणना की 
जाएगी)  
लागू श्रम कानूनो ंका स�ी से पालन करते हुए कायर् 
मु� रूप से / अिधमानतः  स�ाह के िदनो ंमें बैंक 
के कायार्लय के काम के घंटो ं के बाद, शिनवार, 
रिववार और छुिट्टयो ं को पूरे िदन साइट पर िकया 
जाएगा। कामगारो ं को प्रभारी अिभयंता की पूवर् 
अनुमित के िबना बैंक के कायार्लय के काम के घंटो ं
के अलावा प�रसर के भीतर रहने की अनुमित नही ं
दी जाएगी। रात में काम करने के िलए, श्रिमको ंका 
आव�क पुिलस स�ापन िकया जाएगा और बैंक 
को प्र�ुत िकया जाएगा िजसके िलए प्रभारी अिभयंता 
से पूवर् अनुमित आव�क है। सावर्जिनक छुिट्टयो ंके 
दौरान देर रात या पूरी रात काम करने के िलए एवं 
अन् य िदनो ंके िलए िकसी भी �ानीय प्रािधकरण से 
अनुमित लेने की लागत ठेकेदारो ं द्वारा वहन िकया 
जाएगा। 
रात में काम करने के िलए आव�क श्रिमको ंआिद 
से संबंिधत सभी शु�ो ंको उद्धृत दरो ंमें शािमल 
माना जाएगा। 

5 कायर् की अनुमािनत लागत  ₹ 6.390 करोड़ 



Interior Renovation of 20th floor in Central Office Building  
Including Conference Room (Civil , Interior, MEP, HVAC, Electrical  
& Allied Works) at Reserve Bank of India (RBI), Mumbai 
 

 
                                                                                                                                                                                                      Page 5 of 464 
 

6 िनिवदा द�ावेजो ंकी उपल�ता बैंक की वेबसाइट/सीपीपी website 
7 िनिवदा प्रिक्रया 1.ईएमडी के साथ ई-टेंड�रंग के मा�म से भाग I 

िनिवदा द�ावेजो ंको प्र�ुत करना। कृपया �ान दें  
िक तकनीकी प्र�ुित के मा�म से तकनीकी 
मू�ांकन (िनधार्�रत समय के भीतर प्र�ािवत 
आंत�रक कायर् को कैसे पूरा िकया जाए, इसके बारे 
में, संसाधन आिद) भाग II िनिवदा (मू� बोली) प्र�ुत 
करने से पहले िवचार िकया जाएगा। 
1. तकनीकी रूप से शॉटर्िल� िकए गए पात्र 

बोलीदाताओ ं(बोलीदाता जो मू�ांकन मैिट� � में 
60% से अिधक अंक प्रा� करते हैं) द्वारा मू� 
बोली प्र�ुत की जाएगी। 

8 बैंक की वेबसाइट और समाचार पत्रो ं में 
एनआईटी के प्रकाशन की ितिथ 

07 अक् तूबर 2026 

9 जमा करने का तरीका- अलग-अलग िलफाफे 
में बोली पूवर् बैठक के प्रश् न (यिद कोई हो) 

एक सीलबंद िलफाफे में ���गत रूप से/कू�रयर 
के मा�म से िवत�रत िकया जाना (स् पैरल बाउंड के 
रूप में द�ावेजो ंका पूरा सेट) तािक 15 अक् तूबर, 
2026 को या उससे पहले दोपहर 3 बजे नीचे  िदए 
गए पते पर पहंुच जा सके।  

10 बोली पूवर् बैठक आयोिजत करने का �ान  प�रसर िवभाग, 5 वी ं मंिजल, आरबीआई, कें द्रीय 
कायार्लय, मंुबई- 400001 

11 प्र�ुत करने का माध् यम - पात्र बोलीदाताओ ं
द्वारा भाग I और भाग II िनिवदाएं हेतु  

ई-खरीदारी प्रणाली 
(ऑनलाइन भाग I - तकनीकी-वािण��क बोली और 
भाग II –  
https://eprocure.gov.in/eprocure/app के 
मा�म से मू� बोली) 

12 ऑनलाइन तकनीकी-वािण��क बोली और 
मू� बोली जमा करने के िलए बोलीदाताओ ं
द्वारा ई-िनिवदा शुरू करने की ितिथ   

07 अक् तूबर 2026, शाम 06:00 बजे से 

13 बोली पूवर् बैठक आयोिजत करने की ितिथ 16 अक् तूबर 2026, प्रात:  11: 00 बजे 
14 तकनीकी-वािण��क बोली और मू� बोली 

जमा करने के िलए ऑनलाइन ई-िनिवदा के 
समापन की ितिथ 

29 अक् तूबर 2026, दोपहर 02:00 बजे तक 

https://eprocure.gov.in/eprocure/app
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15 भाग- I के खुलने की ितिथ और समय 
(अथार्त तकनीकी-वािण��क बोली) 
 
भाग- II के खुलने की ितिथ और समय 
(अथार्त मू� बोली)। 

30 अक् तूबर 2026, अपराह्न 03: 00 बजे  
 
भाग II उसी िदन खोला जाएगा यिद बोलीदाता द्वारा 
प्रस् तुत दस् तावेजो ंमें कोई िवचलन नही ंपाया जाता है। 
अ�था, भाग II दूसरी तारीख को खोला जाएगा िजसे 
बोलीदाताओ ं को ईमेल के मा�म से सूिचत िकया 
जाएगा। 

 

 
Important Information: 

Sr 
No 

Particulars Details 

1 Name of the work 
 

Interior Renovation of 20th floor in 
Central Office Building Including 
Conference Room (Civil, MEP, HVAC, 
Electrical and Allied Works) at  
Reserve Bank of India (RBI), Mumbai 

2 e-tender No e-NIT no: 2026_RBI_293558_1 
3  

Nature of Work 
 

Execution of Civil, Electrical and other allied 
works for interior renovation. Please note 
that the successful bidder shall 
coordinate with other vendors engaged 
by the Bank for the captioned work for 
successful completion of overall work.   

4 Total Time allowed for 
completion of the Project 

5 Months (to be reckoned from 7th day of 
issue of award of work)  
The Work shall be carried out at site 
mainly/preferably after Bank’s Office 
working hours on weekdays, full day on 
Saturday, Sunday, and Holidays by strictly 
following the applicable Labour laws. The 
workmen will not be allowed to stay within 
the premises beyond Bank’s Office working 
hours without prior permission from 
Engineer-in-Charge. For working at Night, 
necessary Police Verification of workers 
shall be done and submitted to Bank and 
prior permission from Engineer-in-Charge is 
necessary. The cost of taking permissions 
from any Local Authority to work late night or 
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full night, during Public Holidays and other 
days to be borne by the Contractors. 
All the Charges related to labours etc. 
required for working at night will deemed to 
be inclusive in Quoted Rates. 

5 Estimated cost of the work  ₹ 6.390 Crore 
6 Availability of Tender documents Bank’s website/CPPP website 
7 Tendering process 2. Submission of Part I tender documents 

through e-tendering along with EMD,.  
Please note that Technical evaluation by 
the way of technical presentation (about 
how to complete the proposed interior 
work within prescribed time, resources 
etc.) of eligible bidders will be considered 
before submission of part II tender (Price 
Bid). 

3. Submission of Price bid by technically 
shortlisted eligible bidders (bidders who 
scores above 60% marks in Evaluation 
Matrix). 

8 Date of publishing the NIT on the 
Bank’s website and in newspapers October 07, 2026 

9 Mode of submission- Pre-Bid Queries 
(If Any) in separate envelop 

To be delivered in person/through courier in 
a sealed cover (complete set of documents 
in a spiral bound form) so as to reach the 
below address on or before October 15, 
2026 at 3 p.m  

10 Venue for, conducting pre-bid  meeting  Premises department, 5th floor, RBI, Central 
Office, Mumbai- 400001. 

11 Mode of Submission- Part I and Part II 
tenders by the eligible bidders. 

e-Procurement System 
(Online Part I - Techno-Commercial Bid and 
Part II - Price Bid through 
https://eprocure.gov.in/eprocure/app ) 

12 Date of Starting of e-Tender by bidders 
for submission of online Techno-
Commercial Bid and price Bid  

October 07, 2026, 06:00 PM onwards 

13 Date of holding pre-bid meeting October 16, 2026 11:00 AM 
14 Date of closing of online e-tender for 

submission of Techno-Commercial Bid 
& Price Bid 

October 29, 2026, till 02:00 PM 

https://eprocure.gov.in/eprocure/app


Interior Renovation of 20th floor in Central Office Building  
Including Conference Room (Civil , Interior, MEP, HVAC, Electrical  
& Allied Works) at Reserve Bank of India (RBI), Mumbai 
 

 
                                                                                                                                                                                                      Page 8 of 464 
 

15 Date & time of opening of Part-I 
(i.e. Techno-Commercial Bid) 
 
Date & Time of opening of Part-II 
(i.e. Price Bid). 

October 30, 2026, at 03:00 PM 
 
Part II will be opened on same day if no 
deviation is sought by bidder. Otherwise, the 
Part II will be opened on the other date which 
will be communicated to bidders through 
email. 
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सेक् शन - ।  

िनिवदा - फामर्  

मु� महाप्रबंधक, 
भारतीय �रज़वर् बैंक, 
प�रसर िवभाग,  
कें द्रीय कायार्लय, 5वी ंमंिजल, 
कें द्रीय कायार्लय भवन, 
मंुबई - 400 001 
 
महोदया, 
 
भारतीय �रज़वर् बैंक ने अपने प्रोजे� आिकर् टे� के मा�म से आंत�रक ठेकेदारो ंसे एक मद दर िनिवदा आमंित्रत की है, िज�ोनें 
भवनो ंके िलए एमईपी काय� सिहत िसिवल और आंत�रक नवीकरण काय� को िन�ािदत िकया है, िवशेष रूप से कायर् िववरण 
में उ���खत काय� हेतु।  
 
ई-िनिवदा, िविनद�शो,ं आरेखनो,ं िडजाइनो,ं मात्राओ ंकी अनुसूची, िविभ� अनुसूिचयां, अनुबंध की सामा� शत� और खंड, अनुबंध 
की िवशेष शत�, सामा� िनयम और बोलीदाताओ ंको िनद�श और इसके बाद ज्ञापन में िनिदर्� कायर् के िलए िनिवदा द�ावेज में 
अ� सभी सामग्री को आमंित्रत करने वाली सूचना को पढ़ने और उसकी जांच करने के बाद और काय� की साइट की जांच 
करने और िनिवदा के संबंध में अपेिक्षत जानकारी प्रा� करने के बाद, मैं/हम एतद््दवारा उ� ज्ञापन में िनिदर्� समय के भीतर 
िनिदर्� काय� को मात्रा की संल� अनुसूची में उ���खत दरो ंपर और संिवदा की शत�, करार के अनुच् छेदो,ं िवशेष िनद�शो,ं 
मात्राओ ंकी अनुसूची और अनुबंध की िवशेष शत� में िनिदर्� िनद�शो ंके अनुसार और ऐसी सभी सामिग्रयो ंके साथ जो प्रदान की 
जाती हैं, ऐसी शत� के अनुसार और जहां तक वे लागू हो सकते हैं, िल�खत रूप में िनिदर्� िविनद�शो,ं िडजाइनो,ं रेखािचत्रो ंऔर 
िनद�शो ंके अनुसार। 
 
ज्ञापन 
 

(क) कायर् का िववरण : भारतीय �रज़वर् बैंक (आरबीआई), मंुबई में स�ेलन कक्ष 
(िसिवल, एमईपी, एचवीएसी, इले��� कल और संबद्ध कायर्) 
सिहत कें द्रीय कायार्लय भवन में 20वी ं मंिजल का आंत�रक 
नवीनीकरण 

(ख) अनुमािनत लागत (₹) : जैसा िक िनिवदा की अनुसूची 'ई' में िनिदर्� है 

(ग) बयाना रािश (₹.) : जैसा िक िनिवदा की अनुसूची 'ई' में िनिदर्� है 
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(घ) कायर्िनष् पादन गारंटी : इस िनिवदा के अनुल�क 4 में िदए गए प्रोफामार् के अनुसार 
सफल बोलीदाता द्वारा संिवदा रािश के 5% के बराबर रािश के 
िलए िकसी भी अनुसूिचत बैंक से बैंक गारंटी 

(ङ) प्रितशत, यिद कोई हो, प्र�ेक िबल से० 

कटौित की जाएगी  

: 5 % 

(च) कायर् को वचुर्अल रूप  से पूरा करने के 

िलए समय िदया गया  

: िनिवदा की अनुसूची 'ई' में िनिदर्� 5 महीने 

2. हम िनिवदा की अनुसूची 'ई' में िनिदर्� वैधता अविध के अनुसार  िनिवदा  खोलने के िलए सहमत हैं और वैधता अविध या 
पार��रक रूप से सहमत िकसी अ� िव�ा�रत अविध के दौरान इसके िनयमो ंऔर शत� में कोई संशोधन नही ंकरें गे। 

3. केवल ₹ 12,78,037/- की रािश  इसके द्वारा बयाना रािश के रूप में िनिवदा द�ावेज की अनुसूची 'ई' में िनिदर्� 
प्रपत्र में अगे्रिषत/अपलोड की गई है। यिद मैं/हम, िनधार्�रत अविध के भीतर िनधार्�रत िन�ादन गारंटी प्र�ुत करने 
में िवफल रहते हैं, तो मैं/हम सहमत हैं िक भारतीय �रज़वर् बैंक या उसके उ�रािधकारी, कायार्लय में िकसी अ� 
अिधकार या उपाय पर प्रितकूल प्रभाव डाले िबना, उ� बयाना धन को पूरी तरह से ज� करने के िलए �तंत्र 
होगें। इसके अलावा, यिद मैं/हम िनिदर्� के अनुसार कायर् शुरू करने में िवफल रहते हैं, तो मैं/हम सहमत हैं िक 
भारतीय �रज़वर् बैंक या कायार्लय में उसके उ�रािधकारी कानून में उपल� िकसी अ� अिधकार या उपाय पर 
प्रितकूल प्रभाव डाले िबना, उ� िन�ादन गारंटी को पूरी तरह से ज� करने के िलए �तंत्र होगें। उ� िन�ादन 
गारंटी िनिवदा द�ावेज में उ���खत सभी काय� को उसमें िनिहत िनयमो ंऔर शत� पर िन�ािदत करने की 
गारंटी होगी। 

4. इसके अलावा, मैं/हम इस बात से सहमत हैं िक बयाना रािश या कायर्िनष् पादन गारंटी की ज�ी के मामले में, जैसा 
िक पूव�� है, मुझे/हमें कायर् की पुन: िनिवदा प्रिक्रया में भाग लेने से वंिचत कर िदया जाएगा। 

5. मैं/हम एतद््दवारा घोषणा करते हैं िक मैं/हम िनिवदा द�ावेजो,ं आरेखनो ंऔर कायर् से जुड़े अ� अिभलेखो ंको 
गु�/गोपनीय द�ावेजो ंके रूप में मानेंगे और उस ��� के अलावा िकसी अ� ��� को जानकारी/उससे 
प्रा� जानकारी का संचार नही ंकरें गे, िजसे मैं/हम इसे संपे्रिषत करने के िलए अिधकृत हैं या भारतीय �रज़वर् बैंक 
की सुरक्षा के िलए िकसी भी तरह से पूवार्ग्रह से संबंिधत जानकारी का उपयोग नही ंकरें गे। 

6. हमारे बैंकर हैं (नाम और पूरा पता) 
 

(i)  
 

(ii)  
 

 
 
हमारी फमर् के भागीदारो ंके नाम हैं: 
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(i)  

 
(ii)  

 
 

ह�ाक्षर करने के िलए अिधकृत फमर् के भागीदार का नाम  
 

या  
संिवदा पर ह�ाक्षर करने के िलए मुख् तारनामा रखने वाले 
��� का नाम (इस िनिवदा के अनुल�क 5 के अनुसार 
िनधार्�रत प्रारूप में मुख् तारनाम की प्रमािणत मूल प्रित 
संल� की जानी चािहए) 
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(S E C T I O N - I 

Form of Tender                    

                                               Place: 
To                                                                                                            Date: 
 
Chief General Manager, 
Reserve Bank of India, 
Premises Department,  
Central Office, 5th Floor, 
Central Office Building, 
Mumbai - 400 001 
 
Madam, 
 
Reserve Bank of India, through its Project Architect, inviting an Item Rate Tender, from the Interior 
Contractors, who have executed Civil & Interior renovation works including MEP Works for buildings, 
specifically for the work mentioned in the Description of work.  
 
Having read and examined the Notice Inviting e-tender, specifications, drawings, designs, schedule of 
quantities, various schedules, General conditions of contract and clauses, Special conditions of contract, 
General rules and instructions to bidders and all other contents in the tender document for the work 
specified in the memorandum hereinafter set out and having examined the site of the works and having 
acquired the requisite information relating thereto as affecting the tender, I/We hereby offer to execute the 
works specified in the said memorandum within the time specified in the said memorandum at the rates 
mentioned in the attached schedule of quantities and in accordance in all respects with the specifications, 
designs, drawings and instructions in writing referred to in Conditions of Contract, the Articles of 
Agreement, Special Instructions, Schedule of Quantities and Special Conditions of Contract and with such 
materials as are provided for, by and in all other respects in accordance with such conditions so far as 
they may be applicable. 
 
Memorandum 

(a) Description of work : Interior Renovation of 20th floor in Central Office 
Building Including Conference Room (Civil, MEP, 
HVAC, Electrical & Allied Works) at Reserve Bank 
of India (RBI), Mumbai 

(b) Estimated cost (₹) : As specified in Schedule ‘E’ of the Tender 

(c) Earnest Money (₹.) : As specified in Schedule ‘E’ of the Tender 



Interior Renovation of 20th floor in Central Office Building  
Including Conference Room (Civil , Interior, MEP, HVAC, Electrical  
& Allied Works) at Reserve Bank of India (RBI), Mumbai 
 

 
                                                                                                                                                                                                      Page 13 of 464 
 

(d) Performance Guarantee : Bank Guarantee from any Scheduled Bank as per 
proforma at Annex 4 of this tender, for an amount 
equal to 5% of the Contract Amount by the 
successful bidder 

(e) Percentage, if any, to be 

deducted from each bill 

: 5 % 

(f) Time allowed for Virtual 

Completion of the work  

: 5 Months as specified in Schedule ‘E’ of the Tender 

7. We agree to keep the tender open for the validity period specified in Schedule ‘E’ of the tender and not to 
make any modification in its terms and conditions during the validity period or any other extended 
period as agreed mutually. 

8. A sum of ₹ 12,78,037/- only is hereby forwarded/uploaded in the form as specified in Schedule ‘E’ of the 
tender document as Earnest Money. If I/We, fail to furnish the prescribed performance guarantee within 
the prescribed period, I/We agree that the Reserve Bank of India or its successors, in office shall without 
prejudice to any other right or remedy, be at liberty to forfeit the said earnest money absolutely. Further, 
if I/We fail to commence work as specified, I/ We agree that Reserve Bank of India or its successors in 
office shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the said 
performance guarantee absolutely. The said Performance Guarantee shall be a guarantee to execute 
all the works referred to in the tender document upon the terms and conditions contained therein. 

9. Further, I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as aforesaid, I/We 
shall be debarred from participation in the re-tendering process of the work. 

10. I/We hereby declare that I/We shall treat the tender documents, drawings and other records connected with 
the work as secret/confidential documents and shall not communicate information/derived therefrom 
to any person other than a person to whom I/We am/are authorized to communicate the same or use 
the information in any manner prejudicial to the safety of the Reserve Bank of India. 

11. Should this tender be accepted, I/We hereby agree to abide by and fulfill the terms and provisions of 
the said Conditions of Contract annexed hereto so far as they may be applicable or in default thereof 
to forfeit and pay to the Reserve Bank of India the amount mentioned in the said conditions. 

 
12. Our bankers are (Name and full address) 
 

(i)  
 

(ii)  
 

 
 
The names of partners of our firm are: 
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(i)  
 

(ii)  
 

 
Name of the partner of the firm authorized to 
sign 

 
 

OR  
Name of person having power of Attorney to 
sign the Contract (certified true copy of the 
Power of Attorney in the prescribed format as 
per Annex 5 of this tender should be attached) 

 
 
 
 

 
Yours faithfully, 
 
 
Signature of Interior Contractor with seal 
Signatures and addresses of witnesses 
 
 

 Signature 
 

Address 

(i) 
 
(ii) 
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Section II 

1. SCOPE OF WORK 
 

1.1  Description of Work: - Interior Renovation of 20th floor in Central Office Building Including 
Conference Room (Civil, MEP, HVAC, Electrical & Allied Works) at Reserve Bank of India (RBI), 
Mumbai 
 

1.2 The scope of proposed work shall be as per the layout plans/drawings, schedule of quantities and 
specifications given in this tender document.  
 

1.3 It is not the intent to specify completely herein all details of work covered under this enquiry. Scope of 
work may also include such other related works as indicated in the drawings and /or schedule of 
quantities although they may not be specifically mentioned in the above paragraphs and all such 
incidental items of works not specified but reasonably implied and necessary for completion of the job 
as a whole, as directed by the Bank’s Engineer and as directed hereunder. All works shall confirm in 
all respects to high standards of engineering, design and workmanship and shall, fulfill the anticipated 
performance during the Interior Contractor’s defect liability period in a manner acceptable to the Bank 
as specified hereunder. 

 
1.4 Various works covered in this specification shall include but not limited to, furnishing of all materials, 

labour, tools, plants and equipment, transportation, fabrication, fixing, installation, supervision and 
execution as per schedule of quantities, technical specifications, drawings/plans, etc. as provided 
herein and as directed by the Bank’s Engineer 
 

1.5 Interior Contractor shall co-ordinate with other vendors/contractors engaged by the Bank for 
successful completion of said work within stipulated time period.  

 

I / We hereby declare that I/we have read and understood the above information. 

 

 

     Place                            Signature of bidder 

     Date 
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Section III 
 

General Rules and Instructions to the Bidders 
  

 
The Interior Contractor, based on site visit before the tender, shall also give a project 
specific presentation that shall include their overall understanding of the project, critical 
points observed according to them, challenges envisaged & remedial measures proposed, 
methodologies, their strengths in handling this project within the schedule time period etc. 
The focus of the presentation shall be this project specific and it shall also be accompanied 
with detailed work schedule/bar chart clearly specifying the timelines.  
 
The Interior Contractor will be evaluated on the following Technical Parameters as a broad-
based guideline: 
 

TECHNICAL EVALUATION AND QCBS METHODOLOGY 

1. Technical Evaluation: 

The technical evaluation of the bidders shall be carried out on the basis of the marks accorded earlier and 
through a structured presentation by the bidder before the Evaluation Committee constituted by the Bank. The 
total marks for technical evaluation shall be 100. 

Since the tender in question is a limited tender floated amongst the empanelled vendors, and a marking 
system based on eligibility criteria was accorded to them at the time of empanelment, the said marks shall be 
adopted, scaled to a base of 80 marks. 

For the remaining 20 marks, the bidders shall make a technical presentation on the captioned work, mainly to 
demonstrate their understanding of the scope of work and the proposed methodology for executing the work 
within the stipulated period of completion, with due emphasis on quality, safety, resource deployment, project 
management, and coordination of the various activities/services. 

Technical Evaluation Matrix 

Sr. 
No. Evaluation Parameter Evaluation Aspects Maximum 

Marks 

1 
Understanding of 
Scope of Work and 
Project Requirements 

Understanding of the complete scope, functional 
requirements, architectural/interior works, MEP services, 
technology-enabled facilities, acoustics, finishes, statutory 
requirements and coordination/interface requirements. 

3 

2 Methodology and 
Execution Strategy 

Practical methodology, sequencing of activities, work 
execution strategy, coordination between various 
trades/agencies, procurement strategy, site management, 

4 
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Sr. 
No. Evaluation Parameter Evaluation Aspects Maximum 

Marks 
interface management and arrangements for uninterrupted 
execution. 

3 
Time Schedule and 
Project Management 
Plan 

Detailed work programme, activity sequencing, milestones, 
critical path, procurement schedule, resource planning, 
inspection/approval stages and measures for timely 
completion. 

4 

4 
Manpower, Materials, 
Machinery and 
Resource Deployment 

Proposed deployment of qualified technical personnel, skilled 
manpower, specialist agencies, tools, plants, machinery, 
equipment and materials, including resource planning 
corresponding to the work programme. 

3 

5 
Quality Assurance, 
Safety and Risk 
Management 

Quality assurance/control system, inspection and testing 
procedures, material approval, workmanship control, safety 
arrangements, risk identification, mitigation measures and 
contingency arrangements. 

3 

6 

Innovation, 
Technology, 
Sustainability and 
Value Engineering 

Innovative solutions, modern technologies, sustainable 
materials/practices, energy-efficient solutions, acoustic 
solutions, technology-enabled facilities and value-
engineering measures without compromising quality or 
performance. 

2 

7 
Presentation and 
Interaction with 
Evaluation Committee 

Clarity and completeness of presentation, technical 
understanding demonstrated during interaction, and ability of 
the proposed project team to satisfactorily respond to 
technical queries. 

1 

 TOTAL TECHNICAL 
SCORE (T) 

 20 

 

2. Technical Presentation: 

The bidder shall make a presentation before the Evaluation Committee covering, at a minimum, the 
following: 

1. Understanding of the scope and project requirements. 
2. Proposed execution methodology. 
3. Detailed activity-wise execution sequence. 
4. Project schedule and milestone plan. 
5. Critical activities and measures for avoiding delays. 
6. Procurement and material-management strategy. 
7. Deployment of manpower and technical personnel. 
8. Deployment of plant, machinery, tools and equipment, wherever applicable. 
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9. Coordination of architectural/interior, civil, electrical, HVAC, plumbing, fire protection, 
ICT/technology and other services, as applicable. 

10. Quality assurance and quality-control arrangements. 
11. Safety management system. 
12. Risk identification and mitigation measures. 
13. Testing, commissioning, snag rectification and handing-over methodology. 
14. Sustainability, innovation and technology-based solutions. 
15. Value-engineering proposals, wherever applicable. 

The presentation shall be project-specific and shall not be restricted to a general corporate presentation of 
the bidder.The bidder shall preferably make the presentation through the Project Manager/Project-in-
Charge and key technical personnel proposed for deployment on the project. 
 

3. Minimum Technical Qualification: 

A bidder shall be considered technically qualified only if it obtains a minimum score of 60 marks out of 
100 in the Technical Evaluation. Bidders obtaining less than 60 marks shall be considered technically 
unsuccessful and shall not be considered for further financial evaluation. The Price Bid of only those bidders 
obtaining 60 marks or above shall be opened. 
 

4. QCBS Method: 

The tender shall be evaluated under the Quality and Cost Based Selection (QCBS) methodology. Only 
bidders who meet the minimum technical qualifying score of 60 out of 100 shall be considered for financial 
evaluation. The final score of each technically qualified bidder shall be determined by combining the 
normalized Technical Score and normalized Financial Score in the ratio specified in the tender. 

Recommended Weightage 

Component Weightage 
Technical Score 30% 
Financial Score 70% 
Total 100% 

Thus: Final Combined Score = (Technical Score × 0.30) + (Financial Score × 0.70) 
 

5. Calculation of Technical Score: 

The technical score obtained by each technically qualified bidder shall be converted into a weighted 
technical score as follows: 
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TS = (T / Tmax) × 30 

Where: 

• TS = Weighted Technical Score 
• T = Technical marks obtained by the bidder 
• Tmax = Highest technical marks obtained among the technically qualified bidders 
• 30 = Technical weightage 

Since the maximum technical score is 100, the formula effectively normalizes the technical scores against 
the highest technically qualified bidder. 
 

6. Calculation of Financial Score: 

The lowest evaluated financial bid among the technically qualified bidders shall receive the maximum 
financial score of 70 marks. The financial score shall be calculated as: 

FS = (L / P) × 70 

Where: 

• FS = Weighted Financial Score of the bidder 
• L = Lowest evaluated financial bid among technically qualified bidders 
• P = Evaluated financial bid of the bidder 
• 70 = Financial weightage 

The financial bid shall be evaluated in accordance with the provisions of the tender document. 

 

7. Final Combined QCBS Score: 

The final score shall be calculated as: 

Final Score = TS + FS 

or 

Final Score = [(T/Tmax) × 30] + [(L/P) × 70] 

The bidder obtaining the highest final combined score shall be ranked first for the purpose of further action 
in accordance with the tender conditions and approval of the Competent Authority. The remaining 
technically qualified bidders shall be ranked in descending order of their final combined scores. 
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8. Tie in Final Score: 

In the event that two or more bidders obtain the same final combined score, the bidder having the higher 
Technical Score shall be ranked higher. If the Technical Scores are also identical, the bidder having the 
lower evaluated financial bid may be ranked higher. Any further tie-breaking mechanism, if required, shall 
be specified in the tender document before issue of the tender. 

 
1 Bids in Two bid system (e-tender through CPP portal) 

The tender in two parts (Part I comprising of duly filled tender part I, EMD, technical 
bid/details, literature etc. and Part II comprising of duly filled-in tender part II) should be 
submitted online as e-Tender using digital signature not later than the date and time of 
submission of tender/bid online (as specified in schedule ‘E’). Tender inviting authority and 
Name of work, office is specified in schedule ‘E’. No tender will be accepted after the 
specified date and time for submission of tender under any circumstances whatsoever.  

Bids shall be submitted online only and those received in physical form, by telegram or 
telex and those received late will not be entertained. 

2. The eligible bidders are advised to follow the important instructions of e-Tender 
specified in Schedule ‘H’ and must have valid class III digital signature to submit the 
bid.  

3 Documents Comprising Tender/ Bid 

Part I: (Techno-Commercial Bid) 
i) Form of Tender/Bid  

ii) e-tender transaction fee shall be paid as specified in schedule ‘H’  

iii) Earnest Money Deposit (EMD)/Bid Security in approved format as specified in 
schedule E. 

iii) Power of Attorney (as per proforma annexed hereto) in favour of person signing the 
Bid 

iv) Duly filled-in and digitally signed tender document consisting of: 

 a) Entire Tender Document Section I to Section IX 
 b) All formats. annexed hereto duly filled-in along with relevant documents 

Part II: (Price Bid)  

Schedule of Quantities, duly filled-in online. 

4 Pre-bid Clarifications 
The bidders are advised to peruse the tender and visit the site. If the bidder shall have any 
doubt as to the meaning of any portion general rules and instructions to bidders, general 
conditions, or the special conditions or the scope of the work or the specifications and 
drawings or any other matter concerning the work, they shall in good time i.e. till 3:00 PM 
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on October 15, 2026 put forth the particulars/queries/condition bidder wishes to include, if 
any thereof and submit them to the RBI along with details of bidder (viz. Name of bidder, 
contact no., email ID etc.), in writing through email (email ID : cobgr1915@rbi.org.in), 
addressed to the Tender Inviting Authority , specified in Schedule ‘E’ to enable the RBI to 
examine and to clarify the same authoritatively. RBI’s decision in the matter shall be 
conveyed to the bidder / all the bidders before the scheduled date of submission of the 
tenders. Once a tender is submitted, the matter will be decided according to tender 
conditions in the absence of such authentic pre-clarification. Any tender received with any 
deviation/ Condition is liable for rejection. 

5 Amendment to Tender document 
i) At any time prior to the deadline for the submission of tender/bids, RBI may, for any 

reason, whether at its own initiative or in response to a clarification or query raised 
by a prospective Bidder, modify any part of the tender document by an amendment 
and will be uploaded on RBI website. 

ii) The said amendment in the form of the addendum/ corrigendum will be made 
available on website of RBI to all the prospective bidders to whom the tender 
documents issued online and this communication will be in writing and same shall be 
binding on the bidders. The addendum (s), if any, issued will form part of the contract 
document.  

iii) In order to allow prospective Bidders reasonable time for preparing their Bids after 
taking into account such amendments, the RBI may, at its discretion, extend the 
deadline for submission of Bids. 

6 Item Rate Tender 

The Bidder should note that unless otherwise stated, the tender is strictly on item rates 
basis and his attention is drawn to the fact that rates for each and every item should be 
correct, workable and self-supporting. The quantities in the Schedule of Quantities 
approximately indicate the total extent of work but may vary to any extent as per conditions 
hereto and may even be omitted thus altering the aggregate value of the Contract.  

7 Preparation of bid and Cost of bidding 

i) The bidder must obtain for himself on his own responsibility and at his own expenses 
all the information which may be necessary for the purpose of bidding for tender and 
for entering into a contract and must examine the drawings and must inspect the site 
of the work and acquaint himself with all local conditions, means of access to the 
work, nature of the work and all matters pertaining thereto. 

ii) The Interior Contractor shall be deemed to have carefully examined the work and 
site conditions the general and special conditions, the specifications, schedules and 
drawings and shall be deemed to have visited the site of work, to have fully informed 
himself regarding the local conditions and carried out his own investigations to arrive 
at the rates quoted in the tender. The rates quoted in the tender shall include all 
charges including for packing, transport, handling, loading, unloading, delivery at site, 
necessary co-ordination with vendors, labour ESIC, PF, necessary stationary, any 
other misc. items, services required to complete the item and Overheads & profit, the 
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Night Charges related to labours etc.  All tendered rates shall be inclusive of all 
taxes and levies etc. payable under respective statutes. GST to be shown 
separately after total amount. 

8 Format to be used 

The bidder must fill up and submit only the tender forms/formats issued (online) by the RBI, 
stating at what rate he is willing to undertake each item of the work. Tenders, which propose 
any alteration in the work specified in the said form of invitation to tender, or in the time 
allowed for carrying out the work, or which contain any other conditions of any sort, 
including conditional rebates, will be liable for rejection.  

9 Filling of Rates 

i) Rates should be quoted for each item of work specified in the Schedule of Quantity.  

ii) No advice of any change in rate or conditions after the opening of the tender will be 
entertained. 

10 Earnest Money Deposit (EMD)/ Bid security 

i) The bidders are required to submit Earnest Money Deposit (EMD)/ Bid Security for 
an amount and in the manner as specified in Schedule ‘E’. 

ii) A tender, which is not accompanied by EMD, will not be considered. The Earnest 
Money will be refunded to the bidder if his tender is not accepted but without any 
interest. 

iii) The Earnest Money Deposit paid by the successful bidder will be released after 
award of work on submission of Performance Bank Guarantee. No interest shall be 
paid on the said deposit.  

11 Signing of Bid, Power of Attorney 

i) Each of the tender documents should be digitally signed as per instruction of e-tender 
specified in Schedule ‘H’ hereto by the person or persons submitting the tender in 
token of his/their acquainted himself/themselves with the General Rules and 
Instructions to bidders including prequalification criteria, General Conditions of 
Contract, Specifications, Special Conditions and other terms and conditions etc. as 
laid down.  

ii) The tender submitted online on behalf of a firm must be digitally signed as per 
instructions of e-tender specified in Schedule ‘H’, it must be digitally signed on his 
behalf by a person holding a power-of attorney authorizing him to do so, such power of 
attorney to be uploaded along with the tender, or it must be digitally signed by a 
partner who has the necessary authority on behalf of the firm to enter into the 
proposed contract and it must disclose that the firm is duly registered under the Indian 
Partnership Act, 1952. Otherwise, the tender may be rejected by RBI. 

iii) Bidders shall submit online along with Part-I of the tender, a power of attorney, on a 
stamp paper of appropriate value and duly notarized, in favour of the person digitally 
signing the Bid documents authorizing him to sign the Bid documents, make 
corrections/ modifications thereto and interacting with Reserve Bank of India and act 
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as the contact person. The proforma of the power of attorney shall be as annexed 
hereto. 

12 Modification / substitution / Withdrawal of Bids 

i) No modification or substitution of the submitted Bid shall be allowed after the due 
date and time of submission of the tender. 

 ii) A Bidder may withdraw its submitted Bid, provided that written notice of the 
withdrawal is received by RBI before the last date and time for submission of Bids. 
In case a Bidder wants to resubmit his Bid, he shall submit within the due date a fresh 
Bid following all the applicable conditions. 

 iii) Only a single copy of the withdrawal notice shall be prepared, and each page of the 
notice shall be signed and stamped by the authorized signatory. The notice shall be 
duly marked “WITHDRAWAL”. 

13 Bid Due Date  

Bids should be submitted online as specified in instructions to e-Tender on or before the 
stipulated time and date as specified in Schedule ‘E’. 
Reserve Bank of India may, in exceptional circumstances, and at its sole discretion, extend 
the Bid due date. 

14 Opening of Bids 

Duly filled tender Part I, accompanied by EMD, technical details, literature etc., called Part 
I of the tender, will be opened on e-Tender mode on the time and date, as specified in 
Schedule ‘E’, at his office, by the tender inviting authority, as specified in Schedule ‘E’ or 
his authorized representative in the presence of authorized representatives of the bidders 
who choose to be present.  
Duly filled-in tender-Part II, of those bidders, who are found qualified after scrutiny of Part 
I of the tender documents, only will be opened on e-Tender mode on the time and date, 
conveyed to qualified bidders subsequently by the RBI, in presence of the authorized 
representatives of the qualified bidders. 

15 Bid Validity 
Tenders shall remain open to acceptance by the RBI for a period as specified in Schedule 
‘E’ from the date of opening of the Part-I of the tender which period may be extended by 
mutual agreement and the bidder shall not cancel or withdraw the tender during this period. 

16 Clarification & Evaluation of Bids 
RBI through its Consultant / Project Architect would subsequently examine and evaluate 
bids as below: 
i) Only those tenders, which meet the minimum prequalification criteria set out in this 

tender, shall be processed further. After verification of the adequacy of the 
information and supporting documents furnished and considering, record of timely 
completion of works, proposed quality of work to be executed, etc. and Price Bids of 
only those Bidders who are technically qualified as per part I of tender shall be 
opened. 
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ii) The price bids of unqualified bidders will not be opened, and communication will be 
sent in this regard. 

iii) Rates quoted for each item shall be considered during verification/ scrutiny. 
iv) To assist in the examination, evaluation and comparison of the bid, RBI may ask 

Bidders individually for clarifications. The request for clarification and the response 
shall be in writing. No change in the price or substance of the Bid shall be sought, 
offered or permitted except as required to during the evaluation of Bids in accordance 
with tender clauses. 

v) In the case of any tender where unit rate of any item/items appears unrealistic, such 
tender will be considered as unbalanced and in case the tenderer is unable to provide 
satisfactory explanation, such a tender is liable to be disqualified and rejected. 

vi) In case the lowest tendered amount (worked out on the basis of quoted rate of 
Individual items) of two or more bidders is same, then such lowest bidders may be 
asked to submit a revised offer quoting percentage discount on their already quoted 
tendered amount which shall be applicable on all tender items except buy-back 
amount. The lowest tender shall be decided on the basis of revised offer. Further, if 
any such lowest bidder does not revise his bid on lower side, his original bid shall 
remain valid for further processing. 

 vii) If the revised tendered amount (worked out on the basis of quoted rate of individual 
items) of two or more bidders received in revised offer is again found to be equal, 
then the RBI shall decide future course of action which shall be final and binding on 
all the bidders. 

17 Acceptance of Tender and Award of Work 
On receipt of intimation from the RBI of the acceptance of his/their tender, the successful 
bidder shall be bound to implement the contract and within fourteen days from the date of 
issue of work order thereof, the successful bidder shall sign an agreement in accordance 
with the draft articles of agreement.  

18 Performance Bank Guarantee 
The Interior Contractor whose tender is accepted, will be required to furnish performance 
Bank guarantee of 5% (Five Percent) of the contract amount within the period specified in 
Schedule ‘F’. This guarantee shall be from any Scheduled Bank as per the approved 
proforma annexed hereto (Annex 4). 

19 Insurance covers as per Schedule - F shall be submitted before commencement of work. 

20 Retention Money/ Security Deposit 
i) In addition to the Performance Bank Guarantee under para 20 above, as further 

security for the due fulfilment of the contract by the Interior Contractor, 5% of the 
value of the work done will be deducted by the RBI from each payment to be made 
to the Interior Contractor towards Retention Money. This total amount (Performance 
Bank Guarantee + Retention Money) will be termed as Security Deposit. Earnest 
Money Deposit (EMD) will be released (without any interest) after award of work and 
on submission of Performance Bank Guarantee (PBG). RBI will release (without any 
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interest) the Performance Bank Guarantee after completion of work and the 
remaining Security Deposit after rectification of the defects pointed out during the 
Defects Liability Period. The amounts retained by the RBI shall not bear any interest. 

ii) All compensation or other sums of money payable by the Interior Contractor to the 
Employer under the terms of this Contract may be deducted from the security deposit 
if the amount so permits and the Interior Contractor shall, unless such deposit has 
become otherwise payable, within ten days after such deduction make good in cash 
the amount so deducted. 

iii) The security deposit of the successful bidder will be forfeited if he fails to comply with 
any of the conditions of the Contract. 

21 Taxes/ Duties/ Levies 
i) Goods and service tax (GST), purchase tax, turnover tax, Excise duty or any other 

tax applicable in respect of this contract shall be payable by the Interior Contractor 
and RBI will not entertain any claim whatsoever in respect of the same. 

22 Time for Completion of Work 
Time allowed for carrying out the work as mentioned in the Schedule ‘E’ shall be strictly 
observed by the Interior Contractor and the execution of the works shall commence from 
such time period as mentioned in schedule F. The Work shall be carried out at site 
mainly/preferably after Bank’s Office working hours on weekdays, full day on Saturday, 
Sunday, and Holidays by strictly following the applicable Labour laws. The workmen will 
not be allowed to stay within the premises beyond Bank’s Office working hours without prior 
permission from Engineer-in-Charge. For working at Night, necessary Police Verification 
of workers shall be done and submitted to Bank and prior permission from Engineer-in-
Charge is necessary. The cost of taking permissions from any Local Authority to work late 
night or full night, during Public Holidays and other days to be borne by the Contractors. 
All the Charges related to labours etc. required for working at night will deemed to be 
inclusive in Quoted Rates. 
 

23 Work Program 
The work shall throughout the stipulated period of the contract be proceeded with all due 
diligence and if the Interior Contractor fails to complete the work within the specified period, 
he shall be liable to pay compensation as defined in the relevant clause of the General 
Conditions of Contract. The successful bidder shall, before commencing work, submit a 
detailed work program in line with the presentation shown at the time of evaluation matrix, 
as specified in the General Conditions of Contract, which shall be approved by the Bank’s 
Engineer. 

24 RBI\Employer’s right to accept or reject any or all the bids 
Notwithstanding anything mentioned above, RBI reserves the right to accept or reject any 
Bid at any time prior to award of contract without thereby incurring any liability to the 
affected Bidder or Bidders. The RBI/Employer shall not assign any reason for rejection of 
any or all Bids. 
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I/We hereby declare that I/we have read and understood the above instructions. 
 
 

Place Signature of bidder 
Date 
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Section IV 

General Conditions of the Contract 
Definitions 1. The Contract means all the documents forming the tender and 

acceptance thereof together with any correspondence leading thereto and 
the formal agreement executed between the competent authority on 
behalf of the Employer and the Interior Contractor, together with the 
documents referred to therein including the General Conditions, General 
rules and instructions to bidders, the Technical Specifications, designs, 
drawings, correspondences exchanged and instructions issued from time 
to time by the Bank’s Engineer. All these documents taken together, shall 
be deemed to form one contract and shall be complementary to one 
another. 

 2. In the contract, the following expressions shall, unless the context 
otherwise requires, have the meanings, hereby respectively assigned to 
them: - 

  i) The expression works or work or Project shall, unless there be 
something either in the subject or context repugnant be 
construed and taken up to mean the works by or by virtue of the 
contract contracted to be executed whether temporary or 
permanent, and whether original, altered, substituted or 
additional, as defined in Schedule ‘F’. 

  ii) The Site shall mean the land/or other places on, into or through 
which work is to be executed under the contract including any 
building and erections thereon or any adjacent land, path or street 
through which work is to be executed under the contract or any 
adjacent land, path or street which may be allotted or used for the 
purpose of carrying out the contract, as defined in Schedule ‘F’. 

  iii) Employer shall mean The Reserve Bank of India (as mentioned 
in schedule ‘F’) and shall include its assignees and successors. 

  iv) RBI shall mean Reserve Bank of India, having its Central Office 
at Shahid Bhagat Singh Road, Mumbai – 400001 and having its 
Regional Offices at various places.  

  v) Tender document shall mean document named as such issued/ 
uploaded by the Employer to the bidders for inviting Bids for the 
Project / work. 

  vi) Day shall mean Calendar Day 
  vii) Working day shall mean the days when Employer’s office is 

working i.e. Days excluding Public holidays, Saturdays and 
Sundays. 

  viii) Month shall mean the calendar month. 
  ix) Year shall mean Calendar Year. 
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  x) Bidder (s) shall mean all parties participating in the bidding 
process pursuant to and in accordance with the terms of the 
Tender document. 

  xi) The Interior Contractor shall mean the individual, firm or 
company, whether incorporated or not, undertaking the works 
and shall include the legal personal representative of such 
individual or the persons composing such firm or company, or the 
successors of such firm or company and the permitted assignees 
of such individual, firm or company. 

  xii) Sub-Interior Contractor means the person or persons, firm or 
company engaged by the Interior Contractor for executing any 
part or to whom any part thereof has been sub-let with the 
consent in writing of the Employer 

  xiii) The Bank’s Engineer means the Engineer Officer employed and 
paid by the Employer and acting under the orders of the Employer 
who shall supervise and be in-charge of the work. 

  xiv) The Authorized representatives as Bank’s Engineer means the 
Engineer officers employed and paid by the Employer and acting 
under the orders of the Employer who shall supervise day to day 
execution of work under the direction and guidance of Engineer-
in-Charge. 

  xv) Contract Price or Contract Amount shall mean the total amount 
as calculated from quoted unit rates by the successful bidder and 
quantities mentioned in the Schedule of quantities (Price Bid) and 
as accepted by the Employer and indicated in the letter of award 
of work. 

  xvi) Contract Period shall mean the period specified in the tender 
document for execution of the contract/ completion of the work, 
including any authorized extended period by the Employer  

  xvii) Contract Agreement shall mean the agreement signed between 
the Interior Contractor and the Employer for the execution of the 
Project. 

  xviii) Notice in writing or written notice shall mean a notice in written, 
typed or printed characters sent (unless delivered personally or 
otherwise proved to have been received) by registered post to 
the last known private or business address or registered office of 
the addressee and shall be deemed to have been received when 
in the ordinary course of post, it would have been delivered 
and/or sent. The communication delivered by any accepted 
electronic means shall also be deemed to be a written notice.    

  xix) Act of Insolvency shall mean any act of insolvency as defined by 
the Presidency Towns Insolvency Act, or the Provincial 
Insolvency Act or any Act amending such original. 
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  xx) Manufacturer refers to a person or firm who is the producer and 
furnisher of the material or designer and fabricator of equipment  

  xxi) Market Rate shall be the rate as decided by the Bank’s Engineer 
based on the cost of materials and labour at the site where the 
work is to be executed plus the percentage mentioned in 
Schedule ‘F’ to cover all overheads and profits. 

  xxii) Net Rate/Price - If in arriving at the contract amount the Interior 
Contractor shall have added to or deducted from the total of the 
items in the Tender any sum, either as a percentage or otherwise, 
then the net price of any item in tender shall be the sum arrived 
at by adding or deducting from the actual figure appearing in the 
Tender as the price of that item a similar percentage or 
determining the percentage or proportion of the sum so added or 
deducted by the Interior Contractor the total amount of any Prime 
Cost items and provisional sums of money shall be deducted 
from the total amount of the tender. The expression “net rates” or 
“net prices” when used with reference to the contract or accounts 
shall be held to mean rates or prices so arrived at. 

Scope and 
performance 

3. Where the context so requires, words imparting the singular only also 
include the plural and vice versa. Any reference to masculine gender shall 
whenever required include feminine gender and vice versa. 

4. Headings and Marginal notes to these General Conditions of Contract shall 
not be deemed to form part thereof or be taken into consideration in the 
interpretation or construction thereof or of the contract. 

5. The Interior Contractor shall be furnished, free of cost one certified copy of 
the contract documents except Indian standard specifications and such 
other printed and published documents, together with all drawings as may 
be forming part of the tender papers. None of these documents shall be 
used for any purpose other than that of this contract. 

Works to be 
carried out 

6. The work to be carried out under the Contract shall, except as otherwise 
provided in these conditions, include all labour, materials, tools, plants, 
equipment and transport which may be required in preparation of and for 
and in the full and entire execution and completion of the works. The 
Interior Contractor shall provide at his cost everything necessary for the 
proper execution of the works according to the intent and meaning of the 
drawings, Schedule of Quantities and Specification taken together, 
whether the same may or may not be particularly shown or described 
therein provided that the same can reasonably be inferred there from and 
if the Interior Contractor finds any discrepancy in the drawings or amongst 
the drawings, Schedule of Quantities and Specifications, he shall 
immediately and in writing refer same to the Bank’s Engineer who shall 
decide which is to be followed. The descriptions given in the Schedule of 
Quantities shall, unless otherwise stated, be held to include wastage on 
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materials, carriage and cartage, carrying and return of empties, hoisting, 
setting, fitting and fixing in position and all other labour necessary in and 
for the full and entire execution and completion of the work as aforesaid in 
accordance with good practice and recognized principles. 
The Interior Contractor shall carry out and complete the said work in every 
respect in accordance with this Contract and with the directions of and to 
the satisfaction of the Bank’s Engineer. The Bank’s Engineer may in his 
absolute discretion and from time to time issue further drawings and/or 
written instructions, detailed directions and explanations which are 
hereafter collectively referred to as “Employer’s Instructions” in regard to: 

a) The variation or modification of the design, quality or quantity of 
works or the addition or omission or substitution of any work. 

b) Any discrepancy in the drawings or amongst the Schedule of 
Quantities and/or drawings and/or specification. 

c) The removal from the site of any material brought thereon by the 
Interior Contractor not fulfilling the tender specifications and the 
substitution of any other material therefor. 

d) The removal and/or re-execution of any material/works executed by 
the Interior Contractor but not fulfilling the tender specifications. 

e) The dismissal from the works of any persons employed by the 
Interior Contractor thereupon. 

f) The opening up for inspection of any work covered up. 
g) The amending and making good of any defects noticed and 

reported during Defect Liability Period. 
The Interior Contractor shall forthwith comply with and duly execute any 
work comprised in such Employer’s instructions provided always that 
verbal instructions, directions and explanations given to the Interior 
Contractor or his representatives upon the works by the Bank’s Engineer 
shall, if involving a variation, be confirmed in writing by the Interior 
Contractor within seven days, and if the same is not approved/ disapproved 
by the Bank’s Engineer in writing within a further period of seven days, 
such shall be deemed to be Employer’s Instructions within the scope of the 
Contract. 

Sufficiency of 
Tender 

7. The Interior Contractor shall be deemed to have satisfied himself before 
tendering as to the correctness and sufficiency of his tender for the works 
and of the rates and prices quoted in the Schedule of Quantities, which 
rates and prices shall, except as otherwise provided, cover all his 
obligations under the Contract and all matters and things necessary for the 
proper completion and maintenance of the works. 

Solvency 8. --- 
Discrepancies 
and 

9. The several documents forming the Contract are to be taken as mutually 
explanatory of one another, detailed drawings being followed in preference 
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Adjustment of 
Errors (order 
of preference) 
 

to small scale drawing and figured dimensions in preference to scale and 
special conditions in preference to General Conditions. 

9.1 In the case of discrepancy between the schedule of Quantities, the 
Specifications and/ or the Drawings, the following order of preference shall 
be observed: - 

 i) Drawings. 
 ii) Description of Schedule of Quantities. 
 iii) Particular  Specification and Special Condition, if any. 
 iv) General Specifications. 
9.2 If there are varying or conflicting provisions made in any one document 

forming part of the contract, the Competent Authority as defined in the 
schedule ‘F’ shall be the deciding authority with regard to the intention of 
the document and his decision shall be final and binding on the Interior 
Contractor. 

9.3 If there is a discrepancy between actual scaled drawing and written 
dimension (or description) on a drawing, the latter shall be followed. 

9.4 The Schedule of Quantities, unless otherwise stated shall be deemed to 
have been prepared in accordance with standard method of measurement. 
Any error in description or in quantity in Schedule of Quantities or any 
omission of items therefrom shall not vitiate the Contract but shall be 
rectified and the value thereof, as ascertained under clause 12 hereof shall 
be added to or deducted from the Contract amount (as the case may be) 
provided that no rectification or errors, if any, shall be allowed in the Interior 
Contractor’s Schedule of rates. The above discrepancies in Schedule of 
Quantities shall not release the Interior Contractor from the execution of 
the whole or any part of the works comprised therein according to drawings 
and specifications or from any of his obligations under the contract. 

Signing of 
Contract 

10. The successful tenderer/Interior Contractor, on acceptance of his tender 
by the Employer, shall, within 14 days from the stipulated date of start of 
the work, sign the contract consisting of : - 

  i) Articles of agreement on non-judicial stamp paper/s of 
appropriate values (The cost of the stamp paper/s shall be borne 
by the Interior Contractor. One Certified copy of the agreement 
will be handed over to the Interior Contractor by the Employer) 

  ii) the notice inviting tender, all the documents including drawings, 
if any, forming the tender as issued at the time of invitation of 
tender and acceptance thereof together with any correspondence 
leading thereto. 

  No payment for the work done will be made unless contract is signed by 
the Interior Contractor.  
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CLAUSES OF CONTRACT 
 

 CLAUSE 1 
Performance 
Guarantee 

i) The Interior Contractor shall submit an irrevocable Performance 
Guarantee of 5% (Five percent) of the Contract amount in addition to 
other deposits mentioned elsewhere in the contract for his proper 
performance of the contract agreement, (not withstanding and/or 
without prejudice to any other provisions in the contract) within period 
specified in Schedule ‘F’ from the date of issue of letter of award. This 
period can be further extended by the Bank’s Engineer up to a 
maximum period as specified in schedule ‘F’ on written request of the 
Interior Contractor stating the reason for delays in procuring the 
Performance Guarantee, to the satisfaction of the Bank’s Engineer. 
This guarantee shall be in the form of Bank Guarantee issued by any 
Scheduled Bank in the approved proforma annexed hereto (Annex 4).  

 ii) The Performance Guarantee shall be initially valid up to the stipulated 
date of completion plus 30 days beyond that. In case the time for 
completion of work gets enlarged, the Interior Contractor shall get the 
validity of Performance Guarantee extended to cover such extended 
time for completion of work. After recording of the virtual completion 
certificate for the work by the Bank’s Engineer, the performance 
guarantee shall be returned to the Interior Contractor, without any 
interest.  

 iii) The Bank’s Engineer shall not make a claim under the performance 
guarantee except for amounts to which the Employer is entitled under 
the contract (not withstanding and/or without prejudice to any other 
provisions in the contract agreement) in the event of: 

  a)  Failure by the Interior Contractor to extend the validity of the 
Performance Guarantee as described herein above, in which 
event the Bank’s Engineer may claim the full amount of the 
Performance Guarantee. 

  b)  Failure by the Interior Contractor to pay the Employer any 
amount due, either as agreed by the Interior Contractor or 
determined under any of the Clauses/Conditions of the 
agreement, within 30 days of the service of notice to this effect 
by Bank’s Engineer. 
 

 iv) In the event of the contract being determined or rescinded under 
provision of any of the Clause/Condition of the agreement, the 
performance guarantee shall stand forfeited in full and shall be 
absolutely at the disposal of the Employer. 
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 CLAUSE 1 A 
Recovery of 
Security 
Deposit 

i) The Interior Contractor shall permit Employer at the time of making any 
payment to him for work done under the contract to deduct a sum at 
the rate of 5% of the gross amount of each running account and final 
bill till the sum deducted will amount to security deposit of 5% of the 
Contract price of the work. Such deductions will be made and held by 
the Employer by way of Security Deposit till the successful completion 
of Defect Liability Period. 

 ii) All compensations or the other sums of money payable by the Interior 
Contractor under the terms of this contract may be deducted from his 
security deposit or from any sums which may be due to or may become 
due to the Interior Contractor by Employer on any account whatsoever 
and in the event of his Security Deposit being reduced by reason of 
any such deductions, the Interior Contractor shall within 10 days make 
good in cash any sum or sums which may have been deducted from 
his security deposit or any part thereof. The security deposit shall be 
collected from the running bills and the final bill of the Interior 
Contractor at the rates mentioned above. 

 iii) The security deposit as deducted above can be released against bank 
guarantee issued by a scheduled bank, on completion of the work and 
settlement of final bill at the request of the Interior Contractor subject 
to the condition that amount of such Bank guarantee is equal to 
security deposit amount which shall be initially valid till end of defect 
liability period (DLP) + 60 days. Provided further that the validity of bank 
guarantee including the one given against the earnest money shall be in 
conformity with provisions contained in clause 17 which shall be 
extended from time to time depending upon extension of contract 
granted under provisions of clause 2 and clause 5. 

 CLAUSE 2 
Compensation 
for Delay 

 If the Interior Contractor fails to maintain the required progress in terms 
of clause 5 or to complete the work and clear the site on or before the 
contract or extended date of completion, he shall, without prejudice to 
any other right or remedy available under the law to the Employer on 
account of such breach, pay as agreed compensation the amount 
calculated at the rates stipulated in schedule ‘F’ and as per  the authority 
specified in schedule ‘F’ (whose decision in writing shall be final and 
binding) may decide on the amount of contract price of the work for 
every completed day (as applicable) that the progress remains below 
that specified in Clause 5 or that the work remains incomplete. 
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  This will also apply to items or group of items for which a separate period 
of completion has been specified 

i) Compensation at the rate as specified in schedule ‘F’ for delay of work 
to be computed, provided always that the total amount of compensation 
for delay to be paid under this Condition shall not exceed 10% of the 
Contract Price of work or of the Contract price of the item or group of 
items of work for which a separate period of completion is originally 
given. 

 ii) The amount of compensation may be adjusted or set-off against any 
sum payable to the Interior Contractor under this or any other contract 
with the Employer.  

 CLAUSE 3 

When 
Contract can 
be 
Determined 
 

 Subject to other provisions contained in this clause, the Bank’s 
Engineer, may, without prejudice to his any other rights or remedy 
against the Interior Contractor in respect of any delay, inferior 
workmanship, any claims for damages and/or any other provisions of 
this contract or otherwise, and whether the date of completion has or 
has not elapsed, by notice in writing absolutely determine the contract 
in any of the following cases: 

i) If the Interior Contractor has abandoned the contract 
ii) If the Interior Contractor having been given by the Bank’s Engineer a 

notice in writing to rectify, pull down, reconstruct or replace any 
defective work or that the work is being performed in an inefficient or 
otherwise improper or un-workman like manner, shall omit to comply with 
the requirement of such notice for a period of seven days thereafter or 
has failed to remove the materials from the site within seven days of the 
written instructions of the Bank’s Engineer that the same were 
condemned and rejected by him under these conditions . 

iii) If the Interior Contractor has failed to commence the work or, without 
any lawful excuse under these conditions suspended the progress of the 
work for fourteen days after receiving notice from the Bank’s Engineer 
to proceed or has failed to proceed with the work with due diligence so 
that in the opinion of the Bank’s Engineer (which shall be final and 
binding) he will be unable to secure completion of the work by the date 
for completion and continues to do so after a notice in writing of seven 
days from the Bank’s Engineer. 
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iv) If the Interior Contractor fails to complete the work within the stipulated 
date or items of work with individual date of completion, if any stipulated, 
on or before such date(s) of completion and does not complete them 
within the period specified in a notice given in writing in that behalf by 
the Bank’s Engineer. 

v) If the Interior Contractor persistently neglects or fails to carry out his 
obligations under the contract and/ or commits default in complying with 
all or any of the terms and conditions of the contract and does not 
remedy it or take effective steps to remedy it within 7 days after a notice 
in writing is given to him in that behalf by the Bank’s Engineer. 

vi) If the Interior Contractor shall offer or give or agree to give to any person 
in Employer’s service or to any other person on his behalf any gift or 
consideration of any kind as an inducement or reward for doing or 
forbearing to do or for having done or forborne to do any act in relation 
to the obtaining or execution of this or any other contract for Employer 

vii) If the Interior Contractor shall enter into a contract with Employer in 
connection with which commission has been paid or agreed to be paid 
by him or to his knowledge, unless the particulars of any such 
commission and the terms of payment thereof have been previously 
disclosed in writing to the Bank’s Engineer. 

viii) If the Interior Contractor had secured the contract with Employer as a 
result of wrong tendering or other non-bonafide methods of competitive 
tendering or commits breach of Integrity Agreement. 

ix) If the Interior Contractor being an individual, or if a firm, any partner 
thereof commits an “Act of Insolvency” or shall at any time be adjudged 
insolvent or have a receiving order or order for administration of his 
estate made against him or shall suffer execution or other process of 
court attaching property to be issued against the Interior Contractor or 
shall take any proceedings for liquidation or composition (other than a 
voluntary liquidation for the purpose of amalgamation or reconstruction) 
under any Insolvency Act for the time being in force or make any 
conveyance or assignment of his effects or composition or arrangement 
for the benefit of his creditors or purport so to do, or if any application be 
made under any Insolvency Act for the time being in force for the 
sequestration of his estate or if a trust deed be executed by him for 
benefit of his creditors and shall be unable within seven days after 
notice to him requiring him to do so, to show to the reasonable 
satisfaction to the Bank’s Engineer that he is able to carry out and fulfill 
the contract and to give security therefor, if so required by the Bank’s 
Engineer. 
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x) If the Interior Contractor being a company shall pass an effective 
resolution for winding up voluntarily or shall have an order for 
compulsory winding up made against it or shall subject to the 
supervision of court and the official Assignee or the liquidator in such 
acts of insolvency or winding up, as the case may be, or if a receiver 
or a manager on behalf of a creditor shall be appointed or if 
circumstances shall arise which entitle the court or the creditor to 
appoint a receiver or a manager or which entitle the court to make a 
winding up order. 

xi) If the Interior Contractor shall suffer any payment under this contract 
to be attached by or on behalf of any of the creditors or the Interior 
Contractor or shall charge or encumber this contract or any payments 
due or which may become due to the Interior Contractor hereunder 

xii) If the Interior Contractor shall suffer an execution being levied on his 
goods and allow it to be continued for a period of 21 days. 

xiii) If the Interior Contractor assigns, transfers, sublets (engagement of 
labour on a piece-work basis or of labour with materials not to be 
incorporated in the work, shall not be deemed to be subletting) or 
otherwise parts with or attempts to assign, transfer, sublet or otherwise 
parts with the entire works or any portion thereof without the prior written 
approval of the Bank’s Engineer. 

When the Interior Contractor has made himself liable for action under 
any of the cases aforesaid, the Bank’s Engineer on behalf of the 
Employer shall have powers: 

 a) To determine the contract, notwithstanding any previous waiver, 
after giving seven days’ notice in writing to the Interior 
Contractor, as aforesaid (of which termination notice in writing 
to the Interior Contractor under the hand of the Bank’s Engineer 
shall be conclusive evidence). Upon such determination, the 
Security Deposit already recovered and Performance Guarantee 
under the contract shall be liable to be forfeited and shall be 
absolutely at the disposal of the Employer. 

 b) After giving notice to the Interior Contractor measure up the work 
of the Interior Contractor and to take such whole, or the balance 
or part thereof, as shall be un-executed out of his hands. The 
action will be without thereby affecting the powers of the Bank’s 
Engineer or the obligations and liabilities of the Interior 
Contractor, the whole of which shall continue in force as fully as 
if the Contract had not been so determined, and as if the work 
subsequently executed had been executed by or on behalf of the 
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Interior Contractor. And further, the Employer by his agents or 
servants may enter upon and take possession of the works and 
all plants, tools, scaffoldings, sheds, machinery steam and other 
power utensils and materials lying upon the premises or the 
adjoining lands or roads, and use the same as his own property 
or may employ the same by means of his own servants and 
workmen in carrying on and completing the works or by 
employing any other Interior Contractor or other person or 
persons to complete the works, and the Interior Contractor shall 
not in any way interrupt or do any act, matter or thing to prevent 
or hinder such other Interior Contractor or other person or 
persons employed for completing and finishing or using the 
materials and plant for the works. When the works shall be 
completed or as soon thereafter as convenient the Bank’s 
Engineer shall give a notice in writing to the Interior Contractor 
to remove his surplus materials and plant, and should the Interior 
Contractor fail to do so within a period of fourteen days after 
receipt thereof by him, the Employer may sell the same by public 
auction, and give credit to the Interior Contractor for the net 
amount realized. The Employer shall thereafter ascertain and 
certify in writing under his hand what (if anything) shall be due or 
payable to or by the Employer and expense or loss which the 
Employer shall have been put to in procuring the works to be 
completed and the amount, if any, owing to the Interior 
Contractor and the amount which shall be so certified shall 
thereupon be paid by the Employer to the Interior Contractor or 
by the Interior Contractor to the Employer, as the case may be, 
and the Certificate of the Bank’s Engineer shall be final and 
conclusive between the parties. The Interior Contractor, whose 
contract is determined as above, shall not be allowed to 
participate in the tendering process for the balance work, if 
resorted to by the Employer. 

 In the event of above courses being adopted by the Bank’s Engineer, the 
Interior Contractor shall have no claim to compensation for any loss 
sustained by him by reasons of his having purchased or procured any 
materials or entered into any engagements or made any advances on 
account or with a view to the execution of the work or the performance of 
the contract. And in case action is taken under any of the provision 
aforesaid, the Interior Contractor shall not be entitled to recover or be 
paid any sum for any work thereof or actually performed under this 
contract unless and until the Bank’s Engineer has certified in writing the 
performance of such work and the value payable in respect thereof and 
he shall only be entitled to be paid the value so certified. 
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 CLAUSE 3A 
 a) In case, the work cannot be started due to reasons not within the 

control of the Interior Contractor within 1/8th of the stipulated time for 
completion of work or one month whichever is higher, either party may 
close the contract.  

b) If the payment of the amount payable by the Employer under Certificate 
of the Bank’s Engineer shall be in arrears and unpaid for thirty days after 
notice in writing requiring payment of the amount as aforesaid shall have 
been given by the Interior Contractor to the Employer, or if the Employer 
interferes with or obstructs the issue of any such Certificate, or if the 
Employer shall repudiate the Contract, or if the works be stopped for 
three months under the order of the Bank’s Engineer or the Employer 
or by any injunction or other order of any court of Law, then and in any 
of the cases the Interior Contractor shall be at liberty to determine the 
Contract by notice in writing to the Employer, through the Bank’s 
Engineer and he shall be entitled to recover from the Employer, 
payment for all works executed or materials supplied for the purpose of 
the Contract. In arriving at the amount of such payment, the net rates 
contained in the Interior Contractor’s original tender shall be followed or 
where the same may not apply, valuation shall be made in accordance 
with Clause hereof. 

c) In case Interior Contractor wants to close the contract, he shall give 
notice to the Employer stating the failure on the part of Employer. In 
such eventuality, the Performance Guarantee of the Interior Contractor 
shall be refunded within 30 days from the date of notice. 

 CLAUSE 3B 
Termination of 
Contract in 
case of death of 
Interior 
Contractor 

Without prejudice to any of the rights or remedies under this contract, if the 
Interior Contractor, being an individual, dies, the Employer shall have the 
option of terminating the contract without any liability for such termination and 
compensation to the Interior Contractor. 

 CLAUSE 4 

Interior 
Contractor 
liable to pay 
Compensation 
even if action 
not taken under 
Clause 3 
 
 

 In any case in which any of the powers conferred upon the Bank’s 
Engineer by Clause-3 thereof, shall have become exercisable and the 
same are not exercised, the non-exercise thereof shall not constitute a 
waiver of any of the conditions hereof and such powers shall 
notwithstanding be exercisable in the event of any future case of 
default by the Interior Contractor and the liability of the Interior 
Contractor for compensation shall remain unaffected. In the event of the 
Bank’s Engineer putting in force all or any of the powers vested in him 
under the preceding clause he may, if he so desires after giving a notice 
in writing to the Interior Contractor, take possession of (at the sole 
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discretion of the Bank’s Engineer which shall be final and binding on the 
Interior Contractor) or use as on hire (the amount of the hire money being 
also in the final determination of the Bank’s Engineer) all or any tools, 
plant, materials and stores, in or upon the works, or the site thereof 
belonging to the Interior Contractor, or procured by the Interior 
Contractor and intended to be used for the execution of the work/or any 
part thereof, paying or allowing for the same in account at the contract 
rates, or, in the case of these not being applicable, at current market 
rates to be certified by the Bank’s Engineer, whose certificate thereof 
shall be final, and binding on the Interior Contractor, clerk of the works, 
foreman or other authorized agent to remove such tools, plant, 
materials, or stores from the premises (within a time to be specified 
in such notice) in the event of the Interior Contractor failing to comply 
with any such requisition, the Bank’s Engineer may remove them at 
the Interior Contractor’s expense or sell them by auction or private sale 
on account of the Interior Contractor and his risk in all respects and the 
certificate of the Bank’s Engineer as to the expenses of any such 
removal and the amount of the proceeds and expenses of any such sale 
shall be final and conclusive against the Interior Contractor. 

 CLAUSE 5 
Time and 
Extension for 
Delay 
 

 The time allowed for execution of the Works as specified in the Schedule 
‘F’ or the authorized extended time in accordance with these conditions 
shall be the essence of the Contract. The execution of the works shall 
commence from such time period as mentioned in schedule ‘F’. If the 
Interior Contractor commits default in commencing the execution of 
the work as aforesaid, Employer shall without prejudice to any other 
right or remedy available in law, be at liberty to forfeit the performance 
guarantee absolutely. 

  
5.1 PROGRAMME CHART 
i) The Interior Contractor shall submit a detailed work program for the 

execution of work, clearly showing all activities from the start of work in 
line with the presentation shown at the time of evaluation matrix to 
completion, within the stipulated period or earlier with the timelines 
indicated in presentation of successful contractor and submit the same 
for approval to the Engineer-in- Charge within fourteen days of award 
of the contract.  

ii) The program should include the following: 
 a) Descriptive note explaining sequence of the various activities. 
 b) Network (PERT / CPM / BAR CHART). 
iii) If at any time, it appears to the Bank’s Engineer that the actual progress 
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of work does not conform to the approved programme referred above or 
after rescheduling of milestones, o n  h i s  i n s t r u c t i o n s ,  the 
Interior Contractor shall produce a revised programme within 7 
(seven) days, showing the modifications to the approved programme 
to ensure timely completion of the work.  

5.2) If the work(s) be delayed by:- 
i) Force majeure, or 
ii) Abnormally bad weather, or 
iii) Serious loss or damage by fire, or 
iv) Civil commotion, local commotion of workmen, strike or lockout, 

affecting any of the trades employed on the work, or 
v) Delay on the part of other Contractors or tradesmen engaged by  

Engineer-in- Charge in executing work not forming part of the Contract, 
or 

vi) Any other cause which, in the absolute discretion of the Bank’s 
Engineer is beyond the Interior Contractor’s control. 

 then upon the happening of any such event causing delay, the Interior 
Contractor shall immediately give notice thereof in writing to the authority 
as indicated in Schedule ‘F’ but shall nevertheless use constantly his 
best endeavours to prevent or make good the delay and shall do all that 
may be reasonably required to the satisfaction of the Bank’s Engineer to 
proceed with the works. 

5.3) Request for extension of time, to be eligible for consideration with 
reasons, shall be made by the Interior Contractor in writing within 
fourteen days of the happening of the event causing delay to the 
competent authority as indicated in Schedule ‘F’. The Interior 
Contractor may also, if practicable, indicate in such a request the period 
for which extension is desired.  Hindrance register shall be maintained 
to record hindrances during execution of work.  

5.4) In such case the authority as indicated in Schedule ‘F’ may give a fair 
and reasonable extension of time for completion of work. Such 
extension shall be communicated to the Interior Contractor by the 
authority as indicated in Schedule ‘F’ in writing. Non-application by the 
Interior Contractor for extension of time shall not be a bar for giving a 
fair and reasonable extension of time by the authority as indicated in 
Schedule ‘F’ and this shall be binding on the Interior Contractor.  

 CLAUSE 6 
i) Bank’s Engineer shall, except as otherwise provided, ascertain and 

determine by measurement, the value in accordance with the contract 
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Measurement
s of Work 
Done 
 

of work done. 
ii) All measurement of all items having financial value shall be entered in 

Measurement Book (MB) so that a complete record is obtained of all 
works performed under the contract. All bills (RA & Final bill) should 
be in bound volume of Computerised Measurements (A4 size) to be 
furnished by the contractor, duly machine numbered for pages, and 
with MB number to be given by the Bank. – Format of Measurement 
and Abstract Book is attached in Annex – 11. 

The Interior Contractors shall incorporate necessary corrections in the 
sheets of MB as directed by Bank’s Engineer. After incorporating the 
corrections, the Interior Contractor shall submit revised copies. All 
pages of the finalized, computerized MB sheets, after due check / test 
check measurements shall have full signature with date of the 
authorized official of the Interior Contractor. 

iii) All measurements and levels shall be taken jointly by the Bank’s Engineer 
and by the Interior Contractor or their authorized representative from time 
to time during the progress of the work and such measurements shall be 
signed and dated by the Bank’s Engineer and the Interior Contractor or 
their representative in token of their acceptance. If the Interior 
Contractor objects to any of the measurements recorded, a note shall be 
made by Bank’s Engineer to that effect with reason and signed by both 
the parties. 

iv) If for any reason, the Interior Contractor or his authorized representative 
is not available and the work of recording measurements is suspended 
by the Bank’s Engineer, the Bank’s Engineer and the Employer shall not 
entertain any claim from Interior Contractor for any loss or damages on 
this account. If the Interior Contractor or his authorized representative 
does not remain present at the time of such measurements after the 
Interior Contractor or his authorized representative has been given a 
notice in writing three (3) days in advance or fails to countersign or to 
record objection within a week from the date of the measurement, 
then such measurements recorded in his absence by the Bank’s 
Engineer shall be deemed to be accepted by the Interior Contractor. 

v) The Interior Contractor shall, without extra charge, provide all assistance 
with every appliance, labour and other things necessary for 
measurements and recording levels. 

vi) Except where any general or detailed description of the work expressly 
shows to the contrary, measurements shall be taken in accordance with 
the procedure set forth in the specifications notwithstanding any provision 
in the relevant Standard Method of measurement or any general or local 
custom. In the case of items which are not covered by specifications, 
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measurements shall be taken in accordance with the relevant standard 
method of measurement issued by the Bureau of Indian Standards 
(IS 1200) or any other relevant code of practice and if for any item 
no such standard is available, then a mutually agreed method shall 
be followed. 

vii) The Interior Contractor shall give, not less than seven days’ notice to the 
Bank’s Engineer, before covering up or otherwise placing beyond the 
reach of measurement any work in order that the same may be 
measured and correct dimensions thereof be taken before the same 
is covered up or placed beyond the reach of measurement and shall 
not cover up and place beyond reach of measurement any work without 
consent in writing of the Bank’s Engineer who shall within the aforesaid 
period of seven days inspect the work, and if any work shall be covered 
up or placed beyond the reach of measurements without such notice 
having been given or the Bank’s Engineer’s consent being obtained in 
writing, the same shall be uncovered at the Interior Contractor’s 
expense, or in default thereof no payment or allowance shall be made 
for such work or the materials with which the same was executed. 

viii) Bank’s Engineer or his authorized representative may cause either 
themselves or through another officer of the department to check the 
measurements recorded jointly or otherwise as aforesaid and all 
provisions stipulated herein above shall be applicable to such checking 
of measurements or levels. 

ix) It is also a term of this contract that recording of measurements of any 
item of work in the measurement book and/or its payment in the 
interim, on account or final bill shall not be considered as conclusive 
evidence as to the sufficiency of any work or material to which it 
relates, nor shall it relieve the Interior Contractor from liabilities from any 
over measurement or defects noticed till completion of the defect 
liability period. 

 CLAUSE 7 
Payment on 
Interim 
Certificate to 
be Regarded 
as Advances 
 

i) No payment shall be made for work, cost Rs. 200.00 lakh or less till after 
the whole of the work shall have been completed and certificate of 
completion given. For works executed cost over Rs. 200.00 Lakh, the 
interim or running account bills shall be submitted by the Interior 
Contractor for the work executed on the basis of such recorded 
measurements on the format approved by the Employer along with 
supporting documents.  The Interior Contractor shall not be entitled to 
be paid any such interim payment if the gross work done together 
with net payment is less than the amount specified in Schedule ‘F’, in 
which case the interim bill shall be prepared only after the requisite 
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progress is achieved. Bank’s Engineer shall arrange to have the bill 
verified by taking or causing to be taken, where necessary, the requisite 
measurements of the work. In the event of the failure of the Interior 
Contractor to submit the bills, Bank’s Engineer shall prepare or cause 
to be prepared such bills in which event no claims whatsoever due to 
delays on payment including that of interest shall be payable to the 
Interior Contractor. Payment on account of amount admissible shall be 
made by the Bank’s Engineer certifying the sum to which the Interior 
Contractor is considered entitled by way of interim payment at such 
rates as decided by the Bank’s Engineer.  

The Interior Contractor shall be paid by the Employer from time to time, 
by installments under Interim Certificates to be issued by the Bank’s 
Engineer to the Interior Contractor on account of the works executed 
as aforesaid in accordance with this contract, subject, however, to a 
retention of the percentage of such value named in the schedule ‘F’ as 
“Retention percentage for Interim Certificates” And when the works 
have been virtually completed and the Bank’s Engineer shall have 
certified in writing that they have  

been completed, the Interior Contractor shall be paid by the Employer 
in accordance with the Certificate, the sum of money named in the 
schedule as “Installment after Virtual Completion” being a part of the 
said Total Retention Money. The Interior Contractor shall be entitled to 
the payment of the Final Balance of the retention money in accordance 
with the final certificate to be issued in writing by the Bank’s Engineer 
at the expiry of the period referred to as “the Defects Liability Period” 
in clause 17 or as soon as after the expiration of such period as the 
works shall have been finally completed and all defects made good 
according to the true intent and meaning hereof whichever shall last 
happen, provided always that the issue by the Bank’s Engineer of any 
Certificate during the progress of the works or at or after their 
completion shall not relieve the Interior Contractor from his liability 
under this contract nor relieve the Interior Contractor of his liability in 
case of fraud, dishonesty or fraudulent concealment relating to the 
works or materials or to any matter dealt with in the certificate, and in 
case of all defect and insufficiencies in the works or materials which a 
reasonable examination would not have disclosed. No certificate of the 
Bank’s Engineer shall of itself be conclusive evidence that any works 
or materials to which it relates are in accordance with the Contract 
neither will the Interior Contractor have a claim for any amounts which 
the Bank’s Engineer might have certified in any interim bill and paid by 
the Employer and which might subsequently be discovered as not 
payable and in this respect the Employer’s decision shall be final and 
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binding. 
a) 75% of the amount payable to the Interior Contractor on the RA bills 

will be released as an ad-hoc payment within 7 working days from the 
date of certification by the Bank’s Engineer, pending test checking of 
work and verification of detailed arithmetical accuracy by Employer. 

b) The Employer shall have power to withhold any certificate if the works 
or any parts thereof are not being carried out to his satisfaction. 

c) No payment shall be made to the Interior Contractor if the Interior 
Contractor fails to ensure the works and keep them insured till the 
issue of the Completion Certificate. 

d) The amount admissible shall be paid within the specified period of 
honouring certificates in the schedule ‘F’ after the day of presentation 
of the bill by the Interior Contractor to the Bank’s Engineer together 
with the account of the dismantled materials, if any and all required 
details/ documents. In case of delay in payment of Running Account 
bills after 30 days of submission of bill by the Interior Contractor, 
provided the bill submitted by the Interior Contractor found to be in 
order, a simple interest @ 3% per annum shall be paid to the Interior 
Contractor from the date of expiry of prescribed time limit. 

ii) All such interim payments shall be regarded as payment by way of 
advances against final payment only and shall not preclude the requiring 
of bad, unsound and imperfect or unskilled work to be rejected, 
removed, taken away and reconstructed or re-erected. Any certificate 
given by the Bank’s Engineer relating to the work done or materials 
delivered forming part of such payment, may be modified or corrected 
by any subsequent such certificate(s) or by the final certificate and shall 
not by itself be conclusive evidence that any work or materials to which 
it relates is/are in accordance with the contract and specifications. Any 
such interim payment, or any part thereof shall not in any respect 
conclude, determine or affect in any way powers of the Bank’s 
Engineer under the contract or any of such payments be treated as final 
settlement and adjustment of accounts or in any way vary or affect the 
contract 

iii) Pending consideration of extension of date of completion, interim 
payments shall continue to be made as herein provided without 
prejudice to the right of the Employer to take action under the terms of 
this contract for delay in the completion of work, if the extension of date 
of completion is not granted by the competent authority. 

 CLAUSE 7A 
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Unfixed 
materials when 
taken into 
account to be 
the property of 
the Employer 

Where in any Certificate (of which the Interior Contractor has received 
payment), the Bank’s Engineer has included the value of any unfixed 
materials intended for and/or placed on or adjacent to the works such 
materials shall become the property of the Employer and they shall not be 
removed except for use upon the works, without the written authority of the 
Bank’s Engineer. The Interior Contractor shall be liable for any loss of, or 
damage to, such materials. 

 CLAUSE 8 

Completion 
Certificate and 
Completion 
Plans 
 

i) Within ten days of the completion of the work, the Interior Contractor 
shall give notice of such completion to the Bank’s Engineer and within 
thirty days of the receipt of such notice, the Bank’s Engineer shall 
inspect the work if the work is found incomplete, the Interior Contractor 
shall be advised suitably .Further, in the completed work, if there is no 
defect , the Bank’s Engineer shall furnish the Interior Contractor with a 
final certificate of completion, otherwise a provisional certificate of 
physical completion indicating defects (a) to be rectified by the Interior 
Contractor and/or (b) for which payment will be made at reduced rates, 
shall be issued. But no final certificate of completion shall be issued, nor 
shall the work be considered to be complete until the Interior Contractor 
shall have removed from the premises on which the work shall be 
executed all scaffolding, surplus materials, rubbish and all huts and 
sanitary arrangements required for his/their work people on the site in 
connection with the execution of the works as shall have been erected 
or constructed by the Interior Contractor(s) and cleaned off the dirt from all 
wood work, doors, windows, walls, floor or other parts of the building, in, 
upon, or about which the work is to be executed or of which he may have 
had possession for the purpose of the execution; thereof, and not until 
the work shall have been measured by the Bank’s Engineer. If the Interior 
Contractor shall fail to comply with the requirements of this Clause as to 
removal of scaffolding, surplus materials and rubbish and all huts and 
sanitary arrangements as aforesaid and cleaning off dirt on or before 
the date fixed for the completion of work, the Bank’s Engineer may at the 
expense of the Interior Contractor remove such scaffolding, surplus 
materials and rubbish etc., and dispose of the same as he thinks fit and 
clean off such dirt as aforesaid, and the Interior Contractor shall have no 
claim in respect of scaffolding or surplus materials as aforesaid except 
for any sum actually realized by the sale thereof. 

 ii) The works shall not be considered as completed until the Bank’s 
Engineer has certified in writing that they have been completed. The 
Defects Liability Period shall commence from the date of such 
certificate. 

 CLAUSE 8A 
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Interior 
Contractor to 
Keep Site 
Clean 
 

 The splashes and droppings paint/polish etc. on walls, floor, windows, 
etc shall be removed and the surface cleaned simultaneously with the 
completion of these items of work in the individual rooms, or premises 
etc. where the work is done. The cleaning shall be carried out as soon 
as possible without waiting for the actual completion of all the other 
items of work in the contract. In case the Interior Contractor fails to 
comply with the requirements of this clause, the Bank’s Engineer shall 
have the right to get this work done at the cost of the Interior Contractor 
through any other agency. Before taking such action, the Bank’s 
Engineer shall give ten days’ notice in writing to the Interior Contractor. 

 CLAUSE 8B 

As built 
drawings to be 
Submitted by 
the Interior 
Contractor 
 
 

i) The Interior Contractor shall submit as built drawings within thirty days of 
the completion of the work. 

ii) The Interior Contractor shall also submit the applicable maintenance 
manuals and other technical literature/ warranty certificates etc. 

 CLAUSE 9 
 
Payment of 
Final Bill 
 

 The final bill shall be submitted by the Interior Contractor in the same 
manner as specified in interim bills within three months of physical 
completion of the work or within one month of the date of the final 
certificate of completion furnished by the Bank’s Engineer whichever is 
earlier. No further claims shall be made by the Interior Contractor after 
submission of the final bill and these shall be deemed to have been 
waived and extinguished. Payments of those items of the bill in respect 
of which there is no dispute and of items in dispute, for quantities and 
rates as approved by Bank’s Engineer, will, as far as possible be made 
within the period of 03 months, the period being reckoned from the date 
of receipt of the bill by the Bank’s Engineer complete with account of 
materials wherever applicable. 

 In case of delay in payment of final bills after prescribed time limit, a 
simple interest @ 3% per annum shall be paid to the Interior Contractor 
from the date of expiry of prescribed time limit, provided the final bill 
submitted by the Interior Contractor found to be in order and supported 
with all necessary relevant documents. 

 CLAUSE 9A 

Payment of 
Interior 

i) Payments due to the Interior Contractor shall be made to his bank through 
NEFT. For this purpose, the Interior Contractor shall furnish to the Bank’s 
Engineer - 
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Contractor’s 
Bills through 
electronic 
means 
 

(1) an authorization in the form of a legally valid document such as a 
power of attorney conferring authority on the bank; to receive payments 
and all other required particulars in the approved format. 
(2) his own acceptance of the correctness of the amount made out as 
being due to him by Employer or his signature on the bill or other claim 
preferred against Employer before settlement by the Bank’s Engineer of 
the account or claim by payment to the bank. 
While the NEFT transaction slip shall constitute a full and sufficient 
discharge for the payment, the Interior Contractor shall whenever 
possible, present his bills duly receipted and discharged through his 
bank. 

ii) Nothing herein contained shall operate to create in favour of the bank 
any rights or equities vis-a- vis the Employer. 

 CLAUSE 10 

Materials to be 
provided by the 
Interior 
Contractor 
 

i) The Interior Contractor shall, at his own expense, provide all materials, 
required for the works. 

ii) The Interior Contractor shall, at his own expense and without delay, 
supply to the Bank’s Engineer samples of materials to be used on the 
work and shall get these approved in advance. All such materials to be 
provided by the Interior Contractor shall be in conformity with the 
specifications laid down or referred to in the contract. The materials shall 
be selected from the list of approved makes of materials at Section VI. 
The Interior Contractor shall, if requested by the Bank’s Engineer furnish 
proof, to the satisfaction of the Bank’s Engineer that the materials so 
comply. The Bank’s Engineer shall within thirty days of supply of 
samples or within such further period as he may require intimate to the 
Interior Contractor in writing whether samples are approved by him or 
not. If samples are not approved, the Interior Contractor shall forthwith 
arrange to supply to the Bank’s Engineer for his approval, fresh 
samples complying with the specifications laid down in the contract. 
When materials are required to be tested in accordance with 
specifications, approval of the Bank’s Engineer shall be issued after the 
test results are received. 

iii) The Interior Contractor shall at his risk and cost submit the samples 
of materials to be tested or analyzed and shall not make use of or 
incorporate in the work any materials represented by the samples until 
the required tests or analysis have been made and materials finally 
accepted by the Bank’s Engineer. The Interior Contractor shall not be 
eligible for any claim or compensation either arising out of any delay in 
the work or due to any corrective measures required to be taken on 
account of and as a result of testing of materials. 
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iv) The Interior Contractor shall, at his risk and cost, make all arrangements 
and shall provide all facilities as the Bank’s Engineer may require for 
collecting, and preparing the required number of samples for such tests 
at such time and to such place or places as may be directed by the 
Bank’s Engineer and bear all charges and cost of testing unless 
specifically provided for otherwise elsewhere in the contract or 
specifications. The Bank’s Engineer or his authorized representative shall 
at all times have access to the works and to all workshops, factories or/ 
and other places where work is being prepared or from where materials, 
manufactured articles or machinery are being obtained for the works 
and the Interior Contractor shall allow every facility and every 
assistance in obtaining the right to such access for inspections and 
examination and test of the materials and workmanship. No person not 
authorized by the employer except the representatives of public 
authorities shall be allowed on the works at any time. 

v) The Bank’s Engineer shall have full powers to require the removal from 
the premises of all materials which in his opinion are not in accordance 
with the specifications and in case of default, the Bank’s Engineer shall 
be at liberty to employ at the expense of the Interior Contractor, other 
persons to remove the same without being answerable or accountable 
for any loss or damage that may happen or arise to such materials. The 
Bank’s Engineer shall also have full powers to require other proper 
materials to be substituted thereof and in case of default, the Bank’s 
Engineer may cause the same to be supplied and all costs which may 
attend such removal and substitution shall be borne by the Interior 
Contractor. 

 vi) Basic price adjustment shall be done on the measured quantities for 
the finished items of work with specified “Basic Prices / Rates”. In 
addition to the difference in the Basic Price / Rate and the actual 
purchase Price / Rate, no other components such as wastage, 
transportation, handling, insurance, labour, etc. shall be taken into 
account. 

 
Work to be 
Executed in 
Accordance 
with 
Specifications, 
Drawings, 
Orders etc. 
 

CLAUSE 11 
i) The Interior Contractor shall execute the whole and every part of the 

work in the most substantial and workmanlike manner both as regards 
materials and otherwise in every respect in strict accordance with 
the specifications. The Interior Contractor shall also conform exactly, 
fully and faithfully to the design, drawings and instructions in writing in 
respect of the work signed by the Bank’s Engineer and the Interior 
Contractor shall be furnished free of charge one copy of the contract 
documents together with specifications, designs, drawings and 
instructions as are not included in any Bureau of Indian Standard or any 
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other, published standard or code or, Schedule of Rates or any other 
printed publication referred to elsewhere in the contract. 

ii) In the case of any class of work for which there is no such 
specifications as referred above, such work shall be carried out in 
accordance with the Bureau of Indian Standards Specifications. In case 
there are no such specifications in Bureau of Indian Standards, the 
work shall be carried out as per manufacturers’ specifications. In case 
there are no such specifications as required above, the work shall be 
carried out in all respects in accordance with the instructions and 
requirements of the Bank’s Engineer. 

iii) The Interior Contractor shall comply with the provisions of the contract 
and with the care and diligence execute and maintain the works and 
provide all labour and materials, tools and plants including for 
measurements and supervision of all works, structural plans and other 
things of temporary or permanent nature required for such execution 
and maintenance in so far as the necessity for providing these, is 
specified or is reasonably inferred from the contract. The Interior 
Contractor shall take full responsibility for adequacy, suitability and 
safety of all the works and methods of construction. 

Action in case 
Work not done 
as per 
Specifications 
 

CLAUSE 11 A 
i) All works under or in course of execution or executed in pursuance of the 

contract, shall at all times be open and accessible to the inspection and 
supervision of the Bank’s Engineer, his authorized subordinates in 
charge of the work and all the superior officers of the Employer or any 
organization engaged by the Employer for Quality Assurance and of the 
Chief Technical Examiner’s Office, and the Interior Contractor shall, at all 
times, during the usual working hours and at all other times at which 
reasonable notice of the visit of such officers has been given to the 
Interior Contractor, either himself be present to receive orders and 
instructions or have a responsible agent duly accredited in writing, 
present for that purpose. Orders given to the Interior Contractor’s agent 
shall be considered to have the same force as if they had been given to 
the Interior Contractor himself. 

ii) If it shall appear to the Bank’s Engineer or his authorized representatives 
or to the Superior Officers of the employer or the officers of the 
organization engaged by the Employer for Quality Assurance or to the 
Chief Technical Examiner or his subordinate officers, that any work has 
been executed with unsound, imperfect, or unskillful workmanship, or with 
materials or articles provided by him for the execution of the work which 
are unsound or of a quality inferior to that contracted or otherwise not 
in accordance with the contract, the Interior Contractor shall, on 
demand in writing which shall be made within Defects Liability Period  
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stated in schedule ‘F’ or, if not  stated, then within twelve months after 
completion of the work, from the Bank’s Engineer specifying the work, 
materials or articles complained of notwithstanding that the same may 
have been passed, certified and paid for forthwith rectify, or remove and 
reconstruct the work so specified in whole or in part, as the case may 
require or as the case may be, remove the materials or articles so 
specified and provide other proper and suitable materials or articles at 
his own charge and cost. In the event of him failing to do so within a 
period specified by the Bank’s Engineer in his demand aforesaid, then 
the Interior Contractor shall be liable to pay compensation at the same 
rate as under clause 2 of the contract (for non-completion of the work in 
time) for this default. 

iii) In such case the Bank’s Engineer may not accept the item of work at the 
rates applicable under the contract but may accept such items at 
reduced rates as the authority specified in Schedule ‘F’ may consider 
reasonable during the preparation of on account bills or final bill if the item 
is so acceptable without detriment to the safety and utility of the item and 
the structure or he may reject the work outright without any payment 
and/or get it and other connected and incidental items rectified, or 
removed and re-executed at the risk and cost of the Interior Contractor. 
Decision of the Bank’s Engineer to be conveyed in writing in respect of the 
same will be final and binding on the Interior Contractor. 

 
Deviations/ 
Variations 
Extent and 
Pricing 
 

CLAUSE 12 
 The Bank’s Engineer shall have power (i) to make alteration in, 

omissions from, additions to, or substitutions for the original 
specifications, drawings, designs and instructions that may appear 
to him to be necessary or advisable during the progress of the work, 
and (ii) to omit a part of the works in case of non-availability of a 
portion of the site or for any other reasons and the Interior Contractor 
shall be bound to carry out the works in accordance with any 
instructions given to him in writing signed by the Bank’s Engineer and 
such alterations, omissions, additions or substitutions shall form part of 
the contract as if originally provided therein and any altered, additional 
or substituted work which the Interior Contractor may be directed to do 
in the manner specified above as part of the works, shall be carried out by 
the Interior Contractor on the same conditions in all respects including 
price on which he agreed to do the main work except as hereafter 
provided. 
The Bank’s Engineer shall be the final authority to decide whether any 
item of work is extra/ deviation/ substitution item. 
A schedule of probable quantities in respect of the work and 
specifications accompany these special conditions. The schedule of 
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probable quantities is liable to be operated by omissions, deductions 
or additions at all times, at the discretion of Bank. Such variation in 
the quantities shall not, however, vitiate the  contract  in  any  way  
whatsoever and Interior Contractor shall be paid for actual measured 
quantities of work executed by him at the rates given in the Schedule 
of Quantities. The quoted rates will remain unchanged till completion 
of project in all respect and to the satisfaction of Bank 
 

12.1 The time for completion of the works shall, in the event of any 
deviations resulting in additional cost over the Contract price sum 
being ordered, be extended, if requested by the Interior Contractor, as 
follows 

 i) In the proportion in which the additional cost of the altered, 
additional or substituted work (The difference of Final completed 
cost of work (including the financial impact of all extra, 
substituted and deviated items but excluding the financial impact 
due to operation of price adjustment clause) and the Contract 
price), bears to the original Contract price plus 

 ii) 25% of the time calculated in (i) above or such further additional 
time as may be considered reasonable by the Bank’s Engineer. 

 
Deviation - 
Extra Items 
and Pricing 
 

12.2 A) Items that are completely new, and are in addition to the items 
contained in the contract 

  Where the extra works are not of similar character and/or 
executed under similar conditions as aforesaid or where the 
omissions vary the conditions under which any remaining items 
of works are carried out or if the amount of any omissions or 
additions relative to the amount of the whole of the contract 
works or to any part thereof shall be such that in the opinion of 
the Bank’s Engineer the net rate or price contained in the Priced 
Schedule of Quantities or tender or for any item of the works 
involves loss or expense beyond that reasonably contemplated 
by the Interior Contractor or is by reason of such omission or 
addition rendered unreasonable or inapplicable, the Bank’s 
Engineer shall fix such other rate or price as in the 
circumstances he shall think reasonable and proper, with the 
prior approval in writing of the Employer. 

  Where extra work cannot be properly measured or valued, the 
Interior Contractor shall be allowed day work prices as the net 
rates stated in the tender of the Priced Schedule of Quantities 
or, if not so stated, then in accordance with the local day work 
rates and wages for the district, provided that in either case 
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vouchers specifying the daily time (and if required by the Bank’s 
Engineer, the workman’s name) and materials employed be 
delivered for verification to the Bank’s Engineer or his 
representative at or before the end of the week following that in 
which the work has been executed. 

  In the case of extra item(s) (items that are completely new, and 
are in addition to the items contained in the contract), the 
Interior Contractor may within fifteen days of receipt of order or 
occurrence of the item(s) claim rates, supported by proper rate 
analysis ( CPWD method shall be followed as far as possible) 
worked on the “actual cost basis” plus 15% towards 
establishment charges, Interior Contractor’s overhead and profit 
and the Bank’s Engineer shall within prescribed time limit of the 
receipt of the claims supported by analysis, after giving 
consideration to the analysis of the rates submitted by the Interior 
Contractor, determine the rates on the basis of the market rates 
and the Interior Contractor shall be paid in accordance with the 
rates so determined. 

Deviation - 
Substituted 
Items and 
Pricing 
 

 B) Items that are taken up with partial substitution or in lieu of items 
of work in the contract 

  In the case of substituted items (items that are taken up with 
partial substitution or in lieu of items of work in the contract), the 
rate for the agreement item (to be substituted) and substituted 
item shall,  w h e r e v e r  p o s s i b l e ,  b e  d e r i v e d  o u t  o f  t h e  
r a t e s  g i v e n  i n  p r i c e d  s c h e du l e  o f  q ua n t i t i e s  in the 
manner as mentioned in the following para. 

  a) The net rates or prices in the original tender shall 
determine the valuation of the extra work where such extra 
work is of similar character and executed under similar 
conditions as the work priced therein. 

  b) The net prices of the original tender shall determine the 
value of the items omitted provided if omissions vary the 
conditions under which any remaining items of works are 
carried out the prices for the same shall be valued under 
sub-clause (A) thereof. 

  c) If the market rate for the substituted item so determined 
is more than the market rate of the agreement item (to be 
substituted), the rate payable to the Interior Contractor for 
the substituted item shall be the rate for the agreement item 
(to be substituted) so increased to the extent of the difference 
between the market rates of substituted item and the 
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agreement item (to be substituted). 
  d) If the market rate for the substituted item so determined 

is less than the market rate of the agreement item (to be 
substituted), the rate payable to the Interior Contractor for 
the substituted item shall be the rate for the agreement item 
(to be substituted) so decreased to the extent of the 
difference between the market rates of substituted item and 
the agreement item (to be substituted). 

Deviation - 
Deviated 
Quantities and 
Pricing 
 

 C) In the case of contract items, substituted items, contract cum 
substituted items which exceed the pre-specified limits over the 
tender quantity 

  In the case of contract items, substituted items, contract cum 
substituted items, which exceed the pre-specified limits laid down 
in Schedule ‘F’, the Interior Contractor may within fifteen days of 
receipt of order or occurrence of the excess, claim revision of 
the rates, supported by proper rate analysis (CPWD method shall 
be followed as far as possible) worked on the “actual cost basis” 
plus 15% towards establishment charges, Interior Contractor’s 
overhead and profit  for the work in excess of the above 
mentioned limits, provided that if the rates so claimed are in 
excess of the rates specified in the schedule of quantities, the 
Bank’s Engineer shall within prescribed time limit of receipt of the 
claims supported by analysis, after giving consideration to the 
analysis of the rates submitted by the Interior Contractor, 
determine the rates on the basis of the market rates and the 
Interior Contractor shall be paid in accordance with the rates 
so determined.  

The Interior Contractor shall give prior intimation to Design 
Consultant in case quantity of any item exceeds the tendered 
quantity.  

Prior approval is required in case quantity exceeds 20% of the 
tendered quantity. 

However, in case of AHR items as mentioned in Schedule ‘F’, limit 
of execution of same will be restricted to Tender quantity.  

  The provisions of the preceding paragraph shall also apply to the 
decrease in the rates of items for the work in excess of the limits 
laid down in Schedule F, and the Bank’s Engineer shall after 
giving notice to the Interior Contractor within one month of 
occurrence of the excess and after taking into consideration any 
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reply received from him within fifteen days of the receipt of the 
notice, revise the rates for the work in question within one month 
of the expiry of the said period of fifteen days having regard to the 
market rates. 

12.3 The prescribed time limit for finalizing rates for Extra Item(s), Substitute 
Item(s) and Deviated Quantities of contract items is 30 days. 

 12.4 The Interior Contractor shall send to the Bank’s Engineer every month, 
an up-to-date account giving complete details of all claims for additional 
payments to which the Interior Contractor may consider himself 
entitled and of all additional work ordered by the Bank’s Engineer 
which he has executed during the preceding quarter failing which the 
Interior Contractor shall be deemed to have waived his right. However, 
the Employer may authorize consideration of such claims on merits. 

 12.5 Any operation incidental to or necessarily has to be in contemplation of 
tenderer while filing tender, or necessary for proper execution of the item 
included in the Schedule of quantities or in the schedule of rates 
mentioned above, whether or not, specifically indicated in the 
description of the item and the relevant specifications, shall be deemed to 
be included in the rates quoted by the tenderer or the rate given in the said 
schedule of rates, as the case may be. Nothing extra shall be admissible 
for such operations. 

Foreclosure of 
contract due to 
Abandonment 
or Reduction in 
Scope of Work 
 

CLAUSE 13 
If at any time after acceptance of the tender, Employer shall decide to abandon 
or reduce the scope of the works for any reason whatsoever and hence not 
require the whole or any part of the works to be carried out, the Bank’s Engineer 
shall give notice in writing to that effect to the Interior Contractor and the Interior 
Contractor shall act accordingly in the matter. The Interior Contractor shall have 
no claim to any payment of compensation or otherwise whatsoever, on account 
of any profit or advantage which he might have derived from the execution of the 
works in full but which he did not derive in consequence of the foreclosure of 
the whole or part of the works. 

The Interior Contractor shall be paid at contract rates, full amount for works 
executed at site and, in addition, a reasonable amount as certified by the Bank’s 
Engineer for the items hereunder mentioned which could not be utilized on the 
work to the full extent in view of the foreclosure; 
i) Employer shall have the option to take over Interior Contractor’s 

materials or any part thereof either brought to site or of which the 
Interior Contractor is legally bound to accept delivery from suppliers 
(for incorporation in or incidental to the work) provided, however 
Employer shall be bound to take over the materials or such portions 
thereof as the Interior Contractor does not desire to retain. For materials 
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taken over or to be taken over by Employer, cost of such materials as 
detailed by Bank’s Engineer shall be paid. The cost shall, however, take 
into account purchase price, cost of transportation and deterioration 
or damage which may have been caused to materials whilst in the 
custody of the Interior Contractor. 

The Interior Contractor shall, if required by the Bank’s Engineer, furnish to him, 
books of account, wage books, time sheets and other relevant documents and 
evidence as may be necessary to enable him to certify the reasonable amount 
payable under this condition. 

 
Carrying out 
part work at risk 
& cost of 
Interior 
Contractor 
 

CLAUSE 14 
If Interior Contractor: 
i) At any time makes default during currency of contract or does not 

execute any part of the work with due diligence and continues to do so 
even after a notice in writing of 7 days in this respect from the Bank’s 
Engineer, or 

ii) Commits default in complying with any of the terms and conditions of 
the contract and does not remedy it or takes effective steps to remedy 
it within 7 days even after a notice in writing is given in that behalf by the 
Bank’s Engineer, or 

iii) Fails to complete the work(s) or items of work with individual dates of 
completion, on or before the date(s) so determined and does not 
complete them within the period specified in the notice given in writing 
in that behalf by the Bank’s Engineer. 

The Bank’s Engineer without invoking action under clause 3 may, without 
prejudice to any other right or remedy against the Interior Contractor which have 
either accrued or accrue thereafter to E m p l o y e r , by a notice in writing to take 
the part work / part incomplete work of any item(s) out of his hands and shall 
have powers to: 
a) Take possession of the site and any materials, constructional plant, 

implements, stores, etc., thereon; and/or 
b) Carry out the part work / part incomplete work of any item(s) by any 

means at the risk and cost of the Interior Contractor. 
The Bank’s Engineer shall determine the amount, if any, is recoverable from the 
Interior Contractor for completion of the part work/ part incomplete work of any 
item(s) taken out of his hands and execute at the risk and cost of the Interior 
Contractor. The liability of Interior Contractor on account of loss or damage 
suffered by Employer because of action under this clause shall not exceed 10% 
of the Contract price of the work. 

In determining the amount, credit shall be given to the Interior Contractor with 
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the value of work done in all respect in the same manner and at the same rate 
as if it had been carried out by the original Interior Contractor under the terms 
of his contract, the value of Interior Contractor's materials taken over and 
incorporated in the work and use of plant and machinery belonging to the Interior 
Contractor. The certificate of the Bank’s Engineer as to the value of work 
done shall be final and conclusive against the Interior Contractor provided 
always that action under this clause shall only be taken after giving notice in 
writing to the Interior Contractor. Provided also that if the expenses incurred by 
the Employer are less than the amount payable to the Interior Contractor at 
his agreement rates, the difference shall not be payable to the Interior 
Contractor. 

Any excess expenditure incurred or to be incurred by Employer in completing 
the part work/ part incomplete work of any item(s) or the excess loss of 
damages suffered or may be suffered by Employer as aforesaid after allowing 
such credit shall without prejudice to any other right or remedy available to 
Employer in law or as per  agreement be recovered from any money due to 
the Interior Contractor on any account, and if such money is insufficient, the 
Interior Contractor shall be called upon in writing and shall be liable to pay the 
same within 30 days. 

If the Interior Contractor fails to pay the required sum within the aforesaid 
period of 30 days, the Bank’s Engineer shall have the right to sell any or all of 
the Interior Contractors' unused materials kept at site etc. and adjust the 
proceeds of sale thereof towards the dues recoverable from the Interior 
Contractor under the contract and if thereafter there remains any balance 
outstanding, it shall be recovered in accordance with the provisions of the 
contract. 

In the event of above course being adopted by the Bank’s Engineer, the Interior 
Contractor shall have no claim to compensation for any loss sustained by him by 
reason of his having purchased or procured any materials or entered into any 
engagements or made any advance on any account or with a view to the 
execution of the work or the performance of the contract. 

 
Suspension of 
Work 
 

CLAUSE 15 
i) The Interior Contractor shall, on receipt of the order in writing of the 

Bank’s Engineer, (whose decision shall be final and binding on the 
Interior Contractor) suspend the progress of the works or any part 
thereof for such time and in such manner as the Bank’s Engineer may 
consider necessary so as not to cause any damage or injury to the work 
already done or endanger the safety thereof for any of the following 
reasons: 

a) on account of any default on the part of the Interior Contractor or; 
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b) for proper execution of the works or part thereof for reasons other 
than the default of the Interior Contractor; or 

c) for safety of the works or part thereof. 

The Interior Contractor shall, during such suspension, properly 
protect and secure the works to the extent necessary and carry 
out the instructions given in that behalf by the Bank’s Engineer. 

ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 
a) the Interior Contractor shall be entitled to an extension of time 

equal to the period of every such suspension PLUS 25%, for 
completion of the item or group of items of work for which a 
separate period of completion is specified in the contract and of 
which the suspended work forms a part, and 

b) If the total period of all such suspensions in respect of an item or 
group of items or work for which a separate period of completion 
is specified in the contract exceeds thirty days, the Interior 
Contractor shall, in addition, be entitled to such compensation as 
the Bank’s Engineer may consider reasonable in respect of 
salaries and/or wages paid by the Interior Contractor to his 
employees and labour at site, remaining idle during the period of 
suspension, adding thereto 2% to cover indirect expenses of the 
Interior Contractor provided the Interior Contractor submits his 
claim supported by details to the Bank’s Engineer within fifteen 
days of the expiry of the period of 30 days. 

iii) If the works or part thereof is suspended on the orders of the Bank’s 
Engineer for more than three months at a time, except when suspension 
is ordered for reason (a) in sub- para (i) above, the Interior Contractor 
may after receipt of such order serve a written notice on the Bank’s 
Engineer requiring permission within fifteen days from receipt by the Bank’s 
Engineer of the said notice, to proceed with the work or part thereof in 
regard to which progress has been suspended and if such permission is 
not granted within that time, the Interior Contractor, if he intends to treat 
the suspension, where it affects only a part of the works as an omission 
of such part by Employer or where it affects whole of the works, as an 
abandonment of the works by Employer, shall within ten days of expiry of 
such period of 15 days give notice in writing of his intention to the Bank’s 
Engineer. In the event of the Interior Contractor treating the suspension 
as an abandonment of the contract by Employer, he shall have no claim 
to payment of any compensation on account of any profit or advantage 
which he might have derived from the execution of the work in full but which 
he could not derive in consequence of the abandonment. He shall, 
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however, be entitled to such compensation, as the Bank’s Engineer 
may consider reasonable, in respect of salaries and/or wages paid by 
him to his employees and labour at site, remaining idle in consequence 
adding to the total thereof 2% to cover indirect expenses of the Interior 
Contractor provided the Interior Contractor submits his claim supported 
by details to the Bank’s Engineer within 30 days of the expiry of the 
period of 3 months. 

 
Dismantled 
Material 
Employer’s 
Property 
 

CLAUSE 16 
The Interior Contractor shall treat all materials obtained during dismantling work 
at site (except material mentioned in Bill of quantity under buyback/rebate item and debris ) 
etc. as Employer’s property and such materials shall be disposed off as  p e r  
t he  s pec i f i c  i n s t r uc t i ons  i n  t h i s  r ega rd  o r  i n  abs enc e  o f  t he  
s ame  to the best advantage of Employer according to the instructions in 
writing issued by the Bank’s Engineer. 

 
Interior 
Contractor 
Liable for 
Damages, 
defects during 
defect liability 
period 
 

CLAUSE 17 
i) If the Interior Contractor or his working people shall break, deface, 

injure or destroy any part of building in which they may be working, 
or any building, road, road kerb, fence, enclosure, water pipe, 
cables, drains, electric or telephone post or wires, trees, grass or 
grassland, or cultivated ground contiguous to the premises on which 
the work or any part is being executed, or if any damage shall happen 
to the work while in progress, from any cause whatever or if any 
defect, shrinkage, settlement or other faults appear in the work within 
Defects Liability Period  stated in schedule ‘F’ or, if none stated, then 
within twelve months  after a certificate of virtual completion shall have 
been given by the Bank’s Engineer as aforesaid arising out of defect 
or improper materials or workmanship, the Interior Contractor shall 
upon receipt of a notice in writing on that behalf and within such 
reasonable times as shall be specified therein, make the same good at 
his own expense or in case of default the Bank’s Engineer may 
employ and pay other persons to amend and make good such defects, 
shrinkage, settlements or other faults and all damages, loss and 
expenses consequent thereon or incidental thereto shall be made 
good and borne by the Interior Contractor and such damage, loss, 
expenses shall be recoverable from him by the Employer or may be 
deducted by the Employer, upon the Bank’s Engineer’s Certificate in 
writing, from any money due or may become due to the Interior 
Contractor, or the Employer may in lieu of such amending and making 
good by the Interior Contractor deduct from any money due to the 
Interior Contractor, a sum, to be determined by the Bank’s Engineer 
equivalent to the cost of amending such work and in the event of the 
amount retained as Security Deposit being insufficient, recover the 
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balance from the Interior Contractor, together with any expenses the 
Employer may have incurred in connection therewith. Should any 
defective work have been done or material supplied by any sub-
Interior Contractor employed on the works who has been nominated 
or approved by the Employer, the Interior Contractor shall be liable to 
make good in the same manner as if such work or material had been 
done or supplied by the Interior Contractor and been subject to the 
provisions of this Clause. The Interior Contractor shall remain liable 
under the provisions of this Clause notwithstanding the signing of any 
certificate or the passing of any accounts, by the Employer. The 
security deposit of the Interior Contractor shall not be refunded before 
the expiry of the Defect Liability Period after the issue of the 
certificate final or otherwise, as provided elsewhere.  

 
Setting out of 
works 

Clause 18 
The Interior Contractor shall set out the works and shall be responsible for the 
true and perfect setting out of the same and for the correctness of the 
positions, levels, dimensions and alignment of all parts thereof. If at any time, 
any error in this respect shall appear during the progress of the works or within 
the Defect Liability Period after completion of the works, the Interior Contractor 
shall, if so required, at his own expense rectify such error to the satisfaction 
of the Bank’s Engineer. 

The checking of any setting-out or of any line or level by the Bank’s Engineer 
or his representative shall not in any way relieve the Interior Contractor of his 
responsibility for the correctness thereof and the Interior Contractor shall 
carefully protect and preserve all bench-marks, sight rails, pegs and other 
things used in setting out the works. 

 

All relevant 
Statutory Laws 
to be complied 
by the Interior 
Contractor 
 
 

CLAUSE 19 
i) The Interior Contractor shall obtain a valid licence under the Contract 

Labour (R&A) Act, 1970, and the Contract Labour (Regulation and 
Abolition) Central Rules, 1971, before the commencement of the work, 
and continue to have a valid license until the completion of the work. The 
Interior Contractor shall also abide by the provisions of the Child Labour 
(Prohibition and Regulation) Act, 1986, Minimum Wages (Central) 
Rules, 1950. 

ii) The Interior Contractor shall also comply with the provisions of the 
building and other Construction Workers (Regulation of Employment 
& Conditions of Service) Act, 1996 and the building and other 
Construction Workers Welfare Cess Act, 1996. 

iii) The Interior Contractor shall comply with the provisions of the Payment 
of Wages Act, 1936, Minimum Wages Act, 1948, Employees Liability Act, 
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1938, Workmen’s Compensation Act, 1923, Industrial Disputes Act, 
1947, Maternity Benefits Act, 1961, or the modifications thereof or any 
other relevant laws and the rules made thereunder from time to time. 

iv) The Interior Contractor shall comply with provisions of any other 
relevant law in connection with the work, as may be applicable. 

v) Any failure to fulfill these requirements shall attract the penal 
provisions of the concerned Act and Interior Contractor shall be liable 
to face the consequences thereof in addition to any other penal 
provisions of this contract. The Interior Contractor shall indemnify the 
Employer for any loss caused due to non-compliance with any of the 
provisions of laws applicable. 

Payment of 
wages: 

CLAUSE 19 A 

i) The Interior Contractor shall pay to labour employed by him 
either directly or through sub–Interior Contractors, wages not less 
than fair wages as per the provisions of the Contract Labour 
(Regulation and Abolition) Act, 1970 and the contract Labour 
(Regulation and Abolition) Central Rules, 1971, wherever applicable. 

ii) The Interior Contractor shall, notwithstanding the provisions of any 
contract to the contrary, cause to be paid fair wage to labour indirectly 
engaged on the work, including any labour engaged by his sub-Interior 
Contractors in connection with the said work, as if the labour had 
been immediately employed by him. 

iii) In respect of all labour directly or indirectly employed in the works for 
performance of the Interior Contractor’s part of this contract, the Interior 
Contractor shall comply with or cause to be complied with the  Labour 
Regulations made by Government from time to time in regard to 
payment of wages, wage period, deductions from wages, recovery of 
wages not paid and deductions unauthorizedly made, maintenance of 
wage books or wage slips, publication of scale of wages and other terms of 
employment, inspection and submission of periodical returns and all 
other matters of the like nature or as per the provisions of the Contract 
Labour (Regulation and Abolition) Act, 1970, and the Contract Labour 
(Regulation and Abolition) Central Rules, 1971, wherever applicable. 

iv) a) 

 

The Bank’s Engineer concerned shall have the right to deduct 
from the moneys due to the Interior Contractor any sum required 
or estimated to be required for making good the loss suffered by 
a worker or workers by reason of non-fulfilment of the conditions 
of the contract for the benefit of the workers, non-payment of 
wages or of deductions made from his or their wages which are 
not justified by their terms of the contract or non-observance of the 
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Regulations. 

b) Under the provision of Minimum Wages (Central) Rules, 1950, 
the Interior Contractor is bound to allow to the labours directly 
or indirectly employed in the works one day rest for 6 days 
continuous work and pay wages at the same rate as for duty. In 
the event of default, the Bank’s Engineer shall have the right to 
deduct the sum or sums not paid on account of wages for weekly 
holidays to any labours and pay the same to the persons entitled 
thereto from any money due to the Interior Contractor. 

v) The Interior Contractor shall indemnify as per the approved format and 
keep indemnified the Employer against payments to be made under 
and for the observance of the laws aforesaid without prejudice to his 
right to claim indemnity from his sub-Interior Contractors. 

vi) The laws aforesaid shall be deemed to be a part of this contract and 
any breach thereof shall be deemed to be a breach of this contract. 

vii) The Interior Contractor shall ensure that no amount by way of 
commission or otherwise is deducted or recovered from the wage of 
workmen. 

viii) The Interior Contractor shall submit payment receipts/bank statement of 
labours while submitting RA and Final bills for perusal of Bank’s Engineer to 
ensure payment of minimum wages.  

 CLAUSE 19 B 

In respect of all labour directly or indirectly employed in the work for the 
performance of the Interior Contractor’s part of this contract, the Interior 
Contractor shall at his own expense arrange for the safety provisions as per 
the Safety Code annexed and shall also at his own expense provide for all 
facilities in connection therewith.  

 CLAUSE 19 C 
The Interior Contractor shall submit by the 4th and 19th of every month, to the 
Bank’s Engineer, a true statement showing in respect of the second half of the 
preceding month and the first half of the current month respectively: - 

1. the number of labourers employed by him on the work, 

2. their working hours, 

3. the wages paid to them, 

4. the accidents that occurred during the said fortnight showing the 
circumstances under which they happened, and the extent of damage 
and injury caused by them, and 
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Employm
ent of 
skilled/se
mi-skilled 
workers 

CLAUSE 19 G 
The Interior Contractor shall, at all stages of work, deploy skilled/semi-skilled 
tradesmen/licence holding electrician, who are qualified for the respective works. 

CLAUSE 19 H 

The decision of the Employer shall be final in deducting from any bill due to the 
Interior Contractor, the amount levied as fine if any by relevant statutory 
authorities and be binding on the Interior Contractor. 

 CLAUSE 19 D 
In respect of all labour directly or indirectly employed in the works for the 
performance of the Interior Contractor’s part of this contract, the Interior 
Contractor shall comply with or cause to be complied with all the rules framed 
by Government from time to time for the protection of health and sanitary 
arrangements for workers employed by him/her. 

 CLAUSE 19 E 
The Bank’s Engineer may require the Interior Contractor to dismiss or remove 
from the site of the work any person or persons in the Interior Contractor’s 
employment upon the work who may be incompetent or misconduct himself and 
the Interior Contractor shall forthwith comply with such requirements. In 
respect of maintenance/repair or execution works etc. where the labour has an 
easy access to the individual departments, the Interior Contractor shall issue 
identity cards to the labourers, whether temporary or permanent and he shall 
be responsible for any untoward action on the part of such labour.  

 CLAUSE 19 F 

i) It shall be the responsibility of the Interior Contractor to see that the 
site under execution is not occupied by anybody unauthorizedly 
during renovation and is handed over to the Bank’s Engineer with 
vacant possession of the site. If such site though completed is 
occupied illegally, then the Bank’s Engineer shall have the option to 
refuse to accept the said site in that position. Any delay in acceptance on 
this account will be treated as the delay in completion and for such delay, 
the provisions of clause 2 shall be applied by the Employer whose 
decision shall be final both with regard to the justification and quantum 
and be binding on the Interior Contractor. 

ii) However, the Employer, through a notice, may require the Interior 
Contractor to remove the illegal occupation any time on or before 
execution and handing over. 
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Contribut
ion of 
EPF and 
ESI 
 

The ESI and EPF contributions on the part of employer in respect of this contract shall 
be paid by the Interior Contractor. The quoted rate shall be inclusive of these 
amounts. The Interior Contractor shall submit the details of registration of labour for 
EPF and ESI and documents evidencing these payments shall be submitted every 
month. 

Authoritie
s and 
Notices 

CLAUSE 20 

(i) The Interior Contractor shall conform to the provisions of any Act of the 
Legislature relating to the work, and to the regulations and bye-laws of any 
authority, and of any water, electric supply and other companies and/or 
authorities with whose systems the structure is proposed to be connected and 
shall before making any variations from the Drawing or Specifications that 
may be necessitated by so conforming give to the Employer written notice, 
specifying the variation proposed to be made and the reason for making it 
and apply for instructions thereon. 

In case the Interior Contractor shall not within ten days receive such 
instructions, he shall proceed with the work conforming to the provisions, 
regulations or byelaws in question, and any variation so necessitated shall 
be dealt with under Clause 12 thereof. 

(ii) The Interior Contractor shall bring to the attention of the Employer all notices 
required by the said Acts, regulations or byelaws to be given to any authority 
and pay to such authority, or to any public office all fees that may be properly 
chargeable in respect of the works, and lodge the receipts with the 
Employer. 

Work not 
to be 
sublet. 
Action in 
case of 
insolvenc
y 
 

CLAUSE 21 
The whole of the works included in the contract shall be executed by the Interior 
Contractor and the Contract or any part/share thereof or any interest therein shall not 
be assigned or sublet without the prior written consent of the Employer, and no 
undertaking shall relieve the Interior Contractor from the full and entire responsibility 
of the Contract or from active superintendence of the works during their progress. 
And if the Interior Contractor shall assign or sublet his contract, or attempt to do 
so, or become insolvent or commence any insolvency proceedings or make any 
composition with his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, 
perquisite, reward or advantage pecuniary or otherwise, shall either directly or 
indirectly, be given, promised or offered by the Interior Contractor, or any of his 
servants or agent to any public officer or person in the employment of the Employer in 
any way relating to his office or employment, or if any such officer or person shall 
become in any way directly or indirectly interested in the contract, the Bank’s Engineer 
on behalf of the Employer shall have power to adopt the course specified in Clause 3 
hereof in the interest of Employer and in the event of such course being adopted, the 
consequences specified in the said Clause 3 shall ensue. 
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Recovery 
of 
Compens
ation paid 
to 
Workme
n 
 

CLAUSE 22 
In every case in which by virtue of the provisions of the Workmen’s 
Compensation Act, 1923, or any statutory modification or re-enactment 
thereof, Employer is obliged to pay compensation to a workman employed by 
the Interior Contractor, in execution of the works, Employer shall be entitled to 
recover from the Interior Contractor, the amount of the compensation so paid; and, 
without prejudice to the rights of the Employer under the provisions of the said Act, 
Employer shall be at liberty to recover such amount or any part thereof by 
deducting it from the security deposit or from any sum due by Employer to the 
Interior Contractor whether under this contract or otherwise. Employer shall not be 
bound to contest any claim made against it under the provisions of the said Act, 
except on the written request of the Interior Contractor and upon his giving to 
Employer full security for all costs for which Employer might become liable in 
consequence of contesting such claim. 

Changes 
in firm’s 
Constituti
on to be 
intimate
d 
 

CLAUSE 23 
Where the Interior Contractor is a partnership firm, the previous approval in writing of 
the Bank’s Engineer shall be obtained before any change is made in the constitution 
of the firm. Where the Interior Contractor is an individual or a Hindu undivided family 
business concern, such approval as aforesaid shall likewise be obtained before the 
Interior Contractor enters into any partnership agreement where under the 
partnership firm would have the right to carry out the works hereby undertaken by 
the Interior Contractor. If previous approval as aforesaid is not obtained, the contract 
shall be deemed to have been assigned in contravention of Clause 21 hereof and 
the same action may be taken, and the same consequences shall ensue as 
provided in the said Clause 21. 

Interior 
Contra
ctor to 
Supply 
Material
, 
Machin
ery, 
Equipm
ent, 
Tools 
& 
Plants 
etc. 
 

CLAUSE 24 
The Interior Contractor shall arrange at his own expense all materials (including 
consumables such as welding rods etc.), all tools, plant, machinery and equipment 
(hereinafter referred to as T&P) required for execution of the work. In addition to this, 
appliances, implements, other plants, ladders, cordage, tackle, steel scaffolding and 
temporary works required for the proper execution of the work, whether original, 
altered or substituted and whether included in the specifications or other documents 
forming part of the contract or referred to in these conditions or not, or which may 
be necessary for the purpose of satisfying or complying with the requirements of 
the Bank’s Engineer as to any matter as to which under these conditions he is 
entitled to be satisfied, or which he is entitled to require together with carriage 
therefor to and from the work. The Interior Contractor shall also supply without 
charge the requisite number of persons with the means and materials, necessary 
for the purpose of setting out works, and counting, weighing and assisting the 
measurement for examination at any time and from time to time of the work or 
materials. 
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 CLAUSE 25 

Settleme
nt of 
Disputes 
& 
Arbitratio
n 
 

Except where otherwise provided in the contract, all questions and disputes relating 
to the meaning of the specifications, design, drawings and instructions here-in before 
mentioned and as to the quality of workmanship or materials used on the work or 
as to any other question, claim, right, matter or thing whatsoever in any way arising 
out of or relating to the contract, designs, drawings, specifications, estimates, 
instructions, orders or these conditions or otherwise concerning the works or the 
execution or failure to execute the same whether arising during the progress of the 
work or after the cancellation, termination, completion or abandonment thereof shall 
be dealt with as mentioned hereinafter: 
 

 i) The decision, opinion, direction, certificate of payment issued by the Bank’s 
Engineer in respect of all or any of the excepted matters as provided in the 
contract shall be final, conclusive and binding on the parties hereto and shall 
be without appeal. Such decision may be in the form of a final certificate or 
otherwise. 

 ii) All other disputes and differences of any kind whatsoever arising out of or in 
connection with the contract or the carrying out of the works (whether during 
the progress of the works or after their completion and whether before or after 
the determination abandonment or breach of the contract) shall be referred to 
and settled by the Competent Authority of the Employer as specified in the 
schedule ’F’. The designated authority shall state its decision in writing within 
28 days from the date of receipt of reference from the Interior Contractor.  

 iii) But If the Competent Authority (CA) fails to give his decision within the 
aforesaid period or if either party be dissatisfied on any matter it may, within 
28 days after receiving notice of such decision, give a written notice to the 
other party requiring that the matters in dispute be arbitrated upon. Such 
written notice shall specify the matters, which are in dispute or difference of 
which such written notice has been given. If both the parties agree, a single 
arbitrator would be appointed for the purpose. In case there is no agreement 
on the appointment of arbitrator, the employer shall prepare a panel of three 
person’s names and forward to the Interior Contractor to select one among 
them as arbitrator.  
The arbitrator so appointed/selected shall confine himself only to the 
dispute/difference referred to him while adjudicating and pronouncing his 
decision.  
The arbitrator shall make his or their award within one year (or such further 
extended time as may be decided by him or them as the case may be with 
the consent of the parties) from the date of entering on the reference. In case 
during the arbitration proceedings the parties mutually settle or compromise 
their dispute or difference, on the parties filing their joint memorandum of the 
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settlement or compromise, the arbitrator or the arbitrators as the case may 
be, shall make an award in terms of such settlement or compromise. 

Upon any such reference, the decision on the cost incidental to the reference 
and award respectively shall be in the discretion of the arbitrator as the case 
may be, who may determine the amount thereof or direct the same to be 
taxed as between the party and party, and shall direct by whom and to whom 
and in what manner the same shall be borne and paid. This submission shall 
be deemed to be a submission to arbitration within the meaning of the Indian 
Arbitration and Conciliation Act, 1996 or any statutory modification thereof. 
The award of the arbitrator shall be final and binding on the parties. It is 
agreed that the Interior Contractor shall not delay the carrying out of the 
works by reason of any such matter, question or dispute being referred to 
arbitration, but shall proceed with the works with all due diligence and shall 
until the decision of the arbitrator is given, abide by the decision of the 
Employer. No award of the arbitrator shall relieve the Interior Contractor of 
his obligations to adhere strictly to the Employer’s instructions with regard to 
the actual carrying out of the works. The Employer and the Interior 
Contractor hereby also agree that arbitration under this clause shall be a 
condition precedent to any right of action under the contract. The place of 
Arbitration shall be as specified in Schedule ‘F’. 

Interior 
Contract
or to 
indemnif
y 
Employe
r against 
Patent 
Rights 
 

CLAUSE 26 
The Interior Contractor shall fully indemnify and keep indemnified the Employer 
against any action, claim or proceeding relating to infringement or use of any patent 
or design or any alleged patent or design rights and shall himself pay any royalties, 
licence fees etc. which may be payable in respect of any article or part thereof 
included in the contract or damages cost and charges of all and every sort that may 
be legally incurred in respect thereof. In the event of any claims made under or 
action brought against Employer in respect of any such matters as aforesaid, the 
Interior Contractor shall be immediately notified thereof and the Interior Contractor 
shall be at liberty, at his own expense, to settle any dispute or to conduct any 
litigation that may arise therefrom, provided that the Interior Contractor shall not 
be liable to indemnify the Employer if the infringement of the patent or design or 
any alleged patent or design right is the direct result of an order passed by the Bank’s 
Engineer in this behalf. 

Lumpsu
m 
Provision
s in 
Tender 
 

CLAUSE 27 
When the estimate on which a tender is made includes lump sum in respect of parts 
of the work, the Interior Contractor shall be entitled to payment in respect of the 
items of work involved or the part of the work in question at the same rates as are 
payable under this contract for such items, or if the part of the work in question is not, 
in the opinion of the Bank’s Engineer payable of measurement, the Bank’s Engineer 
may at his discretion pay the lump-sum amount entered in the estimate, and the 
certificate in writing of the Bank’s Engineer shall be final and conclusive against the 
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Interior Contractor with regard to any sum or sums payable to him under the 
provisions of the clause. 

Nominate
d Sub-
Interior 
Contracto
rs 

CLAUSE 28 
(i) All Specialists, Merchants, Tradesman and other executing any work of 

supplying and fixing any goods for which prime cost prices or provisional 
sums are included in the Schedule of Quantities and/or Specifications who 
may be nominated or selected by the Bank’s Engineer are hereby declared 
to be Sub-Interior Contractors employed by the Interior Contractor and are 
herein referred to as nominated Sub-Interior Contractors. 

 (ii) No nominated Sub-Interior Contractor shall be employed on or in connection 
with the works against whom the Interior Contractor shall make reasonable 
objection or (save where the Employer and Interior Contractor shall 
otherwise agree) who will not enter into a Contract provided: 

  a) That the nominated Sub-Interior Contractor shall indemnify the Interior 
Contractor against the same obligation in respect of the Sub-Contract 
as the Interior Contractor is under in respect of this contract. 

  b) That the nominated Sub-Interior Contractor shall indemnify the Interior 
Contractor against claims in respect of any negligence by the Sub-
Interior Contractor, his servants or agents or any misuse by him or 
them of any scaffolding or other plant, the property of the Interior 
Contractor or under any Workmen’s Compensation Act in force. 

  c) Payment shall be made to the nominated Sub-Interior Contractor 
within fourteen days of his receipt of the Bank’s Engineer’s Certificate 
provided that before any certificate is issued, the Interior Contractor 
shall, upon request, furnish to the Bank’s Engineer proof that all 
nominated Sub-Interior Contractor’s accounts included in previous 
Certificates have been duly discharged, on the default whereof, the 
Employer may pay the same upon a Certificate of the Bank’s Engineer 
and deduct the amount thereof from any sum due to the Interior 
Contractor. The exercise of this power shall not create brevity of 
contract as between Employer and Sub-Interior Contractor. 

Withholdi
ng and 
lien in 
respect of 
sum due 
from 
Interior 
Contract
or 

CLAUSE 29 

i) Whenever any claim or claims for payment of a sum of money arises out of or 
under the contract or against the Interior Contractor, the Employer shall be 
entitled to withhold and also have a lien to retain such sum or sums in whole 
or in part from the security, if any deposited by the Interior Contractor and 
for the purpose aforesaid, the Employer shall be entitled to withhold the 
security deposit, if any, furnished as the case may be and also have a lien 
over the same pending finalization or adjudication of any such claim. In the 
event of the security being insufficient to cover the claimed amount or 
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 amounts or if no security has been taken from the Interior Contractor, the 
Employer shall be entitled to withhold and have a lien to retain to the extent of 
such claimed amount or amounts referred to above, from any sum or sums 
found payable or which may at any time thereafter become payable to the 
Interior Contractor under the same contract or any other contract 
e lsewhere  with the R E S E R V E  B A N K  O F  I N D I A  pending 
finalization of adjudication of any such claim. 

It is an agreed term of the contract that the sum of money or moneys so 
withheld or retained under the lien referred to above by Employer will be kept 
withheld or retained as such by the Employer till the claim arising out of or 
under the contract is determined by the arbitrator(if the contract is governed 
by the arbitration clause) or by the competent court, as the case may be and 
that the Interior Contractor will have no claim for interest or damages 
whatsoever on any account in respect of such withholding or retention under 
the lien referred to above and duly notified as such to the Interior 
Contractor. For the purpose of this clause, where the Interior Contractor is 
a partnership firm or a limited company, the Employer shall be entitled to 
withhold and also have a lien to retain towards such claimed amount or 
amounts in whole or in part from any sum found payable to any 
partner/limited company as the case may be, whether in his individual 
capacity or otherwise. 

ii) Employer shall have the right to cause an audit and technical examination 
of the works and the final bills of the Interior Contractor including all 
supporting vouchers, abstract, etc., to be made after payment of the final 
bill and if as a result of such audit and technical examination any sum is 
found to have been overpaid in respect of any work done by the Interior 
Contractor under the contract or any work claimed to have been done by him 
under the contract and found not to have been executed, the Interior 
Contractor shall be liable to refund the amount of over-payment and it shall be 
lawful for Employer to recover the same from him in the manner prescribed in 
sub-clause (i) of this clause or in any other manner legally permissible; and 
if it is found that the Interior Contractor was paid less than what was due to 
him under the contract in respect of any work executed by him under it, the 
amount of such under payment shall be duly paid by Employer to the Interior 
Contractor, without any interest thereon whatsoever. 

Lien in 
respect 
of claims 
in other 
Contract
s 
 

CLAUSE 29A 

Any sum of money due and payable to the Interior Contractor (including the 
security deposit returnable to him) under the contract may be withheld or 
retained by way of lien by the Employer against any claim of the Employer in respect 
of payment of a sum of money arising out of or under any other contract made by 
the Interior Contractor with the Employer or RESERVE BANK OF INDIA elsewhere. 
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It is an agreed term of the contract that the sum of money so withheld or retained 
under this clause by the Employer will be kept withheld or retained as such by the 
Employer or till his claim arising out of the same contract or any other contract 
is either mutually settled or determined by the arbitration clause or by the 
competent court, as the case may be and that the Interior Contractor shall have 
no claim for interest or damages whatsoever on this account or on any other 
ground in respect of any sum of money withheld or retained under this clause and 
duly notified as such to the Interior Contractor. 

Return of 
Surplus 
materials 

CLAUSE 30 
Notwithstanding anything contained to the contrary in this contract, where any 
materials for the execution of the contract are procured with the assistance of 
Employer by purchases made under orders or permits or licenses issued by 
Government, the Interior Contractor shall hold the said materials economically 
and solely for the purpose of the contract and not dispose them o f f  without 
the written permission of the Employer and return it to Employer, if required 
by the Employer, all surplus materials that may be left with him after the 
completion of the contract or at its termination for any reason whatsoever on 
being paid or credited such price as the Bank’s Engineer shall determine having 
due regard to the condition of the materials. The price allowed to the Interior 
Contractor however shall not exceed the purchase price thereof inclusive of sales 
tax, octroi and other such levies paid by Interior Contractor in respect thereof. 
The decision of the Bank’s Engineer shall be final and conclusive. In the event of 
breach of the aforesaid condition, the Interior Contractor shall in addition to 
throwing himself open to action for contravention of the terms of the license 
or permit and/or for criminal breach of trust, be liable to Employer for all 
moneys, advantages or profits resulting or which in the usual course would have 
resulted to him by reason of such breach. 

Water  
and 
Electric 
power 
supply 
for work 

CLAUSE 31 

Bank will make available water and electricity power supply required at one point 
free of charge. Interior Contractor shall make their own arrangement for further 
extension of connection if any with safety fixtures and nothing extra will be paid 
for the same. 

Employer
’s water 
supply, if 
available 
 

CLAUSE 32 
Water (Drinking & construction) if available may be supplied to the Interior Contractor 
by the Employer at free of cost subject to the following conditions:- 

 i) The Employer do not guarantee to maintain uninterrupted supply of water and it 
will be incumbent on the Interior Contractor(s) to make alternative 
arrangements for water at his/ their own cost in the event of any temporary 
break down in the water mains so that the progress of his/their work is not 
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held up for want of water. No claim of damage or refund of water charges 
will be entertained on account of such break down.  
In case Interior Contractor wants to use this water he should test the water 
before using.  

Insuranc
e in 
respect 
of 
damage
s to 
Persons 
and 
Property 

CLAUSE 33 
The Interior Contractor shall be responsible for all injury or damage to persons, 
animals or things, and for all damage to property which may arise from any factor 
omission on the part of the Interior Contractor or any Sub-Interior Contractor or any 
nominated Sub-Interior Contractor or any of their employees. The liability under this 
clause shall cover also inter-alia any damage to structures, whether immediately 
adjacent to the works or otherwise, any damage to roads, streets, footpaths, bridges 
as well as damage caused to the building and other structures and works forming 
the subject matter of this contract. The Interior Contractor shall also be responsible 
for any damage caused to the buildings and other structures and works forming the 
subject matter of this contract due to rain, wind, frost or other inclemency of weather. 
The Interior Contractor shall indemnify and keep indemnified the Employer and hold 
him harmless in respect of all and any loss and expenses arising from any such 
injury or damage to persons or property as aforesaid and also against any claim 
made in respect of injury or damage, whether under any statute or otherwise and 
also in respect of any award or compensation or damage consequent upon such 
claims. The Interior Contractor shall, at his own expense, effect and maintain till 
issue of the virtual completion certificate under this contract, with an insurance 
company approved by the Employer, an All Risks Policy for Insurance for the full 
amount of the contract including earth quake risk in the joint names of the Employer 
and the Interior Contractor (the name of the former being placed first in the policy) 
against all risks as per the standard all risk policy for Interior Contractors and deposit 
such policy or policies as mentioned in Schedule ‘F’ with the Employer before 
commencing the works. 
The Interior Contractor shall reinstate all damage of every sort mentioned in this 
clause so as to do delivery of the whole of the works complete and perfect in every 
respect and so as to make good or otherwise satisfy all claims for damage to 
property or third parties. 

The Interior Contractor shall also indemnity and keep indemnified the Employer 
against all claims which may be made against the Employer by any person in 
respect of anything which may arise in respect of the works or in consequence 
thereof and shall at his own expense, effect and maintain until the virtual completion 
of the contract, with an Insurance Company approved by the Employer a policy of 
Insurance in the joint names of the Employer and the Interior Contractor (name of 
the former being placed first in the policy) against such risks and deposit such policy 
or policies before commencement of the works. 

The minimum limit of the coverage under the policy shall be Rs.2 lakhs per person 
for any one accident or occurrence and Rs.5 lakhs in respect of damage to property 
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for any one accident or occurrence. The Interior Contractor shall also indemnify the 
Employer against all claims which may be made upon the Employer, whether under 
the Workmen’s Compensation Act or any other statute in force, during the currency 
of this contract or at Common Law in respect of any employee of the Interior 
Contractor or Sub-Interior Contractor and shall at his own expense effect and 
maintain until the Virtual Completion of the Contract with an Insurance Company 
approved by the Employer a policy of Insurance against such risks and deposit such 
policy or policies with the Employer from time to time during the currency of this 
contract. 

In default of the Interior Contractor insuring as provided above, the Employer may 
so insure and may deduct the premiums paid from any money due or which may 
become due to the Interior Contractor. 

The Interior Contractor shall be responsible for any liability which may not be 
covered by the insurance policies referred to above and also for all other damages 
to any person, animal or defective carrying out of this contract, whatever, may be 
the reasons due to which the damage shall have been caused. 

 The Interior Contractor shall also indemnify and keep indemnified the Employer 
against all and any costs, charges or expenses arising out of any claim or 
proceedings relating to the works and also in respect of any award of damage or 
compensation arising therefrom. 

Without prejudice to the other rights of the Employer against Interior Contractors in 
respect of such default, the Employer shall be entitled to deduct from any sums 
payable to the Interior Contractor the amount of any damages, compensation costs, 
charges and other expenses paid by the Employer and which are payable by the 
Interior Contractor under this clause. 

 The Interior Contractor shall upon settlement by the insurer of any claim made 
against the insurer pursuant to a policy taken under this clause, proceed with due 
diligence to rebuild or repair the works destroyed or damaged. In this event all the 
money received from the insurer in respect of such damage shall be paid to the 
Interior Contractor and the Interior Contractor shall not be entitled to any further 
payment in respect of the expenditure incurred for rebuilding or repairing of the 
materials or goods destroyed or damaged. 

The Interior Contractor, in case of re-building or reinstatement after damage shall 
be entitled to such extension of time for completion as the Bank’s Engineer may 
deem fit, but shall, however, not be entitled to reimbursement by the Employer of 
any shortfall or deficiency in the amount finally paid by the insurer in settlement of 
any claim arising as set out herein. 

Without prejudice to his liability under this clause, the Interior Contractor shall also 
cause all nominated sub-Interior Contractors to effect, for their respective portions 
of the works similar policies of insurance in accordance with the provisions of this 
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clause and shall produce or cause to produce to the Employer such policies. The 
Interior Contractor shall not permit a nominated Sub-Interior Contractor to 
commence work at the site unless said insurance policies are submitted. In the 
event of failure, of the Sub-Interior Contractor to take out such policy or policies of 
insurance before commencing the works at the site, the Interior Contractor shall be 
responsible for any claim or damage attributable to the said Sub-Interior Contractor. 

 
Employm
ent of 
Staff 
and 
employe
es 
 

CLAUSE 34 
Interior Contractor’s Superintendence, Supervision,  
1. The Interior Contractor shall provide all necessary superintendence during 
execution of the work and all along thereafter as may be necessary for proper 
fulfillment of the obligations under the contract until the expiry of the “Defects Liability 
Period” stated in schedule ‘F’. 
The Interior Contractor shall immediately after receiving letter of award of work and 
before commencement of the work, intimate in writing to the Bank’s Engineer, the 
name(s), qualifications, experience, age, address(s) and other particulars along with 
certificates, of the Experienced Site Supervisor or other technical representative(s), 
to be in-charge of the work, as specified in Schedule ‘F’. The Bank’s Engineer shall 
within 3 days of receipt of such communication intimate in writing his approval or 
otherwise of such a representative(s) to the Interior Contractor. Any such approval 
may at any time be withdrawn and in case of such withdrawal, the Interior Contractor 
shall appoint another such representative(s) according to the provisions of this 
clause. Decision of the Employer shall be final and binding on the Interior Contractor 
in this respect. Such a Site Supervisor, shall be appointed by the Interior Contractor 
soon after receipt of the approval from Bank’s Engineer and shall be available at site 
before start of work. 
The Experienced Site Supervisor or other technical representative(s) shall be present 
at the site of work for supervision at all times when any renovation work is in progress 
and also present himself / themselves, as required, to the Bank’s Engineer and / or his 
designated representative to take instructions. Instructions given to the Experienced 
Site Supervisor or other technical representative(s) shall be deemed to have the 
same force as if these have been given to the Interior Contractor. The Experienced 
Site Supervisor or other technical representative(s) shall be actually available at site 
fully during all stages of execution of work, during recording/checking/test checking 
of measurements of works and whenever so required by the Bank’s Engineer and 
shall also note down instructions conveyed by the Bank’s Engineer in the site order 
book and shall affix his/their signature in token of noting down the  instructions and 
in token of acceptance of measurements/ checked measurements/ test checked 
measurements. Necessary site Registers viz. Material register, site order book, 
Labour Register etc. shall be strictly maintained by him on daily basis and got duly 
authenticated from Bank’s Engineer. Substitutes, duly approved by Bank’s Engineer 
of the work in similar manner as aforesaid shall be provided in event of absence of 
any of the representative(s) by more than two consecutive days. 



Interior Renovation of 20th floor in Central Office Building  
Including Conference Room (Civil , Interior, MEP, HVAC, Electrical  
& Allied Works) at Reserve Bank of India (RBI), Mumbai 
 

 
                                                                                                                                                                                                      Page 73 of 464 
 

If the Bank’s Engineer, whose decision in this respect is final and binding on the 
Interior Contractor, is convinced that no such technical representative(s) is/are   
effectively   appointed  or is/are effectively attending  or  fulfilling  the  provision  of  this  
clause,  a recovery (non- refundable) shall be effected from the Interior Contractor 
as specified in Schedule - ‘F’ and the decision of the Bank’s Engineer as recorded 
in the site order book and measurement recorded checked / test checked in 
Measurement Books shall be final and binding on the Interior Contractor. 

2. The Interior Contractor shall provide and employ on the site only such technical 
assistants as are skilled and experienced in their respective fields and such foremen 
and supervisory staff as are competent to give proper supervision to the work. 

The Interior Contractor shall provide and employ skilled, semiskilled, and unskilled 
labour as is necessary for proper and timely execution of the work. 
3. The Bank’s Engineer shall be at liberty to object to and require the Interior 
Contractor to remove from the works any person who in his opinion misconducts 
himself or is incompetent or negligent in the performance of his duties or whose 
employment is otherwise considered by the Bank’s Engineer to be undesirable. Such 
person shall not be employed again at works site without the written permission of 
the Bank’s Engineer and the persons so removed shall be replaced as soon as 
possible by competent substitutes. 

Levy/Ta
xes 
payable 
by 
Interior 
Contract
or 
 

CLAUSE 35 
Goods and service tax (GST), Building and other Construction Workers Welfare Cess 
or any other tax or Cess in respect of this contract shall be payable by the Interior 
Contractor a nd Employer shall not entertain any claim whatsoever in this respect. 

If pursuant to or under any law, notification or order any royalty, cess or the like 
becomes payable by the Employer and does not any time become payable by the 
Interior Contractor to the State Government/ Local authorities in respect of any 
material used by the Interior Contractor in the works, then in such a case, it shall be 
lawful to the Employer and it will have the right and be entitled to recover the amount 
paid in the circumstances as aforesaid from dues of the Interior Contractor. 

 
Condition
s for 
reimburs
ement of 
levy/taxe
s if levied 
after 
receipt of 
tenders 
 

CLAUSE 36 

i) All tendered rates shall be inclusive of all taxes and levies payable 
under respective statutes. However, if any further tax or levy or cess is 
imposed by Statute, after the last stipulated date for the receipt of tender 
including extensions, if any, and the Interior Contractor thereupon 
necessarily and properly pays such taxes/levies/cess, the Interior 
Contractor shall be reimbursed the amount so paid, provided such 
payments, if any, is not, in the opinion of the Employer (whose decision 
shall be final and binding on the Interior Contractor) attributable to delay 
in execution of work within the control of the Interior Contractor. 

ii) The Interior Contractor shall keep necessary books of accounts and 
other documents for the purpose of this condition as may be necessary 
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and shall allow inspection of the same by a duly authorized 
representative of the Employer and/or the Bank’s Engineer and shall 
also furnish such other information/document as the Bank’s Engineer 
may require from time to time. 

iii) The Interior Contractor shall, within a period of 30 days of the 
imposition of any such further tax or levy or cess, give a written notice 
thereof to the Bank’s Engineer that the same is given pursuant to this 
condition, together with all necessary information relating thereto. 

 
Other 
Persons 
employe
d by 
Employer 

CLAUSE 37 
The Employer reserves the right to use premises and any portions of the site for the 
execution of any work not included in this Contract which it may desire to have 
carried out by other persons and the Interior Contractor shall allow all reasonable 
facilities for the execution of such work but shall not be required to provide any plant 
or material for the execution of such work except by special arrangement with the 
Employer. Such work shall be carried out in such manner as not to impede the 
progress of the works included in the Contract and the Interior Contractor shall not 
be responsible for any damage or delay which may happen to or occasioned by 
such work. 

If relative 
working 
with the 
Employer 
then the 
Interior 
Contract
or not 
allowed 
to tender 
 

CLAUSE 38 
The Interior Contractor shall not be permitted to tender for works in the office of 
the Employer responsible for award and execution of contracts in which his near 
relative is posted as an officer (in any grade) or assistant (including Junior Engineer). 
He shall also intimate the names of persons who are working with him in any 
capacity or are subsequently employed by him and who are near relatives to any 
Officer of the Employer. Any breach of this condition by the Interior Contractor would 
render him liable to be removed from the approved list of Interior Contractors of the 
Employer. If, however, the Interior Contractor is registered in any other organization, 
he shall be debarred from tendering by the Employer for any breach of this condition. 
 
NOTE: By the term “relatives” is meant wife, husband, parents and grandparents, 
children and grandchildren, brothers and sisters, uncles, aunts and cousins and 
their corresponding in-laws. Interior contractor has to give undertaking on the letter 
head of the interior contractor.  
 

No 
Employe
e of the 
Employe
r to work 
as 
Interior 

CLAUSE 39 
No Technical or other officer o r  ass is tant  ( inc lud ing Jun io r  Eng ineer )  
employed w i th  the Employer shall work as a Interior Contractor or employee 
of a Interior Contractor for a period of one year after his retirement from the 
service without the previous permission of Employer in writing. This contract is 
liable to be cancelled if either the Interior Contractor or any of his employees is 
found at any time to be such a person who had not obtained the permission 
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Contract
or within 
one year 
of 
retireme
nt 
 

of the Employer as aforesaid, before submission of the tender or engagement 
in the Interior Contractor’s service, as the case may be. interior contractor has to 
give undertaking on the letter head of the interior contractor.  
 

 
Compen
sation 
during 
warlike 
situations 
 

CLAUSE 40 
The work (whether fully constructed or not) and all materials, machines, tools and 
plants, scaffolding, temporary buildings and other things connected therewith shall 
be at the risk of the Interior Contractor until the work has been delivered to the Bank’s 
Engineer and a certificate from him to that effect obtained. In the event of the work or 
any materials properly brought to the site for incorporation in the work being damaged 
or destroyed in consequence of hostilities or warlike operation, the Interior Contractor 
shall when ordered (in writing) by the Bank’s Engineer to remove any debris from the 
site, collect and properly stack or remove in store all serviceable materials salvaged 
from the damaged work and shall be paid at the contract rates in accordance with the 
provision of this agreement for the work of clearing the site of debris, stacking or 
removal of serviceable material and for reconstruction of all works ordered by the Bank’s 
Engineer, such payments being in addition to compensation up to the value of the work 
originally executed before being damaged or destroyed and not paid for. In case of 
works damaged or destroyed but not already measured and paid for, the 
compensation shall be assessed by the Bank’s Engineer. The Interior Contractor 
shall be paid for the damages/destruction suffered and for restoring the material at 
the rate based on analysis of rates tendered for in accordance with the provision of 
the contract. The certificate of the Bank’s Engineer regarding the quality and quantity 
of materials and the purpose for which they were collected shall be final and 
binding on all parties to this contract. 

Provided always that no compensation shall be payable for any loss in 
consequence of hostilities or warlike operations (a) unless the Interior Contractor 
had taken all such precautions against air raid as are deemed necessary by the 
Bank’s Engineer (b) for any material etc. not on the site of the work or for any tools, plant, 
machinery, scaffolding, temporary building and other things not intended for the work. 
In the event of the Interior Contractor having to carry out reconstruction as 
aforesaid, he shall be allowed such extension of time for its completion as is 
considered reasonable by the Bank’s Engineer. 

Direction 
and 
approval 
of Bank’s 
Engineer 

CLAUSE 41 
All works to be executed under the contract shall be executed under the direction and 
subject to the approval in all respects of the Bank’s Engineer who shall be entitled to 
direct at what point or points and in what manner they are to be commenced, and 
from time to time carried on. 

 CLAUSE 42 
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All sums payable by way of compensation under any of these conditions shall be 
considered as reasonable compensation to be applied to the use of Employer 
without reference to the actual loss or damage sustained and whether or not any 
damage shall have been sustained. 

 
Release 
of 
Security 
deposit 
after 
labour 
clearanc
e 
 

CLAUSE 43 
Security Deposit of the work shall not be refunded till the Interior Contractor produces 
a clearance deposit after labour certificate from the Labour Officer. As soon as the 
work is virtually complete the Interior Contractor shall apply for the clearance 
certificate to the Labour Officer under intimation to the Bank’s Engineer. The 
Bank’s Engineer, on receipt of the said communication, shall write to the Labour 
Officer to intimate if any complaint is pending against the Interior Contractor in 
respect of the work. If no complaint is pending, on record till after 3 months after 
completion of the work and/or no communication is received from the Labour 
Officer to this effect till six months after the date of completion, it will be deemed to 
have received the clearance certificate and the Security Deposit will be released, 
if otherwise due. 

Non-
Disclosur
e Pact 
 

CLAUSE 44 
The Interior Contractor shall not disclose directly or indirectly any information, 
materials and of the Employer’s infrastructure/ system/equipment etc. which may 
come to the possession or knowledge of the Interior Contractor during the course of 
discharging its contractual obligations in connection with the agreement, to any third 
party and shall at all times hold the same in strictest confidence. The Interior 
Contractor shall treat the details of the contract as private and confidential, except to 
the extent necessary to carry out the obligations under it or to comply with applicable 
laws. The Interior Contractor shall not publish, permit to be published, or disclose any 
particulars of the works in any trade or technical paper or elsewhere without the 
previous written consent of the Employer. The Interior Contractor shall indemnify the 
Employer for any loss suffered by the Employer as a result of disclosure of any 
confidential information. Failure to observe the above shall be treated as breach of 
contract on the part of the Interior Contractor and the Employer shall be entitled to 
claim damages and pursue legal remedies. 
The Interior Contractor shall take all appropriate actions with respect to its employees 
to ensure that the obligations of non-disclosure of confidential information under this 
agreement are fully satisfied. 
The Interior Contractor’s obligations with respect to non-disclosure and confidentiality 
will survive the expiry or termination of this agreement for whatever reason. 
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Conflict 
of 
Interest 
 

CLAUSE 45 

Applicants shall not have a conflict of interest. All applicants found to have a conflict 
of interest, as mentioned below, will be disqualified. The Bank’s decision in this 
regard will be final. 

-     Applicants in two or more different applications having controlling 
shareholders in common. 

Or 
 

- The applicants that have a business or family relationship (as defined 
under Companies Act, 2013) with such members of the RBI Staff who are 
directly or indirectly involved in this project shall not be considered for 
selection 

Corrupt 
or 
Fraudule
nt 
practices 
 

CLAUSE 46 

The Bank requires that applicants for selection observe the highest standards of 
ethics during the currency of the panel. In pursuance of this policy, RBI defines, for 
the purpose of these provisions, the terms as set forth below: 
 
1. “Corrupt practice” means the offering, giving, receiving or soliciting of anything 
of value to influence decision in matters relating to this project. 
 
2. “Fraudulent practice” means a misrepresentation of facts in order to influence 
the selection and award of a contract to the detriment of the Bank, and includes 
collusive practices among Applicants (prior to or after bid submission), designed to 
establish bid prices at artificially non-competitive levels and to deprive the Bank of 
the benefits of free and open competition. 
 

3. "Collusive practice" means a scheme or arrangement between two or more 
Applicants, designed to establish bid prices at artificially, non-competitive levels; 
and 
 
4. "Coercive practice'" means harming or threatening to harm, directly or indirectly, 
persons or their property to influence their participation in this tender. 
 
5. The Bank will reject a proposal for award of work if it is determined that the 
Applicant recommended for award of work was engaged in corrupt or fraudulent 
practices in competing for the work in question. The Bank’s decision will be final 
and binding. 
 
6. The Bank will declare an Applicant ineligible, either indefinitely or for a stated 
period of time from being awarded a contract / contracts, if at any time it is 
determined that the Applicant was engaged in corrupt or fraudulent practices in 
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competing for the award of work/contract or in executing the contract. The Bank’s 
decision in this regard will be final. 

Integrity 
Pact 
 

CLAUSE 47 
1. The Applicants shall sign a Pre-Contract Integrity Pact (Annex - 9) and shall 
note that the pre-contract integrity pact submitted by them along with the 
application will be valid for the tenure of the contract and extension of the contract, 
if any, thereafter. Further, Integrity Pact is deemed as part of the contract so that 
the parties concerned are bound by its provisions. 
 
2. In case of a Joint Venture, all the partners of the JV should sign the Integrity Pact. 

 
3. The Integrity Pact shall be executed on stamp paper of ₹100 as per The 
Maharashtra Stamp Act. If the Integrity Pact has to be executed by an authorized 
signatory residing in a foreign country, the authorized signatory shall sign the 
Integrity Pact in his/her country or execute Power of Attorney in favour of his / her 
representative in India authorizing the Power of Attorney holder to sign the Integrity 
Pact in India on his / her behalf. In both cases, the agreement or Power of Attorney 
shall either be: (i) Notarized in the country of the Applicant and be apostilled or (ii) 
be attested by authorized official of the concerned Indian Consulate / Embassy. 
The Power of Attorney shall also be stamped in India as per the Indian Stamp Act, 
1899. 
 

Fundam
ental 
Principle
s of 
Public 
Buying 

 

CLAUSE 48 

Compliance with the Rule 144(xi) of GFR 2017 inserted vide Office Memorandum 
(OM) F. No. 6/18/2019-PPD dated July 23, 2020 issued by Public Procurement 
Division, Department of Expenditure, Ministry of Finance, Government of India, the 
Public Procurement Orders issued in furtherance thereto, and their subsequent 
revisions shall be mandatory.  

In this regard, Bidder shall submit a copy of Undertaking / Declaration / Certificate on 
their letter head duly sealed and signed by the authorized signatory in the format 
given at Annex – 10 
If the Undertaking / Declaration / Certificate submitted by the bidder is found to be 
false, his/her/its tender / work order will be immediately terminated, and legal action 
in accordance with law including forfeiting of Earnest Money Deposit / Performance 
Bank Guarantee / Security Deposit may be initiated and the Bank may also debar 
the bidder from participating in the tenders invited by the Bank in future.  

Sexual 
Harassm
ent of 
women 
Act, 2013 

CLAUSE 49 
 
a) The Interior Contractor / Agency shall be solely responsible for full compliance 

with the provisions of “the Sexual Harassment of women at work place 
(Prevention, Prohibition and Redressal) Act, 2013”.  In case of any complaint of 
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 sexual harassment against its employee within the premises of the Bank, the 
complaint will be filed before the Internal Complaints Committee constituted by 
the Interior Contractor / Agency of the Interior Contractor / Agency shall ensure 
appropriate action under the said Act in respect to the complaint. 

b) Any complaint of sexual harassment from any aggrieved employee of the Interior 
Contractor against any employee of the Bank shall be taken cognizance of by the 
Regional Complaints Committee constituted by the Bank. 

c) The Interior Contractor shall be responsible for any monetary compensation that 
may need to be paid in case the incident involves the employees of the Interior 
Contractor, for instance any monetary relief to Bank’s employee, if sexual violence 
by the employee of the Interior Contractor is proved. 

d) The Interior Contractor shall be responsible for educating its employees about 
prevention of sexual harassment at workplace and related issues. 

e) The Interior Contractor shall provide a complete and updated list of its employees 
who are deployed within the Bank’s premises. 

Debarme
nt of 
firms 
from 
bidding 

CLAUSE 50 
A bidder is liable for debarment/disqualification from bidding on the following 
grounds: 

1. If it is determined that the bidder has committed the following acts or omissions 
in contravention of the code of integrity: 

a) making offer, solicitation or acceptance of bribe, reward or gift or any material 
benefit, either directly or indirectly, in exchange for an unfair advantage in the 
procurement process or to otherwise influence the procurement process. 

b) any omission or misrepresentation that may mislead or attempt to mislead so 
that financial or other benefit may be obtained, or an obligation avoided. 

c) any collusion bid rigging or anticompetitive behaviour that may impair the 
transparency, fairness and the progress of the procurement process. 

d) improper use of information provided by the procuring entity to the bidder with 
an intent to gain unfair advantage in the procurement process or for personal 
gain. 

e) any financial or business transactions between the bidder and any official of 
the procuring entity related to tender or execution process of contract: which 
can affect the decision of the procuring entity directly or indirectly. 

f) any coercion or any threat to impair or harm, directly or indirectly, any party 
or its property to influence the procurement process. 

g) obstruction of any investigation or auditing of a procurement process. 
h) making false declaration or providing false information for participation in a 

tender process or to secure a contract. 
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i) failed to disclose conflict of interest. 
j)     failed to disclose any previous transgressions made in respect of the 

provisions of sub-clause (i) with any public institution / entity in India or any 
other country during the last three years or of being debarred by any public 
procuring institution / entity. 

 
2.  For any actions or omissions by the bidder other than violation of code of 

integrity, which in the opinion of the Bank warrants debarment, for the reasons 
like supply of sub-standard material, non-supply of material, abandonment of 
works, sub-standard quality of works, failure to abide terms of the tender etc. 

3. If the bidder has been convicted of an offence— (a) under the Prevention of 
Corruption Act, 1988; or (b) the Indian Penal Code or any other law for the time 
being in force, for causing any loss of life or property or causing a threat to public 
health as part of execution of a public procurement contract. 

Preferen
ce to 
Make in 
India 

The provisions of the revised “Public Procurement (Preference to Make in India) 
Order 2017 – Revision”, issued by the Department for Promotion of Industry and 
Internal Trade (DPIIT), Department of Industrial Policy and Promotion, under the 
Ministry of Commerce and Industry, as amended from time to time, shall be 
applicable. In this connection, the details furnished at Annexure-13 may be read, and 
the documents mentioned at Annexure-13A and 13B may be duly filled in and 
submitted. 

 
 
 
Place: 
Date:                                                                                                      Signature of Interior Contractor 
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Section V 

 
SPECIAL CONDITIONS OF CONTRACT 

 
 
General  
 

CLAUSE  SC 1 
i) Special conditions of Contract shall be read in conjunction with the 

General Conditions of Contract, specifications of work, drawings and 
any other documents forming part of this contract, wherever the context 
so requires. 

ii) Notwithstanding the sub-divisions of the document into separate 
sections, schedules, annexures etc., every part of each shall be 
deemed to be supplementary to and complementary of every other part 
and shall be read with and into the contract so far as it may be 
practicable to do so. 

iii) Where any portion of the Special Conditions of Contract is repugnant to 
or at variance with any provisions of the General Conditions of Contract 
then unless a different intention appears, the provision(s) of the Special 
Conditions shall be deemed to override the provision(s) of the General 
conditions of Contract only of the extent that such repugnance or 
variations cannot and shall be to the extent that such repugnance or 
variance cannot be reconciled with the General Conditions of Contract. 

iv) Wherever it is stated anywhere in this tender document that such and 
such supply is to be affected or such and such work is to be carried out, 
it shall be understood that the same shall be effected / carried out by 
the Interior Contractor at his own cost, unless a different intention is 
specifically stated. 

v) The items given in Schedule of Quantities shall be read in conjunction 
with materials and job specifications and relevant drawings.  

 
Responsibilities of 
Interior Contractor  
 

CLAUSE SC 2 
i) The Interior Contractor shall be entirely responsible for executing the 

work covered under this Tender document in a safe, efficient and 
expeditious manner as per the time schedule, specifications, drawings 
and work aids equipment such as transportation equipment, tools and 
tackles as well as teasing appliances and the necessary supervisory 
personnel, skilled, semi-skilled and unskilled labour shall be provided 
by the Interior Contractor to achieve the monthly/weekly targets and the 
overall time schedule.  

ii) The Interior Contractor shall ensure that local labour, unskilled as well 
as skilled, to the extent possible and available from local resources are 
preferably employed on the work. 

iii) All expenses towards mobilization at site and demobilization including 
bringing in equipment, work force, materials, dismantling the 
equipment, clearing the site, etc. shall be deemed to be included in the 
prices quoted and no separate payments on account of such expenses 
shall be entertained.  

iv) It shall be entirely the Interior Contractor’s responsibility to provide, 
operate and maintain all necessary equipment, scaffoldings and safety 
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gadgets, lifting tackles, tools and appliances to perform the work in a 
safe and efficient manner and complete all the jobs as per time 
schedules.  

v) Preparing approaches and working area for the movement materials 
shall also be the responsibility of the Interior Contractor. The Interior 
Contractor shall acquaint himself with access availability etc. to provide 
suitable allowances in his quotation.  

vi) The procurement and supply in sequence and at the appropriate time 
of all materials and consumables shall be entirely the Interior 
Contractor’s responsibility and his/her rates for execution of work will 
be inclusive of supply of all these items.  

vii) Responsibility for obtaining all statutory approvals (if required) related 
to the work lies with the Interior Contractor. 

viii) The Interior Contractor shall provide drinking water and other amenities 
at site for the contract workmen as per the statutory requirements at his 
own cost.  

ix) Interior Contractor shall take all steps to see that normal functioning of 
Working Office/Public life/ Public traffic is not affected/obstructed while 
executing the work. Stacking of materials, equipment, tools and 
vehicles involved in movement of equipment or materials should not 
make any hindrance for the movement of other vehicles and people.  

x) Interior Contractor shall be responsible for implementing the 
requirements of Maharashtra State Pollution Control Board (if any). 

xi) The works to be undertaken by the Interior Contractor shall inter-alia 
include the following: 

 a) Preparation of detailed SHOP drawings and AS BUILT 
drawings wherever applicable. 

 b) Pre-commissioning tests as per relevant standard 
specifications, code of practice, Acts and Rules wherever 
required. 

 c) Submission of Daily work progress to the Bank’s Engineer.  
 d) Interior Contractor shall provide all the shop drawings or layout 

drawings for all the coordinated services before starting any 
work or placing any order of any of the services etc. These 
shop drawings/layout drawings shall be got approved from 
Bank’s Engineer before implementation and this shall be 
binding on the Interior Contractor. The Interior Contractor shall 
submit material submittals along with material sample for 
approval of Bank’s Engineer prior to delivery of material at site.  

xii) Wherever the ‘basic rate’ for the material is specified, the Interior 
Contractor shall furnish all the paid bills for Employer’s verification. The 
purchase rate shall be got approved from the Bank’s Engineer before 
purchasing. The adjustment in price shall be made only on measured 
quantity. No overhead and profit shall be considered on the cost 
difference. The rate quoted shall include transportation to site, loading, 
unloading, storing and handling etc. 

xiii) The Interior Contractor shall arrange visits of authorized official of the 
manufacturer whose materials ( costing more than Rs 1 lakh) have been 
selected / approved by the Employer for the work to inspect the 
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materials supplied/ available at site and whether the materials are being 
used as per the Manufacturer’s Specifications and specified 
consumption standards and shall be required to submit a report on the 
manufacturer’s letterhead addressed to Employer, under official seal, 
indicating the genuineness or otherwise of the material and its usage 
methodology, if directed by Bank’s Engineer to do so. No additional 
payment on this account shall be considered. 
 

Role of 
employer 

CLAUSE SC 3 
The Employer (Reserve Bank of India, Mumbai) shall administer and directly 
arrange for supervision of works, to test and examine any materials to be used 
or workmanship employed in connection with the works, monitoring of 
progress, inspection, certification of bills, making payments and 
implementation of various terms, conditions and stipulations of the contract. 

Architect 
 

CLAUSE SC 4 

Bank’s appointed Project Architect will provide the GFC drawings and layout 
plans. 

Green building 
requirements 
 

CLAUSE SC 5 
The Interior Contractor shall adopt the construction practices and materials in 
line with the requirements specified in schedule ‘G‘. The Interior Contractor 
shall strictly follow the instructions of Bank’s Engineer in this regard. 

 CLAUSE SC 6 
Inspection of Site  
 

The intending Tenderer shall be deemed to have visited the site and examined 
the Site and its surroundings and familiarized themselves thoroughly with the 
site conditions as to the nature of the ground and sub-soil and the form and 
nature of the Site before submitting the tender. Non familiarity with the site 
conditions will not be considered as reason either for extra claims or for not 
carrying out the work in strict conformity with the drawings and specifications. 
For site visit, the intending tenderer may contact the Employer. 

 
Services  
 
 

CLAUSE SC 7 
The Interior Contractor shall take due and proper care during execution of work 
to protect Existing water/electric services from damage. In case, during the 
execution of work, the Interior Contractor notices some services which require 
re-routing, the same shall be brought to the notice of the Bank’s Engineer. As 
per the instructions of Bank’s Engineer, further action for rerouting shall be 
undertaken. If the Interior Contractor is advised by the Bank’s Engineer to carry 
out the required re-routing, the work shall be treated as Extra item of work and 
shall be dealt as per the relevant clause of GCC.  

 
Handing over of 
site 

CLAUSE SC 8 
i) The Interior Contractor shall be required to complete the following 

documentation with regard to the work within fourteen days from the 
date of award of work: 
a) Signing of the agreement on adequate value of Non-Judicial 

stamp paper as per the approved format 
b) Obtaining and submitting all the required Insurance Policies as 

specified in the relevant clause of General Conditions of 
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Contract and of specified value mentioned in schedule ‘F’ 
c) Submission of the specified Bank Guarantees mentioned in 

Schedule ‘F’ or submission of documentary evidence of having 
instructed his Banker to prepare the specified Bank Guarantee 

d) Obtaining and submitting the original Labour License or 
submitting the documentary evidence of having applied to the 
statutory authority in the prescribed form for Obtaining the 
Labour License if applicable. 

e) Submitting the details/ documents of the Interior Contractor’s 
site team as specified in relevant clause of General Conditions 
of Contract and schedule ‘F’ for obtaining approval of Bank’s 
Engineer. 

f) Submitting the detailed work programme as specified in the 
relevant clause of General Conditions of Contract for approval 
of the Bank’s Engineer 

ii) After complying to the above documentation and other statutory 
requirements required to be complied by the Interior Contractor before 
start of work, the Interior Contractor shall be handed over the 
possession of the site. The scheduled date of commencement of work 
shall be reckoned as mentioned at Schedule F. However, any delay in 
handing over the possession of site to the Interior Contractor on account 
of non-submission of the above documents/ details shall not be 
considered for extension of time. 

 
Drawings  
 

CLAUSE SC  9 
1. The Interior Contractor shall keep one copy of all drawings on the works and 
Employer or his representative shall at all reasonable time have access to the 
same. Before the issue of the final certificate to the INTERIOR CONTRACTOR 
he shall forthwith return to the EMPLOYER all drawings and specifications. 
2. Drawings accompanying the tender documents are indicative of the scope 
or work and issued for tendering purpose only.   
3. The Interior Contractor shall verify all dimensions in the drawings at the site 
and bring to the notice of the Bank’s Engineer discrepancies, if any. The Bank’s 
Engineer decision in this respect shall be final. 

 
Further drawings 
and Instructions 
 

CLAUSE SC 10 
The Bank’s Engineer shall have full power and authority to supply drawings to 
the Interior Contractor from time to time during the progress of the Works such 
further drawings for adequate execution and maintenance of the Works and 
the Interior Contractor shall carry out and be bound by the same. 

 
Interior 
Contractor’s 
Barricades 
 
 

CLAUSE SC 11 
i) Interior Contractor shall erect and maintain at his own cost barricades 

required in connection with his operation to guard or protect the entire 
working area including storage, etc. 

ii) Barricades and hazardous areas adjacent to but not located in normal 
routes of travel shall be marked with suitable red markers at night 
without any extra cost.  

iii) The Interior Contractor shall also comply with the provisions of 
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Environment Protection Act with regard to air, water & noise pollution.  
iv) The Interior Contractor shall provide suitable construction safety nets, 

if applicable, to prevent damage to man / material at site without any 
extra cost 

Site Facilities 
 

CLAUSE SC 12 
Interior Contractor shall arrange for storage space for keeping own 
tools/tackles and other materials for performance of work under this contract. 
Whereas space will be provided by the R B I  free of cost, the safety and 
security including safety of materials for erection purpose as well as 
subsequent removal of the same on completion of ‘Work’ under this contract 
are the responsibility of the Interior Contractor.  
Lighting - The Interior Contractor shall ensure that the entire site is provided 
with adequate lighting at all times when the work is in progress. He shall also 
make additional arrangements for lighting for carrying out work at night, 
whenever required.  All costs in this connection shall be borne by him. 
Compressed Air - The Interior Contractor shall make his own arrangement for 
Portable compressors, pumps, temporary piping for compressed air, if 
required, for the work including all necessary accessories, fittings etc. at his 
own cost for cleaning, testing, flushing etc. 

Execution work - 
Equipment  
 

CLAUSE SC 13 
The Interior Contractor shall without prejudice to his overall responsibility to 
execute and complete the work as per specifications and time schedule, 
progressively deploy adequate and appropriate equipment and tools and 
tackles and augment the same as decided by the Bank’s Engineer depending 
on the requirements of the work so as to suit the work schedule. No equipment 
shall be supplied by the Employer. 
Interior Contractor shall assess the actual requirement based on the quantum 
and nature of work and arrange to provide the same to achieve the progress 
as per the approved work programme. 

 
Plant etc. to be 
exclusively for 
use on the works 
 
 

CLAUSE SC 14 
i) All plants, tools and equipment and materials provided by the Interior 

Contractor shall when brought on to the Site be deemed to be 
exclusively intended for the execution of work in this document and 
completion of the Works and the Interior Contractor shall not remove 
the same or any part thereof (save for the purpose of moving it from one 
part of the Site to another or moving it outside the site for repairs) 
without the previous consent in writing of the Bank’s Engineer which 
shall not be unreasonably withheld. 

ii) Clearance of Site on Completion: On completion of the Works, the 
Interior Contractor shall remove from the Site all the said Constructional 
Plant, tools and equipment remaining thereon and any unused 
materials 

 CLAUSE SC 15 
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Care of works 
/plant/equipment 

 

From the commencement to the completion of the Works/Plant/Equipment, the 
Interior Contractor shall take full responsibility for the care thereof and in case 
any damage loss or injury shall happen to the Works/Plant/Equipment or to any 
part thereof from any cause whatsoever shall at his own cost repair and make 
good the same so that at completion the Works/Plant/Equipment shall be in 
good order and condition and in conformity in every respect with the 
requirements of the contract.  
Finished Flooring shall be protected by suitable means while carrying out the 
work either internally or externally and at no extra cost. 
Temporary used materials (e.g. Cable, pipe, valve etc) shall not be used for 
permanent work. All the bought-out items supplied by the Interior Contractor 
and billed to Employer shall be considered as Employer’s Property and due 
care shall be taken for safety of these by the Interior Contractor till handing 
over of work.  

Works to be 
carried out by 
licensed 
technicians under 
supervision of 
licensed 
Supervisors 

CLAUSE SC  16 
a) All electrical works shall be carried out through a licensed Electrician 

under the supervision of licensed supervisor. The electrical connections 
carried out by the Interior Contractor shall meet the statutory 
requirements. Changes, if any, as incorporated in the statutory rules 
and regulations from time to time shall be applicable to the electrical 
works done by the Interior Contractor. 

Quality 
Assurance and 
Quality Control 

CLAUSE SC 17 
i) The reports of the test shall be submitted to the Bank’s Engineer as and 

when the tests/ quality assurance & control checks are carried out as 
per the contract including submission of Manufacturers test certificate. 
The Bank’s Engineer, after evaluation of the results of tests may decide 
to either reject or accept the respective materials/ works etc. In case of 
rejection, the Interior Contractor shall have to replace the defective 
material/ work at the earliest without any additional cost. 

ii) Whenever asked, interior contractor has to submit MTC (material test 
certificates) of the materials used at site.  

iii) In case the Interior Contractor fails to follow the instructions of Bank’s 
Engineer in this regard, the Bank’s Engineer may suspend the work till 
such time the quality of the work is ensured. No compensation for 
delays on account of such suspension of work shall be considered. 
 
 

Materials at Basic 
Prices/ Basic 
rates 

CLAUSE SC 18 

i) For carrying out certain items of work, the tender provides for 
procurement of certain materials at “Basic Prices/ Basic Rates” as 
specified in the tender document. 

ii) While quoting the rates, the tenderer should base their item rates at 
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“the Basic Prices” wherever specified.  
iii) The Interior Contractor shall obtain written approval from the Bank’s 

Engineer before procuring any material for which “Basic Price/ 
Basic Rate” is specified in the tender Document.  

iv) Basic Price adjustment shall be done on the measured quantities for 
the finished items of work with specified “Basic Prices/Rates”. In 
addition to the difference in the Basic Price/ Rate and the actual 
purchase Price/ Rate. While carrying out price adjustments, no other 
components such as wastage, transportation, loading, unloading, 
handling, insurance, labour, etc. shall be taken in to account.  

v) The Interior Contractor shall submit copies of all tax paid vouchers 
(original tax paid vouchers shall be shown to the Bank’s Engineer for 
verification as and when required by him) for full quantity for all items to 
the Bank’s Engineer in support of their claim for adjustment in Basic 
Rates/Prices. In absence of these documents, his claim for adjustment 
in Basic rates/Prices shall not be considered. 

Documents to be 
maintained at site 
 
 
 
 
 
 
 
 

CLAUSE SC 19 
a) The Registers/ Documents specified at Schedule ‘D’ shall be 

maintained at site by the Interior Contractor at his own cost and updated 
regularly. 

b) These documents shall be available for inspection by Employer's 
representative or Bank’s Engineer or his representative during his site 
visit at all reasonable times. 

c) After completion of work, the Interior Contractor shall submit the duly 
completed registers/ documents along with all the drawings issued to 
him for construction purpose to the Bank’s Engineer before submission 
of the Final bill. 

Progress 
Monitoring by the 
Bank’s Engineer 
 
 
 
 
 
 
 
 
 
 
 
 
 

CLAUSE SC 20 

i) The Interior Contractor shall submit his detailed work program for 
approval of Bank’s Engineer within 14 days from the date of award of 
work as specified in the relevant clause of the General Conditions of 
Contract. 

ii) On the basis of the approved program, the Bank’s Engineer shall 
monitor/ review the progress through site meetings on monthly interval 
or earlier, as and when required. The meeting should be attended by 
the Interior Contractor himself (in case of proprietorship firm) or 
authorized partner/ senior official in case of partnership firm/ limited 
company along with Interior Contractor’s site in-charge. 

iii) For this purpose, the Interior Contractor shall prepare and submit a 
progress report indicating following:  
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 A Progress for the previous month (duration under review) and 
the planning for the next month and materials received during 
the month (duration under review) and expected to be received 
during next month. 

 B The reasons for major deviations in planned schedule and the 
actual progress achieved along with any hindrances/ decisions 
required from the Employer/ Bank’s Engineer.  

 C Statement of deployment of resources (men and machine) and 
variations, if any, from the planned schedule 

 D List of Variations / extra items if any carried out during the 
previous month (period under review) 

Measurement, 
Billing and Terms 
of payment 
 

CLAUSE SC 21 
i) The work shall be measured from time to time as provided in the 

General Conditions of Contract. The units of measurements shall be as 
defined in the specific item description in the Schedule of quantities. If 
for any item or part thereof, physical measurement is not practicable, 
measurements given in the execution drawings shall be adopted. 
As and when the Interior Contractor feels that the gross value of work 
done after adjustment of the value of work already received in any 
previous bill and adjustment of advances, if any, has crossed the 
threshold value specified in the Schedule ‘F’ for Running Account Bill, 
he may raise a bill and submit to the Bank’s Engineer for payment. The 
bill shall invariably be accompanied with following documents: 
a) The signed measurements, as specified in the General 

Conditions of Contract. 
b) The progress reports of the concerned period. 
c) Test certificates/ reports of any material considered for the first 

time in the Interior Contractor’s bill 
d) Checklist indicating validity of the all the Insurance Policies, 

PBGs 
e) Documents evidencing the price of materials ( e.g. Tax paid 

vouchers etc.) considered in the bill where Basic Rates are 
mentioned, as applicable.  

f) Delivery challans of the materials. 
g) Undertaking/Certificate ensuring minimum wages has been 

paid to engaged labours for the various works.  
ii) The Bank’s Engineer reserves the right to refuse to accept the Running 

Account bill, if any of the document as above is not submitted along with 
the bill.  

iii) Once the bill is received along with all the required documents, the 
Bank’s Engineer shall arrange to process the bill and the payments due 
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to the Interior Contractor shall be released through NEFT within the 
specified period for honoring the certificates. 

iv) After completion of work and completing all the contractual 
responsibility, the measurement sheets shall be signed jointly by the 
Interior Contractor or his authorized representative and Bank’s 
Engineer or his authorized representatives. The Interior Contractor shall 
then submit the Final bill to the Bank’s Engineer. The Final Bill shall 
necessarily be submitted along with the following documents: 

 a) The signed measurements, as specified in the General 
Conditions of Contract. 

 b) The copy of last progress report, evidencing the completion of 
work. 

 c) Test certificates/ reports of any material considered for the first 
time in the Interior Contractor’s bill 

 f) Checklist indicating validity of the labour license, all the 
Insurance Policies, PBGs 

 g) Documents evidencing the price of materials (eg. Tax paid 
vouchers etc.) considered in the bill where Basic Rates are 
mentioned, as applicable. 

 h) Delivery challans for the materials 
 j) All the required documents of Guarantees/ warranties (e.g. 

Structural stability, safety, sturdiness and self-supportiveness 
etc. of system as mentioned in the specifications of respective 
items) 

 k) “No claim” certificate by the Interior Contractor except as 
included in the Final bill. 

 l) Completion plans/ drawings/ details as specified in the General 
Conditions of Contract 

v) The Bank’s Engineer reserves the right to refuse to accept the Final bill, 
if any of the document, as above, is not submitted along with the bill.  

vi) Once the Final bill is received along with all the required documents, 
the Bank’s Engineer shall arrange to process the bill and the payments 
due to the Interior Contractor shall be released through NEFT within the 
specified period for honoring the certificates. No revised Final Bill shall 
be considered by the Employer. 

vii) All statutory deductions shall be made from the payments due to the 
Interior Contractor. 

 
 
Place :-                                                                                  Signature of Interior Contractor 
 
Date : 
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Special Conditions of the Contract 
 

1) The work shall be carried in the Central Office of Reserve Bank of India, Mumbai at 20th Floor. All 
the dismantling works have to be carried out during non-working hours as  decided by the Bank’s 
Engineer. Hence, Interior Contractor should plan the activities accordingly to ensure that work is 
executed without causing any hindrance/ disturbance to the occupants of the block.  

 
2) Interior Contractor shall not delay debris clearance as and when instructed by the Bank’s 

Engineer. All the staircases, corridors, passages etc. used for material and manpower movement 
shall be cleaned periodically every day by the Interior Contractor as instructed by the Bank’s 
Engineer to maintain the premises clean. 

 
3) Interior Contractors shall acquaint themselves of the security procedures of Central Office. They 

shall make necessary arrangements to obtain prior permissions and passes. Any delays in work 
on account of delay in obtaining such passes required for working shall be accounted as delay on 
Interior Contractor’s part. 

 
4) The intending tenderers are advised to inspect the site to acquaint themselves about the scope  of 

work and seek clarifications regarding the drawings, provisions / specifications, etc., from the 
Bank’s Engineer on any working day before quoting their rates. 

 
5)  The Work shall be carried out at site mainly/preferably after Bank’s Office working hours on 

weekdays, full day on Saturday, Sunday, and Holidays by strictly following the applicable Labour 
laws. The workmen will not be allowed to stay within the premises beyond Bank’s Office working 
hours without prior permission from Engineer-in-Charge. For working at Night, necessary Police 
Verification of workers shall be done and submitted to Bank and prior permission from Engineer-
in-Charge is necessary. The cost of taking permissions from any Local Authority to work late night 
or full night, during Public Holidays and other days to be borne by the Contractors. All the Charges 
related to labours etc. required for working at night will deemed to be inclusive in Quoted Rates. 
 

6) As the work is to be carried out on Executive Floor thorough cleaning should be carried out after 
the close of work on daily basis and the same should be confirmed by the Contractor’s Supervisor. 
 

 
7) The workmen will not be allowed to stay within the premises beyond working hours without prior 

permission from Engineer-in-Charge. For working at night, prior permission from Engineer-in-
Charge is necessary.  

 
8) The water and electricity required for the work or workmen may be taken free of cost from the  

available sources/points in the premises. However, the Interior Contractor has to make all 
necessary arrangements for taking the water or supplying power to the required locations from 
the available points at his own cost. 
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9) Permission, if any, required from the local bodies shall be obtained by the Interior Contractor at 

his cost. 
 
10) The material required for the work are to be taken to the workplace through the Service Lift/ 

staircase without any damages to the buildings and least disturbance to the residents. 
 

11) The debris/dust or any wastage generated out of the work shall be cleaned on a day-to-day basis 
including service Lift/staircase, passages affected/used by the labourers at no extra cost. The 
entire debris/waste material shall be taken out of the Employer’s premises as and when directed 
by the Bank’s Engineer. The Interior Contractor will be solely responsible if any debris is noticed 
by the Municipal Corporation authorities and penalty levied. 

12)  Work shall be executed using makes / brands of materials / chemicals stipulated in the tender. 
Wherever Interior Contractors propose to use equivalent make, the same shall be done with prior 
approval of Bank’s Engineer in writing. In such cases the Interior Contractor shall submit 
necessary documents / test reports and carry out necessary tests as required by the Bank’s 
Engineer to  prove that the proposed materials conform to the technical parameters stipulated in 
the tender. Any additional expenditure and time due to this shall be solely on Interior Contractor’s 
account and no claims whatsoever shall be entertained in this regard. 

 
13) The Interior Contractor shall submit a properly planned & prepared work programme to the 

Employer before commencement of the work so as to enable the Employer to intimate other 
agencies in advance for smooth working, progress and coordination and the time schedule in 
the work programme should be strictly adhered to. 

 
14) The Interior Contractor shall be responsible for safety & security of their workers/materials / 

labour & fire safety at all the times as per the Safety & Fire Safety Codes provided hereof. 
 
15) Any damages caused to the Employer’s property by the Interior Contractor or his workers, the 

same shall be repaired/ rectified by the Interior Contractor at his own cost. 
 
16) The work has to be done in proper coordination with the electrical Interior Contractor or any 

other agency engaged by the Employer. 
 
17) Extreme care shall be taken by the Interior Contractor to protect existing fittings/ fixtures/ 

structure / finishes. Any damages caused during the execution of the work shall be made good 
by the Interior Contractor at his own cost. 

 
18) The Interior Contractor shall use only the materials approved by the Bank’s Engineer from the 

list mentioned in the Approved list of materials and stated in the Schedule of Quantities. The 
Employer will be at the liberty to choose any of the brands from the said list within the scope 
of the quoted rates. The Interior Contractor has to arrange for the samples of all the items 
required for the work to seek Bank’s approval at his own cost before proceeding with bulk 
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purchase. 

 
19) Programme should be submitted before commencement of work so as to enable the Employer 

to intimate occupants and other agencies in advance for smooth working and better progress 
and the time schedule should be strictly adhered to. 

 
20) Interior Contractor shall procure the required quantity of the materials before commencement 

of work. He shall make his own arrangements for storing of their materials at site. 
 
21) The successful tenderer shall be solely responsible for safety & security of the materials. He 

shall also take necessary fire prevention steps at all the times. 
 

22) The Interior Contractor shall employ a well experienced site supervisor to supervise day-to-day 
works. Such a person shall be capable of following the instructions of the Bank’s Engineer and 
execute the works as per the specifications laid down in the Tender. 

 
23) Mode of measurement shall be as prescribed under General Specifications of Works. 

Wherever it is not specifically stated it shall be as per IS 1200. 
 

 

 

 

Date: Signature of Interior Contractor with seal 

 
Place: Name and Address: 

 

 
Accepted with Digital Signature Certificate 
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Section VI  : Technical specifications: 

A. GENERAL NOTES : 
 

All basic rates to be considered as landed price at site inclusive of all applicable taxes. (Excluding 
applicable GST.) 

This is an item rate contract. Some of the items may not be operated. The Vendor cannot raise any 
objection for non-operation/deletion of any items. 

Drawings supersedes the Bill of Quantity (BOQ). 

All sizes specified are approximate. Contractor needs to check the actual sizes at site & before 
execution. 
Contractor to provide samples of any material, Mock-up (any numbers) at place as desired by the 
Design Architect, Consultants or Design Consultant at no extra cost. Contractor will not be paid for 
the same separately. 

All the work to be carried out as per Drawings and as directed by the Design Consultant and Design 
Consultant and up to their satisfaction. 

Contractor to read the BOQ in conjunction with drawings. 

Contractor to use all MR Grade ply unless otherwise specified. (From all approved makes) 

Contractor to use all BWP ply / Block board for wet areas. (From all approved makes) 

The rate quoted by the Contractor for following items shall be inclusive of the following: 
Applicable for whole scope of work including plumbing works. 

All labour, materials, wastage, transportation, handling, use of tools, equipment's and other items 
incidental to the satisfactory completion of item work at all depths, heights and at any levels. 

The rate shall be inclusive of all lifts and leads at all levels. 

Making shop drawings as & when required & asked by the Design Consultant/ Design consultants. 

Contractor to make "As Built Drawing"  for Interior work, MEPF Work, LV, AV Work etc at no  extra cost 
& to the satisfaction of Design Architect and consultant. The "As Built Drawing" to be get approved by 
Design Consultant.  

Contractor to provide samples of any material, Samples, Mock-ups of any items  at place as desired 
by the Design Architect Or Design Consultant. Contractor will not be paid for the same separately. 
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Curing for all types of  Structural works(RCC), Civil works like masonry works, plastering works & other 
civil works at any level as required & as directed by the Design Consultant and to the satisfaction of 
Design Consultant. 

Necessary External & Internal scaffolding (including Cup lock type scaffold including cup lock platform, 
cantilever platform, edge boards, cup lock staircase etc.) Mobile platforms as & when, wherever 
required, for any ht., at any level, on any floor including necessary working platforms, supports, cross 
bracings, covering with Net, Hessian cloth etc. for stability. Contractor to obtain all necessary statutory 
permissions, local permissions and any other permissions related to scaffoldings, mobile platform etc. 
No extra will be paid for External & internal scaffolding. Stability of Internal & External scaffolding will 
be contractors responsibility. 

Anti-termite treatment to all wood works(Ply,wood,Block board etc.)  (From reputed  and approved 
agency) - Contractor to submit the guarantee in writing on bond paper in a approved format for  
minimum 10 years. 
Protecting, Covering finished job till handing over the same to Client / PMC. 

All necessary miscellaneous items to complete the item satisfactorily. 

All  necessary tests of materials at site OR at laboratory recommended by Design Consultant/ Banks 
Engineer  as and when directed.   

All works to be carried out to relevant IS specifications whether so mentioned in the description of 
works OR not. 

Contractor to obtain all necessary statutory permissions, approvals from any Authorities If Required  

The Work shall be carried out at site mainly/preferably after Bank’s Office working hours on weekdays, 
full day on Saturday, Sunday, and Holidays by strictly following the applicable Labour laws. The 
workmen will not be allowed to stay within the premises beyond Bank’s Office working hours without 
prior permission from Engineer-in-Charge. For working at Night, necessary Police Verification of 
workers shall be done and submitted to Bank and prior permission from Engineer-in-Charge is 
necessary. 
 
The cost of taking permissions from any Local Authority to work late night or  full night,  during Public 
Holidays to be borne by the Contractors. 
All Structural steel works / M.S. Works to be coated with one coats of anti-rust paint(i.e. Zinc Chromate) 
&  two coat of enamel paint of approved make, shade as per Structural Consultant & Design Architect 
or with anticorrosive paint approved by Structural consultant/Architect, under the supervision of PMC. 

Removing any kind of debris including loading in truck and conveying to approved dumping 
yard/point as designated by local Authority / Corporation, disposal of debris out side campus, 
unloading and spreading etc. complete including all leads and lifts. - Contractor to study location of 
dumping yard/point before quoting for this items.  It will be the contractors responsibility to locate the 
dumping areas designated by the Government/local authorities, obtain necessary permissions, pay 
for deposits and necessary charges to Government/local authorities. In case there is change in the 
dumping location by the Government/local authorities no claim will be entertained for disposal of 
debris at changed location.     
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Removal of Debris: Contractor shall make his own transporting arrangements for removal of all kinds 
of debris away from site strictly under SWM NOC obtained by the Contractor. Contractor shall obtain 
signatures on challans from approved Dumping yard Owner and shall submit to PMC for submission 
in Mumbai Corporation under as a compliance of SWM NOC. Contractor shall obtain Royalty 
Permission which may be required for carting away all kind of debris. Employer shall reimburse any 
required official charges of Mumbai Corporation to contractor. Rates quoted shall be inclusive of all 
above.   Contractor to take into account any heavy vehicle movement restrictions to and from site and 
make sure that any debris generated are cleared from site as required or within 48-72 hours, 
whichever is earlier, due to site constraints and as directed by Design Consultant. Rate to be quoted 
in accordance.  
Necessary tests of materials at site OR at laboratory recommended by Design Consultant/ Design 
Architect as and when directed.   

Contractor to use Potable water required for construction requirements of the tender and make 
necessary arrangements for supply and storage of the same at his own cost and as directed by the 
PMC.  
Contractor to use River sand for all civil works.   Sand and aggregate tests to be conducted as 
instructed by Design Consultant and reports to be duly submitted for approval before order of 
material. 
For all Fire Rated Doors Contractor to submit Fire Rating Certification from the concerned authority 
and as directed by Design Consultant 

For all waterproofing works Contractor to submit minimum 10 years Guarantee in writing in a format 
approved by Design Consultant  

NOTES : 
Contractor to provide I cards, Photo identity to all his staff, Labours and supervisors & engineers.   
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B - CIVIL AND INTERIOR WORKS 

GENERAL PARTICULAR REQUIREMENTS  

1.         QUALITY ASSURANCE 

1.1 Inspection of Products. 
 

It shall be the Interior Contractor’s duty to inspect all products before incorporation in the works in 
regard to their compliance with the Contract Documents and / or with the approved samples. Any 
products, which are not found to be suitable, shall be removed and replaced by the Interior 
Contractor’ at his own expense. 

 

1.2. Alternative Products. 
If the Interior Contractor proposes to use a product which, while suitable for the intended use 
deviates in any way from the detailed requirements of the Contract Documents, he shall inform the 
Design Consultant at least 30 days in advance prior to placing of its order so as the delivery 
schedule is met with. The notification should be given in writing stating the nature of such 
deviations, justification for proposed deviation, cost impact of this alternative product at the time 
the product is submitted for approval of the Design Consultant and shall request a written approval 
of the deviation from the Design Consultant. All finished products shall be approved by the Design 
Consultant. 

Any additional cost, or any loss or damage arising from the substitution of any product or method 
for those originally specified shall be borne by the Interior Contractor, notwithstanding approval or 
acceptance of such substitution by the Design Consultant If substitutions are accepted, the Interior 
Contractor shall have the responsibility of coordination with all other work, to ensure compatibility 
and fit. No additional time extension would be given in lieu with change of the product. 

 
       2. EXECUTION 

Execution shall include all activities such as procurement, installation, erection, application and 
workmanship required to implement the works within the framework of the contract. The Interior 
Contractor shall carry out everything necessary for the proper execution of the works shown and 
described in the Contract Documents or may reasonably be inferred there from. He shall report 
well in advance in writing to the Design Consultant regarding any and all conditions, which may 
affect the satisfactory execution of the works or endanger its permanency. The work shall be 
carried out strictly as per prevailing technical standards, regulations, and industry practices along 
with the applicable statutory norms applicable for the particular works. 
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3. WORKMANSHIP 

All Workmanship shall be provided to the satisfaction of the Design Consultant in the best and most 
modern available methods, workmanlike manner, and industry practice and any work deemed by the 
Design Consultant not meeting the standards specified hereunder or in the Contract Documents shall 
be removed by the Interior Contractor and replaced so as to be in accordance with the approved 
standards, all at the Interior Contractor’s expense. No extensions would be given in the final completion 
time, on account of any faulty works done and the time required to redo / rectify the same. 

 

4. Manufactured Products 

All manufactured products, articles, materials and equipment, shall be supplied, installed, connected, 
erected, used, cleaned, and conditioned in accordance with the manufacturers written instructions and 
directions. 

 

5.Protection of The Works. 

The Contractor shall ensure safety of the workmen and the personnel visiting the site along with the 
materials and works. The Interior Contractor shall whenever and wherever necessary cover up and 
protect the works from weather and damage by his own or other workmen performing subsequent 
operations. He shall provide all necessary dustsheets, cover the finished items and clear away the 
same at the time of completion of the work. The Interior Contractor shall take all proper steps for 
protection of all places on or about the works, which may be dangerous to his workmen or any other 
persons or to traffic. The Interior Contractor shall provide and maintain warning signs, warning lamps 
and barricades as necessary. The Interior Contractor shall, wherever practical, leave on electrical 
fittings their protective tapes, coverings, wrappings and corner protectors and the like after they have 
been installed until all work in the region of the fittings has been completed. 

 
6.RESTORATION AND CLEANING 

Upon completion of the works, the Interior Contractor shall restore all items covered by the contract to 
the satisfaction of the Design Consultant.  The Interior Contractor shall clean all areas and clearing 
away all rubbish and   excess material that may accumulate from time to time, on completion and 
before handing over. Upon completion of the works, he shall obliterate all signs of temporary facilities 
such as work areas, excess or waste materials, as directed by the Design Consultant. The works and 
site shall be left in a clean and satisfactory state for immediate use. Care shall be taken for not using 
any cleaning materials, which may cause damage to the surface to be cleaned. 

The Interior Contractor shall also take all necessary precautions to keep the works and site free from 
vermin during construction and he shall leave the works vermin free on completion. 
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7. SUBMITTALS 

 
7.1 Construction Program 

The Interior Contractor shall, upon appointment to carry out the works, forthwith prepare and submit a 
full detailed program for all the Tender related Interior work (including MEPF works) representing units 
of work in sufficient details for the approval of the Design Consultant. 

7.2 Schedules 

The Interior Contractor shall, upon appointment to carry out the works, forthwith prepare and submit 
the following for the approval of the Design Consultant. A schedule listing the names and addresses 
of sub-Interior Contractors, suppliers and manufacturers, the trademarks, types and origin of all 
products, and systems he proposes to incorporate in the works, together with all descriptions and 
specifications that may be required in this connection before any appointments are made or orders are 
placed. The schedule shall anticipate and establish the interrelationship of all sub Interior Contractors 
and their sequence with the work. 

The Interior Contractor shall also coordinate the work of sub Interior Contractors and other agencies 
that portions of the work are performed in a manner that minimizes interference with the progress of 
the work and with other trades and other contractors appointed by the Bank. 

7.3. Samples and Working Specimen/samples 

The Interior Contractor shall furnish for approval, with reasonable promptness, all samples as specified 
or directed by the Design Consultant and particularly samples of all internal and external finishes 
described in the Contract Documents. One approved sample will be retained by the Design Consultant 
and the remainder returned to the Interior Contractor. All works shall then be in accordance with the 
approved samples. 

The working specimens of the work as mention in the specifications shall be carried out / modified / 
rectified up to the satisfaction of the Design Consultant. Working specimens for the project shall be 
located and protected so that they can be referred to throughout the job. No working specimen shall 
be concealed, damaged or otherwise disposed of throughout the life all phases of the construction 
unless otherwise approved in writing by the Design Consultant. 

The specifications as well as samples, mockups and working specimens approved for use on the 
project shall set the standard for quality throughout the project. The further work shall be carried out 
strictly as per the working specimen in terms of finish and Tolerance. 

7.4. Certificates and Test Reports 

Prior to delivery, the Interior Contractor shall present, certificates confirming that the quality of products 
to be supplied by a particular manufacturer or company for incorporation in the works complies with 
the standards as required by the Contract Documents to the Design Consultant. The Interior contractor 
shall submit Manufacturer’s Test Certificate wherever required or as advised by Bank’s Engineer. 
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Where specified or required by the Design Consultant, the Interior Contractor shall carry out the 
necessary tests. The costs and expenses incurred will be borne by the Interior Contractor and shall be 
carried out by approved Laboratories / NABL accredited/Govt. institutions testing laboratory approved 
by the Design Consultant. Copies of test reports shall be submitted to the Design Consultant. Sub-
standard materials and / or work shall be removed and replaced to comply with the correct standards 
at the Interior Contractor’s expenses. 

 

7.5.Shop Drawings 

 
 The Interior Contractor shall produce all shop drawings and schedules required for the works or which 
have mentioned in the specifications in sufficient time, so as not to cause delay in the works. These 
submittals shall be checked and approved by the Design Consultant and returned to the Interior 
Contractor. The Interior Contractor shall make any corrections advised by the Design Consultant and 
resubmit further copies after the Design Consultant have granted approval. 

Interior Contractor shall prepare their own shop drawings and that to the greater scale than that of the 
drawings provided as working drawings / base for shop drawing preparation. Reprinting of the provided 
drawings as shop drawings is unacceptable and shall be rejected. The Bank’s Engineer shall not be 
responsible for the delay caused on that part. All the shop drawings produced shall be to the scale. 

The construction program and the schedules prepared by the Interior Contractor shall have adequate 
time provision for review and revision of shop drawings prior to approval. 

Approval / comments conveyed neither  relieves  vendor  / Interior Contractor of his contractual 
obligations and his responsibilities for means and methods of construction, correctness of, dimensions, 
materials of construction, weights, quantities, design details, assembly fits, performance requirements 
and conformity of the supplies with the Indian statutory Laws as may be applicable, nor does it limits 
the purchaser’s rights under the contract. 

7.6.Project Records 

The Interior Contractor shall, at all times, keep on site one copy of all drawings and specifications, 
addendum, revisions, variation orders, approved shop drawings and approved samples together with 
copies of public safety codes and relevant standards applicable to the works. All such material shall 
be made available to the Design Consultant. The Interior Contractor shall be responsible for the 
execution of the work as per latest revised drawings; any work carried out by the Interior Contractor 
from the old drawings shall be rectified by him at his own cost. In addition, the Interior Contractor shall, 
at all times, keep on site a separate set of prints, as provided by the Bank’s Engineer, on which shall 
be noted neatly accurately and promptly as the work progresses, all significant changes between the 
work shown on the drawings and that which is actually constructed. Based on actually construction 
Interior Contractor to prepared As-built drawing and submitted to Design Consultant for approval.  

 
7.7 Manufacturer’s Guarantees 

Where special guarantees for periods exceeding the Period of Maintenance and of defects liability as 
mentioned in the Contract Documents, the Interior Contractor shall obtain a written guarantee, 
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addressed to the Bank, from the manufacturer or firm supplying the materials, equipment, components 
and the like and / or doing the work and shall deliver same to the DESIGN CONSULTANT prior to the 
issue of the certificate of completion. The guarantee shall state that workmanship, materials, 
equipment, components and the like and / or installation are guaranteed for the specified period from 
the date of the Maintenance Certificate and that any defects that may arise during the specified period 
will remain the Interior Contractor’s responsibility and shall be made good at the expense of the 
guarantor, upon written notice from the DESIGN CONSULTANT to do so. 

 

8.TEMPORARY FACILITIES 

The Interior Contractor shall at his own cost, provide, erect or install, maintain, alter as necessary, and 
remove on completion all temporary facilities and services including safe access as required by the 
Interior Contractor for the uninterrupted functioning of the work. 

 

8.1. Waste Disposal & Debris removal 

 
The Interior Contractor shall make, maintain and remove on completion at his own cost such temporary 
provisions as may be required in order to dispose of any chemicals, fuels, oils, greases, bituminous 
materials, waste etc. and the like without causing pollution to either the site or the environment. The 
Interior Contractor at its own cost shall arrange for the statutory approval required for the subject work. 

Removing any kind of debris including loading in truck and conveying to approved dumping yard/point 
as designated by local Authority / Corporation, disposal of debris outside campus, unloading and 
spreading etc. complete including all leads and lifts. - Contractor to study location of dumping yard/point 
before quoting for these items.  It will be the contractor’s responsibility to locate the dumping areas 
designated by the Government/local authorities, obtain necessary permissions, pay for deposits and 
necessary charges to Government/local authorities. In case there is change in the dumping location 
by the Government/local authorities no claim will be entertained for disposal of debris at changed 
location.      

Contractor shall make his own transporting arrangements for removal of all kinds of debris away from 
site strictly under SWM NOC obtained by the Contractor. Contractor shall obtain signatures on challans 
from approved Dumping yard Owner and shall submit to PMC for submission in Mumbai Corporation 
under as a compliance of SWM NOC. Contractor shall obtain Royalty Permission which may be 
required for carting away all kind of debris. Employer will not reimburse any required official charges 
of Mumbai Corporation to contractor. Rates quoted shall be inclusive of all above charges.   Contractor 
to take into account any heavy vehicle movement restrictions to and from site and make sure that any 
debris generated are cleared from site as required or within 48-72 hours, whichever is earlier, due to 
site constraints and as directed by Design Consultant. Rate to be quoted in accordance. 

8.2. Fire Protection 

The Interior Contractor shall provide and maintain adequate fire protection in the form of barrels of 
water with buckets, fire bucket, tanks, fire extinguishers, or other effective means of extinguishing fire, 
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ready for instant use, distributed around the project and in and about temporary inflammable structures 
during construction of the works. 

Gasoline and other flammable liquids including but not limited to paint and associated thinners, 
solvents and cleaners etc shall be stored in and dispensed from safety containers approved by the 
DESIGN CONSULTANT. The storage shall be done at safe location and not be within buildings. 

Torch-cuttings and welding operations performed by the Interior Contractor shall have the approval of 
the DESIGN CONSULTANT before such work is started and a suitable chemical extinguisher is to be 
available at the location where such work is in progress. 

 

8.3. Sample Room/Area 

The Interior Contractor shall provide within the site area where directed by the Bank Engineer a sample 
room with appropriate shelving for the storage of a complete set of the approved samples of the project. 
The Interior Contractor shall dispose off and remove the samples when directed by the Bank Engineer. 

 

8.4. Staging and Scaffolding 

The Interior Contractor shall provide, erect and maintain all staging and scaffolding required for their 
use during the Civil, finishing works, Interior work and MEP works. Staging and scaffolding shall be as 
per approved design, stable, erected and removed by experienced skilled staging sub-Interior 
Contractor and shall have all accident prevention devices as laid down in relevant Indian Standards. 

Such staging and scaffolding shall be erected in sufficient time and in a proper sequence so as not to 
delay the works. 

Necessary Internal scaffolding (including Cup lock type scaffold including cup lock platform, cantilever 
platform, edge boards, cup lock staircase etc.), Mobile platforms as & when, wherever required, for 
any ht., at any level, on any floor including necessary working platforms, supports, cross bracings etc. 
for stability. No extra will be paid for internal scaffolding. Stability of Internal scaffolding will be 
contractor’s responsibility. 

8.5. Line out 

The Interior Contractor shall mark Line out as per the layout provided with drawings and the same get 
checked and approved from Design Consultant. 

8.6.Temporary Coverings 

The Interior Contractor shall protect all finished works, surfaces including flooring, dado, jambs and 
soffit of openings, and MEP works etc. against possible damages during executing the other works 
and before handing over to the DESIGN CONSULTANT. 

As soon as an area of flooring is finished, it all shall be protected by the Interior Contractor from dirt 
and damage by covering it with approx. 3 to 4mm thk protecting sheet or by another approved method. 
All works shall be covered with approx. 3 to 4mm thk protecting sheet of approved make (Cello, 
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Supreme, Astral etc.) including taping the joints as directed and the same shall be maintained, 
removed, cleaned and surface brought to required finish on completion. 

Waterproofed surfaces shall not be subjected to traffic, nor be used for storage of material. Where 
some activity must take place in order to carry out the work, adequate protection, subject to approval 
by the Design Consultant shall be provided. 

 

8.7. Temporary Safety Measures 

The Interior Contractor shall provide and maintain during the entire contract period all temporary safety 
measures necessary for the protection of people, and he shall be solely responsible for any damage 
to life and property caused as a result of not having taken adequate precautions against such damage. 

Interior Contractor shall keep the site permanently clean and remove all the means causing harm to 
others during the work process. 

 However, the Interior Contractor shall be held fully responsible for realizing safety for people, 
equipment, etc. 

The Interior Contractor shall install the temporary barriers to protect laborers from shafts, stairs and at 
all other openings. 

The necessary emergency telephone numbers should be written clearly on a board placed in easily 
visible locations in the site, such as: 

Nearest hospitals 

Emergency Police 

Nearest fire station. 

 
However, the Interior Contractor shall be held fully responsible for realizing safety for people, 
equipment, etc 

 

9. PROGRESS AND TECHNICAL MEETINGS  

The Design Consultant shall conduct regular meetings, which must be attended by the Interior 
Contractor, in which the Interior Contractor shall report to the Design Consultant his work progress and 
all other matters affecting the construction. The Interior Contractor can convene meetings to deal with 
the outstanding technical matters if they cannot be dealt with in the regular meetings with Design 
Consultant. The content of the meeting shall be recorded in the form of minutes by Design Consultant 
and an up-to-date weekly progress report must be attached by the Interior Contractor. 
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10. SITE RECORDS 

The Interior Contractor shall maintain on site a file in which records of work done, meetings, site visits, 
delays, particulars of the labors force, tools and equipment are recorded on a daily basis. A copy of 
this information shall be made available to the Design Consultant. The Interior Contractor shall further 
maintain on site a separate book for the Design Consultant site instructions. 

 

11.DISTURBANCE 

The Interior Contractor shall carry out the works with the minimum of noise and other disturbance to 
the other floor and other adjoining premises and occupants thereof. He shall keep the site and the like 
well-watered during operations to prevent dust. 

 

12.REVIEW & APPROVAL 

All shop drawings and the samples of the work to be executed shall be submitted to the Design 
Consultant for their review and approval. While preparing the project schedule, the Interior Contractor 
shall take optimum working days into considerations as review period by the Bank’s Engineer. 
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SECTION A : DEMOLITION WORKS 

                      

A 01. APPLICABLE CODES AND SPECIFICATIONS 

The following Indian Standard Codes, unless otherwise specified herein, shall be applicable. In all cases, 
the latest editions including all applicable official amendments and revisions shall be referred to. 

IS 1200 (Pt - XVIII) Method of Measurements of Building and Civil Engineering                        

Works (Part – XVIII) Demolition and Dismantling.IS 4130 Demolition of Buildings. 

 

A 02. PRECAUTIONS: - 

All materials obtained from dismantling or demolition shall be the property of the Reserve Bank of India 
unless otherwise specified and shall be kept in safe custody until they are handed over to the Design 
Consultant. 

The demolition shall always be well planned before hand and shall generally be done in reverse order of 
the one in which the structure was constructed. The operations shall be got approved from the Bank’s 
Engineer before starting the work. Due care shall be taken to maintain the safety measures prescribed in 
IS 4130 and construction and demolition waste management rules 2016 shall be followed. 

Necessary measures to be provided to ensure the safety of the adjoining work or property before 
dismantling and demolishing is taken up and the work shall be carried out in such a way that no damage 
is caused to the adjoining work or property and if any damage occurs, the rectification shall be done by 
interior contractor at its own cost. Wherever required proper cloth covering shall also be provided, as 
directed by the Bank’s Engineer. It shall be ensured that no dust is generated while demolishing. 
Demolition Rules – 2016 shall be followed. 

Necessary steps shall be taken to keep noise and dust nuisance to the minimum. All work needs to be 
done under the direction of Design Consultant. Interior contractor shall arrange at its cost Helmets, goggle, 
safety belts etc. and should be used whenever required, as directed by the Design Consultant. The 
demolition work shall be proceeded with in such a way that it causes the least damage and nuisance to 
the adjoining building and the public. Proper Barricading shall be provided at all necessary locations. 

Dismantling shall be done in a systematic manner. All materials which are likely to be damaged by 
dropping from a height or by demolishing roofs, masonry etc. shall be carefully removed first. Chisels and 
cutters may be used carefully as directed. The dismantled articles shall be removed manually or otherwise, 
lowered to the ground (and not thrown) and then properly stacked as directed by the Design Consultant. 

Where existing fixing is done by nails, screws, bolts, rivets, etc., dismantling shall be done by taking out 
the fixing with proper tools and not by tearing or ripping off. 

Any serviceable material, obtained during dismantling or demolition, shall be separated out and stacked 
properly as directed by the Bank’s Engineer within a lead of 50 meters. All unserviceable materials, 
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rubbish etc. shall be disposed off at authorized locations by urban local bodies as directed by the Design 
Consultant. 

The Interior Contractor shall maintain/disconnect existing services, whether temporary or permanent, 
wherever required for the work or as directed by the Design Consultant. 

Before proceeding for dismantling work especially for services, contractor to ensure that all services 
connections with main lines has been disconnected with the help of Design Consultant. 

Water spray shall be used to reduce dust while tearing down plaster from brick work. 

Safety belts shall be used by labourers while working at higher level to prevent falling from the structure. 
Wherever, possible mechanized working platform shall be used. 

First-aid equipment shall be made available at all demolition works of any magnitude. Dismantling items 
as listed in the schedule of quantities. Contractor to carefully packing and shifting the items (as listed in 
the schedule of quantities) existing loose furnitures in premises to place as directed by the Design 
Consultant.  
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SECTION B: GENERAL CIVIL WORKS 

B 01. APPLICABLE CODES AND SPECIFICATIONS 

 
The following Indian Standard Codes, unless otherwise specified herein, shall be applicable. In all cases, 
the latest editions including all applicable official amendments and revisions shall be referred to. 
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 B 02. General: - 

The work comprises of providing and constructing the masonry units as per required mortar mix in 
superstructure and substructure at all levels including racking out joints, curing and as per the detailed 
specifications mentioned herein. 

 

B 03. Specification For AAC Block Masonary Work 

The normal dimension of the concrete block shall be approx. 600mm x 200mm x 150mm. 

The maximum variation in the length of the Autoclave Aerated Concrete Block shall not more than 
plus/minus 5mm and maximum variation in the height and width of Autoclave Aerated Concrete Block, not 
more than plus/minus 3mm. 

All Autoclave Aerated Concrete Block shall be sound, free of cracks or other defects which interfere with 
the proper placing of block units, impair the strength or performance of the construction. 

Where block units are to be used in exposed wall construction, the face or faces that are to be exposed 
shall be free of chips, cracks or other imperfections except that if not more than 5% of a consignment 
contains slight cracks or small chippings not larger than 25mm, this shall not be deemed grounds for 
rejection. 

The Autoclave Aerated Concrete Block shall be classified in two grades according to their compressive 
strength as indicated in table: 

 

Sr 
No 

Density in oven 
dry condition 
(Kg/m2 ) 

Compressive Strength (Min) 
Thermal Condition 
in Air dry condition 

( W/m.k) 
Grade - I (N/mm2) Grade - II (N/mm2) 

1 451 to 550 2 1.5 0.21 
2 551 to 650 4 3 0.24 
3 651 to 750 5 4 0.3 
4 751 to 850 6 5 0.37 
5 851 to 1000 7 6 0.42 

 
 

TESTS : -  

1. Block Density- The block density shall be determined in the manner described in  

IS 6441 (part-1) -1972 

2. Compressive Strength- The compressive strength of block shall be determined in accordance 

with IS 6441 (part-5) -1972 
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3. Thermal Conductivity- The thermal conductivity of block shall be determined in accordance with IS   
3346 -1980 

4. Drying Shrinkages -The drying shrinkage of block shall be determined in the manner described in IS 
6441 (part-2) -1972 

 

MORTAR : - 

Mortar for block masonry shall consist of cement and sand and shall be prepared and applied as per IS: 
2250. Mix shall be in the proportion of 1:4 for AAC Block. The sand shall be free from clay, shale, loam, 
alkali and organic matter and shall be of sound, hard, clean and durable particles. Sand shall be approved 
by Design Consultant. If so directed by the Design Consultant, sand shall be screened and washed till it 
satisfies the limits of deleterious materials. 

For preparing cement mortar, the ingredients shall first be mixed thoroughly in dry condition. Water shall 
then be added and mixing continued to give a uniform mix of required consistency. Mixing shall be done 
thoroughly in a mechanical mixer, unless hand mixing is specifically permitted by the Bank’s Engineer. 
The mortar thus mixed shall be used as soon as possible, preferably within 30 minutes from the time water 
is added to cement. In case, the mortar has stiffened due to evaporation of water, this may be re-tempered 
by adding water as required to restore consistency, but this will be permitted only up to 30 minutes from 
the time of initial mixing of water to cement. Any mortar which is partially set shall be rejected and shall 
be removed forthwith from the site. Droppings of mortar shall not be re-used under any circumstances. 

The Interior Contractor shall arrange for test on mortar samples if so directed by the Design Consultant. 

All loose materials, dirt and set lumps of mortar which may be lying over the surface on which brick work 
is to be freshly started, shall be removed with a wire brush and surface wetted. Bricks shall be laid on a 
full bed of mortar, when laying, each brick shall, be properly bedded and set in position by gently pressing 
with the handle of trowel. Its inside face shall be buttered with mortar before the next brick is laid and 
pressed against it. Joints shall be fully filled and packed with mortar such that no hollow spaces are left 
inside the joints. 

The walls shall be taken up truly in plumb or true to the required batter where specified. Location and 
alignment of all masonry wall shall be coordinated with concrete structures. All courses shall be laid truly 
horizontal and all vertical joints shall be truly vertical. Vertical joints in the alternate course shall come 
directly one over the other. Quoin, Jambs and other angles shall be properly plumbed as the work 
proceeds. 

All pipe fittings and specials, spouts, hold fasts and other fixtures which are required to be built into the 
walls shall be embedded, as specified, in their correct position as the work proceeds unless otherwise 
directed by the Design Consultant. 

The face of AAC Block work may be finished flush or by pointing. In flush finishing either the face joints of 
the mortar shall be worked out while still green to give a finished surface flush with the face of the block 
work or the joints shall be squarely raked out to a depth of 1 cm while the mortar is still green for 
subsequently plastering. The faces of AAC Block work shall be cleaned with wire brush so as to remove 
any splashes of mortar during the course of rising the brick work. In pointing, the joints shall be squarely 
raked out to a depth of 1.5 cm while the mortar is still green and raked joints shall be brushed to remove 
dust and loose particles and well wetted, and shall be later refilled with mortar to give ruled finish. Some 
such finishes are ‘flush’, ‘weathered’, ruled, etc. 
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 Patli -   08mm dia. mild steel 4nos. reinforcements bars & stirrups @ 200mm c/c along length tied with 
GI wire) in M15 concrete mix as per relevant IS Code including necessary centering, 
shuttering, supports etc. 

 RCC   Lintel – 150mm thickness,  Grade of Concrete M25, Nominal reinforcements : 10mm dia. mild 
steel 4nos. reinforcements bars & 8mm Dia stirrups @ 200mm c/c along length tied with GI 
wire) in M25 concrete mix as per relevant IS Code including necessary centering, shuttering, 
supports 

 
CURING: -  
 
The block work shall be constantly kept moist on all faces for a minimum period of seven days. Block work 
done during the day shall be suitably marked indicating the date on which the work is done so as to keep 
a watch on the curing period. 

 
SCAFFOLDING: - 
 
Scaffolding shall be strong to withstand all dead, live and impact loads, which are likely to come on them. 
Scaffolding shall be provided to allow easy approach to every part of the work. 

 
MEASUREMENT: -  
 
Block work shall be measured in cubic meters unless otherwise specified. Any extra work over the 
specified dimensions shall be ignored. Dimensions shall be measured correct to the nearest 0.01 m i.e. 1 
cm. Areas shall be calculated to the nearest 0.01 sq. mtrs and the cubic contents shall be worked out to 
the nearest 0.01 cubic meters. 

 
RATE: - 
 
The rate shall include the cost of materials, and labour required for all the operations at all levels  
The rate shall also include the following: 

• Raking out joints or finishing joints flush as the work proceeds. 

• Preparing tops of existing walls and the like for raising further new block work. 

• Rough cutting and waste for forming gables, splays at eaves and the like Leaving holes for pipes 
up to 150-mm dia. And encasing holdfasts etc. 

• Rough cutting and waste for block work curved in plan and for backing to stone or other types of 
facing. 

• Embedding in ends of beams, joists, slabs, lintels, sills, trusses, etc. 

• Bedding wall plates, lintels, sills, roof tiles, corrugated sheets, etc. in or on walls if not covered in 
respective items. 

• Brick on edge courses, cut brick corners, splays reveals, cavity walls, brick works. 
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B.04 Masonry Works 
 
General 
 
The work comprises of providing and constructing the masonry units as per required mortar mix in 
superstructure and substructure at all levels including racking out joints curing and as per the detailed 
specifications mentioned herein. 

 
Materials 
 
Clay Bricks 
 
Bricks used in the works shall conform to the requirements laid down in IS: 1077. The class of the bricks 
shall be as specifically indicated in the respective items of work. 

The nominal size of the modular brick shall be 200mmx100mmx100mm with the permissible tolerances 
over the actual size of 190mmx90mmx90mm as per IS: 1077. The nominal thickness of one brick and half 
brick walls using modular bricks shall be considered as 200 mm and 100 mm respectively. OR In the 
event of use of traditional bricks of nominal size 230mmx115mmx75mm with tolerance up to 3mm in 
each dimension, one brick and half brick wall shall be considered as 230mm and 115 mm respectively. 

Bricks shall be sound, hard, and homogenous in texture, well burnt in kiln without being vitrified, 
hand/machine moulded, deep red, cherry or copper coloured, of regular shape and size & shall have sharp 
and square edges with smooth rectangular faces. The bricks shall be free from pores, cracks, flaws and 
nodules of free lime. Hand moulded bricks shall be moulded with a frog and those made by extrusion 
process may not be provided with a frog. Bricks shall give a clear ringing sound when struck and shall 
have a minimum crushing  strength  of 5N/sq.mm unless otherwise specified in the items of work. The 
average water absorption shall not be more than 20 percent by weight up to class 12.5 and 15 percent by 
weight for higher classes. Bricks which do not conform to this requirement shall be rejected. Over or under 
burnt bricks are not acceptable for use. 

Sample   bricks   shall   be   submitted   to   the Design Consultant for   approval and bricks supplied shall 
conform to approved samples. If demanded by Design Consultant, brick samples shall be got tested as 
per IS 3495 by Contractor. Bricks rejected by Design Consultant shall be removed from the site of works. 

 

B.05 REINFORCED CONCRETE. 

Technical Specifications ABBREVIATIONS 

In the technical specifications, as well as in the bill of quantities, the following abbreviations 
have been used: 
Cu. M. Cubic Metre 
Sq. M. Square Metre 
R. M. Running Metre 
Q. R. Quote Rate 
NO. Numbers 
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1.0 SPECIFICATION FOR MATERIAL 
 

1.1 CEMENT 
 

1.1.1 STANDARD 

Cement to be used in the Works shall conform to the following standards: 
 

33 Grade Ordinary Portland Cement IS: 269 
43 Grade Ordinary Portland Cement IS: 8112 
53 Grade Ordinary Portland Cement IS: 12269 
Rapid Hardening Portland Cement IS: 8041 
Portland Slag Cement IS: 455 
Portland Pozzolana Cement (fly ash based) IS: 1489 (Part 1) 
Portland Pozzolana Cement (Calcinated clay based) IS: 1489 (Part 2) 
Low heat Portland cement IS: 12600 
Hydrophobic Cement IS: 8043 
Sulphate resistant Portland cement IS 12330 

 
Other relevant standards are as follows: 

 
Method of Sampling Hydraulic Cement IS: 3535 
Methods of Physical Tests for Hydraulic Cement IS: 4031(Part 1 to 15) 
Methods of Chemical Analysis of Hydraulic Cement IS: 4032 

 
 

1.1.2 SUPPLY 

The cement to be used for the Works shall be Ordinary Portland Cement (OPC). 
Unless otherwise specified, OPC or PPC shall be supplied in bags containing 50kg each. 
The storage cement bags should be provided by the Contractor at the site of Works at his 
own cost, considering IS specifications for storage. 

The CONTRACTOR, if asked by the Owner or his representative to provide double locking 
arrangement, shall do so at his cost. If such an arrangement is made, the key of one lock 
shall be with the CONTRACTOR and the key of the other lock shall be with the Engineer-
in- charge or his representative. 

 
1.1.3 STORAGE 

Cement shall be kept, at all times, in covered storage in an approved manner. No cement 
shall be kept on the site longer than three months before use. Any cement, which is stored 
onsite in excess of 28 days, shall be tested in accordance with relevant Standard prior to 
use. 
Sufficient cement for one week’s consumption shall at all times be available. Cement shall 
be consumed in the sequence in which it is received at the store. 
The cement store for bagged cement shall be a weatherproof building or shed, ventilated, 
lit and free of dampness. The size will be sufficient to hold enough cement for continuous 
execution of the works. Bags for cement shall be lined in polythene or other damp-proof 
material. 



Interior Renovation of 20th floor in Central Office Building 
Including Conference Room  
(Civil , Interior, MEP, HVAC, Electrical & Allied Works)  

       
 

 1  

 

 

 
Page 112 of 464 

 

 
1.1.4 SAMPLING AND TESTING OF CEMENT 

The materials and proportions used in making preliminary tests shall be similar in all 
respects to those to be actually employed in the works. All the samples shall be made, cured 
and tested in accordance with IS 4031. 
Facilities required for sampling materials and concrete in the field, if Engineer so desires, 
shall be provided by CONTRACTOR at no extra cost. 

 
 

1.2 COARSE AGGREGATE 
 

1.2.1 STANDARD 

Aggregates for use in concrete (other than light-weight concrete) shall comply with the 
requirements of IS 383. Only natural aggregates shall be used. 

Coarse aggregate shall have a specific gravity as per mix design report. Aggregate below 
this specific gravity shall not be used without the special permission of the Engineer. 
Coarse aggregate shall consist of natural or crushed stone, angular in shape with granular 
or crystalline surfaces or approved river shingle or gravel, rounded in shape. All aggregate 
shall be clean and free from elongated, friable, flaky or laminated pieces, adherent coatings, 
clay lumps, mica, organic matter and any other deleterious matter that may cause corrosion 
of reinforcement or impair the strength and / or durability of concrete. It shall be chemically 
inert, hard, strong, dense, and durable against weathering. 
The maximum quantities of deleterious materials in the coarse aggregate shall not exceed 
the limits indicated in the IS 383 when tested as per IS 2386 Part-I & Part-II “Method of Tests 
for Aggregate for Concrete”. 

 
 

1.2.2 SOURCE 

Once a specific source of supply of coarse aggregate is accepted, the source shall not be 
changed without prior approval of the Engineer. If quality of any other source is good then 
it can be accepted after approval of the Engineer-in-charge. 

1.2.3 STORAGE 

Coarse aggregate to available sizes shall be stored at site as separate stacks over clean 
and well-maintained hard floor and areas not liable to flooding. Alternatively, they will be 
stored in bins. 
Contamination with foreign matters and earth during storage and while heaping the materials 
shall be avoided. It shall be kept in layers not exceeding 1.2 m in height to prevent coning 
or segregation. 
Each type and grading of aggregate shall be stored separately in bins, in such a manner 
that mixing of the various size particles does not occur and shall be sloped sufficiently to 
ensure adequate drainage of surplus water. 
Sufficient quantities of each type of aggregate shall be maintained on site at all times to 
ensure continuity of work. 
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1.2.4 USAGE 

Coarse aggregate, which is not clean, shall be washed with clear fresh water before use in 
the job. Screening should be done, if considered necessary by the Engineer, without extra 
cost. 

 
1.2.5 TRANSPORTATION 

During transportation to the site, all aggregates are to be protected from wind-borne 
contaminants. Should these contaminants be present at the time of delivery to site, then the 
aggregates shall be washed with water meeting the requirements of the above 
clauses/gradation. Transport vehicles shall be cleaned from possible contamination due to 
previous use. 
Note: When aggregates have been approved, the entire supply of each type shall be 
secured from the approved source. Testing shall be carried out at the frequently specified 
below to ensure that the same quality and grading of the material is being maintained. 

Tests shall be carried out at the following frequency: 

• Tests for clay, silt and dust, moisture content and sieve analysis shall be carried out on 
every 20 tonnes of fine aggregates and 40 tons of coarse aggregates or as directed by 
Engineer-in-charge. 

• Chemical analysis shall be carried out on every 100 tonnes. 
 

1.3 FINE AGGREGATE 
 

1.3.1 STANDARD 

Fine aggregate for different end uses (other than light-weight concrete) shall conform to the 
following standards: 

 
a. For structural concrete IS: 383 (between Grading Zones I & II) 
b. For mortar & grout IS 2116 
c. For plastering IS 1542 (Class A Grading) 

 
Fine aggregate shall consist of natural sands or machine crushed rock/gravel. It shall be 
clean, sharp, hard, strong and durable and free from dust, vegetable substances, adherent 
coating, clay, loam, alkali, organic matter, mica, soluble sulphate, gypsum or any other 
deleterious substances which can be injurious to the setting qualities / strength / durability 
of concrete. 

The use of sea sand is prohibited. 
 
 

1.3.2 SOURCE 

Once a specific source of supply of fine aggregate is accepted, the source shall not be 
changed without prior approval of the Engineer. If quality of any other source is good, then 
it can be accepted after approval of the Engineer-in-charge. 
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1.3.3 STORAGE 

Fine aggregates shall be stored at site in adequate quantity on clean and well-maintained 
hard floor and areas not liable to flooding. Contamination with foreign matter and earth, 
during storage and while heaping the materials, shall be avoided. 

 
 

1.3.4 USAGE 

Fine aggregate shall be thoroughly washed at site with clean fresh water such that the 
percentage of all deleterious matter is within the permissible limits as laid down in IS 2386 
(Part-II). 
Screening of sand shall be done, if necessary and as directed by the Engineer-in-charge, to 
remove all objectionable foreign matter and affecting any grading. 

 
 

1.4 WATER 
 

1.4.1 STANDARD 

Water supplied shall conform to the various provisions detailed under Clause 5.4 of IS 
456:2000. Broadly stated, water used for mixing and curing as also for cooling / washing of 
aggregates shall be clean and fresh, free from oils, acids, alkalies, salts, sugar, organic 
materials or other substances that may be deleterious to concrete or steel. Sea water or 
water from excavation shall not be used. And also, this water can be used for mixing grouts, 
rinsing aggregates. 
Potable water is generally considered satisfactory for mixing concrete. As a guide, the 
following concentration represents the maximum permissible values: 

a. To neutralise 100ml sample of water, using phenolphthalein as an indicator, it should 
not require more than 5ml of 0.02N NaOH. The test shall be conducted as detailed in Cl. 
8.1 of IS3025 (Part 22). 

b. To neutralise 100ml sample of water, using mixed indicator, it should not require more 
than 25 ml of 0.02N H2So4. The test shall be conducted as detailed in Cl. 8.1 of IS 3025 
(Part22). The test shall be conducted as given in Cl. 8 of IS 3025 (Part 23). 

c. Permissible limits for solids shall be as given in the table below: 
 

No. Type Tested as per Permissible max. limit 
1. Organic IS 3025 (Part 18) 200 mg/L 
2. Inorganic IS 3025 (Part 18) 3000 mg/L 
3. Sulphates (as SO3) IS 3025 (Part 24) 400 mg/L 

 
 
4 

 
 
Chlorides (as Cl) 

 
 
IS 3025 (Part 32) 

2000 mg/L 
for concrete not consisting 
of embedded steel and 
500 mg/L for reinforced 
concrete work 

5. Suspended matters IS 3025 (Part 17) 2000 mg/L 
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1.4.2 STORAGE 

Water shall be so stored that it remains free from all deleterious matter as mentioned above. 
 
 

1.4.3 TESTS 

No water shall be used until tested for its chemical and other impurities in accordance with 
IS 3025 to ascertain its suitability. Tests shall be conducted whenever the source is changed 
or during seasonal variation. 

 
 

1.5 STEEL REINFORCEMENT 
 

1.5.1 STANDARD 

Steel reinforcing bars shall conform to the following standards: 
 

Mild steel and medium tensile steel bars IS 432 (Part I) 
High strength deformed steel bars IS 1786 
Hard drawn steel wire fabric IS 1566 
Structural steel, Grade A IS 2062 

 
Binding wire shall conform to IS 280 and shall be soft drawn mild steel wire of size not less 
than 1.5 mm. in dia. (16 g.) soft annealed/galvanized steel wire. 
All reinforcement shall be free from loose mill scales, loose rust and coats of paints, oil, mud 
or any other substances, which may destroy or reduce bond. 

 
1.5.2 STORAGE 

Storage of materials shall be as described in IS 4082. 
 

2.0 SPECIFICATION FOR WORKMANSHIP 
 

2.1 GENERAL 

In case of omissions or discrepancies, the specifications mentioned in IS 456-2000 shall be 
final. 

Surface of cast concrete and completed plaster shall be marked with the completion dates. 
 
 

2.2 STANDARD 

In all cases the work shall be carried out in accordance with the latest Indian Standard 
Specifications and the best engineering practice. In the absence of such specifications, work 
shall be executed in accordance with any other relevant standards issued elsewhere as 
approved by the Engineer or as per the instructions and directions of the Engineer. 

 
2.3 CONSTRUCTIONAL PLANT 
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The CONTRACTOR shall be responsible for the supply, use and maintenance of all 
Constructional Plant and Equipment so as to ensure smooth and efficient working of the job. 
The Engineer shall have access to the Plant at all times. In case of total/partial break down 
of plant, stand-by/alternative arrangements be made available. 

 
 

2.4 WORKMEN AND STAFF 

The CONTRACTOR shall ensure that he employs only capable and experienced labour 
force, foremen, other tradesmen and supervisory staff on the job capable of handling the 
types of work they are required to handle in a workman-like and efficient manner to the 
satisfaction of the Engineer. He shall also ensure that his Sub-Contractors or nominated 
Sub-Contractors also employ all workmen and supervisory staff capable of delivering work 
of high standard. 

 
For all concrete work, a fully qualified and experienced quality control engineer shall be 
employed by the CONTRACTOR and he shall be available on Site at all times when 
concreting operations are in progress. Operators for mixers, mechanical vibrators and 
personnel in-charge of placing of concrete shall be fully trained and experienced for their 
class of work. 
Engineer-in-charge: PMO/Owner-designated engineer who is in charge of the site and its 
authorized representative(s). 
Approved/Approval: Approval by the Engineer-in-charge. 

 
 

2.5 CONCRETE – PLAIN AND REINFORCED 
 

2.5.1 GRADES OF CONCRETE 

Various grades of concrete shall be as per IS 456-2000 with specified characteristic 
compressive strength against these grades in accordance with Table 2 in the said IS. In the 
grade designation, letter M refers to the mix and the number to the specified characteristic 
compressive strength of 15-cm. cube at 28 days expressed in N/mm2. The characteristic 
strength is defined as the strength of material below which not more than 5 percent of the 
test results are expected to fail. 
The mix shall be designed to produce the grade of concrete having the required workability 
and characteristic strength not less than appropriate values given in Table 2 of IS 456:2000. 
The target mean strength of concrete mix should be equal to the characteristic strength plus 
1.65 times the standard deviation. 
 

2.5.2 NOMINAL MIX CONCRETE 

Nominal mix concrete may be allowed by the Engineer at his discretion. The proportions of 
materials shall be in accordance with Table 9 of IS 456-2000. The relevant details at a 
glance are indicated in Table 2. 
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TABLE - 2 
Grade of 
Concrete 

Total quantity of dry aggregates by Mass per 50kg 
of Cement, to be taken as the sum of the individual 

Masses of Fine & Coarse Aggregate, Kg, 
Max. 

Quantity of water 
per 50 Kg. of 

cement, 
Max. 

M 5 800 Kg. 60 Litres 
M 7.5 625 Kg. 45 Litres 
M 10 480 Kg. 34 Litres 
M 15 330 Kg. 32 Litres 
M 20 250 kg. 30 Litres 

The proportion of fine aggregate to coarse aggregate by mass shall generally be 1:2 
subject to an upper limit of 1:1 ½ and lower limit of 1:2 ½. 

TABLE - 3 
 

I.S. Sieve 
Designation 

Percentage passing for single sized 
aggregate of nominal size 

Percentage passing for 
graded aggregate of nominal 

size 
40 mm. 20 

mm. 
16 

mm. 
12.5 
mm. 

10 
mm. 

40 
mm. 

20 
mm. 

16 
mm. 

12.5 
mm. 

63 mm. 100 - - - - - - - - 
40 mm. 85-100 100 - - - 95- 100 - - 

 
      100    

20 mm. 0-20 85- 
100 

100 - - 30- 
70 

95- 
100 

100 100 

16 mm. - - 85- 
100 

100 - - - 90- 
100 

- 

12.5 mm. - - - 85- 
100 

100 - - - 90- 
100 

10 mm. 0-5 0-20 0-30 0-45 85- 
100 

10- 
35 

25- 
55 

30- 
70 

40- 
85 

4.75 mm. - 0-5 0-5 0-10 0-20 0-5 0-10 0-10 0-10 
2.36 mm. - - - - 0-5 - - - - 

 
 

B.06 SPECIFICATION FOR PLASTERING 

1. GENERAL: - 

This section shall cover internal plastering/rendering works as shown in the drawings. Before commencing 
the work sample of all plaster types, finishes and colours shall be made in accordance with the 
specifications indicated below and got approved by Design Consultant. The work shall be executed as 
per the approved samples only. 

 
WORKING SPECIMEN/SAMPLE: -  

 
A working specimen at the actual place shall be carried out and the work shall be done up to the 
satisfaction of the Design Consultant. The working specimen shall be carried out at a location with the 
maximum surface irregularity to establish the maximum plaster thickness and to check whether the finish 
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shows evidence of surface cracking or delaminating over time. Based on the observations the expansion 
joints and crack control joints shall be determined and shall be followed for preparation of the shop 
drawing. The further work shall be carried out strictly as per the working specimen in terms of finish and 
Tolerance. 

The working specimen shall be well coordinated with all other interrelated working specimens and as far 
as possible all such specimens shall be carried out at one location in the form of a mock up room.Prior to 
working specimen a plaster sample of 300 mm X 300 mm size shall be provided for review.The samples 
of glass fibre mesh and associated fasteners shall be submitted for approval. 

 
PREPARATION OF SURFACE: - 

 
Joints of Block work shall be raked- out properly. Dust and loose mortar shall be brushed out. 
Efflorescence if any shall be removed by brushing and scraping. Shuttering imperfections of all concrete 
shall be roughened by hacking with chisel and all resulting dust and loose particles cleaned and the 
surface shall be thoroughly hacked or bush hammered to the satisfaction of the Design Consultant. The 
surface shall be thoroughly washed with water, cleaned and kept wet before plastering is commenced. 

No plastering work shall be started before all conduits, pipes, fittings and fixtures clamps, hooks, doors 
and window frames etc. are embedded, grouted and cured and all defects removed to the satisfaction of 
the Design Consultant. Special approval shall be taken from the Design Consultant before commencing 
each plastering work. No cutting of finished plaster shall be allowed under any circumstance. No portion 
shall be left out initially to be patched up later on. 

 

APPLICATION OF PLASTER: -  
Wall Cement Plaster in CM 1:4 plastering shall be started from top and gradually worked down towards 
floor. It shall not, at any place be thinner than as specified. To ensure even thickness and a true surface 
plaster of about 15 cm x 15 cm shall be first applied horizontally and vertically at not more than 2 m interval 
over the entire surface to serve as gauges. The mortar shall then be applied to the wall/surface between 
the gauges and finished even. All corners, junctions and rounding’s shall be truly vertical or horizontal and 
finished carefully. Generally, work in an enclosure shall be completed in one day. For larger areas if the 
work has to be suspended at the end of the day, plaster shall be cut clean to line. Where recommencing 
the plastering, edge of old work shall be scrapped, cleaned and wetted with cement putty before restarting 
plastering. The Contractor shall ensure the curing period to be in accordance with relevant IS code. 
PLASTERING AT JUNCTION: -  
 
Glass Fiber Mesh at Junction-All junctions of Masonry wall with R.C. structure e.g. column, beam, etc. 
which are to be plastered, shall be reinforced by Approved Glass Fiber mesh as per IS 11551, 200mm 
wide with an overlapping of 100 mm centrally over the length of junction. Glass Fiber mesh of required 
width shall also be fixed over chasing for conduits, pipes, etc. on masonry walls before plastering is 
commenced. The mesh shall be nailed rigidly to the masonry with G.I. nails of suitable type at approx. 
400 mm centres. The finished mesh shall be straight, rigid and laid without sagging.  

 
MEASUREMENT: - 

Measurement for plastering work shall be in sq.m correct to two places of decimal. Unless a separate item 
is provided for grooves, mouldings, etc., these works are deemed to be included in the unit rates quoted 
for plastering work. The quantity of work to be paid for under these items shall be calculated by taking the 
projected surface of the areas plastered after making necessary deductions for openings for doors, 
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windows, fan openings etc. The actual plaster work carried out on jambs/sills of windows, openings etc 
shall be measured for payment.  

RATE: - 
 
The rates are inclusive of working at any level, including necessary platforms, scaffolding, all tools and 
plants, material and labour required for the work including the wastages Expenses, if any, for supervision 
and technical assistance supplied by manufacturers, Plaster work in bends rounded angles, fair edges, 
narrow returns, ‘V’ joints (revels), plays, drip mouldings, grooves/reveal, making good the metal frame 
junctions, jad over skirting or dado making good around pipes, boxes, conduits, railings, 200 mm wide 
Glass Fiber mesh at junctions of concrete and masonry or any dissimilar materials, and providing and 
mixing approved fibre reinforcing material as per manufacturers specification in cement mortar for all 
plaster items. Making good all recesses and chesses through the wall for the services. Finishing the 
openings left for the services after their installation and the requirements as stipulated in the specifications 
above.  

 

2.  ANTITERMITE TEREATMENT: - 
 
INJECTION PROCESS: To prevent subterranean termite infestation in the Premises holes are drilled at 
junctions of the walls and floors at a distance of 1 foot, then chemicals are injected, and the holes are 
sealed. This application creates a chemical barrier against the subterranean termites and thereafter 
spraying process every week up to Renovation. 
 
Injection & Wall Treatment- Injection & Wall Treatment will be carried out in water base compound 
components. Anti-Termite treatment will be executed at all the internal perimeter of the premises, the 
injection and wall treatment will be executed at the junctions of walls & floors to create a barrier against 
the said infestation. 
 
Mode of Measurements: Only plan area will be measured & paid for. 
 
For Plywood, wood & Block board etc. - For control of white ants in the premises, spray the appropriate 
chemicals not only eliminating the white ants but also protecting the structure against the white ants. This 
process also includes coating and· injecting of chemicals to create barriers against white ants to fixed 
wooden furniture, wherever it is necessary. 
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Section C - WATERPROOFING WORKS 

Waterproofing treatment to be apply as per the manufacturers specifications & as approved by 
the Design Consultant. 

 
1. Single Component Polyurethane resins bonded elastomeric waterproofing liquid membrane with 
weather resistance properties on top of parent concrete surface in three coats. One coat of self-priming 
of Polyurethane resines bonded elastomeric waterproofing liquid (dilution with water in the ratio of 3:1) 
and two coats of undiluted Polyurethane resins bonded elastomeric waterproofing liquid at a consumption 
rate of 500 gm per square meter per coat with brush/roller application or as specified by manufacturer. 
2. Brickbat coba - Well burnt bricks or sliced brick bats of approved size in required layers in cement 
mortar 1:4 (1 Cement : 4 coarse sand) mixed with approved waterproofing compound. 
3. IPS finish layer in 40 mm thickness to proper slope in CM 1:3 
4. Average 15 mm thick waterproof cement plaster in mortar 1:3 admixed with waterproof chemical 
compound   
5. For all waterproofing works Contractor to submit minimum 10 years Guarantee in writing in a format 
approved by Design Consultant. 

 

C 01.METHODOLOGY   

Step 1: Surface Preparation - Cleaning and Washing of the Slab with water, Sealing all Major &  
Minor Cracks, Removing of all the waste materials & ensure clean smooth slab 
Step 2: Core Cuts and Minor Cracks to be Filled. 
Step 3: Sealing the periphery and corners, edges. 
Step 4: Applying PU Coating to floor and walls (One priming coat and two coats) at interval 
as per manufacturer. 
Step 5: Air Curing as per manufacturers recommendation  
Step 6: Pond Test 
Step 7  Laying Brickbat coba / AAC coba   
Step 8: Application of Protective Screed to protect the waterproofing membrane  
from physical damage.  

 
 

C02. GUARANTEE : 
 
For all waterproofing works Contractor to submit minimum 10 years guarantee in writing in a format 
approved by Design Consultant 
 
C03. RATE 
 
The rate shall include the cost of all material and labour involved in all operations described above. Rate 
to include necessary curing, scaffolding etc.  
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Section D : - FLOORING WORKS 

D 01. APPLICABLE CODES AND SPECIFICATIONS 

The following Indian Standard Codes, unless otherwise specified herein, shall be applicable. In all cases, 
the latest editions including all applicable official amendments and revisions shall be referred to. 
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D 02. GENERAL: - 

This section shall cover all flooring and wall tiling work as shown in the drawing as mentioned in the 
schedule. No work under this section shall be started until specifically allowed by the Design Consultant 
and until all other major works such as plastering, embedding of conduits and pipes, channels, etc. have 
been completed. Samples of basic materials & work of adequate size representing the nature of variation 
including quality, size, texture after finishing to be used in the flooring work shall be prepared for all work 
and got approved by the Design Consultant sufficiently prior to ordering. The approved samples shall be 
retained up to the end of the project. The works shall be got done by skilled and specialized workmen 
experienced in the respective trade of work. 

Where the cement concrete flooring is to be laid directly on the R.C.C. slab, the surface of R.C.C. slab shall 
be cleaned and the laitance shall be removed and a coat of cement slurry at 2 kg. of cement per sq.m. shall 
be applied, so as to get a good bond between R.C.C. slab and concrete floor. 

 

D 03. Working Specimen/sample: - 

A working specimen of 300mmx300mm size shall be prepared and got approved from the Design 
Consultant. The stone specimen shall be carried out for and shall cover following aspects. 

• Each stone type used (Colour) 
• Each type of stone finish specified 
• Each type of stone thickness specified 
• Approved grout / sealant of the approved joint widths 

 

D 04. Transportation and Handling: - 

Special care is needed in handling and storing stone slabs to prevent bowing, cracking, chipping, and 
staining. The stones shall be inspected prior to loading and all such stones shall be removed immediately. 
Supports shall be such that to avoid over-stressing or cracking of stone panels during storage and 
transportation. Stress concentration due to improper handling may interconnect micro or macro fractures 
of geological origin which may be present in the stone slabs. Stone slabs should be properly palletized or 
crated on edge for safe transportation and for economic unloading and distribution. Pallets, crates, or pre-
assembled panelized stones on trucks or in containers shall be carefully secured to prevent them from 
shifting. Pre- assembled panels for storing and shipping shall be designed so that the frame supports the 
stone and no load is transmitted through the connections to the stone slabs. 

Report / recommendation from the adhesive / grout manufacturer for design adequacy / sufficiency of the 
adhesive / grout thickness for the specified stone thickness and finishes. The work shall be carried out 
strictly as per the report guidelines. Any change proposed to this agreed system shall be conveyed to 
DESIGN CONSULTANT and a written approval shall be obtained before proceeding. 

 
D 05. STORAGE: - 

The storage areas should be adequate, accessible, and the moving of materials of other trades should be 
limited. 
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Upon receipt at the building site and if already finished to size &finishes, stone shall remain in the factory-
prepared bundles until beginning of the installation. Bundles shall be staged in an area which is least 
susceptible to damage from ongoing renovation activities. 

The unbundled and if the stones are raw, the stone shall be stacked on timber or platforms at least 2" above 
the ground, and the utmost care shall be taken to prevent staining of the stone due to standing water,  soil 
or other minerals or contaminants that may stain the stone or impact damage of the granite. If storage is 
to be prolonged, polyethylene or other suitable, non-staining film shall be placed between any wood and 
finished surfaces of the granite. Polyethylene or other suitable, non-staining film may also  be required as 
protective covering. Any holes or slots in the granite which are capable of collecting water shall be temporarily 
covered or plugged. Such covers or plugs are to be removed immediately prior to installation of the piece. 

 

D 06. SUBMITTALS: -  

The Interior Contractors shall submit the following:  

Samples of all types Tiles/Marbles/stones etc. along with the mortar with different types of material & 
proportions used in a suitable size of 300 mm X 300 mm. 

• All types of material proposed for grouting. 

• All types of sealants used. 

• Full available color range consisting of cured samples for all proposed sealants / grouts. 

• Technical data for all sealants and all products used to set all tile and stone 

• Delivery schedule of all types of stones to site 

• Protection methods and cleaning of the installation 

 
 

D 07. Installation Methodology: -  

The Interior Contractor shall ensure the installation methodology shall be as per specifications described 
in BOQ, if any doubts Contractor should get it clear from Design Consultant, before proceeding the 
installation. The work shall be strictly carried out as per the approved procedure only. The methodology 
shall cover the various installations like dry / wet cladding, flooring, stair stone work, coping works for each 
type of stone installed. The methodology shall cover the sequencing of each type of stone installation 
work, equipment’s used and correlation with the various services. 

 

D 08.FINISHES: -  

All edges and exposed faces of slabs shall be saw cut and shall be having the same surface finish. Saw 
blade marks on the edges are unacceptable. All edges of slabs shall be cut to the required chamfers, splays, 
quirks, and rounded, on the finished surfaces, all as per detailed approved shop drawings. 
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All stone slabs in any one room or space shall be of the same colour, veining, pattern and matching taken 
from the same block of stone. 

 

D 09. DEFECTS: -  

It shall be free from stains, sand, vents, flaws, holes, streaks, fossils, cracks, decay and weathering and 
of specified quality, size and thickness that would affect their appearance and durability. Any slab showing 
hairline cracks shall not be used, nor do slabs that have been patched up with clear epoxy resin glue. 

 

D 10. DRESSING & FABRICATION OF STONE PANELS: - 

All the stone panels shall be factory finished cut and sealed either at site or at quarry location. Factory 
fabrication is very critical to achieve the desired finish and for long time protection of the stone, If required 
the Interior Contractor shall set up a small scale factory or workshop preferably near site location to 
achieve the better quality. Field fabrication without a proper factory set up and prior approval from Design 
Consultant is not allowed. 

The Interior Contractor shall deployed the machineries such as cutting, grinding, polishing / flaming 
machines, gantry guarders for stone handling in required quantity based on daily production requirement 
and shall get it same approved from the Design Consultant. 

All stones/marbles shall be fabricated to sized and finished to required finish in the factory only. For 
patterned flooring actual dimensions shall be taken at the site and shop drawings in suitable scale 
prepared to identify correctly the sizes and shapes of all stones. The cutter blades used for cutting shall 
be of sufficient depth to cut the stone in one operation to avoid the handling of the stone. The at most care 
shall be taken to prevent damage to stone edges during all fabrication works. For special shapes the stone 
shall be cut such that no cutting marks projecting beyond the cut line shall be seen on the stone. 

All angles and edges of the granite slabs shall be true, square or angular as required and free from chipping 
and the surface shall be true and plane Immediately after completion of the fabrication of the panels. it shall 
be treated with the protective surface sealer coat to prevent staining, dust accumulation etc. and shall be 
cured for required time in the factory only. The sealer coat shall be applied on the top side of the stone and 
on backside with the anti damp coating in case of the flooring in marbles & stones. 

All marbles surfaces (floor, dado, counter etc.) to be protected from stain by applying the protective coatings 
from top (Teflon based coating) & bottom (Acrylic Latex).  

Marble base mortar & slurry to be made using white cement. 

 

D 11. FIXING IN GENERAL: - 

Interior Contractor shall verify that the mortar bed provided in the design drawings is adequate to 
accommodate the selected flooring system as well as all construction tolerances so that the final 
installation results in achieving the finish locations as designed. Should any changes to the structure be 
required, the Interior Contractor shall notify the Design Consultant immediately in writing. 
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D 12. MODE OF MEASUREMENT: - 

Measurements shall be in Sqm. The length and breadth of the Plan area of floor shall be measured to 
two places of decimals of a meter from the finished surface of the floor. 

 
 

D 13. RATE: - 
 
The rates are inclusive of working at any level, leads, including necessary tools and plants, material and 
labour required for the scope of work described herein including the wastages. Expenses, if any, for 
supervision and technical assistance supplied by manufacturers and the requirements as stipulated in the 
specifications above. 
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A. Specification for Vitrified/Ceramic Tiles Flooring 
 

1.Material: 
 
Vitrified tiles shall be of approved make and quality confirming to required size and colour. Samples of the 
tiles shall be got approved by the Bank’s Engineer. 

 
2.Workmanship: 
 
This shall be in general conformity with clause No.2 of specification for polished Granite Stone and flooring 
subject to following changes: 
 
a. Cement Mortar has to used, the tiles should be laid on bed mortar of minimum 20mm and not 
exceeding 40mm. 
 
b. Edges of the tile shall be smeared with neat while / coloured cement slurry and fixing in cement grout 
floated over mortar bedding. 
 
c. The joints shall be grouted with white cement mixed with matching pigments. 
 
d. All the corner joints shall be mitered (Katra) so that the tile edges are not seen. 

 

B. Specification For Vitrified / Ceramic Tiles Dado 
 

Providing and fixing internal wall dado with premium quality glazed ceramic/vitrified tiles of approved 
make, size, colour, shade, texture and finish, conforming to relevant BIS standards, over 12 mm thick 
cement mortar backing plaster in 1:3 proportion (1 cement : 3 coarse sand), including preparation of 
wall surface, plastering, curing and fixing of tiles, complete in all respects as directed by the Engineer-
in-Charge. 

The backing plaster shall be 12 mm  to 15mm thick in cement mortar 1:3 (1 cement : 3 coarse sand), 
applied to the prepared wall surface and finished true to line, level and plumb. The plaster shall be 
adequately cured and the surface shall be properly prepared before fixing the tiles. 

Tiles shall be of premium quality, uniform in size, thickness, colour and shade, free from cracks, chips, 
warpage, crazing, pinholes and other defects. Tiles shall be laid true to line, level and plumb with 
minimum possible joints / visually jointless appearance, with edges closely butted and accurately 
aligned.Where the approved tile system permits, rectified-edge tiles shall be used to achieve a uniform 
jointless appearance. The method of fixing shall ensure full and continuous bedding of the tiles without 
voids or hollow portions. Any permissible movement/expansion joints required by the tile manufacturer 
or applicable standards shall be provided notwithstanding the jointless appearance requirement. 

All cutting, notching, drilling, edge finishing, corner treatment and finishing around sanitary fixtures, 
plumbing fixtures, electrical points and other obstructions shall be neatly executed. Exposed edges shall 
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be properly finished.The completed dado shall be true to line, level and plumb and shall be free from 
lipping, unevenness, cracks, hollow sound, visible alignment defects and shade variation. 

The rate shall include the cost of tiles, 12 mm to 15mm thick cement mortar 1:3 backing plaster, cement 
and sand, fixing materials, cutting and wastage, scaffolding, labour, tools and equipment, curing, 
cleaning and all incidental works necessary for complete execution. 

Measurement: The work shall be measured in square metres (sqm) of the finished tile dado area, in 
accordance with the measurement provisions of the tender. 
 

 

C. Technical Specification – Engineered Wooden Flooring 

1. Scope of Work 

The work shall comprise providing and laying engineered wooden flooring of approved make, shade, 
finish, size and pattern, including preparation of the substrate, self-levelling treatment, underlay, PVC 
sheet, adhesive, end profiles, cutting, wastage, laying, alignment, finishing and protection until handing 
over. 

The flooring shall be installed strictly in accordance with the manufacturer's written recommendations 
and approved shop drawings/details. 

The quoted rate shall include all materials, labour, tools, equipment, accessories and incidental works 
necessary for complete installation. 

2. Material – Engineered Wood Flooring 

The flooring shall be premium-quality engineered wooden flooring, of approved make and model, 
selected from the manufacturer's standard range and approved by the Bank Engineer/Architect. 

The flooring shall have: 

• Approved wood species/visual appearance. 

• Approved colour, shade and texture. 

• Factory-finished wear surface suitable for the intended application. 

• Stable engineered multi-layer construction suitable for internal flooring. 

• Properly machined tongue-and-groove/click or other manufacturer-approved jointing system. 

• Uniform dimensions and finish. 

• No visible cracks, splits, warping, delamination, open joints or manufacturing defects. 

Basic material reference: 
Ego Herringbone Engineered Wooden Flooring – ₹5,651/m², as indicated in the BOQ, subject to 
approval of the exact product, specification and current manufacturer's quotation. 

The Contractor shall submit the manufacturer's product data sheet and physical sample for approval 
before procurement. 
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3. Applicable Standards 

The flooring and installation shall comply with the manufacturer's technical requirements and applicable 
Indian/International standards relevant to engineered wood flooring, adhesives, substrate preparation 
and moisture control. 

Where applicable, the Contractor shall submit manufacturer's test certificates for the proposed product. 

4. Substrate / Base Preparation 

The existing floor shall be inspected before commencement of flooring work. 

The substrate shall be: 

• Firm and structurally sound. 

• Clean and free from dust, oil, grease, loose particles and construction debris. 

• Dry and free from rising damp/moisture. 

• Adequately cured. 

• Smooth and sufficiently level to receive the flooring. 

Any minor irregularities shall be corrected before laying. 

The Contractor shall be responsible for ensuring that the substrate is suitable for receiving the 
engineered wooden flooring. 

5. Self-Levelling Coat 

The rate shall include self-levelling compound/coating wherever required to obtain the required smooth 
and level substrate. 

Self-levelling material shall be a proprietary product suitable for engineered wooden flooring and shall 
be applied strictly in accordance with the manufacturer's recommendations. 

POP shall not be used as a direct substitute for a proprietary self-levelling compound unless specifically 
approved by the Bank Engineer and confirmed compatible with the flooring manufacturer's system. 

The finished substrate shall be sufficiently smooth and level to prevent rocking, joint opening, squeaking 
or other defects in the finished floor. 

6. Moisture Control 

Before installation, the Contractor shall verify the moisture condition of the substrate as recommended 
by the flooring manufacturer. 

Where required, an approved moisture/vapour barrier shall be provided. 

The flooring shall not be installed over a substrate having moisture levels exceeding the manufacturer's 
permissible limits. 

The Contractor shall submit moisture test results where requested by the Bank Engineer. 

7. Underlay 
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The flooring shall be installed over 2 mm thick approved foam underlay, with PVC sheet/vapour barrier 
as required by the flooring manufacturer. 

The underlay shall be: 

• Uniform in thickness. 

• Suitable for engineered wooden flooring. 

• Free from tears and defects. 

• Properly jointed without excessive overlaps. 

• Compatible with the flooring and adhesive system. 

All underlay materials shall be included in the quoted rate. 

8. Adhesive 

Where adhesive installation is required, the adhesive shall be a manufacturer-approved flooring 
adhesive, compatible with both the engineered wood flooring and substrate. 

Adhesive shall be applied uniformly at the recommended coverage rate. 

No generic adhesive shall be used without written confirmation of compatibility from the flooring 
manufacturer. 

9. Laying Pattern – Herringbone 

The engineered wooden flooring shall be laid in the approved herringbone pattern, or other pattern 
shown in the architectural drawings. 

The Contractor shall ensure: 

• Accurate setting-out of the central/reference axis. 

• Correct orientation of the herringbone pattern. 

• Straight and continuous pattern lines. 

• Uniform joints. 

• Proper alignment at room boundaries. 

• Symmetrical cutting at edges wherever shown in the drawings. 

• Proper treatment around columns, door frames, thresholds and other obstructions. 

A sample/mock-up of the herringbone pattern shall be prepared for approval before commencing the 
complete flooring area. 

10. Expansion / Movement Joints 

Adequate perimeter expansion gaps shall be provided wherever required by the flooring manufacturer. 

Expansion gaps shall be concealed using approved skirting, beading, transition profiles or other suitable 
finishing details. 
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Expansion/movement provisions shall also be provided at doorways, large floor areas and changes in 
flooring conditions wherever recommended by the manufacturer. 

11. End Profiles / Transition Profiles 

The rate shall include providing and fixing suitable end profiles/transition profiles at changes in floor 
levels, flooring materials, door thresholds and other locations as required. 

Profiles shall be of approved colour, finish and material and shall provide a neat transition without 
creating an unsafe trip edge. 

12. Floor Levels 

The completed wooden flooring shall maintain the levels indicated in the architectural drawings. 

The Contractor shall coordinate the flooring thickness, underlay, self-levelling layer, profiles and 
adjoining flooring finishes to achieve the required finished floor level. 

No abrupt or unacceptable level difference shall be permitted at transitions. 

13. Cutting and Wastage 

All cutting, trimming, fitting around columns, walls, door frames, corners and other obstructions shall be 
carried out neatly using suitable equipment. 

The quoted rate shall include all necessary wastage, off-cuts and material required to complete the 
approved pattern. 

No additional payment shall be made for wastage. 

14. Workmanship 

The finished flooring shall be: 

• Firmly fixed. 

• Level and true to line. 

• Free from rocking and excessive movement. 

• Free from open or uneven joints. 

• Free from scratches, dents, stains and adhesive marks. 

• Uniform in colour and appearance. 

• Properly aligned with adjoining finishes. 

Any defective or improperly laid plank shall be removed and replaced. 

15. Protection of Completed Flooring 

Immediately after completion, the Contractor shall adequately protect the flooring from damage caused 
by subsequent construction activities. 

The completed floor shall be covered with approved polypropylene protective sheets or equivalent 
protection as directed by the Bank Engineer. 
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Protection shall remain in place until handing over. 

Care shall be taken to prevent: 

• Scratching. 

• Impact damage. 

• Water/moisture damage. 

• Staining. 

• Damage from movement of furniture/materials. 

• Damage from other agencies. 

16. Damage by Other Agencies 

The Contractor shall remain responsible for the protection of the completed flooring until formal handing 
over. 

If any plank/floor area is damaged during construction, whether by the Contractor or by other agencies 
working at site, the Contractor shall replace the damaged plank/flooring at no additional cost to the 
Client, as directed by the Bank Engineer. 

Replacement shall match the approved existing flooring in colour, shade, pattern and finish to the 
satisfaction of the Bank Engineer. 

17. Cleaning and Handover 

Before handing over, the Contractor shall: 

• Remove protective sheets and temporary coverings. 

• Remove adhesive and construction residue. 

• Clean the flooring using manufacturer-approved cleaning products. 

• Carry out minor finishing/touch-up works where permitted. 

• Ensure the complete floor is clean, undamaged and ready for use. 

Harsh chemicals, excessive water or cleaning methods that may damage the engineered wood finish 
shall not be used. 

18. Inspection and Acceptance 

The Bank Engineer/Architect shall inspect the completed flooring for: 

• Approved make and product. 

• Colour, shade and finish. 

• Pattern and alignment. 

• Surface level and flatness. 

• Joint quality. 
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• Edge and transition details. 

• Adhesion/fixing. 

• Absence of damage and defects. 

• Overall workmanship. 

Any defective work shall be rectified/replaced by the Contractor at no additional cost. 

19. Measurement and Payment 

The flooring shall be measured in square metres (m²) based on the actual laid and accepted area only. 

Only the completed and approved flooring area shall be measured and paid. 

No separate payment shall be made for: 

• Cutting and wastage. 

• Underlay. 

• PVC sheet/moisture barrier. 

• Self-levelling coat. 

• Adhesive. 

• End/transition profiles. 

• Handling and shifting. 

• Pattern setting. 

• Protection. 

• Polypropylene protective sheet. 

• Replacement of damaged flooring. 

• Labour, tools, equipment and incidental materials. 

20. Rate Inclusion 

The quoted rate shall be all-inclusive and shall cover: 

1. Approved engineered wooden flooring. 

2. Ego Herringbone flooring or approved equivalent as specified. 

3. 2 mm foam underlay. 

4. PVC sheet/vapour barrier. 

5. Substrate preparation. 

6. Self-levelling compound/coating as required. 

7. Manufacturer-approved adhesive. 
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8. Cutting, trimming and wastage. 

9. Herringbone pattern setting and laying. 

10. End/transition profiles. 

11. All necessary accessories. 

12. Handling, shifting and storage. 

13. Labour and supervision. 

14. Protection using polypropylene protective sheets. 

15. Cleaning before handover. 

16. Replacement of damaged flooring until handover. 

17. All tools, equipment and incidental works. 
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Section E. Wall paneling & Ceiling Paneling: 

Veneer Finished Acoustic Paneling -  

Acoustic Ultra-Microperforated Wooden Panel of module size 300mm x 2400mm made of 12mm thick 
wood fibre fire retardant class A & FSC certified & totally water proof & anti-termite, with custom veneer 
with an organic base and a trimer of cyanamide with 1‐3‐5 Triazine with custom machine coat finish with 
acoustic fire retardant fleece & formaldehyde free & leed credit green certified non-hygroscopic thermally 
bonded owen corning fibre glass of with NRC of 0.9  as approved to be  installed using approx. 25mm x 
50mm x 1 mm aluminium framework with a concealed system of  groove between tiles  as per the 
manufacture specification. All material should be of approved make & complete as per the drawing, 
specification and approval of Design Consultant. Acoustic Ultra-Microperforated Wooden Panel of module 
size 300mm x 2400mm made of 12mm thick wood fibre fire retardant material.  

Custom Textile Finished Acoustic Paneling -  

Acoustic Hornet Panel of module size 300mm x 2400mm made of 12mm thick wood fibre fire retardant 
class A & FSC certified & totally water proof & anti-termite, with custom textile finish with an organic 
base and a trimer of cyanamide with 1‐3‐5 Triazine with custom shade with acoustic fire retardant fleece 
& formaldehyde free & leed credit green certified non-hygroscopic thermally bonded owen corning fibre 
glass of with Nrc of 0.9  as approved to be installed using using 25mm x 50mm x 1 mm (approx.) 
aluminium framework and hook-in concealed system of  groove between modules as per the 
manufacturer specifications. 

Custom Laminate Finished Acoustic Paneling -  

Providing and Fixing of Acoustic Ultra-Microperforated Wooden Panel of module size 300mm x 2400mm 
made of 12mm thick wood fibre fire retardant class A & FSC certified & totally water proof & anti-termite, 
with custom laminate finish with acoustic fire retardant fleece & formaldehyde free & leed credit green 
certified non-hygroscopic thermally bonded owen corning fibre glass of with Nrc of 0.9  as approved to 
be  installed using 25mm x 50mm x 1 mm (approx.) aluminium framework with a concealed system of  
groove between tiles between tiles for walls as per the manufacture specification. 

All system as per the manufacturers specifications. 

Mode of Measurement : Elevational area in Sqmt. to be measured up to false ceiling.     

Deductions to be made for all cutouts. 

Transport, Storage and Handling – 

Ultra Microperforated Acoustic Panels is classified as a “non hazardous“material and should be 
transported, stored and installed under normal climatic conditions. 
 
Always transport and store panels flat on dry substrate and not upright or on end  
  

 
Ultra Microperforated Acoustic Panels should not be covered with plastic or anything similar as 
it could cause condensation. A pallet containing Ultra Microperforated Acoustic Panels can be  
covered with a clean drop cloth or equivalent as long as it is porous enough to allow continuous  
aeration and will not harm the finish surface of the panels.  
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DECORATIVE PANELLING : 

As per design and drawing 
 
The wooden decorative paneling assembly shall comprise of Aluminium frame using horizontal Aluminium 
box sections spaced at equal interval and connected with vertical Aluminium box sections as supports. 
The horizontal and vertical aluminium frame shall be 50mm wide, 25 mm thick spanning to the length of 
the ceiling as directed in the drawings. 
The frame shall be cladded with 12mm thk ply of approved make.  
Ply cladded with Recon veneer in pattern as per the drawing. to receive the finishes.  
Paneling is finished with N.C. Laquer Paint of approved make, shade as per Bank’s Engineer and as per 
the manufacturer’s specification. Wooden / veneer surfaces to be scraping. 
All the exposed wooden surfaces shall be treated with N.C. Laquer of approved make, colour and shade 
including all necessary coats of primer, putty as required to make the surface smooth and plain and as 
per the manufacturer’s specifications.  
All the ply shall be treated with the wood preservative coat. 
The entire assembly installed shall be in exact plumb, line and level. Contractor to ensure the stability of 
entire structure/assembly. 

Wooden moulding - 25mm x 25mm wooden moulding made using 1st Class well-seasoned Teak Wood 
as per drawing.  The panelling is finished with  N C Laquer 
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SECTION – F – ACOUSTC WORK 

F 01.  LIGHT WEIGHT FILLING BLOCKS MADE USING STYRINATE BASED POLYMER 

1. The deadweight of the blocks shall be not more than 30kg per Sqm. 

2. The load bearing capacity shall be 9.1 Tons / Sqm. 

3. Fire Rating of the Fill shall be more than 04 Hours. 

4. The water absorption rate shall be less than 1%. 

5. The strength in dry and weight condition shall be same. 

6. The thermal insulation value of “R” shall be 5 Per Inch. 

F 02. 12 MM THICK FIBER CEMENT BOARD 

Properties Unit Performance 
Apparent Density Kg/m3 > 1250 

Thermal Conductivity (50o C mean temperature) W/m.K 0.21 
Linear Coefficient of Thermal Expansion Per o C 7.5 x 10  

pH Value   12 
 

F 02.1 HANDING AND STORAGE 

Boards should be stocked flat on level surface with sufficient support such that the board should not get 
sag.  

To ensure optimum performance, the board should be dry prior to fixing, if board is wet allow drying 
before commencing the work.  

F 03. 12 MM THICK SOUND BLOC 

The thermal conductivity should be 0.25 w/moK . 

The thermal resistance should be 0.05 for 12.5mm thick board. 

Edges shall be taper along the length of the board. 

Edges shall be square along the width of the board. 

Flexural Breaking Load of Soundbloc 
Width Length Transverse Direction  Longitudinal Direction  
mm mm N N 

12.5mm Board 
1200 1830 210 550 

 

F 04. 12 MM THICK HABITO BOARD 
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Calcium sulphate dihydrate encased in paper liners, with glass fibers and other additives. The Habito 
boards are part of a new generation of products specially designed to give flexibility of loading anywhere 
on the drywall to utilise space in a fast and functional way. 

Minimum weight (kg/m2) =  11.7 Kg / m2   (12.5mm thk) 

The board has resistant to damage from knocks and bangs. 

Properties:  

Thermal Conductivity: 0.24 (w/mºK) Thermal resistance: 0.05 (m2K/w) for 12.5mm thick board Board. 

 Colour: Faced with ivory coloured paper Reverse faced with brown coloured paper  

  Edges: Taper edge along length of board Square edge along width of board 

Severe Duty Rated as per BS 5234 Part 2. 

Single layer provides 39 Rwdb sound insulation.  

Fire Rating 55 Mins for single layer board. 

Storage Keep boards dry, and make sure floor or ground surfaces are flat and strong enough to support 
them. 

 

F 05. 70mm G.I C STUD 

The Thickness of the stud should be 0.5mm. 

The material of the stud should be CR1 Grade GI as per IS 513 

The surface finish shall be AZ150 as per IS 15961 

Cross – sectional Area – 78.6 mm2 

Moment of Inertia - Ixx  - 14047.1 mm4 

          Iyy – 64504.5 mm4 

Section Modulus – Zxx – 514.8 mm3 

            Zyy – 1844.8 mm3  

Weight Per Mtr (Approx) – 0.57 Kg  

Technical Specification for Canned Glass/Rattan Pattern /Laminated glass 

Providing and installing full-height glazed partition comprising 75 × 75 × 3 mm thick aluminium box-
section framing, including vertical, horizontal, perimeter, head and base members, duly aligned, fixed 
and finished with approved powder coating/CEP finish. 

Partition shall comprise 5 mm toughened clear glass + approved rattan-pattern decorative 
interlayer + 5 mm toughened clear glass, forming 10 mm overall twin-glazed decorative glass, with 
rattan finish visible between the glass layers. 



Interior Renovation of 20th floor in Central Office Building 
Including Conference Room  
(Civil , Interior, MEP, HVAC, Electrical & Allied Works)  

       
 

 1  

 

 

 
Page 139 of 464 

 

Glass shall be securely fixed to the aluminium framing with approved glazing channels, 
EPDM/neoprene gaskets, setting blocks, structural silicone/sealant, cleats, brackets, anchors, 
fasteners and all necessary accessories, complete as required. 

All exposed aluminium perimeter framing shall be finished with 75 × 8 mm thick approved well-
seasoned teakwood lipping patti on vertical sides, head and base. Teakwood shall be properly 
machined, sanded and free from cracks, warping, decay, loose knots and other defects. 

Lipping shall be neatly aligned and fixed using concealed screws/clips, suitable adhesive, brackets 
and necessary supports/accessories, including properly finished corner joints. 

Teakwood lipping shall be finished with approved NC lacquer paint, including surface preparation, 
sanding, sealer/primer and required coats, to achieve a smooth and uniform approved finish. 

Rate shall include all materials, fabrication, fixing, glazing, sealants, hardware, accessories, 
finishing and installation complete in all respects. 
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SECTION G: - POP, FALSE CEILING &TRAP DOORS 

G 01. APPLICABLE CODES AND SPECIFICATIONS 

The following Indian Standard Codes, unless otherwise specified herein, shall be applicable. In all cases, 
the latest editions including all applicable official amendments and revisions shall be referred to. 

 
IS 1200 (PT.IX)  Method of measurements of building and civil 

Engineering works Part – 9 Roof Covering (including    
cladding) 

 

IS 1200 (PTX)    Method of measurements of building and civil 
Engineering works Part – 10 Ceiling and Lining. 

 

IS 1367 (PT -13)  Technical supply conditions for threaded steel  
fasteners 

Pt. 13 hot dip galvanized coating on threaded fasteners. 
 

            IS 2095 (PT – 1)               Gypsum plaster boards (Pt. 1)  

 

 
 

G 02. PLASTER OF PARIS 

The plaster of Paris shall be of the calcium-sulphate semi-hydrate variety. Its fineness shall be such that 
when sieved through a sieve of IS sieve designation 3.35 mm for 5 minutes the residue left on it after 
drying shall be not more than 1% by weight. It shall not be too quick setting. Initial setting time shall not 
be less than 13 minutes. The average compressive strength of material determined by testing 5 cm cubes 
after removal from moulds, after 24 hours and drying in an oven at 40 degree C till weight of the cubes 
is constant, shall not be less than 84 kg per square metre. 

G 03. APPLICATIONS 

The material will be mixed with water to a workable consistency. Plaster of Paris shall be applied to the 
underside of the laths over the rabbit wire mesh in suitable sized panels and finished to a smooth surface 
by steel trowels. The plaster shall be applied in such a manner that it fully fills the gaps between the laths 
and the thickness over the laths is as specified in the description of the item. The joints shall be finished 
flush to make the ceiling in one piece. The finished surface shall be smooth and true to plane, slopes or 
curves as required. 

 
G 04. MEASUREMENTS 
 
Length and breadth of superficial area of the finished work shall be measured correct to a cm. Area 
shall be calculated in square metre correct to two places of decimal.  
The work shall be deemed to comprise of flat surfaces only unless specifically stated otherwise in the 
description of the item. 
Any sunk or raised mouldings in the plaster shall be measured and paid for separately, deductions being 
made from plastering on ceiling only if the width exceeds 15 cm.  
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G 05. RATE 
 
The rate shall include the cost of all materials and labour involved at all heights in all the operations 
described above including all scaffolding, staging etc. The rate does not include for any raised or sunk 
mouldings or for any patterned finishing of the surface 
 

 
FALSE CEILING WORK 

 
G 07. MATERIAL & FIXING:-  
 

 
    False Ceiling work 

   
  General 

     
 The scope of work under this specification section includes designing, 

providing and installing various false ceiling system at interior spaces of 
any height, as per the approved shop drawing, working specimen and 
methodology. 

     Related Sections 

     The works mentioned in this specification sections should be coordinated 
with the work described in other specification sections, including: 

  

    • General Civil Works 
• Access doors in false ceiling 
• All services(MEP) 
• HVAC Works 
• Electrical works 
• IBMS Works 

    Design Criteria 

    
The false ceiling system shall be designed to accommodate 

• Vertical deflection of L / 360 or 20 mm which ever is greater 
• Applicable wind pressure 
• Seismic force ( should take care of the seismic forces as per the applicable 

seismic zone) 
 

    Tolerance 

    Variation from plumb, level and true to line for all false ceiling line shall be 3 mm in 3 
meters. 
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    Working specimen/sample 

    
A working specimen at the actual place of different systems mention herein as instructed 
by Design Consultant shall be treated for architectural finish and the work shall be done 
up to the satisfaction of the Design Consultant. The further work shall be carried out strictly 
as per the working specimen in terms of finish and Tolerance. 

    The working specimen shall be executed for a ceiling comprising of four no. of gypsum / 
substrate boards showing the joints and the joint finishing with the cove in gypsum on one 
side. 
 
The working sample shall be coordinated and executed with working specimen for the 
wall plaster and interior stone cladding works . 

 
 

The contractor shall furnish for approval, with reasonable promptness, all samples as specified or 
directed by the Design Consultant particularly samples of all internal and external finishes described 
in the Contract Documents. The Design Consultant shall check and approve all such samples. One 
approved sample will be retained by the Design Consultant and the remainder returned to the 
Contractor. All works shall then be in accordance with the approved samples. 
 

Certificates and Test Reports 
 
The Contractor shall present to the Design Consultant, prior to delivery, certificates confirming that 
the quality of products to be supplied by a particular manufacturer or company for incorporation in 
the works complies with the standards as required by the Contract Documents. 

Where specified or required by the Design Consultant, the Contractor shall carry out the necessary 
tests. The costs and expenses incurred will be borne by the contractor and shall be carried out by 
a NABL accredited or Govt. testing laboratory approved by the Design Consultant. Copies of test 
reports shall be submitted to the Design Consultant. Sub-standard materials and / or work shall be 
removed and replaced to comply with the correct standards at the contractor’s expense. 

 
Shop Drawings  
The contractor shall produce all shop or setting out drawings and schedules required for the works 
or which have mentioned in the specifications in sufficient time, so as not to cause delay in the 
works. These submittals shall be checked and approved by the Design Consultant and returned to 
the contractor. The contractor shall make any corrections requested by the Design Consultant and 
resubmit further copies for approval. The construction programme and the schedules prepared by 
the contractor shall have adequate time provision for review and revision of shop drawings prior to 
approval. 
The shop drawings shall include and show 

Reflected ceiling plans for all false ceiling works at a scale of 1:50 or larger and shall clearly show 
the ceiling components / devices such as access panels/ doors, diffusers, lighting, light covers, 
IBMS components, expansion joints, reveals and trims. 
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Suspended 12.5mm thick Gypboard Plain Ceiling :  
 

Framing :  {Serrated steel section with effective thickness of 2T (2xdepth), better load carrying 
capacity, enhanced screw retention, improved acoustic performance, and fire resistance as 
Compared to plain steel section and with a load bearing capacity of 33 kg/m2, Perimeter 
Channel {Material-GI(IS513),YS-260Mpa,Finish-Galvanised 150GSM(IS277)} fixed along the 
Perimeter of existing wall/ partition with the help of PVC Anchor (6x40) at 600 mm c/c for brick 
wall. Ceiling Angle {Material-GI(IS513), YS-260Mpa, Finish Galvanised 150GSM(IS277)} is 
suspended by fixing it to the soffit cleat {GI(IS513) YS-260Mpa, Finish-Galvanised 
120GSM(IS277)}. Soffit Cleat and Rawl Plug- Ø8x45mm {Material-IS 513 CR1 grade, Zinc 
coating (7 to 8 microns) pull out load- 6.8kN for M30 concrete grade} creating 1220mm x 
1220mm grid. Intermediate channel {Material-GI(IS513), YS-260Mpa, Finish-Galvanised 
150GSM(IS277)} is fixed to the Ceiling Angle with M6 x 12mm Hex Bolt & Hex Nut arrangement 
{Material–As per EN 10083 Finish – Zinc Plating} or with 2 Nos of Ø4.2x13 Metal to Metal screw 
{Material-Carbon steel EN-ISO 7049/50 Finish- Zinc Coating Thickness- 4.14micron.}. The 
Ceiling Section {Material-GI(IS513),YS-260Mpa,Finish-Galvanised 150GSM(IS277)} is then 
fixed to the Intermediate Channel {Material-GI(IS513),YS-260Mpa,Finish-Galvanised 
150GSM(IS277)} with the help of Connecting Clip {Material-High carbon Spring steel 
wire(BS970Gr.En42)-46-48HRC,Finish-Zinc plating 4-6 micron} and in direction perpendicular 
to the Intermediate channel at 457mm c/c.  

 

The ceiling components shall be well coordinated with the MEP requirements. 
Horizontal bracing details for the system to resist seismic loads. 
Sealants used within the false ceiling system. 

Manufacturer’s Report & Certification 

The contractor shall produce the certificate of the manufacturer for usage of his recommended 
material at site. The certification shall cover all the major items of the system responsible for the 
stability &performance of the system. 

The contractor shall produce reports from the manufacturers periodically and the report shall 
cover following 

• Inspection & observation of the material at site. 
• Inspection & observations of the Installation process. 
• Quantity of material supplied by the manufacturer & subsequent consumption at 

site. 
• Confirmation of the material consumption as per standards. 
• Stage wise certification for installation done at site as per manufacturers standard. 
The report shall be submitted at each important stage of the installation as 
recommended by the manufacturer & as mentioned below but not limited to 
• Installation of the metal grid system. 
• Complete installation of the system with installation of the board, finishing of the 

joints, providing cut outs in the ceiling for ceiling devices like light fixtures, AC grills 
etc. before painting of the ceiling. 

 
 
G 08    Gypsum Board & MR Board False Ceiling 
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Board : Single layer of 12.5mm thick  Gypboard Plain (conforming to IS 2095 Part 1 : 2011 , ISI Mark 
Certified, International EPD Verified, Gypsum Board to be certified class 1 by virtue of BS-476 Part 
5,6, & 7 & certified GreenPro by CII) of size 1219 x 1829mm is then screw fixed to ceiling section 
with 25mm drywall screws {Material-Carbon steel EN-ISO 7049/50,Finish-Case hardened Grey 
Phosphating as per JIS G3507-1} standard at 230mm centers. Finally, square and tapered edges 
of the boards are to be jointed and finished so as to have a flush look which includes filling and 
finishing with Jointing Compound & Joint Paper tape. Vendor to submit MTC for ordered material 
and Technical consultant visits are mandatory for material inspection. Rate to include cost towards 
cutting and making good for any electrical, FA, PA, CCTV, Networks etc., Fixtures as of any size 
and shape.  

 
Vendor to submit MTC for ordered material & Gyproc technical consultant visit is mandatory for 
material inspection & performance certification for the system. 

 
All system to be fixed as per manufacturers recommendations.    

 
Mode of measument : Any level difference for any drop/ step up will be measured in SMT 

 
Suspended MR Ceiling:  

Framing :Perimeter Channel {Material-GI(IS513),YS-260Mpa,Finish- Galvanised 150GSM (IS277)} 
is fixed along the perimeter of existing wall/ partition with the help of HILTI HPS - 1 (6x40) impact 
anchor, at 600mm centres. Ceiling Angle {Material-GI(IS513),YS-260Mpa,Finish-Galvanised 
150GSM(IS277)} is suspended by fixing it to the soffit cleat {GI(IS513)YS-260Mpa,Finish-
Galvanised 150GSM (IS277) }. Soffit Cleat and Rawl Plug- Ø8x45mm {Material-IS 513 CR2 grade, 
Zinc coating (7 to 8 microns) pull out load- 6.8kN for M30 concrete grade} creating 1220mm x 
1220mm grid. Intermediate channel {Material-GI(IS513),YS-260Mpa,Finish-Galvanised 
150GSM(IS277) } is fixed to the Ceiling Angle with M6 x 12mm Hex Bolt & Hex Nut arrangement 
{Material–As per EN 10083 Finish – Zinc Plating} or with 2 Nos of Ø4.2x13 metal to metal screw 
{Material-Carbon steel EN-ISO 7049/50 Finish- Zinc Coating Thickness- 4.14micron.} The Ceiling 
Section {Material-GI(IS513),YS-260Mpa,Finish-Galvanised 150GSM(IS277)} is then fixed to the 
Intermediate Channel {Material-GI(IS513),YS-260Mpa,Finish-Galvanised 150GSM(IS277)} with the 
help of Connecting Clip {Material-High carbon spring steel wire(BS970Gr.En42)-46-48HRC,Finish-
Zinc plating 4-6 micron} and in direction perpendicular to the Intermediate channel at 457mm c/c.  

Board : Single layer of 12.5mm tapered edge MR is then screw fixed to ceiling section with 25mm 
drywall screws {Material-Carbon steel EN-ISO 7049/50,Finish-Case hardened Grey Phosphating} 
at 230mm centers on ceiling section & 150mm at periphery of ceiling.  Finally square and tapered 
edges of the boards are to be jointed and finished so as to have a flush look which includes filling 
and finishing with Jointing compound Air Dry (Conforms to ASTM C475), Joint Paper tape. Serrated 
section has effective thickness of 2T ( 2xdepth), better load carrying capacity, enhanced screw 
retention, Improved acoustic performance & fire resistance as compared to plain steel section. 

Vendor to submit MTC for ordered material technical consultant visit is mandatory for material 
inspection & performance certification for the system. 

All system to be fixed as per manufacturers recommendations.    

Mode of measurement : Any level difference for any drop/ step up will be measured in SMT. 

 
Installation : As per the manufacturers recommended vendors / or as suggested.  
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Mode of Measurement 
 
Measurement shall be in Sq.M correct to two places of decimal of the installed area. Unless a 
separate item is provided for cut outs, additional framing for the same and other services fixture etc., 
these works are deemed to be included in the unit rates quoted for false ceiling work. 
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SECTION H :  DOOR FRAMES & SHUTTER & STORAGE 
 

H 01                               WOODWORK 
 

H 01       Applicable Codes and Specifications 
 

IS 710 : 2010 Specification of Marine Plywood 
  
IS 1477 Part 1 Reaffirm 1995 Code of practice for painting of ferrous metals in 

buildings (Parts 1-Pretreatment & 2 - Painting) (First 
revision) 

 
IS 1477 Part 2 Reaffirm 2000 
  
IS 1659 : 2004 Specification for block boards 
  

IS 287 : 1993 Permissible Moisture Content of Timber used for different 
purposes. 

  
IS 2338 Part 1 - Reaffrim 2000 

Finishing of Wood and Wood Based Material  
IS 2338 Part 2 - Reaffrim 2000 
  
IS 848 : 2006 Synthetic Resin Adhesives For Plywood 
  
IS 1734 (Parts 1 to 20) Reaffirm 
2003 Tests For Plywood 
  

IS 1200 Part 21 Reaffirm 2002 
Measurement of Building and Civil Engineering Works  

  
IS 4021 Reaffirm 2006 Timber Door and Window 
  
IS 1003 part 1 Reaffirm 2008 Timber Panelled and Glazed Shutter 
  
IS 3614 Part 1 Reaffirm 2002 

Metallic and Non Metallic Fire Check Doors  
IS 3614 Part 2 Reaffirm 2002 
  
IS 2202 Part 1 & 2  Wooden Flush Door Shutters 

 
 
H 02. GENERAL SCOPE 
 
This section shall cover all woodwork, joinery and similar work in interior. 
All woodwork associated with work of all other sections shall also be done generally according to these 
specifications unless specified otherwise. 
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Unless otherwise specified, Timber used in the work shall be approved quality. No woodwork shall be 
painted, varnished waxed or otherwise finished before specifically approved by the Design Consultant. 
 
 
1.Related sections 
 
The work mentioned in this specifications section should be coordinated with the                  work 
described in other specification sections / other works, including 

 All sections of Civil Interior Works 
• Masonry & plasterworks 
• Flooring & stonework 
• False ceiling works 
• Painting works 
•  Services – (MEP) 
•  Electrical Works 
•  Audio Visual works. 

 
2.Fixing Generally 
 
All wood shall be fixed in the manner as shown in the drawings. If not shown, fixing with 
masonry/concrete shall be done with expansion plugs (Anchor fasteners), holdfasts, GI cut nails and 
screws of approved size as approved by Design Consultant, and under no circumstances they shall 
be fixed by wooden plugs. Exposed fixings are not acceptable. In case fixing with partition shall be 
done wooden plugs & Anchor fasteners of required depth. 
  
3.Workmanship 
 
All work shall be done as per best trade practices by skilled workmen, as per approved shop 
drawings, approved methodology for works in reference with the relevant Indian Standards. 
 
4.Samples and shop Drawings 
The contractor shall before proceeding with the work, submit samples of all wood species, all proposed 
finishes, complete samples of the various materials including hardware and fastening devices and 
shop drawings and large scale details covering all joinery work and installation methods to the Design 
Consultant for approval. 
The shop drawings shall show the fastener layout clearly distinguishing between metal fasteners and 
wooden plugs proposed in the assembly. 
The woodwork shall not deviate from shop drawings in any respect, including finish, dimensions, 
materials or method of joining. 
Two sets of sample of the material as mentioned below for teak wood shall be submitted for the 
approval of the Design Consultant. 
 

300 mm x 300 mm samples illustrating the range of colours and grains for the 

• Laminate 
• Wood 
• Veneers 

 
SS clamps - 1No.MR Grade plywood - 300 mm X 300 mm. 
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The construction program and the schedules prepared by the contractor shall have adequate 
time provision for review and revision of shop drawings prior to approval. 

 
Approval / comments conveyed herein neither relieves vendor / contractor of his contractual 
obligations and his responsibilities for means and methods of construction, correctness of, 
dimensions, materials of construction, weights, quantities, design details, assembly fits, 
performance requirements and conformity of the supplies with the Indian Indian statutory 
Laws as may be applicable, nor does it limits the purchaser’s rights under the contract. 
 
5 Starting of Work 
Unless otherwise instructed, finishing of woodwork on trims, finished frames, etc. shall not be 
commenced until all interior plastering and flooring is completed and cured and area cleared of all 
rubbish. Whenever so required samples of actual work shall be installed at the site and got approved 
by the Design Consultant. 

 

6 Timber 
The wood used for the entire project shall be of approved quality. The other wood specified shall be 
from the sustainable forest. The contractor shall produce the necessary certificate for the same 
whenever demanded by Design Consultant.  
The source of the wood and all other wooden products shall be from a sustainable source and shall 
be adequate to cater the wood requirement for next phase of the project. The contractor shall arrange 
for the source inspection and shall make Design Consultant for sufficient availability of the wood 
catering the project. 
The wood shall be of best quality kiln seasoned timber of its kind specified. All timber shall be treated 
with approved anti-termite treatment. Samples of all wood shall be got approved before ordering. 
Moisture content of wood shall be in accordance to IS:287-1993. 
All timber shall be plain sawn, uniform in texture, free from large, loose, dead or cluster knots, wanes, 
injurious open shaken bore holes, rot, decay discoloration, soft or spongy spots, hollow pockets, pith 
or center heart and all other defects and blemishes. 
All timber to be used on project to have square edges and should be free of Splitting and twisting. All 
timber which is determined by Design Consultant to have defects or blemish shall be rejected and may 
not be used. 
Timber shall be well seasoned in kiln as per IS: 1141. Wood of greater moisture content shall not be 
used in any part of the structure. 
All timber Length shall be as per the drawings / approved shop drawing. 

 

H 03 VENEERS 

The composite veneer shall be premium grade, plain sliced teak veneers. Veneers shall be flitch 
matched, balanced matched (having equal widths) and shall be arranged such that the veneer face 
containing components provides a pleasing overall appearance. The flitch shall be shuffled to have an 
even distribution of leaves throughout the elevation; The grains of the various components need not 
be matched at the joints, but shall not be widely dissimilar in character and figure. Sharp colour 
contrasts at the joints of the components are not permitted. Members shall be selected so that the 
lighter than average colour members are not placed to darker than average members. 
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Veneers shall be picked from a selected range of tough premium hardwoods, shall be consistently 
strong and rigid complying with the selected ply & block boards. 

H 04 Plywood : M.R. Grade & BWP ply for wet areas.  

Construction : 

Ply wood consists of plies-face, core & panels – one on top of the other. A balanced construction is 
adopted to achieve the dual purpose of dimensional stability & minimum of joints. The veneers are well 
seasoned to bring down moisture contents from at least 8 to 12% levels so that they do not warp 
around on drying. 

The ply shall be a heavy duty engineered panel material rendering excellent bending strength and 
stiffness and made out of best raw material, shall be exceptionally resistant to wood boring beetles 
and termites, treated with vacuum pressure impregnation preservative treatment and shall comply with 
IS 710:1976 (for marine ply). 
 
TECHNICAL COMPLIANCES TO IS 710 : 1976 

Specific gravity 0.8 
Modulus of Rupture along the grains 45 N/mm2 
Modulus of Rupture across the grains 27N/mm2 
 
Modulus of Elasticity in bending along the grains                                  6700N/mm2 
Modulus of Elasticity in bending across the grains                                3600N/mm2 
Glue adhesion  in dry state(min)                                 .                                1100 N          Glue 
adhesion after 72 hours of boiling(min.)      800 N          
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Rough Carpentry 

All joints shall as far as possible is mortised and tenoned and glued with best quality approved 
waterproof glue. Where mortise tenoned joints  are not possible, the joints shall be securely screwed 
with the longest screws that may be used without splitting the wood. All wood shall be pre – drilled with 
pilot holes of sufficient size to accommodate such screws and fasteners. 

Any timber found to have splitting or have developed splitting shall be replaced and shall not be used. 

Wherever it is necessary or nailing cannot form an adequate joint, the members shall be lapped or 
jointed by GI straps or extra wood blocks. All joints shall be done with neatness and as approved and 
directed by the DESIGN CONSULTANT. Cross bracing, solid blocking and bracing  shall be provided 
as per the approved shop drawings. 

 

Joinery 

All finished woodwork and joinery shall be wrought and planed smooth to the correct dimensions and 
profiles called for in the drawings. 

All joinery work shall be securely mortised and tenoned and glued with best quality glue. For all joinery 
work use of nails shall not  be permitted, and wood screws of appropriate size and of approved make 
shall be used. Wherever practicable, means of fastening the various parts together shall be concealed. 
All work (both carpentry and joinery) shall be to the dimensions shown on the drawings. 

All wood finish shall be smoothly treated and sanded at the building after erection, until all defects are 
entirely removed. Any materials showing splits saw, and paper or other defacing marks or other defects 
shall be rejected and shall be straight grained have matched grain contrast, colour and shall be 
approved by DESIGN CONSULTANT before being fabricated. 
 
Sawing 
All scantlings, planks, battens, etc. shall be sawn in straight lines, planes, uniform thickness, of full 
measurements from end to end and shall be sawn in the direction of grain. They shall be procured with 
sufficient margins in as to secure the specified dimensions, lines and planes after being wrought. 
 
Hold fast 
Hold fasts shall be made from mild steel flats not less than 5 mm thick, in accordance to IS: 7196-1974 
and shall be galvanised. Heavy- duty Stainless steel/aluminium/brass hinges of appropriate size and 
numbers shall support the shutter. 
A minimum number of three holdfasts shall be fixed on each side of door and window frames, one at 
center and the other two at 30mm from top and bottom of the frame. In case of window and ventilator 
frames shorter than one meter, two holdfasts on each side, at quarter points shall be fixed. 
Hold fasts shall be fixed to the frame by steel screws only. The frames in masonry wall shall be fixed 
in cement concrete blocks as per drawing. 
 

Frames 
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Frames should be of solid wood as specified and shall not possess any individual hard and sound knot 
exceeding 40mm in diameter and the aggregate area of all the knots shall be minimum. not exceed 
one percent of the area of the piece and shall be Best Quality well seasoned Teak wood door frames 
of required size & profile- max. moisture content 12% (IS 287) made out of Superior quality Teak wood 
as approved, kiln seasoned, antitermite treated, shaped, grooved, mitered joint arrangement. 

All members of frames shall be at right angles on inside surface of the respective members. All frame 
members shall be straight without any warp or bow and shall be smooth and well planned on the 
exposed sides. The top frame members of doors, Vertical of door frames shall project about 40mm 
into the floor finish. The members shall be in plumb, true and square. Frames shall allow for an even 
space between the door shutter and frame at the top and side of the door. 

The frames shall also be protected from damages during construction. 

The door frames without sills while being placed in position shall be provided with temporary wooden 
bracings well wedged between the styles at the sill level. The sills shall be retained to keep the frames 
from warping during construction.  

 
H 05. Door Shutters 
The door shutters shall be as per specifications mentioned in Schedule of quantities. 

  
Shutters (Paneled / Ledged and braced) 

Thickness as mentioned in Schedule of quantities and solid core Single/Double leaf flush shutter as 
per drawing details confirming to IS 2202 (Part I) factory made hot pressed internally lipped, using 
with BWP ply and exterior quality synthetic adhesive conforming to relevant IS codes.  
Shutter edges to be finished with Teakwood beading of necessary thickness and finished as per 
drawing (melamine polish/paint). Wooden beading to be kiln seasoned anti-termite treated fixed with 
exterior quality synthetic adhesive and fixed with head less nails and non ferrous counters sunk 
screws. 
Shutter to be hinged to wooden frame with using Heavy duty Hinges (minimum 4 nos.) of approved make, 
size OR as recommended by the manufacturers. SS Brush finished handle, lock set with minimum 3 keys 
set, tower bolt, stopper as approved and as recommended by Design Consultant 
  
Core 

The core shall be one of the following types: - 

H 06. Block board core:  

The block board core shall conform to the requirements specified in Indian Standard Specification IS-
1659-2004 The wooden strips for the core shall not exceed 30mm in width. The length of the majority 
of strips shall extend to the full length of the board. But end joints are permissible provided the jointed 
strips are distributed between full-length strips and the joints are staggered. In any one- block board, 
the core strips shall be of one species of timber only. A wooden frame prepared from styles and rails 
of well-seasoned and treated good quality wood shall be provided for holding the core. The width of 
the members shall not be less than 50 mm and not more than 100 mm. Alternatively, the core shall 
be of solid board with slots extending for about two third depth and at approximately 20 mm spacing. 
The slots shall be made alternatively on two faces of the board. 

 
 



Interior Renovation of 20th floor in Central Office Building 
at Reserve Bank of India (RBI), Mumbai 
 
 

 
Page 152 of 464 

 

 

H 07 Face Panel for Solid Core Board 
The face panel shall be formed by gluing by hot press process on both faces of the core with either 
plywood or cross-bands and face veneers. The thickness of the cross-bands as such or in the plywood 
shall be between 1 mm and 3 mm. The thickness of the face veneer as such or in the plywood shall 
be between 0.5 and 1.5 mm for commercial veneers and between 0.5 mm and 1.20 mm for decorative 
veneers. Wherever specified, the face veneering plywood shall be with BWP Marine Grade ply 
conforming to IS 303-1989 and IS 710-1976. 
 
Lipping 

Lipping in teakwood shall be provided as shown in the drawing. Unless otherwise specified, internal 
lipping shall have a total depth not less than 25 mm. Lipping may be provided separately or as one 
piece with the style. 

 

Rebating 

In case of double leafed shutters, the meeting of the styles shall be rebated by one third of the 
thickness of shutter. The rebating shall be either splayed or square type. Where lipping is provided, 
the depth of lipping at the meeting of styles shall not be less than 35 mm. 

 

 

Adhesives 

Adhesive used for bonding cross-band and plywood to core and face veneers to cross band, shall 
be phenol formaldehyde synthetic resin conforming to BWP type specified in IS: 848-1974. 

Only synthetic resin adhesive shall be used for binding core members to one another including core 
frame, and for lipping, glazing, frame, Venetian frame and other exposed parts where such binding is 
done. 

 

Plywood -  
Plywood for general purposes shall be of three grades namely MR Grade, Commercial ply & BWP 
as per the requirement for wet areas., drawings. 
Laminate 
The laminate shall be minimum 0.8mm and 1.00 mm thick and shall comply with the values 
Specified as per IS: 2046 -1995, 

 

Glass 
Unless otherwise specified all glass shall be toughened float glass of approved make as per IS: 
2553 Part I - 2020 OR as specified in Bill of quantity and drawing. Glass shall be free from blisters, 
stain, scratches and bubble sand flaws of every kind and shall be properly cut to fit frames and 
mullions. Samples of all glass types and finishes to be provided for review by Design Consultant. 

 

Fittings 
The rate quoted for doors shall include for fixing of door shutter with 3 to 4 hinges (Brass) and the 
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necessary screws for fixing the same. The rate shall also include providing & fixing of the following 
fittings as mentioned in schedule of quantities like 

 
• Hinges (Brass finish) 
• Tower bolt Brass finish 
• Handle brass finished 
• Lock 
• stopper. 
• Screws 
• Hydraulic open type door closers. Type 1 – door closure on frame with door leaf opening 
outside.  
Type 2 – door closure on frame with door leaf opening inside. The door closure should not be 
visible from outside, to be mounted on inner side. 
 
• Specialized hinges for credenza shutters etc. 
• Drawer channels telescopic / regular. 
• Door stops /stoppers 
• Internal Door Seal (1000mm) Brown 
 

H 08     FIRE RATED METAL DOOR 

Steel Door comprises choice of single and double leaf 120 minutes rated fireproof door sets suitable 
for internal and external use of approved make. 

120mins. rated fireproof steel door with frame shall be certified by CBRI/ other Govt. approved 
laboratory for stability and integrity confirming to IS3614PART II. 
 
1.DOOR FRAMES 

a. The door frame profile shall be 150x60 mm of double rebate construction made from 1.0 mm GI 
steel sheets. 

b. The Door frame shall be suitably prepared, primed and finished with paint to match with door shutter 
as per Bank's requirement. 

c. Frames shall be rigidly bolted at top jamb for direct installation at site. 

d. The door frame shall be fixed by adequate number of anchor fasteners on vertical and top jamb as 
required. 

 

2.SHUTTERS 
a. Fire rated shutters shall be constructed out of 0.9mm thick Steel sheet. 

b. Fully flush double skin doors shall have interlocks seam arrangement at stile edges. 

c. Shutters shall have no screws or rivets on either face. 

d. The in-fill material shall be proprietary fire rated heat-insulating material suitable for stability and 
integrity upto 2 hours fire rating. 

e. Shutters shall be fabricated at factory with pre-punched cut outs to receive Iron Mongery. 

f. Shutters shall have predrilled hinge plates with Hinge guard covers and concealed lock box with 
lock fixing brackets and pre-tapped holes 
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 g. Shutters shall be finished with paint of colour choice as approved by Design Consultant. 

  h. The overall thickness of the shutter shall be 50mm for 2hrs rating. 
 

3.IRON MONGERY 

Various iron mongery items like door closures, locks, handles, panic exit devices etc. shall be 
incorporated in the door set as required  by the Design Consultant. 

 

4.SHOP DRAWINGS 
Shop drawings for each and every door showing the position of the iron mongery items clearly shall 
be submitted and approved from Design Consultant prior to placing final order.  

 

5.INSTALLATION 

Fixing of fire door frames and Shutters supplied by approved manufacturer shall be done plumb and 
true to line in the openings as required at the site on a Single point total turnkey responsibility basis 
of providing and fixing of the fire/acoustic door frame sand shutters and the related 
hardware/ironmongery items which forms apart of Design Consultant as per SOQ requirement. 

 

Ironmongery 

Hinges 
stainless steel ball bearing of hinges of size 100 x 100 x 3mm. 

Lock 
Mortise locks with lever handle as approved. 

Door Closers 

Heavy duty standard arm type having designer cover OR as recommended 
by manufacturers. 
Mode of Measurement 

Fire Doors - Unless otherwise specified the work shall be measured on Sq.M basis for the complete 
assembly of door and frame and as per the item description. The visible area of the door including 
the frame shall be measured for the payment. 

 
SECIALISED WOOD ELEMENTS 

General 
This section shall cover all woodwork and joinery to be carried out in mock up and final work. Unless 
otherwise specified, Timber used in the work shall be of approved quality. No woodwork shall be 
painted, varnished waxed or otherwise finished before specifically approved by the Design 
Consultant. 
Workmanship 

All work shall be done as per best trade practices by skilled workmen, as per approved shop drawings, 
approved methodology for works in reference with the relevant Indian Standards to the satisfaction of 
the Design Consultant. 
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Material 
Stainless steel 

All the stainless-steel items shall be of 304 grade and in brush finish including all necessary 
fasteners and accessories. 
Fasteners / Plugs 
Stainless Steel anchor fasteners of the approved make shall be used for the fixing. All fasteners 
shall have countersunk heads unless otherwise showed on the drawings. The anchor fasteners shall 
be of highly non corrosive and chemical anchor type. The wooden plugs of the same wood used in 
the work shall be used Wherever specified and as per approved shop drawing. Plugs shall installed 
then sanded flush and finished to match adjacent finish. 
 

6. NON-FIRE RATED FIRE RATED GLASS SLIDING DOOR. 
Providing and fixing Automatic Sliding door operator of approved make and produced according to the 
guidelines for power-operated windows, doors and gates,  BGR 232, the UVV and the VDE regulations 
with a carrying capacity of not less than 170 Kgs for single leaf and 240 Kgs for double leaves. 

The operator should be designed to operate with a power supply in the range of 170-260 Volts AC with 
50/60 Hz frequency and should consume power between 50W – 180W with an insulation protection of 
IP22. The design should be tested for durability of minimum 1.5 million cycles, tested according to the 
low voltage guidelines, fulfils EN 16005 standards, for framed glass door application with Hafele 26mm 
aluminium frame. The operator should be modular with 10 mm thick fluted glass for 3 Nos sliding door 
panels on multiple track sync with each other. Operator each track size should not exceed 125 mm x 
168 mm and should be of natural anodized aluminium. The length of the operator should be able to 
accommodate the given clear opening size.  Two carrier assemblies are to be provided for each leaf 
with 2 main and 1 balancing nylon wheel for each carrier assembly thus providing anti-jump feature. 
The track profile should be separate from the main profile for enabling reduction in vibration insulation.  

The 26’ series frames to be incorporated with the following details: End Closing profile, Interlock profile 
between doors, Guide to be outside of clear area, Rubber gasket at the end for hand pinch prevention.  

The operator should be with microprocessor-controlled unit, self-learning, 6 user positions, touch 
screen based selection of user modes such as Auto, Open, In, Out, Locked, Half Opening and with 
installer settings for opening and closing speed, hold-open time, half opening distance, opening 
direction, installer password and use password.  Permanent obstacle detection in both opening and 
closing cycles should be provided. The faults should be monitored with the error codes displayed on 
digital position selector screen. 

For safety a combination of radar and 3D infrared curtain photocell to be provided with electro-
mechanical locking. Special toothed belt designed for maximum safety and endurance and minimum 
noise level should be provided. 

As a standard, the system should be compatible with fire alarm and access control systems. The 
software should be updated easily. The system should also be compatible to include options (if 
required) of manual lock, battery set, remote control set, keypad, keypad with integrated card reader, 
card reader, proximity sensor, fingerprint scanner, Wi-Fi for control through phone, air curtain control.  

 
7. FIRE RATED SLIDING  DOOR :- 

The glass should be 14 mm clear 120 min fire rated for Integrity, Radiation control (EW 120) and 
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partial insulation, Non Wired Toughened Interlayered glass with a light transmission of 86 %, U –value 
of 5.0 W/sq.mt K, solar factor of 0.72, energy transmission 66 % and a sound reduction of 38 (-1, -2) 
dB and manufactured in UL & TUV audited Facility and including UL-EU Certification (File number 
R38101) and compliant to class 1(B)1 category of Impact Resistance as per EN 12600. The glass 
shall be tested and certified for no formation of bubbles or yellowing after 5000 hours of exposure to 
UV radiation by TUV Rheinland as per EN 12543-4. The glass shall provide bi-directional 
(Symmetrical) fire protection. 

The overall door opening shall be as per tested evidence and tested as per EN 1634-1 in an accredited 
international laboratory. The door has to be connected to the surrounding construction by means of 
interlocking labyrinths lined with Kerafix Flexpan intumescent tapes as per the test evidence and 
connected to the sliding mechanism at the top. The sliding mechanism shall be as mentioned in the 
tested evidence or Assessment. The glass should be held in its place with the help of 1.5 mm cold 
rolled steel beading and Kera fix 2000 ceramic tape with cross section of 4 x 15 mm as per the test 
evidence. Beading shall be clipped on using Stainless Steel self-tapping screws fixed at a distance of 
70 mm from the edges and 150 mm c/c henceforth. The glass panels are to be supported on non-
combustible 6 mm Calcium Silicate setting blocks. The system profiles shall offer C4 level of wind 
resistance when tested as per EN 12210, Class 4 level of air permeability when tested as per EN 
12207, Class 5 Impact Resistance when tested as per EN 13049 and shall have 8A class of water 
tightness when tested as per EN12208. The sliding mechanism shall be fixed to adequate supporting 
construction (MS channel / Reinforced concrete) to ensure proper support for the door. 
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SECTION I : - PAINTING WORKS 

 I01 Applicable Codes 
 

The following Indian Standard Codes, unless otherwise specified herein, shall be applicable. In all 
cases, the latest editions including all applicable official amendments and revisions shall be referred 
to. 

 
 

IS 428: 1969 Distemper, oil emulsion, colour as required 
IS: 110 Ready mixed paint, brushing, and gray filler, 

for enamels for use over primers. 

IS: 5410 Cement paint, colour as required 

IS: 2932 Specification for enamel, synthetic, exterior type 
(a) 

 
undercoating, (b) finishing 

IS:3536 Specification for ready mixed paint, brushing, 
wood primer, pink 

IS 5411-1969 Specification for plastic emulsion paint (part 1 & 2) 

 
IS 2395(Part 
1):1994 reaffirm 
dated Feb 2005 

 
Code of practice for painting concrete, masonry 
and plaster surfaces: Part 1 Operation and 
workmanship (first revision) 

IS 2395(Part 
2):1994reaffirm 
dated Feb2005 

Code of practice for painting concrete, masonry 
 

and plaster surfaces: Part 2 Schedule(first 
revision) 

IS 6278:1971 
reaffirm dated 
May 2003 

Code of practice for white-washing and colour 

 

02.BEFORE COMMENCEMENT OF WORK: - 
 
Before starting work under this section large size samples of coating including preparation of surface 
shall be made at the site and approval obtained from the Design Consultant before proceeding with 
the finishing works. Only after specific approval has been given to the samples, work shall commence. 
The actual work shall be done as per the approved samples. 

 
 

03. PREPARATION OF SURFACE: - 
The surface shall be thoroughly cleaned of all mortar dropping, loose pieces & scales, dirt, dust algae, 
grease and other foreign matter by brushing and washing. Pitting in plaster shall be made good and 
a coat of paint/primer shall be applied over patches. 
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04.APPLICATION: - 
The solution shall be applied on the clean surface with brushes or spraying machine. The solution 
shall be kept well stirred during the period of application. It shall be applied on the surface, which is 
on the shady side of the building so that the direct heat of the sun on the surface is avoided. The 
method of application of paint shall be as per manufacturer's specification. 
The second coat shall be applied after the first coat has been set for at least 24 hours or as specified 
by manufacturer. 
 
05. CLEANING: - 
All rubbish waste or surplus material shall be removed from time to time, and all woodwork, hardware, 
floors, or other adjacent work shall be cleaned upto the satisfaction of the Design Consultant. 
Hardware and other unpainted surfaces shall be cleaned using lacquer thinner or paint remover.  

 
 

06. SCAFFOLDING: - 
Wherever scaffolding is necessary, it shall be erected on double supports tied together by horizontal 
pieces, over which scaffolding planks shall be fixed. No ballies, bamboo or planks shall rest on or 
touch the surface, which is being painted. 
Where ladders are used, pieces of old gunny bags shall be tied on their tops to avoid damage or 
scratches to walls. 
For painting of the ceiling, proper stage scaffolding shall be erected with proper protection of the floor 
preventing the scratch mark on floors. Also the scaffold should be operated to prevent any damage 
or discoloration of the surface. 
Painting shall not be started until and unless the Design Consultant has inspected the items of work 
to be painted, satisfied himself about their proper quality and given his approval to commence the 
painting work. 
The rooms should be thoroughly swept out and the entire work area should be cleaned up minimum 
one day in advance of the paint work being started. 
However, it should be noted that approval from the Engineer shall not relieve the Interior Contractor 
of his responsibility and any damage to the property or any loss of life due to the negligence on this 
regards shall be at the Interior Contractor's account. 

 
 

07.MODE OF MEASUREMENT: - 
 
The length and breadth shall be measured to two places of decimal of a meter and area worked out 
in square meter. 
 
08. RATE: - 
The rates are inclusive of working at any level, including necessary platforms, scaffolding, all tools 
and plants, material and labour required for the work including the wastages Expenses, if any, for 
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supervision and technical assistance supplied by manufacturers and the requirements as stipulated 
in the specifications above. 

 
Painting & Colour Washing 
The work of painting colour washing shall be done according to IS 2395(1966) and 1477(1959) shall 
be to the entire satisfaction of the Engineer. 
 

A      Interior grade emulsion paint  
 

    The paint shall be of approved manufacturer and shade. 
 

Preparation of surface – The surface shall be scrapped thoroughly to remove existing distemper 
colour wash or whitewash or any other protective film. Any major patch repair or crack shall be cut 
out and made good as specified under Patch Repairing. Cracks may be wetted thoroughly prior to 
filling or priming paint may be applied to the sides of the cracks to avoid undue absorption of water 
and subsequent shrinkage of the filling. For filling plaster of Paris gauged with about one third of its 
volume of hydrated lime. 
Prior to painting, fine cracks may be filled with distemper or Enamel putty depending on the proposed 
finish. 
Distemper or lime wash shall be totally removed prior to repainting. The surfaces shall be wetted 
before scrapping. 
Grassy or oily spots in the surface should be removed by approved method. One coat of chalk and 
glue may be applied before application of colour / white wash. The rates quoted shall include all the 
above operations. 

a. . In addition, before application of primer coat the surface shall be cleaned with water and 
allowed to dry. 

b. Preparation of paint – The paint shall be prepared strictly according to the approved 
manufacturer's specifications and directions. 

c. Application of paint - First coat of Emulsion Paint of approved brand and shade one or two 
tones lighter than the final approved shade shall be applied uniformly by using soft bristle 
brush. 
 

(A) Enamel painting–wood and plaster surface 
 

(a) While preparing surface in old woodwork, accumulated dirt, grime, mould, growth due to 
dampness etc. shall be removed and the surface examined for defects. All projections such 
as glue or whiting spots shall be carefully removed with stopping knife and cleaned after 
which all knots shall be filled with knotting solution. Resinous or loose knots shall be 
removed and gaps filled with seasoned timber piece and made level with the rest of the 
surfaces. 

(b) Surface of previously painted woodwork, if it is smooth and in the good conditions, shall be 
cleaned with white spirit or other detergent. Rub surfaces with abrasive paper wash, clean, 
removed with fresh water and allow the surface to dry. Defective and loose putty shall be 
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replaced. 
(c) Where old painted surface has become badly blistered and cracked, the paint shall be 

completely removed either with blow lamp or with an approved quality paint remover. 
(d) In case of walls dados required to be painted with enamel paint, if the old paint is white or 

colour wash, distemper or oil bound distemper, the old coating shall be thoroughly scrapped 
off till the original plaster surface is exposed. If old paint is oil paint and in good condition, 
surface shall be sand papered and cleaned. 

(e) Painting shall be carried out as much as possible in dry and warm weather. Two coats 
of paint shall be applied to the surfaces as per schedule of work. 

(f) The paint shall be of low VOC content. 
 

Application of paint - The enamel paint shall be of first quality unless otherwise specified. The 
painting work shall be carried out as per manufacturer's specification and as specified under. 

 

(a) Before application of primer coat, the surface shall be thoroughly dusted and then a coat of 
approved primer shall be applied. After allowing the surface to dry, the surface shall be sand 
papered lightly and indentations, unevenness etc. shall be made up by giving a coat of putty 
to obtain a uniform and plain surface. 

(b) First coat of oil bound distemper of approved brand and shade one or two tones lighter than 
the final approved shade shall be applied uniformly by using soft bristle brush. 

(c) After allowing the surface to dry for a minimum period of 18 hours, light sand papering and 
touching up uneven spots with putty, second coat of oil bound distemper shall be applied. 
This coat may be of final shade where coats of oil bound distemper is specified. Where 
painting is specified to be in three coats, the shade of paint of the second coat may be one 
tone lighter than the final shade. The third coat where specified shall be of final approved 
shade. The final coat of oil bound distemper shall always be finished by using rollers to 
obviate brush marks. 

 

(4) Enamel painting to steel work 
 

(a) The work shall generally be carried out as per IS 1477 (1959), wherever applicable and as 
directed by the Engineer. 

(b) The surface shall be thoroughly cleaned of all scale, rust, dirt, old paint, grease and other 
imperfections by scrapping and brushing with steel wire brushes and if necessary, the 
surface shall be cleaned by chipping or any other best known methods, such as sand 
blasting and burning. The surface shall be made thoroughly dry. 

(c) Apply a coat of anti corrosive metal primer of approved make. 
(d) Apply a coat of putty to make the surface even and uniform. 
(e) Apply first coat of ready mixed enamel paint of approved make, quality and shade. The first 

coat shall be a tone lighter when compared to the final approved shade. 
(f) Apply finishing coat of approved make as directed. 

 

(5) Painting CI,GI, Asbestos etc. pipe sand fittings 
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(a) Paints – Paints, unless otherwise specified shall be first quality synthetic enamel paint of 

approved make and shade. The primer coat shall be red oxide or any approved suitable 
metallic primer ready mixed and of approved manufacture. 

(b) Preparation of surfaces – All rust and scales shall be removed by scrapping or by brushing 
with steel wire brushes. All dust and dirt shall be carefully and thoroughly wiped away. The 
surface, if wet, shall be sun dried. 

(c) Application – After preparing the surface, one coat of primer shall be applied. Care shall be 
taken to ensure that the surface is fully and completely covered, special attention being paid 
to the joints. 

(d) When the primer coat has dried up and before any moisture, dirt, dust etc. settles on the 
surfaces, paint of the desired shade shall be applied to pipes. Application shall be done with 
brushes and the paint shall be spread evenly. The Surface shall be given two or more coats 
and shall finally present a uniform appearance. 

 

( 6 ) Melamine polish 
 

Melamine polish consist thin resin that forms a thin film like coating when applied on wood 
surface. Melamine polish is a closed pore polish i.e. it makes the wood non-breathable 
product that protects wood from mainly hot and cold surfaces placed over it. Melamine 
polish dries off within 20 mins. 
Base preparation : Sand the seasoned wooden surface using sand/water paper along the 
grains. Repeat the sanding smoothly with finer grade of sand/water paper then wipe off 
the loose dust particles. For raw sanding in case of solid wood, coarser sandpaper to be 
used (Grade – 80/120 no.) whereas for veneers and MDF, finer sandpaper to be used 
(Grade -150/180/220 no.). Grades to be selected based on substrate smoothness. More 
smoother the surface, relatively finer grades of Sandpaper to be used. 
 Application at ambient temperature with proper spray techniques/no water and oil coming 
from compressor, i.e. filter working properly, proper ventilation is there, surface treatment 
done properly and prescribed thinners are used. Coating thickness – 30 micron 
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J. MISCELLEANOUS WORKS  
 

J.1. SPECIFICATIONS FOR ALUMINIUM DOOR & WINDOWS 
 

The rate for various items shall include the following: 
 
A. All Aluminium sections shall confirm to IS(India)AlloySpecification-63400. 
 

• Providing & Fixing at all heights / all floors with all leads 60 micron powdered coated aluminium 
sections for doors / windows / glazing manufactured from best extruded aluminium sections from 
Jindal and approved manufactures from make list confirming to IS, cut to length and joints 
mitered, corners grinded with joints, water proof the outer frame and shutter frame stiffened with 
corner angle cleats, stiffening rod of 10mm provided for in the frame for fixing the frame to RCC 
columns / masonry sides, RCC lintels on top and PCC sills or floor, the framework fixed with 
standard approved fastenings or hinges as per details shown in drawings and specifications with 
all the sections pretreated for removal of any rust and prevention of any further rust all complete 
as per specifications and direction by the Bank’s Engineer. Only exposed aluminium sections to 
be be anodized. 

 
• In case of alteration items of M. S. windows standard "Z" sections, M. S. rolled or fabricated 

sections to any shape including bending as per requirement are to be used matching to the       
respective aluminium sections. The windows shall be painted with minimum two coats of spray 
enamel paint (of approved make and shade) over zinc chromate yellow oxide and with steel 
putty etc. complete as per design, direction and approved sample. 
 

• The windows and doors are to be fixed with the External finished surface (either stone cladding 
/external plaster) and hence all the necessary EPDM rubber or wood packing / rough ground, 
fasteners of fisher/Hilti, polyurethane backer road of minimum10mm size,neutral grade silicon 
weather sealant minimum 10 x 6mm (between the frame and wall or other surface all around) 
shall be provided within the rate quoted so as to make the junctions fully watertight/airtight as 
per the drawings. 
 

• Approved make selected clear glass(clear/frosted)/wired glass of specified thickness(5to 12mm) 
as mentioned in the drawings shall be used in doors. Wired glass / frosted glass louvers shall 
be provided wherever shown in the drawings after grinding the edges. 
 

• Necessary hardware like locking arrangement with pin cylinder locks, dead locks, mortised 
locks, SS baby latch(occupied /vacant) SS push/pull or mortised handle, heavy quality hinges / 
pivot, concealed tower bolts, etc., of approved make & design (by Bank’s Engineer) as per the 
drawings and as per BOQ. Floor springs and door closer shall be measured and paid as per 
mentioned in BOQ.   
 

• All gaskets used shall be 100% EPDM / siliconised rubbers gaskets of approved colour for long 
life guarantee. 
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• Necessary operating device (as per design) for operation of louvers of windows, ventilators, sky 
lights, including necessary rods shall be provided without any extra cost. 
 

• The rates quoted shall be inclusive of manufacture, supply and installation at Site, 
and inclusive of all the necessary accessories EPDM rubber strips / siliconised rubber strip, 
locks, rods, excise duty, taxes, VAT, transport, labour charges, insurance, storage and safe 
custody, etc. complete. 
 

• The rates shall also be inclusive of providing and applying neutral grade silicone sealant of 
approved make weather or structural with ordinary gun or compressed air operated gun as 
perthe requirement and making the joints around aluminium doors, windows curtain wall glazing 
etc. watertight, on the external periphery of the building at the junction of two different materials 
as directed by the Bank’s Engineer. 
 

• Necessary provision for rainwater disposal shall be done in the bottom guides/frames as 
directed and approved by Bank’s Engineer. 
 

• Offermustbeinaccordancewithdetaileddrawingswithdimensionsofaluminiumsectionsin frames 
and shutters as shown in drawing. It shall be accompanied by the detailed drawing if any 
deviation is proposed. 
 

• The quantities are provisional and may vary to any extent. No claim will be entertained on this 
account for any reason. 
 

• Double action hydraulic floor springs of approved make with minimum one year guarantee. The 
floor springs shall be of least possible thickness. 
 

• Details/arrangementsforaftersales/maintenanceservicesshallbefurnished. 
 

• Work shall be carried out in co-operation and in coordination with all other agencies working at 
Site. 
 

• The civil work as required for fixing of floor springs, hold fast or other works required for thee 
reaction and completion of doors/windows etc. shall be done by the Interior Contractor without 
any extra cost. 
 

• Any damage, if caused to the existing work done by other agencies, shall be reinstated by the 
Interior Contractor to its original condition without any extra cost. 
 

• During the course of work, the Interior Contractor shall pay due care to avoid any stains on the 
powder coating work and if required, the Interior Contractors shall provide necessary protective 
arrangement as directed by the Bank’s Engineers for which no extra payments shall be made. 
After the installation is completed, if required by the Bank’s Engineers, the aluminum work shall 
be washed with mild solution of non-alkali soap and water. 
 

• The Interior Contractor shall be responsible for the windows/doors/curtain wall glazing/grills etc. 
being set straight, in plumb level and for their satisfactory operations after the fixing is 
completed. 
 

• Wherever required and as directed strengthening of members shall be done by providing 
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steel/M. S. concealed members without extra cost. 
 

• Hydraulic door closer of approved make with minimum one year guarantee as and were shown 
in the drawings and as directed. 
 

• Work shall be measured in clear surface area of doors / windows/ glazing etc., in sq. mtr sand 
rates to include all cost of all the materials including wastages like aluminium sections, glass, 
compact sheet, wire mesh, hardware like handles, locks, hinges, aldrops, stoppers, EPDM 
rubber, silica gel, sealant etc., all complete as per the drawings, specifications & as per the 
direction of Bank’s Engineer. Consolidated rate for materials, hardware & labour to be quoted. 
Only floor springs & hydraulic closer will be measured separately and paid in relevant tender 
item. 

 
 

J.2 SPECIFICATIONS FOR BLINDS 
A- MOTOR 

 
 
B – FABRIC – ALPHALIA SILENT AW 
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C – FABRIC – OKAPI 

 
D – FABRIC – HONEYCOMB 
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 C: LIST OF APPROVED MAKE FOR CIVIL AND INTERIOR WORKS 

LIST APPROVED BRANDS, MAKES & AGENCIES FOR CIVIL/ INTERIOR WORKS 

  PREFERANCE 
-1 

PREFERANCE 
-2 

PREFERANCE -
3 OR EQUIVALENT 

1 Grade I - AAC Block 
Ultratech Magicrete  

Or Equivalent as 
approved by the 

Design Consultant 

2 Ready Mix 
Plaster/Cement 

Ultratech ACC  

Or Equivalent as 
approved by the 

Design Consultant 

3 Vitirified Tiles 

LTC Nexion RAK 

Somany, Kajaria, 
Nitco, Johnson or 

Equivalent as 
approved by 

Design Consultant. 

4 Glazed Tile (White or 
Coloured) 

LTC Nexion Somany 

Kajaria or 
Equivalent as 
approved by 

Design Consultant. 

5 Ceramic Tiles 

Nexion LTC RAK 

Somany, Kajaria, 
Nitco, Johnson or 

Equivalent as 
approved by 

Design Consultant. 

6 Mineral Fibre Ceiling 
Ecophon Armstrong  

Or Equivalent as 
approved by the 

Design Consultant 

7 Plywood product(as per 
approved ISI mark) 

Greenply Anchor Merino 

Kutir ply or 
Equivalent as 
approved by 

Design Consultant. 

7a Wood /ply Adhesive 
Pidilite Kutir Euro Pratik 

or Equivalent as 
approved by 

Design Consultant. 

8 Laminates 
Merino Greenlam  

or Equivalent as 
approved by 

Design Consultant. 

9 Floor spring / Patch 
Fittings 

Dorma Ozone Hafele 

Assa Abloy or 
Equivalent as 
approved by 

Design Consultant. 

9a Door Closer 
Ozone Hafele Assa Abloy 

or Equivalent as 
approved by 

Design Consultant 
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10 Recon Veneer 

Anchor Green Century 

Kenwood, URO or 
Equivalent as 
approved by 

Design Consultant. 

11 Paints and Distemper 

Asian Nerolac Dulux 

Jenson & Nicolson, 
Berger or 

Equivalent as 
approved by 

Design Consultant. 

12 Glass, Float Glass / Mirror 
Saint Gobain Asahi Modi 

AIS or equivalent 
as approved by 

Design Consultant. 

13 Fire rated Glass 
Openable Door. 

Vetrotech Saint Gobain  

or Equivalent as 
approved by 

Design Consultant. 

14 Floor protection 
Cello supreme  

or Equivalent as 
approved by 

Design Consultant. 

15 Fire Rated Doors 
Signature Sukriti  

or Equivalent as 
approved by 

Design Consultant. 

16 Hardware 
Haffele Assa Abloy  

or Equivalent as 
approved by 

Design Consultant. 

17 
Handle, Hinges, Tower 

bolt, Aldrop, Stoppe, 
Locks 

Ozone ingersole Assa Abloy 

Hindustan Brass, 
KBI, Golden Lock 
or Equivalent as 

approved by 
Design Consultant. 

18 Gypsum False Ceiling 
Saint Gobain USG Boral  

or Equivalent as 
approved by 

Design Consultant. 

19 Wall Coverings/ Wall 
Papers 

Arte Marshalls Wall Tracks 

Ego or Equivalent 
as approved by 

Design Consultant. 

20 Veneer 

Delux vision 

Decowood 
Veener 

Greenlam 

, Century 
Kenwood, URO or 

Equivalent as 
approved by 

Design Consultant. 

21 MR Grade / Marine 
plywood 

Greenply - 
Commercial 

MR grade 
IS303, 

Anchor 
comm - 

sevak, Aadi 
Ply,Regency 

ply 

Merino 
Commercial, 

Century, 

Kutir ply or 
Equivalent as 
approved by 

Design Consultant 
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22 Fabric 
Pride Nextgen  

or Equivalent as 
approved by 

Design Consultant. 

23 Stone floor 

Adi marble Geniune CMC 

Stone source, 
Stone Casa, Nitco 
or Equivalent as 

approved by 
Design Consultant. 

24 Raised Flooring 
Unitile 

United 
insulation D. G. Flooring 

or Equivalent as 
approved by 

Design Consultant. 

25 Teakwood 
Burma Teak Indian Teak  

or Equivalent as 
approved by 

Design Consultant. 

26 Engg wooden / Solid 
wooden flooring 

Ego Pergo MR Carpets 

Greenpanel, 
Mikasa, 

squarefoot or 
Equivalent as 
approved by 

Design Consultant. 

27 Blinds 

NBT 
Hunter 
Douglas  

Vista, or 
Equivalent as 
approved by 

Design Consultant. 

28 Granite , Quartz & 
Laminam 

CMC Stone casa  

or Equivalent as 
approved by 

Design Consultant. 

29 Acoustic Veneer Ceiling 
Armstrong Tranquil, Ego 

or Equivalent as 
approved by 

Design Consultant. 

31 Carpet 
MR carpet 

Shaw 
Miliken Weavers 

or Equivalent as 
approved by 

Design Consultant. 

32 Frosted film 
3M   

or Equivalent as 
approved by 

Design Consultant. 

33 Graphics 
3M   

or Equivalent as 
approved by 

Design Consultant. 

34 Windows 
Reynaers 

Studio 
Mercury  

or equivalent as 
approved by 

Design Consultant 

35 Perforated Acoustical 
Wall Panel 

Rhythmscape   

or Equivalent  as 
approved by 

Design Consultant. 
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36 Isomax Isolation Clips 
Master Kinetics Mason 

or Equivalent  as 
approved by 

Design Consultant. 

37 HD1 Hanger 
Master Kinetics Mason 

or Equivalent  as 
approved by 

Design Consultant. 

38 Rockwool, Mineral Wool, 
Glasswool 

Roxul Knauf 
Rockwool 

India 

or Equivalent  as 
approved by 

Design Consultant. 

39 Furring Channel / GI 
Channel 

IGL Boral Gyproc 

or Equivalent  as 
approved by 

Design Consultant. 

40 
Fibre Cement Board , 

Soundbloc Board, Habito 
Board IGL Boral Gyproc 

or Equivalent  as 
approved by 

Design Consultant. 

41 2.5mm 5Kg/m2 Mass 
Loaded Vinyl 

Sound Block, Tecsound Acoustiblok 

or Equivalent as 
approved by 

Design Consultant. 

42 50mm 1200 GSM Aerofill 
Autex Master  

or Equivalent as 
approved by 

Design Consultant. 

43 25mm 80Density FR 
Acoustic Foam 

H&H Master  

or Equivalent as 
approved by 

Design Consultant. 

44 Lightweight Geofoam 
Filling 

ModiFoam IB Industres  

HT Industries or 
Equivalent as 
approved by 

Design Consultant. 

45 Microperforated Veneer 
Panels 

Rhythmscape   

or Equivalent as 
approved by 

Design Consultant. 

46 Corning Fibre Glass 
Owen   

or Equivalent as 
approved by 

Design Consultant. 

47 Toughened Glass/Cane 
glass 

Adaro Saint Gobain Asahi 

 Modi. AIS or 
equivalent as 
approved by 
Design Consultant. 

48 Modular False Ceiling 
Ecophon   

or Equivalent as 
approved by 
Design Consultant. 

49 14mm Thick 2 Hr Fire 
Rated Glass 

Gobain   

or Equivalent as 
approved by 
Design Consultant. 
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50 Water proofing 
Pidilite   

or Equivalent as 
approved by 
Design Consultant. 

     

51 Modular Glazed Partition 
Ozone ingersole Assaabloy 

 or Equivalent as 
approved by 
Design Consultant. 

  

Note:         
Wherever applicable only I.S.I. approved 1st class materials are to be used. In other cases 
where I.S.I. specifications / certifications are not available the superior range quality 
materials are to be used and all the products get approved by the Design Consultant.  
  
The contractors shall distinctly understand that it will not be their prerogative to insist on a 
particular brand from the list. Final selection will be done with the approval of the Design 
Consultant.  
  
Unless otherwise mentioned any one of the approved makes or brands shall be allowed to 
be used. Other specified ISI mark may be allowed to be used if approved by the Design 
Consultant.  
  

Note: 
Wherever applicable only I.S.I. approved 1st class materials are to be used. In other cases where I.S.I. 
specifications / certifications are not available the superior range quality materials are to be used, and all 
the products get approved by the Design Consultant.  
 
The contractors shall distinctly understand that it will not be their prerogative to insist on a particular brand 
from the list. Final selection will be done with the approval of the Design Consultant. 
 
Unless otherwise mentioned any one of the approved makes or brands shall be allowed to be used. Other 
specified ISI mark may be allowed to be used if approved by the Design Consultant. 
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D. PLUMBING WORKS 

The I.S. referred to in the specifications is revised after the year mentioned, the latest revision 
shall be considered. 

 

1.0 G. I. PIPES  &  SOCKETS : 

 

1.1.1 MATERIALS 

 

The Pipes shall be of galvanised mild steel welded and seamless screwed and socketed tubes 
conforming to the requirement of I.S. 1239:1982 for specified grade (light, medium or heavy). 
They shall be of the diameter (Nominal bore) specified in the description of the item. 

 

The pipes and sockets shall be clean finished, well galvanised in and out, free from cracks, 
surface flaws, laminations, and other defects. All screw threads shall be clean and well cut. 
The ends shall be cut, clean and square with the axis of the tube. Unless and otherwise 
specified, the pipes below G. L. or concealed in walls or floors shall be ‘C’ Class and those 
supported on walls shall be of ‘C’ class. 

 

All screwed tubes and sockets shall have pipe threads conforming to the requirement of 
IS:544:1999. Tube shall be screwed with taper threads while the sockets with parallel threads 

 

The weight of GI pipes with plain ends in kg/meter for various classes and diameters are 
reproduced below for ready reference 

 

Dia (Light) 

‘A’ class (Yellow 
Band) 

(Medium_ 

‘B’ Class (Blue 
Band) 

(Heavy) 

‘C’ Class (Red Band) 
(Kg/m) 

15 0.952 1.22 1.45 

20 1.41 1.58 1.90 

25 2.01 2.44 2.97 

32 2.58 3.14 3.84 

40 3.25 3.61 4.43 

50 4.11 5.10 6.17 

65 5.80 6.51 7.90 
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1.1.2 Pipe Fittings 

 

The fittings shall be of seamless wrought steel or mild steel tubulars complying with all the 
appropriate requirements given in para 1.1.1 or as specified. The fittings shall be designated by 
the respective nominal bores of the pipes for which they are intended. Fittings used for concealed 
work shall be of G.I. only. 

The fittings shall have screw threads at the ends conforming to the requirement of IS:544;1999. 
Female threads on fittings shall be parallel and male threads (except on running nipples and 
collars of unions) shall be tapered. Fittings for G. I. pipes shall include couplings, bends, tees, 
reducers, nipples, unions, bushes etc. 

 

1.1.3 DUCTING, LAYING AND JOINING 

 

The pipes and fittings shall be inspected at site before use to ascertain that they conform to the 
specifications given in para 1.1.1 above. The  defective pipes shall be rejected. Where the pipes 
have to be cut or rethreaded the ends shall be carefully filed out so that no obstruction to the 
bore is offered. The end of the pipes shall then be threaded conforming to the requirements of 
IS: 554;1999 with pipe dies and taps   carefully in such a manner that it will not result in slackness 
of joint when two pieces are screwed together. The taps and dies shall be used only for 
straightening screw threads which have gone bent or damaged and shall not be used for turning 
of the threads of pipes and fittings and shall be protected from damage until they are fitted. 

 

The pipes shall be cleaned and cleared of all foreign matter before being laid. In joining the 
pipes, the inside of the socket and the screwed end of the pipes shall be oiled and a few turns 
of teflon tape or spun yarn wrapped round the screwed in the socket, Tee, etc. with the pipe 
wrench. Care should be taken that all pipes and fitting are properly jointed so as to make the 
joints completely water tight and pipes are kept at all times free from dust and dirt during the 
fixing. Burrs from the joint shall be removed after screwing. After laying, the open ends of the 
pipes shall be temporarily plugged to prevent access of water, soil or any other foreign matter. 

 

Any threads exposed after jointing shall be painted or in the case of under ground piping thickly 
coated with approved anticorrosive paint to prevent corrosion. 

 

 

1.1.4 INTERNAL  WORK 

Internal work means all water supply pipes laid within the building and will include internal pipes 
within toilets and pantries. 
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Pipes inside toilets shall be cPVC SDR-11 Class 1 conforming to IS 15778 and fixed in wall 
chases well above the floor. No pipes shall be run inside a sunken floor as far as possible, unless 
authorized by the Bank’s Engineer. Where unavoidable, pipes may be buried for short distances 
provided adequate protection is given against damage. Where directed by the Bank’s Engineer, 
a M. S. tube sleeve of higher diameter shall be fixed at a place a pipe is passing through a wall 
or floor for reception of the pipe and to allow free for expansion and contraction and other 
movements. Pipes embedded in walls shall be fixed to the wall with M. S. clamps so as to prevent 
movement before filling in and making good the chase. In case, the pipes and fittings are to run 
exposed outside, the surface of wall or ceiling, fixing shall be done by means of G.I. or M.S. 
clamps fixed to MS brackets fixed over walls, keeping the pipes about 1.5 cm clear of the wall. 
These clamps shall be embedded in brick work in cement mortar 1:3 (1 cement : 3 coarse sand). 
The clamps shall be fixed at lengths suitable distances near the fittings or as directed by the 
Bank’s Engineer. 

Contractor shall provide adequate number of unions on all pipes to enable dismantling later. All 
G.I. pipes above ground and exposed shall be painted with one coat of red oxide and two coats 
of synthetic enamel paint of approved shade and quality. 

For G.I. pipes 15mm to 25mm diameter the holes in the walls and floors shall be made by drilling 
with chisel or jumper. However, for bigger dimension pipes the holes shall be carefully made of 
the smallest size as directed by the Bank’s Engineer. After fixing the pipes the holes shall be 
made good with cement mortar 1:3 (1 cement : 3 coarse sand) and properly finished to match 
the adjacent surface. 

 

1.1.4.1 CPVC Pipes 

Pipes shall be SDR-11 Class 1 conforming to IS 15778. They shall be of diameter specified in 
the description of item. They are specified as CTS (Copper tube size) and their sizes shall be 
as per table given below, to follow SDR (Standard dimension ratio) of 11. 

 

Table 1 

Outside diameters and wall thicknesses for CPVC. SDR 11 Plastic Pipe 

Nominal Size (in.) Outside diameter, in. (mm) Wall Thickness, in. (MM) 

 Average Tolerance Minimum Tolerance 

½ 0.625 
(15.9) 

+ 0.003( +0.08) 0.068 (1.73) + 0.020 (+ 0.51) 

¾ 0.875 
(22.2) 

+ 0.003( +0.08) 0.080 (2.03) + 0.020 (+ 0.51) 

1 1.125 
(28.6) 

+ 0.003( +0.08) 0.102 (2.59) + 0.020 (+ 0.51) 

1- ¼ 1.375 
(34.9) 

+ 0.003( +0.08) 0.125 (3.18) + 0.020 (+ 0.51) 
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1- ½ 1.625 
(41.3) 

+ 0.004( +0.10) 0.148 (3.76) + 0.020 (+ 0.51) 

2 2.125 
(54.0) 

+ 0.004( +0.10) 0.193 (4.90) + 0.023 (+ 0.58) 

 

 

The pipes shall be smooth both from inside and outside and should be free from any defects. These 
pipes are with socketed ends and the jointing shall be solvent welded and solvent cement shall be 
as per cPVC pipe manufacturer’s recommendation. 

  
The pipes before laying should be properly cleaned. The pipes shall be cut to the required size by 
using pipe cutters ideal for CPVC pipe cutting as recommended by the manufacturer. The tube 
should be cut as squarely as possible to provide optimum bonding area within a joint. The joint 
shall be free of all burrs and filing both inside and outside. The laying and jointing for the pipes will 
follow the approved manufacturer’s recommendation 

 

1.1.4.2 Testing : 

After laying and jointing, the pipes and fittings shall be inspected under working conditions of 
pressure and flow. Any joint found leaking shall be redone and all leaking pipes removed and 
replaced without extra cost. 

The pipes and fittings after they are laid shall be tested to hydraulic pressure of 10 kg/sq.cm 
(100 meter). The test pump having been stopped, the test pressure should be maintained 
without loss for at least two hours without any drop in pressure. The pipes and fittings shall be 
tested in sections as the work of laying proceeds, keeping the joints exposed for inspection 
during testing. 

 

1.1.4.3 Measurements:  

The length shall be measured in running meter correct to 2 decimal. for the finished work, 
which shall include pipe and fittings such as bends, tees, elbows, reducers, crosses, plugs, 
sockets, nipples, unions and nuts, but exclude brass or gun metal tap (Cock), valves, lead 
connecting pipes and shower rose. The measurement shall be taken separately for internal 
and external work. The length shall be taken along the central line of the pipe fittings. All the 
pipes and fittings shall be classified according to their diameters, method of jointing and fixing 
substance, quality and finish. The diameter shall be nominal diameter of the internal bore. The 
length of pipe measured shall be considered as inclusive of all cuttings and wastage. In case 
of fittings of unequal bore, the largest bore shall be measured, length shall be inclusive of all 
fittings. 

 
1.2 WATER SUPPLY  FITTINGS  
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1.2.1. 

Forged Brass Ball Valve : 

Ball valve is a valve with suitable means of connection for insertion in a pipe line for controlling 
or stopping the flow. The valve shall be operated with quarter turn lever made of aluminium 
alloy/mild steel. The body, bonnet and ball valve shall of forged brass confirming to IS 6912 Gr. 
FLB. The body seat ring, thrust washer and gland packing shall of PTFE. The valve shall have 
female threaded ends conforming to IS 554.   

 

  

2.0 DRAINAGE  

  

2.1. Soil, Waste, Rain-Water, Vent and Anti-Siphonage Pipes  and Fittings : 

 

2.1.1 All soil, waste and anti-siphonage pipes and fittings used within sunken floor areas or 
within plumbing shafts vertical run, shall be cast iron socket and spigot type pipe 
conforming to IS 3989 - 1984 or its subsequent revision. Cast Iron pipes and materials 
shall be of good and tough quality and dark grey on fracture. They shall be sound and 
nicely cast and shall be free from cracks, taps, pinholes and other manufacturing 
defects.  

All C.I pipes shall bear the manufacturers name and ISI mark to which it conforms. 
Jointing shall be done with polymer based compound having density around 1.95 
gm/cc. The application is a cold mix done by homogenously mixing the two pack 
system in cold condition as per manufacturer’s instructions and recommendations. 

 

2.1.2 Clean outs at the head of C.I. S/S horizontal pipes running under the floor shall be of 
cast brass screwed in type. Floor and wall clean outs shall be of cast brass screwed 
type. The connecting pieces shall be of G.I. threaded coupling to suit the clean out. 

 

2.1.3 Where so specified in BOQ waste pipes from fittings like basins, urinals, sinks etc. can 
be of appropriate dia in rigid P.V.C. fittings jointed with solvent. 

 

2.1.4. The sizes of branch waste pipes for different fittings shall be as  follows : 
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  Wash basin    - 40 dia O.D. 

 Urinal     - 40 dia O.D. 

 Sink     - 40 dia O.D. 

 Nahani Trap    - 75 dia I.D. 

 Special floor trap   - 75 or 100 dia as required  

                                                                           With bolted aluminum  

                                                                          grating in 25 x 25 m.s. angle 

 Wash troughs   -  50 dia O.D. 

 Canteen wash areas  -  40 mm dia O.D. 

 

2.1.5. W.C. pan connectors shall be to suit the requirements as per drawing, with 40 dia. 
vent horn for connection to the anti-siphonage pipe.  Pan connector shall be of C.I. or 
lead. 

 

2.1.6. The floor traps for toilet blocks shall be cast iron with C.P. brass grating, bolted down 
design.  The traps shall be provided with minimum water seals of 40 to 50 mm. 

 

2.1.7 Where toilet slabs are sunk, the floor trap shall be of 100 x 75 heavy duty type C.I. `P` 
trap, with C.P. grating. 

 

2.2. Measurement : 

All pipes shall be measured along linear length including length over the fittings. The 
lengths over the fittings shall be paid as extra over under relevant item. Traps, clean 
outs shall be enumerated.    

  

3.0 SANITARY FITTINGS 

All sanitary fittings shall be as specified in schedule of quantities and as approved by 
the Bank’s Engineer.   

 

3.1 Sanitary fitting include all fittings except water supply pipe and fittings, valves, 
drainage pipes and fittings.  They will cover sanitary wares like W.C. pan.  Wash 
basins, Urinals, Bidets as well as water supply faucets like Bib taps, stop cocks, 
showers, geysers, mixer faucets for showers and wash basins etc.  They will also 
cover all accessories concerned with the above like seats for W.C.’s, traps, fixing 
brackets, waste couplings, flexible PVC or C.P. brass connectors pipes.  Other toilet 
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fixtures like coat hooks, towel rails, soap dish, toilet paper holders, napkin holders, 
mirrors, liquid soap containers etc.  will also be covered under these. 

 

3.2. All sanitary ware and CP fittings shall be conforming to IGBC Gold rating. 

  

3.3. The items of sanitary fittings will be supply and fixing including all accessories  

 

3.3.1 The supply items have to be complete including all accessories fixing screws, nuts 
and bolts, etc.  The price should include all taxes, duties, insurance loading and 
transport charges upto delivery at site.   

 

3.3.2. The contractor is required to supply the fitting, he should get the samples for approved 
the Bank’s Engineer before ordering the same. 

 

3.3.3 Every  item  fitting  will  be  described  in  the  Bills  of  quantities  and  will  generally 
include the accessories as given in succeeding paragraphs (3.1.3.1 to 3.1.3.5) 
wherever reference to catalogue no is given for a sanitary fitting item it is with 
reference of recommended make Catalogues.  In case a different make is supplied it 
should be equivalent to or nearer to the similar Catalogue No specified. 

 

3.3.3.1 Water  closet  will  include  WC  pan  of  specified  pattern, S or P trap, seat  and 
cover, flushing cistern or flush valve, water supply connector pipe and stop cock, flush 
pipe etc. as specified in the item including making water and drain connections. The 
closet shall be fixed with C.I. chair bracket with bolts for wall hung type. 

 

3.3.3.2 Urinals  will  include  set of  Urinal of specified pattern, waste coupling, bottle  

traps, flush valve common flush tank and distributor pipe for a set of one, two or three 
urinals, stop cock and connector pipe etc.   

 

3.3.3.3. Wash basin will include wash basin of specified pattern with concealed or open 
brackets, fancy pillar tap with trap, CP extension piece and wall flange stop cocks and 
connector pipes etc. including making water and drain connections.  Waste pipe will 
be paid separately.  For a counter top basin, size of counter, material and thickness 
shall be specified.  The rate will include cutting the counter for fixing basin and making 
holes for pillar tap etc. 

 



Interior Renovation of 20th floor in Central Office Building 
at Reserve Bank of India (RBI), Mumbai 
 
 

  
Page 178 of 464 

 

3.3.3.4 Sinks shall include the vitreous or stainless steel sink, with or without drain board, 
waste coupling, bottle trap or P trap.  A stop cock, connector pipe and swan neck type 
pedestal tap may be included in the item.  Drain pipe shall be paid separately. 

  

3.4 Water Test : Test entire system or sections of system by closing all openings in piping 
except the highest opening and filling with water to the point of overflow. If the system 
is tested in sections, plug each opening except the highest opening of the section filled 
with water. Keep the water in system or in portion under test for atleast 45 minutes 
before inspection starts with test pressure/head lasting for two hours. The system 
must be tight at all joints. 

 

3.5 Measurement : 

Sanitary fittings shall be enumerated in Nos. and will include all the work specified in 
the respective items in the bill of quantities.  

  

4.0 HANGERS & SUPPORTS 

Hangers are provided to support water supply or drainage pipes when they run parallel 
to the ceiling in space 

 

 

4.1 General : Proper solid angle iron / channel section, supports shall be provided for all 
pipes complete with clamps.  Wherever insulations comes, wooden guide to support 
pipe on the angle iron hangers / supports, shall be provided.  For attachment in 
concrete, “Dash” fasteners or Anchor plug tube inserts or equivalent shall be used.  
Hangers shall be provided within 90 mm of all changes in direction of main and 
minimum of three hangers per expansion band wherever shown in drawing.  Any 
additional structural steel angles, channels or other members not specifically shown  
but are required for proper support, shall be provided. 

 

4.2. Where necessary additional hangers to be provided to arrest water hammer or 
hydraulic resonance with proper rubber paddings. 

 

 

4.3. Hangers, shall be spaced as noted below, except on all soil pipe which shall have a 
hanger of multiple fittings, sufficient no. of hangers shall be provided to maintain 
proper slope without sagging. 

           A.   Pipe sizes in mm                 Hanger Rod Dia 

                  20  through 50                       10 mm 



Interior Renovation of 20th floor in Central Office Building 
at Reserve Bank of India (RBI), Mumbai 
 
 

  
Page 179 of 464 

 

                  65  through 125                     12 mm 

                  150 and above                       15 mm 

 

             B.   Pipe sizes                       Spacing of supports 

                  12 to 20 mm                      1.5 m apart 

                  25 to 40 mm                      2   m apart 

                  50 above                            2   m apart 

 

4.4 Provide floor stands, wall brackets or masonry piers etc. for all lines running near the 
floor or near walls as those line can be properly supported or suspended masonry 
walls may be hung also by hangers carried from wall brackets as a higher level than 
pipes. Hanging of any pipe from another is prohibited. 

 

4.5 Hanger : Clevis or band type hangers shall be provided. Hot water piping is to be 
provided with suspended supports as far as possible Note that strap hangers are not 
permitted and clamps should be of removal type. 

4.6. Insulated Hot Water Piping : A 40 mm thick timber support for direct support of hot 
water line is required.  Timber supports are to rest in brackets. 

 

4.7. For pipes running in shafts can be also hung away from the wall by supporting on an 
angle projecting from the wall and the pipe fixed to the angle by `U` bolt and nut. 

  

5.0 CLEANING OPERATION AND TESTS : 

 

5.1 Plumbing equipment, fixtures, piping, etc shall be free of stamping, marking (except 
those required by codes) iron cuttings and other foreign materials. 

 

5.2 Hot, cold and drinking water systems shall be cleaned thoroughly filled and flushed with 
water. 

 

5.3 The entire mechanical apparatus shall operate at full capacity without objectionable 
noise or vibrations. 

 

5.4 Test all plumbing systems in the presence of the Bank’s Engineer as herein specified. 
Provide all equipment materials and labour necessary for inspection and tests and repair 



Interior Renovation of 20th floor in Central Office Building 
at Reserve Bank of India (RBI), Mumbai 
 
 

  
Page 180 of 464 

 

all work, which does not pass the tests. After repairs are made repeat test until the 
system is found satisfactory to the above authorities. Carry out tests prior to concealing, 
insulating or back filling over any piping. No exception will be made. 

 

5.5 Test entire system of soil, waste and vent piping by water after the roughing in is 
completed and before the fixtures are set. After setting the fixture, provide smoke test, 
after sealing all traps. 

 

5.9 The contractor shall arrange on his own initiative for tests during the progress of work to 
ensure that there are no defects in material / workmanship in portions of work to be 
concealed or embedded under the floor or walls in ceiling. 

 

          

 

 

 

 

 

 

 

 

 

 

 

E: LIST OF APPROVED MAKES FOR PLUMBING WORKS 

 

Unless otherwise mentioned any one of the approved makes or brands shall be 
allowed to be used. Other specified ISI mark may be allowed to be used if approved 
by the Bank’s Engineer. 

 

 The contractors shall distinctly understand that it will not be their prerogative to insist 
on a particular brand   from the list. Final selection will be done with the approval of the 
Bank’s Engineer. 

APPROVED MAKES OR BRANDS: 

Sl.No MATERIAL NAME OF MANUFACTURER 
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1 C.I. SWR Pipes & fittings for 
Drainage (IS 3989) 

Neco / Kapilansh/ Prince or Equivalent 
as approved by Bank’s Engineer. 

2 Polymer based compound for cast 
pipe jointing 

Drip seal / M seal or Equivalent as 
approved by Bank’s Engineer. 

3 cPVC pipes for water supply Ashirwad/ Ajay / Astral or Equivalent as 
approved by Bank’s Engineer. 

4 G.I. pipes Tata / Jindal – Hissar or Equivalent as 
approved by Bank’s Engineer. 

5 C.I. Sluice valves Kirloskar / IVC or Equivalent as 
approved by Bank’s Engineer. 

6 Ball valves Itap / Zoloto / RB or Equivalent as 
approved by Bank’s Engineer. 

7 Butterfly valves Itap / C&R / Audco or Equivalent as 
approved by Bank’s Engineer. 

8 Sanitary ware and CP fittings Kohler/ Hindware/ Jaquar or Equivalent 
as approved by Bank’s Engineer. 

9 Pantry sink Nirali/ franke/ Jaquar or Equivalent as 
approved by Bank’s Engineer. 

10 Toilet’s accessories Dolphy/ Jaquar or Equivalent as 
approved by Bank’s Engineer. 

11 Hand Dryer, Hand Sanitizer Euronics/ Jaquar/ Dolphy or Equivalent 
as approved by Bank’s Engineer. 

12 Hair Dryer Dolphy/euronics/ Phillips or Equivalent 
as approved by Bank’s Engineer. 

13 Show Shining Machine Dolphy/euronics or Equivalent as 
approved by Bank’s Engineer. 

   

 

F.TECHNICAL SPECIFICATIONS FOR FIRE FIGHTING 
 

1.0 FIRE FIGHTING  SYSTEM  DESCRIPTION 

1.1 The proposed work consists of renovation of 20th floor (including Conference Room). 

There are existing fire shafts (2 nos) on the floor. Each fire shafts consists of wet 

riser, landing valve, hose reel drum and canvass hoses. The wet risers are in turn 

connected to fire pumps at the basement level. Entire fire system along with the fire 
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fitments are in working condition. Hence there is no work for hydrant system 

envisaged for the project.   

1.2 The existing sprinkler system is limited to upper basement, lower basement and 

ground floor entrance lobby. There is no sprinkler system provided for the upper 

floors. It is proposed to provide sprinklers inside entire 20th floor except the electrical 

room. The tapping for sprinkler system will be taken from the hydrant riser or sprinkler 

riser will be made available by the client inside the shaft.    

1.3 The Hydrant System shall be kept pressurised all the times.  

 

1.4 The automatic sprinkler system will also be under pressure all the time with sprinkler 

heads fixed against the outlets at appropriate places. The sprinkler heads are of fixed 

temperature type with a quartzoid bulb held in position by forged gunmetal yoke and 

a deflector. The quartozed bulb contain liquid having high vapour pressure. Upon 

receiving heat, the vapour pressure inside the bulb increases rapidly and at the rated 

temperature, the bulb shatters and thereby opens the sprinkler head, permitting flow 

of water. 

 

2.0 FIRE FIGHTING ACCESSORIES : 

2.1 Piping. 

2.1.1 Pipes of the following types ( depending upon the description of item ) shall be used: 

2.1.2 G.I class ‘C’ pipes conforming to IS : 1239, ISI marked ( Heavy grade ) (for pipes of 

sizes 150 mm NB and below ). 

2.1.3 G.I pipes upto 50 mm dia shall have all fitting as per IS 1239, part II (heavy grade) 

while pipes above 150 mm dia shall be as per IS: 3589 inclusive of IS marking. 

2.1.4 For G.I pipes upto 50 mm dia screwed jointing shall be adopted, while for pipes above 

50 mm dia welded or flanged connections shall be used. Only Electro galavanised 

nuts/ bolts shall be used. 

2.1.5 Hangers and supports shall be capable of carrying the sum total of all concurrently 

acting loads. They shall be designed to provide the required supporting effects and 

allow pipelines movements as necessary. All guides, anchors, braces, dampners, 
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expansion joints and structural steel to be attached to the building / structure, 

trenches etc. shall be provided by the Contractor. Hangers and components for all 

piping shall be approved before fixing. 

2.1.6 The piping system and components shall be capable of withstanding 150 per cent of 

the maximum working pressure. Pipes shall be pressure tested to hydrostatic test 

pressure of 14 kg /cm2. The pressure shall be maintained for a period of two hours 

and there shall be no drop in pressure at the end of this period. 

2.1.7 Flanged joints shall be used for connections to vessels, equipment, flanged, valves 

and also suitable straight lengths of pipeline lengths of pipeline of strategic points to 

facilitate erection and subsequent maintenance work. 

 

2.2 Valves  

2.2.1 Gate valves / Butterfly valves will be used for isolation of flow in pipe lines. For sizes 

upto 50 mm gate valves shall be used and they shall be of the outside screw rising 

spindle type and shall be as per IS : 778. For sizes 80 mm and above butterfly valve 

shall be used. 

2.2.2 Gate valve shall be provided with a hand wheel, position indicator, bypass valve, 

draining arrangement of seat valve and locking facility ( as required ). Gate valves 

shall have back setting bush to facilitate gland renewal during full  open condition. 

2.2.3 Non-return valves shall be cast iron wafer swing check type. An arrow mark in the 

direction of flow shall be marked on the body of the valve. These valves shall conform 

to IS : 5312. The flap shall be cast iron and flap seat ring of loaded gun metal. 

2.2.4 Valves below 50 mm size shall have to be screwed ends while those of 50 mm and 

higher sizes shall have flanged connections. Drain  lines will have valves for draining.  

2.3 Pressure Gauge. 

2.3.1 The Pressure Gauge shall be constructed of die cast aluminium and stove enamel. 

It shall be weather proof with an IP 55 enclosure. It shall be stainless steel Bourden 

type Pressure Gauge glycerine filled, with a scale range from 0 to 16 Kg / CM square 

and shall be constructed as per IS: 3624. 

2.4 Painting.  
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2.4.1 All Hydrant and Sprinkler pipe shall be painted with post office red colour paint. The 

pipes shall be painted with one coat of Zinc Chromate primer and two coats of enamel 

paint. 

  
2.5 SPRINKLERS  

2.5.1 Pendent type Sprinkler Head. 

2.5.2. Sprinkler heads shall be quartzoid bulb type with bulb, valve assembly yoke and the 

deflector. The sprinkler shall of approved make and type with 15 mm nominal dia 

outlets. 

2.5.3 The bulb shall be made of corrosion free material strong enough to withstand any 

water pressure likely to occur in the system. The bulb shall shatter when the 

temperature of the surrounding air reaches to 68 degree C. 

2.5.4 The nominal bore shall be 15 mm dia colour of liquid shall be Red. 

2.5.5 The Sprinkler head shall be approved by FOC/UL/FM 

  

3.0 Codes & Standards  

 The following codes and standards and their subsequent modification shall be 

applicable.  

3.1 IS 1648 - 1961  : - Code of practice for fire safety of buildings (general) fire fighting 

equipment and its maintenance. 

3.2 IS 3844 - 1966 :- Code of practice for installation of internal Fire Hydrants in Multi-

storied Buildings. 

3.3 IS : 554 Dimensions for pipes threads where pressure tight joints are required on the 

threads.  

3.4 IS : 638 Sheet rubber jointing and rubber insertion jointing. 

3.5 IS : 778 Copper alloy gate , globe and check valves for water work purposes. 

3.6 IS : 780 Sluice valves for water – works purposes ( 50 mm to 300 mm ). 
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3.7 IS : 901 Couplings double male and double female, instantaneous pattern for fire 

fittings. 

3.8 IS : 1239 Mild steel tubes, tubular and other wrought ( Part I & II ) steel fittings, 

3.9 IS : 884 Swinging type wall mounted hose reel with drum. 

3.10 IS : 388 Hose tubing. 

3.11 IS : 4038 Foot valves for water – works purposes. 

3.12 IS 5290 Landing valves. 

3.13 IS : 10221 Anti corrosion treatments for under ground MS pipes.  

3.14 IS : 5312 Swing check type reflux ( non- return ) valves. 

3.15 IS : 636 – 1988 Fire Fighting Delivery hose. 

3.16 IS : 903 -  1984 : Specification for Fire Hose, Delivery Coupling, Branch pipe, Nozzles.  

3.17 IS : 12469 : Pumps 

3.18 Rules for Automatic sprinkler installation & Tariff advisory Committee. 

3.19 Standards as accepted by Local Fire Brigade. 

3.20 Tariff advisory committees rules. 

3.21 NFPA : 12 , 1993 : Standards on Carbon Dioxide Extinguishing System 

 

3.22 IS : 636 : Non-percolating flexible fire fighting delivery hose 

3.23 IS : 884 : Specification for first aid hose reel for fire fighting. 

 

3.24 IS : 901 : Specification for couplings, double male and double female, instantaneous 
pattern for fire fighting. 

 

3.25 IS : 902 : Suction hose couplings for fire fighting purposes. 

 

3.26 IS : 903 : Specification for fire hose delivery couplings, branch pipe, nozzles and 
nozzle spanner. 
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3.27 IS : 904 : Specification for 2-way and 3-way suction collecting heads for fire fighting 
purposes. 

 

3.28 IS : 907 : Specification for suction strainers, cylindrical type for fire fighting purposes. 

 

3.29 IS : 908 : Specification for fire hydrant, stand post type. 

 

3.30 IS : 909 : Specification for underground fire hydrant, sluice valve type. 

 

3.31 IS : 910 : Specification for portable chemical foam fire extinguisher. 

 

3.32 IS :  933 : Specification for portable chemical foam fire extinguisher. 

 

3.33 IS : 1648 : Code of practice for fire safety of building (general) : Fire fighting 
equipment and its maintenance. 

 

3.34 IS : 2171 : Specification for portable fire extinguishers dry powder (catridge type) 

 

3.35 IS : 2190 : Selection, installation and maintenance of first aid fire extinguishers – 
Code of practice. 

 

3.36 IS : 2871 : Specification for branch pipe, universal, for fire fighting purposes. 

 

3.37 IS : 2878 : Specification for fire extinguishers, carbon dioxide type (portable and 
trolley mounted). 

 

3.38 IS : 3844 : Code of practice for installation and maintenance of internal fire hydrants 
and hose reel on premises. 

 

3.39 IS : 5290 : Specification for landing valves. 
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3.40 IS 5714 : Specification for coupling, branch pipe, nozzle, used in hose reel tubing for 
fire fighting. 

 

3.41 IS : 8423 : Specification for controlled percolation type hose for fire fighting. 

 

3.42 IS : 10658 : Specification for higher capacity dry powder fire extinguisher (trolley 
mounted). 

 

3.43 IS : 11460 : Code of practice for fire safety of libraries and archives buildings. 

 

3.44 IS : 1309 : External hydrant systems – Provision and maintenance – Code of practice.  

3.45 IS : 5514 (Parts  1 to 7) : Reciprocating internal combustion engines : Performance. 
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G: LIST OF APPROVED MAKES OR BRANDS FOR FIRE FIGHTING WORKS 

Unless otherwise mentioned any one of the approved makes or brands shall be 
allowed to be used. Other specified ISI mark may be allowed to be used if approved 
by the Bank’s Engineer. 
The contractors shall distinctly understand that it will not be their prerogative to insist 
on a particular brand from the list. Final selection will be done with the approval of the 
Bank’s Engineer. 

 Contractors shall specify for what brand they have quoted in case there is a large 
variation in the rates of different approved brands. 

 

Sl.No MATERIAL 

 

NAME OF MANUFACTURER 

1. Pipe  Tata, Jindal (Hissar) or Equivalent as 

approved by Bank’s Engineer. 

3. Pipe fittings  Unik/ Jainsons or Equivalent as 

approved by Bank’s Engineer. 

4. Ball valves  Itap / Zoloto / RB or Equivalent as 

approved by Bank’s Engineer. 

5. Pressure switch   Indfoss, System Sensor or Equivalent 

as approved by Bank’s Engineer. 

6 Pressure Gauges  Fiebig / H. Guru or Equivalent as 

approved by Bank’s Engineer. 

7 Enamel Panting of pipes etc.  Asian (Adcolite Only ) / 

GoodlasNerolac / ICI or Equivalent as 

approved by Bank’s Engineer. 

8 Paint Primer  Asian / Jenson Nicholson. or 

Equivalent as approved by Bank’s 

Engineer. 
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9 Dash Fasteners  Fisher, Hilti , Shakti or Equivalent as 

approved by Bank’s Engineer. 

10 Sprinkler Heads  Tyco, HD or Equivalent as approved by 

Bank’s Engineer. 

11 Butterfly Valve  Honeywell / RB or Equivalent as 

approved by Bank’s Engineer. 

12 Fire man Axe Newage, Safeguard or Equivalent as 
approved by Bank’s Engineer. 

13 Fire Extinguishers Kanex / Minimax or Equivalent as 
approved by Bank’s Engineer. 

14 WELDING RODS AdvaniOerlikon / Esab or Equivalent as 

approved by Bank’s Engineer. 
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H: TECHNICAL SPECIFICATIONS FOR HVAC SYSTEMS 
                                                                         
Tenderer shall submit the following documents received from OEM along with 
supply of materials specified in this section. 

 
 Operating manual.   

a. Installation manual. 
b. OEM test certificates along with drawings, installation instructions etc.    
c. Drain hose pipe/ Clamp metal/ Washer fixing plate/ Sealing pads/ Clamps/    

Screws/ Washer for hanging bracket/ Insulation for fittings. 
d. Any other documents received from OEM towards supply, installation, testing 

and commissioning of all HVAC units. 
The above documents shall be verified/ tested after delivery at site and the same 
shall be handed over to Bank. Spares of respective units can be used as per 
requirement.  
 
 

 
1. SHEET MATEL WORK 

 
 FACTORY FABRICATION AS PER SMACNA STANDARDS 

    SCOPE      
The scope of this section comprises supply fabrication, installation and testing of all 
sheet metal / aluminium ducts, supply, installation, testing and balancing of all grilles, 
grills and diffusers. All to be in accordance with these specifications and the general 
arrangement shown on the Drawings 

DUCT MATERIALS 
 

1. RAW MATERIALS 
 

Galvanizing shall be Class VII – light coating of zinc, nominal 180gm/sq.m surface area 
and Lock Forming Quality prime material along with mill test certificates. In addition, if 
deemed necessary, samples of raw material, selected at random by owner’s site 
representative shall be subject to approval and tested for thickness and zinc coating at 
contractor's expense. 

2. GAUGES, BRACING BY SIZE OF DUCTS    
 

All ducts shall be fabricated from galvanized steel / aluminium of the following thickness, 
as indicated as below: 

2.1 For Ducts with external SP upto 250 Pa   
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 Rectangular  

Ducts G. S. 

Pressure 250 Pa 

Duct Section Length 1.2 m (4 ft) 

Maximum Duct 
Size 

Gauge Joint Type Bracing  
Spacing 

1–750 
mm 

26 C & S/ SS Nil 

751 – 
1000 mm  

26 4 Bolt Transverse Duct 
Connector- (TDC) / Slip-on 
E 

Nil 

1001 – 1200 
mm 

        24 4 Bolt TDC / Slip-on E Nil 

1201 – 1500 
mm 

        24 4 Bolt TDC / Slip-on F Nil 

1501 – 1800 
mm 

        22 4 Bolt TDC / Slip-on H Nil 

1801 – 2100 
mm 

        20 4 Bolt TDC / Slip-on I Zeebar 
Stiffener 1-S 

2101 – 2700 
mm 

       18 4 Bolt TDC / Slip-on I Zeebar 
Stiffener 1-S 

       

                    'C'-cleat; 'S'-S cleat; 'SS'-Standing S cleat;  

*Distance of reinforcement/bracing from each joint.  Bracing material to be same 
as of    material used for   joining of duct sections. 

 

For aluminium ducts material shall be one commercial gauge higher with 22 G as 
minimum. 

 

3. FABRICATION STANDARDS & EQUIPMENT  
 
All duct construction and installation shall be in accordance with SMACNA 
standards.  In addition, ducts shall be factory fabricated utilizing the following 
machines to provide the requisite quality of ducts. 

1.      Coil (Sheet metal in Roll Form) lines to facilitate location of longitudinal seams 
at corners/folded edges only, for required duct rigidity and leakage free 
characteristics. No longitudinal seams permitted along any face side of the 
duct. 
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2.      All ducts, transformation pieces and fittings to be made on CNC profile cutter 
for requisite accuracy of dimensions, location and dimensions of notches at the 
folding lines. 

3.      All edges to be machine treated using lock formers, flanges and rollers for 
turning up edges. 

 

4. DUCT CONSTRUCTION 
 

All ducts shall be fabricated in factory as per drawing / layout and installed in 
workman like manner, conforming to relevant SMACNA codes. 

Ducts so identified on the Drawings shall be acoustically lined and insulated from 
outside as described in the section “Insulation” and as indicated in schedule of 
Quantities.  Duct dimensions shown on drawings, are overall sheet metal 
dimensions inclusive of the acoustic lining where required and indicated in 
Schedule of quantities.  The fabricated duct dimensions should be as per approved 
drawings, and care should be taken to ensure that all connecting sections are 
dimensionally matched to avoid any gaps. 

Ducts shall be straight and smooth on the inside with longitudinal seams shall be 
airtight and at corners only which shall be either Pittsburgh or snap button as per 
SMACNA practice, to ensure airtightness.  

All ducts up to 75cms width within conditioned spaces shall have slip and drive (C 
& S/SS) joints.  The internal ends of slip joints shall be in the direction of airflow.  
Care should be taken to ensure that S/SS Cleats are mounted on the longer side 
of the duct and Cleats on the shorter side. Ducts and accessories within ceiling 
spaces, visible from air-conditioned areas shall be provided with two coats of mat 
black finish paint. 

Changes in dimensions and shape of ducts shall be gradual (between 1:4 and 
1:7).  Air-turns (vanes) shall be installed in all bends and duct collars designed to 
permit the air to make the turn without appreciable turbulence. 

Ducts shall be fabricated as per details shown on Drawings.  All ducts shall be 
rigid and shall be adequately supported and braced where required with standing 
seams, tees, or angles, of ample size to keep the ducts true to shape and to 
prevent buckling, vibration or breathing. 

All sheet metal connection, partitions and plenums, required to confine the flow of 
air to and through the filters and fans, shall be constructed of 18 gauge GSS / 
16gauge aluminium, thoroughly stiffened with 25mm x 25mm x 3mm galvanized 
steel angle braces and fitted with all necessary inspection doors as required, to 
give access to all parts of the apparatus.  Access doors shall be not less than 
45cm x 45cm in size. 

Plenums shall be shop/factory fabricated panel type and assembled at site.  Fixing 
of galvanized angle flanges on duct pieces shall be with rivets heads inside i.e. 
towards GS sheet and riveting shall be done from outside. 



Interior Renovation of 20th floor in Central Office Building 
at Reserve Bank of India (RBI), Mumbai 
 
 

  
Page 193 of 464 

 

Self-adhesive Neoprene rubber / UV resistant PVC foam lining 5mm nominal 
thickness instead of felt, shall be used between duct flanges and between duct 
supports in all ducting installation. 

 

5.  INSTALLATION PRACTICE 

All ducts shall be installed generally as per tender drawings, and in strict 
accordance with approved shop drawings to be prepared by the Contractor: 

The Contractor shall provide and neatly erect all sheet metal work as may be 
required to carry out the intent of these Specifications and Drawings.  The work 
shall meet with the approval of Bank’s Engineer in all its parts and details 

b) All necessary allowances and provisions shall be made by the Contractor for 
beams, pipes, or other obstructions in the building, whether or not the same are 
shown on the drawings.  Where necessary to avoid beams or other structural work, 
plumbing or other pipes, and conduits, the ducts shall be transformed, divided or 
curved to one side (the required area being maintained) all as per the site 
requirements. 

If a duct cannot be run as shown on the drawings, the contractor shall install the 
duct between the required points by any path available in accordance with other 
services and as per approval of Bank’s Engineer and Architect. 

All ductwork shall be independently supported from building construction.  All 
horizontal ducts shall be rigidly and securely supported, in an approved manner, 
with trapeze hangers formed of galvanized steel rods and galvanized steel 
angle/channel or a pair of brackets, connected by galvanized steel rod under ducts. 
The spacing between supports should be not greater than 2.0 meter.  All 
vertical ductwork shall be supported by structural members on each floor slab.  Duct 
supports may be through galvanized steel insert plates left in slab at the time of slab 
casting. Galvanized steel cleat with a hole for passing the hanger rods shall be 
welded to the plates. Trapeze hanger formed of galvanized steel rods shall be hung 
through these cleats.  Wherever use of metal insert plates is not feasible, duct 
support shall be through dash/anchor fastener driven into the concrete slab by 
electrically operated gun.  Hanger rods shall then hang through the cleats or fully 
threaded galvanized rods can be screwed into the anchor fasteners. 

Ducting over furred ceiling shall be supported from the slab above, or from beams 
after obtaining approval of Bank’s Engineer and Architect.  In no case shall any duct 
be supported from false ceiling hangers or be permitted to rest on false ceiling.  All 
metal work in dead or furred down spaces shall be erected in time to occasion no 
delay to other contractor’s work in the building. 

Where ducts pass through brick or masonry openings, it shall be provided with 
25mm thick TF quality expanded polystyrene around the duct and totally covered 
with fire barrier mortar for complete sealing. 

All ducts shall be totally free from vibration under all conditions of operation.  
Whenever ductwork is connected to fans, air handling units or blower coil units that 
may cause vibration in the ducts, ducts shall be provided with a flexible connection, 
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located at the unit discharge.  Flexible connections shall be constructed of fire 
retarding flexible heavy canvas sleeve at least 10cm long securely bonded and 
bolted on both sides.  Sleeve shall be made smooth and the connecting ductwork 
rigidly held by independent supports on both sides of the flexible connection.  The 
flexible connection shall be suitable for pressure at the point of installation. 

Duct shall not rest on false ceiling and shall be in level from bottom.  Taper pieces 
shall taper from top. 

 

6. DAMPERS 

a. Dampers:  All duct dampers shall be opposed blade louver dampers of robust 
16 G GSS construction and tight fitting. The design, method of handling and 
control shall be suitable for the location and service required. 

b. Dampers shall be provided with suitable links levers and quadrants as required 
for their proper operation. Control or setting device shall be made robust, easily 
operable and accessible through suitable access door in the duct.  Every 
damper shall have an indicating device clearly showing the damper position at 
all times. 

c. Dampers shall be placed in ducts at every branch supply or return air duct 
connection, whether or not indicated on the Drawings, for the proper volume 
control and balancing of the air distribution system. 

d. Dampers shall be provided with neoprene rubber gaskets, nuts, bolts, screw 
linkage, flanges, supports, MS channels etc complete in all respect as per site 
requirement. 

 

7. FUSIBLE LINK FIRE DAMPER 

Fusible link fire damper shall be fabricated by using Galvanised Steel Sheet 
construction, 16G GI casing and 16G GI blades 150 mm wide, 3 V type in 165 
mm casing complete with chrome plated spindles, self-lubricating bushes,120 
minutes fire rating as per UL-555, Aug 1995 certified by CBRI. The damper is 
held open by a replaceable fusible link rated at 74 C (U.L. stamped) 

a. Whenever a supply/return duct crosses from one fire zone to another, it shall 
be provided with approved fusible link fire damper of at least 2 hours fire rating 
as per UL555/1995 tested by CBRI (Central Building Research Institute). This 
shall be fusible link type fire damper. 

b. Fire damper blades shall be one piece folded high strength 16 gage galvanized 
steel construction. In normal position, these blades shall be gathered and 
stacked at the frame head providing maximum air passage and preventing 
passing air currents from creating noise or chatter. The blades shall be held in 
position through fusible link of temp 70 deg C. 

  c.  In case of fire, the intrinsic energy of the folded blades shall be utilized to close 
the opening. The thrust of the suddenly released tension shall instantly drive 
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the blades down and keep it down without the use of springs, weights or other 
devices subject to failure. 

d. Fire damper sleeves and access doors shall be provided within the duct in 
accordance with the manufacturer’s recommendation. 

e. The contractor shall also furnish to the Bank, the necessary additional fusible 
links (spares), as recommended by the manufacturer, at the time of 
commissioning of the installation. 

 

8. SUPPLY AND RETURN AIR GRILLES  

 Design and placement shall be as per Architecture direction.  

Supply and fixing of acoustic lining of supply air duct and plenum with 25 mm thick 
resin bonded glass wool having density of 32 kg/m³, with 25 mm X 25 mm GI section 
of 1.25 mm thick, at 600 mm centre to centre covered with Reinforced Plastic tissue 
paper and 0.5 mm thick perforated aluminium sheet fixed to inside surface of ducts 
with cadmium plated nuts, bolts, stick pins, CPRX compound etc.  

Supply & return air grilles shall be of either steel or aluminium sections as specified 
in schedule of    quantities. Steel construction grill shall have primer Coat finish 
whereas extruded aluminium grilles   shall be either Anodized or Powder Coated as 
specified in Schedule of Quantities.  These grills shall have individually adjustable 
louvers both horizontal and vertical. Supply air grill shall be provided with key 
operated opposed blade extruded aluminium volume control damper anodized in 
matt black shade. 

The grilles shall be suitable for fixing arrangement having concealed screws as 
approved by   Architect. Linear continuous supply cum return air grill shall be extruded 
aluminium construction with fixed horizontal bars at 15 Deg. inclination & flange on 
both sides only (none on top & bottom). The thickness of the fixed bar louvers shall 
be minimum 5.5 mm in front and 3.8 mm in  rear with rounded edges.  Flanges on 
the two sides shall be 20 mm/30 mm wide as approved by Architect. The grills shall 
be suitable for concealed fixing. Volume control dampers of extruded aluminium 
anodized in black color   shall   be provided in supply air duct collars. For fan coil units 
horizontal fixed bar grilles as described above shall be provided with flanges on four 
sides, and the core shall be & suitable for clip fixing, permitting its removal without 
disturbing the flanges. 

a. All grills shall be selected in consultation with the Architect.  Different spaces 
shall require horizontal or vertical face bars, and different width of margin 
frames.  These shall be procured only after obtaining written approval from 
Architect for each type of grill.  

b. All grills shall have a soft continuous rubber/foam gasket between the periphery 
of the grill and the surface on which it has to be mounted. The effective area of 
the grills for air flow shall not be less than 66 percent of gross face area. 

c. Grills specified with individually adjustable bars shall have adjustable pattern 
as each grille bar shall be pivot able to provide pattern with 0 to +45-degree 
horizontal arc and up to 30-degree deflection downwards. Bars shall hold 
deflection settings under all conditions of velocity and pressure. 
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d. Bar longer than 45 cm shall be reinforced by set-back vertical members of 
approved thickness. 

e. All volume control dampers shall be anodized aluminium in mat black shade. 
f. In case of continuous grilles / diffusers, dummy grilles shall be blanked off using 

GI sheet duly painted black. 
g. All square / rectangular diffusers, slot diffusers to have insulated plenum 

installed above dampers from OEM factory & not to be constructed at site. 
 

TESTING AND BALANCING  

     After the installation of the entire air distribution systems completed in all respects, 
all ducts shall be tested for air leaks by visual inspection as per SMACNA standards. 

The entire air distribution system shall be balanced using an anemometer.  Measured 
air quantities at fan discharge and at various outlets shall be identical to or 
less/excess than 5 percent in excess of those specified and quoted.  Branch   duct 
adjustments shall be permanently marked after air balancing is completed so that 
these can be restored to their correct position if disturbed at any time.  Complete air 
balance report shall be submitted for scrutiny and approval to Bank’s Engineers and 
Architect. Approved copies of four copies of the approved air balance report shall be 
handed over to Bank after completion of the job. 

  

9.   Valve  
 

a. Ball valves  
Ball valve shall be lug type construction and complete with all required accessories like 
bolts, supports, nut bolts etc. Valve should be suitable for 16 kg/Sq.cm (PN16) 
Pressure. The insulation of the valve shall be provided with 32mm thick nitrile rubber 
of approved make.  

b. Balancing valves   
Balancing valve shall be and with all required accessories like hand wheel, matching 
flanges, bolts, supports, nut bolts etc. Valve should be suitable for 16 kg/Sq.cm (PN16) 
Pressure. The insulation of the valve shall be provided with 32mm thick nitrile rubber 
of approved make.  

 
10. INSULATION 

 
Acoustical Insulation for Ducts 

All connecting ducts to Package Units / AHUs shall be sounding insulated to a 
distance of 6 m or as specified or as shown on the design. 

Acoustical insulation shall be 15 mm thick Nitrile Rubber Insulation having density of 
32 kg/m³ 

Application 

1. Clean all internal duct surfaces  
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2. Pre-cut the insulation to the size desired, allowing 15 mm excess at 
downstream joints. 

3. Install self-adhesive pins spaced along the inner face of duct.  The pins should 
start within 75 mm of upstream transverse edges of the liner and 75 mm from 
longitudinal joints and should be placed at a maximum of 300 mm on centers 
around the perimeter of the duct, except that there may be a maximum of 300 
mm from a corner break.    

4. Apply coat of Foster Duct as Adhesive 81 - 22 on the duct surfaces as per 
manufacturer’s recommendations. 

5. Impale insulation through the pins and assure insulation is stuck to the 
adhesive. 

6. Fix self-retaining washers on to the pins.  Do not compress insulation more than 
3 mm. 

7. Bend the pins so as to prevent  protrusions or tears 
8. It is recommended that all exposed leading edges & joints be coated with Foster 

Duct as Adhesive 81 - 22. 
 

  THERMAL INSULATION (DUCT) 

External thermal insulation shall be provided as follows: 
Thermal insulation shall be 13 mm thick class O, Elastomeric closed cell nitrile rubber 
insulation with fire retardant. 
Duct surfaces shall be cleaned to remove all grease, oil, dirt, etc. prior to carrying out 
insulation work.  
Measurement of surface dimensions shall be taken properly to cut closed cell 
elastomeric rubbers sheets to size with sufficient allowance in dimension.  
Material shall be fitted under compression, and no stretching of material shall be 
permitted.  
A thin film of Synthetic Rubber based adhesive shall be applied on the metal surface 
and then on the back of the insulating material sheet.  
When adhesive is tack dry, insulating material sheet shall be placed in position and 
pressed firmly to achieve a good bond. Also, care should be taken to prevent the 
trapping of air bubbles between metal sheets and insulating material sheets.  
All duct flanges should be covered properly with a 150mm wide strip of insulation 
sheet after gaining uniform height by applying multiples layer of 75mm wide strip of 
insulation sheet from both side of flanges. 
All longitudinal and transverse joints shall be sealed with K-FLEX adhesive tapes of 
50mm (wide) x 3mm (thick).  
The adhesive shall be strictly as recommended by the manufacturer. 
The detailed Application specifications are as per the manufacturer’s application 
manual.  

   

 

INLINE FAN 
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Fans shall be ‘Buffalo’ or equivalent, non-overloading type.  The fan C.F.M. 
static pressure, class arrangement, width, direction of rotation, mode of 
discharge, etc. shall be as indicated in the Schedule of Equipment and in the 
applicable drawings or as required. 

The scroll shall be manufactured from hot dip galvanized sheet steel with side 
plates of Aero-dynamic profile. 

 

Fans shall be provided with stationary inlet vanes as a standard accessory.  
Movable inlet vanes shall   be provided only where specified   for automatic 
control.  Movable inlet vanes shall be complete with necessary linkages for 
actuation by automatic controls. 

Fans shall also be provided with heavy duty outlet dampers mounted in a 
separate frame, wherever required. 

All Class I fans shall be provided with sleeves bearing with generous oil 
reservoir, drain plug, oil level indicator, etc.  Class II and III fans shall be 
provided with heavy duty ball bearings pre-greased & self –aligning. 

Fans   shall be driven by electric motor   as specified in the Schedule of 
Equipment.   Motor ratings are only tentative and where a   fan requires a 
higher capacity motor, the Contractor shall clearly point out the requirements 
and make his offer accordingly.  Motor ratings shall be at least 5% over limit 
load plus transmission losses.  

Exhaust fans handling corrosive fumes shall be made of non-corrosive 
materials or coated with corrosion   resistant   paints   with   epoxy   of 
chlorinated rubber base. 

 

                AXIAL FAN 

Units shall be complete factory assembled, tested and of approved 
manufacturers. 

Fans shall be driven by an electric motor as specified in the Schedule of 
Equipment. Motor ratings are only tentative and where a   fan requires a 
higher capacity motor, the Contractor shall clearly point out the requirements 
and make his offer accordingly.  Motor ratings shall be at least 5% over 
transmission losses. Motor Should be IE-3. 

Fan shall have limit switch with Aluminium wire guard to shut off the fan. 

 

                DOL STARTER PANEL 

• starters consist of contactors & relays. The relay is directly mounted on the contactor. 
The colour of the sheet steel enclosure is two-toned. The box is powder coated and 
grey in colour. The cover is powder coated with ivory colour. The push button is flush 
mounted in an enclosure cover.  
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• Type : Electromagnetic Contactor 
            3 Pole + N/O Auxiliary 

• Frequency: 50Hz AC 
• Utilization Category: AC3 3.5 kW 230V Three-phase. 
• Full load current rating: 0.4 - 16 Amps in 10 size ranges. 
• Rated Insulation Voltage: Ui: 660V AC 
• Single Phase protected. 
• Temperature Compensated: From 0 - 35°C. 
• Manual or Auto Reset. 
• Manual Test Incorporated. 
• Rated Insulating Voltage: 500V AC 
• Rated Operational Current le: AC11 2A 500V 

 

Testing and Balancing 

After the installation of the entire system is completed in all respects, system shall 
be tested & balanced for required performance. Fan shall be tested for the 
performance and test results shall be furnished. 

        Installation 

Fan shall be provided by means ceiling mounting provision in the existing fire 
shaft along with required hard ware materials etc based on the site requirement 
Vibration eliminators shall be provided with an efficiency of not less than 80%. 
Fan inlet and outlet connections shall be by means of flexible canvas 
Connections.    
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2. VARIABLE FREQUENCY DRIVES FOR HVAC SYSTEMS 

General Requirements 

a. This specification covers complete variable frequency drives (VFDs) designated on the 
drawing schedules to be variable speed. All standard and optional features shall be included 
within the VFD. 

b. The frequency converter shall not be a general- p u r p o s e  product, but a dedicated 
HVAC engineered product. 

c. The VFD and its options shall be factory mounted and tested as a single unit under full load 
before dispatch. 

d. The VFD shall be tested to UL 508C. The appropriate UL label shall be applied. 

e. The VFD shall be CE marked and conform to the European Union Electro Magnetic 
Compatibility directive. 

f. The VFD shall be UL listed for a short circuit current rating of 100kA and labeled with 
this rating. 

Technical Requirements 

a. The VFD shall convert incoming fixed frequency three-phase AC power into an adjustable 
frequency and voltage for controlling the speed of three-phase AC motors. The motor 
current shall closely approximate a sine wave. Motor voltage shall be varied with frequency 
to maintain desired motor magnetization current suitable for the driven load and to 
eliminate the need for motor de-rating. 

b. VFD shall allow the motor to produce full rated power at rated motor voltage, current, and 
speed without using the motor's service factor. VFDs utilizing sine weighted/coded 
modulation (with or without 3rd harmonic injection) must provide data verifying that the 
motors will not draw more than full load current during full load and full speed operation. 

c. VFD shall be installed within panel, suitable for operating conditions. 

d. The VFD shall include an input full-wave bridge rectifier and maintain a fundamental 
(displacement) power factor near unity regardless of speed or load. 

e. VFD shall be with chokes / harmonic filters to maintain THiD as per IEC61000-3 

f. IEEE519, 1992 recommendations shall be used for the basis of calculation of total harmonic 
distortion (THO) at the point of common coupling (PCC). On request VFD manufacturer 
shall provide THO figures for the total connected load for project electrical single line 
diagram. Input information like transformer rating, impedance, short circuit current, short 
circuit impedance, cable sizes and lengths etc. shall be made available to VFD vendor. Cost 
of such analysis shall be included. 
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g. All VFDs shall contain integral EMC Filters to attenuate Radio Frequency Interference 
conducted to the AC power line. The VFDs shall comply with the emission and immunity 
requirements of IEC 61800-3:2004, Category C1 with 50m motor cable (unrestricted 
distribution). The suppliers of VFDs shall include additional external EMC filters, if required, 
to meet compliance with this requirement. In the case of external EMC filters, OEM shall 
include necessary certification from authorized laboratory. Self-certification / declaration shall 
not be acceptable. 

h. The VFD's full load output current rating shall meet or exceed the normal rated currents 
of standard IEC induction motors. The VFD shall be able to provide full rated output current 
continuously, 110% of rated current for 60 seconds. 

i. The VFD shall provide full motor torque at any selected frequency from 20 Hz to base speed 
while providing a variable torque V/Hz output at reduced speed. This is to allow driving 
direct drive fans without high-speed de-rating or low speed excessive magnetization, as 
would occur if a constant torque V/Hz curve was used at reduced speeds. 

j. A programmable flux optimization / Automatic energy optimization selection feature shall be 
provided as standard in the VFD. This feature shall automatically and continuously monitor 
the motor's speed and load to adjust the applied voltage to maximize energy savings. 

k. The VFD must be able to produce full torque at low speed to operate direct driven fans. 

l. Output power circuit switching shall be able to be accomplished without interlocking or 
damage to the VFD. 

m. Motor Identification algorithm shall measure motor stator resistance and reactance to 
optimize performance and efficiency. It shall not be necessary to run the motor or de-couple 
the motor from the load to perform the test. 

n. Galvanic isolation shall be provided between the VFD's power circuitry and control circuitry 
to ensure operator safety and to protect connected electronic control equipment from 
damage caused by voltage spikes, current surges, and ground loop currents. VFDs not 
including either galvanic or optical isolation on both analog 1/0 and discrete digital 1/0 shall 
include additional isolation modules. 

o. VFD shall minimize the audible motor noise through the used of an adjustable carrier 
frequency. The carrier frequency shall be automatically adjusted to optimize motor and VFD 
operation while reducing motor noise. VFDs with fixed carrier frequency are not acceptable. 

p. The VFD shall allow up to at least 100 meters of SWA (Single Wire Armour) cable to be 
used between the FC and the motor and allow the use of MICS (Mineral Insulated Copper 
Sheath) cable in the motor circuit for fire locations. 

Protective Features 

a. A minimum of Class 20 12t electronic motor overload protection for single motor 
applications shall be provided. Overload protection shall automatically compensate 
for changes in motor speed. 
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b. Protection against input transients, loss of AC line phase, output short circuit, output 
ground fault, over voltage, under voltage, VFD over temperature and motor over 
temperature. The VFD shall display all faults in plain language. Codes are not 
acceptable. 

c. Protect VFD from input phase loss. The VFD should be able to protect itself from 
damage and indicate the phase loss condition. During an input phase loss 
condition, the VFD shall be able to be programmed to either trip off while displaying 
an alarm, issue a warning while running at reduced output capacity, or issue a 
warning while running at full commanded speed. This function is independent of 
which input power phase is lost. 

d. Protect from under voltage. The VFD shall provide full rated output with an input 
voltage as low as 90% of the nominal. The VFD will continue to operate with 
reduced output, without faulting, with an input voltage as low as 70% of the nominal 
voltage. 

e. VFD shall include current sensors on all three output phases to accurately measure 
motor current, protect the VFD from output short circuits, output ground faults, and 
act as a motor overload. If an output phase loss is detected, the VFD will trip off 
and identify which of the output phases is low or lost. 

f. If the temperature of the VFD's heat sink rises and approaches safe working 
temperature limit, the VFD shall automatically reduce its carrier frequency to reduce 
the heat sink temperature. It shall also be possible to program the VFD so that 
it reduces its output current limit value if the VFD's temperature becomes too high. 

g. In order to ensure operation during periods of overload, it must be possible to 
program the VFD to automatically reduce its output current to a programmed value 
during periods of excessive load. This allows the VFD to continue to run the 
load without tripping. 

h. The VFD shall have temperature-controlled cooling fan(s) for quiet operation, 
minimized losses, and increased fan life. At low loads or low ambient temperatures, 
the fan(s) may be off even when the VFD is running. 

i. Protect from output switching:  The VFD shall be fully protected from switching 
a contactor / isolator at the output without causing tripping e.g.: for switching on/off 
the isolators of the AHU / ventilation fans / pumps near the motor with VFD in ON 
mode. 

j. The VFD shall store in memory the last 10 alarms. A description of the alarm, and 
the date and time of the alarm shall be recorded. 

k. When used with a pumping system, the VFD shall be able to detect no-flow 
situations, dry pump conditions, and operation off the end of the pump curve. It 
shall be programmable to take appropriate protective action when one of the 
above situations is detected. 

Interface Features 
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a. Hand, Off and Auto keys shall be provided on the control panel to start and stop the 
VFD and determine the source of the speed reference. It shall be possible to either 
disable these keys or password protection them from undesired operation. 

b. There shall be an "Info" key on the keypad. The Info key shall include "on line" 
context sensitive assistance for programming and troubleshooting. 

c. The VFD shall be programmable to provide a digital output signal to indicate 
whether the VFD is in Hand or Auto mode. This is to alert the Building Automation 
System whether the VFD is being controlled locally or by the Building Automation 
System. 

d. Password protected keypad with alphanumeric, graphical, backlit display can be 
remotely mounted. 

e. All VFDs shall have the same customer interface. The keypad and display shall 
be identical and interchangeable for all sizes of VFDs. 

f. To set up multiple VFDs, it shall be possible to upload all setup parameters to the 
VFD's keypad, place that keypad on all other VFDs in turn and download the setup 
parameters to each VFD. To facilitate setting up VFDs of various sizes, it shall be 
possible to download from the keypad only size independent parameters. Keypad 
shall provide visual indication of copy status. 

g. Display shall be programmable to communicate in English. 

h. A Keypad shall be three LED indication Red for fault  / major alarm, Yellow for 
warning & Green for status. 

i. VFD shall be provided with PID controller having feedback if indicated in schedule 
of quantity. This feature is to eliminate DDC panel by IBMS system vendor and use 
VFD itself as DDC. In such case, consultant can provide control scheme sketch to 
VFD manufacturer so that complete control system is fully configured in VFD. 

j. This VFD shall be able to accept minimum 2 feedback signals. It shall be 
programmable to compare the feedback signals to a common set point or to 
individual set points and to automatically select either the maximum or minimum 
deviating signal as the controlling signal. It shall also be possible to calculate the 
controlling feedback signal as the average of all feedback signals or the difference 
between a pair of feedback signals. 

k. The VFD shall be able to apply individual scaling to each feedback signal. 

l. For fan flow tracking applications, the VFD shall be able to calculate the square root 
of any or all individual feedback signals so that a pressure sensor can be used to 
measure air flow. 

m. The VFD's PID controller shall be able to actively adjust its setpoint based on flow. 
This allows the VFD to compensate for a pressure feedback sensor which is 
located near the output of the pump rather than out in the controlled system. 

n. Floating point control interface shall be provided to increase/decrease speed in 
response to contact closures. 
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o. Five simultaneous meter displays shall be available. They shall be selectable from 
(at a minimum), frequency, motor current, motor voltage, VFD output power, VFD 
output energy, VFD temperature in degrees, feedback signals in their own units, 
among others. 

p. Programmable Sleep Mode shall be able to stop the VFD. When its output 
frequency drops below set "sleep" level for a specified time, when an external 
contact commands that the VFD go into Sleep Mode, or when the VFD detects a 
no-flow situation, the VFD may be programmed to stop. When the VFD's speed is 
being controlled by its PID controller, it shall be possible to program a "wake-up" 
feedback value that will cause the VFD to start. To avoid excessive starting and 
stopping of the driven equipment, it shall be possible to program a minimum run 
time before sleep mode can be initiated and a minimum sleep time for the VFD. 

q. A run permissive circuit shall be provided to accept a "system ready" signal to 
ensure that the VFD does not start until dampers or other auxiliary equipment are 
in the proper state for VFD operation. The run permissive circuit shall also be 
capable of initiating an output "run request" signal to indicate to the external 
equipment that the VFD has received a request to run. 

r. VFD shall be programmable to display feedback signals in appropriate units, such 
as inches of water column (in-wg), pressure per square inch (psi) or temperature 
(°F). Examples can be room temperature in °C, return air temperature in °C, supply 
air temperature in °C, CO2 concentration in ppm, pressure in bar, differential 
pressure in PSI etc. 

s. VFD shall be programmable to sense the loss of load. The VFD shall be 
programmable to signal this condition via a keypad warning, relay output and/or 
over the serial communications bus. To ensure against nuisance indications, this 
feature must be based on motor torque, not current, and must include a proof 
timer to keep brief periods of no load from falsely triggering this indication. 

t. Standard Control and Monitoring Inputs and Outputs 

i. Four dedicated, programmable digital inputs shall be provided for interfacing with 
the systems control and safety interlock circuitry. 

ii. Two terminals shall be programmable to act as either as digital outputs or additional 
digital inputs. 

iii. Programmable relay outputs, 240V AC/2A shall be provided for remote indication 
of VFD status. These shall be configured for Run, Alarm and Trip functions. 

iv. Each relay shall have an adjustable on delay/ off delay time. 

v. Two programmable analog inputs shall be provided that can be either direct-or-
reverse acting. 

vi. Each shall be independently selectable to be used with either an analog voltage or 
current signal. 

vii. The maximum and minimum range of each shall be able to be independently 
scalable from O to 10 V de and O to 20 mA. 
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viii. A programmable low-pass filter for either or both of the analog inputs must be 
included to compensate for noise. 

ix. The VFD shall provide front panel meter displays programmable to show the value 
of each analog input signal for system set-up and troubleshooting. 

x. One programmable analog current output (0/4 to 20 mA) shall be provided for 
indication of VFD status. This output shall be programmable to show the reference 
or feedback signal supplied to the VFD and for VFD output frequency, current and 
power. It shall be possible to scale the minimum and maximum values of this 
output. 

xi. It shall be possible to read the status of all analog and digital inputs of the VFD 
through serial bus communications. 

xii. It shall be possible to command all digital and analog output through the serial 
communication bus. 

u. Optional Control and Monitoring Inputs and Outputs 

xiii. It shall be possible to add optional modules to the VFD in the field to expand its 
analog and digital inputs and outputs. 

xiv. These modules shall use rigid connectors to plug into the VFD's control card. 

xv. The VFD shall automatically recognize the option module after it is powered up. 
There shall be no need to manually configure the module. 

xvi. Modules may include such items as: 

1. Additional digital outputs, including relay outputs 

2. Additional digital inputs 

3. Additional analog outputs. 

4. Additional analog inputs, including Ni or Pt temperature sensor inputs. 

5. It shall be possible through serial bus communications to control 
the status of all optional analog and digital outputs of the VFD. 

v. Standard programmable firefighter's override mode allows a digital input to control 
the VFD and override all other local or remote commands. It shall be possible to 
program the VFD so that it will ignore most normal VFD safety circuits including 
motor overload. The VFD shall display FIREMODE whenever in firefighter's 
override mode. Fire mode shall allow selection of forward or reverse operation and 
the selection of a speed source or preset speed, as required to accommodate 
local fire codes, standards and conditions. 

w. A real-time clock shall be an integral part of the VFD. 

xvii. It shall be possible to use this to display the current date and time on the VFD's 
display. 
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xviii. Battery backup shall be provided for Real Time Clock, for seamless functionality 
during power off conditions 

xix. Ten programmable time periods, with individually selectable ON and OFF 
functions shall be available. The clock shall also be programmable to control 
starUstop functions, constant speeds, PIO parameter set points and output relays. 
Is shall be possible to program unique events that occur only during normal 
workdays, others that occur only on non-work days, and others that occur on 
specific days or dates. The manufacturer shall provide free PC-based software to 
set up the calendar for this schedule. 

xx. AII VFD faults shall be time stamped to aid troubleshooting. 

xxi. It shall be possible to program maintenance reminders based on date and 
time, VFD running hours, or VFD operating hours. 

xxii. The real-time clock shall be able to time and date stamp all faults recorded in 
the VFD fault log. 

xxiii. The VFD shall be able to store load profile data to assist in analyzing the 
system demand and energy consumption over time. 

x. The VFD shall include a sequential logic controller to provide advanced control 
interface capabilities. This shall include: 

xxiv. Comparators for comparing VFD analog values to programmed trigger values 

xxv. Logic operators to combine up to three logic expressions using Boolean algebra 

xxvi. Delay timer. 

xxvii. A 20-step programmable structure 

y. The VFD shall include a Cascade Controller which allows the VFD to operate in 
closed loop set point (PIO) control mode one motor at a controlled speed and 
control the operation of 3 additional constant speed motor starters. 

Serial Communications 

a. The VFD shall include a standard EIA-485 communications port and capabilities to 
be connected to the following serial communication protocols at no additional cost 
and without a need to install any additional hardware or software in the VFD: 

i. BACnet MSTP 
ii. Metasys N2 
iii. Modbus RTU 

b. VFD shall have standard USB port for direct connection of Personal Computer 
(PC) to the VFD. The manufacturer shall provide no-charge PC software to allow 
complete setup and access of the VFD and logs of VFD operation through the USB 
port. It shall be possible to communicate to the VFD through this USB port without 
interrupting VFD communications to the building management system. 
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c. The VFD shall have provisions for an 24 VDC / 230Vac back-up power interface to 
power the VFD's control card. This is to allow the VFD to continue to 
communicate to the building automation system even if power to the VFD is lost. 

Adjustments 

a. The VFD shall have a manually adjustable carrier frequency that can be 
adjusted in 0.5 kHz increments to allow the user to select the desired 
operating characteristics. The VFD shall also be programmable to 
automatically reduce its carrier frequency to avoid tripping due to thermal 
loading. 

b. Four independent setups shall be provided. 

c. Four preset speeds per setup shall be provided for a total of 16. 

d. Each setup shall have two programmable ramp up and ramp down times. 
Acceleration and deceleration ramp times shall be adjustable over the range 
from 1 to 3,600 seconds. 

e. Each setup shall be programmable for a unique current limit value. If the 
output current from the VFD reaches this value, any further attempt to 
increase the current produced by the VFD will cause the VFD to reduce its 
output frequency to reduce the load on the VFD. If desired, it shall be 
possible to program a timer which will cause the VFD to trip off after a 
programmed time period. 

f. If the VFD trips on one of the following conditions, the VFD shall be 
programmable for automatic or manual reset: external interlock, under 
voltage, over-voltage, current limit, over temperature, and VFD overload. 

g. The number of restart attempts shall be selectable from O through 20 or 
infinitely and the time between attempts shall be adjustable from O through 
600 seconds. 

h. An automatic "start delay" may be selected from O to 120 seconds. During 
this delay time, the VFD shall be programmable to either apply no voltage to 
the motor or apply a DC braking current if desired. 

i. Four programmable critical frequency lockout ranges to prevent the VFD from 
operating the load at a speed that causes vibration in the driven equipment 
shall be provided. Semi-automatic setting of lockout ranges shall simplify the 
set-up. 

Optional Features 

a. All optional features shall be built and mounted by VFD manufacturer as an inbuilt 
factory solution. All optional features shall be UL listed by the VFD manufacturer 
as a complete assembly and carry a UL label. 

Service Conditions 
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a. Ambient temperature at full speed, full load operation with continuous drive rated 
output current: 

i. -10 to 40°C for all ratings upto 90 kW without derating 

ii. -10 to 40°C for ratings 110 kW and higher without derating 

iii. Relative Humidity: 5 to 95%, non-condensing. 

iv. Elevation: Up to 3,300 feet without derating. 

v. AC line voltage variation: ±10% of nominal with full output. 

vi. VFD protection: for indoor installation, it shall be IP21 suitable for mount 
inside metal enclosure. For outdoor installation it shall be IP55 
without any additional metal enclosure 

vii. All power and control wiring shall be done from the bottom. 

viii. All VFDs shall be plenum rated 

Quality Assurance 

a. To ensure quality, the complete VFD shall be tested by the manufacturer. 
The VFD shall drive a motor connected to a dynamometer at full load and speed 
and shall be cycled during the automated test procedure. 

b. All optional features shall be functionally tested at the factory for proper 
operation. 

 

3. MODE OF MEASUREMENT 
 

1       Sheet Metal Work 

 

           Sheet metal work shall be on the basis of measurement described 
below: 

 All Sheet metal ducting complete with ducts, supports, hangers, vibration 
isolation pads, turning vanes, girth angles, flanges, gaskets& food grade 
sealant, access panels erected in position shall be measured externally on 
the finished areas of the ducting and paid per unit area. 

 All manual control / splitter dampers sections with operating linkages, 
supporting, etc shall be included in the duct area. The price of dampers shall 
have to be included in the sheet metal installed ducting price. No separate 
payment shall be admissible.  

 Tapered rectangular ducts width & depth shall be considered for perimeter 
whereas for tapered circular ducts the diameter of the section midway 
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between large & small diameter shall be adopted. The length of tapered duct 
section shall be the Centre line distance between the flanges of the duct 
section.  

 The quoted unit rate for external surface of ducts shall include all wastage, 
allowances where specified or required, inspection chambers / access panel 
with splitter damper and quadrant / lever for position indication and other 
accessories. These accessories shall not be separately measured nor paid 
for.  

 The measurement of ducts shall be carried out before applying insulation.  

 

2       Insulation 

           Area of external duct insulation finished as per specification shall be 
calculated on the basis of finished duct area before insulation including 
flanges (including double cover of min 200 mm over flanges), dampers, VAV 
boxes, installation accessories, etc and paid at unit area.    

 Acoustic insulation shall be calculated on basis of external duct size including 
nut bolt, flanges, aluminium perforated sheets, all supporting accessories 
and paid for per unit area.  

 Room acoustic insulation shall be calculated on basis of finished installed 
area including all accessories and paid for per unit area.  

 All pipe insulation shall be linear length through fittings and valves. Pipe shall 
be measured along the length of the pipe including flanges, coupling, gaskets 
and all installation accessories. It is to be clearly noted that for the insulation 
measurement all these accessories including cladding, valves, orifice plates 
& strainer shall be considered strictly by linear measurement along the 
Centre line of pipes and no special rates shall be applicable for insulation of 
any accessories, fixtures or fittings whatsoever.   

 

3 Grilles  

 Air distribution items shall be measured by the cross-section area.  

Grilles / Diffusers, Linear diffusers (to be measured in Rmt / nos.) fire 
dampers,  shall be measured based on cross-sectional area including 
flanges, mounting arrangements, nuts & bolts (inspection pieces / door with 
electrical actuator & panel for fire damper), aluminium opposed blade volume 
control dampers shall form part of supply air diffusers and shall not be 
separately measured nor paid for.  Flexible insulated fibre glass ducting to 
be measured in Rmt, same as sheet metal ducting with all accessories.  
Curvature / Round grilles to be also measured in Rmt. 

Rubber mat shall be provided in front to cover the full length of all panels, 
where back space is provided for working from the rear of the panel, Rubber 
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mat shall also be provided to cover the full length of panel.  Cost to be 
included in panel cost. 

4 General Notes 

i) Cost of painting, galvanization of all equipment, piping, etc. shall be 
included in each item, and no extra shall be paid. 

 
ii) MS Structural work  
 

iii) except mentioned above to be measured in Kgs. 
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I.  LIST OF APPROVED MAKES 
 

The Contractor shall have to obtain Consultant’s approval of all makes of equipment and 
technical selection prior to ordering and installation. List of makes agreed during Tender 
negotiations supersedes all mentioned makes provided they meet specifications and are 
approved by consultants. 

Sr.No. Equipment / Materials Recommended Manufacturers 
      
1 Ventilation & Exhaust Fans   

       a) Axial Fan/Inline Fan/ Propeller Fan Dyna Air / Kruger / Greenheck / Nadi / 
Nicotra / System Air  

b) Exhaust Fan  Crompton Greeves/  Almonard / Havells 
/ USHA 

2 Sheet Metal   

      a) G I Sheets Class VII - 180 gm/sq.m 
SMACNA Standards 

Sheets -Jindal /National / TISCO / 
Bhushen 
ROLASTAR Ducting System with 
ROLAMATE or equivalent System 
Components 

      b) 
Factory Fabricated ducts Rolastar / Zeco / Asawa with OEM 

standard flanges, fittings, bracings SMACNA Standards 

      c) 

Fire dampers, extended sleeves & 
control panels Cosmos / George Rao & Co. / Greenheck  

/ Caryaire (90 minutes rating) 
Damper & Sleeves - painted orange 

3 Suspension / Support Systems (Fully 
galvanized for Ducts, Pipes, etc.)   

      a) Anchor Fasteners Hilti/ Fisher 

      b) Fully threaded rods, nuts, bolts, pipe 
clamps etc. 

Alpha duct / Diamond / Hitech / Hilte / 
Perfect / Rolastar / Zeco 

      c) Channels / Angles – lengths with 
predrilled holes Hitech / Hilte / Perfect / Rolastar 

      d) Duct Flanges Alpha duct / Rolamate / Zeco / Asawa 
4 Insulation   

      a) Closed cell nitrile elostomeric Class 
‘O’ 

Aerofoam, Armaflex /Aeroflex / 
Eurobetex /  K – Flex   

     b) Adhesives (when dry non-flammable) Armaflex 520 / Pidilite SR 998 / Foster 
IIDL 

5 Grilles / Diffusers (Powder coated)   

     a) Aluminium Grill Air-Product / Air Master 
/Cosmos/Caryaire 
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     b) Aluminium opposed blade dampers / 
louvres  

Air-Product / Air Master 
/Cosmos/Caryaire 

6 Fire Damper Actuator Siemens/Danfoss/Honeywell 

7 Fire Dampers / Smoke Dampers (UL 
555S Listed for Dynamic Rating) Trox/ Greenheck /Systemair 

8 Flexible Pipe Connection Resistoflex/ Easyflex/ Diamond/ Dunlop 
9 PVC /uPVC pipe Polypack/ Supreme/Astral/Finolex 

10 Electricals – (IS)   
      a) Starters L&T / Merlin Gerlin / Siemens 
      b) ELCB’s Datar / L & T /MDS / Prok  
      c) MCCBs, MCB’s ABB / L&T / Merlin Gerlin / MDS 
      d) Cables   

  POWER Polycab /RR Cable/ Finolex 
  - Control Polycab /RR Cable/ Finolex 
  Cable gland / Lugs  Dowels / Commet 

11 PVC pipes MMS  Precision/Polycab/ Pressfit 
12 VFD Danfoss/Siemens/ ABB 

 

 

I.1 List of selected makes 
Contractor has to select two makes from the above approved makes  

 

Sr.No. Equipment / Materials Proposed Make Proposed Model 
       
1 Ventilation & Exhaust Fans    

       a) Axial Fan/Inline Fan/ 
Propeller Fan 

 
 

b) Exhaust Fan   
2 Sheet Metal   

      a) 
G I Sheets Class VII - 180 
gm/sq.m SMACNA 
Standards 

  
 

 

      b) 
Factory Fabricated ducts  

 SMACNA Standards  

      c) 

Fire dampers, extended 
sleeves & control panels 

 

 (90 minutes rating)  
Damper & Sleeves - 
painted orange 
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3 
Suspension / Support 
Systems (Fully galvanized 
for Ducts, Pipes, etc.) 

 
 

      a) Anchor Fasteners   

      b) Fully threaded rods, nuts, 
bolts, pipe clamps etc. 

 
 

      c) 
Channels / Angles – 
lengths with predrilled 
holes 

 
 

      d) Duct Flanges   
4 Insulation   

      a) Closed cell nitrile 
elostomeric Class ‘O’ 

 
 

     b) Adhesives (when dry non-
flammable) 

  

5 Grilles / Diffusers (Powder 
coated) 

  

     a) Aluminium Grill   

     b) Aluminium opposed blade 
dampers / louvres  

 
 

6 Fire Damper Actuator   

7 
Fire Dampers / Smoke 
Dampers (UL 555S Listed 
for Dynamic Rating) 

 
 

8 Flexible Pipe Connection   
9 PVC /uPVC pipe   

10 Electricals – (IS)   
      a) Starters   
      b) ELCB’s   
      c) MCCBs, MCB’s   
      d) Cables   

  POWER   
  - Control   
  Cable gland / Lugs    

11 PVC pipes MMS    
12 VFD   
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I.2  TECHNICAL DATA FOR ALL MAJOR EQUIPEMENTS  

 

Technical data shall be furnished By Contractor as follows: 

    

SN Description   
1.0 Ventilation/Exhaust Fans   
 a. Manufacturer   
 b. Fan discharge position   
 c. Speed (rpm)   
 d. Fan dia.   
 e. Fan CFM   

 f. Motor (hp) and make   

 g. Static pressure (ins. 
WG) 

  

 h. Balance (static and/or 
dynamic) 

  

      

SN Description   
2.0 Insulation   
 a. Manufacturer   
 b. Material   
 c. "K" value   

 

SN Description   
3.0 Controls   
 a. Manufacturer   
 b. Thermostat type   
 c. Humidistat type   
 d. Damper motor 

type 
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J : TECHNICAL SPECIFICATIONS – ELECTRICAL WORKS 
  

The whole of the electrical installation shall be carried out by a registered licensed 
Electrical Contractor’s Firm and valid licensed wireman only. “Test certificate from 
Govt. approved Electrical Contractor / Inspector for the electrical wiring works 
as per prevailing Electricity Act & Rules” should be submitted after completion 
of work as per norms. 
 
The electrical installation shall include for the supply of the whole of the materials and 
the work of fixing, necessary for the complete installation. The work shall be carried 
out in strict accordance with the latest edition of the Regulations for the Electrical 
Equipment of Buildings issued by the Institute of Electrical Engineers, I.E. rules and to 
the satisfaction of and in accordance with rules, regulations and requirements of the 
supply company and the Fire department all to the entire satisfaction of the Architect 
& Bank’s Engineers. 
The position of all points and equipment shown on the drawings shall be assumed to 
be correct for the purpose of tendering, but it is the main contractor’s responsibility to 
check the exact positions on the site before commencing the works. 
 
Note:- This specification is of the general type only and must be used in conjunction 
with the drawing of the particular item being made. Anything shown on the drawing 
and not in the specification must be compiled with, and vice versa. 
Only valid licensed wiremen will be allowed to work on site. Before taking up the work 
or before appointing the wireman for the work, Tenderer shall submit respective 
wireman’s valid electrical license in original with copy for verification to the Bank. 
The point wiring will be paid per point . Tenderer shall study the drawing  to consider 
the length of the wires required. 

 
 

1. INTERNAL WIRING 

1.1 System of Wiring 
 

The system of wiring shall consist of PVC insulated copper conductor flexible FRLS 
wires in MMS PVC FRLS conduits and shall be recessed/ on wall/ceiling/beam/column 
as per site condition. The damaged portion has to be set right matching with the original 
finish.  
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• General 
 

Prior to laying and fixing of conduits, the contractor shall carefully examine the working 
drawings and prepare shop drawings and get it approved by the Banks’ Engineers.   
Tenderer should satisfy himself about the sufficiency of number and sizes of conduits, 
location of junction boxes, sizes and location of switch  boxes and  other  relevant 
details. Any discrepancy found in the drawings shall be brought to the notice of the 
Bank’ Engineers.  

 
In laying of conduits, it is important that not more than two right angle bends are 
provided for each circuit as far as possible. No junction box shall be provided in the 
entire length of conduit run for drawing of wires. Only switch outlets, lighting fixture 
outlets, equipment power outlets and socket outlets shall be considered for drawing of 
wires.  

 

1.2 PVC Conduit and Accessories 
 
 PVC Conduit – Medium Mechanical Stress (MMS) 
 
 PVC conduit shall be used for all surface installation. The rigid PVC conduit shall be 

per IS:9537:1983 Part -3 and medium gauge low smoke, fire retardant which shall be 
fixed with saddles, spacers, bends elbows, junction boxes, tees etc., suitably mounted 
on wall/ ceiling/ in concealed manner as per site requirements with all other 
accessories.  Conduits and accessories shall conform to relevant Indian Standard and 
shall be heavy duty wall thickness of 2.0 mm rigid tubes which are unscrewed without 
coupling and with plain ends.  All conduits used shall not be less than 20 mm diameter.  

 
 
 
  PVC Conduit- Accessories 
  
 
 Accessories such as bends, elbows, reducers, chase nipples, split couplings, plugs 

etc. shall be heavy duty and in accordance with complying to relevant IS code. 
            
 All accessories used shall be of standard white or black colour, identical to conduit 

used.  
 
 All joints shall be joined by slip type of couplers with manufacturer’s standard sealing 

cement.  
 
 All conduit entries to outlet boxes and switchgear are to be made with adaptors female   

and male bushes.  
  
 PVC-switch and socket boxes with round knockouts are to be used. The colour of these 

boxes and the conduits shall be the same.  
 
 Standard PVC circular/ square junction boxes are to be used with conduits for 

intersection, Tee-junction, angle-junction and terminal.  For the drawing-in of cables, 
standard circular through boxes shall be used.  

 
 All jointing of PVC conduit, hall be by means of adhesive jointing.  Adequate expansion 
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joints shall be allowed to take up the expansion of PVC conduits. 
 
 

Samples of all accessories viz. Conduit, switch socket, PVC FRLS wires, 
saddles, bend, junction box etc. shall be made available for Bank’s Engineer  for 
approval before taking up the work. 

1.3 Bends in Conduit, Casing capping, Race way 
 
Where necessary, bends or diversions may be achieved by means of bends or circular 
PVC inspection boxes with adequate and suitable inlet, outlet screwed joints. In case 
of recessed system each junction box shall be provided with a cover properly secured 
and flush with the finished wall surface. No bends shall have radius less than 7.5 cms  
or  three times the outside diameter of the conduits. 

1.4 Fixing of Conduits, Casing capping, Race way  
 

Conduits, run on surfaces shall be supported on 6mm thick base saddle which in turn 
are properly screwed to the wall or ceiling. Base saddles shall be at intervals of not 
more than 18”. Fixing screws shall be with round or cheese head and of rust-proof 
materials. Exposed conduits shall be neatly run parallel or at right angles to the walls 
of the building.  
 
Conduits, embedded into the walls shall be fixed by means of staples at not more than 
500mm intervals. Chases in the wall shall be neatly made and refilled after laying the 
conduit and brought to the finish of the wall with final finish. 
 
 

1.5 PVC Conduits, Casing capping, Race way 
 

Maximum permissible number of 1100 volt grade PVC insulated wires that may be 
drawn into rigid nonmetallic PVC Conduits are given below: 
 

Size of wires Nominal 
Cross 

Maximum number of wires within conduit 
size(mm) 

Section Area (Sq. mm.) 20 25 32 40 50 
1.5 5 10 14 -- -- 
2.5 5 8 12 -- -- 
4 3 7 10 -- -- 
6 2 5 8 -- -- 
10 -- 3 5 6 -- 
16 -- 2 3 -- 6 
25 -- -- 2 4 6 
35 -- -- -- 3 5 

 

1.6 Switch outlets and Junction Boxes 
 

All outlet boxes for switches, sockets and other receptacles shall be of PVC   having 
smooth external and internal surfaces to  true finish. All boxes shall have adequate 
number of knock out holes of required. Outlet boxes shall be of a maximum depth of 
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65 mm. 
 

1.7 Fish Wire 
 

Suitable galvanized steel fish wires of not less than 0.63mm dia shall be drawn in all 
conduits before they are embedded. Where conduit passes through expansion joints 
in the building, adequate expansion fitting shall be used to take care of any relative 
movement. 

1.8 Conductors 
 

All PVC insulated copper conductor flexible FRLS, ISI marked wires shall conform in 
all respects to Standards as listed under sub-head Regulations and Standards and 
shall be IS approved and ISI marked.  

1.9 Bunching of Wires 
 
Wires carrying current shall be so bunched that the outgoing and return wires are 
drawn into  the  same  conduit. Wires originating from two different phases shall not 
run in the same conduit. All wires shall have ferrules for identification. Lighting, UPS 
power and raw power circuits shall be separate. 

1.10 Drawing Conductors 
 

The drawing and jointing of PVC insulated copper conductor wires shall be executed 
with due regard to the following precautions. While drawing wires through conduits, 
care shall be taken to avoid scratches and kinks which may cause breakage of 
conductors.  There shall be no sharp bends. Wire reel stands to be used for pulling of 
wires to avoid kinks. 

 
Insulation shall be removed by insulation stripper only. Strands of wires shall not be 
cut for connecting terminals.  The terminals shall have sufficient   cross-sectional area 
to take all strands and connecting brass screws shall have flats ends. All looped joints 
shall be connected through terminal block/connectors. The pressure applied to tighten   
terminal screws shall be just adequate, neither too much nor too less. All light points 
shall be terminated through a connector. 
 
Conductors having nominal cross-sectional areas exceeding 10 sq.mm shall always 
be provided with cable sockets. At all bolted terminals brass flat washer of large area 
and approved steel spring washer shall be used. Brass nuts and bolts shall be used 
for all connections. 
All wires and cables shall bear the manufacturer’s label and shall be brought to 
site in original packing for approval. For all internal wiring PVC insulated wires of 
1100 volts grade shall be used. The sub-circuit wiring for point shall be carried out in 
loop system and no joints shall be allowed in the length of the conductors. No wire 
shall be drawn into any conduit until all work of any nature that may cause injury to 
wire is completed. Care shall be taken while pulling out the wires so that no damage 
occurs to conduits, /wire itself. The conduit shall be thoroughly cleaned of moisture, 
dust, dirt or any other obstruction. The minimum size of PVC insulated copper 
conductor wires for all sub-circuit wiring for light points shall be minimum 1.5 sq.mm 
copper Separate neutral to be pulled for each circuit. 
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1.11 Joints 
 
All joints shall be made at main switches, distribution boards. socket outlets, lighting 
outlets and switches boxes only. No joints shall be made in conduit and in junction 
boxes. Conductors shall be continuous from outlet to inlet. 

1.12 Mains and Sub-Mains 
 

Mains and sub-mains cable or wires where called for shall be of the rated capacity 
FRLS XLPE ISI marked and approved make. Every main and sub main wires shall be 
drawn into an independent adequate size conduit. Earthing shall be in conformity with 
relevant IS codes. An independent earth wire of the proper rating shall be provided for 
every single phase sub-main.  For every 3 -phase sub-main, 2 Nos. earth wires of 
proper rating shall be provided along with the sub-main. Where mains and sub-mains 
cables are connected to switchgear, sufficient extra lengths of cable shall be provided 
to facilitate easy connections and maintenance. 

1.13 Load Balancing 
 

Balancing of circuits in three phase installations shall be as planned by the Architect 
and shall be checked by the Tenderer before the commencement of wiring and shall 
be strictly adhered to. 
 

1.14 Colour Code Of Conductors 
 

Colour code shall be maintained as indicated by the Architect for the entire wiring 
installations. Red, yellow, blue shall be for three phases, black for neutral and green 
with yellow band shall be for earthing. 

 
2. SWITCHES, RECEPTACLES (MODULAR), LIGHTING FIXTURES & LIGHTING 

CONTROL EQUIPMENT: 
 

The colour of the switch, socket and all other accessories including light fittings 
shall be made available to Bank’s Engineer / architect for approval before 
execution of work.  

 

2.1 Switches 
 

All switches shall be enclosed type flush mounted, ISI marked suitable for 240 volts 
AC.  All switches shall be fixed inside the switch boxes leaving ample space at the 
back and sides for accommodating wires.  Switch controlling the light point shall be 
connected to the phase wire of the circuit and not more than ten lights shall be 
connected on one circuit and load shall be restricted to 800 watts.  Perfect alignment 
shall be maintained while fixing of the back boxes. 
 

2.2 Wall Socket Outlet 
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Wall socket outlets shall be of the three pin ISI marked and shall be shuttered type. 
The switch controlling the socket outlet shall be on the phase wire of the circuit and 
not more than two socket outlets of 16 amps shall be connected on one circuit.  An 
earth wire shall be provided along with the circuit wires and shall be connected to 
earthing screw inside the box. The earth terminal of the socket shall be connected to 
the earth terminal provided inside the box.  
 
a. Every socket outlet shall be controlled by an individual switch unless mentioned 

otherwise. 
 
b. The switch controlling the socket outlet shall be on the `Live’ side of the line. 
 
c. 6 amps and 16 amps socket outlet shall normally be fixed at any convenient 

height above the floor level as desired by the Architect. The switch for 6 and 16 
amps, socket outlet shall be kept along with the socket outlet. However, in 
special case, if desired by the Architect the 6 amp. Socket outlet can be placed 
at the normal switch level.  

 
 16 amps socket outlet in the pantry shall be fixed at any convenient height 

above working platform or as specified in drawings / schedule of equipment’s. 
 
d. Where socket outlets are placed at lower level, they shall be enclosed in a 

suitable metallic box with the system of wiring adopted or shutter type sockets 
shall be provided as specified. 

 
e. In an earthed system of supply, a socket outlet and plug shall be of three pin 

type, the third terminal shall be connected to earth. 
 
f. Conductors connecting electrical appliance with socket outlet shall be flexible 

twin cord with an earthing cord which shall be secured by connecting between 
the earth terminal of plug and the metallic body of the electrical appliance. 

 
 
 
 
 
 
 
 
 
 
 
 
 

3 Lighting Fixtures & Accessories  

LIGHTING INDOOR AND OUTDOOR TECHNICAL SPECIFICATIONS 
The Main Contract Scope of Services take precedence over this document in the event there are 
duplicated conditions. 

Contractor Responsibility 
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1. “No Deviation” Compliance statement for every line item with respect to product 
specification and approved brands from tender document shall be given at time to TDS 
submission and approval. 

2. Area Wise Product wise Technical Datasheets and shop drawings compliant to tender 
documents which needs to be stamped GFC before execution on site. 

3. Detailed lighting layout with plan, sectional and elevation details shown with necessary BIM 
integration (if required by the contract) where required by architect/client. Including control 
schedule and Looping identification for every area which needs to be stamped GFC before 
execution on site. 

4. Deviation from the original design is not to be explored, however, only in case of some site 
conditions when the original design cannot be carried out, an alternative may be explored 
but this shall be valid only after the consent of the principal architect consultant. 

5.  Any change of specifications or details shall require the consent of the principal architect 
consultant in written form. 

6. All fixtures in this project must be LED only and following consideration MUST be given to the 
factors below when selecting the light fixtures & drivers: 

• Only name brand LED chip should be considered in the fixture – Cree, Samsung, Nichia, 
Citizen, Bridgelux, Seoul Semi Conductor, Osram, LumiLED, Bega. 

• All LED shall have 5 years or 50,000 burning hours guarantee – excluding decorative light 
bulbs. 

• All LED fixtures in FOH areas must be SDCM <=3 and Risk Group RG0 criteria unless specified 
otherwise. 

• All LED fixtures in BOH areas must be SDCM <=5 and Risk Group RG1 or better. 
• All LED fixtures in FOH areas MUST be minimum LM80 and BOH could be upto L70 – this 

means that at the end of 50,000 hours the fixture should still be outputting 80% of its rated 
capacity. All FOH fixtures must be minimum L80 and B10 unless specified otherwise. ALL 
BOH (Back of House) Fixtures could be rated L70/B50 No Deviation will be permitted in this 
requirement. 

• All LED Luminaires should provide minimum warranty of 5 years. 
• All Led drivers/control gears should provide minimum warranty of 3 years. 
• All fixtures in FOH areas to meet minimum TM-30/CRI 80+ requirements.  
• All fixtures in BOH areas to meet minimum CRI-80 or higher. 
• UGR<19 is the minimum standard applied for glare control for all light fixtures in all FOH 

areas. Lower number of UGR13 or UGR9 is preferable. 
• All Specified R9 values will have to be met or improved, unless specified otherwise. 
• All LED Fittings shall be integrated LED module only – Retrofit Replaceable LED bulbs are not 

permitted unless pre-specified in particular in writing. 
• All LED light fixtures and LED remote/non-integrated drivers to have valid BIS certification. 
• All FOH Down lights to have minimum cutoff angle of 40 deg to minimize glare. 
• All mounting/glare control/beam shaping accessories to be considered along with the 

fixture. 
• All underwater fixtures to be tested by a reputed NABL accredited Indian / International lab 

and certified IP 68 upto 10m for continuous submersion. 
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• All FOH fixtures should have die-cast or extruded aluminum body wherever applicable and 
as applicable with a well designed heat sink. CRCA body MAY BE acceptable only for certain 
light fixtures in some BOH area, with specific prior approval from principal Architect 
Consultant. 

• All drivers/control gear to be Integrated within the fixtures unless specified otherwise as 
being located remotely. 

• When drivers/control gear are installed remotely, care should be taken to ensure that any 
audible sounds generated by driver/control gear are kept to minimum. 

• Dimmable drivers/control gear should be permitting dimming of LEDs to a minimum level of 
1% without flickering. 

• All drivers to have Protective features like over temperature, short-circuit, overload, no-load, 
input voltage range, reduced surge amplification 

• THD<10%, The LED Driver shall be designed with a failure probability of less than 10 %. 
• Arrangements of Time setting should be provided by Digital timers at respective distribution 

board to switch ON and switch OFF for Pole lights. 
7. All lighting layouts for Façade, Landscape, Interior to be well coordinated with the respective 

consultant to avoid variance. 
8.  Contractors Deliverables prior to work commencing: 
• Detailed DBR with lux level calculations included. 
• Lighting Layout with detailed Legend. 
• Lighting Control Schedule and  Layout. 
• Lighting Matrix 
• Technical Datasheets. 
• Detailed BOQ with wattages, lumens, CRI, CCT, SDCM, R value, L and B value, IP, IK 

mentioned 

LIGHTING DESIGN CRITERIA 

This design is based on Standards as below: 

• Indian National Lighting Code 2010 
• Indian National Building Code 2016 
• Indian National Electrical Code 2012 
• ECBC 2017 
• Local state codes and practices if these are different from Central Codes. 

Where Indian Standards are not available the following standards shall be referred to for guidance:  

• AS 4282-1997 Control of Obtrusive Effects of Outdoor Lighting  
• BS EN 15193:2007 Energy Performance of Buildings – Energy Requirements for Lighting  
• BS EN 1838:2013 Lighting Applications – Emergency Lighting  
• BS EN 50172:2004 Emergency Escape Lighting Systems  
• ANSI/ESNA RP-8-14 Roadway Lighting  
• ANSI/ESNA 6-1.03 Guideline on Security Lightings for People, Property and Public Spaces  
• NECA/IESCA 501-06 Installing Exterior Lighting Systems  
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• NECA/IESCA 501-07 Installing Indoor Commercial Lighting Systems  
• LEED Standards  
• IGBC Standards  

 

 OUTLINE CONSTRUCTION CRITERIA 

1. Tabletop Sampling for initial shortlisting from tender approved products for final live 
installed mockup. 

2. Live installed mockup in almost actual site condition with respect to mounting heights, angle 
of orientation, interior detail 

3. Installation methodology and installation shop drawings specially for outdoor fixtures. 
4. Physical sign off by architect and consultant on every single sample of every type of light 

fixture to be installed on site prior to manufacturing. Exception can be made in advance in 
writing for highly customized light fixture if any, but for such a fixture detail shop drawing 
sign off will be necessary. 

5. As built lighting layouts and shop drawings of installed lights. 
6. Physical verification of lux levels, CRI/CCT/SDCM/R9 quality of light by using a valid 

calibrated spectrophotometer capable of measuring all above values shall be carried out if 
request by the Client/Architect. 

7. As built Lighting Bible of all installed technical datasheets, installation manuals, warranty 
certificates, routine test certificates and BIS certificates. 

8. To Read and explain the proper method of installation manual of each fitting to the actual 
wire man on site. 

9. No Electrical tape or Silicon Tape to be used for making any sort of "water-‐proof" or "water-‐
tight" connections. 

10. No Silicon Sealant to be used to seal or fill IP rated fittings. 
11. Proper Usage of all given Accessories, correct grommets and cable glands with cable 

sheathing properly stripped and all 3 cores correctly terminated. LOOP-‐IN and LOOP-‐OUT 
where required must be done. 

12. No Temporary Wiring with taped joints that can be walked upon and pulled and twisted       for 
spiky supply. 

13. IP rated outdoor fittings are not to be Installed when it is raining and the  weather is wet 
outside 

14. Gasket & Covers to be wiped clean and dry and free of any solid debris when fitting back into the 
luminaire. 

15. Please do not use electrical wires simply pushed into construction power sockets for testing 
of lights on site. Please ensure that all wires that are connected for testing purposes or final 
connection purposes are either fitted  with 3pin Plug Tops or terminated firmly into the 
Lighting or Automation MCB DB. 

16. Please ensure that Electrical Lighting connections (temporary testing or permanent) are not 
made on the same Electrical Phase on which Construction equipment or Welding Equipment 
of any kind is on the same phase. This leads to surges and spikes in Phase which LED fittings 
are not able    to withstand. 

17. Reflectors are not to be handled with bare hands. Cotton or Plastic gloves to be worn at all 
times when handling reflectors. 
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18. Only cables are to be used for IP rated fitting where the cable outer sheathing must enter 
the DC cable gland and once inside the sheathing to be stripped back and cores terminated 
within. 

19. Please also ensure that normal twisted wires are not used for wiring or cabling in IP  rated 
luminaries. 

20. All IP55+ Outdoor rated light fixtures must be installed in Dry weather conditions only. 
21. All IP55+ Outdoor rated light fixtures must be installed with IP66 rated connectors wherever 

a cable joint in required, unless the cable is unbroken from area power source to fixture. 
22. All Specular or Glareless or Darklight reflector fixtures must be installed by trained 

electricians wearing clean cotton hand gloves so as to NOT stain the said reflectors with 
fingerprints and hand oils deposits. Cotton gloves must be changed to new ones daily to 
maintain the integrity of reflectors. Soiled/Scratched/Damaged Reflectors at the time of 
project opening will not be accepted and will have to changed and made good by EPC 
Contractor at his cost & expense. 

   
 
 Following table gives Guaranteed Parameters of lighting fixtures: 
 

Sr. 
No. 

Item Description Details 

1 Input supply voltage and frequency 240V AC, 50Hz, 1phase 
2 Variation in AC supply voltage and 

frequency 
±10% and ±3% 

 
3 Ambient temperature  50 degree C 
4 L70 life Min 50,000 hours at 35°C 
5 Rated watt of lamp As per tender mentioned 

elsewhere 
6 Luminaire shall be marked with product 

information. 
as per IS 16107 

 
7 Starting Flicker free & Instant start 
8 Type of Driver Constant Current 
9 Luminaire Efficacy As per Schedule of quantities 
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Light Fixtures Details: 
 
Note:  
1. All the Light fixtures shall be guaranteed for 5 years from the date 
of handing over of the system to Bank. During the guaranteed 
period, any defect observed in the light fixtures shall be rectified / 
repaired / replaced with the same model / capacity without any 
additional cost.  
2. Also, a declaration from the OEM should be submitted along with 
the tender (Part-I) 
3. The selection of light fixtures shall be done as per Bank’s / 
Architect recommendation and as per the order of preference given 
in the approved makes list. Rates quoted should be considered 
accordingly.  

 
SL.NO Area 

Ref 
Fixture 

Type 
SPECIFICATION IMAGE Control 

1 AX1 
DEEP 

RECESSED 
DOWNLIGHT 

Antiglare Diffused Downlight 
HOUSING: Aluminium Die Casting 
REFLECTOR: Aluminium Anodized 

BEAM ANGLE: 90˚, BODY COLOR: Bk+Bk / 
Bk+Wh (Black+Black / Black+White) 

MOUNTING: Recessed 
POWER: 20W, LIGHT SOURCE: Cree 

Driver- Osram / bag/ fullham 
COLOR TEMP: 3000K/4000K, LUMENS 

OUTPUT: 100-110lm/w IP RATING: IP20, 
POWER FACTOR: >0.90 

INPUT VOLTAGE: 220-240 VAC / 50~60 Hz 

 

On-off 

2 A 
DEEP 

RECESSED 
DOWNLIGHT 

Antiglare Diffused Downlight 
HOUSING: Aluminium Die Casting 
REFLECTOR: Aluminium Anodized 

BEAM ANGLE: 90˚, BODY COLOR: Bk+Bk / 
Bk+Wh (Black+Black / Black+White) 

MOUNTING: Recessed 
POWER: 20W, LIGHT SOURCE: Cree 

Driver- Osram / bag/ fullham 
COLOR TEMP: 3000K/4000K, LUMENS 

OUTPUT: 100-110lm/w IP RATING: IP20, 
POWER FACTOR: >0.90 

INPUT VOLTAGE: 220-240 VAC / 50~60 Hz 

 

On-off 
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3 D 
DEEP 

RECESSED 
DOWNLIGHT 

Antiglare Diffused Downlight 
HOUSING: Aluminium Die Casting 
REFLECTOR: Aluminium Anodized 

BEAM ANGLE: 90˚, BODY COLOR: Bk+Bk / 
Bk+Wh (Black+Black / Black+White) 

MOUNTING: Recessed 
POWER: 20W, LIGHT SOURCE: Cree 

Driver- Osram / bag/ fullham 
COLOR TEMP: 3000K/4000K, LUMENS 

OUTPUT: 100-110lm/w IP RATING: IP20, 
POWER FACTOR: >0.90 

INPUT VOLTAGE: 220-240 VAC / 50~60 Hz 

 

On-off 

4 B RECESSED 
DOWNLIGHT 

Rectangular Deep Recesse Downlight 
HOUSING: Aluminium Die Casting 

REFLECTOR: Aluminium Anodized + Diffuser 
BEAM ANGLE: Diffused 
BODY COLOR: Wh+Bk 

MOUNTING: Recessed POWER: 14W 
LIGHT SOURCE: Osram 

Driver- Osram /fullham COLOR TEMP: 
3000K/4000K 

LUMENS OUTPUT: 80-90 lm/w IP RATING: 
IP20 

POWER FACTOR: >0.90 
INPUT VOLTAGE: 100-240 VAC / 50~60 Hz 

 

On-off 

5 BX 
DEEP 

RECESSED 
DOWNLIGHT 

Antiglare Diffused Downlight 
HOUSING: Aluminium Die Casting 
REFLECTOR: Aluminium Anodized 

BEAM ANGLE: 90˚, BODY COLOR: Bk+Bk / 
Bk+Wh (Black+Black / Black+White) 

MOUNTING: Recessed 
POWER: 20W, LIGHT SOURCE: Cree 

Driver- Osram / bag/ fullham 
COLOR TEMP: 3000K/4000K, LUMENS 

OUTPUT: 100-110lm/w IP RATING: IP20, 
POWER FACTOR: >0.90 

INPUT VOLTAGE: 220-240 VAC / 50~60 Hz 

 

On-off 

6 C RECESSED 
DOWNLIGHT 

Deep Recessed Diffused Downlight 
HOUSING: Aluminium Die Casting 

REFLECTOR: Diffuser  BEAM ANGLE: 110° 
BODY COLOR: White 

MOUNTING: Recessed POWER: 18W 
LIGHT SOURCE: Osram 

Driver- Osram / bag/ fullham COLOR TEMP: 
3000K/4000K/6000K LUMENS OUTPUT: 100-

105lm/w IP RATING: IP20 
POWER FACTOR: >0.90 

INPUT VOLTAGE: 100-240 VAC / 50~60 Hz 

 

On-off 
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7 TR 
DOWNLIGHT 
(TRACK 
MOUNTED) 

Magnetic Track Diffused light 
20MM MAGNETIC MODULE 

HOUSING: Aluminium Die Casting 
REFLECTOR: Diffuser  BEAM ANGLE: 120° 
BODY COLOR: Black POWER: 10W | 20W 

LIGHT SOURCE: Osram 
Driver- Osram /fullham COLOR TEMP: 

3000K/4000K / CCT LUMENS OUTPUT: 80-
85lm/w IP RATING: IP20 
POWER FACTOR: >0.95 

INPUT VOLTAGE: 48V DC 

 

On-off 

8 FL 

FOCUS 
LIGHT IN 
MAGNETIC 
TRACK 

Magnetic spot light 
20MM MAGNETIC TRACK 

HOUSING: Aluminium Die Casting 
REFLECTOR: Aluminium Anodized BEAM 

ANGLE: 24° 
BODY COLOR: Black POWER: 12W 

LIGHT SOURCE: Cree 
Driver- Osram /fullham COLOR TEMP: 

3000K/4000K 
LUMENS OUTPUT: 80-85lm/w IP RATING: 

IP20 
POWER FACTOR: >0.95 

INPUT VOLTAGE: 48V DC 

 

On-off 

9 G1 SUSPENDED 
TASK LIGHT 

Suspended Diffused Linear HOUSING: 
Aluminium Die Casting BEAM ANGLE: 120° 

BODY COLOR: Customised finish MOUNTING: 
Suspended POWER: 40W 

LIGHT SOURCE: Osram 
Driver- Osram /fullham COLOR TEMP: 

3000K/4000K/6000K 
LUMENS OUTPUT: 90-100lm/w IP RATING: 

IP20 
POWER FACTOR: >0.90 L1220XW62XH92mm 

INPUT VOLTAGE: 100-240 VAC / 50~60 Hz 

 

On-off 

10 SL SUSPENDED 
TASK LIGHT 

Suspended Diffused Linear HOUSING: 
Aluminium Die Casting BEAM ANGLE: 120° 

BODY COLOR: Customised finish MOUNTING: 
Suspended POWER: 40W 

LIGHT SOURCE: Osram 
Driver- Osram /fullham COLOR TEMP: 

3000K/4000K/6000K 
LUMENS OUTPUT: 90-100lm/w IP RATING: 

IP20 
POWER FACTOR: >0.90 

L- 4ft 
INPUT VOLTAGE: 100-240 VAC / 50~60 Hz 

 

On-off 
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11 SL SUSPENDED 
TASK LIGHT 

Suspended Diffused Linear HOUSING: 
Aluminium Die Casting BEAM ANGLE: 120° 

BODY COLOR: Customised finish MOUNTING: 
Suspended POWER: 40W 

LIGHT SOURCE: Osram 
Driver- Osram /fullham COLOR TEMP: 

3000K/4000K/6000K 
LUMENS OUTPUT: 90-100lm/w IP RATING: 

IP20 
POWER FACTOR: >0.90 

L- 8ft 
INPUT VOLTAGE: 100-240 VAC / 50~60 Hz 

 

On-off 

12 WW WALL 
WASHER 

Recesse Round Wallwsher 
HOUSING: Aluminium Die Casting BEAM 

ANGLE:  Assymmetric BODY COLOR: Wh+Bk 
MOUNTING: Recessed POWER: 12W 

LIGHT SOURCE: Osram 
Driver-Driver- Osram / bag/ fullham COLOR 

TEMP: 3000K/4000K 
LUMENS OUTPUT: 80-90 lm/w IP RATING: 

IP20 
POWER FACTOR: >0.90 

INPUT VOLTAGE: 100-240 VAC / 50~60 Hz 

 

On-off 

13 TR MAGNETIC 
TRACK 

20MM ALUMINIUM MAGNETIC PROFILE 
HOUSING: Aluminium BODY COLOR: Black 
MOUNTING: Recessed with required 
accessories 
DIMENSION: Ø1000X65X47(H)MM 
DIMENSION: Ø2000X65X47(H)MM 
DIMENSION: Ø3000X65X47(H)MM 

 

On-off 

14 CL INDIRECT - 
STRIP LIGHT 

Surface profile with LED Strip and Driver 
12w per mtr IP 20 

 

On-off 

15     Osram Driver for above   On-off 
 

PART 1  GENERAL 
 

1.01 REFERENCE STANDARDS 
A. Nation Building Code 2016 
B. National Electrical Code 
C. National Fire Code 
D. Any local Maharashtra Codes that may apply 
E. 47 CFR 15 - Radio Frequency Devices; current edition. 
F. ANSI C82.11 - American National Standard for Lamp Ballasts - High Frequency Fluorescent 

Lamp Ballasts - Supplements; 2017. 
G. ANSI/ESD S20.20 - Protection of Electrical and Electronic Parts, Assemblies and 

Equipment (Excluding Electrically Initiated Explosive Devices); 2021. 
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H. ASTM D4674 - Standard Practice for Accelerated Testing for Color Stability of Plastics 
Exposed to Indoor Office Environments; 2019. 

I. CSA C22.2 No. 223 – Power Supplies with Extra-low-voltage Class 2 Outputs; 2015 
(Reaffirmed 2020). 

J. IEC 60669-2-1 - Switches for Household and Similar Fixed Electrical Installations - Part 2-
1: Particular Requirements - Electronic Switches; 2021. 

K. IEC 60929 - AC and/or DC-Supplied Electronic Control Gear for Tubular Fluorescent Lamps 
- Performance Requirements; 2011, with amendment (2015). 

L. IEC 61000-4-2 - Electromagnetic Compatibility (EMC) - Part 4-2: Testing and 
Measurement Techniques - Electrostatic Discharge Immunity Test; 2008. 

M. IEC 61000-4-5 - Electromagnetic Compatibility (EMC) - Part 4-5: Testing and 
Measurement Techniques - Surge Immunity Test; 2014, with Amendments, 2017. 

N. IEC 61347-2-3 - Lamp Control Gear - Part 2-3: Particular Requirements for A.C. and/or 
D.C. Supplied Electronic Control Gear for Fluorescent Lamps; 2011, with amendment 
(2016). 

O. IEEE 802.3 – IEEE Standard for Ethernet; 2022. 
P. IEEE 1789 - Recommended Practice for Modulating Current in High-Brightness LEDs for 

Mitigating Health Risks to Viewers; 2015. 
Q. IEEE C62.41.2 - Recommended Practice on Characterization of Surges in Low-Voltage 

(1000 V and less) AC Power Circuits; 2002 (Cor 1, 2012). 
R. ISO 9001 - Quality Management Systems-Requirements; 2015. 
S. NECA 1 - Standard for Good Workmanship in Electrical Construction; 2015. 
T. NECA 130 - Standard for Installing and Maintaining Wiring Devices; National Electrical 

Contractors Association; 2016. 
U. NEMA 410 - Performance Testing for Lighting Controls and Switching Devices with 

Electronic Drivers and Discharge Ballasts; National Electrical Manufacturers Association; 
2020. 

V. NEMA SSL 7A – Phase Cut Dimming for Solid State Lighting:  Basic Compatibility; National 
Electrical Manufacturers Association; 2015 (Reaffirmed 2020). 

W. NEMA WD 1 - General Color Requirements for Wiring Devices; National Electrical 
Manufacturers Association; 1999 (Reaffirmed 2020). 

X. NFPA 70 - National Electrical Code; National Fire Protection Association; Most Recent 
Edition Adopted by Authority Having Jurisdiction, Including All Applicable Amendments 
and Supplements. 

Y. UL 94 - Tests for Flammability of Plastic Materials for Parts in Devices and Appliances; 
Current Edition, Including All Revisions. 

Z. UL 508 - Industrial Control Equipment; Underwriters Laboratories Inc.; Current Edition, 
Including All Revisions. 

AA. UL 924 - Emergency Lighting and Power Equipment; Current Edition, Including All 
Revisions. 

BB. UL 1310 – Class 2 Power Units; Current Edition, Including All Revisions. 
CC. UL 1472 - Solid-State Dimming Controls; Current Edition, Including All Revisions. 
DD. UL 1598C - Light-Emitting Diode (LED) Retrofit Luminaire Conversion Kits; Current Edition, 

Including All Revisions. 
EE. UL 2043 - Fire Test for Heat and Visible Smoke Release for Discrete Products and Their 

Accessories Installed in Air-Handling Spaces; Current Edition, Including All Revisions. 
FF. UL 8750 - Light Emitting Diode (LED) Equipment for Use in Lighting Products; Current 

Edition, Including All Revisions. 
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4. MEDIUM VOLTAGE 1.1 KV GRADE XLPE / PVC FRLS ARMOURED CABLES 

4.1 General 
 

The MV cables shall be supplied, inspected, laid, tested and commissioned in 
accordance with drawings, Specifications, relevant Standard Specifications and cable 
manufacturer's instruction. 

4.2 Material 
 

The MV cables shall be armoured FRLS cross linked polyethylene (XLPE) insulated 
PVC sheathed of 1100 volts grade as detailed in schedule of quantities.  Cables up to 
16 sq.mm shall be with copper conductor and 25 sq.mm and above shall be with 
aluminium conductor. 

4.3 Technical Requirements: 
 

5.3.1 All  XLPE  Aluminum /Copper Power cables shall  be FRLS, Armoured, 
1100 Volts  grade, multi core  constructed as per IS  :  7098 Part-I of 1988 
as follows : 

  
 5.3.2 The XLPE insulated cables shall  confirm  to  latest revision  IS  read 

along with this specifications. The Conductor shall be stranded 
Aluminum/Copper circular/ sector shaped and compacted. In multi core 
cables the core shall be identified by red, yellow, blue and black coloring of 
insulation. 

 
 5.3.3 The XLPE  insulated 1100 Volts grade power cables  shall conform to 

latest IS and shall be suitable for a  steady  conductor  temperature  of  70  
degree  centigrade.  The conductor shall be stranded Aluminium/Copper as 
called for in the Schedule of quantities.  The outer sheath shall be as per the 
requirement of type ST-2 of  IS:5831 of 1984. 

 
 5.3.4 The cables shall be suitable for laying in racks, ducts, trenches, 

conduits and underground  buried  installation with  uncontrolled back fill and 
chances of flooding  by water. 

 
 5.3.5 Progressive automatic in line sequential marking of the length of cables 

in meters at every one meter shall be provided on the outer sheath of all 
cables. 
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4.4 Inspection 
 

All cables shall be inspected by the contractor upon receipt at site and checked for any 
damage during transit. 
  

4.5 Bonding of Cables 
 

Where a cable enters any piece of apparatus, it shall be connected to the casing by 
means of an approved type of armour clamp and gland.  The clamps must grip the 
armouring firmly to the gland or casing, so that no undue stress is passed on  to the 
cable conductors. 

  
 

4.6 Testing of Cables 
 

Copies of the Routine test report of brought out cables issued by the OEM have to be 
submitted to Bank’ engineer before execution of work.   
 

4.7 Cable Termination 
 
Cable termination shall be done in cable terminal box, using crimping sockets and 
proper size of  glands of double compression type with earthing facility shall be 
provided 
 

4.8 Cable Testing & Commissioning Report 
 
Testing and commissioning report for all installed cables shall be submitted by 
contractor to Bank’s Engineer / Architect. 
 
 
 
 

5. FINAL DISTRIBUTION BOARDS(FDB’s) 
 

Final  Distribution   Boards   (FDBs) shall  be Company manufactured   suitable  for  
operation   on   3 Phase/single phase, 415/240 volts, 50 cycles as per site requirement. 
All incoming and out going connection shall be terminated with required size copper 
lugs and glands.   
 
5.1 Labels 

 
Engraved PVC labels shall be provided on all incoming and outgoing feeder.  Circuit 
diagram showing the arrangements of the circuit inside the distribution panels shall be 
pasted on inside of the panel door and covered with transparent plastic sheet. 

 
6. CABLE FOR VOICE SYSTEM 
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Backbone Wiring – Inter com  
 General 
 
 The function of the backbone wiring shall be to provide interconnections between 

Telephone tag block to passage, dinning area , digital studio and pantry area  as directed.  
   
 Interconnection between Telephone tag block to various telephone rosette box shall be 

with 4 pair telephone wire provided in suitable size PVC conduit with required hardware 
on wall/ beam/ column etc. as per site requirement.     

 
7. CCTV SYSTEM  

 
   SCOPE OF WORK : 
 

a. Supply, laying, testing of CAT 6 cable in suitable size conduit from the existing 
Switch to Camera in suitable size of PVC pipe and required hardware materials 
on wall/ beam / column etc. as per site condition.  

b. Crimping of CAT 6 cable with RJ 45 connected at both end.  
c. Supply, installation of IO box with required accessories as directed by Bank’s 

Engineer. 
d. Termination of CAT 6 cable one end with existing network switch and other end 

in IO box.  
e. Supply fixing of patch cord (CAT 6 cable with RJ 45 jack at both end) of minimum 

1 meter length and fixing the same between IO box and Camera. 
 
 

SN Item Specifications  
1 Construction  Four twisted pair, ripcord and overall FR-PVC 

sheathed 
 2  Mutual Capacitance  < 5.6 nF/100 m 
3 Propagation Delay skew <  45nS/100 m 
4 DC Resistance  <  9.38 Ohms/100 m maximum 
5 Resistance unbalance of 

a pair 
5% maximum 

6 Capacitance unbalance <  330pF/100 mtr 
7 Insertion loss at 250 MHz < 32.8 db/ 100 meter 
8 Conductors 23 AWG x 8 solid copper 
9 Insulation High Density Poly Ethelene ( HDPE) 
10  Sheath  FR-PVC 
11 Operating Temperature  0 – 50 degree C 
 Should be UL or ETL verified. 
 Each meter of the cable shall be printed with sequential length counter. 

  
        
 

 
8. INTELLIGENT FIRE ALARM AND ANNUNCIATION SYSTEM 

 

Scope of work 
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The scope of work consists of supply and providing Smoke Detector , hooter, Response 

indicator, Manual call point, direction arrow  with sounder, sensor etc  as per architect’s 

design and connect it to existing input connection including supply and wiring in 2 Core 

1.5 sq. mm Copper armoured cable FRLS  PVC braided copper wire in suitable size of 

PVC pipe as per site requirement and as directed.  

 

After completion of the renovation work  refixing the same at same location as 

directed by the Bank’s Engineer/ Fire officer.   

 

9. PUBLIC ADDRESSING SYSTEMS. 
 

 9.1 SCOPE OF WORK 

The scope of work consists of supply and providing speaker as per architect’s design 

and connect it to existing input connection including supply and wiring in 2core x 1.5 

sqmm flexible, FRLS PVC  braided copper wire in suitable size of PVC pipe as per site 

requirement and as directed.  

   

 

9.2 Speaker 

  Speakers shall be ceiling mounted recess type as marked in the drawing and shall 

be complete with all mounting brackets etc. Speakers shall have a frequency response of 

125-12000 Hz and the sound pressure level at 1000Hz at 1 W / 1m be not less than 97dB re. 

20 M Pa.   

  Speakers may be connected in series parallel with the help of 2core x 1.5 sqmm 

flexible, FRLS PVC braided copper wire in suitable size of PVC pipe as per site requirement 

and as directed BY Bank’s Engineer / Architect. 

     

K : LIST OF APPROVED MAKES FOR ELECTRICAL WORKS 
   

 
Sr. 
No. Items Approved Makes 

1   MCCB, MCB, RCCB, RCBO, DB etc. Legrand / Schneider/ L & T / Siemens 

2 Cables & Wires including Telephone, speaker 
wire Polycab / RR / Havells/ Finolex  
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3 Cable Glands Commet / Dowell / Jainsons     

4 Switches, Sockets Legrand Myrius / Panasonic / 
Honeywell / L & T  

5 PVC Conduits (FR) Precision / Polycab / Pressfit 

7 Lighting Fixtures Luminosity / Prism Corp / RIPPL 
Lighting 

8 Speaker Bosch / Philips / JBL  

9 UTP CAT 6 cable FRLS/ RJ 45 jack D – link, Tyco, Molex  

10 GI Cable Trays Asian / Legrand /OBO / Profab 

11 Raceway   Asian / Legrand /OBO / Profab 
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SECTION-VII 
 

 

 

 
 

SCHEDULES 
(A to H) 
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Schedule A 
 

Notes for Schedule of Quantities 
 

1 The Schedule of Quantities shall be read in conjunction with the specifications, Tender 
drawings and bid documents. Interior Contractor shall not rely merely on the 
description given in the Schedule of Quantities. 

2 Quantities of work indicated in the Schedule of Quantities are only approximate and 
are given to provide a common basis for bidding. No claim shall be entertained from 
Interior Contractor if the actual quantities or items of work differ from those indicated 
herein, except where stated otherwise. The Bank’s Engineer reserves the right to 
modify any aspect of the scope of Tender at any time during the course of work. 

3 The Interior Contractor shall fill his rates and amounts for all the items for the specified 
quantities indicated in Schedule of Quantity issued by the Employer. 

4 Quoted Prices shall be in Indian Rupees only. 
5 Rates and amounts shall be entered in figures and words as per requirement. Non-

compliance of these conditions may render the Bid invalid at the discretion of the 
Employer. 

6 Unit Rates shall be submitted for all Items and they shall be firm for the entire duration 
of the contract and any approved extended period. 

7 The quantities of work actually carried out against each item shall be measured and 
paid at the rates quoted in the Schedule of Quantities where applicable or otherwise 
at such rates and prices as may be fixed within the terms of the Contract.  

8 BIDDER shall be deemed to have allowed in his rates the provision, maintenance and 
final removal of all temporary works of whatsoever nature required for the proper 
execution of the works, except for those temporary works for which specific items have 
been provided in Schedule of Quantities.  

9 Abbreviations used are as under: 
i) No. Number 
ii) Cu m Cubic metre 
iii) Sq m           Square metre 
iv) M Metre 
v) LS Lump sum 
vi) MT Metric Tonne 
vii) Kg Kilogram 
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INTERIOR WORK SPECIAL CONDITIONS.  

• All plywood, Blockboard etc. to be use of MR grade of approved make unless otherwise 
specified 

• All plywood, Blockboard etc. to be use of BWP grade of approved make unless otherwise 
specified 

• All wood to be treated with antitermite treatment, all wooden , ply surfaces in contact with 
wall, RCC to be treated 2 coats of bituminous paint 

• All aluminium sections to be used of 2mm thk(minimum) 
• All material to be use of best quality and as approved by the Architect, consultants. 
• All wood to be use should be best quality well-seasoned wood as per IS 287-1993, and as 

approved by the Architect/Design Consultant.  Contractor to provide Moisture content 
certificate carried out from relevant reputed Labs as approved by the PMC. 

• All material to be use of approved list of approved make and as approved by the 
Architect/Design Consultant 

• All finishing materials to be get approved from Architect/Design Consultant well before their 
time of execution. 

• All basic rates of materials mentioned in the Bill of Quantity to be considered as landed price 
at site inclusive of all applicable taxes, Duties, but excluding applicable GST. 

• All items shall be quoted complete in all respects and shall include all components, 
accessories, fittings, fixtures, hardware, consumables, and other items, whether specifically 
mentioned or otherwise necessary, for the proper installation, commissioning, operation, and 
satisfactory performance of the said items for the purpose for which they are designed. No 
additional cost shall be payable for any item or component required to make the complete 
system/equipment fully functional and fit for its intended purpose. 

• Contractor shall make the mock up of all materials as recommended by the Somaya Sampat. 
• Contractor to check the delivery period after ordering the material, for all materials from 

relevant material suppliers, to ensure timely delivery of material at site in advance before 
execution. 

• Contractor to identify long lead items from the tender items & order those materials well in 
advance after receipt of LOI or Work Order whichever is earlier. 

• In case of marble the thickness of marble should be as mentioned in the tender BOQ / 
Documents.  

Site Study and Work Planning 

The Contractor shall thoroughly study and acquaint themselves with the site location, site conditions, 
surroundings, access, existing facilities, working constraints, and all other relevant details prior to 
commencement of the work. The Contractor shall accordingly plan and arrange for the storage, 
handling, loading/unloading, shifting, and movement of materials, as well as the work methodology, 
sequence, resources, manpower, and equipment required for efficient execution of the works. 

All such arrangements and associated costs shall be deemed to be included in the Contractor’s quoted 
rates, and no additional claim on this account shall be entertained. 
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All work carried out shall be up to mark & to the satisfaction of PMC and Architect. 

Contractor to prepare shop drawings for all packages and items as directed by the Architect/Design 
Consultant and get all these drawings approved from PMC.  

Approval of drawings: 
 

A. Document approved as submitted; proceed with fabrication / construction. 
A* Document reviewed and approved for conformance with  

                Architectural/interior design intent. 

The Architect/Design consultant will convey their approval / comments on the documents. 
Approval / comments conveyed herein neither relieves vendor / contractor of his contractual 
obligations and his responsibilities for means and methods of construction, correctness of, 
dimensions, materials of construction, weights, quantities, design details, assembly fits, 
performance requirements and conformity of the supplies with the Indian statutory Laws as 
may be applicable, nor does it limits the purchaser’s rights under the contract. 

B. Document approved subject to comments noted; proceed with fabrication / construction 
considering Design Architect/ Consultants comments 

B* Drawings reviewed and approved, with comments, for conformance with architectural /interior 
design intent.  

*The Architect/Design consultant will convey their approval / comments on the documents. 
Approval / comments conveyed herein neither relieves vendor / contractor of his contractual 
obligations and his responsibilities for means and methods of construction, correctness of, 
dimensions, materials of construction, weights, quantities, Architect / details, assembly fits, 
performance requirements and conformity of the supplies with the Indian statutory Laws as 
may be applicable, nor does it limits the purchaser’s rights under the contract. 

 

Contractor’s Responsibility for Stability and Quality of Work   

The Contractor shall ensure the stability, safety, and overall quality of all work and items 
executed by themselves, their subcontractors, or sub-vendors. The Contractor shall bear full 
responsibility for any work performed by their labour, subcontractors, or sub-vendors. 

In the event of any mishap, accident, or failure arising after completion of the work due to poor 
workmanship or improper execution by the Contractor or any associated party (including 
subcontractors and sub-vendors), the Contractor shall be held fully liable. The Contractor 
shall, at their own expense and without any additional cost to the Client, rectify or re-execute 
the affected work to the satisfaction of the Client/Design Consultant/Architect/Consultants. 

The above mentioned is also applicable in case of any mock-up of items executed as 
requested by the Client/Design Consultant/Architect/Consultants.  

The fixing of all non-structural items like Stone/tile or any other material cladding to wall/RCC, GRC, 
Façade work, profiles, lattices, false ceilings etc. which are vendor-based items executed directly by 
the contractor or under the sub-contractor/vendor, the responsibility for the stability and safety will rest 
directly with the contractor.  In case of details where the contractor is unsure, the advice may be taken 
from the relevant consultant / vendor/manufacturer. However, still all the liability for the execution in 
terms of workmanship, quality of work, materials etc. rests with the Main contractor. 
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S c h e d u l e  B  

Material Testing and Quality assurance: 

Interior Contractor shall submit the material testing and quality assurance plan for approval to 

the Bank. Necessary amendments, if any, advised by the Bank shall be incorporated by the 

Interior Contractor. Interior Contractor shall get done the material testing and quality control 

check as per the relevant IS codes and standards covering the entire scope of work as per 

schedule of quantity and specifications at his own cost as per plan approved by the Bank. 

The contractor may also submit MTC of the materials used, when desired/demanded by the 

employer.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Interior Renovation of 20th floor in Central Office Building 
at Reserve Bank of India (RBI), Mumbai 
 
 

  
Page 242 of 464 

 

 

 

 

 

 

 

 

 

 

 

 

 
INTENTIONALLY 

LEFT 
BLANK 

 

 

 

 

 

 

 

 

 

 

 

 

 



Interior Renovation of 20th floor in Central Office Building 
at Reserve Bank of India (RBI), Mumbai 
 
 

  
Page 243 of 464 

 

 

Schedule C 

SAFETY CODE 

1. First aid appliances including adequate supply of sterilized dressing and cotton 
wool shall be kept in a readily accessible place.  

2. An injured person shall be taken to a public hospital without loss of time, in cases 
where the injury necessitates hospitalization.  

3. Suitable and strong scaffolds should be provided for workmen for all works that 
cannot safely be done from the ground/floor.  

4. No portable single ladder shall be over 8m in length. The width between the side 
rails shall not be less than 30cm (clear) and the distance between two adjacent rungs 
shall not be more than 30cm. When a ladder is used, an extra mazdoor shall be engaged 
for holding ladder.  

5. The excavated material shall not be placed within 1.5m of the edge of the trench 
or half of the depth of trench whichever is more. All trenches and excavations shall be 
provided with necessary fencing and lighting.  

6. Every opening in the floor of a building or in a working platform shall be provided 
with suitable means to prevent the fall of persons or materials by providing suitable 
fencing or railing whose minimum height shall be one metre.  

7. No floor, roof or other part of the structure shall be so overloaded with debris or 
materials as to render it unsafe.  

8. Workers employed on mixing and handling materials such as asphalt, cement 
mortar or concrete and lime mortar shall be provided with protective footwear and rubber 
hand-gloves.  

9. Those engaged in welding works shall be provided with welder’s protective eye 
shields and gloves.  

10. No paint containing lead or lead products shall be used except in the form of paste 
or readymade paint. 

11. Suitable facemasks should be supplied for use by the workers when the paint is 
applied in the form of spray or surface having lead paint dry rubbed or scrapped. 

12. Overalls shall be supplied by the Interior Contractor to the painters and adequate 
facilities shall be provided to enable the working painters to wash during the periods of 
cessation of work.  

13. Hoisting machines and tackle used in the works, including their attachments, 
anchorage and supports shall be in perfect condition. 

14. The ropes used in hoisting or lowering material or as a means of suspension shall 
be of durable quality and adequate strength and free from defects.  
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FIRE SAFETY CODE 

1. Cutting / drilling machine and other electrically operated equipment used at 
site shall be plugged into correctly rated electrical outlets.  

2. Only ISI marked 3 pin plug and other appliances and equipment shall be used.  
3. Electrical power cables/wires used shall not have any joints and shall be properly 

rated.  
4. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely 

and securely earthed to prevent leakage current while in operation.  
5. Before commencing the welding work for the first time on any day, fire section shall 

be informed and only after the site inspection by the Fire officers/Personnel, work 
shall be started.  

6. Two buckets of water and sand shall be kept in an easily accessible area on the 
site.  

7. Fire extinguishers recommended and issued by fire officers shall be kept on the 
site.  

8. Used paint drums shall be stored in specified store only after closing them properly.  
9. Personal protective equipment such as safety shoes, hand gloves, welder’s mask, 

ear plug, etc., depending upon the requirement of the work shall be provided by 
the Interior Contractor to the workmen to prevent occupational health hazards.  

10. The safety belt shall be provided by the Interior Contractor and used by the 
workmen while working from height for more than 10’ from Ground level.  

11. None of the passages near lift lobby and staircases shall be used for stacking / 
dumping any kind of materials/waste.  

12. Both the staircase doors shall be normally kept closed.  
13. None of the fire extinguishers shall be removed/shifted from its designated location.  
14. Power supply shall be switched off from the mains when equipment is not in use.  
15. Wood-shavings and saw-dust generated from the work shall be collected on daily 

basis, removed from site and stored at the designated place in proper manner.  
16. Any debris generated from the work shall be collected on daily basis, removed from 

site and stored at the designated place in proper manner.  
17. Battery operated emergency light/torches shall be provided by the Interior 

Contractor to the workmen while working beyond office hours.  
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Schedule D 
 
List Of Documents to Be Maintained At Site  
 
S. 
No. 

Description of the 
Document 

Remarks 

1 Contract Agreement. Certified true copies of the contracts  
 

2 Drawings One set of all drawings issued for the work  
 

3 Work Programme chart Showing item wise progress plan  
 

4 Work instruction / 
Site order Book 
 

For issue of instructions by Bank’s Engineer or his 
representative at site in the course of day to day 
supervision. This book shall be in the form of Triplicate 
book with machine numbered pages. After recording the 
instructions, one copy shall be taken by Bank’s Engineer 
or his representative, another by the Interior Contractor 
and the third copy shall remain in the book on which the 
compliance shall be recorded by Interior Contractor after 
taking required action. 
 

5 Labor Report and Daily 
Progress Report (DPR) 

To record the labour and DPR by the Interior Contractor 

6 Test Reports/ certificates 
for Materials/ equipment 

To maintain record of test reports/ certificates received 
from manufacturers 
 

7 Measurement Book To record measurements of works.  
 

8 Progress Review reports  To maintain record of progress  
9 File and Register for 

Extra/Variation Order  
To maintain record of extra/ variation items 

10 Hindrance register For recording the details of hindrances, reasons & its 
clearance with time period jointly signed by the Site 
Engineer/ Bank’s Engineer representative and the Interior 
Contractor's representative 
 

11 Log Book of defects  To record defects noticed during inspection 
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Schedule E 
General Rules and Instructions to Bidders - Information 

Bids in Two 
Bids System 

2 Tender Inviting Authority –  
Chief General Manager 
Reserve Bank of India  
Premises Department,  
5th Floor, Central Office Building 
Shahid Bhagat Singh Marg  
Fort, Mumbai-400 001 
Tel No.  : 022 - 22644054 
Fax No. : 022 - 22660807 
E Mail id :  COBGR1915@rbi.org.in 
Name of the Work – Interior Renovation of 20th floor in Central Office 
Building Including Conference Room (Civil, MEP, HVAC, Electrical & 
Allied Works) at Reserve Bank of India (RBI), Mumbai 
Estimated cost of work-:₹ 6.390 Cr 
Office- Premises Department, 5th Floor, Central Office Building, Reserve 
Bank of India, Shahid Bhat Sing Marg, Fort, Mumbai - 400001  

2, 
14 

Due Date and Time for submission of e-Tender/Bid ( Bid close 
date)—Oct 29, 2026 up to 2.00 PM 
Tender submission mode: e-Tender   

Earnest 
Money 
Deposit 
(EMD) 

4(iii) 
 
and 
11 

EMD of ₹ 12,78,037/- in the form of Demand Draft drawn in favour of 
Reserve Bank of India, of a Scheduled Bank or Bank Guarantee as per 
proforma annexed hereto (Annex 3) shall be deposited by the eligible 
bidders in original at the office of tender inviting authority on or before 
the due date  Oct 29, 2026 and up to 2.00 PM 
EMD can also be remitted to Reserve Bank of India Account of on or 
before 2.00 PM of Oct 29, 2026  The account details for NEFT 
transactions are as under:  
Beneficiary Name- Reserve Bank Of India 

IFSC : RBIS0COD001 
Account No: 41869163273 
Proof of remittance indicating transaction number and other details shall 
be uploaded on Bank’s approved e-tender portal along with other tender 
documents. 

Pre-Bid 
Clarifications  

5 Through Emails addressed to tender inviting authority mentioned above 
on email ID  COBGR1915@rbi.org.in .      

Opening of 
Bids 

16 Date of opening of tenders/bids (Part-I) – Oct 30, 2026  . at 03:00 PM 
on e-Tender mode. 

Bid validity 17 Bid validity – Three Months 
Time for 
Completion of 
work 

23 Time allowed to complete the work: 5 Months to be reckoned from the 
7th day of issue of work order  
The Work shall be carried out at site mainly/preferably after Bank’s Office 
working hours on weekdays, full day on Saturday, Sunday, and Holidays 
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Schedule - F 
General Conditions of the Contract - Information 

Definitions   
 2.  
  i)  Name of the Work – Interior Renovation of 20th floor in 

Central Office Building Including Conference Room (Civil, 
MEP, HVAC, Electrical & Allied Works) at Reserve Bank of 
India (RBI), Mumbai 
 

  ii) The Site – 20th floor, Central Office Building, Fort, Mumbai 
- 400001 

  iii) Employer – Reserve Bank of India, Central Office, Mumbai 
  iv) The percentage mentioned to cover all overheads and profits 

– 15% 
Discrepancies and 
Adjustment of 
Errors (order of 
preference) 

 

8.2 The Competent Authority – Chief General Manager in Charge, 
Premises Department, Reserve Bank of India, Central Office, 
Mumbai 

 

CLAUSES OF CONTRACT 

Performance 
Guarantee 

CLAUSE 1 
(i) Time allowed for submission of Performance Guarantee 

from the date of award of work – 14 days 

(ii) Maximum allowable extension of time for submission of 
Performance Guarantee beyond the period specified in (i) 
above without penalty – 7 days 

 (iii) Maximum allowable extension of time for submission of 
Performance Guarantee beyond the period specified in (ii) 
above with late fee @ 0.1% of the amount of Performance 
Guarantee per day – 7 days 

CLAUSE 1 A 

by strictly following the applicable Labour laws. The workmen will not be 
allowed to stay within the premises beyond Bank’s Office working hours 
without prior permission from Engineer-in-Charge. For working at Night, 
necessary Police Verification of workers shall be done and submitted to 
Bank and prior permission from Engineer-in-Charge is necessary. The 
cost of taking permissions from any Local Authority to work late night or 
full night, during Public Holidays and other days to be borne by the 
Contractors.  All the Charges related to labours etc. required for working 
at night will deemed to be inclusive in Quoted Rates 
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Recovery of Security 
Deposit 

Retention percentage – 5% from every bill subject to 5% of the 
contract price 

Compensation for Delay CLAUSE 2 
(i) Authority for fixing compensation under clause 2: The Chief 
General Manager, Premises Department, Reserve Bank of India, 
Central Office, Mumbai. 

 (ii) Liquidated Damages (LD): The work shall throughout the 
stipulated period of the contract be proceeded with all due diligence 
and if the Interior Contractor fails to complete the work within the 
specified period, he/they shall be liable to pay liquidated damages 
subject to a maximum amount of 10% of the tendered amount.  
The Liquidated damages will be levied in following manner: 
 

“If the Interior Contractor fails to maintain the required progress of the 
works by the completion time stipulated in the Contract or within any 
extended time under time extension Clause and the employer 
certifies in writing that in his opinion the same ought reasonably to 
have been completed, the Interior Contractor shall pay the Employer 
the sum named as “Liquidated Damages” for the period during which 
the said works shall so remain incomplete and the Employer may 
deduct such damages from any moneys due to the Interior 
Contractor. 

The Interior Contractor hereby specifically agrees and authorizes the 
Employer to deduct such liquidated damages, if any, from any 
instalments of payment becoming due and payable to the Interior 
Contractor in terms of this contract or from the retention money. 

Time and Extension for 
Delay 
 

CLAUSE 5 
Date of commencement: 7th day from the date of award of work or 
when the site is handed over to vendor whichever is later. 
Time allowed for completion of work: 5 Months from the date of 
commencement. Extension for delays shall be as per clause 5 of 
‘Clauses of Contract’ in Section IV. 
The Work shall be carried out at site mainly/preferably after Bank’s 
Office working hours on weekdays, full day on Saturday, Sunday, 
and Holidays by strictly following the applicable Labour laws. The 
workmen will not be allowed to stay within the premises beyond 
Bank’s Office working hours without prior permission from Engineer-
in-Charge. For working at Night, necessary Police Verification of 
workers shall be done and submitted to Bank and prior permission 
from Engineer-in-Charge is necessary. The cost of taking 
permissions from any Local Authority to work late night or full night, 
during Public Holidays and other days to be borne by the 
Contractors. All the Charges related to labours etc. required for 
working at night will deemed to be inclusive in Quoted Rates 
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 (i) Authority for granting Extension of Time - Chief General  
Manager-in-Charge, Reserve Bank of India, Premises 
Department, Central Office , Mumbai 

 (ii) Shifting of date of commencement in case of delay in 
handing over of site – Engineer-in-Charge 

Payment on Interim 
Certificate to be 
Regarded as Advances 
 

CLAUSE 7 

 Gross v a lue  o f  work done together with net payment/ 
adjustment of advances for material collected, if any, since the 
last such payment eligible for raising Running Account bill 
(Interim payment) - ₹ 200.00 Lakh 

 Retention percentage for Interim Certificates – 5% from every 
bill 

 Total Security Deposit - 5% of the Contract Price (i.e., 
Retention Money from each bill) plus 5% Performance Bank 
Guarantee. 

 Retention period for the Retention Money - up to successful 
completion of Defects Liability Period (DLP) 

 Installment due after Virtual Completion - Performance Bank 
Guarantee submitted by Interior Contractor towards 
Performance  

 Period of honoring interim certificates - 30 days from the date 
of receipt of complete bill along with all the documents as 
specified in Special Conditions of Contract 

Deviations/  
Variations Extent and 
Pricing 

CLAUSE 12 
Deviation limit beyond which clause 12.2 C shall apply - 25% beyond 
the tender item quantity specified in the Schedule of Quantity.  
Item rates varying beyond +/- 25% of the Bank’s estimated rate, for 
the same item shall be called Abnormally high rates (AHR)/ 
Abnormally low rates (ALR) respectively.  
 

Deviation - 
Deviated Quantities and 
Pricing 

Interior Contractor 
Liable for Damages, 
defects during defect 
liability period 

CLAUSE 17 
Defects Liability Period – 12 months from the date of virtual completion 
and handing over the Completion Certificate to the Employer 
 
Competent Authority for deciding reduced rates - Chief General 
Manger, Reserve Bank of India, Premises Department, Mumbai 

Settlement of Disputes 
& Arbitration 

CLAUSE 25 
Competent Authority for referring the dispute – Chief General Manger 
,Reserve Bank of India, Premises Department, Mumbai. 
 
Place of Arbitration – Mumbai, India 

CLAUSE 33 
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Insurance in respect 
of damages to 
Persons and Property 
 
 
 
 

Interior Contractor shall take following Insurance Policies: 
1) Interior Contractor’s All Risk Policy for the full Contract 

Value for entire Contract Period 
2) Workmen Compensation Policy for all workmen deployed 

at site 
3) Third Party Liability Policy as per following details: 

a) For injury to persons – Rs 2 Lakh per person per 
accident 

b) For damage to property – Rs 5 Lakh per accident  
Subject to overall ceiling as per extant Insurance 
guidelines 

 
 

 

 
 ^Note - Separate supervisor is required to check respective stream (Trade) works.  
 

Schedule G 
 

GREEN BUILDING REQUIREMENTS 
  
Reserve Bank of India (RBI) intend to follow Indian Green Building Council (IGBC) norms for 

Green Interiors space while renovating office space at 20th floor, Central Office Building, Fort, 

Mumbai. IGBC Green Interior involves complying with the green building specification like using 

of certain green materials, following of sustainable procedures and certain measures during 

Execution/up gradation stage, as spelt out in this document. Accordingly, the Interior Contractor 

shall ensure to comply the material specifications/ works as per Schedule of Quantities for the 

respective items and all the work procedures/ processes as specified in this schedule. 

 

To comply with Green Building requirement, wherever called for, the Interior Contractor shall 

provide necessary documents / shop drawings issued by the manufacturers and this document 

 
Sr. 
No. 

 

Designation 
Minimum No. 
of personnel 

Minimum years of 
Relevant 
Experience 

Rate of recovery per 
head per day for non- 
compliance 

1 Experienced 
site supervisor 
(Civil, Electrical 
etc.^) 

(Full time) 

1 5 ₹ 1000/- 
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shall generally cover test certificates, Letter of authorization in terms of standards, thermal 

values, and relevant data, MSDS, write-ups / detailed description of the particular material / 

equipment, as per applicability, as stipulated by the Bank’s Engineer prior to ordering the 

materials and after the supply of materials or at appropriate stages. 

 

The Interior Contractor shall verify with the Bank’s Engineer regarding the correctness of the 

green specification before ordering and procurement of materials and equipment supplied to the 

work. 

 

If the material specifications, the shop drawings and the relevant documents do not meet the 

specified norms; it shall be the sole responsibility of the Interior Contractor to satisfy the 

specified Green norms by replacing the materials / equipment with the prior approval of the 

Bank’s Engineer. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
Note: The below photographs are given just for reference purpose, they do not refer to any specific 
brands/makes. 
 
 
 
 
 
 
 
 
 
 
 
 
Ducts Wrapped with Plastic To Avoid Dust Ducts Stored with Properly Wrapped with 
Plastic 
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Cleaning Prior To Installatin / Equipment covered during Construction Phase 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  

 

 

 

 

 

Cleaning of Site on regular basis 

 

 

         

.  
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Segregated Waste Stored on Site – Cement Bags and Scrap area on Site marked with 
signage 
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Schedule H 
 

IMPORTANT INSTRUCTIONS FOR e - TENDER 
Important Instructions Regarding E-tender  

This is an e-procurement event of RBI. The e- procurement Service Provider/Bidder is the 
Central  

Public Procurement Portal(CPPP).  

https://etenders.gov.in/eprocure/app   

Process of E-tender :     Bidder manual kit is available on home page.   

A) Registration for new bidder: The process involves vendor’s registration with CPP portal 
which is  

free of cost. https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page   

For any technical related queries please call at 24 x 7 Help Desk Number  

0120-4001 002  

0120-4001 005  

0120- 4493395  

International Bidders are requested to prefix +91 as country code  

EMail Support:  

For any Issues or Clarifications relating to the published tenders, bidders are requested to  

contact the respective Tender Inviting Authority  

Technical - support-eproc@nic.in  

Policy Related - cppp-doe@nic.in 

 

Place 

 

Signature of bidder with seal 

Date 
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SECTION VIII 
 
 
 
 
 
 
 
 
 
 
 

ANNEXURES 
 

TO 
 

VARIOUS SECTIONS 
AND SCHEDULES 

 
 
 
 
  



Interior Renovation of 20th floor in Central Office Building 
at Reserve Bank of India (RBI), Mumbai 
 
 

  
Page 256 of 464 

 

Annex 1 
 

Draft Articles of Agreement 
 

(On Non-Judicial Stamp Paper of appropriate value) 
 
ARTICLES OF AGREEMENT made the ______________ day of ________________ between 
the Reserve Bank of India, Central Office, Shahid Bhagat Singh Marg, Fort, Mumbai-400001, 
having its Central Office at Shahid Bhagat Singh Marg , Fort, Mumbai 400001 (hereinafter called 
“the Employer”) of the one part and 
__________________________________________________ 
_________________________________________________________________________ 
(hereinafter called “the Interior Contractor”) of the other part. 
 
WHEREAS the Employer is desirous of carrying out the work Interior Renovation of 20th floor 
in Central Office Building Including Conference Room (Civil, MEP, HVAC, Electrical & 
Allied Works) at Reserve Bank of India (RBI), Mumbai and has caused drawings and 
specifications describing the works to be done. 
 
AND WHEREAS the said drawings, the Specifications and the Schedule of Quantities have been 
signed by or on behalf of the parties hereto. 
 
AND WHEREAS the Interior Contractor has agreed to execute upon and subject to the Conditions 
set forth herein and to the Conditions set forth in the Special Conditions and in the Schedule of 
Quantities and Conditions of Contract and the clauses of tender (all of which are collectively 
hereinafter referred to as “the said Conditions”) the works shown upon the said Drawings and/or 
described in the said Specification and included in the Schedule of Quantities at the Respective 
rate therein set forth amounting to the sum as therein arrived at or such other sum as shall become 
payable there under (hereinafter referred to as “the said Contract Amount”). 
 
NOW IT IS HEREBY AGREED AS FOLLOWS: 
 
1 In considerations of the said Contract Amount to be paid at the times and in the manner 

set forth in the said Conditions, the Interior Contractor shall upon and subject to the said 
Conditions execute and complete the work shown upon the said Drawings and described 
in the said Specifications and the Schedule of Quantities. 

2 The Employer shall pay the Interior Contractor the said Contract Amount or such other 
sum as shall become payable, at the times and in the manner specified in the said 
Conditions. 

3 The term “Architect” in the said conditions shall mean ‘Bank’s Appointed Project Architect,  
for the purpose of architectural planning etc. of works under this contract. 
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4 The Reserve Bank of India shall administer and directly arrange for supervision of works, 
certification of bills, making payments and implementation of various terms, conditions 
and stipulations of the contract. 

5 The said conditions and various schedules shall be read and construed as forming part 
of this agreement, and the parties hereto shall respectively abide by, submit themselves 
to the said Conditions and perform the agreements on their part respectively in the said 
Conditions contained. 

6 The agreement and documents mentioned herein shall form the basis of this Contract. 
7 This Contract is neither a fixed Lump sum contract nor a Piece Work Contract but is a 

Contract to carry out the work in respect of Interior Renovation of 20th floor in Central 
Office Building Including Conference Room (Civil, MEP, HVAC, Electrical & Allied 
Works) at Reserve Bank of India (RBI), Mumbai to be paid for according to actual 
measured quantities at the rate contained in the Schedule of rates and Probable 
Quantities or as provided in the said Conditions 

8 The Interior Contractor shall allow every reasonable facility for the carrying out of all works 
relating to civil works, installation of sanitary work and fittings, permanent water supply, 
electrical installations, fittings, air conditioning and other ancillary works in the manner 
laid down in the said conditions and shall make good any damages done to walls, floors 
etc. after the completion of such works. 

9 The Employer reserves to itself the right of altering the Drawings and nature of the work 
by adding to or omitting any items of work or having portions of the same carried out 
without prejudice to this contract. 

10 Time shall be considered as the essence of this Contract and the Interior Contractor 
hereby agrees to commence the work soon after the site is handed over to him or from 
the scheduled date of commencement as provided for in the said Conditions whichever 
is later and to complete the entire work within 5 Months subject nevertheless to the 
provisions for extension of time. The Work shall be carried out at site mainly/preferably 
after Bank’s Office working hours on weekdays, full day on Saturday, Sunday, and 
Holidays by strictly following the applicable Labour laws. The workmen will not be allowed 
to stay within the premises beyond Bank’s Office working hours without prior permission 
from Engineer-in-Charge. For working at Night, necessary Police Verification of workers 
shall be done and submitted to Bank and prior permission from Engineer-in-Charge is 
necessary. The cost of taking permissions from any Local Authority to work late night or 
full night, during Public Holidays and other days to be borne by the Contractors. All the 
Charges related to labours etc. required for working at night will deemed to be inclusive 
in Quoted Rates. 

11 All payments by the Employer under this Contract will be made only at Mumbai. 
12 All disputes arising out of or in any way connected with this agreement shall be deemed 

to have arisen at Mumbai and only Courts in Mumbai shall have jurisdiction to determine 
the same. 

13 That the several parts of this Contract have been read by the Interior Contractor and fully 
understood by the Interior Contractor. The Interior Contractor shall not be entitled for the 
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payment for the quantities beyond the tendered quantities unless ordered for by specific 
written instructions from the Bank’s Engineer. 

14 The Interior Contractor shall not disclose directly or indirectly any information, materials 
and details of the Bank's infrastructure/systems/equipment etc., which may come to the 
possession or knowledge of the Interior Contractor during the course of discharging its 
contractual obligations in connection with this agreement, to any third party and shall at 
all times hold the same in strictest confidence. The Interior Contractor shall treat the 
details of the contract as private and confidential, except to the extent necessary to carry 
out the obligations under it or to comply with applicable laws. The Interior Contractor shall 
not publish, permit to be published, or disclose any particulars of the works in any trade 
or technical paper or elsewhere without the previous written consent of the Employer. 
The Interior Contractor shall indemnify the Employer for any loss suffered by the 
Employer as a result of disclosure of any confidential information. Failure to observe the 
above shall be treated as breach of contract on the part of the Interior Contractor and the 
Employer shall be entitled to claim damages and pursue legal remedies. 

15 Sexual Harassment of women Act, 2013 -  
- The Interior Contractor / Agency shall be solely responsible for full compliance with 
the provisions of “the Sexual Harassment of women at work place (Prevention, 
Prohibition and Redressal) Act, 2013”.  In case of any complaint of sexual harassment 
against its employee within the premises of the Bank, the complaint will be filed before 
the Internal Complaints Committee constituted by the Interior Contractor / Agency of 
the Interior Contractor / Agency shall ensure appropriate action under the said Act in 
respect to the complaint. * 

- Any complaint of sexual harassment from any aggrieved employee of the Interior 
Contractor against any employee of the Bank shall be taken cognizance of by the 
Regional Complaints Committee constituted by the Bank. 

- The Interior Contractor shall be responsible for any monetary compensation that may 
need to be paid in case the incident involves the employees of the Interior Contractor, 
for instance any monetary relief to Bank’s employee, if sexual violence by the 
employee of the Interior Contractor is proved. 
- The Interior Contractor shall be responsible for educating its employees about 
prevention of sexual harassment at workplace and related issues. 
- The Interior Contractor shall provide a complete and updated list of its employees 
who are deployed within the Bank’s premises. 

 The Interior Contractor shall take all appropriate actions with respect to its employees to 
ensure that the obligations of non-disclosure of confidential information under this 
agreement are fully satisfied. 
 
The Interior Contractor's obligations with respect to non-disclosure and confidentiality will 
survive the expiry or termination of this agreement for whatever reason. 
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IN WITNESS WHEREOF the Employer 
and the Interior Contractor have set their 
respective hands to these presents the day 
and year first hereinabove written. 

 If the Interior Contractor is a 
partnership or an individual. 

IN WITNESS WHEREOF the Employer 
has set its hands to these presents through 
its duly authorized official and the Interior 
Contractor has caused its common seal to 
be affixed hereunto and has caused these 
presents to be executed on its behalf, the 
day and year first hereinabove written. 

 If the Interior Contractor is a company. 

   
Signature Clause   
   
SIGNED AND DELIVERED by the 
Reserve bank of India by the hand of   

  

Shri    
   
(Name and designation)   
In the presence of    
(1)   
Address   
(2)   
Address   
Witness   
   
SIGNED AND DELIVERED by  If the party is partnership firm or an 

individual should be signed by all or on 
behalf of all the partners. 

In the presence of   
(1)  
Address  
(2)  
Address  
Witness   
THE COMMON SEAL OF    
Was hereunto affixed pursuant to the 
resolutions passed by its Board of 
Directors at the meeting held on 
_____________________ in the presence 
of  

  

   
(1)   
(2)   
Directors who have signed these presents 
in token thereof in the presence of  

 If the Interior Contractor signs under its 
common seal, the signature clause 
should tally with the sealing clause in 
the Articles of Association. 

(1)  
(2)  
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SIGNED AND DELIVERED BY the Interior 
Contractor by the hand of Shri 
________________________________ 
and duly constituted attorney. 

 If the Interior Contractor is signing by 
hand of power of Attorney, whether a 
company or individual. 
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Annex 2 
 

PROFORMA OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT/ BID SECURITY 
(On Non-Judicial Stamp Paper of appropriate value) 

 
Place: ______________ 
Date: ______________ 
 
Chief General Manager 
Reserve Bank of India  
Premises Department,  
Central Office, Mumbai-400 001 
 
Madam, 
 
Name of Work: - Interior Renovation of 20th floor in Central Office Building Including Conference 
Room (Civil, MEP, HVAC, Electrical & Allied Works) at Reserve Bank of India (RBI), Mumbai 
 
Ref.:  NIT/Advt.No.                           Date - 
 
WHEREAS 
 
The Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai 

(hereinafter called the ‘RBI’) has invited tenders for the captioned work (hereinafter called “the said 

tender”) on the terms and conditions mentioned in the said tender documents. 

It is one of the terms of invitation of tenders that the tenderer shall furnish a Bank Guarantee for a sum 

of Rs.    (Rupees        only) as Earnest Money Deposit (EMD). 

M/s. (Name of the Tenderer/Bidder) __________________________, (hereinafter called as “the 

Tenderer/ Bidder”), who are our Clients/Constituents intend to submit their tender/ Bid for the said 

work and have requested us to furnish Bank Guarantee to RBI in respect of the said sum of Rs. 

 ___________   (Rupees      only) in respect of EMD. 

NOW THIS GUARANTEE WITNESSETH 

1. We      (Name of the Bank) do hereby agree with and undertake to RBI, their 

Successors, Assigns that in the event of the RBI coming to the conclusion that the Tenderer 

have not performed their obligations under the said conditions of the tender or have committed 

a breach thereof, which conclusion shall be binding on us   as well as the said Tenderer; we 
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shall on demand by the RBI, pay without demur to the RBI, a sum of Rs.     (Rupees 

    only) or any lower amount that may be demanded by the RBI.  Our 

guarantee shall be treated as equivalent to the Earnest Money Deposit for the due performance 

of the obligations of the Tenderer under the said Conditions, provided, however, that our liability 

against such sum shall not exceed the sum of Rs.   ____ (Rupees   

  only). 

2. We also agree to undertake to and confirm that the sum not exceeding Rs.   (Rupees 

    only) as aforesaid shall be paid by us without any demur or protest, 

merely on demand from the RBI on receipt of a notice in writing stating that the amount is due 

to them, and we shall not ask for any further proof or evidence and the notice from the RBI 

shall be conclusive and binding on us and shall not be questioned by us in any respect or 

manner whatsoever. We undertake to pay the amount claimed by the RBI within a period of 

one week from the date of receipt of the notice as aforesaid.  

3. We confirm that our obligation to the RBI under this guarantee shall be independent of the 

agreement or agreements or other understandings between the RBI and the Tenderer. 

This guarantee shall not be revoked by us without prior consent in writing of the RBI. 

We hereby further agree that – 

a) Any forbearance or commission on the part of the RBI in enforcing the conditions of the said 

agreement or in compliance with any of the terms and conditions stipulated in the said tender 

and/or hereunder or granting of any time or showing of any indulgence by the RBI to the 

Tenderer or any other matters in connection therewith shall not discharge us in any way and 

our obligation under this guarantee. This guarantee shall be discharged only by the 

performance by the Tenderers of their obligations and in the event of their failure to do so, by 

payment by us of the sum not exceeding Rs.    (Rupees     

only). 

b) Our liability under these presents shall not exceed the sum of Rs.   _________  

(Rupees     only) . 

c) Our liability under this agreement shall not be affected by any infirmity or irregularity on the part 

of our said constituents/clients in tendering for the said work or their obligations there under or 

by dissolution or change in the constitution of our said constituents. 
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d) This guarantee shall remain in force up to    (four months from the last date of 

submission of tender) provided that if so desired by the RBI, this guarantee shall be renewed 

for a further period as may be indicated by them on the same terms and conditions as contained 

herein. 

e) Our liability under these presents will terminate unless these presents are renewed as provided 

hereinabove on the      or on the day when our said constituents comply with their 

obligations, as to which a certificate in writing by the RBI alone is the conclusive proof 

whichever date is later.  Unless a claim or suit or action is filed against us within    or 

any extended period, all the rights of the RBI against us under this guarantee shall be forfeited 

and we shall be released and discharged from all our obligations and liabilities hereunder.  

Yours faithfully, 

 

For and on behalf of       Bank. 

Authorized Official (with seal) 

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and shall 

be signed by the official whose signature and authority shall be verified). 
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Annex 3 
 

PROFORMA OF BANK GUARANTEE for PERFORMANCE SECURITY DEPOSIT 
(On Non-Judicial Stamp Paper of appropriate value) 

 
Place: ______________ 
Date:______________ 
 
 
Chief General Manager  
Reserve Bank of India  
Premises Department,  
Central Office, Mumbai-400 001 
 

Madam, 

Name of Work: - Interior Renovation of 20th floor in Central Office Building Including Conference 

Room (Civil, MEP, HVAC, Electrical & Allied Works) at Reserve Bank of India (RBI), Mumbai 

 
Whereas Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai, 

(hereinafter called “the RBI”) has awarded the Contract for the captioned project (hereinafter called 

the "Contract") to M/s _______________________ (Name of the Interior Contractor) (hereinafter 

called " the said Interior Contractor" which expression shall include its successors and assigns). 

AND Whereas the Interior Contractor is bound by the said Contract to submit to RBI a Performance 

Security for a total amount of ₹.________________ (Rupees___ 

___________________________________ only) (Amount in figures and words) for the due 

fulfilment by the said Interior Contractor of the terms and conditions contained in the contract. 

We,_______________________(Name of the Bank), (hereinafter called “the Bank”), at the request 

of M/s __________________, the Interior Contractor, do hereby undertake to pay to the RBI an 

amount not exceeding Rs ________________ as Performance Guarantee for due fulfilment of the 

terms and conditions of the contract. 

NOW THIS GUARANTEE WITNESSETH 

1. We      (Name of the Bank) do hereby agree with and undertake to RBI, their 

Successors, Assigns that in the event of the RBI coming to the conclusion that the Interior 
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Contractor has not performed his obligations under the said conditions of the contract or 

have committed a breach thereof, which conclusion shall be binding on us   as well as the 

said Interior Contractor;  we shall on demand by the RBI, pay without demur to the RBI, a 

sum of Rs.     (Rupees      only) or any lower amount that may be 

demanded by the RBI.  Our guarantee shall be treated as equivalent to the Performance 

Guarantee Amount for the due performance of the obligations of the Interior Contractor 

under the said Contract, provided, however, that our liability against such sum shall not 

exceed the sum of Rs.    (Rupees      only). 

2. We also agree to undertake to and confirm that the sum not exceeding Rs.   (Rupees 

     only) as aforesaid shall be paid by us without any demur or protest, 

merely on demand from the RBI on receipt of a notice in writing stating that the amount is 

due to them and we shall not ask for any further proof or evidence and the notice from the 

RBI shall be conclusive and binding on us and shall not be questioned by us in any respect 

or manner whatsoever. The Bank shall pay to RBI any money so demanded notwithstanding 

any dispute/disputes raised by the Interior Contractor in any suit or proceedings pending 

before any Court, Tribunal or Arbitrator/s relating thereto and the liability under this 

guarantee shall be absolute and unequivocal. We undertake to pay the amount claimed by 

the RBI within a period of one week from the date of receipt of the notice as aforesaid.  

3. We confirm that our obligation to the RBI under this guarantee shall be independent of the 

agreement or agreements or other understandings between the RBI and the Interior 

Contractor. 

4. This guarantee shall not be revoked by us without prior consent in writing of the RBI. 

We hereby further agree that – 

f) Any forbearance or commission on the part of the RBI in enforcing the conditions of the said 

agreement or in compliance with any of the terms and conditions stipulated in the said 

Contract and/or hereunder or granting of any time or showing of any indulgence by the RBI 

to the Interior Contractor or any other matters in connection therewith shall not discharge us 

in any way and our obligation under this guarantee. This guarantee shall be discharged only 

by the performance by the Interior Contractor of their obligations and in the event of their 

failure to do so, by payment by us of the sum not exceeding Rs.    (Rupees  

   only). 
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g) Our liability under these presents shall not exceed the sum of Rs.     (Rupees  

    only) . 

h) Our liability under this agreement shall not be affected by any infirmity or irregularity on the 

part of our said constituents/clients or their obligations thereunder or by dissolution or 

change in the constitution of our said constituents. 

i) This guarantee shall remain in force up to     (30 days beyond the work completion 

period) provided that if so desired by the RBI, this guarantee shall be renewed for a further 

period as may be indicated by them on the same terms and conditions as contained herein. 

j) Our liability under these presents will terminate unless these presents are renewed as 

provided hereinabove on the      or on the day when our said constituents comply with 

their obligations,  as to which a certificate in writing by the RBI alone is the conclusive proof 

whichever date is later.  Unless a claim or suit or action is filed against us within    

or any extended period, all the rights of the RBI against us under this guarantee shall be 

forfeited and we shall be released and  discharged from all our obligations and liabilities 

hereunder.  

 

In witness whereof I/We of the Bank have signed and sealed this guarantee on the ---------- day of -

---------- (Month) 2026 being herewith duly authorized. 

 

For and on behalf of ____________________ (Name of the Bank) 

 

Signature of authorized Bank official 
Name: 
Designation 
Stamp/ Seal of the Bank 
Signed, sealed and delivered for and on behalf of the Bank by the above  named in the presence 

of : 

Witness 1 

Signature……… 

Name …………………  

 

 

 

 

Witness 2 

 

Signature ……………………… 

 Name …………………………… 

 Address……………………………………….… 
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Address 

………………………

……………… 
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Annex 4 
 

FORMAT FOR POWER OF ATTORNEY FOR AUTHORIZED SIGNATORY 
(On Non-Judicial Stamp Paper of appropriate value) 

 

 

To,  
________________ 
Chief General Manager 
Reserve Bank of India  
Premises Department,  
Central Office, Mumbai-400 001 
 

Madam, 

Name of Work: - Interior Renovation of 20th floor in Central Office Building Including Conference 

Room (Civil, MEP, HVAC, Electrical & Allied Works) at Reserve Bank of India (RBI), Mumbai 
 

 

We………………………………..………………………….(Name of the Bidder and address of their 
registered office) do hereby constitute, appoint and authorize Mr. / Ms. ………………………… 
……………………………………..……………(Name and residential address of Power of Attorney 
holder) who is presently employed with us and holding the position of 
………………………………………………………….………………. as our attorney, to do in our name 
and on our behalf, all such acts, deeds and things necessary in connection with or incidental to our 
bid for the captioned Project, including signing and submission of all documents and providing 
information / responses to the Reserve Bank of India (RBI), representing us in all matters before RBI, 
and generally dealing with RBI in all matters in connection with our proposal for the said Project.   

 

 
We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to 
this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall and 
shall always be deemed to have been done by us. 
 

 

Signature/(s) of the Bidder 

Name/(s) 

 

Stamp/Seal of the Bidder 

 

Note:  

Power of Attorney should be properly stamped and notarized. 

Power of Attorney furnished by Interior Contractor shall be irrevocable. 
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Annex 5 

 
Proforma for providing input for NEFT Payment 

 
RTGS/NEFT/ECS – MANDATE AUTHORISATION FORM 
 
1. Supplier’s / Vendor’s Name:  

 
2. Supplier’s / Vendor’s Name as per Bank Records:  

 
 
3A. Supplier’s Code 3B. Supplier’s PAN Number: # 
 
 

# Quoting PAN No. in all the e-returns has become 100% mandatory w.e.f. 14-02-2008, hence 
ensure to fill- up this and also send a photocopy of PAN duly self-attested. If there is any 
difference between the name given in the supplier’s name and name given in the PAN card, 
then a note to explain the reason for the difference and the correlation between both. 

 
4. Supplier’s / Vendor’s Complete Postal Address:              
Door No.        Street:               
Location:        District:               
City:        State      PIN        
 
5. Supplier’s / Vendor’s E-mail ID:                  
                       
 
6. Supplier’s / Vendor’s Telephone Number & Mobile Phone Number: 
            M               
 
7. Name of the Bank:                  
                          
 
8. Bank (Branch) Postal Address:                  
                          
                          
 
9. RTGS*/NEFT** /MICR- Code of the Branch:              
RTGS:                        
NEFT:                        
MICR:                        
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RTGS* - “Real Time Gross Settlement”, NEFT** - “National Electronic Fund Transfer”. MICR-
Magnetic Ink Recognition Character These “IFSC” Codes are unique numbers of each Branch – “ 
Indian Financial Services Code”. For some Branches both the codes are the same and some 
Bank’s, may maintain one Code No. for RTGS and another Code No. for NEFT. Hence, please fill-up 
both the rows, even if it is the same. 
 

 
10. Nature of the Account: (Tick whichever is applicable & put ‘x’ mark for the balance 
two accounts) 
Saving Bank Account -  Cash Credit Account -  Current Account -  

 
 
11. Bank Account Number of the Supplier: © 
 
 
© Fill up from the 1st column. For the balance left out blank columns, please mention ‘x’ mark. 
We hereby declare that the particulars given above are correct and complete. If the 
transaction is delayed for reasons of incomplete or incorrect information, we would not 
hold MDL responsible. 
 
 
 
 
Date: Supplier’s Seal:    Authorized Signature of the Supplier: 
Certified that the particulars as per Serial Numbers 2, 7 to 11 are correct as per our records. 
 
 
 
 
 
 
Date:     Bank’s Stamp           Authorized Signature of the Officer of the Bank 
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Annex 6 

Proforma for Indemnifying the Employer against Contract labour Rules/regulations 
(On Non-Judicial Stamp Paper of appropriate value) 

 

To,  

Chief General Manager 
Reserve Bank of India  
Premises Department,  
Central Office, Mumbai-400 001 
 
Madam 

 
Name of Work: - Interior Renovation of 20th floor in Central Office Building Including Conference 

Room (Civil, MEP, HVAC, Electrical & Allied Works) at Reserve Bank of India (RBI), Mumbai 
 
We, M/s ……………… (Name of Interior Contractor), hereby undertake that we shall comply with 

all the statutory rules/ regulations with regard to the employment of contract labour and their 

payment.  

We also hereby fully indemnify and keep indemnified the Employer, i.e. Reserve Bank of India, 

against payments to be made to the contract labour and for the observance of the laws in this 

regard without prejudice to our right to claim indemnity from our sub-Interior Contractors. 

 
Yours faithfully, 
 
 
 
For _________________________ 
  
 
Authorised signatory 
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Annex 7 
 

Proforma for Indemnifying the Employer against Patent Rights 
(On Non-Judicial Stamp Paper of appropriate value) 

 
To,  

_________________ 
Chief General Manager  
Reserve Bank of India  
Premises Department,  
Central Office, Mumbai-400 001 
 

Madam 

Name of Work: - Interior Renovation of 20th floor in Central Office Building Including Conference 

Room (Civil, MEP, HVAC, Electrical & Allied Works) at Reserve Bank of India (RBI), Mumbai 
 
We, M/s ___________ (Name of Interior Contractor) hereby undertake to fully indemnify and keep 
indemnified the Employer i.e. Reserve Bank of India against any action, claim or proceeding relating 
to infringement or use of any patent or design or any alleged patent or design rights and shall 
ourselves pay any royalties, licence fees etc. which may be payable in respect of any article or part 
thereof included in the contract or damages, cost and charges of all and every sort that may be 
legally incurred in respect thereof.  
 
In the event of any claims made under or action brought against Employer in respect of any such 
matters as aforesaid, we shall, on being notified thereof, at our own expense, settle any dispute 
or conduct any litigation that may arise therefrom, provided that we shall not be liable to 
indemnify the Employer if the infringement of the patent or design or any alleged patent or design 
right is the direct result of an order passed by the Bank’s Engineer in this behalf. 
 
Yours faithfully, 
 
For _________________________ 
  
 
Authorised signatory 
 
NAME AND ADDRESS OF THE INTERIOR CONTRACTOR: 
 
SIGN & SEAL OF THE INTERIOR CONTRACTOR: 
Date: 
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Place:  
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Annex 8 
 

PRE-CONTRACT INTEGRITY PACT 
 

1. General  
This pre-bid pre-contract Agreement (hereinafter called the “Integrity Pact”) is made on ______ 

day of the month of ______ 2026 between, on one hand, the Premises Department, Reserve 

Bank of India acting through Chief General Manager, Premises Department, Central Office, 

Mumbai (hereinafter called the "PRINCIPAL", which expression shall mean and include, unless 

the context otherwise requires, his successors in office and assigns) of the First Part and M/s 

____________________represented by Mr / Ms _______________ , …………….. (Add 

designation of the APPLICANT) (hereinafter called the "APPLICANT" which expression shall 

mean and include, unless the context otherwise requires, his successors and permitted assigns) 

of the Second Part.  

WHEREAS the PRINCIPAL proposes Interior Renovation of 20th floor in Central Office 
Building Including Conference Room (Civil, MEP, HVAC, Electrical & Allied Works) at 
Reserve Bank of India (RBI), Mumbai and the APPLICANT is willing to offer/has offered the 

services and  

WHEREAS the APPLICANT is a (please indicate category e.g., private company/public 

company/Government undertaking/partnership etc.) constituted in accordance with the relevant 

law in the matter and the PRINCIPAL is a statutory body performing its functions under the 

Reserve Bank of India Act, 1934 and other relevant legislations.  

NOW, THEREFORE,  

To avoid all forms of corruption by following a system that is fair, transparent and free from any 

influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be 

entered into with a view to:-  

Enabling the PRINCIPAL to receive the desired services at a competitive price in conformity with 

the defined specifications by avoiding the high cost and the distortionary impact of corruption on 

public procurement, and  

Enabling APPLICANT to abstain from bribing or indulging in any corrupt practice in order to secure 

the contract by providing assurance to them that their competitors will also abstain from bribing 

and other corrupt practices and the PRINCIPAL will commit to prevent corruption, in any form, by 

its officials by following transparent procedures. The parties hereto hereby agree to enter into this 

Integrity Pact and agree as follows:  
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2. Commitments of the PRINCIPAL  
2.1.1 The PRINCIPAL undertakes that no official of the PRINCIPAL, connected directly or 

indirectly with the contract, will demand, take a promise for or accept, directly or through 

intermediaries, any bribe, consideration, gift, reward, favour or any material or immaterial benefit 

or any other advantage from the APPLICANT, either for themselves or for any person, 

organisation or third party related to the contract in exchange for an advantage in the bidding 

process, bid evaluation, contracting or implementation process related to the contract.  

2.1.2 The PRINCIPAL will, during the pre-contract stage, treat all APPLICANTs alike, and will 

provide to all APPLICANTs the same information and will not provide any such information to any 

particular APPLICANT which could afford an advantage to that particular APPLICANT in 

comparison to other APPLICANTs.  

2.1.3 All the officials of the PRINCIPAL will report to the appropriate authority any attempted or 

completed breaches of the above commitments as well as any substantial suspicion of such a 

breach.  

2.2 In case any such preceding misconduct on the part of such official(s) is reported by the 

APPLICANT to the PRINCIPAL with full and verifiable facts and the same is prima facie found to 

be correct by the PRINCIPAL necessary disciplinary proceedings, or any other action as deemed 

fit, including criminal proceedings may be initiated by the PRINCIPAL and such a person shall be 

debarred from further dealings related to the contract process. In such a case while an enquiry is 

being conducted by the PRINCIPAL the proceedings under the contract would not be stalled.  

 

3. Commitments of APPLICANT  
3.1 The APPLICANT commits itself to take all measures necessary to prevent corrupt practices, 

unfair means and illegal activities during any stage of its bid or during any pre-contract or post-

contract stage in order to secure the contract or in furtherance to secure it and in particular commit 

itself to the following: -  

3.1.1 The APPLICANT will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or other advantage, commission, 

fees, brokerage or inducement to any official of the PRINCIPAL, connected directly or indirectly 

with the bidding process, or to any person, organisation or third party related to the contract in 
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exchange for any advantage in the bidding, evaluation, contracting and implementation of the 

contract. 

3.1.2 The APPLICANT further undertakes and declares/represents that it has not given, offered 

or promised to give, directly or indirectly any bribe, gift, consideration, reward, favour, any material 

or immaterial benefit or other advantage, commission, fees, brokerage or inducement to any 

official of the PRINCIPAL or otherwise in procuring the Contract or forbearing to do or having 

done any act in relation to the obtaining or execution of the contract or any other contract with the 

PRINCIPAL for showing or forbearing to show favour or disfavors to any person in relation to the 

contract or any other contract with the PRINCIPAL  

3.1.3 APPLICANT shall disclose in writing the name and address of representatives and Indian 

APPLICANTs shall disclose their foreign principals or associates.  

3.1.4 APPLICANT shall disclose in writing the payments to be made by them to any intermediary, 

in connection with this bid/contract.  

3.1.5 The APPLICANT, either while presenting the bid or during pre-contract negotiations or 

before signing the contract, shall disclose in writing payments, if any, he has made / is committed 

to or intends to make to officials of the PRINCIPAL or their family members or any other 

intermediaries in connection with the contract or otherwise and the details of services agreed 

upon for such payments.  

3.1.6 The APPLICANT will not collude with other parties interested in the contract to impair the 

transparency, fairness and progress of the bidding process, bid evaluation, contracting and 

implementation of the contract.  

3.1.7 The APPLICANT will not accept any advantage in exchange for any corrupt, practice, unfair 

means and illegal activities.  

3.1.8 The APPLICANT shall not use improperly, for purposes of competition or personal gain, or 

pass on to others, any information provided by the PRINCIPAL as part of the business 

relationship, regarding plans, technical proposals and business details, including information 

contained in any electronic data carrier, without written consent of the PRINCIPAL. The 

APPLICANT also undertakes to exercise due and adequate care lest any such information is 

divulged.  

3.1.9 The APPLICANT commits to refrain from giving any complaint directly or through any other 

manner without supporting it with full and verifiable facts.  

3.1.10 The APPLICANT shall not instigate or cause to instigate any third person to commit any of 

the actions mentioned above. 
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3.1.11 If the APPLICANT or any employee of the APPLICANT or any person acting on behalf of 

the APPLICANT, either directly or indirectly, is a relative of any of the officers of the PRINCIPAL, 

or alternatively, if any relative of an officer of the PRINCIPAL has financial interest/stake in the 

APPLICANT's firm, the same shall be disclosed in writing by the APPLICANT at the time of filing 

of tender.  

The term 'relative' for this purpose would be as defined in Section 2(77) of the Companies Act, 

2013 of India.  

3.1.12 The APPLICANT shall not lend to or borrow any money from or enter into any monetary 

dealings or transactions, directly or indirectly, with any employee of the PRINCIPAL. 

 

4. Previous Transgression  
4.1 The APPLICANT declares that no previous transgression/blacklist occurred in the last five 

years immediately before signing of this Integrity Pact, with any other company/entity in any 

country in respect of any corrupt practices envisaged hereunder or with any Public Sector 

Enterprise in India or any Government Department in India that could justify APPLICANT's 

exclusion from the tender process.  

4.2 The APPLICANT agrees that if it makes incorrect statement on this subject, APPLICANT can 

be disqualified from the bidding process or the contract, if already awarded, can be terminated for 

such reason.  

 

5. Earnest Money (Security Deposit)  
5.1 While submitting the Bid in the main tender, the APPLICANT shall deposit an amount as 

may be specified by the PRINCIPAL in the main tender (as Earnest Money/Security Deposit) 

with the / PRINCIPAL through instruments, the detail of which along with the amount will be 

notified by the PRINCIPAL in the main tender. 
 

6. Sanctions for Violations  
6.1 Any breach of the aforesaid provisions by the APPLICANT or any one employed by it or acting 

on its behalf (whether with or without the knowledge of the APPLICANT) shall entitle the 

PRINCIPAL to take all or any one of the following actions, wherever required: -  

6.1.1 To immediately call off the pre contract negotiations without assigning any reason or giving 

any compensation to the APPLICANT. However, the proceedings with the other APPLICANT(s) 

would continue.  
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6.1.2 The Earnest Money Deposit (in pre-contract stage) and/or Security Deposit/Performance 

Bond (after the contract is signed) shall stand forfeited either fully or partially, as decided by the 

PRINCIPAL and the PRINCIPAL shall not be required to assign any reason, therefor.  

6.1.3 To immediately cancel the contract, if already signed, without giving any compensation to 

the APPLICANT.  

6.1.4 To recover all sums already paid by the PRINCIPAL, and in case of an Indian APPLICANT 

with interest thereon at 2% higher than the prevailing six months Marginal Cost of funds-based 

Lending Rate (MCLR) of State Bank of India, while in case of APPLICANT from a country other 

than India with interest thereon at 2% higher than the six months LIBOR. If any outstanding 

payment is due to the APPLICANT from the PRINCIPAL in connection with any other contract for 

any other stores, such outstanding payment could also be utilised to recover the aforesaid sum 

and interest.  

6.1.5 To encash the advance bank guarantee and performance bond/warranty bond, if furnished 

by the APPLICANT, in order to recover the payments, already made by the PRINCIPAL, along 

with interest.  

6.1.6 To cancel all or any other Contracts with the APPLICANT. The APPLICANT shall be liable 

to pay compensation for any loss or damage to the PRINCIPAL resulting from such 

cancellation/rescission and the PRINCIPAL shall be entitled to deduct the amount so payable 

from the money(s) due to the APPLICANT.  

6.1.7 To debar the APPLICANT from participating in future bidding processes of the PRINCIPAL 

for a minimum period of five years, which may be further extended at the discretion of the 

PRINCIPAL.  

6.1.8 To recover all sums paid in violation of this Pact by APPLICANT(s) to any middleman or 

agent or broker or any other intermediary with a view to securing the contract. In cases where 

irrevocable Letters of Credit have been received in respect of any contract signed by the 

PRINCIPAL with the APPLICANT, the same shall not be opened.  

6.1.9 Forfeiture of Performance Bond in case of a decision by the PRINCIPAL to forfeit the same 

without assigning any reason for imposing sanction for violation of this Pact.  

6.2 The PRINCIPAL will be entitled to take all or any of the actions mentioned at para 6.1.1 to 

6.1.9 of this Pact also on the commission by the APPLICANT or any one employed by it or acting 

on its behalf (whether with or without the knowledge of the APPLICANT), of an offence as defined 

in Chapter IX of the Indian Penal code, 1860 or Prevention of Corruption Act, 1988 or any other 

statute enacted for prevention of corruption.  
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6.3 The decision of the PRINCIPAL to the effect that a breach of the provisions of this Pact has 

been committed by the APPLICANT shall be final and conclusive on the APPLICANT. However, 

the APPLICANT can approach the Independent Monitor(s) appointed for the purposes of this 

Pact.  

 

 

7. Fall Clause  
The APPLICANT undertakes that it has not supplied/is not supplying similar product/systems or 

subsystems at a price lower than that offered in the present bid in respect of any other 

Ministry/Department of the Government of India or PSU or any other unit owned by Government 

of India / the PRINCIPAL and if it is found at any stage that similar product/systems or sub systems 

was supplied by the APPLICANT to any Ministry/Department of the Government of India or a PSU 

or any other unit owned by Government of India / the PRINCIPAL at a lower price, then that very 

price, with due allowance for elapsed time, will be applicable to the present case and the 

difference in the cost would be refunded by the APPLICANT to the PRINCIPAL, if the contract 

has already been concluded.  

 

8. Independent Monitors  

8.1 The PRINCIPAL has appointed Shri Nageshwar Rao Koripalli, IRS (Retd.) ( email id – 

knageshwarrao@gmail.com) and Shri Pramod Shripad Phalnikar, IPS (Retd.) ( email id – 

pramodphalnikar@gmail.com) as the Independent External monitors (IEM) (hereinafter 

referred to as Monitor) for this Pact.  

8.2 The task of the Monitor shall be to review independently and objectively, whether and to what 

extent the parties comply with the obligations under this Pact. 

8.3 The Monitor shall not be subject to instructions by the representatives of the parties and 

perform their functions neutrally and independently.  

8.4 Both the parties accept that the Monitor have the right to access all the documents relating to 

the project, including minutes of meetings.  

8.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so 

inform the Authority designated by the PRINCIPAL.  

8.6 The APPLICANT(s) accepts that the Monitor has the right to access without restriction to all 

project documentation of the PRINCIPAL including that provided by the APPLICANT. The 

mailto:knageshwarrao@gmail.com
mailto:pramodphalnikar@gmail.com
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APPLICANT will also grant the Monitor, upon his request and demonstration of a valid interest, 

unrestricted and unconditional access to his project documentation. The same is applicable to 

sub-consultants. The Monitor shall be under contractual obligation to treat the information and 

documents of the APPLICANT/Sub Interior Contractor(s) with confidentiality.  

8.7 The PRINCIPAL will provide to the Monitor sufficient information about all meetings among 

the parties related to the project provided such meetings could have an impact on the contractual 

relations between the parties. The parties will offer to the Monitor the option to participate in such 

meetings.  

8.8 The Monitor will submit a written report to the designated Authority of PRINCIPAL within 8 to 

10 weeks from the date of reference or intimation to him by the PRINCIPAL / APPLICANT and, 

should the occasion arise, submit proposals for correcting problematic situations.  

 

9. Facilitation of Investigation  
9.1 In case of any allegation of violation of any provisions of this Pact or payment of commission, 

the PRINCIPAL or its authorized agencies shall be entitled to examine all the documents including 

the Books of Accounts of the APPLICANT and the APPLICANT shall provide necessary 

information and documents in English and shall extend all possible help for the purpose of such 

examination.  

9.2 In the event of any dispute between the PRINCIPAL and APPLICANT where Integrity Pact is 

applicable, in case, both the parties are agreeable, they may try to settle dispute through 

mediation before the panel of IEMs in a time bound manner. In case, dispute remains unresolved 

even after mediation by the panel of IEMs, the PRINCIPAL may take further action as per terms 

and conditions of the contract. The fees/ expenses on dispute resolution shall be equally shared 

by both parties i.e., the PRINCIPAL and the APPLICANT. 

9.3 Person signing the Integrity Pact shall not approach the Courts while representing the matters 

to IEMs and he/ she will await their decision in the matter.  

 

 

10. Law and Place of Jurisdiction  
This Pact is subject to Indian Law. The place of performance and jurisdiction is the seat of the 

PRINCIPAL, i.e., Mumbai, India.  
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11. Other Legal Actions  
The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may 

follow in accordance with the provisions of the extant law in force relating to any civil or criminal 

proceedings.  

 

12. Validity  
12.1 The validity of this Integrity Pact shall be from the date of its signing extendable up to 5 years 

or the complete execution of the contract to the satisfaction of both the PRINCIPAL and the 

APPLICANT, including warranty period/defect liability period, whichever is later. In case an 

APPLICANT is unsuccessful, this Integrity Pact shall expire after six months from the date of its 

execution.  

12.2 Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact 

shall remain valid. In this case, the parties will strive to come to an agreement to their original 

intentions.  

 

13. The parties hereby sign this Integrity Pact at __________on ________________  

  

 

PRINCIPAL       APPLICANT  
Name of the Officer-     Name of the Authorised Signatory  
Designation-         Designation  
Reserve Bank of India      Name of the Applicant  
Premises Department 
Central Office   
Witness             Witness  
1.__________________________          1. _________________________  
2.__________________________         2. __________________________ 
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Annex 9 

Proforma for Undertaking / Declaration / Certificate by the Bidder regarding country sharing 
land border with India 

(To be submitted by bidders on their letter head duly sealed and signed by the authorized signatory) 
To,  

Chief General Manager  
Reserve Bank of India  
Premises Department,  
Central Office, Mumbai-400 001 
 

Madam, 

Name of Work: - Interior Renovation of 20th floor in Central Office Building Including Conference 

Room (Civil, MEP, HVAC, Electrical & Allied Works) at Reserve Bank of India (RBI), Mumbai 
 

I / We ……………………………………. (Name and address, including Country of location of bidder) 

have read and understood the contents of the Office Memorandum (OM) F. No. 6/18/2019-PPD dated 

July 23, 2020 and its subsequent orders / revision issued by Public Procurement Division, 

Department of Expenditure, Ministry of Finance, Government of India regarding the restrictions on 

procurement from a bidder of a country which shares a land border with India. 

2. I / We certify that …………………………………….… (Name of the bidder)  

i. is not from a country sharing land border with India, or 

ii. is from a country sharing land border with India and has been registered with the Competent 

Authority, the certificate of which is enclosed, or  

iii. is from a country sharing land border with India where Government of India has extended 

lines of credit, or  

iv. is from a country sharing land border with India where Government of India is engaged in 

development projects. 

(Strikeout whichever of the above is not applicable).  

3. I /We further certify that …………………………. (Name of bidder) fulfils all requirements in this 

regard and is eligible to be considered under the provision of the above referred Office Memorandum 

and its subsequent orders / revision. I/We also undertake that even in case of contracts where we 
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are permitted by the Bank/RBI to sub- contract I/we ………………………..……(Name of bidder) will 

not sub-contract any work to a Interior Contractor from country (ies) sharing land border with India, 

unless such Interior Contractor fulfils all the requirements contained in the above referred office 

memorandum / order. 

4. I/We know and understand that, if this Undertaking / Declaration / Certificate submitted by us is 

found to be false, the Bank shall be free to reject / terminate our tender / Work Order and that the 

Bank shall also be free to initiate any legal action in accordance with law including forfeiting of Earnest 

Money Deposit / Performance Bank Guarantee / Security Deposit and / or debarring us from 

participating in tenders invited by the Bank in future.  

 

Signature and name of the authorized signatory of the Bidder 

with Rubber Stamp 

Date: 

Place:  
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Annex 10 
 

FORMAT OF MEASUREMENT BOOK 
 
 

M.B.No._____________ Page 
No.___________ 

Tender 
Item No./ 
Tender 
Page No. 

Full 
Description 
of item of 
work 

Measurements Quantity 
No. L B D/H 

              
              

  
 
 
 
Abstract of cost for Running/Final Bill 
 
Running Bill no: ………. 
 
M.B. No. _____ Page No. _____ 
    

Serial 
No. 

Tender 
Item 
No. 

Description Quantity Rate 
₹ 

Unit Amount 
₹ 

1 2 3 4 5 6 7 
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Annex – 11 

CURRICULUM VITAE OF KEY STAFF PROPOSED FOR THE PROJECT 

( To be filled by the bidder and submitted along with Part – I) 

 

Name of the Staff 

 

 

Designation 

 

 

Name of the firm presently employed 

 

 

Years with the firm 

 

 

Proposed position (describe degree  
responsibility also) 

 

Details of task assigned 

 

 

Man- Months budgeted for the task assigned 

 

Key Qualifications (Technical and General) 

 

Education 

 

Membership in professional bodies  

 

Experience and Training (Relevant in the context of task assigned) 
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Employment Record 

 

Name of the Firm Position Held Years of Employment 

   

   

   

   

 

 

NAME AND ADDRESS OF THE INTERIOR CONTRACTOR: 

 

 

SIGN & SEAL OF THE INTERIOR CONTRACTOR: 

Date: 

Place: 
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Annex – 12- Preference to Make in India 
 

 

1. Applicability of the Order: The said Order is applicable to all 

types of procurements, works, and services. 

 

2.  Definitions: 
i. 'the Order' means the Public Procurement (Preference to Make in 

India), Order 2017 (Department for Promotion of Industry and Internal 

Trade, Ministry of Commerce and Industry Order No. P-45021/2/2017-

B.E. II dated 15 June 2017) and its subsequent amendments. 

ii. 'Local content' means the amount of value added in India which 

shall, unless otherwise prescribed by the Nodal Ministry (as defined), be 

the total value of the item procured (excluding net domestic indirect 

taxes) minus the value of imported content in the item (including all 

customs duties) as a proportion of the total value, in percent. 

 

Explanatory notes for calculation of local content given above  

a. Imported items sourced locally from resellers/distributors shall be 

excluded from calculation of local content. 

b. The license fees/royalties paid/ technical charges paid out of India 

shall be excluded from local content calculation. 

c. Procurement/Supply of repackaged/refurbished/rebranded imported 

products as understood commonly shall be treated as reselling of 

imported products and shall be excluded from calculation of local 

content. The definition of repackaged/refurbished/rebranded 

imported products is as follows: 

 

'Refurbishing' means repair or reconditioning of an imported product 



Interior Renovation of 20th floor in Central Office Building 
at Reserve Bank of India (RBI), Mumbai 
 
 

  
Page 288 of 464 

 

does not amount to manufacture because no new goods come into 

existence. 

'Repackaging' means repacking of imported goods from bulk pack to 

smaller packs would not ordinarily amount to manufacture of a new item. 

'Rebranding' means relabeling or renaming or change in symbol or 

logo/ makes or corporate image of a company/ organization/ firm for an 

imported product would amount to rebranding. 

 

a. To ensure that imported items sourced locally from 

resellers/distributors are excluded from calculation of local content, 

procuring entities to obtain from bidders, the cost of such locally-

sourced imported items (Inclusive of taxes) along with break-up on 

license/royalties paid/technical expertise cost etc. sourced from 

outside India. For items sold by bidder as reseller, OEM certificate for 

country of origin to be submitted. 

b. For contracts involving supply of multiple items, weighted average of 

all items to be taken while calculating the local content. 

 

iii. 'Class-I local supplier' means a supplier or service provider, 

whose goods, services or works offered for procurement, meets the 

minimum local content as prescribed for 'Class-I local supplier' under 

'the Order'. 

 

iv. 'Class-II local supplier' means a supplier or service provider, 

whose goods, services or works offered for procurement, meets the 

minimum local content as prescribed for 'Class-II local supplier' but less 

than that prescribed for 'Class-I local supplier' under 'the Order'. 

 

v. 'Non-Local supplier' means a supplier or service provider, whose 

goods, services or works offered for procurement, has local content less 

than that prescribed for 'Class II local supplier' under 'the Order'. 

vi. 'Margin of purchase preference' means the maximum extent to 

which the price quoted by a "Class-I local supplier" may be above the L 
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1 for the purpose of purchase preference. 

i. 'Nodal Ministry' means the Ministry or Government Department 

identified pursuant to the Order in respect of a particular item of goods 

or services or works 

 

 

3. Special treatment for items covered under PLI Scheme: 
 The manufacturers manufacturing an item under PU scheme shall 

be treated as deemed Class II local supplier for that item unless they 

have minimum local content equal to or higher than that notified for 

Class-I local supplier for that item, provided the manufacturer has 

received incentive from the concerned PLI Ministry for the Item. The 

above shall be applicable for the specific time-period only, as notified 

by concerned PLI Ministry. 

 

4. Eligibility of 'Class-I local supplier'/ 'Class-II local supplier'/ 'Non-
local suppliers' for different types of procurement 

(a) In procurement of all goods, services or works in respect of which the 

Nodal Ministry / Department has communicated that there is sufficient 

local capacity and local competition, only 'Class-I local supplier', as 

defined under the Order, shall be eligible to bid irrespective of 

purchase value. 

(b) Only 'Class-I local supplier' and 'Class-II local supplier', as defined 

under the Order, shall be eligible to bid in procurement undertaken by 

procuring entities, except when Global tender enquiry has been 

issued. In global tender enquiries, 'Non-local suppliers' shall also be 

eligible to bid along with 'Class-I local suppliers' and 'Class-I I local 

suppliers'. In procurement of all goods, services or works, not covered 

by point (a) above, and with estimated value of purchases less than 

Rs. 200 Crore, Global tender enquiry shall not be issued. However, 

in exceptional case, where Bank feels that there are special reasons 

for inviting Global tender below this limit, detailed reasons may be 

recorded and prior approval for such relaxation may be sought from 
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competent authority. 

4.1. Mandatory sourcing of items, with sufficient local capacity and 

competition, from Class-I local suppliers in System Integrator 

(Sl)/Engineering, Procurement and Construction (EPC)/Turnkey 

Contracts/Service Tenders 

a. The items, notified as having sufficient local capacity and competition, 

shall mandatory be sourced from Class-I local suppliers in 

SI/EPC/Turnkey Contracts/ Services tenders. This provision will be 

applicable only for those items which have been notified by the Nodal 

Ministry as Class I i.e. having sufficient local capacity and 

competition, with specific HSN codes. 

b. Notwithstanding above, if in any project, it is considered that it is not 

practically feasible to source such items from Class I local suppliers, 

it may take relaxation from such stipulation with the approval of 

Executive Director. 

4.2. Purchase Preference 

(a) Purchase preference shall be given to 'Class-I local supplier' in 

procurement undertaken by procuring entities in the manner 

specified here under. 

(b) In the procurement of goods or works, which are covered by para 

3(b) above and which are divisible in nature, the 'Class-I local 

supplier' shall get purchase preference over 'Class-II local supplier' 

as well as 'non-local supplier’, as per following procedure: 

i. Among all qualified bids, the lowest bid will be termed as L 1. If L 1 is 

'Class-I local supplier', the contract for full quantity will be awarded 

to L 1. 

ii. If L 1 bid is not a 'Class-I local supplier', 50% of the order quantity shall 

be awarded to L 1. Thereafter, the lowest bidder among the 'Class-

I local supplier' will be invited to match the L 1 price for the remaining 

50% quantity subject to the Class-I local supplier's quoted price 

falling within the margin of purchase preference, and contract for 

that quantity shall be awarded to such 'Class-I local supplier' subject 

to matching the L 1 price. In case such lowest eligible 'Class-I local 
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supplier' fails to match the L 1 price or accepts less than the offered 

quantity, the next higher 'Class-I local supplier' within the margin of 

purchase preference shall be invited to match the L 1 price for 

remaining quantity and so on, and contract shall be awarded 

accordingly. In case some quantity is still left 

uncovered on Class-I local suppliers, then such balance quantity may 

also be · ordered on the L 1 bidder. 

(c) In the procurement of goods or works, which are covered by para 

3(b) above and which are not divisible in nature, and in procurement 

of services where the bid is evaluated on price alone, the 'Class-I 

local supplier' shall get purchase preference over 'Class-II local 

supplier' as well as 'non-local supplier', as per following procedure: 

i. Among all qualified bids, the lowest bid will be termed as L 1. If L 1 is 

Class -I local supplier', the contract will be awarded to L 1. 

ii. If L 1 is not 'Class-I local supplier', the lowest bidder among the 

'Class-I local supplier', will be invited to match the L 1 price subject 

to Class-I local supplier's quoted price falling within the margin of 

purchase preference, and the contract shall be awarded to such 

'Class-I local supplier' subject to matching the L 1 price. 

iii. In case such lowest eligible 'Class-I local supplier' fails to match the 

L 1 price, the 'Class-I local supplier' with the next higher bid within 

the margin of purchase preference shall be invited to match the L 1 

price and so on and contract shall be awarded accordingly. In case 

none of the 'Class-I local supplier' within the margin of purchase 

preference matches the L 1 price, the contract may be awarded to 

the L 1 bidder. 

(d) "Class-II local supplier" will not get purchase preference in any 

procurement, undertaken by procuring entities. 

5. Exemption of small purchases: Notwithstanding anything contained 

in paragraph 3, procurement where the estimated value to be 

procured is less than Rs. 5 lakh is exempted as per the Order. 

However, it shall be ensured that procurement is not split for the 

purpose of avoiding these provisions. 
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5.1. Exemption in sourcing of spares and consumables of closed 

systems: 

Procurement of spare parts, consumables for closed systems and 

Maintenance/ Service contracts with Original Equipment 

Manufacturer/Original Equipment Supplier/Original Part 

Manufacturer shall be exempted. 

6. Minimum local content: The 'local content' requirement to 

categorize a supplier as 'Class-I local supplier' is minimum 50%. For 

'Class-II local supplier', the 'local content' requirement is minimum 

20%. Nodal Ministry/ Department may prescribe only a higher 

percentage of minimum local content requirement to categorize a 

supplier as 'Class-I local supplier'/ 'Class- II local supplier'. For the 

items, for which Nodal Ministry/ Department has not prescribed 

higher minimum local content notification under the Order, it shall 

be 50% and 20% for 'Class-I local supplier'/ 'Class- II local supplier' 

respectively. 

7. Margin of Purchase Preference: The margin of purchase 

preference shall be 20%. 

8. Requirement for specification in advance: The minimum local 

content, the margin of purchase preference and the procedure for 

preference to Make in India shall be specified in the notice inviting 

tenders or other form of procurement solicitation and shall not be 

varied during a particular procurement transaction. 

9. Government E-marketplace: In respect of procurement through the 

Government E-marketplace (GeM) shall, as far as possible, 

specifically mark the items which meet the minimum local content 

while registering the item for display, and shall, wherever feasible, 

make provision for automated comparison with purchase preference 

and without purchase preference and for obtaining consent of the 

local supplier in those cases where purchase preference is to be 

exercised. 

10. Verification of local content: 
a. The 'Class-I local supplier'/ 'Class-II local supplier' at the time of 
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tender, bidding or solicitation shall be required to indicate 

percentage of local content and provide self-certification as per 

Annexure 72A that the item offered meets the local content 

requirement for 'Class-I local supplier'/ 'Class-II local supplier', as 

the case may be. They shall also give details of the location(s) at 

which the local value addition is made. 

b. In cases of procurement for a value in excess of Rs. 10 crores, the 

'Class-I local supplier'/ 'Class-II local supplier' shall be required to 

provide a certificate from the statutory auditor or cost auditor of the 

company (in the case of companies) or from a practicing cost 

accountant or practicing chartered accountant (in respect of 

suppliers other than companies) giving the percentage of local 

content. 

c. The bidder shall give self-certification for local content in the quoted 

item (goods/works/services) at the time of tendering. However, at 

the time of execution of the project, for all contracts above INR 10 

Crore, the contractor/ supplier shall be required to give local content 

certification duly certified by cost/ chartered accountant in practice.· 

For cases where it is not possible to provide certification by 

Cost/Chartered Accountant at the time of execution of project, the 

supplier shall be permitted to provide the certificate for local content 

from Cost/ Chartered Accountant after completion of the contract, 

within time limit acceptable to the procuring entity. In case the 

contractor/ supplier does not meet the stipulated local content 

requirement and the category of the supplier changes from Class-I 

to Class-II/ Non-local or from Class-II to Non-local, a penalty upto 

10% of the contract value may be imposed. However, contract once 

awarded shall not be terminated on this account. 

d. A supplier who has been debarred by any procuring entity for 

violation of the Order shall not be eligible for preference under the 

Order for procurement by any other procuring entity for the 

duration of the debarment. The debarment for such other 

procuring entities shall take effect prospectively from the date on 
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which it comes to the notice of other procurement entities, in the 

manner prescribed below: 

In respect of procuring entities other than the one which has 

carried out the debarment, the debarment takes effect 

prospectively from the date of uploading on the website(s) in such 

a manner that ongoing procurement are not disrupted. 

11. Specifications in Tenders and other procurement 
solicitations: 

a. It shall be ensured that the eligibility conditions in respect of previous 

experience fixed in any tender or solicitation do not require proof 

of supply in other countries or proof of exports. 

b. It shall be endeavored to see that eligibility conditions, including on 

matters like turnover, production capability and financial strength 

do not result in unreasonable exclusion of 'Class-I local supplier'/ 

'Class-I I local supplier' who would otherwise be eligible, beyond 

what is essential for ensuring quality or creditworthiness of the 

supplier. 

c. Specifying foreign certifications/ unreasonable technical 

specifications/brands/ models in the bid document is restrictive 

and discriminatory practice against local suppliers. If foreign 

certification is required to be stipulated because of non-availability 

of Indian Standards and/or for any other reason, the same shall be 

done only after written approval of ED concerned. 

12. For ltem/s not notified by Nodal Ministry/Department under para 

3(a) above, powers to grant exemption and to reduce minimum 

local content: 

Deputy Governor (DG) of RBI shall be competent authority to: 

a. reduce the minimum local content below the prescribed level; or 

b. reduce the margin of purchase preference below 20%; or 

c. exempt any particular item or supplying entities from the operation 

of the Order. 

13. The latest guidelines as updated by Government of India from time 

to time in this regard would prevail. 
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Annex – 12 (A) 

 
Guidelines on Debarment of firms from Bidding 

Undertaking to be included in tender regarding declaration of debarment by 
public institution(s): 

(To be submitted by the tenderer on their letterhead) 
Name of Work:  
1. I/We (Name of the bidder) declares that  

a) I/we or any of our allied firm* is/ are not debarred / suspended / blacklisted 

by any public institution / entity in India or any other country as. On 

___________(last date of submission of bid). 

b) I/ We or any of our allied firm* have not made any transgression in respect of 

the code of integrity (as mentioned in the tender) with any public institution/ 

entity in India or any other country in last three years as on_________ (last date 

of submission of bid). 

c) I/we or any of our allied firm* is/ are not debarred by any procuring entity for 

violation of Public Procurement (Make in India) Order, 2017 as on_________ 

(last date of submission of bid). 

d) we will inform the Bank in writing, in case, I/we or any of our allied firm* is/are 

debarred/ suspended/ blacklisted by any public institution/ entity in India or any 

other 

country on or before award of work for the captioned work. 

2. I/We_______________ (Name of the bidder) declares that I/we or our allied 

firm* ______________(Name of the allied firm(s)) is/ are debarred I suspended 

/ blacklisted by__________________ (Name and address of public institution 

in India or any other country) and the same effective upto 

_______________(date). A copy of such letter 

is attached for your information and record. 

 

 

(seal and signature of the bidder) 
Date: 
Place: 
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(Note: strike out one of the above two declarations which is not applicable) 

*Allied firm: A firm would be termed as "allied firm" if the management is 

common, or substantial or majority shares are owned by the banned/ 

suspended firm and by virtue of this it has a controlling voice. Further all 

successor firms will also be considered as allied 

firms. 
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Annex – 12 (B) 
 

Declaration for Local Content 
(To be given on Company Letter Head for tender value below Rs.10 

Crores and by Statutory auditor/ Cost Auditor/ Cost Accountant/ CA for 
tender valuing Rs.10 Crores or above) 

 
Date:____________ 
 

To Whomsoever It May Concern 
Subject: Declaration of Local Content 
Tender Reference No: ________________ 
Name of Tender/ Work: _______________ 
1. Country of Origin of Goods being offered: ________________________ 

2. We hereby declare that items offered has _______% local content which 

qualifies us as (Class I Local/Class II Local/Non-local) supplier. 

3. Details of location at which local value addition will be made/ made (Complete 

address to be mentioned): 

______________________________________________________________

_________________________ 

"Local Content" means the amount of value added in India which shall, be the 

total value of the item being offered minus the value of the imported content in 

the item (including all customs duties) as a proportion of the total value, in 

percent. 

"*False declaration will be in breach of Code of Integrity under Rule 175(1)(i)(h) 

of the General Financial Rules for which a bidder or its successors can be 

debarred for up to two years as per Rule 151 (iii) of the General Financial Rules 

along with such other actions as may be permissible under law." 

 

Yours Faithfully, 

 

 

 

(Signature of the Bidder, with Official Seal) 
 



Interior Renovation of 20th floor in Central Office Building 
at Reserve Bank of India (RBI), Mumbai 
 
 

  
Page 299 of 464 

 

 

Annex-13 

Proforma of Performance Guarantee for Damp-Proofing and Waterproofing 
Water Proofing of Bathroom, Toilet, and Kitchen Mori  for The Work Of  “Interior 
Renovation of 20th floor in Central Office Building Including Conference Room (Civil, 
MEP, HVAC, Electrical & Allied Works) at Reserve Bank of India (RBI), Mumbai” 

We have treated the WATER PROOFING of Bathroom, Toilet and Kitchen Mori for the work of 
“Interior Renovation of 20th floor in Central Office Building Including Conference Room 
(Civil , MEP, HVAC, Electrical & Allied Works) at Reserve Bank of India (RBI), Mumbai “, as 
Interior Contractors M/S_____________________ the for the work. We have read and 
understood the scope and responsibility of the waterproofing and damp proofing work as provided 
for in the General Builders Work in their (M/s_____________________________) Contract with 
the Reserve Bank of India and accordingly as a Proprietary Agency engaged by 
M/s______________________for the items of works of damp proofing and water proofing in the 
building, we have treated the abovementioned surface/areas as per specifications for works 
furnished by us to the Bank, as a Interior Contractor. 

After virtual completion of work and before the ___day of ____month of_____ at any  time or 
times the bathrroms,toilets and kitchen mori basement and other portion treated by us 
M/s_________________________________ starts  leaking or in any way get damaged to the 
influence of seeping water including forming wet patches, dampness etc. either due to the 
inadequacy of the work carried out or due to any other reason whatsoever relating to the 
specification, workmanship etc. including the responsibility for any surface treatment and 
plumbing works etc. carried out by other agencies, we the M/s____________________________   
hereby undertake and  guarantee carry out necessary remedial measures up to 10 years from 
the date of virtual completion of the works to such extent and so often as may be necessary to 
free the premises from such leakages, dampness without any extra cost to the Employer (Reserve 
Bank of India). The decision of the Employer in regard to the question as to whether there is any 
leakage or the treatment has given way to water or moisture, shall be treated as final and binding 
on us. We also undertake to reinstate the surface disturbed to attend to the rectification work to 
its original condition after carrying out the rectification work, if necessary, by bringing new 
materials at no extra cost to the Employer.                              

                                                                                                           Signature  

                                                                        M/s.________________________ 

(Proprietary Waterproofing Agency) 

                                Date                    Place 

Counter Signed by For and on behalf of  

M/s._______________ (Interior Contractors) 
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Date                            Place 

Annex-14 

Proforma of Performance Guarantee for Anti Termite Treatment 
Anti Termite Treatment for the work of  

  “Interior Renovation of 20th floor in Central Office Building Including  
Conference Room (Civil, MEP, HVAC, Electrical & Allied Works) at  

Reserve Bank of India (RBI), Mumbai” 

                                              (On Rupees 100/- Stamp Paper) 

 Name of the firm/Company and its address: - 

To, 

Dear Sir, 

Sub: Guarantee regarding Anti-termite treatment. 

We hereby certify that all materials Cement, Steel, bricks, wood works etc., plywood, floor & 
dado, etc. used in the “ Civil, waterproofing, wood work, plumbing works & Misc. Works “ have 
been pre-treated by us against subterranean termite infestation in accordance with the 
procedure set out by the supplying agency. 

We hereby guarantee  that all work carried out by us at -------------------- of “-------------------------
-------------------------------------------  at Mumbai” all materials like cement, steel, bricks, wood 
works etc., plywood, Flush door shutters etc. of the said premises shall be safe  against  
subterranean   termite  attack etc.  for a period of TEN YEARS from handing over date of site 
____________ to __________________. 

In the event of the said work for the “---------------------------------------- Mumbai” all materials like 
wood, plywood, floor & dado being or becoming subject to subterranean termite attack or 
infestation at any time during the guarantee period of ten years, we agree to carry out as often 
as it becomes necessary, at our cost and expense, all and every treatment that may be 
necessary to render the said civil & interior works free from such subterranean termite attack 
or infestation. 

The question whether the works carried out during Civil, waterproofing work, wood work 
etc. of ---------------------------------- of “The ------------------------------------------ at Mumbai” 
become subject to subterranean termite attack or infestation and whether any anti-termite 
treatment is or has become necessary shall be decided by the Employer / Design Architect 
/ PMC and we agree that their decision in this regard shall be final and binding on us. 

Yours 
faithfully,  

For 
 
(Signature of Anti-termite Agency) 
                         
 & 
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Stamp & Signature of Main Contractor 
 

Annex-15 

Scope of work during Defect Liability Period for all System. 

1. Scope - 
 

(A) The scope of work shall include the following: 

a. Maintenance the systems shall include all equipment’s, controllers, sensors, 

cabling, motors etc need to perform the system satisfactory.  

b.  Support should be made available by the service provider for all the equipment’s. 

c. Preventive maintenance at least once per month shall be carried out to ensure 

that the system is running under proper working condition.    

d. During the DLP all care shall be taken so that the downtime of the system is kept 

minimum and, in any case, not more than the allowed time for attending to repairs 

as under:  

i. Any defects in the system shall be repaired within 24 hours from the time 

of reporting complaint in writing (complaints through SMS, e-mails, fax, 

mobile etc. shall also be treated as complaints in writing).  

ii. Any defects in any of the equipment’s   leading to complete breakdown of 

the system, shall be repaired within 8 working hours from the time of 

reporting complaint in writing (complaints through SMS, e-mails, fax etc. 

shall also treated as complaints in writing).  

 

e. The scope of work shall also include all the labour, tools etc. for relocation / 
shifting of equipment, control device, equipment’s from one place to another 

within the Bank’s Premises as per Bank’s requirements and instructions. For such 

relocation or shifting, if additional cable/item is required, the cost of the additional 

cable/item only shall be paid as per the rates quoted by the Tenderer/ firm in the 

tender after applying necessary revision. For ascertaining the reasonability of the 

rates so arrived, current market cost of same/similar item will be submitted by the 

service provider and lesser of the two rates will apply. 
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f. The scope of maintenance in addition to preventive maintenance will also include 

attending to any number of breakdown calls. 

 

(B) Penalty for delay in service during defect liability (DLP) 
 

If the down time exceeds the above mentioned period during defect liability period penal 

recovery shall be made from any payments due to the service provider at the following 

rates: 

o Non-functional equipment’s – @ Rs 500/- per day beyond the authorised 

maintenance period 

Note: Notwithstanding the above penal provisions, in addition to the penalty, the Bank 

reserves the right to encash the BG submitted for the due fulfilment of the terms and 

obligations the DLP. 
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Annex-16 

Proforma of Performance Guarantee / warranty for light fixtures 
Light fixtures for The Work Of “Interior Renovation of 20th floor in Central Office 
Building Including Conference Room (Civil, MEP, HVAC, Electrical & Allied Works) at 
Reserve Bank of India (RBI), Mumbai” 

We have supplied the light fixtures for the work of “Interior Renovation of 20th floor in Central 
Office Building Including Conference Room (Civil, MEP, HVAC, Electrical & Allied Works) 
at Reserve Bank of India (RBI), Mumbai“, as OEM (Original Equipment Manufacturer) of lights 
M/S_____________________.  We have read and understood the scope and responsibility of 
the light fixtures as per the tender terms and conditions in their (M/s 
(bidder)_____________________________) Contract with the Reserve Bank of India and 
accordingly as a Proprietary Agency (OEM) engaged by M/s (bidder) 
______________________for the items of light fixtures, we will supply the abovementioned light 
fixtures as per specifications for works furnished by us to the Bank, as a OEM of the light fixtures. 

After supply of light fixtures at site, at any  time or times any defect in the light fixtures supplied 
by us  M/s_________________________________ due to any reason whatsoever relating to the 
specification, workmanship etc. including the responsibility for driver failures and internal wiring 
issues etc., we the M/s____________________________   hereby undertake and  guarantee for 
repair / replacement of the light fixtures up to 5 years from the date of supply at site without any 
extra cost to the Employer (Reserve Bank of India). The decision of the Employer in regard to the 
question as to whether there is any physical damage or any other issue, shall be treated as final 
and binding on us.                              

 

                                                                                                           Signature  

                                                                        M/s.________________________ 

(OEM of light fixtures) 

                                Date                    Place 

Counter Signed by For and on behalf of  

M/s._______________ (Interior Contractors) 
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Annex- 18 

PROJECT TIMELINE SCHEDULE 

 
-------Above is for sample ------- 

Tasks Task
Lead Da

ys

3.1  Execution work- Civil & Interiors 90

3.1.1
Dismantling works like dismantling tiles/marble (floor and wall) false ceiling, 
wall etc.after submission of necessary documents by successful bidder (like 
insurance etc)

15

3.1.2 False celing ( Lift Lobbies, Corridors, Toilets, Foyer, Executive Lounge 
and Executive Dining, Digital Studio, Private Dining, Control room)

3.1.2.1 Fixing of pipeline for firefighting 20

3.1.2.2   Fixing of AC duct 45

3.1.2.3  Electrical wiring including concealed 60

3.1.2.4  Fixing of false ceiling (Gypsum board, wooden) 60

3.1.3
Wall panelling ( Lift Lobbies, Corridors, Toilets, Foyer, Executive 
Lounge and Executive Dining, Digital Studio, Private Dining, Control 
room)

3.1.3.1 construction of new walls at Auditorium stage side and foyer area and digital 
studio

40

3.1.3.2 Wall panelling in corridor walls, Foyer walls, Executive lounge, Executive 
Dining, private dining, Digital studio etc., 30

3.1.4 Flooring( Lift Lobbies, Corridors, Toilets, Foyer, Executive Lounge and 
Executive Dining, Digital Studio, Private Dining, Control room)
Flooring in Lift lobby, Corridor, Executive lift lobby, Executive lounge, 
Executive Dining, digital studio room, private dining, Toilet etc.,

45

3.1.5 Auditorium

3.1.5.1  Fixing of false ceiling (Acoustic wooden panel) 15

3.1.5.2 Fixing of wall panelling (acoustic panel) 40

3.1.5.3 filling of Geofoam fill under the Audi Chairs and stairs and Below the stadium 20

3.1.5.4 Screed concrete over geofoam filler 10

3.1.5.5 Fixing of chairs and sofas over carpet 10

3.1.5.6 Provision of AV systems installation 10

3.1.6 Fixing of lighting and other finishing items 10

3.1.7 Testing & Commissioning and hand over the site 11

Project Timelines in Bar Chart-25th floor including Auditorium

11
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Should be presented with actual work schedule as planned and proposed. 

Major representative works include but not limited to   

Nature of works activities involved 

Civil and Interior:  Site Marking, Blockwork & Plastering, Isolation Ceiling, Acoustic Ceiling ,Wall Paneling, Carpet 
Laying, Fixing of Chairs, Blinds, Closing Snag list 

Electrical Conduit and Cabling work, Cable trays, raceways, trunking etc. installation, Light fittings installation, 
Testing and Commissioning 

HVAC Duct Installation, Copper Piping, Fire damper and attenuator, Grills and diffusers, Testing and 
Commissioning 

Fire Fighting Sprinkler branches & droppings, Pressure testing, Testing and Commissioning 
Plumbing Water, sullage  and sewage pipeline laying, Sanitary fixtures and fittings. 
FA & PA Cabling, Installation, Testing and Commissioning 
IBMS Cabling, CCTV installation, Emergency Lighting, Signages 
AV Cabling, Installation, Testing and Commissioning 
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Section IX  : Tender Drawings/ Presentation  
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Part II-Unpriced Bid 

 

SR. 
NO. 

ITEM DESCRIPTION UNIT QUANTITY 
FOR 20TH 

FLOOR 

 
CATEGORY  

          

A CIVIL AND INTERIOR WORKS       

1 SECTION 01 - DEMOLITION WORK       

1.1 Charges for Carefully Breaking and Removing 
following items of any size, at any level, without any 
damage to adjacent structure/wall as directed by the 

Banks Engineer. Rate to quoted including carting 
away the debris including loading, unloading, 

transport, mathadi charges etc. complete. Contractor 
to pack the debris properly in bags and shift from site 

to downstairs up to debris location (assigned as 
Banks Location) without making any nuisance to the 

Bank Staff. Contractor to clean the area after the 
completion of work. 

 Contractor has to remove the debris time to time and 
dump at municipal dumping yard as directed by 

Bank's Engineer.  
Any damages while dismantling work to be rectified at 

the cost of contractor. 
 
 

Approximate area (exclude. lift lobby = 744 Smt 
(8008 SFT) 

LS 1  A  
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1.1.1 Block masonary work including plaster, lintel, patli 
etc. complete. 

      

1.1.2 All Types of Flooring including bedding, carpet, 
flooring below carpet including bedding, skirting, 

Dado, wash basin, platform, counters, waterproofing, 
Coba, PCC below floor up to parent slab etc. 

      

1.1.3 All Types of Walls of any size, at any level including 
patli, lintel, Brick masonary work, Partitions(frame 
claddings) including suspenders of any material, 
plaster behind tile after removal, Gypsum sheets, 

Putty, Patli etc.  

      

1.1.4 All types of Cladding at any level, Panels of any 
material, Wallpaper, Mouldings, Framings etc. 

      

1.1.5 All Door Frames, Shutters, all Hardware's of any type, 
storage units, lintels etc. 

      

1.1.6 All Existing Plumbing supply lines 
(Concealed/Exposed), Fire Fighting Lines 

(Concealed/Exposed), piping's, valves, fittings, 
fixtures etc. 

      

1.1.7 All HVAC units, ducts, pipes, cables, drain pipes etc. 
of any diameter, dampers etc. as directed by the 

Banks engineer. 

      

1.1.8 All Electrical Services items such as wires, Cable, 
Fittings such as DB Board, Sockets, Lights etc. as 

directed by the Banks engineer. 

      

1.1.9 Complete all the areas including walls, panels, 
framing, stage, flooring, carpet, MS structure for 

Steps, Stage, Ramp etc.  

      

1.1.10 Gypsum, False ceiling with framing       

1.1.11 Contractor to remove/shift Banks Furniture as per 
instruction of Banks Engineer. 
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1.3 Providing and making cut-outs/openings in the 
existing floor/floor finish for installation of electrical 
raceways up to the parent slab, as per approved 
electrical drawings and layout, including marking, 

cutting, breaking/removal of floor finish and 
screed/concrete as required, careful dismantling 
without damage to adjacent finishes or structural 
members, collection, loading, and carting away of 

debris to an approved disposal location, cleaning of 
the work area, and all necessary labour, tools, 

equipment, incidental works and making good around 
the cut-out, complete in all respects as directed by 

the Engineer-in-Charge. 
Contractor to execute where existing flooring is not 

dismantled as directed by Banks Engineer. 
Mode of Measurement: 

Measured based on the actual plan area of the cut-
out/opening made, in square metres, as approved at 

site. 

SMT 50  A  

          

1.4 Making Cutout of size in existing wall for doors as per 
new layout Rate to quoted including carting away the 

debris including loading, unloading, transport, 
mathadi charges etc. complete. Contractor to pack 

the debris properly in bags and shift from site to 
downstairs up to debris location (assigned as Banks 
Location) without making any nuisance to the Bank 

Staff. Contractor to clean the area after the 
completion of work. Contractor has to remove the 

debris time to time and dump at municipal dumping 
yard as directed by Bank's Engineer.  

CUM 7  A  
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  TOTAL FOR SECTION -01  DEMOLITION WORKS       

          

2 SECTION 02 - GENERAL CIVIL WORKS       

2.1 AAC Block work - Providing and constructing 
approx. 100mm/150mm/200mm thk Grade I -  AAC 

Block  in C.M. 1:4 walls for superstructure at any level 
at any height using approved quality Blocks 

conforming to relevant IS Code, including approx. 
100mm thk RCC bond beam at every approx. 1m 

height (including 8mm dia. mild steel 4nos. 
reinforcements bars & stirrups @ 200mm c/c along 
length tied with GI wire) in M20 concrete mix as per 

relevant IS Code including necessary centering, 
shuttering, supports etc. complete. Including  

masonry circular & curved in plan and pillars, raking 
out joints, watering, curing, etc., with necessary 
scaffolding including all lifts and leads etc. all 

complete as per technical specifications, drawings & 
as directed by the Banks Engineer.  

Only Lintel will be paid separately in respective item. 
(Make : Magicrete, Siporex, Ecolite, Aerocon, 

Flyocrete or Approved Equivalent. ) 

CUM 19.00  A  

          

2.2 Burnt clay brick masonary walls - Providing and 
constructing approx. 115mm thick brick masonary 

walls with locally available best quality common burnt 
clay F.P.S. (non modular) bricks  in superstructure in 

C.M. 1:4 (1 cement: 4 Coarse sand) including 
providing proper key to the adjoining structure, raking 
the joints, curing, cleaning, carting away debris if any 

outside the Bank's premises. 

CUM 1.00  A  
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2.3 RCC Lintel - Providing and constructing RCC Lintel 
of approx. size 150mm x 150mm in M25 Grade 

concrete with Anchorage of minimum approx. 150mm 
on either side of the lintel in Wall/RCC. The lintel to 
be reinforce with nominal (4 No's of 10mm Dia with 

8mm stirrups at 200mm c/c) reinforcement using mild 
steel, including necessary centering, supports etc. as 

required and as directed. The rate to be quoted 
including necessary reinforcement. 

CUM 1.00  A  

          

2.4 Dismantling & removing damaged plaster -  
(For internal walls Peripheral Wall (From inside) only) 
Removing damaged plaster as directed by the Banks 
Engineer. Contractor to tamp all the areas as directed 

to detect damage areas of plaster including 
necessary scaffolding, tools, carting away debris, 

cleaning the area etc. complete. 

SMT 473.00  A  

          

2.5 Cement Plaster - Providing and applying approx. 12 
mm thick (minimum) ready mixed cement plaster in 

CM 1:4, complete as per manufacturer's 
specifications and direction at all heights and levels. 
rates is inclusive of providing and mixing approved 

fibre reinforcing material as per manufacturers 
specification in cement mortar etc. complete at all 
heights, levels and locations. The rates shall also 
include moulding and grooves wherever specified, 
scaffolding, curing,  and masonry or any dissimilar 

materials etc. all complete as per  technical 
specifications, drawings & as directed by the Banks 
Engineer. The rate shall also include providing and 

SMT 373.00  A  
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fixing 200mm width glass fibre mesh (145 gsm) at 
junctions of column/beam and walls, before plastering 
the junction with cement/gypsum plaster as directed. 
The mesh shall be nailed rigidly to the masonry with 
G.I. nails of suitable type at approx. 400 mm centres. 

2.5.1 Same as above Item No.2.5 but for Area where dado 
removed -Toilet  

SMT 182.00  A  

          

2.6 Plaster of Peripheral Wall (From inside With 
waterproofing compound) - Providing and applying 
approx. 12 mm thick (average) ready mixed cement 
plaster in CM 1:4, complete as per manufacturer's 

specifications and direction at all heights and levels. 
rates is inclusive of providing and mixing approved 

fibre reinforcing material as per manufacturers 
specification in cement mortar etc. complete at all 

heights, levels and locations. Polymeric admixture as 
waterproofing compound to be added in plaster as 

per the proportion recommended by the 
waterproofing compound manufacturers. The rates 
shall also include moulding and grooves wherever 
specified, scaffolding, curing,  and masonry or any 

dissimilar materials etc. all complete as per  technical 
specifications, drawings & as directed by the Banks 
Engineer. The rate shall also include providing and 
fixing approx. 200mm width glass fibre mesh (145 

SMT 213.00  A  
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gsm) at junctions of column/beam and walls, before 
plastering the junction with cement/gypsum plaster as 

directed. The mesh shall be nailed rigidly to the 
masonry with G.I. nails of suitable type at approx. 400 

mm centre 

          

2.7 Anti termite treatment - Providing and applying 
Post Constructional anti termite treatment by 

drilling holes to the walls near junction of floor and 
walls at distance of approx. 300mm c/c to the 

perimeter of the floor internally, surroundings of 
pipes, conduits to external wall etc. injecting the 

chemical and sealing the hole with white cement as 
per approved manufacturer’s instructions and 

recommendation, and installed by manufacturer’s 
approved agency with a guarantee of 10 years in 

writing on  Rs. 100 /-  Stamp paper for treated areas 
,in a approved format, all to the satisfaction of the 
Banks Engineer. Contractor to appoint approved  

Anti- termite treatment agency.  
(Plan area of respective floor to be measured & paid 

for) 

SMT 744.00  A  
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.Area : 744 sqmt (excluding lift lobby, compactor 
room area) 

          

2.8 Cement Concrete Screeding - Providing and laying 
Cement Concrete screeding 1:2:4  finish layer in 
average 75 mm thickness with proper levelling by 
adding 10mm down aggregates and finishing the 

same to rough / Smooth finish as per the design and 
drawing to receive further treatment.  

The work shall also include filling the gaps between 
the raceway and existing floor, levelling the floor by 

laying screed over the raceway, making good all 
damages and uneven surfaces, and completing the 

work in all respects as directed by the Bank’s 
Engineer. 

Mode of Measurement - Area tobe measured 
based on average thickness.  

CUM 62.00  A  

          

2.9 Supply & Laying of Self Levelling using compound on 
uneven surfaces below carpet laid Upto average 

4mm thick and as per manufacturers specifications 
and as directed by the Bank Engineer. - 

SMT 10  A  
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(Note: Rates will be paid on pro-rata basis as per 
actual average thickness of levelling coat laid at site) 

          

  TOTAL FOR SECTION-02 GENERAL CIVIL 
WORKS 

      

          

3 SECTION 03 - WATERPROOFING WORKS        

3.1 PU Coating - Providing and applying single 
component Polyurethane resins bonded 

elastomeric waterproofing liquid membrane with 
chemical, properties on top of well prepared parent 
concrete surface in three coats. One coat of self-

priming of Polyurethane resins bonded  elastomeric 
waterproofing liquid (dilution with water in the ratio of 
3:1) and two coats of undiluted  Polyurethane resins 

bonded elastomeric waterproofing liquid at a 
consumption rate of 500 gm per square metre per 

coat with brush/roller application. The operation shall 
be carried out after scrapping and properly cleaning 

the surface to remove loose particles with wire 
brushes, complete in all respect finish as per the 

manufacturers specifications and as directed by the 
Bank`s Engineer. (Above floor finish level ) 

 
 Mode of Measurement - Application plain surface 

Area (floor and walls) should be measured and paid 
for. 

SMT 127.00  A  
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3.2 Waterproof Cement Plaster - The top surface of the 
PU coating shall be applied with average 15 mm thick 
waterproof cement plaster in mortar 1:3 admixed with 

waterproof chemical compound  from approved 
manufacturer equivalent as per manufacturer`s 

specification, curing, etc. complete all as directed by 
the Bank`s Engineer.  

Sunken portion shall be tested by ponding water for 
at least three days so as to ensure no 

leakages/seepages of water from the bottom of the 
slab. 

SMT 127.00  A  

          

3.3 Brickbat Coba - Providing, laying and filling sunken 
area of toilet block with well burnt bricks or sliced 
brick bats of approved size in required layers in 

cement mortar 1:4 (1 Cement : 4 coarse sand) mixed 
with approved waterproofing compound as per 

manufacturer's specifications including proper curing 
etc. complete all as directed by the Bank`s Engineer. 

Mode of Measurement - Actual Volume of the 
Brickbat should be measured and paid for. 

CUM 24.00  A  

          

3.4 Providing and laying 50 mm average thick cement 
concrete 1:2:4 (1 cement : 2 coarse sand : 4 graded 
stone aggregate of 20 mm nominal size) over brick-
bat coba, laid to required slope towards floor trap, 

including preparation of surface, levelling, 
compaction, finishing, curing, necessary materials, 
labour, tools and tackles, complete in all respects. 

SMT 43.00  A  

          

  TOTAL FOR SECTION-03 WATERPROOFING 
WORKS  
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4 SECTION 04 - FLOORING, SKIRTING, DADO, 
JAMBS, COUNTER WORKS 

      

  Contractor should ensure that proper bedding 
material is provided while laying all types of 

floor/Dodo/Skirting/cladding/jambs/cill etc. During 
DLP(Defect Liability Period)  if it is observed that tiles 

have started breaking due to bad workmanship or 
due to creation of air pockets below the tile due to 
any reason, the Contractor will be held responsible 

for these lapses and he will have to make good 
damages at his own risk and cost as directed. 

Architects/Clients decision in this matter will be final 
and binding on the Contractor. 

      

          

4.1 Vitrified Flooring - Providing and laying approx. 
9mm thick Vitrified tiles in floor in different sizes 

(thickness to be specified by the manufacturer), of 
approved brand & manufacturer, in all colours and 
shade, laid on average 20 mm thick cement mortar 

1:4 (1 cement: 4 coarse sand) jointing with grey 
cement slurry @3.3 kg/sqm including grouting the 

joints with white cement and matching pigments etc. 
The tiles must be cut with the zero chipping diamond 
cutter only . Laying of tiles will be done with the notch 

trowel, plier, wedge, clips of required thickness, 
levelling system and rubber mallet for placing the tiles 
gently and easily etc. complete as directed by Banks 
Engineer. Rate to be quoted including covering the 

floor using polypropylene protective sheet. 
Basic Rate - Rs. 120/sqft =1292/Sqmt 

SMT 39.00  A  
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4.1.1 Same as above 4.1 but in cement mortar 1:3,fixing of 
skirting of 75 mm vitrified tiles  Basic Rate - Rs. 

120/sqft =1292/Sqmt 

RMT 53.00  A  

          

4.1.2 Same as above item no.4.1,  fixing of pattern vitrified 
tile , Pattern Vitrified tile : Rs.285 per Sqft = 3067 per 

Sqmt 

SMT 386.00  A  

          

4.1.3 Same as above item no.4.1,but in cement mortar 1:3 
fixing of  75 mm vitrified tile ,  Pattern Vitrified tile : 

Rs.285 per Sqft = 3067 per Sqmt 

RMT 10  A  

          

4.1.4 Same as above item no.4.1, fixing of Wooden  
vitrified tile Basic Rate - Rs. 170/sqft =1829/Sqmt 

SMT 137.00  A  

          

4.1.5 Same as above item no.4.1,but in cement mortar 1:3  
fixing of  Wooden tile 75 mm Basic rate of Vitrified tile 

:Rs. 170/sqft =1829/Sqmt 

RMT 158.00  A  

          

4.1.6 Toilet Flooring including Leather Finish (Antiskid 
Property) - Basic Rate of Vitrified tile - 8611/Sqmt 

(Rs. 800/Sqft) 

SMT 44.00  A  

          

4.1.7 Same as above item no 4.1 , fixing of vitrified tiles 
below carpet/wooden floor  Basic Rate - Rs.70sqft 

=753/Sqmt 

SMT 83.00  A  
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4.2 Vitrified Dado - Providing and fixing approx. 9mm 
thick Vitrified wall tiles of approved make, of 

approved colour, shades, of any size as approved, in 
skirting, risers of steps and dados, over 12 mm thick 
bed of cement mortar 1:3 (1 cement : 3 coarse sand) 

and jointing with grey cement slurry @ 3.3kg per 
sqm, including pointing in white cement mixed with 
pigment of matching shade complete. Basic rate of  

Vitrified tile : Rs. 1023/- Per Sqmt.(Rs. 95/Sqft) 

SMT 35.00  A  

          

4.2.1 Same as above item no.4.2 Toilet Dado -  Basic Rate 
of tile - 8611/Sqmt (Rs. 800/Sqft) 

SMT 148.00  A  

4.2.2 Same as above item no.4.2 Pantry - Basic Rate 
Quartz for dado is  Rs4898/ Smt.(Rs.455 per Sqft) 

150mm high band above the counter top  
(Backsplash) to match with quartz top of pantry 

counter 

SMT 2.00  A  

          

4.3 Ceramic Flooring - Providing and laying approx. 
9mm thick Ceramic Glazed tiles  on floor in different 

sizes (thickness to be specified by the manufacturer), 
of approved brand & manufacturer, in all colours and 
shade, laid on average 20 mm thick cement mortar 

1:4 (1 cement: 4 coarse sand) jointing with grey 
cement slurry @3.3 kg/sqm including grouting the 

joints with white cement and matching pigments etc. 
The tiles must be cut with the zero chipping diamond 
cutter only . Laying of tiles will be done with the notch 

trowel, plier, wedge, clips of required thickness, 
levelling system and rubber mallet for placing the tiles 

gently and easily etc. complete as directed by 70/- 
Sqmt.(Rs 753/Sqft)Location : Below Wooden Flooring 

and below carpet 

SMT 5.00  A  
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4.4 Ceramic Dado - Providing and fixing approx. 9mm 
thick Ist quality ceramic glazed wall tiles conforming 

to IS: 15622 (thickness to be specified by the 
manufacturer), of approved make, of approved 

colour, shades  of any size as approved by Banks 
Engineer, in skirting, risers of steps and dados, over 
12 mm thick bed of cement mortar 1:3 (1 cement : 3 

coarse sand) and jointing with grey cement slurry 
@3.3kg per sqm, including pointing in white cement 
mixed with pigment of matching shade complete. - 

Basic rate of Ceramic tile  : Rs. 70/- Sqmt.(Rs 
753/Sqft) 

SMT 5  A  

          

4.5 Providing and fixing approx. 600mm deep/wide Wash 
basin counter with top made of approx. 20 mm  thick 

pre-polished quartz slab as per drawing. Quartz  
shade, sample as approved by Banks Engineer shall 
be laid on 18mm thk BWP ply. The BWP ply shall be 

supported by MS framework of optimum size, 
thickness and spacing. Providing  front fascia finished 

in pre-polished Marble/Quartz of height approx. 
450mm as per drawing.  Front fascia below counter 

top is made with MS framework 400mm c/c both way, 
cladded with 18mm thk BWP ply pasted using 
approved adhesive and ready to receive the 
necessary finishing material as per drawing.    

SMT 4.00  A  
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  Cost to include making necessary cut-outs for wash 
basin, Piller cock and  pipes through counter top 

including moulding, rubbing polishing of cut edges 
etc. as per drawing. All exposed edges of finishing 
material to be champhered/moulded, and machine 

polished to give high gloss finish etc as per drawing.  
Joints to be sealed and made water tight using clear 

sealant of approved make wherever required. MS 
framing to be applied with a priming coat of zinc 

chromate and two coat of enamel paint all 
complete.(Note: Only Plan Area will be measured for 

Payment). (Basic rate of Quartz stone : 4898/- per 
Sqm)  

      

          



Interior Renovation of 20th floor in Central Office Building 
at Reserve Bank of India (RBI), Mumbai 
 
 

  
Page 325 of 464 

 

4.6 Providing and fixing approx. 600 mm wide working 
Counter in desired level with top finished in approx. 

20 mm thick approved shade and sample pre-
polished Quartz slab laid on (Approx. 30mm) thick 
one side polished Cuddapah on a bed of cement 

mortar 1:4 Cuddapah stones shall be properly 
anchored and fixed into walls with cement mortar / 
slurry & supported on approx. 60 mm thick  vertical 

sandwich Cudappa at optimum distance  (as per 
details given in the drawing)or as directed  

 
Cost including  front fascia  approx. 60mm as per 

drawing, including edge moulding, polishing as per 
drawing, fixed   using approved bonding adhesive 

and  as per design/drawing.   
Necessary cut-outs for sink and tap etc to be 

provided wherever required and  All exposed edges & 
faces of pre-polished Quartz shall be mirror polished, 
chamfered/ rounded as per drawings  complete to the 

satisfaction of Banks Engineer.  
(Note: Only Plan Area of pantry counter top will be 

measured for Payment).  
-Basic Rate of Quartz  Rs. 4896/- per Smt. 

 
Working Counter in Pantry - 600mm 

SMT 3.00  A  

          

4.7 Carpet  - Supply & Installation of Approx 12mm thick 
Carpet of approved make, shade, texture and 0.25 
minimum NRC , tobe fixed  with approved adhesive 
as per the manufacturers specifications and as per 
design pattern as per drawing. The Rate shall also 

inclusive of necessary wastage , installation, 
adhesive , including covering the carpet floor using 

polypropylene protective sheet till handing over to the 

SMT 68.00  A  
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client 
(Rate of Carpet Rs.210/Sqft = Rs.2260/Sqm) 

          

4.8 Wooden Flooring  - Providing and laying in position 
Engineered wooden Flooring of approved make, 

shade and size as approved by Banks Engineer, laid 
on the smooth floor surface and laying the planks as 

per manufacturers specifications etc. complete. 
Contractor to protect the floor till handing it over to 
the Banks Engineer. Preparing base to receive the 
wooden flooring, underlay of 2mm thick foam with 

PVC sheet and end profile as per the flooring levels 
as recommended by manufacturer.  In case if floor is 
damaged by any way or by other agencies working 

there, contractor has to replace the damaged 
floor/plank at no extra cost to the Client as directed 

by Banks Engineer. Rate to include necessary 
wastage, under layer, handling, laying in pattern as 
per drawing, adhesive, protecting till handing over 

using polypropylene protective sheet etc. complete.   
Only the laid area of flooring will be measured and 

paid. 
 Basic Rate of  Ego Herringbone wooden flooring - 

(Rate of wooden flooring Rs. 575/Sqft = Rs. 
6189/Sqm) 

SMT 64.00  A  
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4.9 Urinal Partition  -  
 

Providing & fixing of Urinal partition of approx. size : 
450mm x 1500 mm, made using anodised Aluminium 

section (25mm x 50mm) of approved shade 
throughout the periphery  and profile with 6mm thk 

frosted toughened glass of approved make including 
rubber gasket. 25x50x2mm thick aluminium framing 

shall be done above false ceiling level upto RCC Slab 
level. Partition shall be fixed on wall as per drawing. 

SMT 1.00  A  

          

4.10 Wooden Skirting - Providing & Fixing of  approx. 
200mm ht. wooden skirting  as per the manufacturers 

specifications and to the satisfaction of the Banks 
Engineer.  

The skirting is fixed using approved adhesive and 
screw 

 Rate to include all necessary hardware's, glue etc. 
complete to the satisfaction of the Banks Engineer.  
Basic Rate of Wooden Skirting : Rs. 1860 per RMT 

RMT 82.00  A  

4.10.1 Same as above item no.4.10 , for height 63.5 mm  RMT 43.00  A  

          

4.11 False Flooring - Providing and fixing removable 
raised/false anti-static access flooring with system 
and its components of approved make for different 

plenum height with possible height adjustment up to 
50 mm, comprising of modular load bearing floor 

panels supported on G.I. rectangular stinger frame 
work and G.I. Pedestal etc. all complete, as per 

manufacturers specifications as per the drawing and 
as directed by Banks Engineer. Basic Rate - 3700/ 

SMT 4.00  A  
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Sqm Rate to be quoted including covering the floor 
using polypropylene protective sheet.  

  Approx. 600mmx600mmx33mm Grade 800 with top 
performance finish of Antistatic Laminate with ESRG 
Under structure system suitable for finish floor height 

of up to 450mm 

      

  Concentrated Load Capacity :- 363 kgs       

  Ultimate concentrated Load :-907 kgs       

  Uniform Distributed Load :- 1650 kgs per sqmtrs       

  Rolling Load :- 180 kgs       

  450 mm Finished Floor Height (FFH).       

          

  TOTAL FOR SECTION-04 FLOORING, SKIRTING, 
DADO, JAMBS, COUNTER WORKS 

      

          

  SECTION 05 - PARTITION & PANELLING       

  Contractor shall arrange to submit the fire rating 
certification as per Bank Manager request, and in 
a approved format and as per CFO , NABL Norms. 

      

  For Acoustic Doors & Partitions : Contractor shall 
arrange to carry out Acoustic test to measure the 

STC value, from the approved, certified and 
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reputed Testing Lab as directed by the Bank's 
Engineer.  

A PANELLING FOR 1800MM  CORRIDOR 
(CORRIDORE BETWEEN THE WAITAING AREA) 
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5.1  Decorative Panelling finished with veneer & 
Melamine polish- 

Providing and fixing veneer finished panelling, 
including providing and fixing framing using 

approximately 25 mm × 50 mm × 2 mm aluminium 
box sections placed at approximately 600 mm c/c 

both ways, securely fixed to the wall. The aluminium 
box sections shall be interconnected using 

approximately 25 mm × 25 mm aluminium L-angles, 
complete as required. 

 
Providing and fixing panelling using 12 mm thick 

plywood as base, with further Pattern surfaces clad 
with 18 mm thick plywood, as per approved design, 

drawings and elevations. 
 

All exposed plywood surfaces shall be finished with 
approved make and shade of  veneer, duly pasted 
using approved adhesive in accordance with the 

manufacturer's specifications and to the complete 
satisfaction of the Bank's Engineer. 

 
Rate shall include melamine polish, all necessary 

hardware, adhesives, fixing accessories, 
consumables, cutting, fitting, finishing and all other 

incidental works required to complete the item as per 
approved drawings and specifications, complete to 

the satisfaction of the Bank's Engineer.  
 

Mode of Measurement: The work shall be measured 
and paid based on the elevation area of the finished 

panelling. 
Basic Rate of Veneer: ₹2,798/- per Sq. Mtr. 

  

Smt 26.00  A  
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5.2 Veneer Fluted Finished  Panelling -  
 

Providing and fixing Veneer Finished Wooden  
Panelling, including providing and fixing framing using 

approximately 25 mm × 50 mm × 2 mm aluminium 
box sections placed at approximately 600 mm c/c 

both ways, securely fixed to the wall. 
The aluminium box sections shall be interconnected 
using approximately 25 mm × 25 mm aluminium L-

angles, complete as required. 
Providing and fixing panelling made using approx. 

12mm thick plywood as base . 
All exposed plywood surfaces shall be finished with 
approved make and shade of  Veneer  Panel duly 

pasted using approved adhesive in accordance with 
the manufacturer's specifications and to the complete 

satisfaction of the Bank's Engineer. 
Rate shall include melamine polish, all necessary 

hardware, adhesives, fixing accessories, 
consumables, cutting, fitting, finishing and all other 

incidental works required to complete the item as per 
approved drawings and specifications, complete to 

the satisfaction of the Bank's Engineer.  
Mode of Measurement: The work shall be measured 
and paid based on the elevation area of the finished 

panelling. 
Veneer Fluted Panel (1740 per sqft =18723 per 

Sqmt) 

Smt    62  A  

          

B PANELLING FOR CONFERENCE ROOM 20 PAX       
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5.3 Providing and fixing framing using approx. 25mm x 
50mm x 2mm Aluminium box sections placed approx. 

600mm c/c both ways, fixed on the wall. The box 
sections shall be connected using approx. 25mm x 

25mm Aluminium L-angle. 
 

Providing and fixing panelling using approx. 25mm 
thick approved-quality plywood as the base. All 

exposed surfaces of the plywood shall be cladded 
with approved make and shade of veneer, as per the 
approved design, drawing and elevation, and shall be 
pasted using approved adhesive in accordance with 

the manufacturer's specifications and to the 
satisfaction of the Bank's Engineer. 

 
Rate shall include mouldings of size 25 mm thk  as 

per approved design and drawings, melamine polish, 
all necessary hardware, fasteners, adhesive/glue, 

fixing accessories and other incidental materials and 
labour required for complete execution of the work, 
complete to the satisfaction of the Bank's Engineer. 

 
Mode of Measurement: The elevation area of the 

completed panelling shall be measured and paid for. 
 

Basic Rate of Veneer: ₹2798/- per Sq. Mtr. 

Smt    25  A  

          



Interior Renovation of 20th floor in Central Office Building 
at Reserve Bank of India (RBI), Mumbai 
 
 

  
Page 333 of 464 

 

5.4 Same as above Item No. 5.3, but with supply and 
installation of moulding finished with melamine polish 

as per approved design and drawing. Location: 
Waiting Room. 

 
Rate shall include supply, installation and fixing of 

approx. 25 mm thk moulding , including all necessary 
supporting framework, fixing accessories, hardware, 
fasteners, adhesive/glue, cutting, jointing, polishing 
and all incidental materials and labour required for 

complete execution of the work, to the satisfaction of 
the Bank's Engineer. 

 
Mode of Measurement: The elevation area of the 

completed panelling shall be measured and paid for. 
 

Basic Rate of Veneer: ₹2798/- per Sq. Mtr. 

Smt    5  A  
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5.5 Panelling with Wallpaper :  
Providing and fixing framing using approx. 25mm x 

50mm x 2mm Aluminium box sections placed approx. 
600mm c/c both ways, fixed on wall. The box 

sections shall be securely connected using approx. 
25mm x 25mm Aluminium L-angle. 

Providing and fixing panelling using approx. 25mm 
thick approved-quality plywood as base. All exposed 
surfaces of panelling shall be finished with 1 coat of 

approved primer and 1 coat of approved putty to 
make the surface smooth, even and suitable for 
wallpaper application, as per the manufacturer's 

specifications and to the satisfaction of the Bank's 
Engineer. 

Further, the panelling shall be cladded with wallpaper 
of approved make, shade and design, having 100% 

washable, scratch-resistant and peel-proof 
properties. The wallpaper shall be installed to provide 

a smooth and seamless finish, with joints properly 
aligned and finished as per the approved design and 

manufacturer's recommendations. 
Further, edge moulding and moulding on wallpaper 

shall be provided and fixed as per design and 
approved drawings and shall be finished with 

approved melamine polish. 
Rate shall include all surface preparation, base coat, 
primer, putty, necessary hardware, fasteners, fixing 
accessories, approved adhesive, cutting, jointing, 
wastage, handling, installation/laying in approved 

pattern, protection of completed work until handing 
over, etc. complete to the satisfaction of the Bank's 

Engineer. 
Mode of Measurement: Front elevation area of the 

Smt    38  A  
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completed panelling shall be measured. 
Basic Rate of Wallpaper: ₹2959/- Per Sq.M 
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5.6 Same as above item no. 5.5, but the Basic rate of 
wallpaper : 2959/- per Sqmt 

Smt 33  A  

          

5.7 Veneer Finished Wooden Flutted Panelling -  
 

Providing and fixing Veneer Finished Wooden Flutted 
Panelling, including providing and fixing framing using 

approximately 25 mm × 50 mm × 2 mm aluminium 
box sections placed at approximately 600 mm c/c 

both ways, securely fixed to the wall. 
The aluminium box sections shall be interconnected 
using approximately 25 mm × 25 mm aluminium L-

angles, complete as required. 
Providing and fixing panelling made using approx. 

12mm thick plywood as base . 
All exposed plywood surfaces shall be finished with 
approved make and shade of  Veneer Fluted Panel 
duly pasted using approved adhesive in accordance 

with the manufacturer's specifications and to the 
complete satisfaction of the Bank's Engineer. 

Rate shall include melamine polish, all necessary 
hardware, adhesives, fixing accessories, 

consumables, cutting, fitting, finishing and all other 
incidental works required to complete the item as per 
approved drawings and specifications, complete to 

the satisfaction of the Bank's Engineer.  
Mode of Measurement: The work shall be measured 
and paid based on the elevation area of the finished 

Smt 8  A  
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panelling. 
Basic Rate of Veneer Fluted Panel(incl. 6mm ply): 

₹18,722/- per Sq. Mtr. 
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5.8 Boxing – Providing & fixing of boxing/closing of 
openings, made using framing using approx. 25mm x 

50mm x 2mm Aluminium box sections placed at 
approximately 600mm c/c both ways, securely fixed 

to the structural member. The frame shall be 
externally cladded with 12mm thick approved-quality 
plywood as per the approved drawing. The exposed 
surface of the plywood shall be finished with 12.5mm 

thick plain gypsum board, properly fixed with 
approved adhesive/fasteners as per the 

manufacturer's recommendations. 
 

Rate shall include all necessary hardware, fasteners, 
screws, brackets, fixing accessories, adhesive/glue, 
cutting, fitting, jointing and finishing, complete to the 

satisfaction of the Bank's Engineer. 
 

Mode of Measurement: All sides and front elevation 
areas of the completed boxing shall be measured up 

to the false ceiling level 

Smt 4  A  

          

C PANELLING FOR CORRIDORE -1 NEAR LIFT 
LOBBY 1500MM WIDE  
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5.9 Wall Panelling  with N C Lacquer Paint– Providing 
and fixing framing using approx. 25mm x 50mm x 

2mm Aluminium box sections placed approx. 600mm 
c/c both ways, fixed on wall. The box sections are 

connected using approx. 25mm x 25mm Aluminium 
L-angle. 

 
Providing and fixing panelling made using approx. 

12mm thick plywood as base .  
All exposed surfaces of the panelling shall be finished 

with approx. 4mm thick Recon Veneer to receive 
necessary finishes as per drawing.  

The 12mm thick plywood backing shall be fixed over 
the aluminium framing. 

The panelling is provided with approx. 25mm x 25mm 
wooden moulding, made using superior-quality, well-

seasoned Teak Wood, as per drawing. 
The panelling shall be finished with approved make 
and shade NC Lacquer Paint (Duco), including all 

necessary coats of primer, putty, sanding and 
preparation as required to achieve a smooth and 

even surface, in accordance with the manufacturer's 
specifications and to the satisfaction of the Bank's 

Engineer. 
 

Rate shall include all necessary hardware, fasteners, 
adhesives/glue, NC Lacquer Paint and all other 

materials, labour, tools and accessories required to 
complete the work, complete to the satisfaction of the 

Bank's Engineer.  
 

Basic Rate of Wood = 6500/- Per Cft. Basic Rate of 
Recon Veneer Rs 1227/- Per Smt.  

Smt 56.00  A  
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D PANELLING FOR GRADE E-1,GRADE D-1, 
GRADE D-2, ROOM 2 PAX ,GRADE E-2, GRADE 

D-3,  BOARD SECTION 5 PAX,GRADE D-4, 
GRADE E-3, GRADE D-5 , GRADE D-6, GRADE D-

7 

      

          

5.10 Wall Panelling  with  premium interior water based 
washable emulsion– Providing and fixing framing 

using approx. 25mm x 50mm x 2mm Aluminium box 
sections placed approx. 600mm c/c both ways, fixed 

on wall. The box sections are connected using 
approx. 25mm x 25mm Aluminium L-angle. 

 
Providing and fixing panelling made using approx. 

12mm thick plywood as base .  
All exposed surfaces of the panelling shall be finished 

with approx. 4mm thick Recon Veneer to receive 
necessary finishes as per drawing.  

The 12mm thick plywood backing shall be fixed over 
the aluminium framing. 

The panelling shall be finished with approved make 
and shade  premium interior water based 

washable emulsion Paint, including all necessary 
coats of primer, putty, sanding and preparation as 
required to achieve a smooth and even surface, in 
accordance with the manufacturer's specifications 

and to the satisfaction of the Bank's Engineer. 
 

Rate shall include all necessary hardware, fasteners, 
adhesives/glue,  premium interior water based 

washable emulsion Paint and all other materials, 
labour, tools and accessories required to complete 
the work, complete to the satisfaction of the Bank's 

Engineer.  

Smt 5  A  
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Basic Rate of Recon Veneer Rs 1227/- Per Smt.  

          

          

E PROVISIONAL ITEMS FOR PANELLING       
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5.11 Aluminium Framing – Providing and fixing framing 
using approx. 25mm x 50mm x 2mm Aluminium box 

sections placed approx. 600mm c/c both ways, 
securely fixed to the wall with suitable approved 

anchors, brackets and fasteners. The box sections 
shall be connected using approx. 25mm x 25mm 
Aluminium L-angle to form a rigid and properly 

aligned framework. 
 

Rate shall include all necessary hardware, anchors, 
brackets, fasteners, screws, fixing accessories, 
adhesive/glue, cutting, drilling, wastage and all 

incidental materials and labour required for complete 
execution of the work, complete to the satisfaction of 

the Bank's Engineer. 
 

Mode of Measurement: The elevation area of the 
completed aluminium framing shall be measured and 

paid for in  (Sq.M) 

Smt 30  A  

          

          

5.12 Providing and fixing 12mm thick MR grade plywood 
as required and as directed by the Bank's Engineer, 
including cutting, sizing, drilling, fixing with suitable 
screws/fasteners, adhesive/glue and all necessary 

fixing accessories, complete in all respects. 

Smt 20  A  

          

F PARTITIONS       
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5.13 Providing and fixing 80 mm thick gypsum board 
partition comprising galvanized steel metal 

framework with 15 mm thick gypsum boards in a 
single layer on both sides, 25 mm thick acoustic 

insulation, and suitable channels/studs, with studs at 
maximum 610 mm c/c and channels anchored at 

maximum 600 mm c/c. The complete system shall 
achieve 30-minute fire rating, Rw 42 dB acoustic 

performance and L/240 deflection criteria at 200 Pa, 
with boards screw-fixed, joints treated with approved 

jointing compound and paper tape, and all 
perimeters, penetrations and service openings 
acoustically sealed. Provide moisture barrier, 

noggins, control joints and corner reinforcement as 
required, including all materials, accessories, labour, 

fixing and finishing, complete as per approved 
drawings, applicable standards and manufacturer's 

installation recommendations. 

Smt 276.00  A  

          

5.14 Providing and fixing 144 mm thick gypsum board 
partition comprising galvanized steel framework with 
double 12.5 mm thick fire-resistant gypsum boards on 

both sides, 50 mm thick glass wool acoustic 
insulation, studs at maximum 610 mm c/c and 

channels anchored at maximum 600 mm c/c. The 
system shall provide 120-minute fire resistance, Rw 

55 dB acoustic performance, L/240 deflection 
criterion at 200 Pa and Severe Duty rating. Boards 

shall be securely screw-fixed, with joints treated with 
approved jointing compound and paper tape, and all 

perimeters, penetrations and service openings sealed 
with approved fire and acoustic sealant. Provide 

suitable noggins, head channels, moisture barrier, 
control joints, corner reinforcement and all necessary 

Smt 1.00  A  
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accessories, labour and finishing, complete as per 
approved drawings, applicable standards and 

manufacturer's recommendations. 

          

5.15 Providing and fixing 98 mm thick gypsum board 
partition comprising galvanized steel metal 

framework with single layer of 13 mm thick high-
density gypsum boards on both sides, 50 mm thick 
acoustic insulation, studs at maximum 610 mm c/c 
and channels anchored at maximum 600 mm c/c. 

The system shall provide 60-minute fire resistance, 
Rw 46 dB acoustic performance, L/240 deflection 

criterion at 200 Pa and Medium Duty rating. Boards 
shall be screw-fixed with suitable drywall screws, 

joints treated with approved jointing compound and 
paper tape, and all perimeters, penetrations and 
service openings sealed with approved fire and 

acoustic sealant. Provide suitable noggins, head 
details, moisture barrier, control joints, corner 

reinforcement and all necessary accessories, labour 
and finishing, complete as per approved drawings, 

applicable standards and manufacturer's 
recommendations. 

Smt 11.00  A  
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5.16  MODULAR DOUBLE GLAZED PARTITIONS 
Supply and installation of a modular double-glazed 

partitioning system, featuring sleek 100 mm × 25 mm 
aluminium profiles with a durable black matt finish. 

The system shall incorporate glass-to-glass butt joints 
with precision-engineered I, L and T joints for 

seamless integration. Glazing shall consist of 10 mm 
thick toughened glass paired with 10 mm toughened 

glass, ensuring strength, safety and acoustic 
performance. All partitions shall be installed to a 
standard height of 2400 mm, with components 

suitably prefabricated for accurate on-site assembly. 
The work shall include structural framing, glazing, 
gasketing, jointing and finishing, complete in all 
respects and as per design  drawing  and as per 

manufacturer specification. 

Smt 59.00  A  

          

5.17 MODULAR GLAZED DOOR: Supply and installation 
of a modular aluminium single-leaf glazed door 

system, comprising a 100 mm door frame and 75 mm 
stile shutter, suitable for door opening size 900 mm 

(W) × 2400 mm (H). The door frame and stile shall be 
fabricated from suitable aluminium profiles of 

approximately 75 × 45 mm, finished in a durable 
black matt coating. The door shall be fitted with 10 

mm thick toughened glass and complete with suitable 
concealed door closer, heavy-duty hinges, sash lock, 

lever handle, drop-down seal and door stopper. All 
hardware shall have a matching finish. Installation 

shall include all necessary fixings, accessories, 
adjustments and final testing, complete as per 

NOS 13.00  A  
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approved drawings and manufacturer's 
recommendations. 
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5.18 Providing and installing full-height glazed partition 
comprising 75 × 75 × 3 mm thick aluminium box 
section framing, including vertical and horizontal 

members, perimeter framing, base and head 
members, duly aligned, fixed and finished with 

approved powder coating/CEP finish. 
 

The partition shall comprise 5 mm thick toughened 
clear glass + approved rattan-pattern decorative 

lamination/interlayer + 5 mm thick toughened clear 
glass, forming a 10 mm overall laminated/twin-glazed 

panel, with rattan finish visible between the glass 
layers. 

 
Glass panels shall be securely fixed to the aluminium 

framing using suitable approved glazing channels, 
EPDM/neoprene gaskets, setting blocks, structural 
silicone/sealant and necessary fixing accessories. 

Aluminium framing and glass shall be complete with 
all required cleats, brackets, anchors, fasteners, 

joints, sealants and accessories. 
 

The exposed aluminium framing shall be provided 
with well-seasoned teakwood wooden lipping Patti of 
size 75 mm wide × 8 mm thick on all four sides of the 
aluminium frame, including vertical sides, head and 

base members, to conceal/finish the exposed 
perimeter framing. The wooden lipping shall be of 
approved good-quality, well-seasoned teak wood, 
free from cracks, warping, decay, loose knots and 
other defects, accurately machined and properly 

finished. 
 

The wooden lipping Patti shall be neatly cut, aligned 

SMT 20.00  A  
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and fixed to the aluminium framing using approved 
concealed fixing arrangements and suitable 

adhesive, including all necessary backing/supports, 
screws, clips, brackets and accessories. 

The wooden lipping Patti will be finished by approved 
NC Lacquer paint . 



Interior Renovation of 20th floor in Central Office Building 
at Reserve Bank of India (RBI), Mumbai 
 
 

  
Page 349 of 464 

 

  The complete work shall include fabrication, supply, 
installation, cutting, drilling, edge finishing, alignment, 

fixing and making good, including all materials and 
labour, complete in all respects as per approved shop 

drawings, samples and specifications. 

      

          

5.19 WALL COVERING / WALL PAPER - Providing and 
fixing fabric backing commercial grade wall paper of 

approved shade with recommended adhesive of 
approved make  which have 100% washable, scratch 
resistance, peel proof, and fire retardant properties. 

The wall paper should give a seamless finish. Cost to 
include preparation on the punned surface for 

receiving the wall paper as per the manufacturer 
specification.  Rate to include necessary wastage, 

handling, laying in pattern as per drawing, adhesive 
(Sealant used for this application should be Low VOC 

or Zero VOC), protecting till handing over etc. 
complete.   

Actual fixed area to be measured & paid for.  

      

5.19.1 HOD Cabin 1850 /-Per sqft SMT 14.00  A  

5.19.2 Conference room 400 /-Per sqft SMT 31  A  

5.19.3 Waiting area 400 /-Per sqft SMT 19.00  A  
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5.20 Providing and fixing window jamb with 12 mm thick 
BWP grade plywood, cut to required size and 
securely fixed with suitable screws/adhesive, 

including necessary supports and all accessories. All 
exposed surfaces, edges and joints shall be filled, 
sanded and prepared for finish. The jamb shall be 

finished with approved Duco paint, including suitable 
primer/sealer, putty, intermediate and final spray 
coats, duly sanded between coats to achieve a 

smooth, uniform and seamless finish, complete in all 
respects as per approved drawings and colour 

selection. 

SMT 5.00  A  

          

5.21 Same as above Item No. 5.20, but for window jambs, 
finished with paint matching the approved wall finish 

paint. 

SMT 10.00  A  

          

5.22 Providing and fixing window sill with 12 mm thick 
plywood substrate, securely fixed to the required 

support, and finished with 4 mm thick natural wood 
veneer of approved make, shade and grain. The 

veneer shall be properly bonded, sanded and finished 
with approved Melamine polish, including edge 

treatment, necessary adhesives, fixing accessories, 
labour and incidentals, complete as per approved 

drawings and sample. 
Basic Rate of veneer : 2798 per sqmt 

SMT 6.00  A  
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5.23 LOW HT. PARTITION AT WAITING AREA. 
Solid partition from FFL up to 1225mm, as per design  

: 
 Partly Solid & Partly Glazed Low ht. partition as per 

design.  Partition framing made  using 25mm x 50mm 
x 2.0mm aluminium box section, placed 450mm c/c 

both ways, cladded both sides with one layer of 
12mm thk M.R. Grade ply.   Both sides finished with 
veneer of approved make, shade and fixed as per 
drawing.  1st class well seasoned wooden band 
approx. 15mm thk is provided to partition vertical 

edges and horizontal edges.  All wood and veneer 
finished with melamine polish including polishing, 
preparing surface etc. complete , as per melamine 

manufacturers recommendation.   Basic rate of 
Veneer Rs. 2798/- per Smt. 

Glazed partition :  As per design made over solid 
partition using 6mm thk clear toughened glass of 

approved make, shape and in profile as per drawing, 
fixed on solid partition using 1st class well season 
teak wood approx. 15mm thk, running around the 
periphery of glass as per design. Glass edge to be 

protected using  rubber gasket before fixing in 
wooden beading/ band. Contractor to ensure the 

stability of glass fixed by them.  The wooden beading 
is finished with melamine polish including polishing, 
preparing surface etc. complete , as per melamine 

manufacturers recommendation.   

SMT 6.00  A  
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5.24 Wooden Moulding: Providing and fixing of wooden 
moulding made using superior quality, well- teak 

seasoned wood, as approved by the Design 
Consultant and as per the drawings. Moulding shall 

be properly prepared, including cutting, shaping, 
sanding, scraping and preparation of the base, 

complete. Rate shall include all necessary hardware, 
screws, nails, glue, adhesives and other fixing 

accessories required for proper installation, complete 
to the satisfaction of the Bank’s Engineer. 

 
Finish: Wooden moulding shall be prepared ready to 

receive Duco paint finish. Duco paint, including 
primer, putty, undercoat, finishing coats and all 

associated painting works, shall not be included in 
this item and shall be measured and paid separately 

under the applicable Duco Painting item. 
 

Size of Moulding  : 25 MM X 25 MM 
Basic Rate of Wood : 6500 Cuft 

RMT 452.00  A  

5.24.1 Same as above item no.5.24 but for size 50MM X 
50MM 

RMT 1  A  

          

G PANELLING FOR HOD Cabin       
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5.25 Wall Panelling  with N C Lacquer Paint– Providing 
and fixing framing using approx. 25mm x 50mm x 

2mm Aluminium box sections placed approx. 600mm 
c/c both ways, fixed on wall. The box sections are 

connected using approx. 25mm x 25mm Aluminium 
L-angle. 

 
Providing and fixing panelling made using approx. 

12mm thick plywood as base .  
All exposed surfaces of the panelling shall be finished 

with approx. 4mm thick Recon Veneer to receive 
necessary finishes as per drawing.  

The 12mm thick plywood backing shall be fixed over 
the aluminium framing. 

The panelling is provided with approx. 25mm x 25mm 
wooden moulding, made using superior-quality, well-

seasoned Teak Wood, as per drawing. 
The panelling shall be finished with approved make 

and shade NC Lacquer Paint, including all necessary 
coats of primer, putty, sanding and preparation as 
required to achieve a smooth and even surface, in 
accordance with the manufacturer's specifications 

and to the satisfaction of the Bank's Engineer. 
 

Rate shall include all necessary hardware, fasteners, 
adhesives/glue, NC Lacquer Paint and all other 

materials, labour, tools and accessories required to 
complete the work, complete to the satisfaction of the 

Bank's Engineer.  
 

Basic Rate of Wood =6500/- Per Cft. Basic Rate of 
Recon Veneer Rs 1227/- Per Smt.  

Smt 2  A  
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5.26 Wall Panelling with wall paper – Providing and fixing 
framing using approx. 25mm x 50mm x 2mm 

Aluminium box sections placed approx. 600mm c/c 
both ways, fixed on wall. The box sections are 

connected using approx. 25mm x 25mm Aluminium 
L-angle. 

 
Providing and fixing panelling made using approx. 

12mm thick plywood as base .  
 

All exposed surface of panelling shall be finished with 
1 coat of primer and 1 coat of putty to make the 

surface smooth and plain and as per the 
manufacturers specifications and to the satisfaction of 

the Banks Engineer 
  

The 12mm thick plywood backing shall be fixed over 
the aluminium framing. 

 
Further the panelling shall be cladded with wallpaper 

of approve make, shade, design and which have 
100% washable, scratch resistance, peel proof 

properties. The wall paper should give a seamless 
finish. 

 
Rate to include all base coat, necessary hardware's, 

approved adhesive, wastage, handling, laying in 
pattern, putty, primer, protecting till handing over etc. 
complete to the satisfaction of the Banks Engineer. 

 
 Basic Rate of Wall paper =1850/- Per Sft 

Smt 1  A  

          

H PANELLING FOR COLUMNS       
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5.27  Providing and fixing framing using approx. 25mm x 
50mm x 2mm Aluminium box sections placed approx. 

600mm c/c both ways, fixed on the wall. The box 
sections shall be connected using approx. 25mm x 

25mm Aluminium L-angle. 
 

Providing and fixing panelling using approx. 25mm 
thick approved-quality plywood as the base. All 

exposed surfaces of the plywood shall be cladded 
with approved make and shade of veneer, as per the 
approved design, drawing and elevation, and shall be 
pasted using approved adhesive in accordance with 

the manufacturer's specifications and to the 
satisfaction of the Bank's Engineer. 

 
Rate shall include mouldings as per approved design 

and drawings, melamine polish, all necessary 
hardware, fasteners, adhesive/glue, fixing 

accessories and other incidental materials and labour 
required for complete execution of the work, complete 

to the satisfaction of the Bank's Engineer. 
 

Mode of Measurement: The elevation area of the 
completed panelling shall be measured and paid for. 

 
Basic Rate of Veneer: ₹2798/- per Sq. Mtr. 

Smt    70  A  

          

  TOTAL FOR SECTION-05 PARTITION AND 
PANELLING WORKS 

      

          

  SECTION 06 - ACCOUSTIC WORK       
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6.1 STC-55 PARTITION on existing brick / RCC walls - 
44mm + Existing Wall Thickness 

SMT 190.00  A  

  Providing and fixing on existing brick walls - Supply 
and installation of STC 55 Partition on existing brick 
walls comprising of Framework includes Floor/Head 
channels having thickness 0.5mm, length 3660mm, 
equal flanges of 32mm and web of 50mm fixed to 
floor and slab with suitable fasteners at 300mm 
centres staggered.   Noise and fire rated silicon 

sealant to caulk along the perimeter of the partition 
frame before fixing channels. Then Stud channel 

having thickness 0.5mm, length 3660mm, unequal 
flanges of 34/36mm and web of 48mm should be 

placed into the floor/head channel positioned 
vertically at 600mm centres.  

      

  25mm thick 48kg/m³ mineral wool (enclosed with 
tissue paper) filled between the Studs and held in 

position by using chicken wire mesh/cross 
bracings/pasting on one side of the boards. 

      

  One layer of high density plywood board  19mm thick 
should be fixed the outer side of the channels. Rate 

to include hardware, adhesive, transportation, 
wastage etc complete 

      

  Mode of measurement - Actual height of partition 
from finished floor to structural ceiling to be measured 

and paid for. Rate to include hardware, adhesive, 
transportation, wastage etc complete 

      

6.2 Providing and fixing 2 mm thick MLV sheet with 
recommended adhesive to the above acoustic 

partitions as per drawing and as directed by Banks 
Engineer. 

SMT 190.00  A  
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  TOTAL FOR SECTION-06 ACCOUSTIC WORKS       

          

  SECTION 07 - POP, FALSE CEILING        

          

  For all types of False ceiling (Metal tile ceiling, 
Gypsum finished, Wooden or Veneer finished, Bison 
board) suspenders, frame work, screws & fasteners 

used to be sufficient for rigidity and stability. 
Contractor will be fully responsible for the stability & 

Rigidity. of the false ceiling. 

      

  Note : Rate to be inclusive of all necessary 
scaffolding, supports required to carry out the work. 

      

          

7.1 POP PUNNING FOR WALL – 
 Providing and applying 8 to 12 mm thick POP 

punning using Plaster of Paris of approved make, 
finished true to line, level, plumb and right angles to 

plastered surfaces in all positions, including making 6 
mm × 6 mm grooves at the junctions of two dissimilar 

materials or as shown in the approved drawings, 
proper surface preparation, cleaning and removal of 
loose material/dust wherever required, scaffolding, 

curing/drying as required, rubbing/sanding to obtain a 
smooth and even surface, and cleaning of the work 

area on a day-to-day basis, etc., complete as directed 
and to the satisfaction of the Bank's Engineer. 

SMT 141.00  A  
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7.2 Gypsum Plain Board False Ceiling-  : 
Providing and fixing 12.5 mm thick gypsum plain 

board suspended false ceiling comprising galvanized 
steel framing system, perimeter channels, 
ceiling/intermediate channels and suitable 

suspension components, forming a maximum 1220 × 
1220 mm grid, with adequate load-bearing capacity 

and stability. Single-layer gypsum boards conforming 
to IS 2095 shall be screw-fixed to the framing, with 

joints treated using approved jointing compound and 
paper tape to achieve a smooth, seamless finish. 
Provide shadow-line beads where required and 
complete framing around service openings and 

fixtures. The complete system shall be tested and 
approved by the Engineer prior to board fixing and 
shall include all necessary suspension, fasteners, 
additional framing, cut-outs, service coordination, 
making good, inspection certificates, labour and 

accessories, complete as per approved drawings, 
applicable standards and manufacturer's 

recommendations. 

SMT 449.00  A  

  Contractor to carry out testing of false ceiling, framing 
(sections/grid ) As directed by Bank's Engineer before 

fixing gypsum board. 

      

  Vendor to submit MTC Material Test Certificates for 
ordered material and Technical consultant visits are 
mandatory for material inspection. Rate to include 
cost towards cutting, making cut-outs of required 
sizes as per services requirement and as directed  
and making good for any electrical, FA, PA, CCTV, 
Networks etc., Fixtures as of any size and shape. 
Rate to be quoted including necessary additional 
framing member as per services requirement. All 

system to be fixed as per manufacturers 
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recommendations. Any level difference for any drop/ 
step up will be measured in SMT. Contractor to 
ensure the stability of the entire system of false 

ceiling.  

          

7.3 Providing and fixing 15 mm thick mineral fibre 
acoustic ceiling tiles with tegular edge, suitable for 

exposed T15 grid system, in sizes 600 × 600 mm and 
1200 × 600 mm, with white finished visible surface 

and rear glass tissue backing. Ceiling tiles shall 
provide Class A sound absorption, NRC 

approximately 0.95, and comply with applicable 
acoustic and fire standards, with non-combustible / 

Class A2-s1,d0 fire classification or equivalent. Tiles 
shall have suitable humidity resistance, good light 

reflectance, low VOC emissions and minimum 
recycled content, and shall be fully demountable and 
recyclable. The complete ceiling system shall include 

compatible exposed grid, suspension system, 
perimeter trims, hangers, fixing accessories and all 
necessary installation, complete as per approved 

drawings and applicable standards. 

Smt 65.00  A  

          

7.4 Veneer finished  Ceiling - Description same as 
above 7.4 without side curve and 18mm thick BWP 

ply for ceiling as per design, drawing and instructions 
of Banks Engineer. Basic Rate of Veneer - Rs 2798/- 

Smt 

SMT 26.00  A  
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7.5 MR Grade Gypsum False Ceiling : Description 
same as Item No 7.2 but with 12.5mm thick MR 

Grade Gypsum board. 

SMT 41.00  A  

          

7.6 Trap Door - Providing & Fixing Double Leaf TRAP 
DOOR using 18mm  thick BWP ply finished with 

laminate on one sides and 0.8mm thk laminate from 
inside with all edges finished with approx. 6mm thk 

wooden lipping including Providing, making and fixing 
TW frames approx. 65mm x 50mm doors made out of 

first quality TW as approved, Kiln-seasoned.  Trap 
door is hanged to ceiling using aluminium box section  
of approx. size 25mm x 50mm X 2mm . All wood and 
plywood to be anti-termite treated. shaped, grooved, 
mitered joint arrangement including use of exterior 

quality approved water repellent adhesive, Gl screws, 
pins, etc. Also the frame shall be smooth finished with 
melamine polish OR Paint in approved colour for all 
the sides and moulds including the groove in frame 

as per detail drg. cost to include for necessary 
approved hardware's  like hinges, ss chains, Alen 
keys etc. as required and as per design. Rate to 

include providing and fixing edge guard (Reflected 
plan area of trap door to be measured & paid for) 

Basic Rate of Wood - 6500/- Per Cft.  Basic Rate of 
1mm Thk Laminate Rs 454/- Per Smt. 

SMT 10  A  

          

7.6.1 Description Same As Above but Double Leaf and 
external side finish with approx. 4 mm thick Veneer of 

Approved shade as per drawing and instructions of 

SMT 5  A  
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Banks Engineer. Basic Rate of Veneer - Rs 2798/- 
Smt 

          

7.7 Access Panels - Providing & Fixing of  Access panels 
of required sizes in false ceiling made from aluminium 
Powder coated frame, and MR gypsum board as per 
manufacturers and as per drawing locations. Rate to 

include all necessary supports, hardware's etc. 
complete. 

NOS     

7.7.1 450 x 450 MM NOS 5  A  

7.7.2 300  X 300 MM NOS 45  A  
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7.8 Wooden Finished Acoustic ceiling  :  -  
Providing and Fixing approved Acoustic  Wooden 
Panel ceiling of minimum 0.70 NRC of approved 

make, size and pattern as per design and drawing. 
Ceiling shall be supported using 50 x 50 x 2mm thick 
aluminium framing spaced at 600mm c/c with vertical 
suspenders of same section. 12mm MDF board to be 

fixed on the framing. MDF board shall be finished 
with 4m thick veneer of approved shade. MDF board 
shall be perforated as per design and drawing. 50mm 
thick mineral wool of 48kg/m3 shall be placed above 
12mm thick MDF board. Rate to be quoted including 

necessary framing , suspenders and level 
adjustments etc complete. All material should be of 

approved make & complete as per the drawing, 
specification and approval of Banks Engineer. Rate is 

included of loading, transportation, unloading, 
complete installation, cleaning etc. as per instructions 

of Banks Engineer. All system to be fixed as per 
manufacturers specifications & recommendations and 

to the satisfaction of Banks Engineer. 
Basic Rate of Veneer - Rs 2798- Smt 

Smt 181.00  A  
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7.9 Wooden Finished Acoustic Ceiling at variable 
levels : 

 Providing and fixing approved acoustic wooden 
panel ceiling with minimum NRC 0.70, of approved 

make, size and pattern, as per design and drawings. 
 

Ceiling shall be supported on 50 × 50 × 2 mm 
aluminium framing at 600 mm c/c, including vertical 
suspenders/hangers of the same section, necessary 

brackets, cleats, anchors, fasteners and level-
adjustment accessories. The ceiling shall be installed 
at variable levels approximately 1300 mm, 1275 mm 

and 1225 mm below the true/structural ceiling, 
including all necessary framing, supports, bracing, 

levelling and alignment. 
12 mm MDF board shall be fixed to the framing and 

finished with 4 mm thick approved natural wood 
veneer of approved shade and finish. MDF shall be 

perforated as per approved acoustic design. 
 

50 mm thick mineral wool insulation of density 48 
kg/m³ shall be provided above the perforated MDF 

panels, properly supported and retained. 
Rate shall include complete framing, MDF, 

perforations, veneer, mineral wool, melamine polish, 
fixing accessories, fabrication, installation, 

transportation, loading/unloading, cleaning and 
making good, complete as per approved drawings, 

manufacturer's recommendations and instructions of 
the Bank's Engineer. 

Basic Rate of Veneer: ₹2798/- per SQM. 

Smt 12.00  A  
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7.10 Veneer Finished curve ceiling - Providing & Fixing 
Veneer finished Ceiling made using aluminium 

framing using approx. 50mm x 50mm x 2mm box 
sections placed approx. 600mm c/c both way 

suspended from structural ceiling using the same box 
sections. Approx 300mm curve has to be made to all 

the periphery edges of wooden finished acoustic 
ceiling  using  and the ply framing is covered with 2 

layers of 6mm thick bent ply and further to be cladded 
with approx. 4 mm thick Veneer of Approved shade 

and pattern as per drawing and design. Internal 
Surface of Ply shall be cladded with 0.8mm Thick 

Balancing Laminate.  Rate to include all necessary 
hardware's, glue, Melamine polish etc. complete to 

the satisfaction of the Banks Engineer.  Mode of 
measurement - Reflected area of ceiling will be 

measured & paid for. (Wooden ceiling is paid under 
separate item) 

 Basic Rate of Veneer - Rs 2798/- Smt  

Smt 10.00  A  

          

7.11 Light Fitting Supporting's - 
 Providing & Fixing of 12mm thk ply of approved 
make on top of Gypsum sheet of false ceiling to 

support Light fittings or at location as directed by the 
Banks Engineer as required including all necessary 

hardware's etc. complete. The ply is screwed on 
frame of false ceiling. 

Smt 40  A  
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7.12 Wooden Moulding at false ceiling level: 
 Providing and Fixing of  wooden moulding of size, 
design and profile, approx. 100mm height as per 
drawing   made using superior quality well  teak 

seasoned wood as approved by the design 
consultant and as per drawing. Moulding to be 

finished with melamine polish including preparing the 
base scrapping etc. complete.  Rate to include all 
necessary hardware's, glue, adhesive, melamine 

polish etc. complete to the satisfaction of the Banks 
Engineer.  

Rmt 20  A  

          

7.13 POP Moulding -  
Providing & Fixing of POP moulding of size, shape, 

profile as per drawing and details fixed with 
necessary screws including all necessary hardware's 

for fixing, Mould, scaffolding etc. complete.  

      

  Approx. Size : 50mm x 100mm  RMT 59.00  A  

          

  TOTAL FOR SECTION 07 : POP, FALSE CEILING        

          

  SECTION 08 - DOOR FRAME & SHUTTERS       

          

  Contractor shall arrange to submit the fire rating 
certification as per Bank Manager request, and in 
a approved format and as per CFO , NABL Norms. 

      

  For Acoustic Doors & Partitions : Contractor shall 
arrange to carry out Acoustic test to measure the 

STC value, from the approved, certified and 
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reputed Testing Lab as directed by the Bank's 
Engineer.  

  Contractor should ensure that all doors frames, 
shutters & glass is fixed properly, Installation is 

done by skilled person. During DLP(Defect 
Liability Period)  if there are any breakages of 
glass shutters due to faulty workmanship or 

defective hardware's, the Contractor will be held 
responsible for the same and he will have to 

make good damages at his own risk and cost as 
directed. Design Consultants(Architects)/Clients 

decision in this matter will be final and binding on 
the Contractor.. 

      

  SECTION  - DOOR FRAME & SHUTTERS       
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8.1 Fire rated Openable Glass door with both side fire 
rated partition: Supply and installation of tested fully 
glazed fire rated double leaf Hinged/ Openable door 

with 120 minutes of integrity and radiation control 
(EW 120) and insulation for 30 minutes (EI 30) with 
symmetrical (Bi-Directional) fire protection, made 
using 14 mm clear 120 min fire rated for Integrity, 

Radiation control glass as per manufacturer’s 
specifications and as approved by the Banks 

Engineer.  The frames shall be cold rolled GI steel 
profiles. The door frames shall be pressed from 1.5 
mm steel sheet to form a profile of 50 mm x 50 mm 

on all sides. The shutters should be fixed to the frame 
using weld on dimensions 179mm x 20mm hinges. 
The profile shall have grooves to incorporate fire 

resistant gaskets. The doors shall incorporate drop 
down seal at the bottom. The glass should be held in 

its place with the help of 1.5 mm cold rolled steel 
beading and Kerafix 2000 ceramic tape with cross 
section of 4 x 15 mm as per the test evidence. The 

beading shall be clipped on using stainless steel self-
tapping screws fixed at a distance of 70 mm from the 
edges and 150 mm c/c henceforth. The glass panes 
are to be supported on non-combustible 6 mm thick 
calcium silicate setting blocks. The door should be 

fitted with offset pull handle and door closer of Dorma 
(TS 73V, TS 83V, TS93V), Geze (TS 2000NV) or 

equivalent. The rate to include all necessary 
hardware’s, fittings, necessary accessories as per 

manufacturers specifications and necessary 
supporting system in M.S. using optimum size 
sections to hold the mechanism and shutters.  
Contractor to ensure the stability of the Glass 

shutters and its supporting system in M.S. 
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8.1.1 Openable Door System (Frame + Glass + Both side 
Fixed Glass)  (Lift Lobby) including both side fixed 
glass and MS Structural Support as per design and 

drawing complete. 

SMT 7.00  A  

          

8.2 2 Hours Fire Rated Double Leaf Acoustic Doors - 
AD01 

SMT 5.00  A  

  Providing & fixing of 77mm thick Non-metallic. 
Asbestos Free Acoustic cum fire/smoke door of 120 
minutes fire rating, conforming to BS: 476 part 22 IS: 

3614 part-II, suitable to achieve minimum 45db, 
sound reducing properties suitable for fixing in 

wooden door frame of suitable section 145X75 mm 
made out of Ist Class. Teakwood and the shutter 

comprising of 2nos 12 mm thick non-combustible fire 
rated boards, sandwiching 45 mm thick fire resistant 
& acoustic insulation filler. The shutter is faced with 
4mm thick matching wood veneered ply facing on 

both sides of door in approved make, colour & shade 
and wooden lipping all around the shutter with heat 
activated intumescent fire seal strip of size 20x4mm 

on all sides except bottom (for smoke sealing) both in 
frame & shutter. The door shall be fixed with 

Acoustics seals (Mann McGowan/Athmar) for sound 
reduction properties. 

The shutter is fitted with the frame with the help of SS 
ball bearing hinges of size 100x84x3mm (Minimum 
04 nos. per leaf). The rate includes providing and 

fixing of Acoustic seals as per the details, SS 304 pull 
handle of size 600mm, Tower bolts, Anchor/Dash 
fasteners, fire rated hardwares i.e SS hinges, door 

closers, Satin Stainless steel 304 grade mortice dead 
lock etc. Painting/polishing all as per drawing and 

direction of Engineer-in-charge. This item also 
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includes providing & fixing of 4 nos. of Galvanized 
Iron Hold fasts 40mm x 5mm flat 300 mm long 

including fixing to frame with 10 mm dia. bolt, nut and 
wooden plug and embedding in cement concrete1:2:4 

block of size 30 x 10 x 15 cm. 
Contractor in coordination with the manufacturer shall 

submit Guarantee Declaration for Acoustic & Fire 
rating property with all necessary documents as 

required by the Bank Engineer. 

          

8.3 Same as above item no 8.2 but for single leaf doors. - 
AD02  

SMT 8  A  

          

8.3.1 Customised Handle - Providing & Fixing of  
Customised Handle of approved make, Design & 

No's 4  A  
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Size. Basic rate of Handle (Single One side) Rs. 
5300/- per Nos. 

          

8.4 Panelling _Acoustic Door Shutter & Frame 
Cladding with approved make & Duco Paint - 

Providing & fixing of Panelling over Acoustic Door 
Shutter made using  cladding both sides of door 

shutter with Approx 4 mm thick Recon veneer and 
12mm thk fire resistant ply panels & wooden 

moulding of size, in pattern as per drawing to both 
sides of the door. Door Frame shall be cladded with 
Approx 4 mm thick Recon veneer to all sides of the 
frame and wooden moulding  of size 75mm x19mm, 
in pattern to both exposed edges of the frame as per 
drawing . Door shutter side edges to be finished with 
75mm x 25mm  thick wooden beading and top and 

bottom with 75mm x 8 mm wooden beading. 
Complete door shutter, edges, mouldings, frame and 
edge mouldings shall be finished with approved make 
& Duco Paint of approved make, shade  as per the 

manufacturers specifications including scraping, 
preparing surface with necessary coats of primer and 
putty, to receive further paint finish. Rate to include all 

necessary hardware's, glue etc. complete. Note - 
Both Side Elevation Area Shall Be Measured and 
Paid For. Basic Rate of Recon Veneer Rs 1227/- 

Per Smt.  

SMT 26  A  
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8.5 2 Hours Fire Rated Metal Doors - FD02 - Providing 
and fixing of 120 min fire rated steel door with steel 

Frame material as per the manufacturers 
specifications and as per drawing. : Steel  1.2 mm 

Frame profile : approx. 150 x 60 double rebate Frame 
finish : Powder coated RAL shade as approved by 
Design Consultant Shutter material : Steel  1.0 mm 
Shutter thickness : 50 mm Shutter finish : Powder 

coated RAL shade as approved by Design 
Consultant. Rate to include all necessary hardware's 
fittings etc. complete. Rate quoted shall be including 

Freight charges, loading,  unloading, Mathadi 
charges, shifting of frames and shutter at all floors 

and levels and fixing/installation complete as directed 
by Banks Engineer. 

SMT 5  A  

  The rate is inclusive of the following       

  Hinges SS 304 Grade Ball Bearing 100mm X 75mm 
X 3mm 

      

  Concealed Door Closer       

  Dead Lock 55mm Backset with 70 pin cylinder both 
side key  

      

  H Pull Handle 300mm Long       

  Concealed Tower Bolt (Flush Bolt) 300mm       

  Vision Panel Fire Rated - Clear Size - 200mm x 
750mm - 2 Nos 
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8.6 2 Hours Fire Rated Metal Doors - FD03 & FD04 - 
Providing and fixing of 120 min fire rated steel door 
with steel  Frame material as per the manufacturers 
specifications and as per drawing. : Steel  1.2 mm 

Frame profile : approx. 150 x 60 double rebate Frame 
finish : Powder coated RAL shade as approved by 
Design Consultant Shutter material : Steel  1.0 mm 
Shutter thickness : 50 mm Shutter finish : Powder 

coated RAL shade as approved by Design 
Consultant. Rate to include all necessary hardware's 
fittings etc. complete. Rate quoted shall be including 

Freight charges, loading,  unloading, Mathadi 
charges, shifting of frames and shutter at all floors 

and levels and fixing/installation complete as directed 
by Banks Engineer. 

SMT 13  A  

  The rate is inclusive of the following       

  Hinges SS 304 Grade Ball Bearing 100mm X 75mm 
X3 mm 

      

  Concealed Door Closer        

  Dead Lock 55mm Backset with 70 pin cylinder both 
side key 

      

  H Pull Handle - 300mm       

  Vision Panel Fire Rated - Clear Size - 200mm x 
750mm - 1 No 
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8.7 Non-Fire rated Doors : DD01  - Providing and fixing 
of Non fire rated steel door with steel frame and 

Toughened Frosted glass as per the manufacturers 
specifications and as per the design. Rate to be 

quoted including all necessary hardware's fittings like 
Hinges SS Ball Bearing 4" x 3" x 3mm, Shaft Lock 

Keyed Alike , Flush pull handle , Tower Bolt SS 
300mm, 8mm Toughened Glass with Frosted film 300 

X 1750mm all as per manufacturers specifications 
and as approved by the Banks Engineer, Freight 
charges, Unloading including Mathadi Charges, 

Shifting  of frames & shutter at all floors & levels and 
fixing/installation complete. 

SMT 6  A  

  Non fire rated steel door with steel frame       

  Frame material : Steel  1.0 mm        

  Frame profile : 100 x 60 single rebate       

  Frame finish : Powder coated RAL SHADE       

  Shutter material : Steel  0.9 mm        

  Shutter thickness : 40 mm       

  Shutter finish : Powder coated RAL SHADE       

          

8.8 Non Fire Rated Metal Door : DD02 - Providing and 
fixing steel door with steel frame as per 

manufacturers specifications and as per design. Rate 
to be quoted including all necessary hardware fittings 

like Hinges SS Ball Bearing 4" x 3" x 3mm, Shaft 
Lock Keyed Alike ,  Flush pull handle all as per 

manufacturers specifications  and as approved by 
Banks Engineer. Rate quoted shall be including 

Smt 4  A  
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Freight charges, loading,  unloading, Mathadi 
charges, shifting of frames and shutter at all floors 

and levels and fixing/installation complete as directed 
by Banks Engineer. 

  Non fire rated steel door with steel frame       

  Frame material : Steel  1.0 mm        

  Frame profile : 100 x 50 single rebate       

  Frame finish : Powder coated RAL SHADE       

  Shutter material : Steel  0.9 mm        

  Shutter thickness : 40 mm       

  Shutter finish : Powder coated RAL SHADE       
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8.9 Wooden Door frames - Providing, making and fixing  
Best Quality well seasoned Teak wood door frames 
of size & profile  (as per drawing) - max. moisture 
content 12% (IS 287) made out of Superior quality 
Teak wood as approved, kiln seasoned, antitermite 
treated, shaped, grooved, mitered joint arrangement 

including use of exterior quality approved water-
repellent adhesive, Iron oxidized screws, pins etc. 

Door frame to be fixed to wall / partition using 
required diameter, nos. of Anchors of  approved 

make as per the Anchor manufacturers 
recommendations and as per detail drawing and 

specification & instructions of the Banks Engineer. 
Door frame to be treated with two coats of wood 
preservative of approved make. Door frame tobe 
provided with wooden moulding of size 30mm x 
75mm to both sides as per drawing. Door frame 
bottoms of vertical to be provided with 1mm thk 

aluminium flats before fixing in position as directed. 
The door frame and moulding to be externally 

finished with Duco Paint Finish of approved make, 
shade including preparing the surface, required 

numbers of primer and putty coatings as 
recommended by the D uco paint manufacture, and 

to the satisfaction of Bank's engineer and Design 
Consultant etc complete. Mode of Measurement : 

Only exposed/visible volume of Door frame wood 
will be measured & paid for - Basic rate of wood 

RS.  9800 /- PER CFT.  

CUM 0.455  A  
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  Supplying, drilling/cleaning hole and fixing 
appropriate length anchor suitable for fastenings both 

on concrete & masonry/aerated blocks. Length of 
anchor should be decided on the basis of embedment 

depth in base material, total frame thickness & gap 
between frame and base material. Anchor comprises 
of 10 mm diameter Polyamide PA 6 grade sleeve and 

of 7 mm diameter double threaded 6.8 grade 
countersunk head double threaded screw made of 

carbon steel galvanized to minimum 5 microns. CF-I 
65 insulating and Filling foams (Tested for acoustic 

and thermal insulation) should be used to fill the gaps 
between frame & base material with CF-DS1 

Dispenser for easy modulation of foam . Fixing 
methodology to be followed as per manufacturers 

guidelines.  

      

          

8.9.1 Description same as above item no 8.9 but frame 
finished with Melamine polish as per approved shade 

as per the instructions of Banks Engineer. Basic 
Rate of Wood Rs 9800/- Per Cft,  

CUM 0.315  A  
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8.10 Single Leaf Door Both side approved make and 
shade DUCO Paint Finish WD01, WD03, WD06- 

Providing and fixing 45mm thick solid core Single leaf 
flush shutter as per drawing details confirming to IS 

2202 (Part I) factory made hot pressed internally 
lipped, using with BWP ply and exterior quality 

synthetic adhesive conforming to IS,  antitermite 
treated fixed with exterior quality synthetic adhesive 

and fixed with head less nails and non ferrous 
counters sunk screws shutters as manufactured by 
approved make. Shutters shall be beaded on edges 

by 06 mm thick teak wood beading to top and bottom, 
25mm thick wood beading to the sides,  The shutter 

is cladded both sides with 12mm thk ply in partial 
portion as per design in pattern to form the panels as 
per drawing. Both sides of shutter then cladded with 

4mm thk Recon veneer and finished properly to 
receive the Duco paint. as per design. Shutter panels 
are provided with wooden moulding of size approx.35 
mm x 28mm, profile as per drawing using 1st quality 
teak wood as approved.  The shutter after moulding 
is finished both sides with Duco Paint of approved 

make, shade as per the manufacturers specifications 
and recommendation including preparing surface and 

necessary coats of primer and putty, on both side,  
Rate to include all necessary hardware's like hinge's, 
handles, locks, stopper, door closure, dropdown seal 
etc. of approved make as detailed in Door schedule, 

and in approved make list, to entire satisfaction of  
Banks Engineer.  - ( Consider Basic rate for fittings 

i.e. Hinges, handle, lock, stopper etc. as Rs. 15000/- 
per single leaf of door)-  Basic Rate of Recon Veneer 
Rs. 1398/- Per SMT. Basic Rate of Wood - 6500/- Per 

Smt 19  A  
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Cft. Mode of measurement : Only Shutters front 
elevational area to be measured & paid for 
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8.11 Single Leaf Door Both side Laminate  WD02, 
WD04, WD07 - Providing and fixing 35mm thick 

solid core Single leaf flush shutter as per drawing 
details confirming to IS 2202 (Part I) factory made hot 

pressed internally lipped, using with BWP ply and 
exterior quality synthetic adhesive conforming to IS, 

antitermite treated fixed with exterior quality synthetic 
adhesive and fixed with head less nails and non 

ferrous counters sunk screws shutters as 
manufactured by approved make, cladded with 1mm 

thk Laminate  on both side, shutters shall be 
beaded on edges by 06 mm thick teak wood 

beading to top and bottom, 25mm thick wood 
beading to the sides, ; including  all necessary 

hardware's like hinge's, handles, locks, stopper and 
Door closure etc. Of approved make as detailed in 

schedule to entire satisfaction of  Banks Engineer.  - ( 
Consider Basic rate for fittings i.e. Hinges, 

handles, lock, stopper & door closure etc. Rs. 
15000/- per single leaf of door-  Basic Rate of  

1mm thk Laminate Rs. 484/- Per SMT.   Mode of 
measurement : Only Shutter front elevational area 

to be measured & paid for 

Smt 21  A  
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8.12 Shutters Below Pantry Counter - P/F Shutters 
below pantry counter / working platform counter 

hinged shutters, in  18mm thk Block Board finished 
with 1mm thk laminate of approved make, shade & 

using 0.8mm thk laminate from inside. Shutters to be 
hang or supported to  best quality well seasoned TW 

frame approx. sect. 50mm x 60mm(side and 
intermediate frame).  Wooden frame & shutter edges 

to be finished with paint/polish as directed. Cost to 
include all necessary hardware's like hinges, locks, 

Magnetic ball catch and Handles etc. as approved by 
Design consultant and complete as per drawing and 
details. Shutters to be provided with profile handle of 
size of approved make, finish and  as per drawing.- 
Basic rate of  0.8mm thk laminate Rs. 151.31 per 
Smt.  Basic rate of  1.00mm thk laminate Rs. 484 

per Smt,  Basic rate of Wood - 6500/- Per Cft.  
Mode of measurement : Only Shutters front 
elevational area to be measured & paid for . 

Smt 3  A  
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8.13 Drawers Below Pantry Counter - Providing & Fixing 
of Drawers of approx.. size : 550mm W x 600mm D x 
700mm H, sides made using 18mm thk ply, back in 

12mm thk ply and front fascia of drawers(3 nos. 
drawers as per drawing)  in 18mm thk ply. Drawers 
sides, back made using 12mm thk ply and bottom 
using 8mm thk ply.  All edges of the pedestal and 

drawer edges to be finished with minimum 6mm thk 
wooden beading.    All internal surfaces of the 
drawers finished with 0.8mm thk laminate of 

approved shade pasted using approved adhesive. 
Drawer pedestal externally (sides & front) finished 
with 1mm thk laminate of approved make, shade, 
colour and as per drawing.    All drawers provided 

with soft closing telescopic drawer channels of 
required length and approved make, Handles of 

approved make, size  . 
All edges finished with melamine polish to match with 

laminate shade and as directed.  
Basic rate of  0.8mm thk laminate Rs. 151 per 

Smt, Basic rate of  1.00mm thk laminate Rs. 484 
per Smt.  Mode of measurement : Only Drawers 
front elevational area to be measured & paid for.  

Smt 2  A  
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8.14 Hollow Column Shutters -  CVO,DIRECTOR & 
HOD Cabins-  P/F Shutters to hollow column hinged 
shutters, in  25mm thk Flush door externally cladded 
with Approx 4mm thick recon veneer using approved 
adhesive and   finished with Duco Paint of approved 

make, shade and as per manufacturers specifications 
including required numbers of coats of putty, primer 
and paint and to the satisfaction of Banks Engineer.   

The top and bottom edges of the shutter to be 
finished with minimum 6mm thk wooden beading and 

sides with 25mm thk wooden beading. Internal 
surfaces finished with pasting 0.8mm thk laminate of 
approved make with approved adhesive . Shutters to 
be hang or supported to  best quality well seasoned 

TW frame approx. sect. 50mm x 65mm(side and 
intermediate frame).  Wooden frame & shutter edges 
to be finished with Paint / polish as directed. Cost to 
include necessary hardware's like hinges, locks, ball 
catch, etc. as approved complete as per drawing and 

details. (Shutters front elevational area to be 
measured & paid for).  

Basic rate of  0.8mm thk laminate Rs. 151 per 
Smt. Basic rate of Recon veneer - Rs 1398/- Per 

Smt  Basic Rate of Wood - 6500/- Per Cft.  Mode of 
measurement : Elevational area of shutter with 

frame to  be measured & paid for.  

SMT 5  A  
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8.14.1 Hollow Column Shutters - Open Office Area - P/F 
Shutters to hollow column hinged shutters, in  25mm 

thk Flush door externally finished with Acrylic 
emulsion paint of approved make, shade, and as per 

manufacturers specifications including required 
numbers of coats of putty, primer and paint and to the 
satisfaction of Banks Engineer.   The top and bottom 

edges of the shutter to be finished with minimum 
6mm thk wooden beading and sides with 25mm thk 

wooden beading. Internal surfaces finished with 
0.8mm thk laminate of approved make. Shutters to be 
hang or supported to  best quality well seasoned TW 

frame approx. sect. 50mm x 65mm(side and 
intermediate frame).  Wooden frame & shutter edges 
to be finished with Paint / polish as directed. Cost to 
include necessary hardware's like hinges, locks, ball 
catch, etc. as approved complete as per drawing and 

details. (Shutters front elevational area to be 
measured & paid for). Basic rate of  0.8mm thk 

laminate Rs. 151 per Smt.   Basic Rate of Wood - 
6500/- Per Cft.   

Mode of measurement : Elevational area of 
shutter with frame to  be measured & paid for.  

SMT 15  A  

          

  Total SECTION : DOOR FRAME & SHUTTERS- 
TOTAL  

      

          

  SECTION 09 - STORAGES / TABLES       

          

  BASIC RATE OF VENEER RS. 2798/- PER SMT.       
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  BASIC RATE OF LAMINATE FOR TABLES, 
SIDEUNIT, CREDENZA ETC.  EXCEPT FOR 

WORKSTATION TOP : 485/- PER SMT. 

      

  BASIC RATE OF LAMINATE FOR WORKSTATION 
TOP : 1009/- PER SMT. 

      

  All tables, workstations, counters provision tobe 
made to fix popup boxes as per design  

      

9.1 H.O.D., C.V.O & DIRECTOR LOUNGE TABLE :  SET 3  A  

  Providing & fixing of  H.O.D., C.V.O & Director 
Lounge Table of size as per drawing. 

      

  Table : approx. size : 2400mm x 900mm x 750mm ht.        

  Side Unit : approx. size : 1200mm x 450mm x 650mm 
ht. 

      

  Main Table  50mm thk top made using 25mm thk 
Block board, and Top & all periphery edges finished 

with wooden edge using 1st class well seasoned 
wood as approved champhered / moulding of size as 
per drawing. Table base, side boxes of approx. size: 
300mm thk & 100mm thk as per drawing, apron as 
per design made using 18mm thk MR Grade ply of 

approved make.  Table Top & all exposed surfaces of 
base boxes finished with veneer of approved make, 

shade, fixed in pattern as per design and to the 
satisfaction of Design Consultant.  Veneer & wooden 

edges finished with  melamine polish including 
polishing and preparing surface as recommended by 

Melamine manufacturers specification.  Apron 
front/exposed surface cladded with Recon veneer 
and finished with Duco paint of approved make, 

shade including preparing surface, necessary coats 
of putty and primer as per the Duco paint 

manufacturer.  Table top bottom surfaces finished 
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with 0.8mm thk laminate to match with veneer shade 
/ Duco paint shade as approved.   Rate to include all 
necessary hardware's, glue etc. complete including 
fixing of Metal powder coated wire manager approx. 

75mm dia. as approved. 



Interior Renovation of 20th floor in Central Office Building 
at Reserve Bank of India (RBI), Mumbai 
 
 

  
Page 386 of 464 

 

  Side Unit  50mm thk top made using  25mm thk Block 
board, and all periphery edges finished with Good 

quality well seasoned teak wood as approved 
champhered / moulding of size as per drawing.  Unit 
Sides, Bottom, shelves made using 18mm thk MR 
Grade ply of approved make,  Panel Shutter as per 

design made using 12mm + 12mm thk MR Grade ply 
and back made using 12mm thk MR Grade ply of 

approved make.  Drawers sides made using 12mm 
thk MR Grade ply, drawers bottom with 9mm thk ply, 
fascia using 25mm thk MR Grade ply.  All edges of 

ply finished with 8mm thk well -seasoned  teak wood 
lipping.  Shutter sides / vertical edges finished with 

1st class well seasoned teak wood.  Top and all 
exposed sides( except Shutters & drawer fascia) 

finished with veneer of approved make, shade, fixed 
in pattern as per design.  Veneer to be  finish with 
melamine polish including polishing and preparing 

surface as recommended by Melamine 
manufacturers recommendations. specification. 
Shutters & drawer fascia exposed surface to be 

cladded with recon veneer & finished with Duco paint 
of approved make, shade including preparing 

surface, necessary coats of putty and primer as per 
the Duco paint manufacturer.  All internal surfaces 

finished with 0.8mm thk laminate to match with 
veneer shade / Duco paint shade and as approved.   

Shutters to be hinged using minimum two numbers of 
Autoclosing/Softclosing hinges of required size per 

each shutter/panel. Drawers to be slide on soft 
closing telescopic channels of approved make, size 

as required.  Rate to be quoted including ball bearing 
hinges, Autocling/Softclosing hinges, soft closing 

telescopic drawer channels, handles, locking 
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arrangement and necessary fittings of approved 
makes and as approved.  Rate to include all 

necessary hardware's, glue etc. complete including 
Metal powder coated wire manager approx. 75mm 

dia. as approved. 

  Table to be provided with metal key board  & CPU 
Trolly of approved make, size, wire manager etc. 

complete and as approved.  All work to be executed 
to the satisfaction of Bank's Engineer and Design 

Consultant. 

      

  All wood used to be good quality well seasoned teak 
wood as approved. 
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9.2 CABIN TABLES :        

  Providing & fixing of  Cabin table with side unit as per 
drawing :  

      

  Main Table 50mm thk top made using 25mm thk 
Block board, and all periphery edges finished with 1st 
class well seasoned wood as approved champhered / 

moulding of size as per drawing. Table base, side 
boxes of size , apron as per design made using 
18mm thk MR Grade ply of approved make and 
edges finished with 8mm thk well seasoned teak 

wood lipping.  Top and all exposed surfaces finished 
with 1mm thk Laminate of approved make, shade, 

fixed in pattern as per design and to the satisfaction 
of Design Consultant. Edges finished with melamine 
polish including scrapping, smoothening, polishing 

and preparing surface as recommended by Melamine 
manufacturers specification.  All internal surfaces 

finished with 0.8mm thk laminate to match with 1mm 
thk laminate and as approved.   Rate to include all 
necessary hardwares, glue etc. complete including 
Metal powder coated wire manager approx. 75mm 

dia. as approved. 
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  Side Unit  50mm thk top made using 25mm thk Block 
board, and all periphery edges finished with Good 

quality well seasoned teak wood as approved 
champhered / moulding of size as per drawing.  

Sides, Bottom, shelves made using 18mm thk MR 
Grade ply of approved make,   Shutters & Drawer 

fascia made18mm thk MR Grade Block board as per 
design. Unit back made using 12mm thk MR Grade 
ply.  Drawer Box sides, top & bottom made using 

18mm thk ply. Drawer sides, back made using 12mm 
thk MR Grade ply, drawers bottom with 9mm thk ply.  

All edges of ply finished with 8mm thk teak wood 
lipping.  Shutter sides / vertical edges finished with 
25mm x  18mm thk 1st class well seasoned teak 

wood.  Top and all exposed surface, fronts finished 
with 1mm thk laminate of approved make, shade, 
fixed in pattern as per design.   specification. All 

internal surfaces of unit and drawer insides finished 
with 0.8mm thk laminate.   Shutters to be hinged 
using minimum two SS Soft-closing/ Autoclose 
hinges of required size per each shutter/panel. 
Drawers to be slide on soft closing telescopic 

channels of approved make, size as required.  Rate 
to be quoted including Autoclose/softclose hinges ball 

bearing hinges, soft closing telescopic drawer 
channels, handles, locking arrangement and 
necessary fittings of approved makes and as 

approved.  Rate to include all necessary hardwares, 
glue etc. complete including Metal powder coated 

wire manager approx. 75mm dia. as approved. 

      

  Table to be provided with metal key board  & CPU 
Trolly of approved make, size, wire manager etc. 

complete and as approved.  All work to be executed 
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to the satisfaction of Bank's Engineer and Design 
Consultant. 

  All wood used to be good quality well teak seasoned 
wood as approved. 

      

9.2.1 Grade D1, D2 & D3, D4,D5, D6, D7 Table of size as 
per drawing. &  

SET 7  A  

  Table : approx. size : 1650mm x 600mm x 750mm ht.        

  Side Unit : approx. size : 1200mm x 450mm x 650mm 
ht. - 25mm thk top. 

      

          

9.2.2 Grade E-1, E-2, E-3 Table of size as per drawing. &  SET 3  A  

  Table : approx. size : 2100mm x 600mm x 750mm ht.        

  Side Unit : approx. size : 1200mm x 450mm x 650mm 
ht. 

      

          

9.2.3 Grade C1 & C2 Cabin Table of size as per drawing. &  SET 2  A  

  Table : approx. size : 1500mm x 600mm x 750mm ht.        

  Side Unit : approx. size : 1200mm x 450mm x 650mm 
ht. 

      

          

9.2.4 For HOD PS Table at Waiting Area,  of size as per 
drawing. &  

SET 2  A  

  Table : approx. size : 1600mm x 600mm x 750mm ht.        

  Side Unit : approx. size : 1200mm x 450mm x 650mm 
ht. 
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9.3 CREDENZA : FOR H.O.D., C.V.O & DIRECTOR 
LOUNGE TABLE  

Providing & Fixing of credenza of size made as 
per design using 18mm thk MR Grade ply of 

approved make  

SMT 6.00  A  

  Credenza  50mm thk top made using  25mm thk 
Block board, and all periphery edges finished with 

Good quality well seasoned teak wood as approved 
champhered / moulding of size as per drawing.  

Sides, Bottom, shelves made using 18mm thk MR 
Grade ply of approved make,  Panel Shutter as per 

design made using 12mm + 12mm thk MR Grade ply 
and back made using 12mm thk MR Grade ply of 

approved make.  All edges of ply finished with well-
seasoned Teak Wood lipping.  Shutter sides / vertical 

edges finished with 25mm x  25mm 1st class well 
seasoned teak wood.  Top and all exposed sides 

finished with veneer of approved make, shade, fixed 
in pattern as per design.  Veneer to be  finish with 
melamine polish including polishing and preparing 

surface as recommended by Melamine 
manufacturers recommendations. specification.  

Shutter front surfaces cladded with Recon veneer & 
finished with Duco paint of approved make, shade 

including necessary coats of putty, primer and 
preparing the surface as per Duco paint 

manufacturers recommendations.  All internal 
surfaces finished with 0.8mm thk laminate to match 

with veneer shade / Duco paint shade and as 
approved.   Shutters to be hinged using minimum two 
Autoclose/Softclose hinges of required size per each 
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shutter/panel. Drawers to be slide on soft closing 
telescopic channels of approved make, size as 

required.  Rate to be quoted including 
Autoclose/Softclose hinges, handles, locking 

arrangement and necessary fittings of approved 
makes and as approved.  Rate to include all 

necessary hardware's, glue etc. complete including 
Metal powder coated wire manager approx. 75mm 

dia. as approved.   Mode of measurement ( Only front 
exposed elevational area of credenza to be 

measured & paid for) 

          

9.4 CREZENZA :  CABIN TABLES :  
Providing & Fixing of credenza of size made as 

per design using 18mm thk MR Grade ply of 
approved make  
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  Side Unit  35mm thk top made using 50mm thk Block 
board, and all periphery edges finished with Good 

quality well seasoned teak wood as approved 
champhered / moulding of size as per drawing.  

Sides, Bottom, shelves made using 18mm thk MR 
Grade ply of approved make,  Shutter made using 

18mm thk blockboard as per drawing and back made 
using 12mm thk MR Grade ply of approved make.  All 
edges of ply finished with well-seasoned Teak Wood 
lipping.  Shutter sides / vertical edges finished with 
25mm x  25mm 1st class well seasoned teak wood.  
Top and all exposed sides finished with veneer of 

approved make, shade, fixed in pattern as per 
design.  Veneer is finished with melamine polish 

including preparing the base, polishing etc. complete 
as per the melamine manufacturers specifications 

and recommendations. Shutter front surfaces cladded 
with Recon veneer & finished with Duco paint of 

approved make, shade including necessary coats of 
putty, primer and preparing the surface as per Duco 
paint manufacturers recommendations.  All internal 
surfaces finished with 0.8mm thk laminate to match 

with veneer shade / Duco paint shade and as 
approved.   Shutters to be hinged using minimum two 
Autoclose/Softclose hinges of required size per each 

shutter/panel. Drawers to be slide on soft closing 
telescopic channels of approved make, size as 

required.  Rate to be quoted including 
Autoclose/Softclose hinges, handles, locking 

arrangement and necessary fittings of approved 
makes and as approved.  Rate to include all 

necessary hardware's, glue etc. complete including 
Metal powder coated wire manager approx. 75mm 

dia. as approved.   Mode of measurement ( Only front 
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exposed elevational area of credenza to be 
measured & paid for) 

  Providing & fixing of approx. 200mm ht. skirting , 
made using 12mm thk M.R. Grade ply of approved 

make, cladded with veneer of approved make, shade 
and finished with melamine polish including polishing 
and preparing surface as recommended by Melamine 

manufacturers recommendations. specification.    
Rate to be quoted including all necessary hardware's, 

Glue etc. complete. 

      

9.4.1 Grade C Cabin, Grade D & Grade E Table of size as 
per drawing. &  

SMT 29.00  A  
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9.5 BAND ABOVE CABIN TABLE TOPS : 
Providing & Fixing of  Skirting of ht , made using 

12mm thk MR Grade ply & finished with Laminate of 
approved make, shade and as approved, fixed as per 
drawing.  Edges of skirting to be finish with 8mm thk 
well-seasoned Teak Wood, lipping.  Rate to include 

all necessary hardware's, Glue etc. complete. 

      

9.5.1 1.0mm thk Laminate finish - 150mm ht. RMT 5  A  

9.5.2 1.0mm thk Laminate finish - 250mm ht. RMT 73.00  A  

          

9.6 BAND ABOVE H.O.D., C.V.O & DIRECTOR 
LOUNGE TABLE :  

Providing & Fixing of  Skirting of ht , made using 
12mm thk MR Grade ply & finished with veneer of 

approved make, and as approved, fixed as per 
drawing.  Edges of skirting to be finish with 8mm thk 

well-seasoned Teak Wood, lipping.  Veneer to be 
finished with melamine polish of approved make as 

recommended by the manufacturer, polish and 
preparing the surface.   Rate to include all necessary 

hardware's, Glue etc. complete. 

      

9.6.1 Veneer finished - 150mm ht. RMT 5  A  

9.6.2 Veneer finished - 250mm ht. RMT 18.00  A  
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9.7 RUNNING COUNTER APPROX. 600MM DEEP. 
Providing & Fixing Counter, 50mm thk & 600mm 

deep top made using 25mm thk M.R. Grade Block 
Board.     Table top supported on sides/verticals 

19mm thk ply placed at optimum distance (1200mm 
c/c) & 12mm thk vertical supporting to back edge of 

top.  Top & all exposed sides below table top finished 
with 1mm thk laminate of approved make, shade and 

fixed as per drawing.  Bottom of table top finished 
with 0.8mm thk laminate. Counter top edge finished 
with PVC edge of approved make (i.e. Rahua make 

or equiv. as approved) to match with table top 
laminate.  Counter top to be provided with 

Grommet/wire manager of approved make, size & 
shade complete. Counter is provided with 150mm ht. 
skirting made using 12mm thk MR Grade ply, finished 
with 1mm thk laminate of approved make, shade as 

per drawing. Rate to include all necessary 
hardware's, Glue etc. complete.  

RMT 29.00  A  

  PEDESTAL UNDER RUNNING COUNTER :  
APPROX. SIZE : 400MM W X 500MM DEEP X 

725MM HT. 

      

  Providing & fixing of  Drawer Pedestal of size made 
as per drawing, sides, top & bottom made of 18mm 

thk MR Grade ply, back 12mm thk mr Grade ply.  
Drawers sides and back made using 12mm thk MR 
Grade ply,  bottom using 9mm thk M.R.Grade ply & 

front fascia in 18mm thk M.R. Grade ply/ Block board 
of approved make.  All edges of ply/blockboard 

finished with well-seasoned Teak Wood lipping.  All 
exposed surfaces and edges to be finish with 1mm 

thk laminate of approved make, shade as per 
drawing.  All internal surfaces finished with 0.8mm thk 

laminate as approved. Drawer pedestal is provided 
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with approx. 25mm ht. castors ( 4 no's) as approved.  
Drawers are slide on soft closing telescoping 

channels, Handles, Locking arrangement and etc. 
complete.   

          

          

9.8 SOFTBOARD FOR 5PAX COUNTER, ABOVE 
TABLE TOP.  600MM HT. 

Providing & fixing of soft board made using 12mm thk 
MR Grade ply, cladded with 12mm thk soft board.   

Edges of soft board secured using 4mm thk wooden 
lipping to all edges.   Softboard is then finished with 
fabric of approved make, shade and as per design.  
Rate to include all necessary hardware's, Glue etc. 

complete.  Basic rate of  approved Fabric Rs. 1330/- 
per Rmt. 

Smt 18.00  A  

          

9.9 SOFTBOARD FOR CABINS ABOVE TABLE TOP.  
600MM HT. 

Providing & fixing of soft board made using 12mm thk 
MR Grade ply, cladded with 12mm thk soft board.   

Edges of soft board secured using 4mm thk wooden 
lipping to all edges.   Softboard is then finished with 
fabric of approved make, shade and as per design.  
Rate to include all necessary hardware's, Glue etc. 

Smt 16.00  A  
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complete.  Basic rate of  approved Fabric Rs. 950/- 
per Rmt. 

          

9.10 WORKSTATION (L type) per 
person 

32.00  A  

  Approx. Size :        

  PARTITION        

  Solid partition from FFL up to 1250mm, as per 
design  : Partly Solid & Partly Glazed Low ht. 

partition as per design.  Partition framing made  using 
25mm x 50mm x 1.5mm aluminium box section, 

placed 450mm c/c both ways, cladded both sides 
with one layer of 12mm thk M.R. Grade ply.   Outer 
side of partition finished with veneer of approved 

make, size, fixed as per drawing, finished with 
melamine polish including polishing, preparing 

surface etc. complete , as per melamine 
manufacturers recommendation. Inner side of 

partition up to 750mm ht is finished with laminate of 
approved make, shade.  Above laminate up to top is 

provided with 12mm thk soft board, edges duly 
secure with teakwood lipping from all sides and 

finished with fabric of approved make, shade design 
as per drawing.   Fabric is wrapped around soft board 

and tightened properly before fixing in place on 
partition. Partition top and side verticals are provided 

25mm thk 1st class well seasoned teakwood as 
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approved and finished with melamine polish including 
polishing, preparing surface etc. complete , as per 
melamine manufacturers recommendation.   Basic 

rate of Fabric  Rs. 1400/- per mtr. 

  Glazed partition :  As per design made over solid 
partition using 8mm thk clear toughened glass of 

approved make, shape and in profile as per drawing, 
fixed on solid partition using 1st class well season 
teak wood approx. 15mm thk, running around the 
periphery of glass as per design. Glass edge to be 

protected using  rubber gasket before fixing in 
wooden beading/ band. Contractor to ensure the 

stability of glass fixed by them.  The wooden beading 
is finished with melamine polish including polishing, 
preparing surface etc. complete , as per melamine 

manufacturers recommendation.   

      

   Rate to include all necessary hardware's, Glu, fabric 
fixing arrangement, glass templet etc, complete.  

Partition shall be provided with a provisions to run 
electrical cabling, fixing of switches, Sockets etc. as 

per services requirement and complete. 

      



Interior Renovation of 20th floor in Central Office Building 
at Reserve Bank of India (RBI), Mumbai 
 
 

  
Page 400 of 464 

 

          

  Workstation counter top :  25mm thk Counter top 
in shape as per drawing  made using 25mm thk 

Blockboard. Counter top is provided with 18mm thk 
blockboard verticals as per design.   Counter top & 

verticals externally finished with 1mm thk laminate of 
approved make, shade, fixed as per design. 

Underside of top finished with 0.8mm thk laminate as 
per design. Top & vertical edges finished with PVC 

edge binding (Make Rehau or equiv. as approved) to 
match with top laminate and as directed.  Top & 
verticals supported on partition with necessary 

supporting arrangements i.e. Aluminium "L" angle 
25+25mm  to ensure the stability of the counter top.  
Workstation provided with Metal Keyboard trey and 

75mm dia. PVC grommet as approved. Rate to 
include all necessary hardware's, Glue etc. complete. 

      

          

9.10.1 Providing & fixing of  Drawer Pedestal of approx. 
size : 400mm width x 500mm deep x 675mm ht. 

made as per drawing, sides, top & bottom made of 
18mm thk MR Grade ply, back 12mm thk mr Grade 
ply.  Drawers sides and back made using 12mm thk 

MR Grade ply,  bottom using 9mm thk M.R.Grade ply 
& front fascia in 18mm thk M.R. Grade ply/ Block 

board of approved make.  All edges of ply/blockboard 
finished with teakwood lipping.  All exposed surfaces 

and edges to be finish with 1mm thk laminate of 
approved make, shade as per drawing.  All internal 

surfaces finished with 0.8mm thk laminate as 
approved. Drawer pedestal is provided with castors ( 
4 no's) as approved.  Drawers are slide on approved 
soft closing telescoping drawer channels, Handles, 

NOS 32.00  A  



Interior Renovation of 20th floor in Central Office Building 
at Reserve Bank of India (RBI), Mumbai 
 
 

  
Page 401 of 464 

 

Locking arrangement(central lock) etc. as directed 
complete.   

          

9.11 FULL HT. STORAGE :  
Providing & Fixing of full ht. storage approx. 400mm 
deep, sides/verticals, top, bottom and shelves made 

using 18mm thk MR Grade ply, Back made using 
12mm thk MR Grade ply, and Shutter is made using 

25mm thk Blockboard MR Grade.   All edges of 
casing finished with 4-6mm thk wooden lipping as 

directed. Shutter vertical edges finished with 25mm x 
25mm TW beading.  Shutter top & bottom edges 

finished with Wooden lipping.   All edges finished with 
melamine polish as directed.   All exposed surfaces 
finished with 1mm thk laminate of approved make, 
shade and as per design.    All internal surfaces of 

storage and back of shutter  finished with 0.8mm thk 
laminate as approved.  All shutters to be hanged on 
minimum 4 nos. of hinges per shutter, of approved 
makes.  Shutters provided with approved Handles, 
Locks, Magnetic catches etc. of approved makes, 
design.   Rate to include all necessary hardware's, 

Glue , fittings etc. complete,    (Mode of measurement 
- Only elevational area to be measured and paid for) 

Smt 38.00  A  
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9.12 C,D,E TYPE CABINS OPEN TYPE OVERHEAD 
STORAGE 

Providing & Fixing of open type storage approx. 
400mm deep, top, bottom & sides made using 18mm 

thk MR Grade, back made in 12mm thk MR Grade 
ply.  All exposed surfaces finished with 1mm thk 

laminate of approved make, shade, fixed in pattern as 
per design.  Rate to include all necessary hardware's, 
Glue  etc. complete.  (Mode of measurement - Only 

elevational area to be measured and paid for) 

Smt 18.00  A  
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9.13 OPEN STORAGE/ DISPLAY DIRECTOR, CVO & 
HOD CABIN  

Providing & Fixing of open type storage/Display 
approx. 500mm deep, top, bottom & sides approx. 

100mm thk box, made using two layers of 18mm thk 
MR Grade ply, back made in 12mm thk MR Grade 

ply.  25mm thk Shelves made using 25mm thk block 
board fixed in pattern as per design. Shelves are 

supported using  approx. 12mm x 12mm square box 
section (minimum 16mm gauge), spaced and fixed as 

per design.  Brass sections to be fixed securely to 
support shelves.   Contractor to ensure the stability of 

the same.  All exposed sides, top, bottom and 
shelves finished with minimum 4mm thk veneer of 

approved make, texture, fixed in pattern as per 
drawing and as directed.  Back is finished with wall 

paper of approved make, design fixed as per drawing 
including preparing surface to receive the wall paper 

as recommended by wall paper vendor/manufacturer. 
Periphery of unit is provided with approx. 25mm wide 
16 gauge Brass patti, fixed using required adhesive 

of approved make. Shelves are provided with a 
provision of fixing LED strip as per drawing and as 
directed.  Veneer is finished with Melamine polish 

including preparing the surface, polishing etc. 
complete as per manufacturers recommendation. 
Unit is provided with wooden moulding of approx. 

50mm x 100mm in profile as per drawing and fixed as 
per drawing. Moulding is finished with Duco paint of 

approved make, shade as per manufacturers 
recommendation including preparing surface, 

necessary coats of primer and putty.  Rate to include 
all necessary hardware's, Glue , buffing and polishing 
of brass sections, flat etc. as directed.  Basic rate of 

Smt 17.00  A  
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veneer Rs.  2798/- per Sqmt.     Basic rate of wall 
paper Rs.19906/Sqmt.(excluding installation) 

complete.(Mode of measurement - Only elevational 
area to be measured and paid for) 

          

9.14 Providing & Fixing of open type storage approx. 
400mm deep, top, bottom & sides made using 18mm 

thk MR Grade, back made in 12mm thk MR Grade 
ply.  All exposed surfaces finished with 1mm thk 

laminate of approved make, shade, fixed in pattern as 
per design.  Rate to include all necessary hardware's, 

Glue  etc. complete.   

Smt 18.00  A  
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 (Mode of measurement - Only elevational area to be 
measured and paid for) 

          

9.15 OVER HEAD STORAGE  ALONG WITH SHELF 
BELOW : Approx Size - 6230mm x 450mm D x 

900mm Ht. Providing & Fixing Over Head Storage 
unit of  approx. 450mm Deep, with hinged shutters, 
verticals and shelves in approx. 18 mm ply, backing 

in 8 mm ply, Shutter made in approx. 18mm thk block 
board. All external surfaces finished with Laminate of 
approved shade as per detailed drawings. All internal 
surfaces finished with 0.8mm thick laminate. Rate to 

include grooves, mouldings, edge lipping as per 
drawing, necessary Glu, hardware's, like handles, 

soft touch / hydraulic hinges, locks, shelves pins etc. 
all as approved and as per drawings and details 

complete. (Elevational area to be measured & paid 
for) -Basic rate of 1mm thk laminate Rs. 454/- Per 

Smt.     Basic Rate of Wood - 6500/- Per Cft.  

Smt 4.00  A  

9.15.1 Same as above but for  5PAX/2PAX Smt 32.00  A  
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9.16 WORKSTATION  -  LOW HT. STORAGE - Providing 
& Fixing of Low ht. storage approx. 450mm deep, 

sides/verticals, top, bottom and shelves made using 
18mm thk MR Grade ply, Back made using 12mm thk 
MR Grade ply, and Shutter is made using 18mm thk 
Blockboard MR Grade.   All edges of casing finished 

with 6mm thk wooden lipping as directed. Shutter 
vertical edges finished with 25mm x 25mm TW 

beading.  Shutter top & bottom edges finished with 
6mm thk lipping.   All edges finished with melamine 
polish as directed.   All exposed surfaces (top, sides 
& shutters front) finished with 1mm thk laminate of 

approved make, shade and as per design.    All 
internal surfaces of storage and back of shutter  

finished with 0.8mm thk laminate as approved.  All 
shutters to be hanged on minimum 4 nos. of hinges 
per shutter, of approved makes.  Shutters provided 

with approved Handles, Locks, Magnetic catches etc. 
of approved makes, design.   Rate to include all 

necessary hardware's, Glue , fittings etc. complete,    
(Mode of measurement - Only elevational area to be 

measured and paid for) 

Smt 23.00  A  
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9.17 Rectangular shaped Table (Approx 5300mm x 
1800mm) : Providing and Fixing Conference room 
table  of size, in shape as per drawing : Table top : 

approx.50mm thk table top made using 25mm thk MR 
block board, top finished with approx. 4mm thick 

veneer of approved make, shade and fixed in pattern, 
design as per drawing. Underside of table top 

finished with 0.8mm thk laminate. Periphery of table 
top provided with 100mm x 50mm thk TW moulding 
as per drawing. Provision to be made to fix the POP-

UP boxes of required size & nos. as per AV 
requirements. Table top &  wooden mouldings 

finished with PU polish of approved make as per 
manufacturers specifications including preparing the 

surface, to the satisfaction of Banks engineer and 
Design consultant.    

(Basic rate of veneer Rs. 2798/- per Sqmt) 

NOS 1.00  A  



Interior Renovation of 20th floor in Central Office Building 
at Reserve Bank of India (RBI), Mumbai 
 
 

  
Page 408 of 464 

 

  Table Base: Base box framing is made using 
Aluminium box sections 25mm x 50mm x 2mm thk.  

placed vertically at optimum distance, supported with 
horizontal 18mm thk ply framing at top and at bottom 

of the base.  Base is provided with intermediate 
vertical  ply's between top and bottom ply at optimum 

distance as required. Frame work is provided with 
intermediate aluminium box section 25mm x 50mm 
as required.  Framing externally cladded with 19mm 
thk ply and finished with  wooden  panel of approved 

make, design and  as per drawing.  Base to be 
provided with openable shutters(louvers) made of 
18mm thk block board & wooden louvers(15mm x 

65mm) to provide access for cables, wire managers, 
switches box etc. as per drawing.  Wooden side 

members of size approx. 50mm x 35mm are provided 
to the sides of louver shutters to hang.   Base 

openable areas sides and back are provided with 
18mm thk ply and finished with 0.8mm thk laminate of 

approved make.  All external surface of Wooden  
panels, wooden louvers and wooden frame to sides 

of shutters to be finished with Melamine polish as per 
manufacturers specifications including preparing the 
surface and to the satisfaction of the banks engineer 
and design consultant. Rate to include grooves as 
per drawing and all necessary pharma, mouldings, 
hardware's, Glu, melamine polish and necessary 

fittings (of approved make) like hinges, pull magnet, 
handles, locks, provision for wire manager system of 

approved make etc,. complete as per drawing.  
Openable shutters to be provided as per A.V. System 

ventilation requirement.   
(Basic rate of Flutted panels Rs. 18725/- per Sqmt.) 
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  TOTAL FOR   SECTION 09 - STORAGES / TABLES       

          

  SECTION 10 : PAINTING       

          

10.1 Wall & Partitions - Providing & Apply 3 coats (Note : 
One coat of paint to be apply after commissioning of 

AC as directed by Bank Engineer) of  approved 
make, code premium interior water based washable 

emulsion or approved equivalent of approved 
make/colour/ shade/ sample as per recommended 

application procedure. Rate to include preparing the 
surface, applying necessary coats of putty, primer  

as per the manufacturers recommendations, 
necessary scaffolding complete.   

SMT 751.00  A  

          

10.2 Ceiling -   Providing & Apply 2 coats of approved 
make premium interior water based emulsion or 

equivalent as per recommended application 
procedure.  Rate to include preparing the surface, 

applying necessary coats of putty, primer  as per the 
manufacturers recommendations, necessary 

scaffolding complete.    
(Painted Plain area of ceiling will be measured in Smt 

including grooves & paid for). 

SMT 468.00  A  
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10.3 Providing and applying in 3 coats Synthetic enamel 
paint (Matte)  of approved make and shade to 

internal wall & partition surfaces (including grooves) 
to give an even shade, include. thoroughly brushing 
the surface free from foreign matter, sand papering 

smooth, filling in all holes and cracks, applying Iambi / 
palti and rubbing down the surface, one coat of 
cement primer, rate to include all tools, labour, 
scaffolding as reqd., and finishing with roller, 

complete as directed. Cove light will also be paid at 
the same rate for plain area. 

SMT 25  A  

          

10.4 Providing and applying melamine polish on the 
wooden surface including polishing and scrapping 

etc. complete. 

SMT 15  A  

          

10.5 Providing and applying Duco paint of approved make 
on the wooden /veneer surface including ,preparing 
surface , necessary coats of primer , Duco putty and 

scrapping etc. complete 

SMT 248.00  A  

          

  TOTAL FOR   SECTION 10 : PAINTING       

          

  SECTION 11 - MISCELLEANOUS WORKS       
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11.1    ROLLER BLINDS -  
Providing and fixing 50 mm wide real wood Venetian 
blinds, comprising powder-coated steel headrail with 
colour-matched PVC end caps, 2.2 mm thick natural 

wood slats, real wood bottom rail and valance, 
braided polyester ladder cords/tapes, and suitable 
zinc-plated steel mounting brackets for face or top 
fixing. Blinds shall be manually operated through a 

durable cord/tilt mechanism providing minimum 160° 
slat rotation, with smooth operation and uniform 

alignment of slats. All components shall be colour 
coordinated with the selected wood finish and shall 
include complete fixing accessories, installation and 

adjustment, complete in all respects. Basic rate: 
₹8024/- per Sq.m. 

SMT    76  A  

          

11.1.1 Manual Roller Shades with Blackout Fabric: 
Providing and fixing roller blinds comprising 38 mm 

OD extruded aluminium alloy 6063-T6 headrail, silver 
anodized finish, with heavy-duty clutch mechanism 

and braided cord/ball-chain operating system, 
suitable to support blinds up to 6 kg. The system shall 

include concealed/flush mounting brackets with 
removable end caps for easy maintenance. Fabric 
shall be 100% polyester blackout fabric, PVC-free, 
acrylic coated, approximately 0.50 mm thick, 270–

295 GSM, with 0% openness factor. Bottom rail shall 
comprise powder-coated aluminium flat rail with 
matching end caps. Complete with all brackets, 

operating mechanism, fixing accessories, installation 
and adjustment, complete in all respects. 

Basic rate : 2329/- per sqmt 

SMT    4  A  
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11.2    P/F Mirrors for toilets, 6 mm thk mirror of size, of 
approved make, with 12 mm thk BWP ply backing as 

per design. Mirror with backing ply is fixed floated 
from wall as per design. Edges of ply to be finished 
with N C Lacquer Paint of approved make, shade 
with necessary coats of putty and primer as per 
manufacturers specification.  Rate to include all 

necessary hardware's, additional protective film to 
back of mirror as recommended by Mirror 

manufacturer complete. Rate to include to make 
provision to provide cove light to the periphery of 

mirror as directed by the Banks Engineer. 

SMT    5  A  
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11.3    Window - Providing & Fixing Fixed / Openable 
pivoted / top hung / Sliding Accoustical Aluminium 
powder coated windows with following parameters.  

Rate to be quoted including all necessary hardware's, 
fittings etc. as per manufacturers specifications & as 

approved by the Banks Engineer. 
Contractor to submit all the details (shop drawing) of 
glass & frame details to Banks Engineer for approval 

before proceeding for procuring. 
Acoustical Window with required Db value. 

White Powder coating(as approved by the Banks 
Engineer) to have guarantee for minimum 10 years. 

Pivot, Hinges need to be concealed. All hardware's to 
be used of best quality & get approved by the Banks 
Engineer.  All hardware colour to match with window 

sections colour. 
Glass Type: DGU 

Glass shade has to be neutral colour 
Contractor to submit test reports of system along with 

quotation. 
Contractor / vendor to seal periphery (outside) of 
windows using proper sealant material in order to 

protect from rain water to enter from window 
periphery joint. 

(Note - Contractor to visit the site and check 
existing windows and to make new window 

matching to existing window.) 

Smt    2  A  

          

11.4    Transition profile  - Providing and fixing 1-1/2" wide 
SS (304 Grade) "T" profile using screw at  the joint 

of carpet & hard flooring including all necessary 
hardwares etc. complete. 

RMT    20  A  
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  Total _SECTION 11 : MISCELLEANOUS WORKS - 
TOTAL 

      

          

          

  SECTION 12 : BOUGHT OUT AND MODULAR 
FURNITURE 

      

12.1 Bought out and modular furniture like Chair, Sofa etc 
(Provisional amount Rs. 45,00,000).  Contractor will 
be paid as per the actual cost purchased by him , as 

per Architectural drawings, and as directed by the 
Banks Engineer. 

LS 1  B  

          

  TOTAL FOR  SECTION 12 : BOUGHT OUT AND 
MODULAR FURNITURE 

      

          

  SECTION 13 : ARTWORKS       

13.1 Artworks(Provisional amount Rs. 10,00,000).  
Contractor will be paid as per the actual cost 

purchased by him , as per Architectural drawings, 
and as directed by the Banks Engineer. 

LS 1  B  

          

          

          

  SECTION 14 : SIGNAGES       

14.1 signages(Provisional amount Rs. 6,00,000).  
Contractor will be paid as per the actual cost 

purchased by him , as per Architectural drawings, 
and as directed by the Banks Engineer. 

LS 1  B  
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  TOTAL FOR  SECTION 14 : Signages       

          

  OVERALL TOTAL       

          

  PLUMBING BOQ       

SH 1  Sanitary Installations       

          

1.1 Providing and fixing white vitreous china wall hung 
type water closet (European type W.C. pan) make - 

KOHLER  MODERN LIFE EDGE WH WITH UF 
SEAT Model No. 27791IN-0 with polypropylene soft 

close/hydraulic seat cover and lid with necessary 
CP/brass hinges and rubber buffer, including chair 

bracket with SS bolts/nuts, Dual type flushing cistern 
with flush plate with model no. 75891IN-M-0 

complete support framing, 32mm dia (ID) PVC flush 
pipe connecting concealed flush tank  to WC, 110mm 

OD WC connector to connect to soil pipe, with all 
fittings and fixtures complete, including 

cutting/chasing the wall by chase cutter and making 
good the walls and floors with CM 1:4 wherever 

required and as directed. 

each 5.00  A  
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1.2 Providing and fixing under counter white Vitreous 
China wash basin  of specified size and make - 

KOHLER  model no. 2660IN-1-0, 32mm CP brass 
waste coupling Madel No. 20746IN-CP, C.P brass 

bottle trap 32 mm size Model no. 75823IN-CP 
extension pipes, wall flanges and concealed G.I 

clamps complete including MS brackets, 15mm NB 
uPVC 45cm length flexible pipe with brass unions 
with KUMIN IR SENSOR FAUCET-COLD ONLY 

(DC) model no 18656IN-NDR-CP making necessary 
holes and other cutting in the counter top and fixing 
the wash basin rigidily including making good the 
walls wherever required all complete as per the 

architectural drawings and as directed. (Including 
sealing the joint between wash basin and  platform 

with white cement/clear sealant of  approved make to 
make the joint leak proof) )  all complete as per the 

architectural drawings and as directed by banks 
engineer.  

each 6.00  A  

          

1.3 Providing & fixing 304 Stainless Steel Soap/Sanitizer 
Dispenser 700ML (Battery Not Included) liquid 
including necessary accessories. Model No. 

DSDR0117, Make- Dolphy 

each 4.00  A  
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1.4 Providing and fixing 2 way bib tap with Health Faucet 
make - KOHLER Model no. 12927IN-CP  with metal 
hose in position with JULY ANGLE VALVE Model 
No.80154IN-4AV-CP brass screws and necessary 

accessories etc. complete.  

each 5.00  A  

          

1.5 Providing and fixing in position 304 SS Toilet Paper 
Dispenser with all accessories as instructed to the 

wall C.P. brass screws on wooden or fiber plugs etc. 
complete. Model No. -DTPR0013, Make- Dolphy 

each 5.00  A  

          

1.6 Providing and fixing battery based infrared sensor 
madel no. 24199IN-C01-CP operated Urinal  SPAN 
ROUND REAR INLET Make- KOLHER MODEL No. 
26475IN-ER-0 as approved by Bank engineer with 

inbuilt sensor with JULY INLINE STOP VALVE TRIM 
Madel No. 16087IN-4-CPand C.P. dome shaped 

grating C.P. waste coupling, CP spreader, CP bottle 
trap, etc. complete 

each 3.00  A  
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1.7 Providing and fixing in position cast iron trap with 75 
dia outlet and minimum 40mm seal with M-15 cement 
concrete all around and below trap, including 152mm 
x 152mm recessed grating (for provision of fixing tile 
in centre) with square slit for water entry, including 

cockcroach trap including all testing etc as directed.  

each 12.00  A  

          

1.8 Providing and fixing in position cast iron trap with 100 
dia outlet and minimum 50mm seal with M-15 cement 
concrete all around and below trap, including 152mm 
x 152mm recessed grating (for provision of fixing tile 
in centre) with square slit for water entry, including 

cockcroach trap including all testing etc as directed.  

each 3.00  A  

          

1.9 Providing & fixing C.P. brass single robe hook Make- 
Kolher & Model No. 25073IN-CP near water closets.  

each 5.00  A  

          

1.10 Supplying, Installing, testing and commissioning C.P 
brass battery operated based infraredsensor 

operated pillar cock having foam flow technology. 

each 6.00  A  
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1.11 Providing and fixing 15mm COMPLEMENTARY 
ANGLE VALVE Make-Kolher, Model No. 11568IN-

7B-CP  With Wall Flange for wash basins, water 
purifier including cutting and making good the walls 

wherever required all complete as directed  

each 7.00  A  

          

1.12 Providing and fixing glossy finish single Bowl 
Stainless Steel sink without drain board with bowl 

size approx. 450 x 375 x 200 mm deep with 
necessary C.I. brackets, waste coupling, including 

connecting 40 mm dia O.D. PVC pipe to waste 
coupling and upto trap and stainless steel plug 40 

mm, making necessary holes and other cutting in the 
counter top and fixing the sink rigidily with Kohler July 
Wall Mount Cold Only Kitchen Faucet (K-20588IN-4-

CP)including making good the walls wherever 
required all complete as per the architectural 

drawings and as directed. (Including sealing the joint 
between sink and  platform with white cement/clear 

sealant of  approved make to make the joint leak 
proof 

each 1.00  A  

          

1.13 Supplying and fixing Tile Insert Floor Drain 6x6 Inch- 
Model No. DBSD0007-S66, Make- Dolphy 

each 1.00  A  
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1.14 Providing and fixing recessed 304 Stainless Steel 
Cabinet 2 in 1 Operation Anti Fingerprint. Item to 

include cutting/chasing the wall by chase cutter and 
making good the walls and floors with CM 1:4 

wherever required and as directed. Model No. -
DWCB0003, Make- Dolphy 

each 2.00  A  

          

1.15 Providing and fixing to wall hair dryer in ladies toilet of 
1200W including all required accessories 

etc.complete.Model No. -DPHD0029, Make- Dolphy 

each 2.00  A  

          

1.16 Providing and fixing on floor automatic shoe shining 
machine for brown and black shoes of stainless steel 

body in gents including all required accessories 
etc.complete. Model No. -DSPM0007, Make- Dolphy 

each 1.00  A  

          

1.17 Providing and fixing to wall  automatic perfume 
dispenser of 300 ml (Battery Not Included) capacity 

including all required accessories etc.complete.  
Model No. -DAPD0011, Make- Dolphy 

each 2.00  A  
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1.18 Providing and fixing on wall stainless steel 304 matt 
finish automatic type electrical operated hand dryer in 

gents and ladies toilet , including all required 
accessories etc.complete.Model No. -DAHD0065, 

Make- Dolphy 

each 2.00  A  

          

1.19 Providing and fixing  Grab Bar position with all 
accessories as instructed to the wall C.P. brass 
screws on wooden or fiber plugs etc. complete.   

each 5.00  A  

          

  TOTAL       

SH 2  Water Supply       

2.1 Providing  and  fixing in position  CPVC  pipes SDR-
11 Class-1 conforming to IS 15778 for cold  water,for 

sizes mentioned below with all fittings, solvent  
welding  as  per  manufacturers recommendation, 
including chasing concealing  reinstating the wall 

surface, fixing the pipes to walls with heavy duty G.I. 
clamps etc. complete including all testing as specified 
or directed. (For cold and hot water pipes concealed 

in wall ) 
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2.1.1 15 mm nominal bore Metre 55.00  A  

2.1.2 20 mm nominal bore Metre 16.00  A  

          

2.2 Providing  and  fixing in position  CPVC  pipes SDR-
11 Class-1 conforming to IS 15778 for cold  water,for 
sizes mentioned below with all fittings, solvent  joint  
as  per  manufacturers recommendation, including 

hanging the pipes below ceiling with 
hangers/supports at every approx. 1.5 m interval and 
at bends with G.I hanger rod 6mm dia fully threaded 

etc. complete including all testing as specified or 
directed. (For cold and hot water pipes inside false 

ceilng ) 

      

2.2.1 15 mm nominal bore Metre 18.00  A  

2.2.2 20 mm nominal bore Metre 33.00  A  
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2.3 Providing and fixing in position G.I. Class 'C' (Heavy) 
pipes conforming to IS 1239 for sizes mentioned 

bellow with all fittings, inclusive of cutting the pipes to 
required length, threading of pipes asper IS 554 

jointing the pipes with oil and spun yarn, including 
supporting on wall with heavy duty clamps over 

galvanised M.S.brackets within 1.5m intervel and 
painting with one coat of zinc dichromate primer and 

two coats of approved enamel paint etc, including 
testing of pipes as specified or directed and make of 
holes in walls or floors as required and redoing the 
same etc. complete.(for water supply pipes inside 

ducts) 

      

2.3.1 25 mm  nominal bore Metre 3.00  A  

          

2.4 providing and fixing forged brass ball valve with lever 
and female threaded ends of pressure rature PN 16 

including all necessary accessories  

      

2.4.1 20 mm nominal bore each 6.00  A  

          

  TOTAL       
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SH 3 DRAINAGE       

3.1 Providing, fixing, testing & commisioning in position 
centrifugal spun Cast iron pipes conforming to I.S. 

3989 including all fittings such as tees,wyes, bends, 
with or without door, long radius bends etc. including 

jointing with Bank's approved polymerbased 
compound all as per manufacturers 

recommandations or as directed by Bank's Enginner, 
including supporting the pipes on walls or below 

ceiling with heavy duty support systems at every 1.5 
mts interval and at bends, including laying the pipes 

in slope inside sunken floor, including testing the 
pipes and joints for water tightness etc complete for 

sizes.(For pipes within toilet) 

      

3.1.1 75 mm dia. Nominal bore  Rmt. 22.00  A  

3.1.2 100 mm dia. Nominal bore  Rmt. 36.00  A  

          

3.2 Providing and fixing rigid PVC (10 kg/sq.cm) waste 
pipes conforming to IS 4985 for wash basins & sink 

drains including all fitting, making chases in wall/floor 
and reinstating the surface etc complete. 
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3.2.1 40 mm nominal outer dia Rmt. 16.00  A  

3.2.2 50  mm nominal outer dia Rmt. 12.00  A  

          

3.3 Making connection to existing cast iron drainage 
downtake (soil and waste downtake) including 

removing of existing pipe connections from toilet and 
pantry, jointing new pipes, testing the joints, 

cutting/heating of existing pipes if required, co-
ordinating shut down with client,including all required 

machineries and accessories etc complete. (Rate 
shall incluide all testing changes) 

Each 3.00  A  

          

3.4 Providing and fixing Centrifugally SCI(spun) S & S P 
or S trap, including supporting the pipe with 

hangers/supports and necessary joints filled with 
polymer based compound   etc complete. For the 

following size. 

      

3.4.1 100 mm dia Each 4.00  A  

  TOTAL       

          

  TOTAL FOR PLUMBING       

          

  FIRE FIGHTING       
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SH 1 SPRINKLER SYSTEM       

  SPRINKLER ,PIPING & ACCESSORIES:       

1.1 Providing, fixing, testing and commissioning, of the 
following sizes of flange jointed / screwed / welded, 

GI pipes of Class C (heavy class) ISI marked 
(IS:1239)and of approved make, including 

accessories such as MS bracket, U clamps with 
Anchor fasteners, tees / elbows / reducers / couplings 

/ unions / bends / flanges etc., and laying on the 
surface including painting with one coats of 

anticorrosive primer and two coats of approved  
synthetic enamel paint of required shade & testing to 

15 Kg/Cm2 hydraulic pressure after installtion etc. 
complete as required :(Rate shall incluide all testing 

changes) 

      

1.1.1 100 mm dia Meter 5  A  

1.1.2 80 mm dia  Meter 21  A  

1.1.3 65 mm dia  Meter 53  A  

1.1.4 50mm dia Meter 48  A  
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1.1.5 40 mm dia  Meter 24  A  

1.1.6 32 mm dia Meter 17  A  

1.1.7 25 mm dia Meter 235  A  

          

1.2 Providing and fixing  ball valves including all 
necessary fittings, nuts, bolts etc complete  for 
following diameters ( Basic Rate- 2150 /- INR ) 

      

1.2.1 25 mm dia Each 2  A  

          

1.3 Supplying, fixing, testing and commissioning of CI 
butterfly valve PN 1.6, with Gunmetal seat duly ISI 

marked complete with Nuts, Bolts, washers, gaskets, 
conforming to IS 13095, of following sizes as 

required. ( Basic Rate- 7271 /- INR ) 

      

1.3.1 100 mm dia Each 2  A  
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1.4 Providing, fixing, testing & commisioning of 15 mm 
size quartziod bulb of following  type sprinklers of 

rating 68 degree C pendent with required accessories 
etc as required.  

      

1.4.1 CONCEALED SPRINKLER  rated at 68 degree 
centigrade with quartzoid bulb 15 mm dia Orifice K 

factor 80(5.6) complete with powder coated twin plate 
sliding rosette as per specification complete etc. as 

required. 

Each 105  A  

          

1.5 Providing installing testing and commissioning of UL 
listed 20 mm dia flexi drops of stainless steel 

metallic pipe of length upto1200 mm..  along with 
accessories as reqd. 

Each 105  A  

          

1.6 Providing   and    Fixing   electrically operated water 
flow switches (Paddle type) including  tamper switch 

and accessories, complete  with tap off socket 
arrangement as required. 

Each 2  A  

          

1.7 25mm Air release valve as per IS:14845 ISI Marked Each 2  A  
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1.8 Providing, fixing, testing & commissioning of 
installation control valve of cast iron body, 

brass/bronze working parts comprising of water motor 
alarm, bronze seat clapper, clapper arm and 

hydraulically driven mechanical gong bell to sound 
continuous alarm when the wet riser/sprinkler system 

activates, pressure gauges, emergency releases, 
strainer, pressure switch, cock valve complete with 

drain valve and bypass, test control box, ball valves, 
MS pipe of required size, flanges, orifice plate, gasket 

etc of follwing sizes as required: 

      

1.8.1 100 mm  Each 2  A  

          

1.9 Providing, installation, testing and commissioning of 
non-return valve of following sizes confirming to IS: 
5312 complete with rubber gasket, GI bolts, nuts, 

washers etc.as required 

      

1.9.1 100 mm dia  Each 2  A  
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1.10 Making connection to existing hydrant/sprinkler riser 
including making hole in the riser of required size, 
welding 100m dia pipe into the hole, testing of joint 
for water tightness, applying  laying on the surface 
including painting with one coats of anticorrosive 

primer and two coats of approved  synthetic enamel 
paint of required shade complete as required :(Rate 

shall incluide all testing changes) 

Each 2  A  

          

1.11 Supplying, laying, testing and  commissioning of 2 x 
1.5 sqmm FRLS, ISI mark fire alarm armoured cable 
red in colour, 600/1000 V rated with annealed copper 

conductor having XLPE insulation steel wire 
armouring& FRLS outer sheath complete as required. 
Provided with base saddles at a distance of 18" and 

as per site requirement, including single compression 
Glands, copper lugs from 15th floor water flow switch 
to annunciation pannel of mezzanine floor fire shell 

and it testing etc. as required.  

Meter 120  A  

          

1.12 FIRE EXTINGUISHER        
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1.12.1 CO2 type Fire Extinguisher 4.5 Kgs. Capacity, made 
from brand new seamless cylinder, as per IS: 7285 
and CCE approval, fitted with Discharge hose and 

horn and Squeeze Grip type valve with initial Charge 
as per IS: 15683:2006 specification, bearing ISI Mark 
with floor stand with Florocent self adhesive Signage  

Each 2  A  

          

1.12.2 Portable Clean agent (FE-36) Hexaflouropropane 
type 4Kg fire extinguisher, ISI Marked IS 15683:2006, 

Gas listed under EPA SNAP, EPDM Rubber Hose, 
CE MArked Valve, suitable for Class A,B and C type 
of fires, conforming to ISO 14520, FM approved and 

UL listed with floor mounting bracket. For  UPS 
Room, SERVER ROOM 

Each 2  A  

          

1.12.3 Providing and fixing modular type 5Kg Ceiling 
mounted Clean agent (FE-36) Hexaflouropropane 

type fire extinguisher, ISI Marked IS 15683:2006, Gas 
listed under EPA SNAP, having sprinkler with glass 

bulb rated at 68 deg.C, CE MArked Valve, suitable for 
Class A,B and C type of fires, conforming to ISO 
14520, FM approved and UL listed, with presuare 
guage & mounting brackets , anchor fastner etc 

complete in all respect  - FOR  SERVER  Room & 
Electrical room. 

Each 2  A  

          



Interior Renovation of 20th floor in Central Office Building 
at Reserve Bank of India (RBI), Mumbai 
 
 

  
Page 432 of 464 

 

1.12.4 Planning , Design , manufacturing, supply & 
fixing of Fire action board  for fire action & 

evacuation layout plan (Size:A3) on sandwitch 
Acrylic on SS studs :  AUTOGLO SUPER glow 
Series Self Maintain Photoluminescent SWGS 

Siganages in 1 mm thick Rigid Sheet ARS 10000 with 
Strong Self Adhesive ,Life : 10- 15 Years ,Weather 
Proof The sign can easily be cleansed with a dry 
cloth or with a cloth humidified with water (without 

detergents). , Self Extinguising, The Sign not contain 
any radioactive substances In toxic terms the product 

is considered as safe , Non Peelable, Non 
Scratchable,Non Breakable, Silk Screen Printed: high 
quality paint with UV resistance,As Per PSPA Class - 
A / DIN 67510 Part 2 / 60 Minutes / > 700 mcdl with 
High photoluminescent luminous intensity Certified 

By Government Of India Lab For A Glow Period > 24 
Hrs DRDO & ARAI Certified for All require QC test to 
Confirm As per the IS 9457-2005 ,IS 12349 (To be 

approved by EIC) the colour Should be 
RED/GREEN/BLUE/YELLOW with Graphics Symbol 

in White approved by Local Director of Fire and 
Emergency services 

Each 2  A  

          

  TOTAL       

          

  HVAC WORK       
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1.1 Supply, installation, balancing and commissioning of 
factory fabricated GSS sheet metal rectangular/round 

ducting complete with neoprene rubber gaskets, 
elbows, splitter dampers, vanes, hangers, supports 
etc. as per approved drawings and specifications of 

following sheet thickness complete as required. 

      

1.1.1 Thickness 0.6 mm sheet sq m             
550.7  

 A  

1.1.2 Thickness 0.8 mm sheet sq m               
31.8  

 A  

          

1.2 Supply, installation, testing and commissioning of GI 
volume control duct damper made of 16G GSS 
connstruction complete with neoprene rubber 

gaskets, nuts, bolts, screws linkages, flanges etc, as 
per specifications  

sq m                 
3.1  

 A  

          

1.3 Supplying ,fixing, installation & commissioning of 
powder coated extruded aluminium Supply Air Grills 

with aluminium volume control dampers in 
confirmation to SMACNA/IS and as per  as per 

specification complete etc.as required for Conference 
Room 

sq m                 
2.5  

 A  

          

1.4 Supplying & fixing of powder coated extruded 
aluminium Return Air Grills with louvers but without 
volume control dampers complete as required for 

Toilet 

sq m                 
0.4  

 A  



Interior Renovation of 20th floor in Central Office Building 
at Reserve Bank of India (RBI), Mumbai 
 
 

  
Page 434 of 464 

 

          

1.5 Supplying, Fixing, installation, testing and 
commissioning of supply air diffusers of powder 
coated aluminium with aluminium volume control 

dampers with anti smudge ring & removable core in 
confirmation to SMACNA/IS and as per specifications 

complete etc. as required. 

sq m                 
1.0  

 A  

          

1.6 Supplying, Fixing, installation, testing and 
commissioning of Return air diffusers of powder 

coated aluminium without volume control dampers 
with anti smudge ring & removable core in 

confirmation to SMACNA/IS and as per specifications 
complete etc. as required. 

sq m                 
1.0  

 A  

          

1.7 Supply and Installation of Aluminium Louvers with 
four side flanges 

sq m                 
0.5  

 A  

          

1.8 Supply and Installation of Fire retardant Flexible 
canvass connections with Zipper for Inline Fan for 

Toilet & Pantry 

each                 
6.0  

 A  

          

1.9 ACOUSTICAL INSULATION       
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1.9.1 15 mm Thick Open Cell Nitrile rubber insulation for 
ducts having density of 48 kg/m³ th manufacturer 
approved rubber based solvent adhesive, as per 

specification  

sq m               
47.0  

 A  

          

1.10 THERMAL INSULATION       

1.10.1 13mm thick, 40-60 Kg / M³ density closed cell 
elastomeric nitrile rubber class 'O' secured with 
manufacturer approved rubber based solvent 

adhesive. Insulation joints shall be sealed with 6mm 
thick, 50mm wide, self adhesive nitrile rubber strip 

(no PVC tape jointing). 

sq m             
499.0  

 A  

          

1.11  

Supply and Installation of Inline Fans with necessary 
cabling ,with N/C contact to operate on IBMS with 
Modbus / Backnet IP Protocol. As per specification  

 

      

1.11.1 525 CFM (15mm SP) Exhaust air for Toilet each                 
1.0  

 A  

1.11.2 325 CFM (15mm SP) Exhaust air for Toilet each                 
1.0  

 A  

1.11.3 300 CFM (15mm SP) Exhaust air for Pantry each                 
1.0  

 A  
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1.12 Supply, installation, commissioning & testing of 
Flexible insulated Fibre glass ducting with supporting 

hangers, special clipping system, etc. 

      

1.12.1 200  mm dia m               
41.0  

 A  

1.12.2 150 mm dia m               
20.0  

 A  

          

1.13 Supply, installation, commissioning & testing of Slot 
Diffusers with Vane Air Pattern Controllers including 

mitered corners with Butterfly Damper etc. 

      

1.13.1 MD - 3 slot (150 mm wide) -SA & RA  sq m               
37.0  

 A  

          

1.14 Supply, installation, testing & commissioning of 
factory fabricated  accoustically lined with mineral 
fibre supply air 22G Aluminium plenum and with 

sliding type GI hit & miss damper in matt black finish. 
Supply air plenum shall have factory fitted spigot 

connector. 

sq m               
71.5  

 A  

          

1.15 Supply, installation, commissioning & testing of 
Fusible link type Fire Damper of Galvanised Steel 

Sheet construction, 16G GI casing and 16G GI 
blades 150 mm wide, 3 V type in 165 mm casing 

complete with chrome plated spindles ,self lubricating 
bushes,120 minutes fire rating as per UL-555, Aug 

sq m                 
1.5  

 A  
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1995 certified by CBRI. The damper is held open by a 
replaceable fusible link rated at 74 C (U.L. stamped).  

          

1.16 Tube Axial Fans:  
Supply and Installation of  For ventilation  Complete 
from OEM , non-flammable, vibration isolators, base 
plate, single piece rouged construction , IE-3 motor,  
epoxy  coated etc.The fan with 2 hours rating at 300 

drg C of high temperature. (LOW NOISE ) with 
suitable Starter Panel (For Smoke Extraction)  As per 

specification. 

      

1.16.1 7000 CFM (5 mm SP)   each                 
2.0  

 A  

1.16.2 4 Core 4 Sqmm Cu Cable with lugs & glands m               
20.0  

 A  

          

1.17 Supply and Installation of Propeller fan made of 
Sickle Blade impellers, in conjunction with the 

external rotor motors,Statically and dynamically 
balanced to ISO 1940,Low noise with High efficiency 
with necessary Cabling & with suitable Starter Panel  

      

1.17.1 2768 CMH/1650 CFM (For Lift Lobby Pressurization) each                 
1.0  

 A  
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1.17.2 4 Core 4 Sqmm Cu Cable with lugs & glands m               
20.0  

 A  

          

1.18 Return Air 'Z' pieces with accoustic insulation using 
15 mm thick nietril rubber of density 40 Kg / cmt and 

GI sheet of 24 G. 

sq m               
54.4  

 A  

          

1.19 Supply Installation Testing and Commissioning of 
HVAC dedicated VFDs (BMS Compatible) with IP55 

protection class & built in disconnect switch, 
complying with the tender specifications and having: 

Dual limb DC Choke 5% impendance to maintain 
THiD 40% at rated load conditions, 

EMC filter complying to IEC 61800-3:2004 Category 
C1: 50m cable length, 

Interface with BMS shall be built-in standard with 
Modbus RTU / BacNet MSTP / Metasys N2, Built in 

USB for commnication with Laptop / Computer 
PID controller feedback loops- 3nos, 

Alphanumeric & Graphical Display with 4 way 
navigation keys & 3 LED Indications for (Status, 

Warning & Alarms) 
(All other details shall be as per Tender 

Specification.) 

Nos.                 
1.0  

 A  
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1.20 Supply, installation, testing and commissioning of 300 
mm (12") dia. metal Exhaust fan, complete with 
heavy-duty metal casing, dynamically balanced 

metal/aluminium propeller blades, ball-bearing motor, 
protective safety guard, mounting brackets and all 

necessary accessories. Fan shall be suitable for 230 
V,  1-phase, 50 Hz supply, with minimum 1,300–

1,400 RPM. Motor shall be suitable for continuous 
operation and provided with thermal overload 

protection. Fan and casing shall be epoxy/powder-
coated for corrosion resistance. The item shall 

include all required supports, fasteners, vibration 
pads, electrical termination and complete installation 
as directed by the Engineer-in-Charge.-For Switch 

Room 

Nos.                 
2.0  

 A  

          
1.21 Supply, Installation, Testing, & Commissioning of 12- 

Hourly Sequencial Timers along with the Necessary 
Wiring / Cabling for Timed Operation of the Stand-By 

Fans as stated above (Item No -1.20) .-For Switch 
Room 

Nos.                 
1.0  

 A  

          

1.22 Supply, Installation, Testing, & Commissioning of 
200mm Wide Door Transfer Grill 

sq m                 
0.6  

 A  

          

  TOTAL       

          

5 ELECTRICAL WORKS       
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1.0 DISTRIBUTION BOARD       

  Supply installation, testing and commissioning of 
company manufactured Surface/ recess mounting, 

vertical/ horizontal, inter connection leads with spares 
distribution board made up of sheet metal, dust proof, 

powder quoted provided with inbuilt suitable size 
copper- neutral & earth  link din bar  for mounting 

MCBs complete in all respect. Rate shall be inclusive 
of all required hardware materials labor involve 

complete in all respect.   

      

A UPS Supply - DB       

i) 4 row of 14 Module, Double door metal (Per Phase 
Isolation) -flexy DB 

each               
1.00  

 A  

  incomer       

ii) 40A, TPN MCB each               
1.00  

 A  

  Sub-incomer       

iii) 40A, DP RCBO, 300mA each               
3.00  

 A  

  Outgoings       

iv) 6A/10/16/20/25A Single Pole MCB's each             
24.00  

 A  

          

B Raw Power Main DB       

i) 12 way (4 + 36), Vertical Double door - VTPN each               
1.00  

 A  
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  incomer       

ii) 125A, TPN MCCB each               
1.00  

 A  

  Outgoings       

iii) 16/20/25/32A Triple Pole MCB's each               
2.00  

 A  

iv) 63/40A Triple Pole MCB's each               
7.00  

 A  

v) 6A/10/16/20/25A Single Pole MCB's each               
2.00  

 A  

          

C Raw Power Supply -DB       

C 4 row of 14 Module, Double door metal (Per Phase 
Isolation) -flexy DB 

each               
2.00  

 A  

  incomer       

ii) 40A, TPN MCB each               
2.00  

 A  

  Sub-incomer       

iii) 40A, DP RCBO, 300mA each               
6.00  

 A  

  Outgoings       

iv) 6A/10/16/20/25A Single Pole MCB's each             
48.00  

 A  

          

D Raw Power Supply - Pantry DB       

i) 4 row of 10 Module, Double door metal (Per Phase 
Isolation) -flexy DB 

each               
1.00  

 A  
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  incomer       

ii) 40A, TPN MCB each               
1.00  

 A  

  Sub-incomer       

iii) 40A, DP RCBO, 300mA each               
3.00  

 A  

  Outgoings       

iv) 6A/10/16/20/25/32A Single Pole MCB's each             
12.00  

 A  

          

E Lighting & Raw Power Supply - LPDB-1&2       

i) 4 row of 14 Module, Double door metal (Per Phase 
Isolation) -flexy DB 

each               
2.00  

 A  

  incomer       

ii) 40A, TPN MCB each               
2.00  

 A  

  Sub-incomer       

iii) 20A, DP RCBO, 300mA each               
6.00  

 A  

  Outgoings       

iv) 6A/10/16/20/25A Single Pole MCB's each             
48.00  

 A  

          

  TOTAL OF DISTRIBUTION BOARDS       
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2 CABLES       

2.1 Supply, Laying, Testing & commissioning of 
aluminum / copper armored/ unarmored  FRLS XLPE  
Insulated  1.1KV ISI marked Power / control cables 

fixed/provided on walls, ceilings etc. as per site 
condition and as directed by bank's engineer/architect 
with required necessary hardware material etc. in all 

respect. 

      

2.1.1 3.5 Core 70 sq. mm Aluminum armored XLPE 
insulated cable- A2XFY 

meter             
10.00  

 A  

2.1.2 4 Core 10 sq. mm Copper armored XLPE insulated 
cable- 2XFY 

meter           
200.00  

 A  

2.1.3 4 Core 6 sq. mm Copper armored XLPE insulated 
cable- 2XFY 

meter             
75.00  

 A  

2.1.4 4 Core 4 sq. mm Copper armored XLPE insulated 
cable- 2XFY 

meter             
10.00  

 A  

2.1.5 4 Core 2.5 sq. mm Copper armored XLPE insulated 
cable- 2XFY 

meter             
70.00  

 A  

2.1.6 2 Core 4 sq. mm Copper armored XLPE insulated 
cable- 2XFY 

meter             
10.00  

 A  

2.2 Supply, Installation, Testing and Commissioning of 
end termination with suitable size of brass single 

compression gland and Copper lugs for following size 
of PVC insulated, PVC sheathed XLPE 

aluminum/copper conductor cable of 1.1 kV grade as 
per site condition. 

      

2.2.1 3.5 Core 70 sq. mm Aluminum armored XLPE 
insulated cable- A2XFY 

each               
2.00  

 A  

2.2.2 4 Core 10 sq. mm Copper armored XLPE insulated 
cable- 2XFY 

each               
8.00  

 A  

2.2.3 4 Core 6 sq. mm Copper armored XLPE insulated 
cable- 2XFY 

each               
4.00  

 A  
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2.2.4 4 Core 4 sq. mm Copper armored XLPE insulated 
cable- 2XFY 

each               
2.00  

 A  

2.2.5 4 Core 2.5 sq. mm Copper armored XLPE insulated 
cable- 2XFY 

each               
4.00  

 A  

2.2.6 2 Core 4 sq. mm Copper armored XLPE insulated 
cable- 2XFY 

each               
2.00  

 A  

  TOTAL OF CABLES       

  Amount of Schedule Items       

          

3 POINT WIRING, POWER OUTLETS & CIRCUITS        

3.1 Wiring for Primary DB Controlled Light Point       
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  Primary DB controlled Light Point - Supply, Laying, 
installation, testing & Commissioning of  primary light 
point  using three runs of 2.5 sq mm, 1100 volt, ISI 

marked, fire resistant low smoke (FRLS)PVC 
insulated multi stranded copper conductor wire  

(Neutral, and earth in looping system) to respective 
point outlet (partly in concealed manner / surface/ on 
wall) provided in suitable size of  medium mechanical 

stress (MMS) conduit with all required accessories 
like coupler, bend, long bend, tee, junction box, 

required hardware materials  etc. as per site 
requirement, complete with outlet point either with 

angle/ straight holder / ceiling rose / connector etc. as 
directed for light point. Rate shall be inclusive of cost 
of  circuit wiring using three runs of 2.5 sq mm 1100 
volts, ISI marked  stranded copper conductor PVC 
insulated  fire resistant low smoke FRLS  wire from 
MCB DB to respective Light) all required hardware 

materials labor involve, civil work required for 
concealing the pipes etc. as per site requirement, 

complete in all respect. 

each             
30.00  

 A  

3.2 Wiring for Primary Light Point - Switch Board Control        
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  Primary Light Point - Supply, Laying, installation, 
testing & Commissioning of  primary light point  using 
three runs of 2.5 sq mm, 1100 volt, ISI marked, fire 

resistant low smoke (FRLS)PVC insulated multi 
stranded copper conductor wire  (Neutral, and earth 
in looping system) to respective point outlet (partly in 

concealed manner / surface/ on wall) provided in 
suitable size of  medium mechanical stress (MMS) 
conduit with all required accessories like coupler, 

bend, long bend, tee, junction box, required hardware 
materials  etc. as per site requirement, terminated in 
6 Amp modular plate type switch  of approved make 
mounted on suitable size heavy duty  PVC plate with 

concealed PVC back box(switch board of same 
make) with interconnection and also complete with 

outlet point either with angle/ straight holder / ceiling 
rose / connector etc. as directed for light point. Rate 
shall be inclusive of cost of  circuit wiring using three 
runs of 2.5 sq mm 1100 volts, ISI marked  stranded 
copper conductor PVC insulated  fire resistant low 

smoke FRLS  wire from MCB DB to respective 
switchboard & Switch Board to 1st Point , SB to SB ) 

all required hardware materials labor involve, civil 
work required for concealing the pipes etc. as per site 

requirement, complete in all respect. 

each             
80.00  

 A  

          

3.3 Wiring For Secondary Light Point       
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  Supply, Laying, installation, testing & Commissioning 
- Wiring for Secondary Light Points using three runs 

of 1.5 sq mm, 1100 volt, ISI marked. fire resistant low 
smoke (FRLS)PVC insulated multi stranded copper 

conductor wire  (Neutral, and earth in looping system) 
to respective point outlet   (partly in concealed 

manner / surface/ on wall) provided in suitable size of  
medium mechanical stress (MMS) conduit with all 

required accessories like coupler, bend, long bend, 
tee, junction box, required hardware materials  etc. as 
per site requirement, complete with outlet point either 
with angle/ straight holder / ceiling rose / connector 

etc. as directed for light point. Rate shall be inclusive 
of cost of all required hardware materials labor 

involve, civil work required for concealing the pipes 
etc. as per site requirement, complete in all respect.   

each           
200.00  

 A  

          

3.4 Wiring for half Point on switch board        

  Same as item no. 3.1 above, but for supply, fixing, 
testing and commissioning half point wiring for 6 
Amp. universal socket ( 2pin + 3 pin) and switch 

modular type to be fixed on control switch board used 
for light control complete in all respect. With 

approval of the make and model from Bank 
Engineers. 

each             
30.00  

 A  

          

3.5 Supplying and fixing following size/ modules, Gl box 
along with modular base & cover plate for modular 

switches in recess etc. as required  

      

3.5.1 2 Module GI box along with modular base & cover 
plate for modular switches in recess etc. as required. 

each             
80.00  

 A  
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3.5.2 3 Module GI box along with modular base & cover 
plate for modular switches in recess etc. as required. 

each           
120.00  

 A  

3.5.3 4 Module GI box along with modular base & cover 
plate for modular switches in recess etc. as required. 

each             
20.00  

 A  

3.5.4 6 Module GI box along with modular base & cover 
plate for modular switches in recess etc. as required. 

each           
120.00  

 A  

3.5.5 8 Module GI box along with modular base & cover 
plate for modular switches in recess etc. as required. 

each               
5.00  

 A  

3.5.6 12 Module GI box along with modular base & cover 
plate for modular switches in recess etc. as required. 

each               
2.00  

 A  

          

3.6 Supplying and fixing following modular switch/ socket 
on the above mention modular base plate,cover plate 
& back box including connections etc. as Complete in 
all respect With approval of the make and model from 

Bank Engineers. required. 

      

3.6.1 6A One way switch each           
225.00  

 A  

3.6.2 6A Two way switch each               
2.00  

 A  

3.6.3 6A 3 Pin socket each           
225.00  

 A  

3.6.4 16A Switch each           
105.00  

 A  

3.6.5 6/16A 6 Pin socket each           
105.00  

 A  

3.6.6 Telephone socket outlet each             
75.00  

 A  

3.6.7 Bell Push  each             
70.00  

 A  
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3.6.8 USB Combo port - Type A+C-30W each             
70.00  

 A  

          

3.7 Wiring for circuit/ submain wiring alongwith earth wire 
with the following sizes of FRLS PVC insulated 

copper conductor, single core multi strands wires, 
1.1KV grade in surface/ recessed MMS class PVC 

conduit as required, cost of conduit will be part of this 
scope ( Pantry Work ) 

      

3.7.1 2X1.5 SQMM + 1X1.5 SQMM EARTH WIRE meter             
80.00  

 A  

3.7.2 2X2.5 SQMM + 1X2.5 SQMM EARTH WIRE meter           
100.00  

 A  

3.7.3 2X4 SQMM + 1X4 SQMM EARTH WIRE meter           
200.00  

 A  

3.8 Wiring for circuit/ submain wiring alongwith earth wire 
with the following sizes of FRLS PVC insulated 

copper conductor, multi core multi strands cable , 
1.1KV Grade in already laid surface/ recessed MMS 
class PVC conduit / Raceways for Workstation Work 

      

3.8.1 3CX1.5 SQMM YY meter           
350.00  

 A  

3.8.2 3CX2.5 SQMM YY meter        
1,200.00  

 A  

3.8.3 3CX4 SQMM  YY meter           
200.00  

 A  

          

3.9 Telephone Wiring       
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3.9.1 Wiring using the 2 pair telephone wire ISI FR MMS  
marked, in suitable size PVC conduit, as detailed in 

3.1 from available telephone junction MDF box. Rate 
shall include supply, laying, terminating etc. of 

telephone cable alongwith telephone jack & cable, 
complete in all respect. 

Note : If space permits, proposed telephone wires 
may be laid through Lan wiring pipes. 

each             
75.00  

 A  

          

3.9.2 Wiring using the RG-06 ISI marked, tinned copper 
video cable in suitable size PVC conduit, from 

existing TV cable splitter to TV antenna socket point. 
Rate shall include supply, laying, terminating etc. of 

video cable alongwith antenna socket & cable, 
complete in all respect. (Grade F cabins - 3) 

each               
3.00  

 A  

          

3.10 TRUNKING  & CABLE TRAYS ,RACEWAY 
CONDUIT 

      

  Supply and laying raceways (Pre-Galvanised 
Trunking with cover) /conduits on floor/wall. The 

raceways/conduits shall be fixed to the floor/Wall with 
clamps for finished levels as per site conditions or 
through partitions with all accessories, bends,  but 
excluding the floor mounted junction boxes which 

shall be paid separately. The metal/PVC 
conduits/raceways shall be earth at suitable intervals 

the distance between data conduits and power 
conduits shall be maintained at least 6" apart., floor 

cutting to be included in this item 

      

3.10.1 100mm x 38mm, 1.6mm thk GI raceway  meter           
400.00  

 A  
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3.10.2 50mm x 38mm, 1.6mm thk GI raceway meter             
60.00  

 A  

3.10.3 150mm x 100mm, 1.6mm thk GI Powder coated 
trunking for DB dressing  

meter             
50.00  

 A  

  Supply and Installation of following sizes MMS FRLS 
PVC conduit embedded or surface mounted, 

including cost of junction boxes, bends, elbows, 
sockets, tees etc. laying in slab, cutting walls/floor 
and making good wherever called for or surface 

mounted including all fixing hardware as per 
specification. 

      

3.10.4 25 mm dia. ISI marked Mtr           
250.00  

 A  

3.10.5 32 mm dia. ISI marked Mtr             
50.00  

 A  

3.10.6 50 mm dia. ISI marked Mtr             
30.00  

 A  

  Supply and installing of 2mm thick GI floor/Ceiling 
junction boxes for the raceway/conduits mentioned 

above of following sizes  with cover with four nos. SS 
screws with proper cutouts on the sides for conduit 
entry and screwed top cover with rubber gasket and 

suitable knockouts ,as required complete in all 
respects. 

      

3.10.7 100mmx100mmx30/35mm deep 2mm thk' Nos               
2.00  

 A  

3.10.8 150mmx150mmx30/35mm deep 2mm thk' Nos               
5.00  

 A  

3.10.9 250mmx250mmx30/35mm deep 2mm thk' Nos             
75.00  

 A  

3.10.10 350mmx350mmx30/35mm deep 2mm thk' Nos             
10.00  

 A  
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3.10.11 450mmx450mmx30/35mm deep 2mm thk' Nos               
4.00  

 A  

  CABLE TRAYS        

  Supplying and installing following size of perforated 
Hot Dipped Galvanized Iron cable tray (galvanization 
thickness not less than 50 microns) with perforation 
not more than 17.5%, in convenient sections, joined 
with connectors, suspended from the ceiling with G.I. 

suspenders including G.I. bolts & nuts, etc. as 
required accessories complete in all respect . 

inclusive of all required supports & accessories  

      

3.10.12 150 mm width X 50 mm depth X 1.6 mm thickness Mtr           
100.00  

 A  

3.10.13 300 mm width X 50 mm depth X 2.0 mm thickness Mtr             
20.00  

 A  

3.10.14 Supply and installation of pop-up box with openable 
cover, suitable for raised flooring. The box size shall 
be suitable for 1 set of 1x16A multi-standard sockets 

+ 1x16A switch. This includes SITC of required 
switches, sockets, accessories in the box etc. in all 

respects. 

Nos               
3.00  

 A  

  TOTAL OF POINT WIRING, POWER OUTLETS & 
CIRCUITS 

      

  Amount of Schedule Items       

          

4 SITC OF LIGHTING FIXTURES &FITTINGS       

  Supply Installation, fixing, testing and 
commissioning of the following LED light fittings / strip 
etc. along with required accessories to be connected 

with suitable size copper FRLS PVC ISI marked 
multistrand insulated wire of 2 or 3 core wire as per 
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site requirement including required hard ware, 
connector etc. complete in all respects.  

4.1 Antiglare Diffused Downlight 
HOUSING: Aluminium Die Casting REFLECTOR: 

Aluminium Anodized 
BEAM ANGLE: 90˚, BODY COLOR: Bk+Bk / Bk+Wh 

(Black+Black / Black+White) 
MOUNTING: Recessed 

POWER: 20W, LIGHT SOURCE: Cree 
Driver- Osram / bag/ fullham 

COLOR TEMP: 3000K / 4000K, LUMENS OUTPUT: 
100-110lm/w IP RATING: IP20, POWER FACTOR: 

>0.90 
INPUT VOLTAGE: 220-240 VAC / 50~60 Hz 

 
Area Ref: AX1, DEEP RECESSED DOWNLIGHT, 

On-off Control  

Nos 3  A  
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4.2 Antiglare Diffused Downlight 
HOUSING: Aluminium Die Casting REFLECTOR: 

Aluminium Anodized 
BEAM ANGLE: 90˚, BODY COLOR: Bk+Bk / Bk+Wh 

MOUNTING: Recessed 
POWER: 20W, LIGHT SOURCE: Cree 

Driver- Osram / bag/ fullham 
COLOR TEMP: 3000K / 4000K, LUMENS OUTPUT: 
100-110lm/w IP RATING: IP20, POWER FACTOR: 

>0.90 
INPUT VOLTAGE: 220-240 VAC / 50~60 Hz 

 
Area Ref: A, DEEP RECESSED DOWNLIGHT, On-

off Control  

Nos 154  A  

4.3 Antiglare Diffused Downlight 
HOUSING: Aluminium Die Casting REFLECTOR: 

Aluminium Anodized 
BEAM ANGLE: 90˚, BODY COLOR: Bk+Bk / Bk+Wh 

MOUNTING: Recessed 
POWER: 20W, LIGHT SOURCE: Cree 

Driver- Osram / bag/ fullham 
COLOR TEMP: 3000K / 4000K, LUMENS OUTPUT: 
100-110lm/w IP RATING: IP20, POWER FACTOR: 

>0.90 
INPUT VOLTAGE: 220-240 VAC / 50~60 Hz 

 
Area Ref: D, DEEP RECESSED DOWNLIGHT, On-

off Control  

Nos 25  A  
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4.4 Rectangular Deep Recesse Downlight HOUSING: 
Aluminium Die Casting REFLECTOR: Aluminium 

Anodized + Diffuser BEAM ANGLE: Diffused 
BODY COLOR: Wh+Bk 

MOUNTING: Recessed POWER: 14W 
LIGHT SOURCE: Osram 

Driver- Osram /fullham COLOR TEMP: 3000K/4000K 
LUMENS OUTPUT: 80-90 lm/w IP RATING: IP20 

POWER FACTOR: >0.90 
INPUT VOLTAGE: 100-240 VAC / 50~60 Hz 

 
Area Ref: B, DEEP RECESSED DOWNLIGHT, On-

off Control  

Nos 21  A  

4.5 Antiglare Diffused Downlight 
HOUSING: Aluminium Die Casting REFLECTOR: 

Aluminium Anodized 
BEAM ANGLE: 90˚, BODY COLOR: Bk+Bk, Bk+Wh 

MOUNTING: Recessed 
POWER: 20W, LIGHT SOURCE: Cree 

Driver- Osram / bag/ fullham 
COLOR TEMP: 3000K / 4000K, LUMENS OUTPUT: 
100-110lm/w IP RATING: IP20, POWER FACTOR: 

>0.90 
INPUT VOLTAGE: 220-240 VAC / 50~60 Hz 

 
Area Ref: BX, DEEP RECESSED DOWNLIGHT, On-

off Control  

Nos 2  A  
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4.6 Deep Recessed Diffused Downlight 
HOUSING: Aluminium Die Casting REFLECTOR: 

Diffuser  BEAM ANGLE: 110° 
BODY COLOR: White 

MOUNTING: Recessed POWER: 18W 
LIGHT SOURCE: Osram 

Driver- Osram / bag/ fullham COLOR TEMP: 
3000K/4000K/6000K LUMENS OUTPUT: 100-

105lm/w IP RATING: IP20 
POWER FACTOR: >0.90 

INPUT VOLTAGE: 100-240 VAC / 50~60 Hz 
 

Area Ref: C, DEEP RECESSED DOWNLIGHT, On-
off Control  

Nos 73  A  

4.7 Magnetic Track Diffused light 
20MM MAGNETIC MODULE 

HOUSING: Aluminium Die Casting REFLECTOR: 
Diffuser  BEAM ANGLE: 120° 

BODY COLOR: Black POWER: 20W LIGHT 
SOURCE: Osram 

Driver- Osram /fullham COLOR TEMP: 3000K/4000K 
/ CCT LUMENS OUTPUT: 80-85lm/w IP RATING: 

IP20 
POWER FACTOR: >0.95 

INPUT VOLTAGE: 48V DC 
 

Area Ref: TR, DOWNLIGHT (Track Mounted), On-off 
Control  

Nos 12  A  
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4.8 Magnetic spot light 
20MM MAGNETIC TRACK 

HOUSING: Aluminium Die Casting REFLECTOR: 
Aluminium Anodized BEAM ANGLE: 24° 

BODY COLOR: Black POWER: 12W 
LIGHT SOURCE: Cree 

Driver- Osram /fullham COLOR TEMP: 3000K/4000K 
LUMENS OUTPUT: 80-85lm/w IP RATING: IP20 

POWER FACTOR: >0.95 
INPUT VOLTAGE: 48V DC 

 
Area Ref: FL, FOCUS LIGHT IN MAGNETIC TRACK, 

On-off Control  

Nos 6  A  

4.9 Suspended Diffused Linear HOUSING: Aluminium 
Die Casting BEAM ANGLE: 120° 

BODY COLOR: Customised finish MOUNTING: 
Suspended POWER: 40W 
LIGHT SOURCE: Osram 

Driver- Osram /fullham COLOR TEMP: 
3000K/4000K/6000K 

LUMENS OUTPUT: 90-100lm/w IP RATING: IP20 
POWER FACTOR: >0.90 L1220XW62XH92mm 

INPUT VOLTAGE: 100-240 VAC / 50~60 Hz 
 

Area Ref: G1, SUSPENDED TASK LIGHT, On-off 
Control  

Nos 3  A  
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4.10' Suspended Diffused Linear HOUSING: Aluminium 
Die Casting BEAM ANGLE: 120° 

BODY COLOR: Customised finish MOUNTING: 
Suspended POWER: 40W 
LIGHT SOURCE: Osram 

Driver- Osram /fullham COLOR TEMP: 4000K 
LUMENS OUTPUT: 90-100lm/w IP RATING: IP20 

POWER FACTOR: >0.90 
L- 4ft 

INPUT VOLTAGE: 100-240 VAC / 50~60 Hz 
 

Area Ref: SL, SUSPENDED TASK LIGHT, On-off 
Control  

Nos 4  A  

4.11 Suspended Diffused Linear HOUSING: Aluminium 
Die Casting BEAM ANGLE: 120° 

BODY COLOR: Customised finish MOUNTING: 
Suspended POWER: 40W 
LIGHT SOURCE: Osram 

Driver- Osram /fullham COLOR TEMP: 
3000K/4000K/6000K 

LUMENS OUTPUT: 90-100lm/w IP RATING: IP20 
POWER FACTOR: >0.90 

L- 8ft 
INPUT VOLTAGE: 100-240 VAC / 50~60 Hz 

 
Area Ref: SL, SUSPENDED TASK LIGHT, On-off 

Control  

Nos 14  A  
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4.12 Recess Round Wallwsher 
HOUSING: Aluminium Die Casting BEAM ANGLE:  

Assymmetric BODY COLOR: Wh+Bk 
MOUNTING: Recessed POWER: 12W 

LIGHT SOURCE: Osram 
Driver-Driver- Osram / bag/ fullham COLOR TEMP: 

3000K/4000K 
LUMENS OUTPUT: 80-90 lm/w IP RATING: IP20 

POWER FACTOR: >0.90 
INPUT VOLTAGE: 100-240 VAC / 50~60 Hz 

 
Area Ref: WW, WALL WASHER, On-off Control  

Nos 3  A  

4.13 20MM ALUMINIUM MAGNETIC PROFILE 
HOUSING: Aluminium BODY COLOR: Black 

MOUNTING: Recessed with required accessories 
DIMENSION: Ø1000X65X47(H)MM DIMENSION: 

Ø2000X65X47(H)MM DIMENSION: 
Ø3000X65X47(H)MM 

 
Area Ref: TR, MAGNETIC TRACK 

Mtrs 21  A  

4.14 Surface profile with LED Strip and Driver 12w per mtr 
IP 20, 3000K/4000K/6000K 

 
Area Ref: CL, INDIRECT STRIP LIGHT, ALUMINUM 

PROFILE WITH OSRAM LIGHT SOURCE, On-off 
Control  

Mtrs 50  A  

4.15 Driver suitable for above Surface profile with LED 
strip 

Nos 10  A  
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  TOTAL LIGHTING FIXTURE       

          

5 PASSIVE NETWORKING        

  LAN NETWORK I/O POINTS       

5.1 Supply, Laying, installation, testing & Commissioning 
of  CAT 6 cable ISI marked to respective I/O point 
(partly in concealed manner / surface/ on wall) in 

already laid containments, terminated in I/O point with 
RJ45 Jack with modular plate type outlet of approved 

make mounted on suitable size heavy duty  PVC 
plate with concealed PVC back box(switch board of 
same make) all required hardware materials labor 
involve, civil work required for concealing the pipes 
etc. as per site requirement, complete in all respect. 

Vendor to follow containment layout while quoting this 
item. 

each           
195.00  

 A  

  TOTAL OF WIFI, LAN NETWORKING WORK       

          

          

6 CCTV CABLING       
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6.1 Supply, Laying, installation, testing & Commissioning 
of  CAT 6 cable ISI marked to respective I/O point 

(partly in concealed manner / surface/ on wall) 
provided in suitable size of  medium mechanical 

stress (MMS) conduit with all required accessories 
like coupler, bend, long bend, tee, junction box, 

required hardware materials  etc. as per site 
requirement, terminated in I/O point with RJ45 Jack 

with modular plate type outlet of approved make 
mounted on suitable size heavy duty  PVC plate with 

concealed PVC back box(switch board of same 
make) all required hardware materials labor involve, 

civil work required for concealing the pipes etc. as per 
site requirement, complete in all respect. 

each               
2.00  

 A  

  TOTAL OF CCTV       

          

          

7 PUBLIC ADDRESS SYSTEM.       

7.1 Supplying, installation, testing & commissioning of 
1.5/3/6W ceiling speaker complete as required. 

each             
45.00  

 A  

7.2 Supplying, installation, testing & commissioning of 
speaker wire ISI marked Fire Retardant PVC 

insulated copper conductor wire with suitable size 
FRLS MMS  PVC conduit, Following pairs, cores and 
size including connections and interconnections etc. 

as per site requirement, complete in all respect. 

      

7.2.1 speaker cable 2-core, 1.5 Sqmm braided copper meter           
750.00  

 A  

7.2.2 speaker cable Two pair, 2-core, 2.5 Sqmm braided 
copper 

meter             
20.00  

 A  
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7.2.3 speaker cable Two pair, 2-core, 4 Sqmm braided 
copper 

meter             
20.00  

 A  

          

          

  TOTAL FOR PUBLIC ADDRESS SYSTEM.       

          

          

8 FIRE ALARM SYSTEM       

  Note - Existing Make to be followed to integrate the 
same with the existing system 

      

8.1 Carefully removing the existing Fire alarm devices 
such as hooter, Response indicator, Manual call 

point, direction arrow with sounder, sensor etc. and 
retaining the same at some location during 

dismantling of the ceiling with temporary arrangement 
by hanging with GI wire/ box etc. Rate shall also 
include refixing of fire alarm devices as per old 

location, as directed by Bank's fire Officer/Engineer. 

Lumpsum               
1.00  

 A  

8.2 Supply, Laying, Testing & commissioning of 2 Core 
1.5 sq. mm Copper armored cable FRLS 1.1KV ISI 

marked- Red color fixed/provided on 
ceiling/columns/beams etc. provided with base 

saddles at a distance of 18" including required size 
single compression glands, copper lugs etc. as per 

site condition and as directed by bank's 
engineer/architect with required necessary hardware 

material etc. in all respect. 

Mtrs.        
1,000.00  

 A  
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8.3 Supply, Laying, Testing & commissioning of 2 Core 
1.5 sq. mm Copper armored cable FRLS for Sprinkler 
flow switch at both end 1.1KV ISI marked- Red color 

fixed/provided on ceiling/columns/beams etc. 
provided with base saddles at a distance of 18" 

including required size single compression glands, 
copper lugs etc. as per site condition and as directed 
by bank's engineer/architect with required necessary 

hardware material etc. in all respect. 

Mtrs.           
200.00  

 A  

          

  Re-fixing of the following Fire Alarm accessories:       

8.4 Smoke detector on true ceiling each             
40.00  

 A  

8.5 Smoke detector on false ceiling each               
4.00  

 A  

8.6 Response Indicator on false veiling each               
4.00  

 A  

8.7 fault isolator complete each               
2.00  

 A  

8.8 Heat detector each               
1.00  

 A  

8.9 Addressable phone control module  each               
1.00  

 A  

8.1 Manual call point (MCP) each               
4.00  

 A  

8.11 Strobe light-cum-hooter  each               
5.00  

 A  

8.12 Relay Modules , Monitor Modules , control Modules 
for integrations of 3rd party equipments  

each             
10.00  

 A  
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8.13 Supplying, installation, testing & commissioning of 
intelligent 

analog addressable photothermal detector complete 
with 

mounting base complete as required. 

each             
30.00  

 A  

8.14 Integration of proposed smoke exhaust fans with 
existing smoke damper, strobe cum hooter and 

existing fire alarm system along required all devices 
accessories complete in all respect as per site 

condition 

each               
2.00  

 A  

  TOTAL FOR FIRE ALARM SYSTEM.       

          

1.2 Contractor to quote for the buyback (Rebate) amount 
to be paid to Bank for the above Items taken out by 

him. 
FOLLOWING ITEMS TO BE RETAIN FROM 20TH 
FLOOR :  IT Equipments including network switch 
with racks, AV and VC systems , Funiture- sofa, 

chairs of all types, furniture(sofa, table, chair) FAS, 
CCTV, and as directed by the Banks Engineer. 

LS 1 C  

  Prices Quoted by the  bidder = Total less buy back 
and rebate amount 
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