
 
Reserve Bank of India 

Estate Department 
 Lucknow 

E-Tender for Addition Alteration works in Regional Director Chamber, Main 
Office Building, RBI, Lucknow (Limited Tender) 

Notice Inviting Tender 
 

Reserve Bank of India invites E-Tender for Addition Alteration works in Regional 
Director Chamber, Main Office Building, RBI, Lucknow. The tendering would be 
done through the e-Tendering portal of CPP Portal 
(https://etenders.gov.in/eprocure/app). All firm empanelled with Estate Department, 
RBI, Lucknow in the Civil Works Trade ({concrete works, carpentry, sanitary & 
plumbing, fabrication work (steel & aluminium), renovation, upgradation, 
modifications, alteration, repairing etc. of office and residential buildings} eligible in 
Trade Category-IV may participate in the tendering process. The Schedule of e-
Tender is as follows: 
 

 E-Tender No. 2026_RBI_294155 [RBI LKO Renovation of RD 
Cabin] 

i.  Mode of Tender e-Procurement System 
(Online Part I – Techno-Commercial Bid and 
Part II - Price Bid through CPP Portal 
https://etenders.gov.in/eprocure/app 

ii.  Estimated Cost ₹19,06,294/-  
iii.  Time period for completion of the 

work 
60 days 

iv.  Earnest Money Deposit (Only 
through NEFT/Demand 
Draft/Bank Guarantee)  

Nil 
 
 

v.  Date of availability of E-Tender 
Document for download on CPP 
portal /RBI website  

October 12, 2026 from 05:00 PM onwards 

vi.  Starting date of e-tender for 
submission of Part I (Techno-
Commercial Bid) and Part II 
(Price Bid) at  

October 12, 2026 from 05:00 PM onwards 

vii.  Date and time of pre-bid meeting October 23, 2026 at 11:00 AM 
Venue: Conference Hall, 3rd Floor, RBI, 
Lucknow 

viii.  Date of Publishing minutes of 
pre-bid meeting on RBI 
website/CPPP 

October 26, 2026 (Intervening Saturday and 
Sunday) 

ix.  Last date and time of submission 
of EMD 

Not Applicable 

x.  Last Date and time of submission 
of Tender  

November 02, 2026 till 03:00PM  
 

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app


    
xi.  a. Date and Time of opening of 

Part II (Price Bid) 
November 03, 2026 on 03:00PM  
 
 

xii.  Name of officers regarding any 
clarification on this tender 
/forwarding the detail of EMD etc. 

Name: Shri Ajit Mishra 
Email: edlucknow@rbi.org.in  
Mobile Number: 9796699602 
Name: Vijay Kumar Gupta 
Email: edlucknow@rbi.org.in  
Mobile Number: 8840671182 

The Bank is not bound to accept the lowest tender and reserves the right to accept 
either in full or in part any tender. The Bank also reserves the right to reject all the 
tenders without assigning any reason thereof.  

Any amendments/ corrigendum to the tender, if any, issued in future will only be 
notified on the RBI Website/CPP Portal as given above and will not be published in 
the newspaper. 
 
Note: This notice is being published for information only and is not an open invitation 
to quote in this limited tender. Participation in this tender is by invitation only and is 
limited to the selected Procuring Entity’s enlisted contractors. Unsolicited offers are 
liable to be ignored. However, contractors who desire to participate in such tenders 
in future may apply for enlistment with RBI as per procedure. 
 
 
 

Regional Director 
Reserve Bank of India 

Lucknow 
 

mailto:edlucknow@rbi.org.in
mailto:edlucknow@rbi.org.in


 

 
Reserve Bank of India 

Estate Department  
Reserve Bank of India Lucknow 

 
 

E-Tender/bid for 
 

Addition Alteration works in Regional Director Office, Main Office Building, RBI 
Lucknow 

 
E-Tender No- 2026_RBI_294155 [RBI LKO Renovation of RD Cabin] 

 
 

Part – I 
 

(Techno commercial bid) 
 

 
 
  

  
 
 
 

Regional Director,  
RBI Lucknow 

8-9, Vipin Khand,  
Gomti Nagar, Lucknow, Uttar Pradesh 226010 
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Section-I 
 

Notice Inviting E-Tender (NIT) 
 
 

Addition Alteration works in Regional Director Office, Main Office Building, RBI 
Lucknow 
The RBI Lucknow invites limited E-tender in two parts for captioned work from Bank’s 
empanelled contractors.  The estimated cost of the work is ₹19,06,294/- and is to be 
completed within 60 days. 

2. Eligibility Criteria: Bidders under category IV - Civil works under amount ₹10-25 
lakh empanelled with RBI Lucknow as mentioned in Section III clause 4   
3. The e-tender will be carried out by Central Public Procurement Portal (CPPP) 
https://etenders.gov.in/eprocure/app    as third party on behalf of RBI. Therefore, interested 
firms are required to register on the CPP portal to participate in the tendering process. The 
detail regarding the registration on CPPP and procedure of e tendering has been attached at 
Annexure II.  E-Tender shall be submitted online in two parts. Part I of the e-tender will contain 
the standard technical and commercial conditions for the proposed work and Part II of the e-
tender will contain the price bid. All required annexures along with documentary proofs will also 
be uploaded along with Part I of the tender. This is an e-tender bid and the bidders are not 
required to be present for opening  

4. The Bank is under no obligation to accept the lowest bid and reserves the right to accept 
any tender either in whole or in part. The Bank reserves the right to reject any or all tenders at 
its sole discretion, without providing any reason therefor.  
 
5.  The Bank reserves the right to issue addendum / corrigendum/ minutes/ pre-bid 
meeting, which shall be published solely on the official website of RBI and CPPP. Such 
updates shall form an integral part of the tender document, and no separate notification will 
be sent to the individual bidders. It is the sole responsibility of the bidder to monitor these 
portals for any amendment/s. 
6. The schedule for the tender (SOT) is as follows. 

 

 E-Tender No. 2026_RBI_294155 [RBI LKO Renovation of RD 
Cabin] 

i.  Mode of Tender 

e-Procurement System  
(Online Part I – Techno-Commercial Bid and Part II - 
Price Bid through CPP Portal 
https://etenders.gov.in/eprocure/app 

ii.  Estimated Cost   ₹19,06,294/-  

iii.  
Time period for completion of 
the work 

  60 days 

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app


 

iv.  
Earnest Money Deposit (Only 
through NEFT/Demand 
Draft/Bank Guarantee)  

  Nil 
 

 

v.  
Date of availability of E-Tender 
Document for download on 
CPP portal /RBI website  

October 12, 2026 from 05:00 PM onwards 

vi.  

Starting date of e-tender for 
submission of Part I (Techno-
Commercial Bid) and Part II 
(Price Bid) at  

October 12, 2026 from 05:00 PM onwards 

vii.  Date and time of pre-bid 
meeting 

October 23, 2026 at 11:00 AM 
Venue: Conference Hall, 3rd Floor, RBI, Lucknow 

viii.  Date of Publishing minutes of 
pre-bid meeting on RBI 
website/CPPP 

October 26, 2026 (Intervening Saturday and Sunday) 

ix.  Last date and time  of 
submission of EMD 

Not Applicable 

x.  Last Date and time of 
submission of Tender  

November 02, 2026 till 03:00PM   
 

xi.  a. Date and Time of opening of   
Part II (Price Bid) 

November 03, 2026 on 03:00PM  
 
 

xii.  Name of officers regarding any 
clarification on this tender  
/forwarding the detail of EMD  
etc. 

Name: Shri Ajit Mishra 
Email: edlucknow@rbi.org.in 
Mobile Number: 9796699602 
Name: Vijay Kumar Gupta 
Email: edlucknow@rbi.org.in 
Mobile Number: 8840671182 

 
                         Shri Pankaj Kumar  

Regional Director 
Reserve Bank of India 8-9, Vipin Khand,  

Gomti Nagar, Lucknow, Uttar Pradesh 226010  
 



 

Section II 
Form of Tender 

                                                                                                         
                                                         

Shri Pankaj Kumar 
Regional Director 
Reserve Bank of India  
8-9, Vipin Khand,  
Gomti Nagar, Lucknow,  
Uttar Pradesh 226010 
 
Madam/Dear Sir, 
 

Having examined the drawings, specifications, designs and Bill of Quantities  relating  
to the works specified  in  the  Memorandum hereinafter  set out and having visited and 
examined the site  of the  works specified in the said Memorandum and  having  acquired the  
requisite  information relating thereto  as  affecting  the Tender,  I/we hereby offer to execute 
the works specified in  the said memorandum within  the time specified in the said 
memorandum at the rates mentioned in the attached Bill of Quantities and in  accordance in 
all respects with the specifications,  designs, drawings and instructions in writing referred to in 
the General Instructions to Bidders, Articles of Agreement, special condition of contract, 
general condition of contract hereinbefore referred to, specifications, data sheet and Bill of 
Quantities and with  such  materials  as  are provided  for,  by and in all other respects in  
accordance  with such conditions so far as they may be applicable. 

MEMORANDUM 
i. 

 

 Name of works Addition Alteration works in 
Regional Director Office, Main Office 
Building, RBI Lucknow 

ii. 

 

 Estimated cost  ₹19,06,294/- 

iii. 

 

 Payment Terms As per clause 5 of Section V Part I of 
tender 

iv. 

 

 Performance Bank Guarantee As per clause 2 of Section V Part I of 
tender 

v. 

 

 Time of completion As per clause 1 of Section V Part I of 
tender 

vi. 

 

 Amount to be deducted from 
each bill 

@ 5% is to be recovered from each on-
account bill till the total recovery 
amounts to 5% of the contract value as 
stipulated in the tender document or 
submit BG of @ 5% of contract value. 

 



 

2. We also agree that our tender will remain valid for acceptance by the Bank for 90 days 

from the date of opening of Part I of the tender and this period of validity can be extended for 

such period as may be mutually agreed between the Bank and us in writing. 
3.    Should our tender be accepted, we hereby agree to abide by and fulfil all the terms and 

conditions of the contract. 

4.     Should our Tender be accepted, we hereby agree to abide by and fulfil all the terms and 

conditions of the Tender.   

5.    We acknowledge that you reserve the right to accept or reject any or all the tenders, either 

in whole or in part, without assigning any reason thereof. 

6.    We hereby declare that we shall treat the tender documents and other records connected 

with the work as secret/confidential documents. We undertake not to communicate any 

information/derived therefrom to any person other than a person to whom I/We am/are 

authorized to communicate the same nor shall we use the information in any manner that 

could be prejudicial to the safety, security or interests of the Reserve Bank of India. 

Dated this …………..day of …………….. 2026. 

For and on behalf of M/s ……………………….. 

_____________________________________ 
(Signature of authorized signatory with seal) 

 
Name       

Designation                   _________________________________________    

Place    

 Date _________________________________________ 

(Certified true copy of Board Resolution or mandate or Power of Attorney of the above 
signatory as authorized signatory should be enclosed as per format Annexure I.) 

  



 

 

Section III 
General Instructions to the Bidders 

 
This is an open / limited e-tender enquiry in two parts i.e. Part I (Techno Commercial) I & Part 
II (Price bid). Only those bidders who are qualified for the work as per pre-qualification/eligibility 
criteria stipulated in the tender are eligible to participate in this tender.  
 

2. Brief Scope of work: A brief scope of the work is as below:  
 

Carrying out Addition Alteration works in Regional Director Office at second floor of main 
office building which includes dismantling of gypsum false ceiling, carpet flooring, concrete 
raised floor, wall cladding. Providing and fixing new gypsum false ceiling and wall cladding 
as per Bank’s approved design, wooden flooring, wall panelling, painting and other related 
works etc.   

However, detailed scope of the work is mentioned at Section VI of this tender.  
 

3. E-Tender on CPPP: The procedure for e -tendering has been detailed at Annexure I. 
The estimated cost of the work with completion period has been mentioned in section I.  
 

4. Eligibility Criteria: Those bidders/vendors who are empanelled as vendors with RBI 
for such works given below under the “Category IV Rs.10-25 Lakh of Civil Works” are 
eligible to participate in this tender. Bidders are advised to check with RBI regarding their 
eligibility for this tender before participating. 

 
5. Tendering Process: a. The tenders for the above work in two parts i.e., Part I 

containing commercial-technical bid of captioned tender, and the terms and conditions (Rates 
and amounts of items shall not appear anywhere in this part) and Part II containing only rates 
need to be uploaded at CPP portal as per NIT.  
b. Part I of the tender will be opened at the date and time mentioned in the NIT.  
c. Part II of the eligible bidders will be opened on a subsequent date under intimation to all 
the bidders. The detail evaluation criterial is mentioned at Section III (A) 

6. Pre-bid Meeting: A pre-tender briefing meeting of the bidders will be held in 
Conference room at 3rd floor on October 23, 2026 at RBI Lucknow as per NIT, to clarify any 
point / doubt raised by them in respect of the tender. No separate communication will be sent 
for this meeting. Non-attendance at the pre-Bid meeting will not be a cause for 
disqualification of a bidder. 

 
i. All communications regarding points requiring clarifications shall be given in 

writing/email to the address mentioned in NIT by the eligible bidders one day before 
said meeting. 

ii. Bidders are encouraged to attend the pre-bid meeting to seek clarification on any 
issue related to the tender from the Bank. No request for change in date of pre-bid 
meeting will be entertained thereafter. If a firm don’t attend pre bid meeting, no 
clarification in future will be entertained and Minutes of Pre Bid meeting will be 
binding on them. 



 

iii. Inclusion/submission of any deviations in the tender conditions in Part I of the 
tender after pre-bid meeting may be liable for rejection.  

iv. The minutes of pre-bid meeting and corrigendum/modification/addendums issued 
regarding bidding process   if any, will be hosted in the Bank’s website and CPPP 
only and shall not be published in any Newspaper 

 
7. Validity: Tenders shall remain open to acceptance by the Bank for a period of 90 

days from the date of opening Part I of the Tender. This period may be extended by mutual 
agreement in writing and the bidder shall not cancel or withdraw the tender during this period.  

 
8. Language: The Tender form shall be filled in English or in Hindi.In the event of any 

discrepancy or ambiguity between the English and Hindi version of the documents, the 
English version shall prevail in matters of interpretation. 

 
9. Rates in price-bid (Part II): All the payment will be made in INR 

 
i. The rates shall be quoted for complete work, i.e.shall include charges for all 

taxes, scaffoldings, consumable, labor, transport, insurance, storage, workmen 
compensation & third party liability policies, etc., at the specified site till the work is 
finally handed over to the Bank. No concessional form for any taxes, duties and levies 
will be issued by the Bank. Equipment, if required to be imported shall be arranged 
to be imported against the bidders own import license.  

ii. The rates inclusive of insurance cover as mentioned in the special conditions of the 
contract.  
 

10. Successful bidder: as per evaluation criteria mentioned at section III(A).  
 
11. Article of Agreement: On receipt  of  formal intimation/ letter of Award/work order  

of the  acceptance of his/their tender from the  Bank, the successful bidder shall be 
contractually bound to sign/execute an Article of Agreement ( as per format Annexure II) 
within 14 days from the date of issue of work order. The agreement should be executed on 
a non-judicial stamp paper of required value as per applicable stamp act and the cost for the 
same shall be borne entirely by the bidder. 

 
If the successful bidder fails to sign and execute the formal Article of Agreement within 14 
days from the date of issuance of the work order/Letter of Award, such failure shall constitute 
a breach of the tender conditions. In such an event, the Bank reserves the absolute right to: 

i. Cancel the award of the contract. 
ii. Blacklist or debar the bidder from participating in future tenders of the Bank for a 

specified period. 
 

12. Site condition: The work has to be carried out in an occupied office Building which 
may restrict the availability of work fronts during working hours. The bidders are therefore 
advised to plan for execution of work beyond Bank’s normal working hours and full day 
working on hours during the Saturdays/Sundays/Bank’s holidays subject to availability of 
site. The above aspect may be kept in mind while submitting the tenders. 
 



 

i. It is essential that the Bidder gives special attention and priority to all matters 
concerning safety, protection from dust and loose materials, reduction of noise levels, 
protection from water and air infiltration into Building, and maintenance of neat and 
orderly conditions in and around work areas inside and outside of Building.  Packaging, 
scrap materials and demolition debris shall be promptly removed from the Building and 
site on a daily basis. 

ii. If the contract includes works, which will be disruptive during normal business 
operations, or would be dangerous to Building occupants, said works shall be 
performed during hours as the Bank dictates.  The Bidder shall perform such work 
during The Bank dictated hours and shall include all costs in its tender. 

13. Debarment/court case: i. If the bidder has been convicted of an offence— (a) under 
the Prevention of Corruption Act, 1988; or (b) the Indian Penal Code or any other law for the 
time being in force, for causing any loss of life or property or causing a threat to public health 
as part of execution of a public procurement contract. In this regard, Bidder shall submit a 
copy of Undertaking / Declaration / Certificate on their letter head duly sealed and signed by 
the authorized signatory in the format given in attached Annexure 
ii. The bidder shall submit declaration of debarment by any public institution in the format as given 

in attached Annexure.  
 
------------------------------------------------------------x-------------------------------------------------------- 
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Section III (A) Evaluation Criteria  
Evaluation of tenders: L1 basis 

1. Tenders will be evaluated based on the eligibility criteria mentioned in Tender after opening the first 

e-cover i.e., Part I (Techno-Commercial Bid). 

2. The bidders must submit all the requisite documents prescribed in the tender document in the first 

e-cover i.e., Part I (Techno-Commercial Bid). Only those tenders, which meet the eligibility 

requirements, shall be processed further. The correctness /legality and adequacy of information and 

supporting documents furnished will be verified /examined by the Bank. If any documents are missing 

or found fabricated in the uploaded tender, the Bank shall have the right to request the missing 

documents/certificates and independently verify these certificates. Bidders must also ensure that all 

uploaded files are readable and uncorrupted. If any uploaded document is unreadable, corrupted, or 

otherwise inaccessible to the Bank, the Bank shall bear no liability or responsibility, and reserves the 

right to reject the bidder’s candidature without further consideration. 

3. Price bids submitted by bidders who do not meet the technical eligibility criteria will not be opened. 

Notification of their disqualification will be communicated to them. 

4. The second e-cover i.e., Part II (price bid) of all the bidders who qualified in Part I (Techno-

Commercial bid) will be opened for financial evaluation.  

5. The bidder with the lowest price (L1) shall be considered for the Award of Contract and called 

successful bidder. In case the lowest tendered amount of two or more bidders is the same, then such 

lowest bidders may be asked to submit a revised offer quoting discount on their already quoted 

tendered amount in a sealed envelope. Further, if any such lowest bidder does not revise his/her bid 

on lower side, his/her original bid shall remain valid for further processing. The lowest tender shall be 

decided on the basis of revised offer. If the revised tendered amount of two or more bidders received 

in the revised offers is again found to be equal, then the firm with the highest average turnover for last 

three financial years shall be considered for the award of contract.  
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Section IV  
General Conditions of Contract  

 
Interpretation Clause 

 
In construing these Conditions, the Scope of work, Specifications, Bill of Quantities and Contract 
Agreement, the following words shall have the meanings herein assigned to them except where the 
subject or context otherwise required. 

 
 

i. (
b
) 

“RBI” Shall mean Reserve Bank of India, having its Central Office at 
Shahid Bhagat Singh Road, Mumbai– 400001 and having its 
Regional Offices at various places. 

ii. (
b
) 

“Bank” Shall mean The Reserve Bank of India and shall include its assigns 
and successors. 
 

iii. (
c
) 

“Tender document” Shall mean document named as such issued by the Bank to the 
Contractors inviting Bids for the Project. 

iv.  “Bidder” who submits the bids/tenders. It may be partnership firm, individual 
firm and a company.  Legal representatives of a deceased partner. 

v. (
d
) 

“Contractor “ Contractor is the successful contractor who has been officially 
awarded to execute the work. It may be partnership firm, individual 
firm and a company.  Legal representatives of a deceased partner. 

vi. (
e
) 

“Site” Shall mean the site of the contract works including any Building 
and erections thereon and any other land (inclusively) as aforesaid 
allotted by the Bank for the Contractor’s work. 
 

vii. (
f
) 

“Contract” Shall mean and include the all sections of the tender document, 
corresponding letters, work order, Articles of Agreement, CAMC 
agreement and minutes of pre-bid etc. attached hereto and duly 
signed. 
 

viii. (
g
) 

“Notice in writing” Or written notice shall mean a notice in written, typed or printed 
characters sent (unless delivered personally or otherwise proved 
to have been received) by registered post to the last known private 
or business address to have been received when in the ordinary 
course of post it would have been delivered. The communication 
delivered by any accepted electronic means shall also be deemed 
to be written notice. 
 

ix. (
h
) 

“Act of Insolvency” Shall mean any Act of Insolvency as defined by the Insolvency 
and Bankruptcy Code (IBC), 2016 or any Act amending such 
original. 
 

x. (
i
) 

“Net Prices” The price of item mentioned in part II of the tender at CPPP. 
 

xi.  “Market Rate” shall be the rate as decided by the The Bank on the basis of the 
cost of materials and labour at the site where the work is to be 
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executed plus the percentage mentioned in clause 19(e) to cover 
all overheads and profits. 

xii. (
j
) 

“The works” Shall mean name of the tender mentioned in the NIT. 
 

xiii. (
k
) 

Day/Month/Year Shall mean Calendar day/month/year 

xiv. (
l
) 

Working Day  Shall mean The days when Bank’s office is working i.e. Days 
excluding Public holidays, Saturdays and Sundays 

xv.  Engineer-in-
charge/Bank’s 
Engineer/Bank’s 
representative 

Means the Officer employed and paid by the Bank and acting 
under the orders of the Bank who shall supervise and be in-charge 
of the work. All works to be executed under the contract shall be 
executed under the direction and subject to the approval of the 
Bank’s representative in all respects.   

xvi.  Manufacturer  refers to a person or firm who is the producer and furnisher of the 
material or designer and fabricator of equipment  

xvii.  Contractor’s Works 
or Manufacturer’s 
Works  

Shall mean and include the land and other places which are used 
by the CONTRACTOR/FABRICATOR or SUB- 
CONTRACTOR/SUB-FABRICATOR for the manufacture of 
“Equipment” or performing the “Works”. 

xviii.  Contract Price or 
Contract 

Amount shall mean the total amount as calculated from quoted unit 
rates by the successful contractor and quantities mentioned in the 
Bill of Quantities (Price Bid) and as accepted by the Bank and 
indicated in the letter of award of work. 

xix.  Contract Period Shall mean the period specified in the tender document for 
execution of the contract/ completion of the work, including any 
authorized extended period by the Bank  

xx.  Contract Agreement Shall mean the agreement signed between the Contractor and the 
Bank for the execution of the Project. 

 
 
2. Scope of Contract 
 The Contractor shall carry out and complete the said work in every respect in accordance with 

this Contract and with the directions of and to the satisfaction of the Bank. The Bank may in 
his absolute discretion and from time to time issue further drawings and/or written instructions, 
details, directions and explanations, which are hereafter collectively referred to as ”Bank’s 
Instructions” in regard to : 

 
i. The variation or modification of the design, quality or quantity of works or the 

addition or omission or substitution of any work. 
ii. Any discrepancy in the Drawings or between the Bill of Quantities and/or Drawings 

and/or Specifications. 
iii. The removal from the site of any materials brought thereon by the Contractor and 

the substitution of any other material therefor. 
iv. The removal and/or re-execution of any works executed by the Contractor. 
v. The dismissal from the works of any persons employed by the Contractor thereupon. 
vi. The opening up for inspection of any work covered up. 
vii. The amending and making good of any defects under Clause 21 hereof. 
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The Contractor shall forthwith comply with and duly execute any work comprised in such 
Bank’s instructions. Verbal instructions, directions and explanations given to the Contractor or 
his representatives upon the works by the Bank shall, if involving a variation, must be confirmed 
in writing by the Contractor within seven days, and if not dissented from in writing within a 
further seven days by the Bank, such shall be deemed to be Bank’s instructions within the 
scope of the Contract. Where the context so requires, words imparting the singular only also 
include the plural and vice versa. Any reference to masculine gender shall whenever required 
include feminine gender and vice versa. 
 
Necessary “Site instruction Book, Hindrance Register, Labour Register” strictly 
maintained by contractor on daily basis and got duly authenticated from The Bank.  
 

 
3. Variations to be approved by Bank 
 All the variation in the scope of the work shall be approved by the Bank’s Engineer. The 

Contractor shall submit a statement of variations giving a quantity and rates duly supported by 
analysis of rates, vouchers etc. The rates on scrutiny and final acceptance by the Bank shall 
form a supplementary tender. The Bank shall not be liable for payment of such variations until 
these statements are approved by the Bank’s Engineer. 

 
 4. Drawings, Bill of Quantities & Agreement 
 The Contract shall be executed in duplicate and the Contractor shall be entitled to one 

executed copy for his use. The contractor shall pay the applicable stamp duty on the 
agreement. Before the issue of the final certificate to the Contractor, he shall forthwith return 
to the Bank all Drawings and Specifications. 

 
5. Contractor to provide everything necessary at his cost 
 The Contractor shall provide at his cost, everything necessary for the proper execution of the 

works according to the intent and meaning of the Drawings, Bill of Quantities and Specifications 
taken together whether the same may or may not be particularly shown or described therein 
provided that the same can reasonably be inferred therefrom, and if the Contractor finds any 
discrepancy in the Drawings or between the Drawings, Bill of Quantities and Specifications, he 
shall immediately and in writing refer same to the Bank who shall decide which is to be 
followed. The Contractor shall provide all works under this specification in full accordance with 
Health and Safety Regulations. 

 
6. Authorities, Notices and Patents 
 The Contractor shall conform to the provisions of any Act of the Legislature relating to the 

works and any other aspect thereto such as compliance to the various labour codes, and to 
the regulations and bye-laws of any authority, and of electric supply and other companies 
and/or authorities with whose systems, the installation is proposed to be connected and shall, 
before making any variations from the Drawings or Specifications that may be necessitated by 
so conforming, give to the Bank, written notice, specifying the variation proposed to be made 
and the reason for making it and apply for instructions thereon. In case the Contractor shall 
not receive such instructions within ten days, he shall proceed with the work conforming to 
the provisions, regulations or byelaws, in question, and any variation so necessitated shall be 
dealt with under Clause No. 14 thereof. 

  
The Contractor shall bring to the attention of the Bank, all notices required by the said Acts, 
regulations or bye-laws to be given to any authority and pay to such authority, or to any public 
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office, all fees that may be properly chargeable in respect of the works, and lodge the receipts 
with the Bank for payment.  

 
The Contractor shall indemnify the Bank against all claims in respect of rights, and shall defend 
all actions arising from claims, and shall himself pay all royalties, license fees, damages, cost 
and charges of all and every sort that may be legally incurred in respect thereof. 
 

7. Setting out of work 
 The Contractor shall set out the works and shall be reasonable for the true and perfect setting 

out of the same and for the correctness of the positions, levels, dimensions, and alignment of 
all parts thereof. If at any time any error in this respect shall appear during the progress of the 
works within a period of one year from the completion of the works, the Contractor shall, if so 
required, at his own expense, rectify such error to the satisfaction of the Bank. 

 
8. Materials and workmanship to conform the descriptions 
 All materials and workmanship shall so far as procurable be of the respective kinds described 

in the Bill of Quantities and/or Specifications and in accordance with the Bank’s instructions, 
and the Contractor shall upon the request of the Bank furnish him with all invoices, accounts 
receipts and other vouchers to prove that the materials comply therewith. The Contractor shall 
at his own cost arrange for and/or carry out any test of any materials which the Bank may 
require. 

 
9. Contractor’s superintendence and representative on the works 
 The Contractor shall provide all necessary personal superintendence during the execution of 

the works, and as long thereafter as the Bank may consider necessary until the expiration of 
the “Defects Liability Period” stated in the Appendix hereto. The Contractor shall also during 
the whole time the works are in progress, employ a competent representative who shall be 
constantly in attendance at the works while the men are at work. Any directions, explanations, 
instructions or notices given by the Bank to such representative shall be held to be given to 
the Contractor. 

 
10. Dismissal of Workmen 

 The Contractor shall on the request of the Bank, immediately dismiss  any person employed 
thereon by him from the works who may, in the opinion of the Bank, is incompetent or 
committed any misconduct himself and such persons shall not be again employed on the 
works, without the permission of the the Bank. 

 
11. Access to Works 
 The Bank and their respective representatives shall have free access to the works and/or the 

workshops, factories or other places at all reasonable times where materials are lying or from 
which they are being obtained and the Contractor shall give every facility to the Bank and their 
representatives necessary for inspection and examination and test of the materials and 
workmanship. No person not authorised by the Bank except the representatives of public 
authorities shall be allowed on the works at any time. 

 
12. The Bank’s Representative: Assistant Manager (Tech)/Manager (Tech)/AGM(Tech) 
 The term “Assistant Manager (Tech)/Manager (Tech)/AGM(Tech)” shall mean the person 

appointed and paid by the Bank to inspect the works, the Contractor shall afford the Assistant 
Manager(Tech)/Manager(Tech)/AGM(Tech), every facility and assistance for inspecting the 
works and materials and for checking and measuring time and materials. The Assistant 
Manager (Tech)/Manager (Tech)/AGM(tech) shall have power to set out works or to revoke, 
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alter, enlarge or relax any requirements of the Contract or to sanction any work, additions, 
alterations, deviations or omissions or any extra work whatever, except in so far as such 
authority may be specially conferred by a written order with the prior concurrence in writing of 
the Bank. 

 
The Assistant Manager (Tech)/Manager (Tech)/AGM(Tech)/AGM(Tech) or any representative 
of the Bank shall have power to give notice to the Contractor or to his representative of non-
approval of any work or materials and such work shall be suspended or the use of such 
materials shall be discontinued by the Assistant Manager(Tech)/Manager (Tech) but such 
examination shall not in any way exonerate the Contractor from the obligation to remedy any 
defects which may be found to exist at any stage of the works or after the same is completed. 

 
13. Assignments and Sub-letting 
 The whole of the works included in the Contract shall be executed by the Contractor and the 

Contractor shall not directly or indirectly transfer, assign or under-let the Contract or any part 
share thereof or any interest therein without the prior written consent of the Bank, and no 
undertaking shall relieve the Contractor from the full and entire responsibility of the Contract 
or from active superintendence of the works during their progress. 

 
14. Alterations, additions, omissions etc. 
 No alteration, omission or variation shall vitiate this Contract but in case the Bank thinks proper 

at any time during the progress of the works to make any alterations in or additions to or 
omissions from the works or any alteration in the kind or quality of the materials to be used 
therein and shall give notice thereof in writing under his hand to the Contractor, the Contractor 
shall alter, add to or omit from, as the case may be, in accordance with such notice but the 
Contractor shall not do any work extra to or make any alterations or additions to or omissions 
from the works or any deviation from any of the provisions of the Contract, Stipulation, 
Specifications or Contract Drawings without the previous consent in writing of the Bank and 
the value of such extras, alterations, additions or omissions shall in all cases be determined 
with the prior approval in writing of the Bank in accordance with the provisions of Clause 19 
hereof, and the same shall be added to or deducted from the Contract Amount, as the case 
may be, accordingly. 

 
15. Bill of Quantities 
 The Bill of Quantities, unless otherwise stated, shall be deemed to have been prepared in 

accordance with the Standard Method of Measurement. 
 Any error in description or in quantity or in omission of items from the Bill of Quantities shall 

not vitiate this contract but shall be rectified and the value thereof as ascertained under Clause 
18 hereof, shall be added to, or deducted from the Contract Amount (as the case may be) 
provided that no rectification of errors, if any, shall be allowed in the Contractor’s Schedule of 
Rates. 

 
16. Sufficiency of Bill of Quantities 
 The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the prices stated in the Bill of 
Quantities and/or the Schedule of Rates and Prices which rates and prices shall cover all his 
obligations under the Contract, and all matters and things necessary for the proper completion 
of the works. 

 
17. Measurement of Works 
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 The Assistant Manager (Tech)/Manager (Tech) may from time to time intimate to the 
Contractor and the Bank that he requires the works to be measured, and the Contractor shall 
forthwith attend or send a qualified Agent to assist the Assistant Manager (Tech)/Manager 
(Tech) in taking such measurements and calculations and to furnish all particulars or to give 
all assistance required by any of them. 

  
Should the Contractor not attend or neglect or omit to send such Agent, then the measurement 
taken by the Assistant Manager(Tech)/Manager (Tech) shall be taken to be correct 
measurements of the works. Such measurements shall be taken in accordance with the Mode 
of Measurement detailed in the Specifications.  

 
 The Contractor or his Agent may at the time of measurement take such notes and 

measurements as he may require. 
  
 All authorised extra works, omissions and all variations made with the prior approval in writing 

of the Bank shall be included in such measurements. 
 
18. Measurements Book 

a. The Bank shall, except as otherwise provided, ascertain and determine by 
measurement, the value in accordance with the contract of work done. The  Contractor shall, 
without extra charge, provide all assistance with every appliance, labour and other things 
necessary for measurements and recording levels. 
b. Measurement of all items having financial value shall be entered in Computerized 
Measurement Book (CMB) so that a complete record is obtained of all works performed under 
the contract after joint measurement of Bank and authorized representative of the contractor. 
All bills (Running Account (RA) & Final bill) should be in bound volume of Computerised 
Measurements (A4 size) to be furnished by the contractor, duly machine numbered for pages, 
and with MB number to be given by the Bank. – Format of Measurement and Abstract Book 
as provided by the Bank. 
c. The Bank Engineer shall incorporate necessary corrections in the sheets of MB. After 
incorporating the corrections, the Contractor shall submit revised copies. All pages of the 
finalized, computerized MB sheets, after due check / test check measurements shall have full 
signature with date of the authorized official of the Contractor.  

 
19. Ascertainment of prices for extras 
 The Contractor may, when authorised by Bank, add to, omit from, or vary the works shown 

upon the drawings, or described in the Specification, or included in the Bill of Quantities, but 
the Contractor shall make no addition, omission or variation without such authorisation or 
direction. A verbal authority or direction issued by the Bank shall be deemed to have been 
given in writing, provided it is confirmed by the Bank in writing within seven (7) days of issuance 
of such instruction/direction. 

  
 No claim for any extra work shall be allowed unless it shall have been executed under 

provisions of Clause 2 hereof with the concurrence of the Bank as herein mentioned. Any such 
extra work is herein referred to as authorised extra and shall be made in accordance with the 
following provisions. 
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 i. 

 

a. 

 

The net rates or prices in the original tender shall determine the valuation of 
the extra work where such extra work is of similar character and executed 
under similar conditions as the work priced therein upto 25% increase of 
quantity (restricted to Tender quantity in case of abnormally high rates (AHR) 
items) 

  b. 

 

Rates for all items, wherever possible, should be derived out of the rates given 
in the Priced Bill of Quantities. 

 ii. 

 

The net prices of the original tender shall determine the value of the items omitted, 
provided if omissions vary the conditions under which any remaining items of works 
are carried out, the prices for the same shall be valued under sub-clause (c) hereof. 

 iii. 

 

Where the extra works are not of similar character and/or executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items of works are carried out or if the amount of any omission or 
additions. relative to the amount of the whole of the Contract works or to any part 
thereof shall be such that in the opinion of the Bank the net rate or price contained 
in the Priced Bill of Quantities or tender or for any item of the works involves loss or 
expense beyond that reasonably contemplated by the Contractor or is by reason of 
such omission or addition rendered unreasonable or inapplicable, the Bank shall fix 
such other rate or price as in the circumstances he shall think reasonable and 
proper. 

 iv. 

 

Where extra work cannot be properly measured or valued, the Contractor shall be 
allowed day work prices at the net rates in accordance with the local day work rates 
and minimum wages, provided that in either case vouchers specifying the daily time 
and materials employed, be delivered for verification to the Bank at or before the 
end of the week following that in which the work has been executed. 
 

 v. It is further clarified that for all such authorised extra items where rates cannot be 
derived from tender or the quantity of any of the tender items increases 25% beyond 
the Bill of Quantities  (restricted to Tender quantity in case of AHR items)  , the 
contractors shall summit rates supported by the rate analysis worked on the “actual 
cost basis” plus 15% towards establishment charges, contractor’s overhead and 
profits. Such item will not be eligible for the escalation.   
 

 The measurement and valuation in respect of the Contract shall be completed within the 
“period of final measurement” stated in the Appendix, or if not stated  then within six months 
of the completion of the contract works as defined in  Clause 23 hereof. 

 
20. Unfixed materials when taken into account to be the property of the Bank 
 Upon full payment of a certificate that includes the cost of unfixed materials placed on or 

adjacent to the worksite, ownership of those materials vests completely with the Bank. The 
Contractor shall not remove these materials from the site except for direct application in the 
works, unless permitted in writing by the Bank. The Contractor shall be legally and financially 
liable for any loss of or damage to such materials from any cause whatsoever. 

 
21. Removal of improper work 
 The Bank shall, during the progress of the works, have power to order in writing from time to 

time the removal from the works within such reasonable time or times, as may be specified in 
the order, of any materials which in the opinion of the Bank are not in accordance with the 
Specifications or the instructions of the Bank, the substitution of proper materials, and the 
removal and proper re-execution  of any work executed with materials or workmanship not in 
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accordance with the Drawings and Specifications or instruction, and the Contractor shall 
forthwith carry out such order at his own cost. In case of default on the part of the Contractor 
to carry out such order, the Bank shall have the power to employ and pay the other persons to 
carry out the same, and all expenses consequent thereon, or incidental thereto shall be borne 
by the Contractor, or may be deducted by the Bank from any moneys due, or that may become 
due, to the Contractor. 

 
22. Defects after virtual completion 
 Any defect, shrinkage, settlement or other faults which may appear within the “Defects Liability 

Period” stated in the Appendix hereto, if none stated, then within 12 months after the virtual 
completion of the works, arising in the opinion of the Bank from materials or workmanship not 
in accordance with the contract, shall upon the directions in writing of the Bank, and within 
such reasonable time as shall be specified therein, be amended and made good by the 
Contractor, at his own cost.  

 In case of default, the Bank may employ and pay other persons to amend and make good such 
defects, other faults, and all damages, loss and expenses consequent thereon or incidental 
thereto shall be made good and borne by the Contractor and such damage, loss and expenses 
shall be recoverable from him by the Bank or may be deducted by the Bank from any moneys 
due or that may become due to the Contractor, or the Bank may in lieu of such amending and 
making good by the Contractor deduct from any money due to the Contractor a sum to be 
determined by the Bank equivalent to the cost of amending such work and in the event of the 
amount retained as Security Deposit being insufficient, recover the balance from the 
Contractor, together with any expenses the Bank may have incurred in connection therewith. 
Should any defective work have been done or material supplied by any Sub-Contractor 
employed on the works who has been nominated or approved by the Bank as provided in 
clause 13 &  24 hereof, the Contractor shall be liable to make good in the same manner as if 
such work or material had been done or supplied by the Contractor and been subject to the 
provisions of this Clause and Clause 2 hereof. The Contractor shall remain liable under the 
provision of this Clause, notwithstanding the signing of any certificate or the passing of any 
accounts, by the Bank. 

 
23. Certificate of virtual completion and Defects Liability Period 
 The works shall not be considered as completed until the Bank has certified in writing that they 

have been virtually completed. The Defects Liability Period shall commence from the date of 
such Certificate/date of completion of the work. 

 
24. Nominated Sub-Contractor  
 All Specialists, Merchants, Tradesman and others executing any work of supplying and fixing 

any goods, for which prime cost prices or provisional sums are included in the Bill of Quantities 
and/or Specifications, who may be nominated or selected by the Bank are hereby declared to 
be Sub-Contractors employed by the Contractor and are herein referred to as nominated Sub-
Contractors. 

 
 No nominated Sub-Contractors shall be employed on or in connection with the works against 
whom the Contractor shall make reasonable objection or (save where the Bank and Contractor 
shall otherwise agree) who will not enter into Contract provided 

  
i. That the nominated Sub-Contractors shall indemnify the Contractor against the obligation in 

respect of the Sub-Contractor as the Contractor is under in respect of this Contract. 
ii. That the nominated Sub-Contractor shall indemnify the Contractor against claims in respect of 

any negligence by the Sub-Contractor, his servants or agents or any misuse by him or them of 
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any scaffolding or other plant, the property of the Contractor or under any Workmen’s 
Compensation Act in force. 

iii. Payment shall be made to the nominated Sub-Contractor within fourteen days provided that all 
nominated Sub-Contractor’s accounts included in previous Certificates have been duly 
discharged, in default whereof, the Bank may pay the same and deduct the amount thereof from 
any sums due to the Contractor. The exercise of this power shall not create privity of contract as 
between Bank and Sub-Contractor. 

 
25. Other persons employed by Bank  
 The Bank reserves the right to use the Estate and any portions of the site for the execution of 

any work not included in this Contract, which it may desire to have carried out by other persons, 
and the Contractor shall allow all reasonable facilities for the execution of such work but shall 
not be required to provide any plant or materials for the execution of such work. Such work shall 
be carried out in such manner as not to impede the progress of the works included in the 
Contract and the Contractor shall not be responsible for any damage or delay which may 
happen to or occasioned by such work. 

 
26. Insurance in respect of damage to person and property  
 The contractor shall, at his own expense, effect and maintain with effect from the date of 

commencement till issue of the completion certificate under this contract, with an approved 
insurance company, an All Risks Policy for insurance for an amount equal to the amount of the 
contract including earthquake risk in the joint names of the Bank and the contractor ( the name 
of the former being placed first in the policy) against all risks as per the standard all risk policy 
for contractors and deposit such policy or policies with the Bank before commencing the works.
  

 The Contractor shall be held to be reasonably liable for all injury to persons, animals or things, 
and for all structural and decorative damage to property which may arise from the operation or 
neglect of the Contractor or its workers or of any nominated Sub-Contractor or any employee 
or either, whether such injury or damage arises from carelessness, accident or any other cause 
whatever, in any way connected with the carrying out of this Contract. The liability under this 
clause shall be held to include inter alia, any damage to Building, whether immediately adjacent 
or otherwise, and any damage to roads, streets, footpaths, bridges or ways as well as all 
damage caused to the Building and other structures and works forming the subject matter of 
this Contract. The contractor shall also be responsible for any damage caused to the Building 
and other structures and works forming the subject matter of this Contract by frost, rain, wind 
or other inclemency of weather. The Contractor shall indemnify and keep indemnified the Bank 
and hold him harmless in respect of all and any loss and expenses arising from any such injury 
or damage to persons or property as aforesaid and also against any claim made in respect of 
injury or damage, whether under any Statute or otherwise and also in respect of any award of 
compensation or damages consequent upon such claim.  

 The Contractor shall reinstate all damage of every sort mentioned in this Clause, so as to do 
delivery of the whole of the Contract works complete and perfect in every respect and so as to 
make good or otherwise satisfy all claims for damage to the property of third parties. The 
Contractor shall also indemnify and keep indemnified the Bank against all claims which may be 
made against the Bank by any person/ member of the public or other third party in respect of 
anything which may arise in respect of the works or in consequence thereof and shall at his 
own expense arrange to effect and maintain, with effect from the date of commencement 
until the completion of the Contract, with an approved Insurance company a policy of 
Insurance in the joint names of the Bank and the Contractor( the name of the former 
being placed first in the policy) against such risks and deposit such Policy or Policies 
with the Bank before commencement of the work. The minimum limit of coverage under the 
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policy shall be as defined elsewhere under General Condition of Contract. The Contractor shall 
also similarly indemnify the Bank against all claims which may be made upon the Bank whether 
under the Workmen Compensation Act or any other statute in force during the currency of 
this contract or at Common Law in respect of any employee of the Contractor or any Sub-
Contractor and shall at his own expenses effect and maintain, with effect from the date of 
commencement until the completion of the Contract, with an approved Insurance 
company a policy of Insurance in the joint names of the Bank and the Contractor( the 
name of the former being placed first in the policy) against such risks and deposit such 
Policy or Policies with the Bank from time to time during the currency of the Contract. In 
default of the contractor ensuring as provided above, the Bank may so ensure and may deduct 
the premiums paid from any money due or which may become due to the contractor. 

  
 The Contractor shall be responsible for any liability which may be excluded from the Insurance 
Policies above referred to and also for all other damages to any person, animal or property 
arising out of and incidental to the negligent or defective carrying out of this Contract, whatever 
may be the reasons due to which the damage shall have been caused. He shall also indemnify 
and keep indemnified the Bank in respect of all and any costs, charges or expenses arising out 
of any claim or proceedings relating to the works and also in respect of any award of 
compensation or damages, arising therefrom. Without prejudice to the other rights of the Bank 
against contractor in respect of such default, the Bank shall be entitled to deduct from any sums 
payable to the Contractor the amount of any damage, compensation, costs, charges and other 
expenses paid by the Bank and which are payable by the contractor under this clause. The 
contractor shall upon settlement by the insurer of any claim made against the insurer pursuant 
to a policy taken under this clause proceed with due diligence to rebuild or repair the works 
destroyed or damaged. In this event all the money received from the insurer in respect of such 
damage shall be paid to the contractor and the contractor shall not be entitled to any further 
payments in respect of the expenditure incurred for Building or repairing of the materials or 
goods destroyed or damaged. 
The contractor, in case of re-Building or reinstatement after damage shall be entitled to such 
extension of time for completion as the Bank may deem fit, but shall, however, not be entitled 
to reimbursement by the Bank of any shortfall or deficiency in the amount finally paid by the 
insurer in settlement of any claim arising as set out herein.  

 
 Without prejudice to his liability under this clause, the contractor shall also cause all nominated 

sub-contractors to effect, for their respective portions of works similar policies of insurance in 
accordance with the provisions of this clause and shall produce or cause to produce to the Bank 
such policies. The contractor shall not permit a nominated sub-contractor to commence work 
at site unless said insurance policies are submitted. In the event of failure of the sub-contractor 
to take out such policy or policies of insurance before commencing the works at site, the 
contractor shall be responsible for any claim or damage attributable to the said sub-contractor. 

In order to fulfil all the insurance-related conditions mentioned above, the contractor shall, within 
14 days from the date of issue of the work order, insure the works at his cost and keep them 
insure until the virtual completion of works, against loss or damage by fire with an office in the 
joint names of the Bank and the contractor (the name of the Bank i.e. “RESERVE BANK OF 
INDIA” being placed first in the policy).  It shall cover the following risks.  

 
i. Contractors all risk (CAR) policy  insurance inclusive of Storage, erection, testing and 

commissioning policy for the full contract value including fire risk and Transit insurance for 
transportation from manufacturer’s works to site (by Air/Sea/Road etc. as applicable. 

ii.  Workmen compensation policy for the employees of the contractor at site. 
iii. Third party liability policy with a limit of Rs 2 lakh per accident maximum upto 3 accidents. 
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Note:  
• If the contractor does not provide these policies, the Bank reserves the right to take the above insurance 

policies themselves and recover double the cost as penalty thereof from the bill of the contractor or 
any other action as it deems fit. 

• The vendor(s) need to extend the period of validity of all type of insurance up to extended time in case any 

extension of time for completion of work is granted by the Bank. Bank will not pay any charges for extending 

the validity of all type of insurance for such extended period. 

 
 
27. Date of Commencement and Completion 
 The Contractor shall be allowed admittance to the site on the “Date of Commencement” stated 

in the Appendix hereto or such later date as may be specified by the Bank and he shall 
thereupon and forthwith begin the works and shall regularly proceed with and complete the 
same (except such painting or other decorative work as the Bank may desire to delay) on or 
before the “Date of Completion” stated in the Appendix subject nevertheless to the provisions 
for extension of time hereinafter contained. 

 
28. Damages for Non-completion  
 If the Contractor fails to maintain the required progress of the works and fails to complete the 

works by the stipulated completion time in the Contract or within any extended time under time 
extension Clause 29 hereof and the Bank certifies in writing that in his opinion the same ought 
reasonably to have been completed, the Contractor shall pay the Bank a sum towards 
“Liquidated Damages” @ 0.25% of the estimated value per week i.e. ₹681/- per day of 
delay subject to a maximum of 10% of the contract cost for the period during which the said 
works shall so remain incomplete and the Bank may deduct such damages from any moneys 
due to the Contractor. The contractor hereby specifically agrees and authorizes the Bank to 
deduct such liquidated damages, if any, from any instalment of payment becoming due and 
payable to the contractor in terms of this contract or from the retention money."  

 
 
  
 
 
29. Delay and Extension of Time  
 If in the opinion of the Bank, the assigned works get delayed (a) by force majeure or (b) by 

reason of any exceptionally inclement weather or (c) by reason of proceedings taken or 
threatened by or dispute with adjoining or neighbouring owners or public authorities arising 
otherwise than through the Contractor’s own default or (d) by the works or delays of other 
Contractors or Tradesmen engaged or nominated by the Bank and not referred to in the Bill of 
Quantities, and/or Specification or (e) by reason of Bank’s instructions as per Clause 2 hereof 
or (f) by reason of civil commotion, legal combination of workmen or strike or lock-out affecting 
any of the Building trades or (g) in consequence of the Contractor not having received in due 
time, necessary instructions from the Bank for which he shall have specifically applied in writing 
or (h) from other causes which the Bank may certify as beyond the control of Contractor or (i) 
in the event the value of the work exceeds the value of the Priced Bill of Quantities owing to 
variation, the Bank may make a fair and reasonable extension of time for completion of the 
Contract works. In case of such strike or lock-out the Contractor shall nevertheless constantly 
use his endeavours to prevent delay and shall do all that may reasonably be required to the 
satisfaction of the Bank to proceed with work. 

           



 

Page 24 of 61 
 

           If the contractor needs an extension of time for completion of the work or if the completion of 
work gets delayed for any reason beyond the due date of completion stipulated in the contract, 
the contractor shall apply to the Bank for extension of time in writing at least 7 days before the 
expiry of the scheduled time and while applying for extension of time, contractor shall furnish 
the reasons in detail and his justification along with documentary evidence (copy of relevant 
pages of hindrance register), if any, for delays. Only that period of extension of time as granted 
by the Bank (on receipt of the application from the contractor or even in absence of any such 
application certification as to the reasonableness of the grounds for delay) will qualify for 
exemption of imposition of liquidated damages. For the balance period in excess of original 
stipulated period and an authorised extension of time granted by the Bank, the provision of 
liquidated damages as stated under clause 28 will become applicable. 

 
 Further, the contract shall remain in force even for the period beyond the due date of completion 

irrespective of whether the contractor has applied or not, for the grant of extension of time for 
completion unless the Bank decides to terminate the contract. The delay for completion of work 
for any reason will not entail any right to the contractor to claim any revision of rates or any 
extra compensation for any reason. 

 The conditions for force majeure, as mentioned above are as follows: 

i. Notwithstanding anything else contained in this document, neither party shall be liable for any delay in 

performing its obligations hereunder if such delay is caused by circumstances beyond its reasonable 

control including without limitation any delay caused by the acts of governments, acts of God, natural 

calamities, strikes, riots in any region, terrorist attack, war (declared and undeclared). However, upon 

the happening of any such event causing delay, the Contractor shall immediately give notice thereof in 

writing to the Bank. The Contractor is under obligation to take necessary steps to mitigate the effects of 

the force majeure event. 

ii. Neither party shall, by reason of such event, be entitled to terminate the Contract in respect of such 

performance of their obligations. 

iii. The obligations under the Contract shall be resumed as soon as practicable after the event has come 

to an end or ceased to exist. If the performance of any obligation under the Contract is prevented or 

delayed by reason of the event beyond a period mutually agreed, either party may at its option, terminate 

the Contract. 

 
30. Failure by Contractor to comply with Bank’s instructions  
 If the Contractor after receipt of written notice from the Bank requiring compliance within ten 

days fails to comply with such further drawings and the Bank may employ and pay other 
persons to execute any such work whatsoever that may be necessary to give effect thereto, 
and all costs incurred in connection therewith shall be recoverable from the Contractor by the 
Bank as a debt or may be deducted by him from any moneys due to the Contractor. 

 
31. Termination of Contract by the Bank  
 If the Contractor being an individual or a firm commits any “act of insolvency”, or shall be 

adjudged an insolvent or being an Incorporated Company shall have an order for compulsory 
winding up made against it or pass an effective resolution for winding up voluntarily or subject 
to the supervision of the Court and the Official Assignee or the Liquidator, in such acts of 
insolvency or winding up, as the case may be, shall be unable, within seven days after notice 
to him requiring him to do so, to show the reasonable satisfaction of the Bank that he is able to 
carry out and fulfil the Contract and to give security therefor, if so required by the Bank. 
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 Or if the Contractor (whether an individual, firm or Incorporated Company) shall suffer execution 
or other process of Court attaching property to be issued against the Contractor, 

  
 Or shall suffer any payment under this Contract to be attached by or on behalf of any of the 
creditors of the Contractor, 

  
 Or shall assign or sublet this Contract without the consent in writing of the Bank first had and 
obtained, 

  
 Or shall charge or encumber this Contract or any payments due or which may become due to 
the Contractor hereunder, 

  
 Or if the Bank determine that the Contractor 
  

i. has abandoned the Contract, or 
ii. has failed to commence the works, or has without any lawful excuse under those Conditions 

suspended the progress of the works for 14 days after receiving from the Bank notice to proceed, 
or 

iii. has failed to proceed with the works with such due diligence and failed to make such due progress as 
would enable the works to be completed within the time agreed upon, or 

iv. has failed to remove materials from the site or to pull down, and replace work for seven days after 
receiving written notice that the said materials or work were condemned and rejected by the Bank 
under these Conditions or 

v. has neglected or failed persistently to observe and perform all or any of the acts, matters or things by 
the Contract to be observed and performed by the Contractor for seven days after written notice 
shall have been given to the Contractor requiring the Contractor to observe or perform the same. 

  
Then and in any of the said cases, the Bank may, notwithstanding any previous waiver, after 
giving seven days’ notice in writing to the Contractor, determine the Contract and liabilities of 
the Contractor, the whole of which shall continue in force fully as if the Contract had not been 
so determined, and as if the works subsequently executed had been executed by or on behalf 
of the Contractor and further, the Bank by his agents or servants may enter upon and take 
possession of the works and all plant, tools, scaffoldings, machinery and materials lying upon 
the Estate or the adjoining lands or roads, and use the same as his own property or may employ 
the same by means of his own servants and workmen in carrying on and completing the works 
or by employing any other Contractor or other person or persons to complete the works, and 
the Contractor shall not in any way interrupt or do any act, matter or thing to prevent or hinder 
such other contractor or other person or persons employed for completing and finishing or using 
the materials and plant for the works. When the works shall be completed or as soon thereafter 
as convenient, the Bank shall give a notice in writing to the Contractor to remove his surplus 
materials and plant, and should the Contractor fail to do so within a period of fourteen days 
after receipt thereof by him, the Bank may sell the same by public auction, and give credit to 
the Contractor for the net amount realised. The Bank shall thereafter ascertain and certify in 
writing under his hand what (if anything) shall be due or payable to, or by the Bank, for the value 
of the said plant and materials so taken possession of by the Bank and the expense or loss 
which the Bank shall have been put to in procuring the works to be completed, and the amount, 
if any, owing to the Contractor and the amount which shall  be so certified shall thereupon be 
paid by the Bank to the Contractor or by the Contractor to the Bank, as the case may be, and 
the decision of the Bank shall be final and conclusive between the parties. 
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32. Termination of Contract by Contractor 
 If payment of the amount payable by the Bank under certificate of the Bank’s Engineer shall be 

in arrears and unpaid for thirty days after notice in writing requiring payment of the amount as 
aforesaid shall have been given by the Contractor to the Bank or if the Bank shall repudiate the 
Contract, or if the works be stopped for three months under the order of the Bank or by any 
injunction or other order of any Court of Law, then and in any of the said cases, the Contractor 
shall be at liberty to determine the Contract by notice in writing to the Bank and he shall be 
entitled to recover from the Bank, payment for all works executed and for any loss he may 
sustain upon any plant or materials supplied or purchased or prepared for the purpose of the 
Contract. 

  
 In arriving at the amount of such payment, the net rates contained in the Contractor’s original 
Tender shall be followed, or where the same may not apply, valuation shall be made in 
accordance with Clause 19 hereof. 

 
33. Certificates and Payments 
 (a) The Contractor shall be paid by the Bank from time to time by instalments under Interim 

Certificate to be issued by the The Bank on account of the works executed, work to the 
approximate value named in the Appendix as “Value of work for Interim Certificates” (or less 
at the reasonable discretion of the Bank) has been executed in accordance with this Contract. 
The Bank may, at his discretion, include in the Interim Certificate such amount as he may 
consider proper on account of materials delivered upon the site by the Contractor for use in the 
works. And when the works have been virtually completed and the Bank shall have certified in 
writing that they have been completed, the contractor shall be paid the balance amount by the 
Bank in accordance with the certificate to be issued by the Bank. The Contractor shall be 
entitled to the release of the Bank guarantee towards Security Deposit in accordance 
with the Final certificate to be issued in writing by the Bank at the expiration of the period 
referred to as “the Defects Liability Period” in the Appendix hereto from the date of Virtual 
Completion or as soon after the expiration of such period as the works shall have been finally 
completed and defects made good according to the true intent and meaning hereof, whichever 
shall last happen,  provided  always  that  the  issue  by  the  Bank of any certificate during the 
progress of the works at or after their completion shall not relieve the Contractor from his liability 
under Clause 2 and 22 nor relieve the Contractor of his inability in cases of fraud, dishonesty 
or fraudulent concealment relating to the works or materials or to any matter dealt within the 
Certificate, and in case of all defects and insufficiencies in the works or materials, which a 
reasonable examination would not have disclosed. No Certificate shall of itself be conclusive 
evidence that any works or materials, to which it relates, are in accordance with the Contract 
neither will the Contractor have a claim for any amounts which the Bank might have certified in 
any interim bill and paid by the Bank and which might subsequently be discovered as not 
payable and in this respect the Bank’s decision shall be final and binding. 
 The Bank shall have power to withhold any Certificate if the works or any parts thereof are not 
being carried out to his satisfaction. 

  
 The Bank may by any Certificate make any correction in any previous certificate which shall 
have been issued by him. 

  
 Payments shall be made within the period named in the Appendix as “Period for honouring 
Certificates” after such Certificates have been delivered to the Bank. 
 
The payment for the system will be made in INR and any dispute arising out of this contract will 
also be sorted out within the jurisdiction by Office from which contract is signed.   
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34. Delayed Payment  
 Any amounts payable by the Bank to the Contractor if not paid within the “Period for honouring 

Certificates” named in the Appendix, carry interest at the rate named in the Appendix as the 
“Rate of interest for delayed payment” from the date upon which such sum ought to have been 
paid by the Bank until the payment. 

 
35. Settlement of dispute by Arbitration  
 All disputes and differences of any kind whatever arising out of or in connection with the 

contract or the carrying out of the works (whether during the progress of the works or after the 
completion and whether before or after the determination, abandonment or breach of the 
contract) shall be referred to and settled by the Bank who shall state its decision in writing. 
Such decision may be in the form of a final certificate or otherwise. The decision of the Bank 
with respect to any of the excepted matters shall be final and without appeal. But if either party 
is dissatisfied on any matter, the party may within 28 days after receiving notice of such 
decision give a written notice to the other party requiring that the matters in dispute be referred 
for Arbitration as per the procedure agreed upon herein. Such written notice shall specify the 
matters, which are in dispute or difference of which such written notice has been given. If both 
the parties agree a single arbitrator would be appointed for the purpose. In case no agreement 
could be reached on the appointment of single arbitrator, both the parties will nominate one 
person each as an arbitrator on their behalf. The two arbitrators nominated by the parties shall 
nominate one more person to act as third arbitrator. 

 
The arbitrator or arbitrators, as the case may be, shall have power to open up, review and 
revise any certificate, opinion, decision, requisition or notice, save in regard to the excepted 
matters, referred to in the preceding clause, and to determine all matters to dispute which shall 
be submitted to arbitration and of which notice shall have been given as aforesaid. 

 
The arbitrator or arbitrators, as the case may be, shall make his or their award within one year 
(or such further extended time as may be decided by him or them as the case may be with the 
consent of the parties) from the date of entering on the reference. In case during the arbitration 
proceedings, the parties mutually settle or compromise their dispute or difference, on the 
parties filing their joint memorandum of the settlement or compromise, the arbitrator or the 
arbitrators, as the case may be, shall make an award in terms of such settlement or 
compromise. 

 
Upon any such reference, the decision on the cost incidental to the reference and award 
respectively shall be in the discretion of the arbitrator or arbitrators, as the case may be, who 
may determine the amount thereof or direct the same to be taxed as between the party and 
party, and shall direct by whom and to whom and in what manner the same shall be borne and 
paid. 

 
This submission shall be deemed to be a submission to arbitration within the meaning of the 
Indian Arbitration and Conciliation Act, 1996 or any statutory modification thereof.  

 
 The award of the arbitrator or arbitrators, as the case may be, shall be final and binding on the 

parties. It is agreed that the Contractor shall not delay the carrying out of the works by reason 
of any such matter, question or dispute being referred to arbitration, but shall proceed with the 
works with all due diligence and shall until the decision of the arbitrator or arbitrators is given, 
abide by the decision of the Bank. No award of the arbitrator or arbitrators, as the case may 
be, shall relieve the Contractor of his obligations to adhere strictly to the Bank's instructions 
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with regard to the actual carrying out of the works. The Bank and the Contractor hereby also 
agree that arbitration under this clause shall be a condition precedent to any right of action 
under the contract. 

 The venue of arbitration shall be the centre/city in which the work is being executed. 
 
36. Right of technical scrutiny of final bill  
 The Bank shall have a right to cause a technical examination of the works and the final bill of 

the Contractor including all supporting vouchers, abstracts etc. to be made at the time of 
payment of the final bill. If as a result of this examination or otherwise, any sum is found to have 
been overpaid or over-certified, it shall be lawful for the Bank to recover the sum. 

 
37. Bank entitled to recover compensation paid to workmen  
 If, for any reason, the Bank is obliged, by virtue of the provision of the Employees’ 

Compensation Act,1923, or any statutory modifications or re-enactment thereof to pay 
compensation to a workman employed by the Contractor in execution of the works, the Bank 
shall be entitled to recover from the Contractor the amount of compensation so paid, and 
without prejudice to rights of the Bank under the said Act. The Bank shall be at liberty to recover 
such amount or any part thereof by deducting it from the security deposit or from any sum due 
by the Bank to the Contractor under this Contract or otherwise. The Bank shall not be bound to 
contest any claim made against it under the said Act, except on the written request of the 
Contractor and upon his giving to the Bank full security to the satisfaction of the Bank for all 
costs for which the Bank might become liable in consequence of contesting such claim. 

 
38. Abandonment of Works  
 If at any time after acceptance of the tender, the Bank shall, for any reasons whatsoever, not 

require the whole or any part of the works to be carried out, the Bank shall give notice in writing 
to the Contractor who shall have no claim to any payment of compensation or otherwise 
whatsoever on account of any profit or advantage which he might have derived from the 
execution of the whole works. 

 
39. Return of surplus materials  
 Notwithstanding anything contained to the contrary in any or all the Clauses of this Contract, 

where any material for the execution of the Contract is procured with the assistance of the Bank 
by purchases made under orders or permits or licenses issued by Government, the Contractor 
shall hold the said materials economically and solely for the purpose of the Contract and not 
dispose of them without the prior written permission of the Bank and return it to the Bank, if 
required by the Bank, at the  price  to be determined by the  Bank having  due  regard  to the  
condition  of  the materials, the price to be determined not to exceed the purchase price thereof 
inclusive of sales tax, Goods and Services Tax (GST), octroi and other such levies paid by the 
Contractor in respect thereof. In the event of breach of the aforesaid condition, the Contractor 
shall, in addition to being liable to action for contravention of the terms of licenses or permits 
and/or criminal breach of trust, be liable to the Bank for all moneys, advantages or profits 
resulting, or which in the usual courses would have resulted to him, by reason of such breach. 

 
40. Right of Bank to terminate Contract in the event of death of Contractor, if individual 
  Without prejudice to any of the rights or remedies under this Contract, if the Contractor, being 

an individual, dies, the Bank shall have the option of terminating the Contract without incurring 
any liability for such termination. 
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41. Accident Reports 
 In the event of accidents of any kind, all required reports (accidental or otherwise) must be 

submitted without delay. The Contractor shall ensure that these reports are shared with the 
Bank simultaneously with their transmission to any other external parties or stakeholders. 

42. Prevention of Sexual Harassment at work place:  
i. The contractor shall be solely responsible for full compliance with the provisions of “the Sexual 

Harassment of women at workplace (Prevention, Prohibition and Redressal) Act, 2013”. In case of any 
complaint of sexual harassment against its employee within the premises of the Bank, the complaint 
will be filed before the Internal Complaints Committee constituted by the contractor/Agency or Local 
Complaints Committee as the case may be and the contractor Agency shall ensure appropriate action 
under the said Act in respect of the Complaint. 

ii. Any complaint of sexual harassment from any aggrieved employee of the Service Provider against any 
employee of the Bank or any employee of any other firm working in the Bank shall be taken cognizance 
of by the Regional Complaints Committee constituted by the Bank. 

iii. The contractor shall be responsible for any monetary compensation that may need to be paid in case 
the incident involves the employees of the contractor, for instance any monetary relief to Bank’s 
employee or other firm’s employee, if sexual violence by the employee of the contractor is proved. 

iv. The contractor shall be responsible for educating its employees about prevention of sexual harassment 
at workplace and related issues. 

v. The contractor shall provide a complete and updated list of its employees who are deployed within the 
Bank’s premises. 

 
43. Non – Disclosure clause: 

i. The contractor shall not disclose directly or indirectly any information, materials and details 
of the Bank’s infrastructure/systems/equipment etc., which may come to the possession or 
knowledge of the Service Provider and /or the DB Developer during the course of discharging 
their contractual obligations in connection with this agreement, to any third party and shall at 
all times hold the same in strictest confidence.  The contractor shall treat the details of the 
contract as private and confidential, except to the extent necessary to carry out the obligations 
under it or comply with applicable laws.  The contractor shall not publish, permit to be 
published, or disclose any particulars of the works in any trade or technical paper or 
elsewhere without the previous written consent of the Second Party.  Failure to observe the 
above shall be treated as breach of contract on the part of the contractor, as the case may 
be, and the Second Party shall be entitled to claim damages and pursue legal remedies.  

ii. The contractor shall take all appropriate action with respect to its employees to ensure that 
the obligations of non-disclosure of confidential information under this agreement are fully 
satisfied. Without prejudice to the formal Contract Agreement, all confidentiality and non-
disclosure obligations binding the Contractor under this tender shall survive the expiration, 
completion, or termination of this Agreement for any reason whatsoever. 

44.  Program chart/ Progress report:  
 
 The contractor shall submit a suitable progress report/chart for completion of different stages 

of work, to ensure completion of work within allotted period. Such program should be submitted 
within 14 days of the award of work. All suitable modification made by the Bank must be 
incorporated in the progress chart. If asked the contractor shall submit reports showing current 
equipment delivery dates and anticipated completion dates for individual units and groups of 
units.  

 
45.  Statutory Approvals:  
 
 The work shall be executed by the Contractor as per pre-NOC & local body approval received 

from respective statutory authorities such as Pollution Control Board(PCB) / Chief Electrical 
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Inspector (CEI) / Local fire Authority / Local Municipal Authority etc/ Local statutory Authority. 
The contractor shall be responsible to understand all the provisions made in all such approvals 
accorded. In case of any requirements of any additional work/ modification thereof, the same 
shall be brought to the notice of Engineer in charge well in advance. The work has to be 
executed adhering to the norms of local body authorities. The contractor shall assist in 
preparation of documents, reports etc. as required during & after completion of work for 
obtaining further approvals & final completion & occupancy certificate from the respective 
authorities. The contractor shall also be responsible to attend meetings & do all liasoning works 
with respective authorities. No extra/additional payment will be made on this account. 
However, the fee paid to the local bodies / authorities, if any, shall be borne by the Bank. 

 
46. Debarment/Disqualification:  
 

A contractor is liable for debarment / disqualification from bidding on the following grounds: 
i.  If it is determined that the contractor has committed the following acts or omissions in 
contravention of the code of integrity: 
a.   

I. making offer, solicitation or acceptance of bribe, reward or gift or any material 
benefit, either directly or indirectly, in exchange for an unfair advantage in the 
procurement process or to otherwise influence the procurement process. 

II. any omission or misrepresentation that may mislead or attempt to mislead so that 
financial or other benefit may be obtained, or an obligation avoided. 

III. any collusion, bid rigging or anticompetitive behaviour that may impair the 
transparency, fairness, and the progress of the procurement process. 

IV. improper use of information provided by the procuring entity to the contractor with 
an intent to gain unfair advantage in the procurement process or for personal 
gain. 

V. any financial or business transactions between the contractor and any official of 
the procuring entity related to tender or execution process of contract: which can 
affect the decision of the procuring entity directly or indirectly. 

VI. any coercion or any threat to impair or harm, directly or indirectly, any party or its 
property to influence the procurement process. 

VII. obstruction of any investigation or auditing of a procurement process. 
VIII. making false declaration or providing false information for participation in a tender 

process or to secure a contract. 
b. failed to disclose conflict of interest. 
c. failed to disclose any previous transgressions made in respect of the provisions of sub-clause 
(i) with any public institution / entity in India or any other country during the last three years or of 
being debarred by any public procuring institution / entity. 
 
ii.  For any actions or omissions by the contractor other than violation of code of integrity, 

which in the opinion of the Bank warrants debarment, for the reasons like supply of sub-
standard material, non-supply of material, abandonment of works, sub-standard quality of 
works, failure to abide 

terms of the tender etc. 
iii. If the contractor has been convicted of an offence— (a) under the Prevention of 

Corruption Act, 1988; or (b) the Indian Penal Code or any other law for the time being in 
force, for causing any loss of life or property or causing a threat to public health as part 
of execution of a public procurement contract. 

 
47. Packing and dispatch: The equipment shall be properly and securely packed in boxes suitable 

for multiple handling and transportation under Indian conditions. All equipment/ components shall 
be delivered on Duty Delivery Paid (DDP) basis in the Bank’s Office Building. 

48. Police Verification: For all workers deployed on a regular basis at the site, the Contractor shall 
arrange, obtain, and submit valid Police Verification Reports (PVR) at their own expense prior to 
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the commencement of work. The Contractor shall ensure that no worker with an adverse police 
record or pending criminal case is deployed at the Bank's premises. 

 
-----------------------------------------------------------x-------------------------------------------------------- 
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Section V  

Special Conditions of Contract  
 

 
1. Time for Completion:   

i. Time allowed for carrying out the work as mentioned in the Memorandum shall be strictly 
observed by the contractor and it shall be reckoned from the 14th day after written order to 
commence the work is issued. The work shall throughout the stipulated period of the 
Contract be proceeded with all due diligence and if the contractor fails to complete the work 
within the specified period he shall be liable to pay compensation as defined in clause 28 of 
the Conditions of Contract. The contractor shall before commencing the work prepare a 
detailed work programme which shall be approved by the Bank.  

ii. The contractor shall not be entitled to any compensation for any loss suffered by him on 
account of delays in commencing or executing of the work, whatever the cause of delays 
may be, including delays arising out of modifications to the work entrusted to him or in any 
sub-contract connected therewith or delays in awarding contracts for other trades of the 
project or in commencement or completion of such works or in procuring Government 
controlled or other building materials or in obtaining water and power connections for 
construction purposes or for any other reason whatsoever and the Bank shall not be liable 
for any claim in respect thereof. The Bank does not accept liability for any sum besides the 
tender amount, subject to such variations as are provided for herein.  
 

2. Security Deposit Money (SDM):   
i.  Retention Money:    The Retention Money @ 5% will be recovered from each on-account 

bill till the total recovery amounts to 5% of the executed value of work as stipulated in the 
tender document. Such amount shall be released to the contractor after completion of the 
Defect Liability Period (DLP), without any interest. Successful bidder may also submit the 
Bank Guarantee (BG) in lieu of retention money, valid till one year of DLP. The format of 
BG mentioned at Annexure X.  

ii. Performance Bank Guarantee (PBG):  In addition to the Retention Money as specified 
above, on award of the work, the successful contractor shall furnish an amount equal to 5% 
(Five percent) of the contract value in the form of a Bank Guarantee (BG) from any 
scheduled Bank as per Annexure X towards entire period of currency of Contract (till virtual 
completion of work) for due fulfilment of the Contractual obligations by the contractor. This 
Performance Bank Guarantee (PBG) shall be initially valid for a period of contract duration 
plus 60 days and shall be suitably extended in case of extension of contract period. Such 
Performance Bank Guarantee (PBG) should be submitted to the Bank within 14 days of the 
issue of work order. The Performance Bank Guarantee (PBG) may be submitted as an 
ePBG, a physical copy, or via NEFT for the equivalent amount. 

iii. Submission of Performance Bank Guarantee shall be ensured as stipulated in the tender. In 
case of delay in unavoidable circumstances, charge for delay in submission of Performance 
Bank Guarantee shall be recovered from the bills of the contractor at Bank rate. 

iv. The Bank reserves the right to enforce the Bank Guarantee in case of unsatisfactory 
performance of the terms set out in the tender at any time during the execution of work. 

3. Payment Terms: The following terms of payment, subject to statutory deductions, shall be 
applicable to this contract:  
i. 100% value of the quoted rate shall be released on completion of work at site.  

ii. In addition, I.T. surcharge, TDS and any other statutory tax as per the Government rules and 

RMD @5% shall be deducted from all the Running Account bills.  
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4. Basic Price: Basic price of the material, as applicable. Below mentioned table is only indicative 

S No Item Price 
1 Item no.10 

Providing and fixing 4mm thick veneer of the 

desired finish and design over plywood on wall or 

ceiling as required and with 3mm- 5mm width 

grooves as per the design (Annex-I) (wherever 

required) including priming coat on unexposed 

surface. The teak veneer shall be carefully 

pasted with Synthetic Resin-based waterproof 

wood adhesive (Fevicol Marine or approved 

equivalent), nails over 12 mm thick plywood 

(which will be shall separately) in desired design 

and drawing etc. all complete as directed by the 

Engineer-in-charge. 

 

Basic rate of veneer is 

1000/- per Sqm. Exclusive of 

taxes, cartage and CP 

2 Item no.14 

Providing and fixing followings fittings to each 

door 

1). 2 Nos Brass Handles - Basic price for each 

piece is 3000/- per piece. Exclusive of taxes, 

cartage and CP. 

2). 1 No Mortise lock with cover - Basic price for 

each piece is 2800/- per piece. Exclusive of 

taxes, cartage and CP. 

3). 1 No Tower bolt of 450 mm long - Basic price 

for each piece is 500/- per piece. Exclusive of 

taxes, cartage and CP. 

3). 1 No Tower bolt of 300 mm long - Basic price 

for each piece is 250/- per piece. Exclusive of 

taxes, cartage and CP. 

5). 1 No. Brass Door Closure -Basic price for 

each piece is 2500/- per piece Exclusive of taxes, 

cartage and CP. 

 

3 Item no.15 

Providing, laying and installation of Banks 

approved engineered wooden flooring of 

approved shade, design, and finish. 

The flooring shall be laid over 40-micron thick 

polythene sheet (moisture barrier) and 2.00 mm 

Basic rate of Engineered 

wooden flooring is Rs. 

7302/- per Sqm. Exclusive of 

taxes, cartage and CP. 
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thick foam underlay, over a properly prepared, 

clean, dry, level and even sub-floor, including and 

cutting, complete as per manufacturer's 

specifications and directions of the Engineer-in-

Charge 

 

Price adjustment will be made only on the actual quantity measured. The price adjustment 
will be made for the difference between the basic rate and the actual market / material 
purchase rate and 15% profit thereon in the rate quoted for respective item in the e-tender. 
Basic rate indicates cost of material at site excluding GST, transportation charges, sales 
tax, excise/custom duty, VAT, SAT, Octroi or any other tax and duty or other levy charged 
by the Central Government or State Government or local authority as applicable. 
  

Vendor shall submit the catalogue along with basic rate of the materials (Basic rate 
of each of available shades/ pattern) for approval of colour/shade/pattern and finish 
and basic rate. Hence vendor shall ensure that before placing the order of the 
materials and after approval of the colour/shade/pattern for which basic rate has 
been mentioned; basic rates of the approved material and its variation from Basic 
rate (if any, from the basic rate of material as mentioned in tender) has been 
approved. If the vendor submits only the catalogue but not the basic rate; and 
material got approved; by default, Bank will assume that the basic rate of the 
approved material is either less than or equal to the basic rate mentioned in the 
tender. It will be vendor’s responsibility to get the approval of the basic rate of the 
approved material, in case basic rate of the approved material is higher than the 
basic rate mentioned in the tender. 
  
Adjustment in rates In Case of difference in Basic price of material 
If there is difference in Basic price of material, the quoted rates for item including fixing / 
installation / laying etc. of that item, will be adjusted as below - For each Rs. 1.00 (One 
rupee) variation in basic rates of per unit of that material, there will be Rs. 1.357 (Multiplying 
factor) for adjustment in the rates. 
Revised rates = 
Rates quoted in the tender + (Actual basic rate of approved material – basic rates 
mentioned in the tender) X CPOH @ 15% X GST @ 18 %  
  
Note: 

• CPOH @ 15 % is the 15 % of the difference in basic prices of material.  
• GST @ 18 % is the 18% of the difference in basic prices of material. 

Necessary documents for verification of the rates need to be supplied before 
commencement of work at site. 
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5. Since the work has to be carried out in secured campus, entry pass to any labor/staff of 

vendor will only be provided after proper identity verification. The Contractor shall have the 

addresses, identity card and photographs of their workmen being engaged by them for the 

said work. The entry of workmen will be allowed inside the campus only on producing the photo 

pass issued by the Bank and also have to subject themselves to the security restrictions 

imposed by the Bank. Waiting time for issue of entry pass, needs to be considered while 

quoting the rates. 

6. Design of wall and ceiling-Tentative design of proposed ceiling and wall are shown below: 

 

(A) Proposed ceiling and front wall Design 
 

 
 

 

(B) Proposed wall panelling on glass wall 
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Section (VI) - Appendix Hereinbefore Referred To 

 
Ref to Clauses in General condition of contract  
hereinbefore referred to  

9 Defects Liability Period Twelve months from the date of the 
completion of the work  

19 Period of Final Measurement 3 months 
27 Date of Commencement 

 
14th day from the date of issue work order 

28 Liquidated damages at the rate of ₹681 per day 

33 Minimum value of works for interim 
certificates/running account bill  

₹10 lakh 

33 Period for honouring certificates of 
payment 

One month for interim bills and 3 months 
for final bill. 

34 Interest for delayed payment As per Bank rate 
 
Ref to clauses in special condition of contract  

1 Contract Period/Time of Completion 60 days 
2 Retention Money 5% of contract value till DLP 
2 Security Deposit / PBG during 

execution of the work  
5% of contract value till virtual completion 
of work 
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Section-VII 
 

Safety Code (A & B) 
A. GENERAL SAFETY  

 
1. First aid appliances including adequate supply of sterilized dressings and cotton wool shall be 

provided in a readily accessible place. 
2. An injured person shall be taken to a public hospital without loss of time, in cases where the injury 

necessitates hospitalization. 
3. Suitable and strong scaffolds should be provided for workmen for all work that cannot safely be 

done from ground. 
4. No portable single ladder shall be over 8 meters in length.  The width between the side rails shall 

not be less than 30 cm (clear) and the distance between two adjacent rungs shall not be more than 
30 cm. When a ladder is used an extra mazdoor shall be engaged for holding the ladder. 

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench or half of 
the depth of trench, whichever is more. All trenches and excavations shall be provided with 
necessary fencing and lighting. 

6. Every opening in the floor of a building or in a working platform shall be provided with suitable 
means to prevent the fall of persons or materials by providing suitable fencing or railing; minimum 
height shall be one metre. 

7. No floor, roof or other part of the structure shall be so overloaded with debris of materials as to 
render it unsafe. 

8. Workers employed on mixing and handling material such as asphalt, cement mortar or concrete 
and lime mortar shall be provided with protective footwear and rubber hand-gloves. 

9. Those engaged in welding works shall be provided with welder’s protective eye-shields and gloves. 
10. i) No paint containing lead or lead products shall be used except in the forms of paste or readymade 

paint. 
ii) Suitable face masks shall be supplied for use by the workers when the paint is applied in the 
form of spray or surface having lead paint dry rubbed and scrapped. 

11. Overalls shall be supplied by the Bidder to the painters and adequate facilities shall be provided to 
enable the working painters to wash during the period of cessation of work. 

12. Hoisting machines and tackle used in the works, including their attachments, anchorage and 
support shall be in perfect condition. 

13. The ropes sued in hoisting or lowering material or a means of suspension shall be of durable quality 
and adequate strength and free from defects. 

14. The bidder shall provide all the safety gadgets to the workers for carrying out the work as per 
statutory norms. 

15. During the work execution necessary fire safety measures shall also  be taken. 
------------------------------------------------------------x-------------------------------------------------------- 
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 B. FIRE AND ELECTRICAL SAFETY 

1. All the temporary electrical power for carrying out various services at site such as cutting / drilling 
machine shall be provided through properly rated earth  leakage protection devices (ELCB). 

2. Only ISI marked 3 pin plug and other appliances and equipment's shall be used. Electrical power 
cables/wires used shall be properly rated and joints should be avoided. If there, the joint should 
be proper and insulated. 

3. All electrical appliances i.e. welding, drilling, cutting machine, etc. shall be safely and securely 
earthed to prevent leakage current while in operation. Before commencing the welding work for 
the first time on any day, fire section shall be informed and only after the site inspection by the 
Fire officers/Personnel, work shall be started. 

4. Fire buckets filled with clean dry sand and ready for immediate use for extinguishing fires, in 
addition to  fire  extinguishers  suitable  for dealing  with  fires,  shall  be conspicuously marked 
and kept at site at convenient location . 

5. Used paint drums shall be stored in specified store only after closing them properly. 
6. None of the fire extinguishers shall be removed/shifted from its designated location. 
7. Personal protective equipment such as safety shoes, hand gloves, welder's mask, ear plugs, etc. 

as applicable depending upon the requirement of the work, shall be used by the workmen to 
prevent occupational health hazards. 

8. None of the passages near lift lobby and staircases shall be used for stacking/ dumping any kind 
of materials/waste 

9. Power supply shall be switched off from the Mains when equipment is not in use. 
10. Wood-shavings, saw-dust or any debris generated from the work shall be collected on daily basis, 

removed from site and stored at the designated place in proper manner. 
11. The work site shall be properly illuminated during the work. 
12. All the electrical works should be carried out by licensed/ authorized electricians/ wiremen 
13. Portable battery-operated lights may be used at work site to avoid laying of temporary wire for 

lights. 
14. Necessary barricading  and  signage  boards  of good  quality  shall  be  fixed  at conspicuous 

locations at the work site. 
15. Aluminium / steel ladders should have proper rubber insulation at the base and wherever required, 

these ladders shall be kept on electrical insulating safe rubber mats. 
16. Any debris generated from the work shall be collected on daily basis, removed from site and 

stored at the designated place in proper manner. 
------------------------------------------------------------x-------------------------------------------------------- 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Section VIII 
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Scope of Work 

 
1 Background: Carrying out Addition Alteration works in Regional 

Director Office at second floor of main office building 
which includes carefully dismantling of gypsum false 
ceiling, carpet flooring, concrete raised floor, wall 
cladding. Providing and fixing new gypsum false ceiling 
and wall cladding as per Bank’s approved design, 
wooden flooring, wall panelling, painting and other 
related works etc.   

2 Requirement: Repair, renovation, repainting, alteration, or minor 
civil/electrical/finishing work as per the item-rate 
Schedule of Quantities, including making good all 
collateral damage caused during execution and clearing 
the site of debris on completion. 
01. QUALITY  
All materials to be used for works shall be confirm to 
relevant BIS & best quality of their respective kinds as 
specified herein and shall be approved make and shall 
comply strictly with the tests prescribed hereinafter or, 
where tests are not laid down in list Specification, with 
the requirements of the latest edition of the relevant India 
standards approved by the Engineer. 
02. INSPECTION AND TESTING  
All materials before being incorporated into the Works 
shall be subjected to inspection as provided in the 
Conditions of Contract and elsewhere in the 
Specifications. No materials shall be used in the works 
unless they have first been approved by the Bank’s 
Engineer. 
 
03. SAMPLES  
Samples of all materials proposed to be used or 
incorporated in the works and to be supplied by the 
Contractor may be called for at any time by the Bank’s 
Engineer.  
 
04. INDEPENDENT TESTS  
Contractor has to submit the material test Certificates 
from the Manufacturer.  

3 Technical Specifications (i) The work in general shall be carried out as per the 
latest CPWD specifications 2019 Vol. 1&2. 
(ii) For items not covered under CPWD specifications 
mentioned in tender documents, the works shall be 
carried out as per BIS code/manufactures specifications/ 
General Engineering practice and/or as per direction of 
Engineer-in-Charge. 

4 Approved make: All materials shall be of the 1st quality materials 
conforming to tender conditions. 
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If the approved brands mentioned are not available, 
equivalent make as may be approved by the Bank / 
Bank’s Engineer only to be used on the work. 
Wherever contractor proposes to use equivalent makes 
(i.e. other than specified), the same shall be done after 
prior approval of the Bank / Bank’s Engineer. Any 
additional expenditure and time due to this shall be solely 
on contractor’s account and no claims whatsoever shall 
be entertained in this regard. 
Approved make list is as mentioned below 

 
LIST OF APPROVED MATERIALS  

 Sr.No. Materials List Approved Make 

1 False ceiling system   Gyproc, Armstrong (or any other 
approved equivalent make   

2 Veneer Decowood by Greenlam ,Century, 
Green, Bhutan Tuff, Duroply or any 
other approved equivalent make 

3 Plywood Century, Kitply, Greenply, Anchor, 
Archidply or any other approved 
equivalent make 

4 Engineering Wooden flooring Kaara, Mikasa, square foot or any 
other approved equivalent make 

5 Aluminium Sections  Jindal, Hindalco or any other approved 
equivalent. 

6 Paints / Primers / French spirit / 
Melamine Polish / PU coating  

Asian Paints, ICI, Kansai Nerolac 
Paints Limited, Berger or any other 
approved equivalent. 

7 Cement  Ultratech Lafarge, ACC, or any other 
approved equivalent make  
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Section – IX 

Un-priced bill of quantity 
(Image of price bid/part II) 

Name of work- Addition Alteration works in Regional Director Chamber, Main Office Building, 
RBI Lucknow 
Sr. 
No. 

Description Quantity Unit Rate in 
₹ 

Amount 
in ₹ 

1 Carefully dismantling of false ceiling including disposal 
of unserviceable material and including stacking of 
serviceable material and disposal of 
unserviceable/debris material from the Bank's 
premises etc. all complete as directed by the Engineer-
in-charge. 

67 Sq. 
mtr 

  

2 Carefully dismantling of expanded metal of false 
ceiling support system or I.R.C. fabrics with necessary 
battens and beading of roofs and walls including 
stacking of serviceable material and disposal of 
unserviceable/debris material from the Bank's 
premises etc. all complete as directed by the Engineer-
in-charge. 

67 Sq. 
mtr 

  

3 Carefully dismantling and removal of carpet flooring 
including stacking of serviceable material and disposal 
of unserviceable/debris material from the Bank's 
premises etc. all complete as directed by the Engineer-
in-charge. 

134 Sq. 
mtr 

  

4 Carefully dismantling wooden panelling in lining of 
walls and partitions, excluding supporting members 
but including stacking of serviceable material etc. all 
complete as directed by the Engineer-in-charge. 

15 Sq. 
mtr 

  

5 Carefully dismantling of concrete/ brickwork/ kota 
stone raised flooring upto floor finish level. The rate 
shall also include repairing and finish of floor levelled 
upto nearby existing floor. 
The rate shall also include carefully removal and 
reinstallation of stainless steel railings and protecting 
nearby glass wall, floors, column and other structures 
etc. with suitable measures and protecting prop or 
temporary arrangements. 
The rates shall also include stacking of serviceable 
material and disposal of unserviceable/debris material 
from the Bank's premises  etc. all complete as directed 
by the Engineer-in-charge. 
Approximate particulars of Offset structures- Height-
0.18mtr, Length-7 mtr, Width-1.03 mtr 

1 Job 
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6 Providing and fixing black powder coated Aluminium 
skeleton frame work, formed by using 
square/rectangular tabular sections of size 63.50X 
38.10X 2.00 mm (unit weight = 1.054 kg/meter, Jindal 
make Section No. - 14013) mm  of approved make, for 
verticals and horizontals spaced not more than 600 
mm centre to centre i.e. making c/c grid of 600 mm X 
600mm, fixed to RCC roof  & floor with the heavy duty 
aluminium cleats of size 38.1x25.4x2.36 mm (Unit 
Weight= 0.39 Kg/mtr. Section no.16749) (alternate 
members shall be extended upto ceiling and fixed 
firmly with angle cleat arrangement). Extra horizontal 
member shall be provided at raceway/skirting level. All 
the vertical/ horizontal members shall be core cut 
properly of directed sizes and numbers at the junction 
of raceway or any other locations directed by Bank's 
engineers for crossing electrical/data cabling/conduits 
etc.}  

5 Sq.mtr 

    

 7 Gypsum Board False Ceiling on existing frame: 
Providing and fixing suspended type 12.5 mm thick 
tapered edge gypsum moisture resistant board false 
ceiling system, coving and for column capitals in 
different levels, firmly fixed on existing metal frame 
comprised of existing ceiling channels all complete as 
directed by Bank's Engineer. Rate shall be inclusive of 
removing, shifting, welding, repairing, re-fixing etc. 
work of the alignment of existing hangers, channels, 
bolts, fasteners, etc. required for the false ceiling.  
Rate shall also include providing and fixing new 
framing sections in 10-%15% of the ceiling area 
(Gypserra Metal Framing System of M/s Gyproc or 
approved equivalent) for replacing the 
damaged/disturbed framework and for making Coving 
(approx. 10-15% of the total frame may be 
considered/damaged during dismantling and making 
coving).  
The nails/screws of the existing frame which are 
attached to the gypsum board are to be removed by 
manual means without damaging the frame and 
keeping the alignment of the frame. Work includes 
jointing and finishing to a flush finish of tapered and 
square edges of the board with recommended jointing 
compound, jointing tapes, finishing with jointing 
compound in 3 layers covering upto 150 mm on both 
sides of joint and two coats of primer suitable for board, 
all as per manufacturer's specification and also 
including the cost of making openings for light fittings, 
grills, diffusers, cutouts made with frame of perimeter 
channels suitably fixed, all complete as per the 
specifications and direction of the Engineer in Charge 
but excluding the cost of painting. Joint of gypsum 

60 Sq.mtr 
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board to be taped 3 times and sealed with jointed 
compound.  
Cost includes providing and fixing of coves, patta, etc. 
Clear finished surface of the false ceiling and vertical 
boards will be measured for payment. 
  

8 Gypsum Board False Ceiling with new frame: 
Providing and fixing 12.5 mm thick tapered edge 
gypsum moisture resistant board false ceiling at all 
height including providing and fixing of frame work 
made of special sections, power pressed from M.S. 
sheets and galvanized with zinc coating of 120 
gms/sqm (both side inclusive) as per IS : 277 and 
consisting of angle cleats of size 25 mm wide x 1.6 mm 
thick with flanges of 27 mm and 37mm, at 1200 mm 
centre to centre, one flange fixed to the ceiling with 
dash fastener 12.5 mm dia x 50mm long with 6mm dia 
bolts, other flange of cleat fixed to the angle hangers 
of 25x10x0.50 mm of required length with nuts & bolts 
of required size and other end of angle hanger fixed 
with intermediate G.I. channels 45x15x0.9 mm running 
at the spacing of 1200 mm centre to centre, to which 
the ceiling section 0.5 mm thick bottom wedge of 80 
mm with tapered flanges of 26 mm each having lips of 
10.5 mm, at 450 mm centre to centre, shall be fixed in 
a direction perpendicular to G.I. intermediate channel 
with connecting clips made out of 2.64 mm dia x 230 
mm long G.I. wire at every junction, including fixing 
perimeter channels 0.5 mm thick 27 mm high having 
flanges of 20 mm and 30 mm long, the perimeter of 
ceiling fixed to wall/partition with the help of rawl plugs 
at 450 mm centre, with 25mm long dry wall screws @ 
230 mm interval, including fixing of gypsum board to 
ceiling section and perimeter channel with the help of 
dry wall screws of size 3.5 x 25 mm at 230 mm c/c, 
including jointing and finishing to a flush finish of 
tapered and square edges of the board with 
recommended jointing compound, jointing tapes, 
finishing with jointing compound in 3 layers covering 
upto 150 mm on both sides of joint and two coats of 
primer suitable for board, all as per manufacturer's 
specification and also including the cost of making 
openings for light fittings, grills, diffusers, cutouts made 
with frame of perimeter channels suitably fixed, all 
complete as per the specifications and direction of the 
Engineer in Charge but excluding the cost of painting. 

17.00 Sq.mtr 

    

9 Providing and fixing 12 mm thick plywood panelling 
with teak wood veneer on existing new or old partition, 
wall or ceiling with back framing as per the detail 
drawings. The back framing (framing and veneer 
item shall be paid separately) shall be covered with 

23 Sq.mtr 
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8.0 mm thick commercial MR Grade plywood fixed with 
suitable size of nails/screws and finished with 4.0 mm 
thick teak veneer of the desired finish and design with 
panel size as required and with 3mm- 5mm width 
grooves as per the design as as directed by the 
Engineer-in-charge. The teak veneer shall be carefully 
pasted with white adhesive synthetic adhesive over 
plywood in desired design and drawing. Plywood shall 
conforming to IS 710: 2024 

10 Providing and fixing 4mm thick veneer of the desired 
finish and design over plywood on wall or ceiling as 
required and with 3mm- 5mm width grooves as per the 
design (Annex-I) (wherever required) including priming 
coat on unexposed surface. The teak veneer shall be 
carefully pasted with Synthetic Resin-based 
waterproof wood adhesive (Fevicol Marine or 
approved equivalent), nails over 12 mm thick plywood 
(which will be shall separately) in desired design and 
drawing etc. all complete as directed by the Engineer-
in-charge.  
Note: Basic rate of veneer is 1000/- per Sqm. 
Exclusive of taxes, cartage and CP 

28 Sq.mtr 

  

11 Providing wood work in Second class teak wood in 
frames of doors, windows, clerestory windows and 
other frames, wrought  framed and fixed in position 
with hold fast lugs or with dash fasteners of required 
dia & length (hold fast lugs or dash fastener shall be 
paid for separately) 

0.1 Cum 

    

12 Providing and fixing ISI marked flush door shutters 
conforming to IS : 2202 (Part I) non-decorative type, 
core of block board construction with frame of 1st class 
hard wood and well matched commercial 3 ply 
veneering with vertical grains or cross bands and face 
veneers on both faces of shutters. 35 mm thick 
including 4 nos Stainless Steel ball bearing hingesfor 
each shutter with necessary screws.  

2.4 Sq.mtr 

  

13 Extra for providing lipping with 2nd class teak wood 
battens 12 mm minimum depth on all edges of flush 
door shutters (over all area of door shutter to be 
measured). 

2.4 Sq.mtr 

  

14 Providing and fixing followings fittings to each door 
1). 2 Nos Brass Handles - Basic price for each piece is 
3000/- per piece. Exclusive of taxes, cartage and CP. 
2). 1 No Mortise lock with cover - Basic price for each 
piece is 2800/- per piece. Exclusive of taxes, cartage 
and CP. 
3). 1 No Tower bolt of 450 mm long - Basic price for 
each piece is 500/- per piece. Exclusive of taxes, 
cartage and CP. 
3). 1 No Tower bolt of 300 mm long - Basic price for 
each piece is 250/- per piece. Exclusive of taxes, 

1 Job 
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cartage and CP. 
5). 1 No. Brass Door Closure -Basic price for each 
piece is 2500/- per piece Exclusive of taxes, cartage 
and CP. 

15 Providing, laying and installation of Banks' approved 
engineered wooden flooring of approved shade, 
design and finish. 
The flooring shall be laid over 40 micron thick  
polythene sheet (moisture barrier) and 2.00 mm thick 
foam underlay, over a properly prepared, clean, dry, 
level and even sub-floor, including and cutting, 
complete as per manufacturer's specifications and 
directions of the Engineer-in-Charge 
Note: Basic rate of Engineered wooden flooring is 
Rs. 7302/- per Sqm. Exclusive of taxes, cartage and 
CP 

133 Sq.mtr 

  

16 Providing, laying & Installation of readymade wooden 
profile beading along polished wall corner areas, 
skirting on non polished wall area and reducer/Tee 
floor profile under doors, end areas and other 
appropriate locations along with wooden flooring to be 
supplied in same colour as of flooring. Joints  shall be 
properly metered and matched to form a seam less 
surface. The final finished product shall include all 
corner profiles, floor profiles and accessories for 
complete installation to the entire satisfaction of 
engineer incharge. 

85 Mtr. 

  

17 Providing and Finishing walls, ceiling or any other other 
surface with two or more coats of premium acrylic 
emulsion paint of interior grade, having VOC (Volatile 
Organic Compound ) content less than 50 grams/ litre 
of approved brand and manufacture, including 
applying additional coats wherever required to achieve 
even shade and colour. 

70 Sq.mtr 
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18 Melamine Polish on New Work 
Providing and Polishing in high gloss/matt finish 
melamine clear polish on woodwork in required 
color/wooden shade texture with following process in 
the sequence as detailed below: 
1.  The surface to be polished is rubbed with 
sandpaper 80/120 no. and then with sand paper of 
160/180 nos. 
2. Applying two coats of sealer with spray gun and 
allowing sufficient drying time for 1st coat and 2nd coat 
is allowed to dry for 8 to 12 hrs. 
3. On drying of sealer coat, wet rubbing with emery 
cloth of finer grading with ample water to remove 
excess sealer layer and make the surface further 
smooth after this wet rubbing, then surface is applied 
with special grade melamine fillers to fill all the small 
and big holes/grooves etc. Filler coat to be allowed to 
dry for 4 to 6 hrs on which again a light wet rubbing is 
done this surface is further allowed to dry for 12 hrs. 
4. On this, 1st coat of melamine polish is applied with 
spray gun using melamine clear polish and melamine 
thinner in required proportion. This 1st coat is allowed 
to dry for 24 hrs then this dry surface is again fine wet 
rubbed smooth, which is further allowed to dry for 12 
hrs. The final melamine polish is applied with 
compressor pressure spray gun using melamine clear 
polish and melamine thinner mixed in required 
proportion complete as per direction of Engineer-in-
Charge.  
(Final coat to be done in 1 or 2 layers without gap of 
time.) 

28 Sq.mtr 
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19 Melamine Polish on Old work 
Providing and Polishing in high gloss/matt finish 
melamine clear polish on woodwork in required 
color/wooden shade texture with following process in 
the sequence as detailed below: 
1.  Remove the old existing polish and surface to be 
polished is rubbed with sandpaper 80/120 no. and then 
with sand paper of 160/180 nos. 
2. Applying two coats of sealer with spray gun and 
allowing sufficient drying time for 1st coat and 2nd coat 
is allowed to dry for 8 to 12 hrs. 
3. On drying of sealer coat, wet rubbing with emery 
cloth of finer grading with ample water to remove 
excess sealer layer and make the surface further 
smooth after this wet rubbing, then surface is applied 
with special grade melamine fillers to fill all the small 
and big holes/grooves etc. Filler coat to be allowed to 
dry for 4 to 6 hrs on which again a light wet rubbing is 
done this surface is further allowed to dry for 12 hrs. 
4. On this, 1st coat of melamine polish is applied with 
spray gun using melamine clear polish and melamine 
thinner in required proportion. This 1st coat is allowed 
to dry for 24 hrs then this dry surface is again fine wet 
rubbed smooth, which is further allowed to dry for 12 
hrs. The final melamine polish is applied with 
compressor pressure spray gun using melamine clear 
polish and melamine thinner mixed in required 
proportion complete as per direction of Engineer-in-
Charge.  
(Final coat to be done in 1 or 2 layers without gap of 
time.) 

40 Sq.mtr 
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20 Carefully shifting of furniture’s etc. from Regional 
Director existing Office to temporary office at Third 
Floor or at any other location with suitable packing 
etc. for its protection during the execution of work and 
shift back all the furniture back to the same office 
after completion of work. The number of furniture may 
decrease or increase as per the requirement of the 
office.  
Tentative list of furniture’s to be shifted are as below: 
(i) Regional Director Table-1 no. 
(ii) Regional Director Chair- 1 no. 
(iii) Visitor Chair-5 no. 
(iv) Sofa -3 Seater- 3 no. 
(v) Wooden Centre table (1.12 mx 1.12 m)-1 no. 
(vi) Small side table- 4 no. 
(vii) Glass wooden almirah-1 no. 
(viii) Book shelf- 1no. 
(ix) wooden side cabinet-2 no. 
(x) Glass Almirah (with trophies)- 1no. 
(xi) Wooden half almirah- 1no. 
(xii) Paintings-5 nos. 

1 Job 

  

21 Carefully shifting and protecting of furniture’s from its 
existing locations during execution of work like wooden 
flooring work etc. and place the furniture’s to their 
previous locations on the same floor within 10 metre 
distance. 
Tentative list of furniture’s to be shifted are as below: 
(i) Fire resistant filing cabinet (FRFC) in RD office- 1no. 
(ii) All furniture’s and accessories of RD personal 
secretary office, outer reception area, Darban area and 
his office. 

1 Job 

  

22 Carefully carrying out removal and reinstallation of 
doors and necessary addition/alteration in wooden 
partition and doors for installation of wooden flooring 
underneath- Double leaf glass door 

2 No 

    

23 Carefully carrying out removal and reinstallation of 
doors and necessary addition/alteration in wooden 
partition and doors for installation of wooden flooring 
underneath -Single leaf wooden door 

4 No 

  

  Gross Total (Including GST)     
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Annexure I 
 
Important Instructions Regarding E-tender 

 
This is an e-procurement event of RBI. The e- procurement Service Provider/Bidder is the Central 
Public Procurement Portal(CPPP). 
https://etenders.gov.in/eprocure/app  

 
Process of E-tender :     Bidder manual kit is available on home page.  

 
A) Registration for new bidder: The process involves vendor’s registration with CPP portal which is 
free of cost. https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page  

 For any technical related queries please call at 24 x 7 Help Desk Number 
  
0120-4001 002 
  
0120-4001 005 
  
0120- 4493395 
  
International Bidders are requested to prefix +91 as country code 
  
EMail Support: 
For any Issues or Clarifications relating to the published tenders, bidders are requested to 
contact the respective Tender Inviting Authority 
  
Technical - support-eproc@nic.in 
  
Policy Related - cppp-doe@nic.in 
  

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page
mailto:support-eproc@nic.in
mailto:cppp-doe@nic.in
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Annexure II 
 

Format of Article of Agreement /Contract Agreement 
 (for successful bidder) 

(On non-judicial stamp paper of appropriate value as per the applicable Stamp Act) 
 
  
THIS CONTRACT AGREEMENT is made the____________ day of___________, 2026 
between the Reserve  Bank of India, Lucknow), body corporate constituted under the Reserve 
bank of India, Act 1934, having its registered office at: Central Office Building, Shahid Bhagat 
Singh Road, Mumbai – 400 001 (hereafter called “The Bank”)  represented by ……..which 
expression shall include its successors and assigns of the one part and _______________ 
______incorporated under _______________and having its registered office at 
_____________  (thereinafter called “the Contractor”) ) which expression shall include its 
successors, legal representatives and assigns of the other part. 
 
WHEREAS the Bank desires to engage the Contractor to Addition Alteration works in 
Regional Director Chamber, Main Office Building, RBI, Lucknow and the Contractor has 
agreed to such engagement upon and subject to the terms and conditions hereinafter 
appearing.  
 

AND WHEREAS the Bank had called for tenders from eligible contractors to provide services 
as has been indicated in the scope of work and other documents attached to the tender.   

AND WHEREAS the Contractor and others submitted the tender and the Bank has awarded 
the contract as stated in the scope of work attached to the Tender Document, to the 
Contractor.   

AND WHEREAS the Contractor has agreed to execute the assigned work subject to the 
conditions set forth herein and to the conditions set forth in the Tender Documents (Part I, 
Part II, annexures and amendments thereof) as modified and finally accepted by both the 
parties (all of which are collectively hereinafter referred to as "the said Conditions") the works 
described in terms and conditions and included in the detailed scope of work as stated in the 
Tender Documents (Part I, Part II, annexures and amended thereof) at the respective rates 
therein set forth, amounting to the sum as therein arrived at or such other sum as shall 
become payable there under (hereinafter referred to as "the said Contract Amount"). 

NOW IT IS HEREBY AGREED AS FOLLOWS: 
 
 
1 Contract Agreement: The following documents shall constitute the Contract between the 

Bank and the Contractor, and each shall be read and construed as an integral part of the 
Contract:  

a) This Contract Agreement and the Appendices hereto  
b) Letter of Award . Ref. No  
c) Minutes of pre-bid meeting 
d) All emails and letters exchange during the tendering process 
e) Part I (Techno commercial bid) and Part II (Price bid) Bid submitted by the bidder  
f) Notice Inviting Tender (NIT), along with any corrigenda/addenda. 
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2 Contract Price: The Bank hereby agrees to pay to the Bidder the Contract Price in 
consideration of the performance by the Bidder of its obligations hereunder. The Contract 
Price shall be the aggregate of [Fill: amount of local currency in words], [Fill: amount in 
figures], or such other sums as may be determined in accordance with the terms and 
conditions of the Contract. 

3 Earnest Money Deposit: Not Applicable  
4 Performance Bank Guarantee (PBG): The Contractor shall deposit PBG @5 %of 

the contract amount in favour of Reserve Bank of India, Lucknow, within 10 days 
of the award of contract. The PBG shall be valid for a period of 365 days beyond 
the date of termination of contract. No interest will be paid on it. The PBG deposited 
by the Contractor shall be liable to be forfeited or appropriated in the event of 
unsatisfactory performance of the Contractor and / or loss/ damage if any sustained 
by the Bank on account of failure or negligence of the workers deployed by him or 
in the event of breach of the terms and conditions of the agreement. However, the 
issue of letter of acceptance/ work order by the Bank shall be construed as a 
binding contract, as though such an agreement has been executed and all the 
terms and conditions shall apply on this contract. Submission of PBG shall be 
ensured as stipulated in the tender. In case of delay in submission in unavoidable 
circumstances, charges for delay in submission of PBG shall be recovered from 
the bills of the contractor at Bank rate. The Contractor shall also submit 
Performance Bank Guarantee in case the contract is extended and the PBG shall 
be valid for a period of 365 days beyond the date of termination of the renewed 
contract. 
 

5 Payment Terms: Payment shall be made by the Bank to the Contractor as per the 
provisions of Part I of the tender.  
The Contractor shall ensure that wages & allowances paid to the his workers are 
in compliance with Government wage regulations. Proof of paying minimum wages 
shall be submitted by the Contractor to the Bank. The percentage of wage increase 
shall be given as per percentage revision of wages by the Government. 
 
The workmen should be paid minimum wages under the Minimum Wages Act, 
1948 & rules made thereunder or under any other applicable law. Besides, the 
workmen should be given Employees Provident Fund as per Employees Provident 
Funds & Miscellaneous Provisions Act, 1952 and / or dividends as per Payment of 
Bonus Act, 1965 and ESI under ESI Act, 1948 as applicable. In the absence of ESI, 
the contractor should undertake the liability under the coverage of Insurance such 
as Workmen’s Compensation Insurance under Employees Compensation Act, 
1923. The Workmen Compensation policies shall be valid till the validity of contract 
with the Bank. If the contractor does not provide these policies, the Bank reserves 
the right to take the above insurance policies themselves and recover the cost 
thereof from the bill of the contractor. The total premium shall be borne by the 
contractor. The contractor shall have a valid EPF Account for making EPF 
Contribution for its workmen. In case of any complaint regarding non-compliance 
of any statutory payments; the same shall be deducted from the bill without 
prejudice to the Bank’s right to terminate the contract. The Contractor shall abide 
by all the statutory provisions of the Labour Codes, shall not engage a person below 
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the age of 18 years. Contractor shall be responsible for implementing the 
requirements of the applicable laws. 
f) The Contractor shall ensure timely payment of wages/salary within five (05) days 
of subsequent month to the persons employed for the purpose of this agreement 
(through cheque or by crediting to the bank account) and a certificate to the effect 
that the salaries/wages are being paid regularly shall be furnished to the bank every 
monthPayment shall be made by the Bank to the Bidder as per the provisions of Part I of 
the tender.  
 

6 Insurance:  
The contractor shall, at his own expense, effect and maintain with effect from the date of 
commencement till issue of the completion certificate under this contract, with an approved 
insurance company, an All Risks Policy for insurance for an amount equal to the amount 
of the contract including earthquake risk in the joint names of the Bank and the contractor 
( the name of the former being placed first in the policy) against all risks as per the standard 
all risk policy for contractors and deposit such policy or policies with the Bank before 
commencing the works.  
The Contractor shall be held to be reasonably liable for all injury to persons, animals or 

things, and for all structural and decorative damage to property which may arise from the 
operation or neglect of the Contractor or its workers or of any nominated Sub-Contractor 
or any employee or either, whether such injury or damage arises from carelessness, 
accident or any other cause whatever, in any way connected with the carrying out of this 
Contract. The liability under this clause shall be held to include inter alia, any damage to 
Building, whether immediately adjacent or otherwise, and any damage to roads, streets, 
footpaths, bridges or ways as well as all damage caused to the Building and other 
structures and works forming the subject matter of this Contract. The contractor shall also 
be responsible for any damage caused to the Building and other structures and works 
forming the subject matter of this Contract by frost, rain, wind or other inclemency of 
weather. The Contractor shall indemnify and keep indemnified the Bank and hold him 
harmless in respect of all and any loss and expenses arising from any such injury or 
damage to persons or property as aforesaid and also against any claim made in respect 
of injury or damage, whether under any Statute or otherwise and also in respect of any 
award of compensation or damages consequent upon such claim.  

The Contractor shall reinstate all damage of every sort mentioned in this Clause, so as to 
do delivery of the whole of the Contract works complete and perfect in every respect and 
so as to make good or otherwise satisfy all claims for damage to the property of third 
parties. The Contractor shall also indemnify and keep indemnified the Bank against all 
claims which may be made against the Bank by any person/ member of the public or 
other third party in respect of anything which may arise in respect of the works or in 
consequence thereof and shall at his own expense arrange to effect and maintain, 
with effect from the date of commencement until the completion of the Contract, 
with an approved Insurance company a policy of Insurance in the joint names of 
the Bank and the Contractor( the name of the former being placed first in the 
policy) against such risks and deposit such Policy or Policies with the Bank before 
commencement of the work. The minimum limit of coverage under the policy shall be 
as defined elsewhere under General Condition of Contract. The Contractor shall also 
similarly indemnify the Bank against all claims which may be made upon the Bank 
whether under the Workmen Compensation Act or any other statute in force during the 
currency of this contract or at Common Law in respect of any employee of the Contractor 
or any Sub-Contractor and shall at his own expenses effect and maintain, with effect 
from the date of commencement until the completion of the Contract, with an 
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approved Insurance company a policy of Insurance in the joint names of the Bank 
and the Contractor( the name of the former being placed first in the policy) against 
such risks and deposit such Policy or Policies with the Bank from time to time 
during the currency of the Contract. In default of the contractor ensuring as provided 
above, the Bank may so ensure and may deduct the premiums paid from any money due 
or which may become due to the contractor. 

 
The Contractor shall be responsible for any liability which may be excluded from the 

Insurance Policies above referred to and also for all other damages to any person, animal 
or property arising out of and incidental to the negligent or defective carrying out of this 
Contract, whatever may be the reasons due to which the damage shall have been 
caused. He shall also indemnify and keep indemnified the Bank in respect of all and any 
costs, charges or expenses arising out of any claim or proceedings relating to the works 
and also in respect of any award of compensation or damages, arising therefrom. Without 
prejudice to the other rights of the Bank against contractor in respect of such default, the 
Bank shall be entitled to deduct from any sums payable to the Contractor the amount of 
any damage, compensation, costs, charges and other expenses paid by the Bank and 
which are payable by the contractor under this clause. The contractor shall upon 
settlement by the insurer of any claim made against the insurer pursuant to a policy taken 
under this clause proceed with due diligence to rebuild or repair the works destroyed or 
damaged. In this event all the money received from the insurer in respect of such damage 
shall be paid to the contractor and the contractor shall not be entitled to any further 
payments in respect of the expenditure incurred for Building or repairing of the materials 
or goods destroyed or damaged. 

The contractor, in case of re-Building or reinstatement after damage shall be entitled to 
such extension of time for completion as the Bank may deem fit, but shall, however, not 
be entitled to reimbursement by the Bank of any shortfall or deficiency in the amount 
finally paid by the insurer in settlement of any claim arising as set out herein.  

 
Without prejudice to his liability under this clause, the contractor shall also cause all 

nominated sub-contractors to effect, for their respective portions of works similar policies 
of insurance in accordance with the provisions of this clause and shall produce or cause 
to produce to the Bank such policies. The contractor shall not permit a nominated sub-
contractor to commence work at site unless said insurance policies are submitted. In the 
event of failure of the sub-contractor to take out such policy or policies of insurance before 
commencing the works at site, the contractor shall be responsible for any claim or 
damage attributable to the said sub-contractor. 

In order to fulfil all the insurance-related conditions mentioned above, the contractor shall, 
within 14 days from the date of issue of the work order, insure the works at his cost and 
keep them insure until the virtual completion of works, against loss or damage by fire with 
an office in the joint names of the Bank and the contractor (the name of the Bank i.e. 
“RESERVE BANK OF INDIA” being placed first in the policy).  It shall cover the following 
risks.  

 
i. Contractors all risk (CAR) policy  insurance inclusive of Storage, erection, testing 

and commissioning policy for the full contract value including fire risk and Transit 
insurance for transportation from manufacturer’s works to site (by Air/Sea/Road 
etc. as applicable. 

ii.  Workmen compensation policy for the employees of the contractor at site. 
iii. Third party liability policy with a limit of Rs 2 lakh per accident maximum upto 3 

accidents. 
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7 Time of Completion: The completion period of the project shall be reckoned from 

the 14th day of issuance of Letter of Award/Work Order. Time shall be considered 
the essence of this Contract, and the Contractor hereby agrees to commence the 
work immediately after the site is handed over to him to complete the entire work 
as provided in the said conditions, subject nevertheless to the provisions for 
extension of time. 

8 Appendices: The Appendices listed in the attached list of Appendices shall form an 
integral part of this Contract Agreement. Reference in the Contract to any Appendix 
shall mean the Appendix attached hereto, and the Contract shall be read and 
construed accordingly.  

9 Jurisdiction: All disputes arising out of or in any way connected with this Agreement shall 
be deemed to have arisen at Lucknow and only Courts in Lucknow shall have jurisdiction 
to determine the same  

10 Language: The Tender form shall be filled in English or in Hindi. In the event of any 
discrepancy or ambiguity between the English and Hindi version of the documents, the 
English version shall prevail in matters of interpretation. All communications, drawings, 
designs, data, information, codes, specifications, and other documents supporting the bid 
or otherwise exchanged under the Contract shall be in English or in Hindi  

11 Non-disclosure:  
i. The contractor shall not disclose directly or indirectly any information, materials and 
details of the Bank’s infrastructure/systems/equipment etc., which may come to the 
possession or knowledge of the Service Provider and /or the DB Developer during the 
course of discharging their contractual obligations in connection with this agreement, to 
any third party and shall at all times hold the same in strictest confidence.  The contractor 
shall treat the details of the contract as private and confidential, except to the extent 
necessary to carry out the obligations under it or comply with applicable laws.  The 
contractor shall not publish, permit to be published, or disclose any particulars of the 
services/works in any trade or technical paper or elsewhere without the previous written 
consent of the Second Party.  Failure to observe the above shall be treated as breach of 
contract on the part of the contractor, as the case may be, and the Second Party shall be 
entitled to claim damages and pursue legal remedies.  
ii. The contractor shall take all appropriate action with respect to its employees to ensure 
that the obligations of non-disclosure of confidential information under this agreement are 
fully satisfied.  
iii. Without prejudice to the formal Contract Agreement, all confidentiality and non-
disclosure obligations binding the Contractor under this tender shall survive the expiration, 
completion, or termination of this Agreement for any reason whatsoever. 

12 PREVENTION OF SEXUAL HARASSMENT AT WORKPLACE 

i. The Contractor shall be solely responsible for full compliance with the provisions of “the 

Sexual Harassment of Women at Workplace (Prevention, Prohibition and Redressal) Act, 

2013”. In case of any complaint of sexual harassment against its own employee within the 

premises of the Bank, the complaint will be filed before the Internal Complaints Committee 

constituted by the Contractor who shall ensure appropriate action under the said Act in 

respect to the complaint. 

ii. Any complaint of sexual harassment from any aggrieved employee of the Contractor 

against any employee of the Bank shall be taken cognizance of by the Regional Complaints 

Committee constituted by the Bank. 
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iii. The Contractor shall be responsible for any monetary compensation that may need to be 

paid in case the incident involves the employee of the Contractor, for instance any monetary 

relief to the Bank’s employee, if sexual violence by the employee of the Contractor is 

proved. 

The Contractor shall be responsible for educating its employees about prevention of sexual 
harassment at workplace and related issues. 

13 Termination of Contract by the Bank  
 If the Contractor being an individual or a firm commits any “act of insolvency”, or shall be 

adjudged an insolvent or being an Incorporated Company shall have an order for 
compulsory winding up made against it or pass an effective resolution for winding up 
voluntarily or subject to the supervision of the Court and the Official Assignee or the 
Liquidator, in such acts of insolvency or winding up, as the case may be, shall be unable, 
within seven days after notice to him requiring him to do so, to show the reasonable 
satisfaction of the Bank that he is able to carry out and fulfil the Contract and to give 
security therefor, if so required by the Bank. 
  
 Or if the Contractor (whether an individual, firm or Incorporated Company) shall 
suffer execution or other process of Court attaching property to be issued against the 
Contractor, 
  
 Or shall suffer any payment under this Contract to be attached by or on behalf of 
any of the creditors of the Contractor, 
  
 Or shall assign or sublet this Contract without the consent in writing of the Bank 
first had and obtained, 
  
 Or shall charge or encumber this Contract or any payments due or which may 
become due to the Contractor hereunder, 
  
 Or if the Bank determine that the Contractor 
  

 has abandoned the Contract, or 
 has failed to commence the works, or has without any lawful excuse under those Conditions 

suspended the progress of the works for 14 days after receiving from the Bank notice to proceed, 
or 

 has failed to proceed with the works with such due diligence and failed to make such due progress 
as would enable the works to be completed within the time agreed upon, or 

 has failed to remove materials from the site or to pull down, and replace work for seven days after 
receiving written notice that the said materials or work were condemned and rejected by the Bank 
under these Conditions or 

 has neglected or failed persistently to observe and perform all or any of the acts, matters or things 
by the Contract to be observed and performed by the Contractor for seven days after written notice 
shall have been given to the Contractor requiring the Contractor to observe or perform the same. 
  

Then and in any of the said cases, the Bank may, notwithstanding any previous waiver, 
after giving seven days’ notice in writing to the Contractor, determine the Contract and 
liabilities of the Contractor, the whole of which shall continue in force fully as if the Contract 
had not been so determined, and as if the works subsequently executed had been 
executed by or on behalf of the Contractor and further, the Bank by his agents or servants 
may enter upon and take possession of the works and all plant, tools, scaffoldings, 
machinery and materials lying upon the Estate or the adjoining lands or roads, and use the 
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same as his own property or may employ the same by means of his own servants and 
workmen in carrying on and completing the works or by employing any other Contractor or 
other person or persons to complete the works, and the Contractor shall not in any way 
interrupt or do any act, matter or thing to prevent or hinder such other contractor or other 
person or persons employed for completing and finishing or using the materials and plant 
for the works. When the works shall be completed or as soon thereafter as convenient, the 
Bank shall give a notice in writing to the Contractor to remove his surplus materials and 
plant, and should the Contractor fail to do so within a period of fourteen days after receipt 
thereof by him, the Bank may sell the same by public auction, and give credit to the 
Contractor for the net amount realised. The Bank shall thereafter ascertain and certify in 
writing under his hand what (if anything) shall be due or payable to, or by the Bank, for the 
value of the said plant and materials so taken possession of by the Bank and the expense 
or loss which the Bank shall have been put to in procuring the works to be completed, and 
the amount, if any, owing to the Contractor and the amount which shall  be so certified 
shall thereupon be paid by the Bank to the Contractor or by the Contractor to the Bank, as 
the case may be, and the decision of the Bank shall be final and conclusive between the 
parties. 

14 Termination of Contract by Contractor 
If payment of the amount payable by the Bank under certificate of the Bank’s Engineer 

shall be in arrears and unpaid for thirty days after notice in writing requiring payment of 
the amount as aforesaid shall have been given by the Contractor to the Bank or if the 
Bank shall repudiate the Contract, or if the works be stopped for three months under the 
order of the Bank or by any injunction or other order of any Court of Law, then and in any 
of the said cases, the Contractor shall be at liberty to determine the Contract by notice in 
writing to the Bank and he shall be entitled to recover from the Bank, payment for all 
works executed and for any loss he may sustain upon any plant or materials supplied or 
purchased or prepared for the purpose of the Contract. 

In arriving at the amount of such payment, the net rates contained in the Contractor’s 
original Tender shall be followed, or where the same may not apply, valuation shall be 
made in accordance with Clause 19 of section IV. 

15 Penalty 
“Liquidated Damages” @ 0.25% of the estimated value i.e. ₹681 per day per week of 
delay subject to a maximum of 10% of the contract cost 
 

 
IN WITNESS WHERE OF the Bank and the Bidder/Bidder have caused this Agreement to  be duly 
executed by their duly authorized representatives the day and year first above written.   
  
Signed by for and on behalf of the Bank   
[Signature] 
[Name & Title] 
In the presence of: 

1. [Witness 1 Signature & Details] 
2. [Witness 2 Signature & Details] 

Signed for and on behalf of the Bidder 
[Signature] 
[Name & Title] 
In the presence of: 

1. [Witness 1 Signature & Details] 
2. [Witness 2 Signature & Details] 
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Annexure – III 
Proforma Of Bank Guarantee For Performance Security Deposit/ Retention Money 

 (On Non-Judicial Stamp Paper of appropriate value purchased in the name of the issuing bank) 
 

 Place : _______________  
Date : ________________  

 
Shri Pankaj Kumar 
Regional Director 
Reserve Bank of India  
8-9, Vipin Khand, Gomti Nagar, Lucknow- 226010 
____________________ ____________________  
Dear Sir,  
Name of work:    ______________________________ - Bank Guarantee For PERFORMANCE 
SECURITY DEPOSIT/ Retention Money  
WHEREAS Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai, 
(hereinafter called “the RBI”) has awarded the Contract for the captioned project (hereinafter called 
the "Contract") to M/s _____________ (Name of the Bidder) (hereinafter called " the said Bidder" 
which expression shall include its successors and assigns). AND Whereas the Bidder is bound by the 
said Contract to submit to RBI a Performance Security for a total amount of ₹.________________ 
(Rupees___ ___________________________________ only) (Amount in figures and words) for the 
due fulfilment by the said bidder of the terms and conditions contained in the contract. We, 
_______________ (Name of the Bank), (hereinafter called “the Bank”), at the request of M/s 
__________________, the bidder, do hereby undertake to pay to the RBI an amount not exceeding 
Rs ________________ as Performance Guarantee for due fulfilment of the terms and conditions of 
the contract.  
NOW THIS GUARANTEE WITNESSETH  
1. We (Name of the Bank) do hereby agree with and undertake to RBI, their Successors, Assigns that 
in the event of the RBI coming to the conclusion that the Bidder has not performed his obligations 
under the said conditions of the contract or have committed a breach thereof, which conclusion shall 
be binding on us as well as the said bidder; we shall on demand by the RBI, pay without demur to the 
RBI, a sum of Rs. (Rupees only) or any lower amount that may be demanded by the RBI. Our 
guarantee shall be treated as equivalent to the Performance Guarantee Amount for the due 
performance of the obligations of the Bidder under the said Contract, provided, however, that our 
liability against such sum shall not exceed the sum of Rs. (Rupees only).  
2. We also agree to undertake to and confirm that the sum not exceeding Rs. (Rupees 
____________only) as aforesaid shall be paid by us without any demur or protest, merely on demand 
from the RBI on receipt of a notice in writing stating that the amount is due to them and we shall not 
ask for any further proof or evidence and the notice from the RBI shall be conclusive and binding on 
us and shall not be questioned by us in any respect or manner whatsoever. The Bank shall pay to 
RBI any money so demanded notwithstanding any dispute/disputes raised by the Bidder in any suit 
or proceedings pending before any Court, Tribunal or Arbitrator/s relating thereto and the liability 
under this guarantee shall be absolute and unequivocal. We undertake to pay the amount claimed by 
the RBI within a period of one week from the date of receipt of the notice as aforesaid.  
 
3. We confirm that our obligation to the RBI under this guarantee shall be independent of the 
agreement or agreements or other understandings between the RBI and the Bidder.  
 
4. This guarantee shall not be revoked by us without prior consent in writing of the RBI. We hereby 
further agree that –  
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a) Any forbearance or commission on the part of the RBI in enforcing the conditions of the said 
agreement or in compliance with any of the terms and conditions stipulated in the said Contract and/or 
hereunder or granting of any time or showing of any indulgence by the RBI to the Bidder or any other 
matters in connection therewith shall not discharge us in any way and our obligation under this 
guarantee. This guarantee shall be discharged only by the performance by the Bidder of their 
obligations and in the event of their failure to do so, by payment by us of the sum not exceeding Rs. 
(Rupees only). 
 b) Our liability under these presents shall not exceed the sum of Rs. (Rupees only) . 
 c) Our liability under this agreement shall not be affected by any infirmity or irregularity on the part of 
our said constituents/clients or their obligations thereunder or by dissolution or change in the 
constitution of our said constituents. 
 d) This guarantee shall remain in force upto (60 days beyond the Defect liability period) provided that 
if so desired by the RBI, this guarantee shall be renewed for a further period as may be indicated by 
them on the same terms and conditions as contained herein.  
e) Our liability under these presents will terminate unless these presents are renewed as provided 
hereinabove on the or on the day when our said constituents comply with their obligations, as to which 
a certificate in writing by the RBI alone is the conclusive proof whichever date is later. Unless a claim 
or suit or action is filed against us within or any extended period, all the rights of the RBI against us 
under this guarantee shall be forfeited and we shall be released and discharged from all our 
obligations and liabilities hereunder. In witness whereof I/We of the Bank have signed and sealed this 
guarantee on the -------- -- day of ----------- (Month) (Year) being herewith duly authorized. For and on 
behalf of ____________________ (Name of the Bank) Signature of authorized Bank official Name: 
Designation Stamp/ Seal of the Bank Signed, sealed and delivered for and on behalf of the Bank by 
the above named in the presence of: Witness  
1 Signature ………………………… Name …………………………… Address 
……………………………………… (NB: This guarantee will require stamp duty as applicable in the 
state, where it is executed and shall be signed by the official whose signature and authority shall be 
verified). 
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Annexure IV 
Undertaking to be included in tender regarding declaration of debarment by public institution(s): 

(To be submitted by the tenderer on their letterhead) 
Name of Work:………………………………………………………………… 
 
1. I/We ……………………………. (Name of the bidder) declares that  

a) I/we or any of our allied firm* is/ are not debarred / suspended / blacklisted by any public institution 
/ entity in India or any other country as on ………….(last date of submission of bid). 

b)  I/ We or any of our allied firm* have not made any transgression in respect of the code of integrity 
(as mentioned in the tender) with any public institution / entity in India or any other country in last 
three years as on ……………...(last date of submission of  bid).  

c) I/we or any of our allied firm* is/ are not debarred by any procuring entity for violation of Public 
Procurement (Make in India) Order, 2017as on last date of submission of the bid.)  

d) we will inform the Bank in writing, in case, I/we or any of our allied firm* is/are debarred / 
suspended / blacklisted by any public institution / entity in India or any other country on or before 
award of work for the captioned work.  

2. I/We ……………………………..(Name of the bidder) declares that I/we or our allied firm* 
………………………(Name of the allied firm(s)) is/ are debarred / suspended / blacklisted by 
………………….……..(Name and address of public institution in  India or any other country) and the 
same effective upto ………….(date).  A copy of such letter is attached for your information and record.  

 
 
(seal and signature of the bidder) 
Date 
Place 
(Note: strike out one of the above two declarations which is not applicable) 
 
*Allied firm: A firm would be termed as “allied firm” if the management is common, or substantial or majority 
shares are owned by the banned/ suspended firm and by virtue of this it has a controlling voice. Further all 
successor firms will also be considered as allied firms. 
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Annexure – V 
 

FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF PROPOSAL 
(On Non-Judicial Stamp Paper of appropriate value) 

 
Know all men by these presents, We………..………………………(Name of the Bidder and address of 
their registered office) do hereby constitute, appoint and authorize Mr. / Ms. ………………………… 
……………(Name and residential address of Power of Attorney holder) who is presently employed 
with us and holding the position of …………………………………as our attorney, to do in our name 
and on our behalf, all such acts, deeds and things necessary in connection with or incidental to our bid 
for the “Name of work  ” including signing and submission of all documents, deputing persons in pre-
bid meeting  and providing information / responses to RBI, representing us in all matters before RBI, 
and generally dealing with RBI in all matters in connection with our proposal for the said Project. 
 
We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to this 
Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall and shall 
always be deemed to have been done by us. 
Note: 
Power of Attorney should be properly stamped and notarized Power of Attorney furnished shall be 
irrevocable. 
 
 
Signature/(s) of the Bidder Name/(s) 
Stamp/Seal of the Bidder 
 
(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and shall 
be signed by the official whose signature and authority shall be verified.) 
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