
 

भारतीय �रज़वर् बैंक 
बेलापुर 

 
 Notice Inviting Tender 

Reserve Bank of India, Belapur invites e-Tender through Central Public Procurement 
Portal (CPPP) for “Design, Fabricating, Supply and Installation of Open Office 
Modular Workstations, Office Work Desks/ tables Library bookshelves, 
overhead storage etc., on 2nd floor, 3rd floor (ODC) at Main Office Building, 
Reserve Bank of India, Belapur and Ground floor at Primary Data Center at 
Kharghar”. The e-Tender along with the detailed tender notice is available on the 
CPP Portal at https://etenders.gov.in/eprocure/app and the website of the RBI at 
https://www.rbi.org.in under the menu “Tenders”. 

2. All bidders must register themselves with the Central Public Procurement Portal 
(CPPP) to participate in the e-Tendering process. 

SCHEDULE OF TENDER (SOT) 
a. Name of work Design, Fabricating, Supply and Installation of 

Open Office Modular Workstations, Office Work 
Desks/ tables Library bookshelves, overhead 
storage etc., on 2nd floor, 3rd floor (ODC) at 
Main Office Building, Reserve Bank of India, 
Belapur and Ground floor at Primary Data 
Center at Kharghar 

b. e-Tender no 2026_RBI_295340_1 
c. Mode of Tender e-Procurement System 

(Online Part I - Techno-Commercial Bid and Part 
II -Price Bid through https://etenders.gov.in) 

d. Estimate Cost of the work ₹29,05,608/- 
e. Date of NIT available to parties 
to download 

October 22, 2026, 17:00 Hrs. 

f. Date and Time of Pre-Bid 
Meeting (Offline) 

November 02, 2026; 15:00 Hrs  
At 2nd Floor, Estate Cell, RBI Belapur, 
HH Nirmaladevi Marg, Sector 10, CBD Belpaur. 

g. i) Earnest Money Deposit 
 
 
 
 
 
 

i) ₹58,112/- (Rupees Fifty-Eight Thousand 
One Hundred & Twelve only) in the form of 
NEFT or BG/DD, in favour of Reserve Bank of 
India, Belapur, to be delivered in physical form 
at Reserve Bank of India Estate Cell, RBI 
Belapur. 
NEFT details 

https://etenders.gov.in/eprocure/app
https://www.rbi.org.in/
https://etenders.gov.in/


 
 
 

Beneficiary Name: RBI Belapur 
Beneficiary A/c No: 186003001 
IFSC: RBIS0NMPA01 
(Fifth and Tenth characters in IFSC are Zero) 
 
Kindly provide the proof of EMD deposit to us at 
following email id: estatebelapur@rbi.org.in 

ii) Tender Fees ii) No Tender Fees 
h. Last date of submission of 
EMD 

On or before November 17, 2026, 12:00 Hrs. 

i. Date of Starting of e-Tender for 
submission of online Techno-
Commercial Bid and price Bid 

October 22, 2026, 17:00 Hrs. 

j. Date of closing of online e-
tender for submission of Techno-
Commercial Bid & Price Bid 

November 17, 2026, 12:00 Hrs. 

k. Date & time of opening of Part-
I (Techno-Commercial Bid) 
 
The date and time of opening of 
Part-II (Price Bid) 

November 18, 2026, 12:00 Hrs. 
 
 
Will be intimated to the eligible bidders. 

 

3. All the tenderers may please note that any amendments / corrigendum to the e-
Tender, if issued in future, will only be notified on the RBI website and Central Public 
Procurement Portal (CPPP) as given above and will not be published in the 
newspaper.  

4. The Bank is not bound to accept the lowest Tender and reserves the right to 
accept either in full or in part any tender. The Bank also reserves the right to reject all 
the tenders without assigning any reason therefore. 

5. Further, this notice is being published for information only and is not an open 
invitation to quote in this limited tender. Participation in this tender is by invitation 
only and is limited to the selected Procuring Entity’s enlisted contractors. Unsolicited 
offers are liable to be ignored. However, contractors who desire to participate in such 
tenders in future may apply for enlistment with RBI as per procedure. 

 

 

Chief General Manager 
Belapur 

mailto:estatebelapur@rbi.org.in
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भारतीय �रज़वर् बैंक Reserve Bank of India 

संपदा कक्ष, सीबीडी बेलापुर  Estate Cell, CBD  Belapur 
Address: H.H Nirmala Devi Marg, Sector-10, C.B.D. Belapur Navi Mumbai, 400 614. 

Phone: 022 2752 3126 Email: estatebelapur@rbi.org.in 
 

E-Tender For 

Design, Fabricating, Supply and Installation of Open Office Modular Workstations, 
Office Work Desks/ tables Library bookshelves, overhead storage etc., on 2nd floor, 
3rd floor (ODC) at Main Office Building, Reserve Bank of India, Belapur and Ground 

floor at Primary Data Center at Kharghar. (Tender No. 2026_RBI_295340_1) 
Part – I 

(Techno Commercial bid) 
 

Name of Tenderer: _________________________________________________________  

Address: __________________________________________________________________  

e-Tender no 2026_RBI_295340_1 

Date and time of e-Tender 
available for viewing 

From: October 22, 2026, 17:00 Hrs. 

Availability of tender (Part-I 
and Part-II) for submission 

From: October 22, 2026, 17:00 Hrs. 

Date and time of Pre-bid 
meeting 

November 02, 2026; 15:00 Hrs. (Offline) 
 
Venue: Estate Cell 2nd floor, Reserve Bank of India, H.H 
Nirmala Devi Marg, Sector -10, CBD Belapur, Navi Mumbai. 

Last date of Submission of e-
Tender  

November 17, 2026, 12:00 Hrs. 

Date and time of opening of 
part-I of e-Tender 

November 18, 2026, 12:00 Hrs. 

 

This document is the property of Reserve Bank of India (RBI). It may not be copied, distributed 
or recorded on any medium, electronic or otherwise, without the RBI’s written permission 
thereof, except for the purpose of responding to RBI for the said purpose. The use of the 
contents of this documents, even by the authorized personnel / agencies for any purpose other 
than the purpose specified herein, is strictly prohibited and shall amount to copyright violation 
and thus, shall be punishable under the Indian Law.  

 

 

 

mailto:estatebelapur@rbi.org.in
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Index 

S.No Particulars  

1. Section I  NOTICE INVITING TENDER (NIT)  

2. Section II  FORM OF TENDER  

3. Section III  INSTRUCTIONS TO THE BIDDERS  

 Clause  1.  Name of the Work  

  2.  Brief scope of Work  

  3.  E-Tender on Central Public Procurement Portal (CPPP)  

  4.  Tendering Process  

  5.  Earnest Deposit Money (EMD)  

  6.  Pre-bid Meeting  

  7.  Deviation  

  8.  Validity  

  9.  Language  

  10.  Rates in price-bid (Part II)  

  11.  Successful bidder  

  12.  Article of Agreement  

  13.  Site Conditions  

  14.  Debarment/court case  

  15. Countries sharing Land Border with India  

 Section III(A)  EVALUATION CRITERIA  

4.  Section IV  GENERAL CONDITIONS OF CONTRACT  

 Clause  1.  Interpretation Clause  

  2.  Scope of Contract  
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S.No Particulars  

  3.  Variations to be approved by Bank  

  4. Drawings, Bill of Quantities & Agreement 

  5.  Contractor to provide everything necessary at his cost  

  6. Authorities, Notices and Patents 

  7.  Setting out of work  

  8.  Materials and services/workmanship to conform the 
descriptions  

  9.  Contractor’s superintendence and representative on the 
services/works  

  10.  Dismissal of Workmen  

  11. Access to works  

  12. The Bank’s Representative 

  13.  Assignments and Sub-letting  

  14.  Alterations, additions, omissions etc  

  15. Bill of Quantities 

  16. Sufficiency of Bill of Quantities 

  17. Measurement of Works 

  18. Measurement Book 

  19.  Prices for extras etc. ascertainment of  

  20. Unfixed materials 

  21. Removal of improper work 

  22. Defects after virtual completion 

  23. Certificate of virtual completion 

  24. Nominated Sub-Contractor 

  25. Others persons employed by The Bank 

  26. Insurance in respect of damage to person and property 
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S.No Particulars  

  27. Date of Commencement and Completion 

  28. Liquidated Damages 

  29. Delay and Extension of Time 

  30. Failure by Contractor to comply with Bank’s instructions 

  31. Termination of Contract by the Bank 

  32. Termination of Contract by Contractor 

  33. Certificates and Payments 

  34. Delayed Payments 

  35. Settlement of dispute by Arbitration 

  36. Right of technical scrutiny of final bill 

  37. Bank entitled to recover compensation paid to workmen 

  38. Abandonment of Services / works 

  39. Return of surplus materials 

  40. Right of Bank to terminate Contract in the event of death of 
Contractor 

  41. Accident Reports 

  42. Prevention of Sexual Harassment at Services / work place 

  43. Non-Disclosure clause 

  44. Program chart / Progress report 

  45. Statutory Approvals 

  46. Debarment / Disqualification 

  47. Packing and dispatch 

  48. Police Verification 

5. Section V  SPECIAL CONDITION OF CONTRACT 

  1. Time of Completion 
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S.No Particulars  

  2. Security Deposit Money (SDM) 

  3. Payment Terms 

  4. Factory Inspection 

  5. Electricity and Water Consumption charges 

6. Section VI APPENDIX HEREINBEFORE REFFERRED TO 

7. Section VII SAFETY CODE 

  A. GENERAL SAFETY 

  B. FIRE AND ELECTRICAL SAFETY 

8. Section VIII SCOPE OF WORK & APPROVED MAKES 

9. Section IX MATERIAL TESTING AND QUALITY ASSURANCE 

10. Section X UNPRICED BILL OF QUANTITY 

11. Section XI DRAWINGS/ SKETCHES/ INDICATIVE PHOTOS 

 Annexures  

1. Annexure I Format for power of attorney for signing of proposal 

2. Annexure II Process of E-Tendering on CPPP 

3. Annexure III Format for details of Firm/ Bidder 

4. Annexure IV Proforma of Bank Guarantee in Lieu of Earnest Money Deposit 

5. Annexure V Format of Article of Agreement 

6. Annexure VI Proforma of Performance Bank Guarantee / Retention Money 
Deposit 

7. Annexure VII Proforma of Undertaking / Declaration / Certificate by the Bidder 
regarding country sharing land border with India  

8. Annexure VIII Undertaking on Legal Actions / Civil Lawsuits / Litigation / Arbitration 
by the Bidder 

9. Annexure IX Declaration of debarment by public institutions 

10.  Annexure X Undertaking in connection with Payment of advance on materials 
consumed in ready to install parts delivered by the Contractor at the 
site 
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Section-I 
Notice Inviting e-Tender (NIT) 

 

Design, Fabricating, Supply and Installation of Open Office Modular Workstations, 
Office Work Desks/ tables Library bookshelves, overhead storage etc., on 2nd floor, 3rd 
floor (ODC) at Main Office Building, Reserve Bank of India, Belapur and Ground floor at 
Primary Data Center at Kharghar. (Tender No. 2026_RBI_295340_1)- E-tender 
 

1. The Belapur Office invites Limited E-Tender in two parts for captioned work. The 

estimated cost of the work is ₹ 29,05,608/- (Rupees Twenty-Nine Lakh Five Thousand Six 
Hundred and Eight only) inclusive of GST and is to be completed within 90 days. 
 

2. Eligibility Criteria: Bidders under category trade 2 (V) Planning, Designing, Supplying 

and Installation of Modular Workstations / Modular Furniture / Storage Compactors under 

amount ₹25 lakh to ₹50 lakh empanelled with RBI, Mumbai Regional Office.  

3. The e-tender will be carried out by Central Public Procurement Portal (CPPP) 
https://etenders.gov.in/eprocure/app as third party on behalf of RBI. Therefore, interested 

firms are required to register on the CPP portal to participate in the tendering process. The 

detail regarding the registration on CPPP and procedure of e tendering has been attached at 

Annexure II. E-Tender shall be submitted online in two parts. Part I of the e-tender will contain 

the standard technical and commercial conditions for the proposed services/work and Part II 

of the e-tender will contain the price bid. All required annexures along with documentary proofs 

will also be uploaded along with Part I of the tender. This is an e-tender bid and the bidders 

are not required to be present for opening.  
 

4. The Bank is under no obligation to accept the lowest bid and reserves the right to accept 

any tender either in whole or in part. The Bank reserves the right to reject any or all tenders at 

its sole discretion, without providing any reason therefor.  
 

5. The Bank reserves the right to issue addendum / corrigendum/ minutes/ pre-bid meeting, 

which shall be published solely on the official website of RBI and CPPP. Such updates shall 

form an integral part of the tender document, and no separate notification will be sent to the 

individual bidders. It is the sole responsibility of the bidder to monitor these portals for any 

amendment/s.  
 

6.The schedule for the tender (SOT) is as follows: 

i. E-Tender no  (Tender No. 2026_RBI_295340_1) 

https://etenders.gov.in/eprocure/app
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ii. Mode Of Tender  e-Procurement System  

(Online Part I - Techno-Commercial Bid and  

Part II - Price Bid through CPPP Portal 

(https://etenders.gov.in/eprocure/app 

iii. Estimated Cost ₹ 29,05,608/- (Rupees Twenty-Nine Lakh Five 
Thousand Six Hundred and Eight only) inclusive 

of GST. 

iv. Time period for completion of 

the services / work 

90 (Ninety) Days from 14th day of issue of work order 

v. Earnest Money Deposit (Only 

through NEFT / Demand 

Draft / Bank Guarantee) 

₹ 58,112/- (Rupees Fifty Eight Thousand One 
Hundred and Twelve only) by  

1) NEFT , RBI A/c.No.  

Beneficiary Name: RBI Belapur  

Beneficiary A/c No: 186003001  

IFSC: RBIS0NMPA01  

(Fifth and Tenth characters in IFSC are Zero) 

Kindly mention your name/ company name in the 

NEFT Transaction remarks.   

2) Demand Draft / Banker’s Cheque / Bank 
Guarantee: In favour of Reserve Bank of India to be 

delivered in physical form at RBI, Belapur. 

(Note: In the case of MSME firm EMD is exempted 

upto ₹ 10 Lakh of services / work) 

vi. Date of availability of E-

Tender Document for 

download on CPPP portal / 

RBI website  

October 22, 2026, from 17:00 Hrs onwards 

vii. Starting date of e-tender for 

submission of Part I (Techno-

October 22, 2026, from 17:00 Hrs onwards 

https://etenders.gov.in/eprocure/app
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Commercial Bid) and Part II 

(Price Bid) at CPP Portal 

viii. Date and time of pre-bid 

meeting  

November 02, 2026 at 15:00 Hrs 

Venue: Estate Cell 2nd floor, Reserve Bank of India, 

H.H Nirmala Devi Marg, Sector -10, CBD Belapur, 

Navi Mumbai. 

ix. Date of Publishing minutes of 

pre-bid meeting on RBI 

website/ CPPP 

November 04, 2026 at 15:00 Hrs 

 

x. Last date and time of 

submission of EMD 

November 17, 2026 till 12:00 Hrs 

(must be reflected in our account) 

xi. Last date and time of 

submission of Tender 

November 17, 2026 till 12:00 Hrs 

 

xii. a. Date and Time of opening 

of Part I (Techno-Commercial 

Bid) 

b. Date of opening of Part II 

(Price Bid) 

November 18, 2026, 12:00 Hrs. 

Part II of the tender will be opened only for those 

bidders who are found eligible upon scrutiny of the 

Part I submissions. The eligible bidders will be 

informed separately through email. 

xiii. Name of officers regarding 

any clarification on this 

tender / forwarding the detail 

of EMD etc., 

i) Shri. Hemraj.V. Walurkar, Asst. Manager 

(Tech.-Civil), hvwalurkar@rbi.org.in;  Phone : 022 -

698713126 

ii) Smt. Rajani Joshi, AM Estate Cell, E-mail ID 

rajanijoshi@rbi.org.in Phone No: 022- 6987 3031 

iii) Smt. Sharmi R, AM Estate Cell, E-mail ID 

rsharmi@rbi.org.in Phone No: 022- 6987 3021 

 

         Chief General Manager 
         Reserve Bank of India

         Estate Cell 
                    Belapur 

 

mailto:hvwalurkar@rbi.org.in
mailto:rajanijoshi@rbi.org.in
mailto:rsharmi@rbi.org.in
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Section II 
Form of Tender 

Chief General Manager 
Estate Department  
Reserve Bank of India 
Belapur, Navi Mumbai  
 
Madam /Dear Sir,  

 Having examined the drawings, specifications, designs and bill of quantities relating to the 

services /works specified in the Memorandum hereinafter set out and have visited and 

examined the installation site of the works specified in the said memorandum and have 

acquired the requisite information relating thereto as affecting the tender. We hereby offer to 

execute the works specified in the said memorandum within the time specified in the said 

memorandum at the rates mentioned in the attached Schedule of Quantities and in 

accordance in all respects with specifications, designs and instructions in writing referred to in 

articles of agreement, general instructions to the tenderers and special conditions, conditions 

hereinbefore referred to, specifications, schedule of works, data sheet and schedule of 

quantities and with such materials as are provided for, by and in all other respects, in 

accordance with such conditions so far as they may be applicable.  

MEMORANDUM 

i.  Name of works  Design, Fabricating, Supply and Installation of Open Office 

Modular Workstations, Office Work Desks/ tables Library 

bookshelves, overhead storage etc., on 2nd floor, 3rd floor 

(ODC) at Main Office Building, Reserve Bank of India, Belapur 

and Ground floor at Primary Data Center at Kharghar. (Tender 

No. 2026_RBI_295340_1) 

ii.  Estimated cost  ₹ 29,05,608/- (Rupees Twenty-Nine Lakh Five Thousand Six 

Hundred and Eight only) inclusive of GST  

iii.  Payment Terms  As per clause 3 of Section V Part I of tender  

iv.  Earnest Money 

Deposit  

₹ 58,112/- 

 (Rupees Fifty- Eight Thousand One Hundred and Twelve 

only) 
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v.  Performance Bank 

Guarantee  

As per clause 2 of Section V Part I of tender  

vi. Time of completion As per clause 1 of Section V and SOT of Section I Part I of 

tender 

vii. Amount to be 

deducted from each 

bill 

@5% is to be recovered from each on-account bill till the total 

recovery amounts to 5% of the contract value as stipulated in 

the tender document or submit BG @ 5% of contract value. 

 

2. We also agree that our tender will remain valid for acceptance by the Bank for 90 days 

from the date of opening of Part I of the tender and this period of validity can be extended for 

such period as may be mutually agreed between the Bank and us in writing. We also agree to 

keep the Bank Guarantee towards earnest money deposit (EMD) valid during the entire 

period of validity of tender and the extended period, if any, as per enclosed proforma 

(Annexure IV).  

3. Should our tender be accepted; we hereby agree to abide by and fulfil all the terms and 

conditions of the contract. In the event of any default on our part, we acknowledge the Bank's 

right to forfeit our Earnest Money Deposit [EMD] and agree to pay the Bank or its successors, 

or assignees or nominees, any such sums of money as are stipulated in the said conditions. 

4. Should our Tender be accepted; we hereby agree to abide by and fulfil all the terms and 

conditions of the Tender. In the event of any default thereof, we acknowledge the Bank's right 

to forfeit ……………. and agree to pay to the Bank or its successors, or assignees or nominees 

such sums of money as are stipulated in the conditions contained in the tender together with 

the written acceptance of the Contract.  

5. We acknowledge that you reserve the right to accept or reject any or all the tenders, either 

in whole or in part, without assigning any reason thereof. If we fail to execute the Contract 

when called upon to do so, we hereby agree that EMD deposited shall be forfeited by the 

Reserve Bank of India.  

6. We hereby declare that we shall treat the tender documents and other records connected 

with the work as secret/confidential documents. We undertake not to communicate any 

information/derived therefrom to any person other than a person to whom I/We am/are 

authorized to communicate the same nor shall we use the information in any manner that 

could be prejudicial to the safety, security or interests of the Reserve Bank of India.   

Dated this _____ day of _____ 2026.  
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For and on behalf of M/s ____________________________________  

_________________________________  

(Signature of authorised signatory with seal)  

Name ________________________________________  

Designation ________________________________________  

Place ________________________________________  

Date ________________________________________  

(Certified true copy of the Power of Attorney of the above signatory should be enclosed).  

Witnesses  

(1) Signature with _______________________________  

name, address and date _______________________________  

_______________________________  

(2) Signature with _______________________________  

name, address and date _______________________________  

_______________________________ 
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Section III 
General Instructions to Bidders 

 
1. This is Limited e-tender enquiry in two parts i.e. Part I (Techno Commercial) I & Part II (Price 

bid). Only those bidders empanelled under category trade 2 (V) Planning, Designing, 

Supplying and Installation of Modular Workstations / Modular Furniture / Storage Compactors 

under amount ₹25 lakh to ₹50 lakh empanelled with RBI, Mumbai Regional Office are eligible 

to participate in this tender. 

2. Brief Scope of services/work: A brief scope of the services/work is as below  

• Entering agreement with the Bank.  

• Submission work programme  

• Submission of schematic / layout drawings as per site conditions and obtaining 

approvals from the Bank’s Engineer before supply and installation. 

• Design and delivery of all equipment’s, materials for the captioned work to Bank's site 

(i.e. at Bank’s office building, CBD Belapur, Navi Mumbai and PDC Kharghar) including 

insurance, packing, handling, transporting, loading / unloading etc., at site. 

• Design, Fabricating, Supply and Installation of Open Office Modular Workstations, 

Office Work Desks/ tables Library bookshelves, overhead storage etc., on 2nd floor, 

3rd floor (ODC) at Main Office Building, Reserve Bank of India, Belapur and Ground 

floor at Primary Data Center at Kharghar 

• Any other work, related to but not mentioned above, required for completion of the job. 

However, detailed scope of the services/work is mentioned at Section VIII of this tender.  

3. E-Tender on CPPP: The procedure for e -tendering has been detailed at Annexure II. The 

details of firms required to be furnish in format specified at Annexure III. The estimate cost of 

the services/work with completion period has been mentioned in section I.  

4. Tendering Process: 

 a. The tenders for the above services/work in two parts i.e., Part I containing commercial-

technical bid of captioned tender, and the terms and conditions (Rates and amounts of items 

shall not appear anywhere in this part) and Part II containing only rates need to be uploaded 

at CPP portal as per NIT.  

b. Part I of the tender will be opened at the date and time mentioned in the NIT.  
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c. Part II of the eligible bidders will be opened on a subsequent date under intimation to all the 

bidders. The detail evaluation criteria is mentioned at Section III(A)  

Note: All the information/Annexures called for, shall be complete in all respects and to be 

uploaded in CPP portal with supporting documents. Information furnished on sheets other than 

those supplied may not be considered. However, the bidders can upload only the relevant 

catalogues/leaflets/brochures of the manufacturers of the equipment offered.  

5. Earnest Deposit Money (EMD): Intending bidders shall pay an Earnest money a sum of 

mentioned at section-I NIT by way of NEFT to the Bank or by a Demand Draft or Banker’s 

Cheque drawn on any scheduled commercial bank in favour of Reserve Bank of India payable 

at Belapur, Navi Mumbai. Alternatively, the bidder may also furnish an irrevocable Bank 

Guarantee/eBG (electronic BG) from any scheduled commercial bank for an equivalent 

amount towards EMD in the proforma enclosed (Annexure – IV). The Bank Guarantee 

submitted towards EMD shall remain valid up to six months (matching the tender validity 

period at Clause 8 of Section III) from the last date of submission of tenders. The proof of 

NEFT/DD/Bank Guarantee details should be uploaded along with technical bid / Part I and 

also to be sent by email as mentioned in NIT. No interest shall be paid on EMD. A tender, 

which is not accompanied by EMD in the form as mentioned above, shall be treated as non-

responsive, and will be summarily rejected by the Bank.  

i. The EMD of the unsuccessful bidders shall be returned after award of services/work to the 

successful bidder. The EMD of the successful bidder shall be returned after submission of 

requisite Bank Guarantee towards security deposit (Refer clause 2 of section V) for completion 

period extended up to defect liability period.  

ii. EMD shall be forfeited if the Bidder:  

(a) makes misleading or false representations in the forms, statements and attachments 

submitted, has suppressed any material information, details of any legal proceedings pending 

in the court which might otherwise have created any impact on the eligibility criteria; or  

(b) withdraws his Bid during the period of Bid validity; or does not sign the contract after award 

of Contract.  

(c) has been blacklisted by any Government agency and the blacklisting is in force as on date 

of notice inviting the tender.  

(d) withdraws bid after opening of the price bid.  

(e) fails to commence the services/work awarded within the prescribed time limit.  

(f) fails to sign article of agreement within 14 days after issue of services/work order.  
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6. Pre-bid Meeting: A pre-tender briefing meeting of the bidders will be held on date and place 

as per NIT, to clarify any point / doubt raised by them in respect of the tender. No separate 

communication will be sent for this meeting. Non-attendance at the pre-Bid meeting will not 

be a cause for disqualification of a bidder.  

i. All communications regarding points requiring clarifications shall be given in writing/email to 

the address mentioned in NIT by the eligible bidders one day before said meeting.  

ii. All firms are required to attend the pre-bid meeting in order to get clarification on any issue 

related to the tender from the Bank. No request for change in date of pre-bid meeting will be 

entertained thereafter. If a firm don’t attend pre bid meeting, no clarification in future will be 

entertained and Minutes of Pre-Bid meeting will be binding on them.  

iii. Inclusion/submission of any deviations in the tender conditions in Part I of the tender after 

pre-bid meeting may be liable for rejection.  

iv. The minutes of pre-bid meeting and corrigendum/modification/addendums issued regarding 

bidding process if any, will be hosted in the Bank’s website and CPPP only and shall not be 

published in any Newspaper  

7. Deviations: The Bank discourages the stipulation of any addition conditions by the bidder. 

However, if the intending bidders feels that any of the terms and conditions of the tender 

documents (Techno- commercial) are not acceptable to them or they feel that additional terms 

and conditions are required to be incorporated, they may indicate these conditions or 

additional or amended conditions seperately. The submitted deviations will be examined and 

after discussions with all the bidders, the conditions that are accepted to the Bank will be 

intimated to the bidders. If accepted condition affect the price than all the bidders will be 

advised to quote a percentage above or below their tendered amount already submitted in 

part II. The quoting of such as a percentage above or below their tendered amount shall have 

a definite bearing on the condition/s the bidders have to withdraw or additional benefit liable 

to be received as per the condition accepted by the Bank. The letter containing the bidder’s 

quoting percentage above or below their quoted tendered amount should be submitted in 

sealed cover on or before date fixed to department subsequently and advised to the bidders. 

This letter together with already submitted tendered rate shall be called Part II, will be opened 

in presence of the representatives of firms on the due date advised. All other terms and 

conditions on which there are no observations by the intending bidders shall be constructed 

as acceptable to the bidder.  

8. Validity: Tenders shall remain open to acceptance by the Bank for a period of 90 days from 

the date of opening Part I of the Tender. This period may be extended by mutual agreement 

in writing and the bidder shall not cancel or withdraw the tender during this period.  
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9. Language: The Tender form shall be filled in English or in Hindi. In the event of any 

discrepancy or ambiguity between the English and Hindi version of the documents, the English 

version shall prevail in matters of interpretation.  

10. Rates in price-bid (Part II): All the payment will be made in INR  

i. The rates quoted shall be firm and shall not be subjected to variations in exchange rate, 

duties, local levies, GST, custom duty, excise duty, octroi, import/export license fee or any 

other taxes/ duties imposed by state/ local bodies.  

ii. The rates inclusive of insurance cover as mentioned in the special conditions of the contract.   

11. Successful bidder: As per evaluation criteria mentioned at section III (A).  

12.Article of Agreement: On receipt of formal intimation/letter of Award/work order of the 

acceptance of his/their tender from the Bank, the successful bidder shall be contractually 

bound to sign/execute an Article of Agreement (as per format Annexure V) within 14 days 

from the date of issue of work order. The agreement should be executed on a non-judicial 

stamp paper of required value as per applicable stamp act and the cost for the same shall be 

borne entirely by the bidder. 

If the successful bidder fails to sign and execute the formal Article of Agreement within 14 
days from the date of issuance of the workorder/ Letter of Award, such failure shall constitute 

a breach of the tender conditions. In such an event, the Bank reserves the absolute right to: 

i. Cancel the award of the contract. 

ii. Forfeit the Earnest Money Deposit (EMD)absolutely, without any notice or 

financial liability to the bidder. 

iii. Blacklist or debar the bidder from participating in future tenders of the Bank for a 

specified period. 

13. Site condition: The work has to be carried out in an occupied Office Building which may 

restrict the availability of work fronts during working hours. The bidders are therefore advised 

to plan for execution of work beyond Bank’s normal working hours and full day working on 

hours during the Saturdays/Sundays/Bank’s holidays subject to availability of site. The above 

aspect may be kept in mind while submitting the tenders. 

i. It is essential that the Bidder gives special attention and priority to all matters concerning 

safety, protection from dust and loose materials, reduction of noise levels, protection from 

water and air infiltration into Building, and maintenance of neat and orderly conditions in and 

around work areas inside and outside of Building. Packaging, scrap materials and demolition 

debris shall be promptly removed from the Building and site on a daily basis. 
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ii. If the contract includes works, which will be disruptive during normal business operations, 

or would be dangerous to Building occupants, said works shall be performed during hours as 

the Bank dictates. The Bidder shall perform such work during The Bank dictated hours and 

shall include all costs in its tender. 

14. Debarment/court case: i. If the bidder has been convicted of an offence—(a) under the 

Prevention of Corruption Act, 1988; or (b) the Indian Penal Code or any other law for the time 

being in force, for causing any loss of life or property or causing a threat to public health as 

part of execution of a public procurement contract. In this regard, Bidder shall submit a copy 

of Undertaking / Declaration / Certificate on their letter head duly sealed and signed by the 

authorized signatory in the format given in Annexure VIII. 

ii. The bidder shall submit the undertaking on declaration of debarment as per the Annexure 
IX. 

15. Conformity to the rules on Contractor from Countries sharing Land Border with 
India: The instruction / rules issued by Public Procurement Division, Department of 

Expenditure, Ministry of Finance, Government of India, vide Office Memorandum (OM) F. No. 

6/18/2019-PPD dated July 23, 2020, in respect of bidders from countries sharing land border 

with India and subsequent revisions and Public Procurement Orders issued in furtherance 

thereto shall be mandatory. In this regard, bidder shall submit a copy of Undertaking / 

Declaration / Certificate on their letter head duly sealed and signed by the authorized signatory 

in the format given in Annexure VII. 

Place: 
Date:     Seal and Signature of the authorised Signatory 
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Section III (A) Evaluation Criteria  

Evaluation of tenders: L1 Basis 

1. Tenders will be evaluated based on the eligibility criteria mentioned in Section III (A) after 

opening the first e-cover i.e., Part I (Techno-Commercial Bid), of only those bidders who have 

submitted the EMD on or before the due date. The proof of the submission of EMD should be 

uploaded in the first e-cover.  

2. The bidders must submit all the requisite documents prescribed in the tender document in 

the first e-cover i.e., Part I (Techno-Commercial Bid). Only those tenders, which meet the 

eligibility requirements, shall be processed further. The correctness / legality and adequacy of 

information and supporting documents furnished will be verified / examined by the Bank.  If 

any documents are missing or found fabricated in the uploaded tender, the Bank shall have 

the right to request the missing documents/certificates and independently verify these 

certificates. Bidders must also ensure that all uploaded files are readable and uncorrupted. If 

any uploaded document is unreadable, corrupted, or otherwise inaccessible to the Bank, the 

Bank shall bear no liability or responsibility and reserves the right to reject the bidder’s 

candidature without further consideration. 

3. Price bids submitted by bidders who do not meet the technical eligibility criteria will not be 

opened. Notification of their disqualification will be communicated to them.  

4. The second e-cover i.e., Part II (price bid) of all the bidders who qualified in Part I (Techno-

Commercial bid) will be opened for financial evaluation. The bidder with the lowest Quoted 

Amount will be identified as the L1 bidder. 

 

Place: 
Date:     Seal and Signature of the authorised Signatory 
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Section IV 

General Conditions of Contract 
1. Interpretation Clause  

In construing these Conditions, the Scope of work, Specifications, Bill of Quantities and 

Contract Agreement, the following words shall have the meanings herein assigned to them 

except where the subject or context otherwise required. 

i. “RBI”  Shall mean Reserve Bank of India, having its Central Office at 

Shahid Bhagat Singh Road, Mumbai– 400001 and having its 

Regional Offices at various places.  

ii. “Bank”  Shall mean The Reserve Bank of India and shall include its 

assigns and successors.  

iii. 

 

“Tender 

document”  

Shall mean document named as such issued by the Bank to the 

Contractors inviting Bids for the Project.  

iv.  

 

“Bidder”  who submits the bids/tenders. It may be partnership firm, 

individual firm and a company. Legal representatives of a 

deceased partner.  

v.  

 

“Contractor “  Contractor is the successful contractor who has been officially 

awarded to execute the work. It may be partnership firm, individual 

firm and a company. Legal representatives of a deceased partner.  

vi. 

 

“Site”  Shall mean the site of the contract works including any Building 

and erections thereon and any other land (inclusively) as aforesaid 

allotted by the Bank for the Contractor’s work.  

vii. 

 

“Contract”  Shall mean and include all sections of the tender document, 

corresponding letters, work order, Articles of Agreement, CAMC 

agreement and minutes of pre-bid etc. attached hereto and duly 

signed.  

viii. 

 

“Notice in 

writing”  

Or written notice shall mean a notice in written, typed or printed 

characters sent (unless delivered personally or otherwise proved 

to have been received) by registered post to the last known private 

or business address to have been received when in the ordinary 

course of post it would have been delivered. The communication 
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delivered by any accepted electronic means shall also be deemed 

to be written notice.  

ix. 

 

“Act of 

Insolvency”  

Shall mean any Act of Insolvency as defined by the Insolvency 
and Bankruptcy Code (IBC), 2016 or any Act amending such 

original.  

x.  “Net Prices”  The price of item mentioned in part II of the tender at CPPP.  

xi. “Market Rate”  shall be the rate as decided by the Bank on the basis of the cost 

of materials and labour at the site where the services/work is to be 

executed plus the percentage mentioned in clause 12 (e) to cover 

all overheads and profits. 

xii. “The Works” Shall mean name of the tender mentioned in the NIT 

xiii. Day/ Month / 

Year 

Shall mean Calendar day / month / year 

xiv. Working Day Shall mean The days when Bank’s office is working i.e., Days 

excluding Public holidays, Saturdays and Sundays 

xv. Engineer-in-

charge / Bank’s 

Engineer / 

Bank’s 

representative 

Means the Officer employed and paid by the Bank and acting 

under the orders of the Bank who shall supervise and be In-charge 

of the work. All works to be executed under the contract shall be 

executed under the direction and subject to the approval of the 

Bank’s representative in all respects. 

xvi. Manufacturer Refers to a person or firm who is the producer and furnisher of the 

material or designer and fabricator of equipment 

xvii. Contractor’s 

works or 

Manufacturer’

s works 

Shall mean and include the land and other places which are used 

by the CONTRACTOR/FABRICATOR or SUB- 

CONTRACTOR/SUB-FABRICATOR for the manufacture of 

“Equipment” or performing the “Works”. 

xviii. Contract Price 

or Contract 

Amount shall mean the total amount as calculated from quoted 

unit rates by the successful contractor and quantities mentioned 

in the Bill of quantities (Price Bid) and as accepted by the Bank 

and indicated in the letter of award of services/work. 
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xix. Contract 

Period 

Shall mean the period specified in the tender document for 

execution of the contract/ completion of the services/work, 

including any authorized extended period by the Bank. 

xx. Contract 

Agreement 

Shall mean the agreement signed between the Contractor and the 

Bank for the execution of the Project. 

 

2. Scope of Contract  

The Contractor shall carry out and complete the said work in every respect in accordance with 

this Contract and with the directions of and to the satisfaction of the Bank. The Bank may in 

his absolute discretion and from time to time issue further drawings and/or written instructions, 

details, directions and explanations, which are hereafter collectively referred to as “Bank’s 

Instructions” in regard to :  

i. The variation or modification of the design, quality or quantity of works or the addition or 

omission or substitution of any work.  

ii. Any discrepancy in the Drawings or between the Bill of Quantities and/or Drawings and/or 

Specifications.  

iii. The removal from the site of any materials brought thereon by the Contractor and the 

substitution of any other material therefor.  

iv. The removal and/or re-execution of any works executed by the Contractor.  

v. The dismissal from the works of any persons employed by the Contractor thereupon.  

vi. The opening up for inspection of any work covered up.  

vii. The amending and making good of any defects under Clause 21 hereof.  

The Contractor shall forthwith comply with and duly execute any work comprised in such 

Bank’s instructions. Verbal instructions, directions and explanations given to the Contractor or 

his representatives upon the works by the Bank shall, if involving a variation, must be 

confirmed in writing by the Contractor within seven days, and if not dissented from in writing 

within a further seven days by the Bank, such shall be deemed to be Bank’s instructions within 

the scope of the Contract. Where the context so requires, words imparting the singular only 

also include the plural and vice versa. Any reference to masculine gender shall whenever 

required include feminine gender and vice versa.  

Necessary “Site instruction Book, Hindrance Register, Labour Register” strictly 
maintained by contractor on daily basis and got duly authenticated from The Bank.  
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3. Variations to be approved by Bank  

All the variation in the scope of the work shall be approved by the Bank’s Engineer. The 

Contractor shall submit a statement of variations giving a quantity and rates duly supported 

by analysis of rates, vouchers etc. The rates on scrutiny and final acceptance by the Bank 

shall form a supplementary tender. The Bank shall not be liable for payment of such variations 

until these statements are approved by the Bank’s Engineer.  

4. Drawings, Bill of Quantities & Agreement  

The Contract shall be executed in duplicate and the Contractor shall be entitled to one 

executed copy for his use. The contractor shall pay the applicable stamp duty on the 

agreement. Before the issue of the final certificate to the Contractor, he shall forthwith return 

to the Bank all Drawings and Specifications. 

5. Contractor to provide everything necessary at his cost  

The Contractor shall provide at his cost, everything necessary for the proper execution of the 

works according to the intent and meaning of the Drawings, Bill of Quantities and 

Specifications taken together whether the same may or may not be particularly shown or 

described therein provided that the same can reasonably be inferred therefrom, and if the 

Contractor finds any discrepancy in the Drawings or between the Drawings, Bill of Quantities 

and Specifications, he shall immediately and in writing refer same to the Bank who shall decide 

which is to be followed. The Contractor shall provide all works under this specification in full 

accordance with Health and Safety Regulations.  

6. Authorities, Notices and Patents  

The Contractor shall conform to the provisions of any Act of the Legislature relating to the 

works and any other aspect thereto such as compliance to the various labour codes, and to 

the regulations and bye-laws of any authority, and of electric supply and other companies 

and/or authorities with whose systems, the installation is proposed to be connected and shall, 

before making any variations from the Drawings or Specifications that may be necessitated 

by so conforming, give to the Bank, written notice, specifying the variation proposed to be 

made and the reason for making it and apply for instructions thereon. In case the Contractor 

shall not receive such instructions within ten days, he shall proceed with the work conforming 

to the provisions, regulations or byelaws, in question, and any variation so necessitated shall 

be dealt with under Clause No. 14 thereof.  

The Contractor shall bring to the attention of the Bank, all notices required by the said Acts, 

regulations or bye-laws to be given to any authority and pay to such authority, or to any public 
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office, all fees that may be properly chargeable in respect of the works, and lodge the receipts 

with the Bank for payment.  

The Contractor shall indemnify the Bank against all claims in respect of rights, and shall defend 

all actions arising from claims, and shall himself pay all royalties, license fees, damages, cost 

and charges of all and every sort that may be legally incurred in respect thereof. 

7. Setting out of work  

The Contractor shall set out the works and shall be reasonable for the true and perfect setting 

out of the same and for the correctness of the positions, levels, dimensions, and alignment of 

all parts thereof. If at any time any error in this respect shall appear during the progress of the 

works within a period of one year from the completion of the works, the Contractor shall, if so 

required, at his own expense, rectify such error to the satisfaction of the Bank.  

8. Materials and workmanship to conform the descriptions  

All materials and workmanship shall so far as procurable be of the respective kinds described 

in the Bill of Quantities and/or Specifications and in accordance with the Bank’s instructions, 

and the Contractor shall upon the request of the Bank furnish him with all invoices, accounts 

receipts and other vouchers to prove that the materials comply therewith. The Contractor shall 

at his own cost arrange for and/or carry out any test of any materials which the Bank may 

require.  

9. Contractor’s superintendence and representative on the works  

The Contractor shall provide all necessary personal superintendence during the execution of 

the works, and as long thereafter as the Bank may consider necessary until the expiration of 

the “Defects Liability Period (DLP)” stated in the Appendix hereto. The Contractor shall also 

during the whole time the works are in progress, employ a competent representative who shall 

be constantly in attendance at the works while the men are at work. Any directions, 

explanations, instructions or notices given by the Bank to such representative shall be held to 

be given to the Contractor.  

10. Dismissal of Workmen  

The Contractor shall on the request of the the Bank, immediately dismiss any person 

employed thereon by him from the works who may, in the opinion of the the Bank, is 

incompetent or committed any misconduct himself and such persons shall not be again 

employed on the works, without the permission of the the Bank.  

11. Access to Works  
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The Bank and their respective representatives shall have free access to the works and/or the 

workshops, factories or other places at all reasonable times where materials are lying or from 

which they are being obtained and the Contractor shall give every facility to the Bank and their 

representatives necessary for inspection and examination and test of the materials and 

workmanship. No person not authorised by the Bank except the representatives of public 

authorities shall be allowed on the works at any time.  

12. The Bank’s Representative: Assistant Manager (Tech)/Manager (Tech)/AGM(Tech)  

The term “Assistant Manager (Tech)/Manager (Tech)/AGM(Tech)” shall mean the person 

appointed and paid by the Bank to inspect the works, the Contractor shall afford the Assistant 

Manager(Tech)/Manager(Tech)/AGM(Tech), every facility and assistance for inspecting the 

works and materials and for checking and measuring time and materials. The Assistant 

Manager (Tech)/Manager (Tech)/AGM(tech) shall have power to set out works or to revoke, 

alter, enlarge or relax any requirements of the Contract or to sanction any work, additions, 

alterations, deviations or omissions or any extra work whatever, except in so far as such 

authority may be specially conferred by a written order with the prior concurrence in writing of 

the Bank.  

The Assistant Manager (Tech)/Manager (Tech)/AGM(Tech)/AGM(Tech) or any representative 

of the Bank shall have power to give notice to the Contractor or to his representative of non-

approval of any work or materials and such work shall be suspended or the use of such 

materials shall be discontinued by the Assistant Manager(Tech)/Manager (Tech) but such 

examination shall not in any way exonerate the Contractor from the obligation to remedy any 

defects which may be found to exist at any stage of the works or after the same is completed. 

13. Assignments and Sub-letting  

The whole of the works included in the Contract shall be executed by the Contractor and the 

Contractor shall not directly or indirectly transfer, assign or under-let the Contract or any part 

share thereof or any interest therein without the prior written consent of the Bank, and no 

undertaking shall relieve the Contractor from the full and entire responsibility of the Contract 

or from active superintendence of the works during their progress.  

14. Alterations, additions, omissions etc.  

No alteration, omission or variation shall vitiate this Contract but in case the Bank thinks proper 

at any time during the progress of the works to make any alterations in or additions to or 

omissions from the works or any alteration in the kind or quality of the materials to be used 

therein and shall give notice thereof in writing under his hand to the Contractor, the Contractor 

shall alter, add to or omit from, as the case may be, in accordance with such notice but the 

Contractor shall not do any work extra to or make any alterations or additions to or omissions 
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from the works or any deviation from any of the provisions of the Contract, Stipulation, 

Specifications or Contract Drawings without the previous consent in writing of the Bank and 

the value of such extras, alterations, additions or omissions shall in all cases be determined 

with the prior approval in writing of the Bank in accordance with the provisions of Clause 12 

hereof, and the same shall be added to or deducted from the Contract Amount, as the case 

may be, accordingly.  

15. Bill of Quantities 

The Bill of Quantities, unless otherwise stated, shall be deemed to have been prepared in 

accordance with the Standard Method of Measurement.  

Any error in description or in quantity or in omission of items from the Bill of Quantities shall 

not vitiate this contract but shall be rectified and the value thereof as ascertained under Clause 

18 hereof, shall be added to, or deducted from the Contract Amount (as the case may be) 

provided that no rectification of errors, if any, shall be allowed in the Contractor’s Schedule of 

Rates. 

16. Sufficiency of Bill of Quantities  

The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the prices stated in the Bill of 

Quantities and/or the Schedule of Rates and Prices which rates and prices shall cover all his 

obligations under the Contract, and all matters and things necessary for the proper completion 

of the works.  

17. Measurement of Works  

The Assistant Manager (Tech)/Manager (Tech) may from time to time intimate to the 

Contractor and the Bank that he requires the works to be measured, and the Contractor shall 

forthwith attend or send a qualified Agent to assist the Assistant Manager (Tech)/Manager 

(Tech) in taking such measurements and calculations and to furnish all particulars or to give 

all assistance required by any of them.  

Should the Contractor not attend or neglect or omit to send such Agent, then the measurement 

taken by the Assistant Manager (Tech)/Manager (Tech) shall be taken to be correct 

measurements of the works. Such measurements shall be taken in accordance with the Mode 

of Measurement detailed in the Specifications.  

The Contractor or his Agent may at the time of measurement take such notes and 

measurements as he may require.  

All authorised extra works, omissions and all variations made with the prior approval in writing 

of the Bank shall be included in such measurements.  
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18. Measurements Book  

a. The Bank shall, except as otherwise provided, ascertain and determine by measurement, 

the value in accordance with the contract of work done. The Interior Contractor shall, without 

extra charge, provide all assistance with every appliance, labour and other things necessary 

for measurements and recording levels.  

b. Measurement of all items having financial value shall be entered in Computerized 

Measurement Book (CMB) so that a complete record is obtained of all works performed under 

the contract after joint measurement of Bank and authorized representative of the contractor. 

All bills (Running Account (RA) & Final bill) should be in bound volume of Computerised 

Measurements (A4 size) to be furnished by the contractor, duly machine numbered for pages, 

and with MB number to be given by the Bank. – Format of Measurement and Abstract Book 

as provided by the Bank.  

c. The Bank Engineer shall incorporate necessary corrections in the sheets of MB. After 

incorporating the corrections, the Contractor shall submit revised copies. All pages of the 

finalized, computerized MB sheets, after due check / test check measurements shall have full 

signature with date of the authorized official of the Contractor. 

19. Ascertainment of prices for extras  

The Contractor may, when authorised by Bank, add to, omit from, or vary the works shown 

upon the drawings, or described in the Specification, or included in the Bill of Quantities, but 

the Contractor shall make no addition, omission or variation without such authorisation or 

direction. A verbal authority or direction issued by the Bank shall be deemed to have been 

given in writing, provided it is confirmed by the Bank in writing within seven (7) days of 

issuance of such instruction/direction.  

No claim for any extra work shall be allowed unless it shall have been approved by the Bank. 

Any such extra work is herein referred to as authorised extra and shall be made in accordance 

with the following provisions. 

i. (a) The net rates or prices in the original tender shall determine the valuation of the 

extra work where such extra work is of similar character and executed under similar 

conditions as the work priced therein upto 25% increase of quantity. 

(b) Rates for all items, wherever possible, should be derived out of the rates given 

in the Priced Bill of Quantities. 

ii. The net prices of the original tender shall determine the value of the items omitted, 

provided if omissions vary the conditions under which any remaining items of works 

are carried out, the prices for the same shall be valued under sub-clause (c) hereof. 
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iii. Where the extra works are not of similar character and/or executed under similar 

conditions as aforesaid or where the omissions vary the conditions under which 

any remaining items of works are carried out or if the amount of any omission or 

additions. relative to the amount of the whole of the Contract works or to any part 

thereof shall be such that in the opinion of the Bank the net rate or price contained 

in the Priced Bill of Quantities or tender or for any item of the works involves loss 

or expense beyond that reasonably contemplated by the Contractor or is by reason 

of such omission or addition rendered unreasonable or inapplicable, the Bank shall 

fix such other rate or price as in the circumstances he shall think reasonable and 

proper. 

iv. Where extra work cannot be properly measured or valued, the Contractor shall be 

allowed day work prices at the net rates in accordance with the local day work rates 

and wages for the district, provided that in either case vouchers specifying the daily 

time and materials employed, be delivered for verification to the Bank at or before 

the end of the week following that in which the work has been executed. 

v. It is further clarified that for all such authorised extra items where rates cannot be 

derived from tender or the quantity of any of the tender items increases 25% 

beyond the Bill of Quantities, the contractors shall summit rates supported by the 

rate analysis worked on the “actual cost basis” plus 15% towards establishment 

charges, contractor’s overhead and profits. Such item will not be eligible for the 

escalation.  

The measurement and valuation in respect of the Contract shall be completed within the 

“period of final measurement” stated in the Appendix, or if not stated then within six month 

of the completion of the contract works as defined in Clause 23 hereof. 
 

20. Unfixed materials when taken into account to be the property of the Bank  

Upon full payment of a certificate that includes the cost of unfixed materials placed on or 

adjacent to the worksite, ownership of those materials vests completely with the Bank. The 

Contractor shall not remove these materials from the site except for direct application in the 

works, unless permitted in writing by the Bank. The Contractor shall be legally and financially 

liable for any loss of or damage to such materials from any cause whatsoever. 

21. Removal of improper work  

The Bank shall, during the progress of the works, have power to order in writing from time to 

time the removal from the works within such reasonable time or times, as may be specified in 

the order, of any materials which in the opinion of the Bank are not in accordance with the 

Specifications or the instructions of the Bank, the substitution of proper materials, and the 

removal and proper re-execution of any work executed with materials or workmanship not in 
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accordance with the Drawings and Specifications or instruction, and the Contractor shall 

forthwith carry out such order at his own cost. In case of default on the part of the Contractor 

to carry out such order, the Bank shall have the power to employ and pay the other persons 

to carry out the same, and all expenses consequent thereon, or incidental thereto shall be 

borne by the Contractor, or may be deducted by the Bank from any moneys due, or that may 

become due, to the Contractor.  

22. Defects after virtual completion  

Any defect, shrinkage, settlement or other faults which may appear within the “Defects Liability 

Period” stated in the Appendix hereto, if none stated, then within 12 months after the virtual 

completion of the works, arising in the opinion of the Bank from materials or workmanship not 

in accordance with the contract, shall upon the directions in writing of the Bank, and within 

such reasonable time as shall be specified therein, be amended and made good by the 

Contractor, at his own cost.  

In case of default, the Bank may employ and pay other persons to amend and make good 

such defects, other faults, and all damages, loss and expenses consequent thereon or 

incidental thereto shall be made good and borne by the Contractor and such damage, loss 

and expenses shall be recoverable from him by the Bank or may be deducted by the Bank 

from any moneys due or that may become due to the Contractor, or the Bank may in lieu of 

such amending and making good by the Contractor deduct from any money due to the 

Contractor a sum to be determined by the Bank equivalent to the cost of amending such work 

and in the event of the amount retained as Security Deposit being insufficient, recover the 

balance from the Contractor, together with any expenses the Bank may have incurred in 

connection therewith. Should any defective work have been done or material supplied by any 

Sub-Contractor employed on the works who has been nominated or approved by the Bank as 

provided in clause 13 & 24 hereof, the Contractor shall be liable to make good in the same 

manner as if such work or material had been done or supplied by the Contractor and been 

subject to the provisions of this Clause and Clause 2 hereof. The Contractor shall remain liable 

under the provision of this Clause, notwithstanding the signing of any certificate or the passing 

of any accounts, by the Bank.  

23. Certificate of virtual completion and Defects Liability Period  

The works shall not be considered as completed until the Bank has certified in writing that they 

have been virtually completed. The Defects Liability Period shall commence from the date of 

such Certificate/ completion of the work.  

24. Nominated Sub-Contractor  
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All Specialists, Merchants, Tradesman and others executing any work of supplying and fixing 

any goods, for which prime cost prices or provisional sums are included in the Bill of Quantities 

and/or Specifications, who may be nominated or selected by the Bank are hereby declared to 

be Sub-Contractors employed by the Contractor and are herein referred to as nominated Sub-

Contractors.  

No nominated Sub-Contractors shall be employed on or in connection with the works against 

whom the Contractor shall make reasonable objection or (save where the Bank and Contractor 

shall otherwise agree) who will not enter into Contract provided  

i. That the nominated Sub-Contractors shall indemnify the Contractor against the obligation in 

respect of the Sub-Contractor as the Contractor is under in respect of this Contract.  

ii. That the nominated Sub-Contractor shall indemnify the Contractor against claims in respect 

of any negligence by the Sub-Contractor, his servants or agents or any misuse by him or them 

of any scaffolding or other plant, the property of the Contractor or under any Workmen’s 

Compensation Act in force.  

iii. Payment shall be made to the nominated Sub-Contractor within fourteen days provided that 

all nominated Sub-Contractor’s accounts included in previous Certificates have been duly 

discharged, in default whereof, the Bank may pay the same and deduct the amount thereof 

from any sums due to the Contractor. The exercise of this power shall not create privity of 

contract as between Bank and Sub-Contractor.  

25. Other persons employed by Bank  

The Bank reserves the right to use the Estate and any portions of the site for the execution of 

any work not included in this Contract, which it may desire to have carried out by other 

persons, and the Contractor shall allow all reasonable facilities for the execution of such work 

but shall not be required to provide any plant or materials for the execution of such work. Such 

work shall be carried out in such manner as not to impede the progress of the works included 

in the Contract and the Contractor shall not be responsible for any damage or delay which 

may happen to or occasioned by such work. 

26. Insurance in respect of damage to person and property  

The contractor shall, at his own expense, effect and maintain with effect from the date of 

commencement till issue of the completion certificate under this contract, with an approved 

insurance company, an All Risks Policy for insurance for an amount equal to the amount of 

the contract including earthquake risk in the joint names of the Bank and the contractor ( the 

name of the former being placed first in the policy) against all risks as per the standard all risk 
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policy for contractors and deposit such policy or policies with the Bank before commencing 

the works.  

The Contractor shall be held to be reasonably liable for all injury to persons, animals or things, 

and for all structural and decorative damage to property which may arise from the operation 

or neglect of the Contractor or its workers or of any nominated Sub-Contractor or any 

employee or either, whether such injury or damage arises from carelessness, accident or any 

other cause whatever, in any way connected with the carrying out of this Contract. The liability 

under this clause shall be held to include inter alia, any damage to Building, whether  

immediately adjacent or otherwise, and any damage to roads, streets, footpaths, bridges or 

ways as well as all damage caused to the Building and other structures and works forming the 

subject matter of this Contract. The contractor shall also be responsible for any damage 

caused to the Building and other structures and works forming the subject matter of this 

Contract by frost, rain, wind or other inclemency of weather. The Contractor shall indemnify 

and keep indemnified the Bank and hold him harmless in respect of all and any loss and 

expenses arising from any such injury or damage to persons or property as aforesaid and also 

against any claim made in respect of injury or damage, whether under any Statute or otherwise 

and also in respect of any award of compensation or damages consequent upon such claim.  

The Contractor shall reinstate all damage of every sort mentioned in this Clause, so as to do 

delivery of the whole of the Contract works complete and perfect in every respect and so as 

to make good or otherwise satisfy all claims for damage to the property of third parties. The 

Contractor shall also indemnify and keep indemnified the Bank against all claims which may 

be made against the Bank by any person/ member of the public or other third party in respect 

of anything which may arise in respect of the works or in consequence thereof and shall at 
his own expense arrange to effect and maintain, with effect from the date of 
commencement until the completion of the Contract, with an approved Insurance 
company a policy of Insurance in the joint names of the Bank and the Contractor (the 
name of the former being placed first in the policy) against such risks and deposit such 
Policy or Policies with the Bank before commencement of the work. The minimum limit 

of coverage under the policy shall be as defined elsewhere under General Condition of 

Contract. The Contractor shall also similarly indemnify the Bank against all claims which may 

be made upon the Bank whether under the Workmen Compensation Act or any other statute 

in force during the currency of this contract or at Common Law in respect of any employee of 

the Contractor or any Sub-Contractor and shall at his own expenses effect and maintain, 
with effect from the date of commencement until the completion of the Contract, with 
an approved Insurance company a policy of Insurance in the joint names of the Bank 
and the Contractor( the name of the former being placed first in the policy) against such 
risks and deposit such Policy or Policies with the Bank from time to time during the 
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currency of the Contract. In default of the contractor ensuring as provided above, the Bank 

may so ensure and may deduct the premiums paid from any money due or which may become 

due to the contractor.  

The Contractor shall be responsible for any liability which may be excluded from the Insurance 

Policies above referred to and also for all other damages to any person, animal or property 

arising out of and incidental to the negligent or defective carrying out of this Contract, whatever 

may be the reasons due to which the damage shall have been caused. He shall also indemnify 

and keep indemnified the Bank in respect of all and any costs, charges or expenses arising 

out of any claim or proceedings relating to the works and also in respect of any award of 

compensation or damages, arising therefrom. Without prejudice to the other rights of the Bank 

against contractor in respect of such default, the Bank shall be entitled to deduct from any 

sums payable to the Contractor the amount of any damage, compensation, costs, charges 

and other expenses paid by the Bank and which are payable by the contractor under this 

clause. The contractor shall upon settlement by the insurer of any claim made against the 

insurer pursuant to a policy taken under this clause proceed with due diligence to rebuild or 

repair the works destroyed or damaged. In this event all the money received from the insurer 

in respect of such damage shall be paid to the contractor and the contractor shall not be 

entitled to any further payments in respect of the expenditure incurred for Building or repairing 

of the materials or goods destroyed or damaged.  

The contractor, in case of re-Building or reinstatement after damage shall be entitled to such 

extension of time for completion as the Bank may deem fit, but shall, however, not be entitled 

to reimbursement by the Bank of any shortfall or deficiency in the amount finally paid by the 

insurer in settlement of any claim arising as set out herein.  

Without prejudice to his liability under this clause, the contractor shall also cause all nominated 

sub-contractors to effect, for their respective portions of works similar policies of insurance in 

accordance with the provisions of this clause and shall produce or cause to produce to the 

Bank such policies. The contractor shall not permit a nominated sub-contractor to commence 

work at site unless said insurance policies are submitted. In the event of failure of the sub-

contractor to take out such policy or policies of insurance before commencing the works at 

site, the contractor shall be responsible for any claim or damage attributable to the said sub-

contractor.  

In order to fulfil all the insurance-related conditions mentioned above, the contractor shall, 

within 14 days from the date of issue of the work order, insure the works at his cost and keep 

them insure until the virtual completion of works, against loss or damage by fire with an office 

in the joint names of the Bank and the contractor (the name of the Bank i.e. “RESERVE BANK 

OF INDIA” being placed first in the policy). It shall cover the following risks.  
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i. Contractors all risk (CAR) policy insurance inclusive of Storage, erection, testing and 

commissioning policy for the full contract value including fire risk and Transit insurance for 

transportation from manufacturer’s works to site (by Air/Sea/Road etc. as applicable.  

ii. Workmen compensation policy for the employees of the contractor at site.  

iii. Third party liability policy with a limit of Rs 2 lakh per accident maximum up to 3 

accidents.  

Note: If the contractor does not provide these policies, the Bank reserves the right to take the 

above insurance policies themselves and recover double the cost as penalty thereof from 

the bill of the contractor or any other action as it deems fit. 

27. Date of Commencement and Completion  

The Contractor shall be allowed admittance to the site on the “Date of Commencement” stated 

in the Appendix hereto or such later date as may be specified by the Bank and he shall 

thereupon and forthwith begin the services/works and shall regularly proceed with and 

complete the same (except such painting or other decorative services/work as the Bank may 

desire to delay) on or before the “Date of Completion” stated in the Appendix subject 

nevertheless to the provisions for extension of time hereinafter contained. 

28. Damages for Non-completion  

If the Contractor fails to maintain the required progress of the works and fails to complete the 

works by the stipulated completion time in the Contract or within any extended time under time 

extension Clause 29 hereof and the Bank certifies in writing that in his opinion the same ought 

reasonably to have been completed, the Contractor shall pay the Bank a sum towards 

“Liquidated Damages” @ 0.25% of the contract value per week of delay subject to a 

maximum of 10% of the contract value (contract value means the total value of capital 
cost of work) for the period during which the said works shall so remain incomplete and the 

Bank may deduct such damages from any moneys due to the Contractor. The contractor 

hereby specifically agrees and authorizes the Bank to deduct such liquidated damages, if any, 

from any instalment of payment becoming due and payable to the contractor in terms of this 

contract or from the retention money." 

29.  Delay and Extension of Time  

If in the opinion of the Bank, the assigned works get delayed (a) by force majeure or (b) by 

reason of any exceptionally inclement weather or (c) by reason of proceedings taken or 

threatened by or dispute with adjoining or neighbouring owners or public authorities arising 

otherwise than through the Contractor’s own default or (d) by the works or delays of other 

Contractors or Tradesmen engaged or nominated by the Bank and not referred to in the Bill of 
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Quantities, and/or Specification or (e) by reason of Bank’s instructions as per Clause 2 hereof 

or (f) by reason of civil commotion, legal combination of workmen or strike or lock-out affecting 

any of the Building trades or (g) in consequence of the Contractor not having received in due 

time, necessary instructions from the Bank for which he shall have specifically applied in 

writing or (h) from other causes which the Bank may certify as beyond the control of Contractor 

or (i) in the event the value of the work exceeds the value of the Priced Bill of Quantities owing 

to variation, the Bank may make a fair and reasonable extension of time for completion of the 

Contract works. In case of such strike or lock-out the Contractor shall nevertheless constantly 

use his endeavours to prevent delay and shall do all that may reasonably be required to the 

satisfaction of the Bank to proceed with work.  

If the contractor needs an extension of time for completion of the work or if the completion of 

work gets delayed for any reason beyond the due date of completion stipulated in the contract, 

the contractor shall apply to the Bank for extension of time in writing at least 7 days before the 

expiry of the scheduled time and while applying for extension of time, contractor shall furnish 

the reasons in detail and his justification along with documentary evidence (copy of relevant 

pages of hindrance register), if any, for delays. Only that period of extension of time as granted 

by the Bank (on receipt of the application from the contractor or even in absence of any such 

application certification as to the reasonableness of the grounds for delay) will qualify for 

exemption of imposition of liquidated damages. For the balance period in excess of original 

stipulated period and an authorised extension of time granted by the Bank, the provision of 

liquidated damages as stated under clause 28 will become applicable.  

Further, the contract shall remain in force even for the period beyond the due date of 

completion irrespective of whether the contractor has applied or not, for the grant of extension 

of time for completion unless the Bank decides to terminate the contract. The delay for 

completion of work for any reason will not entail any right to the contractor to claim any revision 

of rates or any extra compensation for any reason.  

The conditions for force majeure, as mentioned above are as follows:  

i. Notwithstanding anything else contained in this document, neither party shall be liable for 

any delay in performing its obligations hereunder if such delay is caused by circumstances 

beyond its reasonable control including without limitation any delay caused by the acts of 

governments, acts of God, natural calamities, strikes, riots in any region, terrorist attack, war 

(declared and undeclared). However, upon the happening of any such event causing delay, 

the Contractor shall immediately give notice thereof in writing to the Bank. The Contractor is 

under obligation to take necessary steps to mitigate the effects of the force majeure event.  

ii. Neither party shall, by reason of such event, be entitled to terminate the Contract in respect 

of such performance of their obligations.  
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iii. The obligations under the Contract shall be resumed as soon as practicable after the event 

has come to an end or ceased to exist. If the performance of any obligation under the Contract 

is prevented or delayed by reason of the event beyond a period mutually agreed, either party 

may at its option, terminate the Contract.  

30. Failure by Contractor to comply with Bank’s instructions  

If the Contractor after receipt of written notice from the Bank requiring compliance within ten 

days fails to comply with such further drawings and the Bank may employ and pay other 

persons to execute any such work whatsoever that may be necessary to give effect thereto, 

and all costs incurred in connection therewith shall be recoverable from the Contractor by the 

Bank as a debt or may be deducted by him from any moneys due to the Contractor.  

31. Termination of Contract by the Bank  

If the Contractor being an individual or a firm commits any “act of insolvency”, or shall be 

adjudged an insolvent or being an Incorporated Company shall have an order for compulsory 

winding up made against it or pass an effective resolution for winding up voluntarily or subject 

to the supervision of the Court and the Official Assignee or the Liquidator, in such acts of 

insolvency or winding up, as the case may be, shall be unable, within seven days after notice 

to him requiring him to do so, to show the reasonable satisfaction of the Bank that he is able 

to carry out and fulfil the Contract and to give security therefor, if so required by the Bank.  

Or if the Contractor (whether an individual, firm or Incorporated Company) shall suffer 

execution or other process of Court attaching property to be issued against the Contractor,  

Or shall suffer any payment under this Contract to be attached by or on behalf of any of the 

creditors of the Contractor,  

Or shall assign or sublet this Contract without the consent in writing of the Bank first had and 

obtained,  

Or shall charge or encumber this Contract or any payments due or which may become due to 

the Contractor hereunder,  

Or if the Bank determine that the Contractor  

i. has abandoned the Contract, or  

ii. has failed to commence the works, or has without any lawful excuse under those Conditions 

suspended the progress of the works for 14 days after receiving from the Bank notice to 

proceed, or  

iii. has failed to proceed with the works with such due diligence and failed to make such due 

progress as would enable the works to be completed within the time agreed upon, or  
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iv. has failed to remove materials from the site or to pull down, and replace work for seven 

days after receiving written notice that the said materials or work were condemned and 

rejected by the Bank under these Conditions or  

v. has neglected or failed persistently to observe and perform all or any of the acts, matters or 

things by the Contract to be observed and performed by the Contractor for seven days after 

written notice shall have been given to the Contractor requiring the Contractor to observe or 

perform the same.  

Then and in any of the said cases, the Bank may, notwithstanding any previous waiver, after 

giving seven days’ notice in writing to the Contractor, determine the Contract and liabilities of 

the Contractor, the whole of which shall continue in force fully as if the Contract had not been 

so determined, and as if the works subsequently executed had been executed by or on behalf 

of the Contractor and further, the Bank by his agents or servants may enter upon and take 

possession of the works and all plant, tools, scaffoldings, machinery and materials lying upon 

the Estate or the adjoining lands or roads, and use the same as his own property or may 

employ the same by means of his own servants and workmen in carrying on and completing 

the works or by employing any other Contractor or other person or persons to complete the 

works, and the Contractor shall not in any way interrupt or do any act, matter or thing to prevent 

or hinder such other contractor or other person or persons employed for completing and 

finishing or using the materials and plant for the works. When the works shall be completed or 

as soon thereafter as convenient, the Bank shall give a notice in writing to the Contractor to 

remove his surplus materials and plant, and should the Contractor fail to do so within a period 

of fourteen days after receipt thereof by him, the Bank may sell the same by public auction, 

and give credit to the Contractor for the net amount realised. The Bank shall thereafter 

ascertain and certify in writing under his hand what (if anything) shall be due or payable to, or 

by the Bank, for the value of the said plant and materials so taken possession of by the Bank 

and the expense or loss which the Bank shall have been put to in procuring the works to be 

completed, and the amount, if any, owing to the Contractor and the amount which shall be so 

certified shall thereupon be paid by the Bank to the Contractor or by the Contractor to the 

Bank, as the case may be, and the decision of the Bank shall be final and conclusive between 

the parties.  

32. Termination of Contract by Contractor  

If payment of the amount payable by the Bank under certificate of the Bank’s Engineer shall 

be in arrears and unpaid for thirty days after notice in writing requiring payment of the amount 

as aforesaid shall have been given by the Contractor to the Bank or if the Bank shall repudiate 

the Contract, or if the works be stopped for three months under the order of the Bank or by 

any injunction or other order of any Court of Law, then and in any of the said cases, the 
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Contractor shall be at liberty to determine the Contract by notice in writing to the Bank and he 

shall be entitled to recover from the Bank, payment for all works executed and for any loss he 

may sustain upon any plant or materials supplied or purchased or prepared for the purpose of 

the Contract.  

In arriving at the amount of such payment, the net rates contained in the Contractor’s original 

Tender shall be followed, or where the same may not apply, valuation shall be made in 

accordance with Clause 19 hereof.  

33. Certificates and Payments  

(a) The Contractor shall be paid by the Bank from time to time by instalments under Interim 

Certificate to be issued by the Bank’s engineer on account of the works executed, work to the 

approximate value named in the Appendix as “Value of work for Interim Certificates” (or 

less at the reasonable discretion of the Bank) has been executed in accordance with this 

Contract. The Bank may, at his discretion, include in the Interim Certificate such amount as he 

may consider proper on account of materials delivered upon the site by the Contractor for use 

in the works. And when the works have been virtually completed and the Bank shall have 

certified in writing that they have been completed, the contractor shall be paid the balance 

amount by the Bank in accordance with the certificate to be issued by the Bank’s engineer. 

The Contractor shall be entitled to the release of the Bank guarantee towards Security 
Deposit in accordance with the Final certificate to be issued in writing by the Bank at 
the expiration of the period referred to as “the Defects Liability Period” in the Appendix 

hereto from the date of Virtual Completion or as soon after the expiration of such period as 

the works shall have been finally completed and defects made good according to the true 

intent and meaning hereof, whichever shall last happen, provided always that the issue by the 

Bank of any certificate during the progress of the works at or after their completion shall not 

relieve the Contractor from his liability under Clause 2 and 14 nor relieve the Contractor of his 

inability in cases of fraud, dishonesty or fraudulent concealment relating to the works or 

materials or to any matter dealt within the Certificate, and in case of all defects and 

insufficiencies in the works or materials, which a reasonable examination would not have 

disclosed. No Certificate shall of itself be conclusive evidence that any works or materials, to 

which it relates, are in accordance with the Contract neither will the Contractor have a claim 

for any amounts which the Bank might have certified in any interim bill and paid by the Bank 

and which might subsequently be discovered as not payable and in this respect the Bank’s 

decision shall be final and binding.  

The Bank shall have power to withhold any Certificate if the works or any parts thereof are not 

being carried out to his satisfaction.  
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The Bank may by any Certificate make any correction in any previous certificate which shall 

have been issued by him.  

Payments shall be made within the period named in the Appendix as “Period for honouring 

Certificates” after such Certificates have been delivered to the Bank.  

The payment for the system will be made in INR and any dispute arising out of this contract 

will also be sorted out within the jurisdiction by Office from which contract is signed.  

34. Delayed Payment  

Any amounts payable by the Bank to the Contractor if not paid within the “Period for honouring 

Certificates” named in the Appendix, carry interest at the rate named in the Appendix as the 

“Rate of interest for delayed payment” from the date upon which such sum ought to have been 

paid by the Bank until the payment.  

35. Settlement of dispute by Arbitration  

All disputes and differences of any kind whatever arising out of or in connection with the 

contract or the carrying out of the works (whether during the progress of the works or after the 

completion and whether before or after the determination, abandonment or breach of the 

contract) shall be referred to and settled by the Bank who shall state its decision in writing. 

Such decision may be in the form of a final certificate or otherwise. The decision of the Bank 

with respect to any of the excepted matters shall be final and without appeal. But if either party 

is dissatisfied on any matter, the party may within 28 days after receiving notice of such 

decision give a written notice to the other party requiring that the matters in dispute be referred 

for Arbitration as per the procedure agreed upon herein. Such written notice shall specify the 

matters, which are in dispute or difference of which such written notice has been given. If both 

the parties agree a single arbitrator would be appointed for the purpose. In case no agreement 

could be reached on the appointment of single arbitrator, both the parties will nominate one 

person each as an arbitrator on their behalf. The two arbitrators nominated by the parties shall 

nominate one more person to act as third arbitrator.  

The arbitrator or arbitrators, as the case may be, shall have power to open up, review and 

revise any certificate, opinion, decision, requisition or notice, save in regard to the excepted 

matters, referred to in the preceding clause, and to determine all matters to dispute which shall 

be submitted to arbitration and of which notice shall have been given as aforesaid.  

The arbitrator or arbitrators, as the case may be, shall make his or their award within one year 

(or such further extended time as may be decided by him or them as the case may be with the 

consent of the parties) from the date of entering on the reference. In case during the arbitration 

proceedings, the parties mutually settle or compromise their dispute or difference, on the 
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parties filing their joint memorandum of the settlement or compromise, the arbitrator or the 

arbitrators, as the case may be, shall make an award in terms of such settlement or 

compromise.  

Upon any such reference, the decision on the cost incidental to the reference and award 

respectively shall be in the discretion of the arbitrator or arbitrators, as the case may be, who 

may determine the amount thereof or direct the same to be taxed as between the party and 

party, and shall direct by whom and to whom and in what manner the same shall be borne and 

paid.  

This submission shall be deemed to be a submission to arbitration within the meaning of the 

Indian Arbitration and Conciliation Act, 1996 or any statutory modification thereof.  

The award of the arbitrator or arbitrators, as the case may be, shall be final and binding on the 

parties. It is agreed that the Contractor shall not delay the carrying out of the works by reason 

of any such matter, question or dispute being referred to arbitration, but shall proceed with the 

works with all due diligence and shall until the decision of the arbitrator or arbitrators is given, 

abide by the decision of the Bank. No award of the arbitrator or arbitrators, as the case may 

be, shall relieve the Contractor of his obligations to adhere strictly to the Bank's instructions 

with regard to the actual carrying out of the works. The Bank and the Contractor hereby also 

agree that arbitration under this clause shall be a condition precedent to any right of action 

under the contract.  

The venue of arbitration shall be the centre/city in which the work is being executed.  

36. Right of technical scrutiny of final bill  

The Bank shall have a right to cause a technical examination of the works and the final bill of 

the Contractor including all supporting vouchers, abstracts etc. to be made at the time of 

payment of the final bill. If as a result of this examination or otherwise, any sum is found to 

have been overpaid or over-certified, it shall be lawful for the Bank to recover the sum.  

37. Bank entitled to recover compensation paid to workmen  

If, for any reason, the Bank is obliged, by virtue of the provision of the Employees’ 

Compensation Act,1923, or any statutory modifications or re-enactment thereof to pay 

compensation to a workman employed by the Contractor in execution of the works, the Bank 

shall be entitled to recover from the Contractor the amount of compensation so paid, and 

without prejudice to rights of the Bank under the said Act. The Bank shall be at liberty to 

recover such amount or any part thereof by deducting it from the security deposit or from any 

sum due by the Bank to the Contractor under this Contract or otherwise. The Bank shall not 

be bound to contest any claim made against it under the said Act, except on the written request 
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of the Contractor and upon his giving to the Bank full security to the satisfaction of the Bank 

for all costs for which the Bank might become liable in consequence of contesting such claim.  

38. Abandonment of Works  

If at any time after acceptance of the tender, the Bank shall, for any reasons whatsoever, not 

require the whole or any part of the works to be carried out, the Bank shall give notice in writing 

to the Contractor who shall have no claim to any payment of compensation or otherwise 

whatsoever on account of any profit or advantage which he might have derived from the 

execution of the whole works.  

39. Return of surplus materials  

Notwithstanding anything contained to the contrary in any or all the Clauses of this Contract, 

where any material for the execution of the Contract is procured with the assistance of the 

Bank by purchases made under orders or permits or licenses issued by Government, the 

Contractor shall hold the said materials economically and solely for the purpose of the Contract 

and not dispose of them without the prior written permission of the Bank and return it to the 

Bank, if required by the Bank, at the price to be determined by the Bank having due regard to 

the condition of the materials, the price to be determined not to exceed the purchase price 

thereof inclusive of sales tax, Goods and Services Tax (GST), octroi and other such levies 

paid by the Contractor in respect thereof. In the event of breach of the aforesaid condition, the 

Contractor shall, in addition to being liable to action for contravention of the terms of licenses 

or permits and/or criminal breach of trust, be liable to the Bank for all moneys, advantages or 

profits resulting, or which in the usual courses would have resulted to him, by reason of such 

breach. 

40. Right of Bank to terminate Contract in the event of death of Contractor, if individual  

Without prejudice to any of the rights or remedies under this Contract, if the Contractor, being 

an individual, dies, the Bank shall have the option of terminating the Contract without incurring 

any liability for such termination. 

41. Accident Reports  

In the event of accidents of any kind, all required reports (accidental or otherwise) must be 

submitted without delay. The Contractor shall ensure that these reports are shared with the 

Bank simultaneously with their transmission to any other external parties or stakeholders. 

42. Prevention of Sexual Harassment at workplace:  

i. The contractor shall be solely responsible for full compliance with the provisions of “the 

Sexual Harassment of women at workplace (Prevention, Prohibition and Redressal) Act, 

2013”. In case of any complaint of sexual harassment against its employee within the premises 
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of the Bank, the complaint will be filed before the Internal Complaints Committee constituted 

by the contractor/Agency or Local Complaints Committee as the case may be and the 

contractor Agency shall ensure appropriate action under the said Act in respect of the 

Complaint.  

ii. Any complaint of sexual harassment from any aggrieved employee of the Service Provider 

against any employee of the Bank or any employee of any other firm working in the Bank shall 

be taken cognizance of by the Regional Complaints Committee constituted by the Bank.  

iii. The contractor shall be responsible for any monetary compensation that may need to be 

paid in case the incident involves the employees of the contractor, for instance any monetary 

relief to Bank’s employee or other firm’s employee, if sexual violence by the employee of the 

contractor is proved.  

iv. The contractor shall be responsible for educating its employees about prevention of sexual 

harassment at workplace and related issues.  

v. The contractor shall provide a complete and updated list of its employees who are deployed 

within the Bank’s premises.  

43. Non – Disclosure clause:  

i. The contractor shall not disclose directly or indirectly any information, materials and details 

of the Bank’s infrastructure/systems/equipment etc., which may come to the possession or 

knowledge of the Service Provider and /or the DB Developer during the course of discharging 

their contractual obligations in connection with this agreement, to any third party and shall at 

all times hold the same in strictest confidence. The contractor shall treat the details of the 

contract as private and confidential, except to the extent necessary to carry out the obligations 

under it or comply with applicable laws. The contractor shall not publish, permit to be 

published, or disclose any particulars of the works in any trade or technical paper or elsewhere 

without the previous written consent of the Second Party. Failure to observe the above shall 

be treated as breach of contract on the part of the contractor, as the case may be, and the 

Second Party shall be entitled to claim damages and pursue legal remedies.  

ii. The contractor shall take all appropriate action with respect to its employees to ensure that 

the obligations of non-disclosure of confidential information under this agreement are fully 

satisfied.  

iii. The obligations of the Service Provider and, without prejudice to the contract Agreement, 

the obligations of the contractor with respect to non-disclosure shall survive the expiry or 

termination of this agreement for whatever reasons.  

44. Program chart/ Progress report:  
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The contractor shall submit a suitable progress report/chart for completion of different stages 

of work, to ensure completion of work within allotted period. Such program should be 

submitted within 14 days of the award of work. All suitable modification made by the Bank 

must be incorporated in the progress chart. If asked the contractor shall submit reports 

showing current equipment delivery dates and anticipated completion dates for individual units 

and groups of units. 

45. Statutory Approvals:  

The work shall be executed by the Contractor as per pre-NOC & local body approval received 

from respective statutory authorities such as Pollution Control Board(PCB) / Chief Electrical 

Inspector (CEI) / Local fire Authority / Local Municipal Authority etc/ Local statutory Authority. 

The contractor shall be responsible to understand all the provisions made in all such approvals 

accorded. In case of any requirements of any additional work/ modification thereof, the same 

shall be brought to the notice of Engineer in charge well in advance. The work has to be 

executed adhering to the norms of local body authorities. The contractor shall assist in 

preparation of documents, reports etc. as required during & after completion of work for 

obtaining further approvals & final completion & occupancy certificate from the respective 

authorities. The contractor shall also be responsible to attend meetings & do all liasoning 

works with respective authorities. No extra/additional payment will be made on this account. 

However, the fee paid to the local bodies / authorities, if any, shall be borne by the Bank. 

46. Debarment/Disqualification:  

A contractor is liable for debarment / disqualification from bidding on the following 

grounds:  

i. If it is determined that the contractor has committed the following acts or omissions in 

contravention of the code of integrity:  

a. I. making offer, solicitation or acceptance of bribe, reward or gift or any material benefit, 

either directly or indirectly, in exchange for an unfair advantage in the procurement process or 

to otherwise influence the procurement process.  

II. any omission or misrepresentation that may mislead or attempt to mislead so that financial 

or other benefit may be obtained, or an obligation avoided.  

III. any collusion, bid rigging or anticompetitive behaviour that may impair the transparency, 

fairness, and the progress of the procurement process.  

IV. improper use of information provided by the procuring entity to the contractor with an intent 

to gain unfair advantage in the procurement process or for personal gain.  
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V. any financial or business transactions between the contractor and any official of the 

procuring entity related to tender or execution process of contract: which can affect the 

decision of the procuring entity directly or indirectly.  

VI. any coercion or any threat to impair or harm, directly or indirectly, any party or its property 

to influence the procurement process.  

VII. obstruction of any investigation or auditing of a procurement process.  

VIII. making false declaration or providing false information for participation in a tender process 

or to secure a contract.  

b. failed to disclose conflict of interest.  

c. failed to disclose any previous transgressions made in respect of the provisions of sub-

clause (i) with any public institution / entity in India or any other country during the last three 

years or of being debarred by any public procuring institution / entity.  

ii. For any actions or omissions by the contractor other than violation of code of integrity, which 

in the opinion of the Bank warrants debarment, for the reasons like supply of sub-standard 

material, non-supply of material, abandonment of works, sub-standard quality of works, failure 

to abide terms of the tender etc.  

iii. If the contractor has been convicted of an offence— (a) under the Prevention of Corruption 

Act, 1988; or (b) the Indian Penal Code or any other law for the time being in force, for causing 

any loss of life or property or causing a threat to public health as part of execution of a public 

procurement contract.  

47. Packing and dispatch: The equipment shall be properly and securely packed in boxes 

suitable for multiple handling and transportation under Indian conditions. All equipment/ 

components /items shall be delivered on Duty Delivery Paid (DDP) basis in the Bank’s Office 

Building /colony as being advised. 

48. Police Verification: for all workers deployed on a regular basis at the site, the Contractor 

shall arrange, obtain, and submit valid Police Verification Reports (PVR) at their own expense 

prior to the commencement of work. The Contractor shall ensure that no worker with an 

adverse police record or pending criminal case is deployed at the Bank’s premises. 
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Section V 

Special Conditions of Contract 
1. Time for Completion:  

i. Time allowed for carrying out the work as mentioned in the Memorandum shall be strictly 

observed by the contractor and it shall be reckoned from the 14th day after written order to 

commence the work is issued. The work shall throughout the stipulated period of the Contract 

be proceeded with all due diligence and if the contractor fails to complete the work within the 

specified period he shall be liable to pay compensation as defined in clause 28 of the 

Conditions of Contract. The contractor shall before commencing the work prepare a detailed 

work programme which shall be approved by the Bank.  

ii. The contractor shall not be entitled to any compensation for any loss suffered by him on 

account of delays in commencing or executing of the work, whatever the cause of delays may 

be, including delays arising out of modifications to the work entrusted to him or in any sub-

contract connected therewith or delays in awarding contracts for other trades of the project or 

in commencement or completion of such works or in procuring Government controlled or other 

building materials or in obtaining water and power connections for construction purposes or 

for any other reason whatsoever and the Bank shall not be liable for any claim in respect 

thereof. The Bank does not accept liability for any sum besides the tender amount, subject to 

such variations as are provided for herein.  

2. Type of Security Deposit:  

i. Retention Money: The Retention Money @ 5% will be recovered from each on-account bill 

till the total recovery amounts to 5% of the contract value as stipulated in the tender document. 

Such amount shall be released to the contractor after completion of the Defect Liability Period 

(DLP), without any interest. Successful bidder may also submit the Bank Guarantee (BG)/eBG 

in lieu of retention money, valid till one year of DLP. The format of BG mentioned at Annexure 

VI.  

ii. Performance Bank Guarantee (PBG): In addition to the Retention Money as specified 

above, on award of the work, the successful contractor shall furnish an amount equal to 5% 

(Five percent) of the contract value in the form of a Bank Guarantee (BG) from any scheduled 

Bank as per Annexure VI towards entire period of currency of Contract (work completion+60 

days) for due fulfilment of the Contractual obligations by the contractor. This Performance 

Bank Guarantee (PBG) shall be initially valid for a period of contract duration plus 60 days and 

shall be suitably extended in case of extension of contract period. Such Performance Bank 

Guarantee (PBG) should be submitted to the Bank within 14 days of the issue of work order. 
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The Performance Bank Guarantee (PBG) may be submitted as an ePBG, a physical 
copy, or via NEFT for the equivalent amount.  

iii. Submission of Performance Bank Guarantee shall be ensured as stipulated in the tender. 

In case of delay in unavoidable circumstances, charge for delay in submission of Performance 

Bank Guarantee shall be recovered from the bills of the contractor at Bank rate.  

iv. The Bank reserves the right to enforce the Bank Guarantee in case of unsatisfactory 

performance of the terms, conditions of DLP set out in the tender at any time during the DLP 

i.e. one year from handing over the work.  

 

3. Payment Terms: The following terms of payment, subject to statutory deductions, 
shall be applicable to this contract: 

Running Account Bill: 

(a) An Ad-hoc payment of not less than 75% of eligible amount of Running Account (R.A.) Bills 

will be released within 10 working days of the receipt of bill pending test checking of work, 

detailed scrutiny of the bill. 

(b) The balance amount will be released after final checking of the bill within 1 month of 

submission of bill of the measurements, documents, etc. 

(c) In case there is significant discrepancies observed in the bill submitted and certified value, 

the next time (for next RA bill) the release of 75% payment within 10 working days shall not 

be considered. 

(d)The contractor, on signing an undertaking on stamp paper in the proforma given at Annex 

X, shall be entitled to be paid during the progress of the execution of the work up to 75% of 

the assessed value of any materials or an amount not exceeding 75% of the material element 

cost in the tendered rate of the finished item of the work, whichever is lower ,which are in the 

opinion of the Engineer-in- Charge non-perishable, nonfragile and non-combustible and are 

in accordance with the contract and which have been brought on the site in connection 

therewith and are adequately stored and/or protected against damage by weather or other 

causes but which have not at the time of advance been incorporated in the works. When 

materials on account of which an advance has been made under this subclause are 

incorporated in the work, the amount of such advance shall be recovered/deducted from the 

next payment made under any of the clause or clauses of this contract. 

Such secured advance shall also be payable on other items of perishable nature, fragile and 

combustible with the approval of the Engineer-in-Charge provided the contractor provides a 

comprehensive insurance cover for the full cost of such materials. The decision of the 
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Engineer- in-Charge shall be final and binding on the contractor in this matter. No secured 

advance, shall however, be paid on high-risk materials such as ordinary glass, sand, petrol, 

diesel etc. 

4. Factory inspection /Cost of Inspection: The system shall be inspected at factory 

premises by the Bank Engineers. The contractor shall provide, without any extra charge, all 

materials, tools, labour and assistance of every kind which the Banks may demand of him for 

any test/inspection and examination which he shall require to be so made on the contractor 's 

premises and shall bear and pay all costs attendant thereon. However, cost of traveling, 

boarding and lodging of The Bank (s) to the site of inspection shall be borne by the Bank. 

5.   Electricity and Water Consumption Charges 

Water   and Electric power supply for work. 

The Bank will make available water and electricity power supply required at one point free of 

charge. Contractor shall make their own arrangement for further extension of connection if any 

with safety fixtures. No extra amount will be paid for the same. 
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Section (VI) 
Appendix Hereinbefore Referred To 

Ref to Clauses in General Condition of contract hereinbefore referred to 

22.  Defects Liability Period  Twelve months from the date of Virtual 

Completion Certificate  

17.  Period of Final Measurement  3 months  

27.  Date of Commencement  14th day from the date of issue of work order.  

28.  Liquidated damages at the rate of @0.25% of the contract value per week of delay 

subject to maximum of 10% of the contract value 

(accepted tender amount).  

33.  Minimum Value of works for interim 

certificates / running account bill 

15 lakhs for RA bills  

33.  Period for honouring certificates  One month for interim bills and 3 months for final 

bill.  

34.  Interest for delayed payment  As per Bank rate  

 

Ref to clauses in special condition of contract  

1 Contract Period / Time of Completion As per clause 1 of Section V and 

SOT of Section I 

2. Retention Money  5% of the contract value till DLP  

2. Security Deposit / PBG during execution of the 

work 

5% of the contract value till Virtual 

Completion of the work plus 60 

days 
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Section VII 
Safety Code (A & B)  

A. GENERAL SAFETY  

1. First aid appliances including adequate supply of sterilized dressings and cotton wool shall 

be provided in a readily accessible place.  

2. An injured person shall be taken to a public hospital without loss of time, in cases where the 

injury necessitates hospitalization.  

3. Suitable and strong scaffolds should be provided for workmen for all work that cannot safely 

be done from ground.  

4. No portable single ladder shall be over 8 meters in length. The width between the side rails 

shall not be less than 30 cm (clear) and the distance between two adjacent rungs shall not be 

more than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding the 

ladder.  

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench or 

half of the depth of trench, whichever is more. All trenches and excavations shall be provided 

with necessary fencing and lighting.  

6. Every opening in the floor of a building or in a working platform shall be provided with 

suitable means to prevent the fall of persons or materials by providing suitable fencing or 

railing; minimum height shall be one metre.  

7. No floor, roof or other part of the structure shall be so overloaded with debris of materials 

as to render it unsafe.  

8. Workers employed on mixing and handling material such as asphalt, cement mortar or 

concrete and lime mortar shall be provided with protective footwear and rubber hand-gloves.  

9. Those engaged in welding works shall be provided with welder’s protective eye-shields and 

gloves.  

10. i) No paint containing lead or lead products shall be used except in the forms of paste or 

readymade paint.  

ii) Suitable face masks shall be supplied for use by the workers when the paint is applied in 

the form of spray or surface having lead paint dry rubbed and scrapped.  

11. Overalls shall be supplied by the Bidder to the painters and adequate facilities shall be 

provided to enable the working painters to wash during the period of cessation of work.  
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12. Hoisting machines and tackle used in the works, including their attachments, anchorage 

and support shall be in perfect condition.  

13. The ropes sued in hoisting or lowering material or a means of suspension shall be of 

durable quality and adequate strength and free from defects.  

14. The bidder shall provide all the safety gadgets to the workers for carrying out the work as 

per statutory norms.  

15. During the work execution necessary fire safety measures shall also be taken.  
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B. FIRE AND ELECTRICAL SAFETY  

1. All the temporary electrical power for carrying out various services at site such as cutting / 

drilling machine shall be provided through properly rated earth leakage protection devices 

(ELCB).  

2. Only ISI marked 3 pin plug and other appliances and equipment's shall be used. Electrical 

power cables/wires used shall be properly rated and joints should be avoided. If there, the 

joint should be proper and insulated.  

3. All electrical appliances i.e. welding, drilling, cutting machine, etc. shall be safely and 

securely earthed to prevent leakage current while in operation. Before commencing the 

welding work for the first time on any day, fire section shall be informed and only after the site 

inspection by the Fire officers/Personnel, work shall be started.  

4. Fire buckets filled with clean dry sand and ready for immediate use for extinguishing fires, 

in addition to fire extinguishers suitable for dealing with fires, shall be conspicuously marked 

and kept at site at convenient location.  

5. Used paint drums shall be stored in specified store only after closing them properly.  

6. None of the fire extinguishers shall be removed/shifted from its designated location.  

7. Personal protective equipment such as safety shoes, hand gloves, welder's mask, ear 

plugs, etc. as applicable depending upon the requirement of the work, shall be used by the 

workmen to prevent occupational health hazards.  

8. None of the passages near lift lobby and staircases shall be used for stacking/ dumping any 

kind of materials/waste  

9. Power supply shall be switched off from the Mains when equipment is not in use.  

10. Wood-shavings, saw-dust or any debris generated from the work shall be collected on 

daily basis, removed from site and stored at the designated place in proper manner.  

11. The work site shall be properly illuminated during the work.  

12. All the electrical works should be carried out by licensed/ authorized electricians/ wiremen  

13. Portable battery-operated lights may be used at work site to avoid laying of temporary wire 

for lights.  

14. Necessary barricading and signage boards of good quality shall be fixed at conspicuous 

locations at the work site.  
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15. Aluminium / steel ladders should have proper rubber insulation at the base and wherever 

required, these ladders shall be kept on electrical insulating safe rubber mats.  

16. Any debris generated from the work shall be collected on daily basis, removed from site 

and stored at the designated place in proper manner  
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Section VIII 
Technical Specifications 

Design, Fabricating, Supply and Installation of Open Office Modular Workstations, 
Office Work Desks/ tables Library bookshelves, overhead storage etc., on 2nd floor, 3rd 
floor (ODC) at Main Office Building, Reserve Bank of India, Belapur and Ground floor at 
Primary Data Center at Kharghar. 
PREAMBLE: 
This section contains the list of latest editions of relevant Standards & Specifications to be 

complied with, by the contractor for Design and Execution of this project/work. The list of 

Standards & Specifications provided hereunder is not exhaustive and any other Standard & 

Specification which are not mentioned in this section are also applicable if required for the 

completion of work as per the Scope of Work, Technical Specifications, & Drawings. 

The work in general shall be carried out as per the latest CPWD specifications with up-to-date 

correction slips, unless otherwise specified in the nomenclature of the individual item or as 

specifications shall be carried out as per approved specifications. In case any item is not 

covered in any of these documents, the same shall be carried out as per the latest BIS codes 

in practice or as per approval of Engineer in Charge. Where any portion of special conditions 

of contact is repugnant to or at variance with any provision of the with Instruction to Tender 

and General Conditions of contract and/or the other documents forming part of the contract 

then unless a different intention appears the provisions of the general conditions of Contract 

shall the other documents forming part of the contract only to the extent such 

repugnant/variations in the special conditions of contract as are not possible of being 

reconciled with the provision with Instruction to Tender of General Conditions of Contract 

and/or the other forming part of the contract. 

The work in general shall be carried out as per the latest CPWD specifications 2019 Vol. 1&2. 

For items not covered under any of the specifications mentioned in tender documents, the 

works shall be carried out as per BIS code/manufactures specifications/ General Engineering 

practice and/or as per direction of Engineer-in-Charge. 

 

For Non DSR Items, Technical specifications specified in tender documents may be followed. 

1 DISMANTLING AND DEMOLITION WORKS 
 

1.1 LIST applicable INDIAN STANDARDS CODES  
          Section VI 
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(i) IS 1200 (Pt – XVIII)       Method of Measurements of Building and Civil 

Engineering 

 

(ii) IS 4130 Demolition of Buildings–Code of Safety 

 

 

 

1.2 TERMINOLOGY 
 

i) Dismantling: The term ‘Dismantling’ implies carefully separating the parts without damage 

and removing. This may consist of dismantling one or more parts of the building as 

specified or shown on the drawings. 

 

ii) Demolition: The term ‘Demolition’ implies breaking up. This shall consist of demolishing 

whole or part of work including all relevant items as specified or shown on the drawings. 

 

1.3 GENERAL: 
 

i) All materials obtained from dismantling or demolition shall be the property of the 

EMPLOYER unless otherwise specified and shall be kept in safe custody until they are 

handed over to the Engineer-in-charge. 

ii) The demolition shall always be well planned before hand and shall generally be done in 

reverse order of the one in which the structure was constructed. The operations shall be got 

approved from the Engineer-in-charge before starting the work. 

iii) Due care shall be taken to maintain the safety measures prescribed in IS 4130. 

iv) Necessary propping, shoring and or under pinning shall be provided to ensure the safety 

of the adjoining work or property before dismantling and demolishing is taken up and the 

work shall be carried out in such a way that no damage is caused to the adjoining work or 

property. Wherever specified, temporary enclosures or partitions and necessary scaffolding 

with suitable double scaffolding and proper cloth covering shall also be provided, as directed 

by the Engineer-in-charge. 

v) Necessary precautions shall be taken to keep noise and dust nuisance to the minimum. All 

work needs to be done under the direction of Engineer-in-charge. Helmets, goggle, safety 

belts etc. should be used whenever required and as directed by the Engineer-in-charge. 

vi) The demolition work shall be proceeded with in such a way that it causes the least damage 

and nuisance to the adjoining building and the public. 

vii) Dismantling shall be done in a systematic manner. 
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viii) Any serviceable material, obtained during dismantling or demolition, shall be separated 

out and stacked properly as directed by the Engineer-in-charge within a lead of site 

boundary. All unserviceable materials, rubbish etc. shall be disposed of out of premises as 

directed by the Engineer-in-charge at place permitted by municipal authority. 

ix) The contractor shall maintain/disconnect existing services, whether temporary or 

permanent, where required by the Engineer-in-charge. 

x) No demolition work should be carried out at night. 

xi) Screens shall be placed where necessary to prevent injuries due to falling pieces. 

xii)  Water may be used to reduce dust while demolishing. 

xiii) Safety belts shall be used by labourers while working at higher level to prevent falling from 

the structure. 

xiv) First-aid equipment shall be got available at all demolition works of any magnitude. 

 

1.4 RECOMMENDATIONS FOR DEMOLITION OF CERTAIN SPECIAL TYPES AND 
ELEMENTS OF STRUCTURES 

 

1.4.1 In-situ Reinforced Concrete 

 

i) Before commencing demolition, the nature and condition of the concrete, the condition 

and position of reinforcement, and the possibility of lack of continuity of reinforcement 

should be ascertained. 

ii) Attention should be paid to the principles of the structural design to determine which parts 

of the structure depend on each other to maintain overall stability. 

iii) Demolition should be commenced by removing partitions and external non-load bearing 

cladding. It should be noted that in some buildings the frame may rely on the panel walls 

for stability. 

iv) Where hard demolition methods are to be used, the following procedures should be used. 

a. Reinforced Concrete Beams: For beams, a supporting rope should be attached to the 

beam. Then the concrete should be removed from both ends by pneumatic drill and the 

reinforcement exposed. The reinforcement should then be cut in such a way as to allow 

the beam to be lowered under control to the floor. 

 

b. Reinforced Concrete Columns: For columns, the reinforcement should be exposed at the 

base after restraining wire guy ropes have been placed round the member at the top. The 

reinforcement should then be cut in such a way as to allow the column to be pulled down 

to the floor under control. 

c. Reinforced Concrete Walls: Reinforced concrete walls should be cut into strips and 

demolished as for columns. 
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d. In case of foundations/footings /plinth column/plinth beams the required area to be 

excavated and RCC to be demolished by mechanical means as approved by Engineer in 

charge. 

 

1.5 MEASUREMENTS 
 

i) All work shall be measured net in the decimal system, as fixed in its place, subject to the 

following limits, unless otherwise stated hereinafter. 

a) Dimensions shall be measured correct to a cm. 

b) Areas shall be worked out in sqm correct to two places of decimal. 

c) Cubical contents shall be worked out to the nearest 0.01 cum. 

ii) Elements of work required to be dismantled/demolished shall only be measured and no 

allowance for increase in bulk. Excavation for exposing foundations/RCC elements will not 

be measured and paid under this item as already included in the excavation items. 

 

1.6 RATES 
 

"The rate shall include the cost of all labour involved and tools, equipment used in demolishing 

and dismantling including shoring/strutting/ scaffolding, dewatering etc., The rate shall also 

include the charges for separating out and stacking the serviceable material properly and shall 

be disposed off out of premises as directed by the Engineer-in-charge at place permitted by 

municipal authority. 

"The rate shall also include for temporary shoring for the safety of portions not required to be 

pulled down, or of adjoining property, and providing temporary enclosures or partitions, where 

considered necessary." 

 

1.7 FOR STRUCTURAL WORKS 
DESIGN CODES, STANDARDS AND REFERENCE DOCUMENTS 

S. No. CODE* NAME 

1 IS: 1893 – 2002 Criteria for Earthquake resistant deign of Structures 

2 IS: 13920 
Ductile detailing of Reinforced Concrete Structures 

subjected to Seismic forces. 

3 IS: 4326 – 1993 Earthquake resistant Design and construction of Buildings 

4 
IS: 875 – 1987 (Part I to III 

&   Part V) 

Code and Practice for Design Loads (Other than 

earthquake) for Building and Structures like Dead, 

Imposed, Wind and other Loads 

5 IS: 456 – 2000 Plain and Reinforced Concrete (Code of practice) 
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S. No. CODE* NAME 

6 SP: 16 Design aids for Reinforced Concrete Structure. 

7 SP: 34 Handbook on Concrete Reinforcement and Detailing 

8 
IS: 3370 Part I, Part II and 

Part IV 

Code of practice for Concrete structures for   the storage 

of liquids. 

9 IS: 1786 
Specification for High Strength Deformed Steel bars and 

wires for concrete reinforcement 

10 IS: 1904 
Code and Practice for design and Construction of 

Foundations in Soils 

11 IS: 2950 
Code and Practice for Design and Construction of Raft 

Foundations 

12 IS: 800-1980 Code of Practice for general Construction in Steel. 

13 IS: 1343-1980 Code of Practice for Pre-stressed Concrete. 

14 

BS 8081:2015 & 

BSEN-1537-2013 & 

IS 10270-1982 & 

IS 14268 class11/ASTM-

416 

Code of Diaphragm. 

15 

BS 8110: 1997 class-2 for 

gravity load. 

BS 8110: 1997 class-3 for 

gravity load and lateral 

load 

 

 

Code of Composite structure slab 

*Above mentioned IS codes shall be read with upto date amendment and correction slips.  

 

MATERIALS AND WORKMANSHIP:- 

The contractor under this contract binds himself to use first-class materials. Quality of 

workmanship shall be of the highest order befitting the nature of the project. All work not 

up to the standard shall be summarily rejected and the Contractor will be required to 

dismantle the defective work and redo the work at his own cost and risk. The decision of 

the Architect / Employer regarding the quality/standard of workmanship shall be final and 

binding on the contractor. 

 

(A) Civil Works (Not Applicable for this work):- 

(B) General Specifications For Workstations / Workdesks: 
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MATERIALS: -  

I.        Materials shall be of the best approved quality and they shall comply with the 

respective latest IS specified.  

II.        In case of non-availability of materials in metrics sizes, the nearest size in FPS 

units shall be provided with the prior approval of the Bank’s Engineer-in-charge 

for which, neither extra will be paid nor any rebate, be recovered.  

III.        All material shall be tested in any testing laboratory approved by the Assistant 

Manager /  Manager / Engineer-in-charge, as per the testing guidelines issued by 

the Employer, which can be perused by the contractor from the office results of 

such tests in original issued by the laboratory shall be submitted to the Assistant 

Manager / Manager / Engineer-in-charge with copy to Architect.  

The entire charges connected with such testing including for repeated tests if 

ordered by the Bank’s Engineer-in-charge shall be borne by the Contractor.  

VI.        All materials supplied by the Contractor / Employer / any other specialist firm shall 

be properly stored and the Contractor shall be responsible for its safe custody 

until they are required on the works and till the completion of work.  

V.        Unless otherwise shown on the drawings or mentioned in the Schedule of 

Quantities or Specified Conditions, the quality of materials, workmanship, 

dimensions etc. shall be as specified hereinunder.  

VI.       All equipment’s and facilities for carrying out field test on materials shall be 

provided by the Contractors without any extra cost.  

 

1. PARTITION: -  

 

(a)      Work shall generally be carried out as per the Standard Workstations (With MS 

Metal Section Framework) as described in the schedule of quantity / drawings. 

However, the layout and shape of clusters of workstations etc. shall be decided 

by the office, in consultation with the vendors’ Architect / Engineer.  

(b)      Unless otherwise specified in the schedule of quantity, Concealed portion of 

workstations /partitions, having partition framework shall be made out of CRCA 

MS Sections, having minimum wall / formation thickness of 1.6 mm (16 SWG) 

and nominal sizes 50 x 41 mm, 38 x 30 mm, 38 x 25 mm, 38 x18 mm, 36 x 36 
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mm etc. All the exposed edges / surfaces of the CRCA MS partition-frame work 

(if any, as per detailed drawings) shall be covered / fitted with 1.2 mm (18 SWG) 

thick profiled aluminimum alloy extruded trims (horizontal-top and vertical-end 

stripe) of 13 x 60 ( or overall thickness of the partition panels whichever is higher) 

mm and having minimum wall / formation thickness of 1.2 mm (18 SWG). The 

CRCA MS framework including aluminum alloy flats / trims-extrusions shall be 

powder coated all over in approved colour-shades of the powder paint of 

approved make / manufacture. The thickness of the matt finish powder coating 

shall be minimum 60 microns. A certificate guaranteeing the thickness and also 

minimum 10 years’ life of powder coating shall be furnished along with each 

supply. The components of framework shall be assembled and put together in 

such a way that no screws / fasteners are visible on external surfaces.  

(c)      The partition walls shall be minimum 55-60 mm thick and shall have double skin 

fixed flushed on both sides including in the glazed portion. The construction shall 

be such that no screw is visible on external surfaces. The partition work shall be 

sturdy, strong and self-supporting.  

(d)     The double skin flush type laminated panels / tiles shall be fixed between skirting 

level and work surface level on both sides. The laminated panels / tiles shall be 

made out of approved make, minimum 9 mm thick, exterior quality, fire retardant, 

phenol formaldehyde resin bonded particle board or equivalent material post 

laminated in factory with approved make and shade lamination of minimum 1.5 

mm thick pasted on external faces. A balancing laminate of 0.8 mm thickness in 

white shade shall also be factory pasted on the concealed faces of the panels / 

tiles.  

(e)       The partition panels shall have raceways of 125 mm height. Raceways shall be 

provided for drawing electrical, computer, telephone etc., cable concealed therein. 

Necessary holes of 40 mm(W) x 40 to 60 mm (H) shall be cut in vertical posts (of 

the MS framework) along the raceway. 

(f)      The minimum depth of the hollow portion available inside the raceways shall be 54 

mm so that necessary bending radius for the wires, flush type plug points / 

switches etc., is made available within the raceway. Inside the raceways, 75 mm 

wide x 125 mm high wire hangers / brackets made out of 1.6 mm (16 SWG) thick 

powder coated M.S. sheet shall be securely fixed @ 600 mm c/c to the MS 

framework along the length of the raceway. The cables laid inside raceways shall 

be supported on wire hangers / brackets.  
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(g)      The switch plates shall be directly mounted on the raceway cover with the help of 

self tapping screws. The cut outs in the raceway covers shall be made to suit the 

corresponding size / shape of some of the reputed brands (like MK or equivalent) 

of flush type switches, accessories. The position of cut-outs in the raceway covers 

forming part of twin work surfaces (Back to back) shall be such that they are not 

in the same alignment. This shall make full depth of the raceway available for 

fixing either of the two switch boxes, I / O outlets etc. on opposite side covers of 

the same raceway.  

(h)       The top portion of the partition wall shall be either (a) laminated panel / tile or (b) 

glazed panel / tile or (c) fabric finished on 9 mm thick soft board panel / tile or (d) 

fabric on 9 mm thick, exterior quality, phenol formaldehyde resin bonded particle 

board panel / tile. The panels / tiles of (a), (c) and (d) type shall be fixed on either 

side of the partition frame in any combination, as is more specifically described in 

the Bill / Schedule of Quantities.  

(i)       The glazed panel shall be made out of minimum 4 mm thick approved quality / 

make float / sheet glass (clear or patterned glass- as more specifically detailed in 

the Bill / Schedule of Quantities). The double skin flush type glazed panels shall 

be fixed (As more specifically detailed in the description of the item of work in 

BOQ) on both sides of the framework above work surface level in such a way that 

no screw is visible on external surfaces.  

(j)        There shall be proper holding arrangement for inserting the brackets in the 

framework for holding the work surfaces, over head unit, etc., at proper locations. 

MS powder – coated bracket to be used for holding work surfaces, over head unit, 

etc. shall be strong enough to individually hold a minimum of 50 kgs. Load without 

yielding. 

 

2. WORKSTATION SURFACE :-  

 

(a)      The work surface shall be made as described in the schedule of quantity / 

drawings or out of 25 mm thick fire-retardant quality MDF board with post-formed 

laminated top / or as described in the schedule of quantity. All the exposed edges 

of the table shall be finished with 2mm thick edge binding/PVC lipping fuxed with 

hot pressed /melt high resistance EVA glue of approved make and shade / or as 

described in the schedule of quantity. The work surface of the worktable shall 

finished with 1.0 mm thick laminate & bottom finished with balancing laminate 0.8 
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mm thick of white shade. Other edges shall also be provided with lamination 

similar to top laminate.  

(b)      The work surface shall be properly supported on the M.S. partition framework. All 

the brackets for holding work surface shall be MS powder coated of sufficient 

gauge and designed in such a manner so as to enable work surfaces to take a 

uniformly distributed load of 100 kgs / Sqm (Applied on top of work surface) 

without any visible displacements at the edges of the work surfaces.   

3. KEYBOARD / MOUSE TRAYS:-  

 Each workstation and worksurface shall have a pull out tray made out of CRCA 

steel sheets of 20 gauge and standard shape and powder coated with approved 

shade. The tray size shall be minimum 500 mm (L) x 350 mm (W) x 75 mm (D) 

(unless otherwise specified in the schedule of quantity) and sufficient for the 

computer key board. The tray shall have a front / external fascia matching with 

the table design. The tray shall be mounted on self-lubricated sliding channels of 

approved make with rollers for easy movement. The key board tray shall also 

have integral space (folding plate arrangement) to accommodate the mouse.  

4. PEDESTAL MOBILE DRAWER UNIT :-  

            A wooden mobile pedestal made of 18 mm thick BSL prelaminated particle board 

of approve make & shade having 3D (2D+1FD) of size 400mm x 560mm x 700mm 

with profile handle, lock, etc., with modular key board tray as per general 

specifications of the tender. The drawers shall be mounted on self lubricated 

sliding channels with rollers for easy movement. The drawer unit shall be provided 

and finished similar to the laminated MDF board work surfaces. The unit shall 

have proper concealed locking arrangements with a reputed / approved 

equivalent brand of lock and with triplicate keys.  

 5. GROMMETS :-  

           Cylindrical aluminum powder coated grommets as a cover for the edges of the 50 

mm diameter holes cut through the work surfaces for cable entry, shall be 

provided wherever required / as per drawing. The standard type grommets will 

have flange on one side and a sliding disc attached to the top plate with a spring 

and chain on the other.  

6. Side Units :-  

           Design, fabricating, supplying, and placing in position floor mounted, lockable 

storage units as per drawing having two drawers at top (side by side) and side 
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hung shutters with heavy duty soft closing hinges (Two leaf with hinges for each 

shutter) of approximate overall size 1050 mm x 800 mm x 450 mm deep / or as 

indicated in the drawing with one intermediate shelf properly supported and 

having stiffeners at bottom. The body, shelf and the shutters of the unit shall be 

made out of 25 mm thick MDF board post formed laminated on outer / exposed 

sides or with prelaminated particle board and balancing lamination at internal 

surfaces. The unit shall have heavy four adjustable legs. The unit shall be 

provided with suitable handle with locking arrangement of approved make and 

quality (With triplicate keys) fixed on drawers and one of the shutters, one ball 

catcher fixed on other shutter, soft closing telescopic channels for drawers, 

including providing & fixing top surface with 25 mm thick MDF board / 

prelaminated particle board & finished with post formed laminated fixed over the 

top surface of side unit and balancing lamination at bottom surfaces etc. complete 

all as directed by site Engineer / Architect.  

 
Place: 

Date:                                    Seal and Signature of Authorised 
Signatory 
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List of Approved Makes 

S. 
No. 

Materials List of Approved Make 

1)  Workstation 
 

Godrej Interio / Haworth / Hermen Miller / / Steel 
Case / BSPL / Debono Flexcom / Durian 
Industries or any other approved equivalent 

2)  Work surface / Work area  Godrej, Herman Miller, Steel Case, Haworth, or 
any other approved equivalent. 

3)  Pre-laminated particle board / 
MDF/Plywood Board 

Greenlam, Century, Newud or other approved 
equivalent of ISI Mark  

4)  Laminates Century, Greenlam, Merino or any other 
approved equivalent.  

5)  Anchor Fastener Hilti, Fischer or any other approved equivalent. 
6)  Glue/ Adhesive Fevicol SH, Araldite or any other approved silicon 

based adhesive. 
7)  Screws 

 
Nettle Fold S/S, Nettle Fold Brass, Nettle Fold 
Sheet metal or any other approved equivalent.  

8)  Nails     Hammer Brand or any other approved 
equivalent. 

9)  Locks  Godrej, Hettich, Hafele or approved equivalent.  
10)  Decorative handles  Hettich, Hafele, Godrej or any approved 

equivalent make.  
11)  Hinges  Hettich, Hafele, Godrej or any approved 

equivalent make. 
12)  Ball Catch  Heavy Duty Brass  
13)  Sliding Channels  Hafele, Hettich, Ebco (Earl Bihari and Co.), Blum 

Hinges or any other approved equivalent.  
14)  Glass /toughened glass Modiguard, Float Glass, Asahi, Saint Gobain  or 

any other approved equivalent. 
 

Note: 1) RBI reserves the right to add or delete any materials and Brands in the list of 

acceptable materials/brands on the recommendations of Engineer-in-charge.  

 2) The make of material which are not mentioned shall be got approved from Bank’s 

Engineer-in-Charge before use. 

Place: 

Date:      Seal and Signature of Authorised Signatory 
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Section IX 
MATERIAL TESTING AND QUALITY ASSURANCE 

 

i) Once, the material (to be used in work) is approved by Engineer-in-Charge, Contractor shall, 

within 02 working days from the date of such approval, submit his / their material procurement 

plan for entire work to the Engineer-in-Charge. Contractor shall submit to Engineer-in-Charge 

the material testing certificate (s) (MTC) provided by Manufacturer for every supply by 

Manufacturer to Contractor supported by substantiating document (acceptable to Engineer-

in-Charge) linking material supplied by Manufacturer to its MTC.  

ii) Testing of materials shall be conforming to the relevant Code (s) as stated in the contract 

and as per Material Testing and Quality Assurance Plan suggested / approved by the 

Engineer -in-Charge. /  

iii) Whenever material is to be tested in laboratory, material testing shall be done through NABL 

Accredited laboratory (ies). 

 
Place: 

Date:     Seal and Signature of the Authorised Signatory 
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Section X 
Un-priced bill of quantity 

Name of Work:  Design, Fabricating, Supply and Installation of Open Office Modular 
Workstations, Office Work Desks/ tables Library bookshelves, overhead storage etc., 
on 2nd floor, 3rd floor (ODC) at Main Office Building, Reserve Bank of India, Belapur 
and Ground floor at Primary Data Center at Kharghar 

PREAMBLE TO SCHEDULE OF QUANTITY 

1. The work is to be carried out  working area on 2nd floor and 3rd floor ( ODC)  of Main office 

Building CBD, Belapur, and  on Ground floor at Primary Data Center, Kharghar   which is an 

busy premise and hence said SITC of workstation and furniture  work shall be executed with 

least disturbance to the office working and employees with all safety precautions. All 

necessary measures shall be taken for keeping the work area & surroundings in hygienic and 

safe condition all the time. 

2. Tenderers, before filling the tender, shall inspect the site and place of work to understand the 

nature and scope of the work, working space available and any other related constraints and 

get acquaintance of the site including obtaining permissions from local authorities as if 

required. The fees required for taking any statutory approvals related to this work shall be 

reimbursed on submission of the original receipt of payment to the Bank. 

3. The rates quoted below is inclusive of GST and include preparation of the existing surfaces 

and making them even and smooth with all the required materials and labour to the satisfaction 

of the Bank's Engineer. 

4. The rates shall also include double scaffolding (mild steel) for false ceiling work and as required 

for other areas. 

5. Wherever the items are provided with the Basic Rates / Prime Cost (PC) rates, the Basic rates 

/ Prime costs rates are ex-go down and are inclusive of applicable taxes however excluding 

GST and duties levied by Local authority / Government and excluding transportation to site, 

loading, unloading, storing and handling etc. The gross rate quoted by the intended bidder for 

the tender items provided with Basic rates / Prime Cost rates shall include transportation of 

materials to the site, transit insurance, loading& unloading of the materials, wastage, storing 

and handling etc. and nothing extra shall be paid. The contractor shall produce original GST 

invoices for verification of the Basic rates / Prime cost rates. 

6. All safety measures while working at site shall be followed and all workmen shall be provided 

like safety belts, hand glows, helmets. 

7. Materials should be properly and carefully stacked and secured to avoid any accident/ 

untoward incident at site as directed by the Banks’ Engineer. 
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8. No debris shall be kept on the adjoining municipal foot path or within the premises of the office 

and same shall be removed frequently as per instructions of the Banks’ Engineer. Debris 

formed in the work shall be brought down, stacked suitably only at location specified by the 

Banks’ Engineer.  

9. All the materials to be used in the work shall be got approved in advance from the Bank. The 

copies of delivery challans / invoices of the materials delivered/brought to the site shall be 

regularly submitted to the Bank’s Engineer.  

10. Contractors shall submit at least three samples of any approved make for the approval 

shades by the Bank. Final selection of the make and shades of the materials shall be done 

exclusively by the Bank.  

11. During execution of the work, if any damages occurred to the Bank’s property same shall be 

repaired satisfactorily without any extra charges to the Bank. Failing to comply with this 

condition, same will be got done by the Bank at the risk and cost of the successful contractors.  

12. After completion of the work, the entire area shall be cleaned/ cleared properly to the 

satisfaction of the Bank by the successful contractor and no debris, etc. shall be left behind. 

If, not done properly, then Bank will get it done through any of the agency at the risk and cost 

of the contractor. 

13. The tenderer shall abide by all the rules and regulations of the State Government/ Central 

Government/ Local Authorities and the quoted rates shall be included for such expenses and 

Bank will not entertain any claim whatsoever on this account. 

 

Place:                                                             Signature and seal of the Tenderer 

Date:               Name &Address   

E-mail id: 
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UN PRICED-SCHEDULE OF QUANTITIES 

 

Name of the Work: - Design, Fabricating, Supply and Installation of Open Office Modular 

Workstations, Office Work Desks/ tables Library book shelves , overhead storage etc., on 2nd 

floor , 3rd floor (ODC)   at Main Office Building, Reserve Bank of India, Belapur and Ground 

floor  at Primary Data Center at Kharghar. 

  Item 
No 

Description of item  Quantity Unit Rate 

(₹)  

includi
ng GST  

Amount  

(₹)  

includin
g GST 

1  Supplying and installing factory made and 

approved finish and design, Work 

desk/table for senior officer cabin (Grade E) 

of approved design pattern Main Table with 

return unit (RU) 1200mm X500 (W) 

X750mm ( H) with  pedestal.   The overall 

size of unit (RU and main table) 2100(L) X 

2250mm (D) X 750mm ( H)  and Back unit 

1800mm( (W) X 500mm (D) X 750mm ( H) 

a) Main table comprising tabletop of size 

2100mm (L) X1050mm (W) X750mm ( 

H) and 25 mm thick MDF with round 

corner, sides and front edge in  

chamfered shape finished with 

approved shade 1mm thick laminate 

and balancing laminate of 0.8 mm thick. 

The one leg of table 860mm (W) X 

710mm (H) with full width of table and 

other leg along return unit of size 

2060mm(L) X 710mm (H) & 25mm thick 

of MDF finished with approved shade 

1mm laminate and balancing laminate 

of 0.8mm thick. 
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  Item 
No 

Description of item  Quantity Unit Rate 

(₹)  

includi
ng GST  

Amount  

(₹)  

includin
g GST 

b) The modesty of table of size 2050mm (L) 

X 710mm (D) and 25mm thick of MDF 

finished with 1mm laminate and 

balancing laminate of 0.8 mm thick. 

Additional modesty of with grooved 

pattern of size 1670mm (L) X 710mm 

made of 25mm thick MDF finished with 

1mm laminate.  

c) The main table and return unit   shall 

accommodate   fixed 2 no’s of pedestal 

3D (2D+1FD) of size 470mm (W) x 

550mm (D) mm x 720 mm (H)   with 

stainless steel approved design  profile 

handle of size 230mm and one lock 

.Mobile drawer made up of 25mm thick 

MDF with 1mm laminate and balancing 

laminate of 0.8 mm.  Additional leather 

mat of size 1000mm (L) X480mm (W) 

and stationary pad of 320mm (L) 

X150mm(W) made up of 25mm thick 

MDF finished with 1mm laminate. All 

the edges shall be finished with 2mm 

thick edge binding / PVC lipping fixed 

with hot pressed/ melt high resistance 

EVA glue etc. complete. 

d) Back unit of overall size 1800 mm (W) X 

500mm (D) X 750mm (H) comprising 

top of size 1800mm (L) X500mm (W) 

and side support of size 450mm (W) 

X710(H)  and back side of size 1800mm 

( L) and X 710mm ( H). All external seen 

surface shall be fixed/pasted with 1 mm 
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  Item 
No 

Description of item  Quantity Unit Rate 

(₹)  

includi
ng GST  

Amount  

(₹)  

includin
g GST 

approved shade laminate and internal 

surface shall be fixed/pasted with 

balancing laminate of 0.8mm thick. The 

Back unit shall be provided with two 

sliding shutter of size 900mm (L) X 

600mm (H) of 25mm thick MDF with 

stainless steel grip handle of 230mm 

along with sliding channel and one 

concealed lock.  

Note: - All fittings /fixtures are of approved 

make and design 

The rate also inclusive of all taxes, 

transportation, transit insurance, loading & 

unloading at site etc. 

Approved Manufacturers - Haworth / 

Hermen Miller / Godrej Interio / Steel Case 

or any other approved equivalent. 

Reference model: Aristro of M/s Godrej 

 

 

 

 

 

 

 

 

 

 

1 

 

 

 

 

 

 

 

 

 

 

Each 

 

 

 

 

 

 

 

 

 

 

Not to be quoted 

2 Half partition Cabin (CVPS Manager & 
OLDR)  

Designing, Fabricating, Supplying and 

Installing in Position a factory-made factory 

finishes modular work surface / work area 

comprising of half height cubicles in 3-4 

panels & work surface of approved make, 

shade and design as per attached layout 

plan.  

Work surface with 25mm thick pre-

laminated particle board of approved make 
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  Item 
No 

Description of item  Quantity Unit Rate 

(₹)  

includi
ng GST  

Amount  

(₹)  

includin
g GST 

and shade with size 1500mm (L) X 750mm 

(W) x 750mm (H) finished with 2mm thick 

edge binding / PVC lipping fixed with hot 

pressed/ melt high resistance EVA glue with 

provision of metal raceways at bottom /mid 

/ as per the sketch/drawing etc. with 

angular MS metal legs of size 750mm x 

725mm x 50mm  with cross member of size 

1500mm x 50mm x 25mm, apron in front of 

size 1500mm x 600mm x 18mm, etc., 

finished with minimum 60 micron powder 

coating of approved shade with side runner 

of size 900mm x 400mm x 750mm with 

25mm thick both side laminated / 

prelaminated particle board top and with 

below storage with profile handle, lock, etc. 

as per drawing, with 55mm thick tile based 

half height partition system with raceways 

at bottom and below table with laminate 

tile/s below and 5mm thick clear glass  

above table top with top and side trim of 

minimum 60 micron approved powder 

coating finish with grouting plate along with 

necessary hardware and fittings, mobile 

pedestal 3D (2D+1FD) of size 400mm x 

560mm x 700mm with profile handle, 

modular key board tray as per general 

specification of the tender, etc., all 

complete as per the detailed 

sketch/drawing and as directed by the 

Engineer-in-Charge. 
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  Item 
No 

Description of item  Quantity Unit Rate 

(₹)  

includi
ng GST  

Amount  

(₹)  

includin
g GST 

The quoted rates are inclusive of all tools 

and equipment’s to carry out the work, all 

fittings & fixtures of approved make and 

design, taxes, transit insurance, insurance, 

transportation, cutting, wastages, loading & 

unloading, labor, Contractor's profit and 

overheads etc.   

Total quantity required is per single of work 

areas as per drawings with following 

details. 

a) Worksurface-1500mm(L)X750mm(W)X 

750mm (H) ang 25mm thick -1 no 

b) Angular Metal Legs- 750x725x50X50 - 

2nos. 

c) Cross Members - 

1500mmx50mmx25mm - 1 no 

d) Laminate apron- 

1500mmx600mmx18mm - 1 no 

e) Side runner with storage - 900x400x750 

- 1 no 

f) 55 mm thick partition system (Patly 

glazed and partly paneled) of 1200 mm 

height - 11.50 sqm. (Approx.) 

g) Grouting plate - 2 nos 

h) Mobile pedestal 3D (2D+1FD) of size 

400mm x 560mm x 700mm - 1 no 

i) Modular key board tray- 1no 

Reference Model - Wish cubicle of M/s 

Godrej Interio or any other approved 

equivalent.  
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  Item 
No 

Description of item  Quantity Unit Rate 

(₹)  

includi
ng GST  

Amount  

(₹)  

includin
g GST 

Approved Manufacturers - Haworth / 

Hermen Miller / Godrej Interio / Steel Case 

or any other approved equivalent. 

 

 

2 

 

 

Each 

 

 

Not to be quoted 

3 Designing, Fabricating, Supplying and 

Installing in Position a factory-made factory 

finish modular linear open office modular 

workstations of approved make, shade and 

design as per attached layout plan.  

Worksurface with 25mm thick pre-

laminated particle board of approved make 

and shade with sizes as indicated below, 

finished with 2mm thick edge binding / PVC 

lipping fixed with hot pressed/ melt high 

resistance EVA glue with provision of 55mm 

thick metal raceways at bottom / mid / top 

as per the drawing etc. with angular MS 

metal legs of size as indicated below, with 

cross member/s of size as indicated below, 

etc. finished with minimum 60 micron 

powder coating of approved shade, with 

below storage as per drawing mobile 

pedestal 3D (2D+1FD) of size 400mm x 

560mm x 700mm with profile handle, lock, 

etc., with modular key board tray as per 

general specifications of the tender, etc. all 

complete along with all necessary 

hardware’s and fittings of approved make 

and design  as per the detailed drawing and 

as directed by the Engineer-in-Charge.     
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  Item 
No 

Description of item  Quantity Unit Rate 

(₹)  

includi
ng GST  

Amount  

(₹)  

includin
g GST 

The quoted rates are inclusive of all tools 

and equipment’s to carry out the work, all 

fittings & fixtures, taxes, transit insurance, 

insurance, transportation, cutting, 

wastages, loading & unloading, labour, 

Contractor's profit and overheads etc.   

Reference Model - Upbeat Modular Desk of 

M/s Godrej Interio or any other approved 

equivalent. 

Approved Manufacturers - Haworth / 

Hermen Miller / Godrej Interio / Steel Case 

/ BSPL/ Debono Flexcom / Durian 

Industries or any other approved 

equivalent. 

3(a) Same as item no-3  

Total quantity required in linear workstation 

(Storeroom side Hall) of overall size   8840 

mm (L) X750mm(W)X750mm (H) as per 

drawings with following details. 

a) Worksurface- 1800mm x 750mm x 

25mm - 4 nos, and 1640mm x 750mm 

x 25mm - 1no 

b) Angular metal legs- 720mm x 725mm x 

50mm x 50mm- 2 nos.  

c) Square metal legs- 720mm x725mm x 

50mm x 50mm- 4 nos. 

d) 55mm thick Partition base raceway- 

1800mm x 300mm x 55mm- 4 

nos.,1650mm x 300mm x 55mm- 1 no 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



71 | P a g e  
 

  Item 
No 

Description of item  Quantity Unit Rate 

(₹)  

includi
ng GST  

Amount  

(₹)  

includin
g GST 

e) 55mm thick Modular wire riser- 425mm x 

150mm x 55mm- 1 no (Full length)  

f) 8mm thick laminated back painted 

toughened clear glass/ writable glass 

screen on studs/ HD brackets- 720mm 

x 300mm (4+4)- 2 nos. 

g) 18mm thick magnetic fabric divider on 

HD brackets- 1800mm x 450mm x 

18mm- 4 nos.,1650mm x 450mm x 

18mm-1 no 

h) 18mm thick magnetic fabric divider on 

HD brackets- 725mm x 450mm x 

18mm- 4 nos. 

i) MS Pole- 50mm x 50mm x 725mm- 1 no 

j) Cross member- 1800mm x 50mm x 

25mm- 4 nos.,1650mm x 50mm x 

25mm- 1no 

k) Self-standing Pedestal 3D (2D+1FD)- 

400mm x 560mm x 700mm- 5 nos. 

 

 

 

 

 

 

 

 

 

 

 

 

1 

 

 

 

 

 

 

 

 

 

 

 

 

Each 

 

 

 

 

 

 

 

 

 

 

 

 

Not to be quoted 

3(b) same as item no-3  

Total quantity required in linear workstation 

(ODC -Staging Room) of overall size 

3200mm (L) X750mm(W)X750mm (H) as 

per drawings with following details. 

a) Worksurface- 1600mm x 750mm x 

25mm -2 nos,  

b) Angular metal legs- 720mm x 725mm x 

50mm x 50mm- 2 nos.  

c)  Square metal legs- 720mm x725mm x 

50mm x 50mm- 1 no 
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  Item 
No 

Description of item  Quantity Unit Rate 

(₹)  

includi
ng GST  

Amount  

(₹)  

includin
g GST 

d) 55mm thick Partition base raceway- 

1800mm x 300mm x 55mm-2 nos., 

e) 55mm thick Modular wire riser- 425mm x 

150mm x 55mm- 1 no (Full length)  

f) 8mm thick laminated back painted 

toughened clear glass/ writable glass 

screen on studs/ HD brackets- 720mm 

x 450mm (4+4)- 2 nos. 

g) 18mm thick magnetic fabric divider on 

HD brackets- 1600mm x 450mm x 

18mm- 2nos 

h) 18mm thick magnetic fabric divider on 

HD brackets- 725mm x 450mm x 

18mm- 1 no 

i) MS Pole- 50mm x 50mm x 725mm- 1 no 

Cross member- 1600mm x 50mm x 25mm-

2 nos. 

j)  Self-standing Pedestal 3D (2D+1FD)- 

400mm x 560mm x 700mm- 2nos 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

1 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Each 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Not to be quoted 

3(c) same as item no-3  

Total quantity required in linear workstation 

(ODC-BMS Room) of overall size 2X 3940 

mm (L) X750mm(W)X750mm (H) as per 

drawings with following details. 

a) Worksurface- 1970mm x 750mm x 

25mm - 4 nos. 

b)  Angular metal legs- 720mm x 725mm x 

50mm x 50mm- 4 nos.  
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  Item 
No 

Description of item  Quantity Unit Rate 

(₹)  

includi
ng GST  

Amount  

(₹)  

includin
g GST 

c) Square metal legs- 720mm x725mm x 

50mm x 50mm- 2 nos.  

d) 55mm thick Partition base raceway- 

1970mm x 300mm x 55mm- 4 nos., 

e) 55mm thick Modular wire riser- 425mm x 

150mm x 55mm- 2 nos. ( Full length)  

f) 8mm thick laminated back painted 

toughened clear glass/ writable glass 

screen on studs/ HD brackets- 720mm 

x 450mm (4+4)- 4nos. 

g) 18mm thick magnetic fabric divider on 

HD brackets- 1940mm x 450mm x 

18mm- 4 nos. 

h)  18mm thick magnetic fabric divider on 

HD brackets- 725mm x 450mm x 

18mm- 2 nos. 

i) MS Pole- 50mm x 50mm x 725mm- 2 

nos. 

j) Cross member- 1970 mm x 50mm x 

25mm- 4 nos. 

k) Self-standing Pedestal 3D (2D+1FD)- 

400mm x 560mm x 700mm- 4nos. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

1 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Each 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Not to be quoted 

3(d) same as item no-3  

Total quantity required in linear workstation 

(2nd floor - Library) table of size 2X 

1800mm (L) X900 mm(W)X750mm (H) and 

4X 1200mm (L) X900 mm(W)X750mm (H) 

as per drawings with following details. 
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  Item 
No 

Description of item  Quantity Unit Rate 

(₹)  

includi
ng GST  

Amount  

(₹)  

includin
g GST 

a) Worksurface- 1800mm x 900mm x 

25mm -2 nos, 1200mm x 900mm x 

25mm -4 nos,  

b) Angular metal legs- 870mm x 725mm x 

50mm x 50mm- 12 nos.  

c) 12mm thick approved shade pre-

laminated particle board for side 

modesty- 870mm X720mm-4,   870mm 

X720mm-8, 

d)  8mm thick laminated back painted 

toughened clear glass/ writable glass 

screen on studs/ HD brackets- 1800mm 

x 300 mm (4+4)- 2nos.,1200mm x 300 

mm (4+4)- 4nos. 

e) Cross member- 1800 mm x 50mm x 

25mm-2nos., 1200 mm x 50mm x 

25mm-2nos. 

 

 

 

 

 

 

 

 

 

 

 

 

1 

 

 

 

 

 

 

 

 

 

 

 

 

Each 

 

 

 

 

 

 

 

 

 

 

 

 

Not to be quoted 

4 Overhead Unit for Pantry 

Providing, assembling, transporting and 

installation of factory made configurated 

modular panels overhead storage of overall 

size 2275mm (L) X 900mm (H )X400mm 

(D) as per sketch/drawing, specification 

and direction of Engineer-in-charge with 4 

openable shutters having and 1 no  

intermediate shelves. 

i) Wooden panels:  All wooden panels such 

as Top, bottom, sides, verticals, shelves, 

shutters etc are made with 18 mm thick 

BWP plywood confirming to IS 710 except 
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  Item 
No 

Description of item  Quantity Unit Rate 

(₹)  

includi
ng GST  

Amount  

(₹)  

includin
g GST 

back panel which shall be made with 6 mm 

thick BWP plywood confirming to IS 710. All 

plywood is duly covered with approved 

shade 1mm thick decorative laminate on 

exposed/visible side and 0.8 mm thick 

balancing lamination on unexposed side 

confirming to IS: 2046   as per approved 

colour and finish complete. All edges of the 

plywood panels shall be covered with 2mm 

thick PVC edge banding tape matching to 

the laminate colour of approved finish & 

make complete. Shelves shall be rested on 

side panels provided with factory made 

holes and fixed with Stainless Steel Metal 

Shelf Pegs Pins Clips.   

ii) Hardware: 

1) Stainless steel soft closing spring 

hinges- sensys series Article Code: 

9242922 in Hettich or equivalent in Hafele, 

Dorma, Ozone. All joinery fabrication work 

of carcass shall be done with mini fix, 

modular clips connecting fittings, push fix, 

modular clips, and self tapping inserts. 

Shelves shall be rested on side panels 

provided with factory made holes and fixed 

with Stainless Steel Metal Shelf Pegs Pins 

Clips. Drawer’s bottom wherever applicable 

shall be grooved into the side panel and 

screwed.  Levelling screws, plinth bushes/ 

buffers, brackets, washers, screws etc. 

wherever required. 
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  Item 
No 

Description of item  Quantity Unit Rate 

(₹)  

includi
ng GST  

Amount  

(₹)  

includin
g GST 

The rate should be inclusive of all inputs all 

leads, lifts and incidental charges for each 

item, nothing shall be paid extra. 

Location at CGM Storeroom pantry Size- 
2275mm (L) X 400mm (D)X 900mm (H) 

 

 

 

 

1 

 

 

 

 

 

Each 

 

 

 

 

Not to be quoted 

5 Library Bookshelves: 

Providing, assembling, transporting & 

installation of factory-made profile shutter 

book shelve of overall size of size 1200mm 

(W) X 2100mm (H) X 400mm(D) with 

double leaves shutter,  

Each Bookshelves is fabricated as per 
following details: 

a) Wooden Panels:- All wooden panels 

such as Top, bottom, sides, verticals 

are made with 18 mm thick BWP 

plywood confirming to IS 710  except 

back panel which shall be made with 6 

mm thick BWP plywood confirming to IS 

710  duly covered with 1mm thick 

decorative approved shade laminate on 

exposed side and 0.8 mm thick  

balancing lamination on unexposed 

side  as  per approved colour and finish 

complete. All edges of the plywood 

panels shall be covered with 2mm thick 

PVC edge banding tape matching to the 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



77 | P a g e  
 

  Item 
No 

Description of item  Quantity Unit Rate 

(₹)  

includi
ng GST  

Amount  

(₹)  

includin
g GST 

laminate colour of approved finish & 

make complete. 

b) Shutters:  Providing and fixing   double 

leaves  fully glaze shutter of 6mm thick 

toughned glass with aluminium powder 

coated of minimum 60  micron  profile 

section -Vertical style, top and bottom 

rail of 44.8mm X 21.8mm 2mm, Profile 

Handle 67.2mm X 21.80mm x2 mm and  

middle lock rail 18.60m 

X21.60mmX2mm. All section   joind 

with L patti and insert plastics sleeve 

with necessary screw and five nos of 

auto closig hinges to each shutter. 

c) Skirting made up of 18mm BWP ply duly 

covered with 1 mm decorative laminate 

on exposed side and 1.00 mm thick 

balancing lamination on unexposed 

side as per approved colour and finish 

complete. All edges of the plywood 

panels shall be covered with 2mm thick 

PVC edge banding tape matching to the 

laminate colour of approved finish & 

make complete. 

d)   Total 4 nos adjustable shelves of 18mm 

thick plywood with both side 1mm 

laminate of approved finish and edges 

with PVC   lipping   wherever applicable 

shall be rested on side panels  with 

adjustable slots and fixed with Stainless 

Steel Metal Shelf Pegs / Pins Clips. 
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  Item 
No 

Description of item  Quantity Unit Rate 

(₹)  

includi
ng GST  

Amount  

(₹)  

includin
g GST 

e) Stainless steel soft closing spring 

hinges- sensys series Article Code: 

9242922 in Hettich or equivalent in 

Hafele, Dorma, Ozone. 

f)  2 Decorative Handle of 300mm height. 

g)  1 Multi-Purpose Square Lock 22mm - 

200 KC -Article Code:0043635 in 

Hettich or equivalent in Hafele, Dorma, 

Ozone. 

All complete as per direction of Engineer-In 

charge with all. necessary screws and 

minifix. All complete as per direction of 

Engineer-In-charge 

The rate should be inclusive of all inputs all 

leads, lifts and incidental charges for each 

item, nothing shall be paid extra. 

Library Storage with extra clear toughened 

glass profile shutter with lock) 1200mm(W) 

X400mm (D) X 2100MM (H) 

 

 

 

 

 

 

 

 

 

 

 

 

9 

 

 

 

 

 

 

 

 

 

 

 

 

Each 

 

 

 

 

 

 

 

 

 

 

 

 

Not to be quoted 

6 Designing, Fabricating, Supplying and 

Installing in Position a factory-made factory 

finishes modular linear open office modular 

workstations of approved make, shade and 

design as per attached layout plan.  

Worksurface with 25mm thick pre-

laminated particle board of approved make 

and shade with sizes as indicated below, 

finished with 2mm thick edge binding / PVC 

lipping fixed with hot pressed/ melt high 

resistance EVA glue with provision of 55mm 
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  Item 
No 

Description of item  Quantity Unit Rate 

(₹)  

includi
ng GST  

Amount  

(₹)  

includin
g GST 

thick metal raceways at bottom / mid / top 

as per the drawing etc. with angular MS 

metal legs of size as indicated below, with 

cross member/s of size as indicated below, 

etc. finished with minimum 60 micron 

powder coating of approved shade, with 

below storage as per drawing mobile 

pedestal 3D (2D+1FD) of size 400mm x 

560mm x 700mm with profile handle, lock, 

etc., with modular key board tray as per 

general specifications of the tender, etc. all 

complete along with all necessary 

hardware’s and fittings as per the detailed 

drawing and as directed by the Engineer-in-

Charge.  

The quoted rates are inclusive of all tools 

and equipment’s to carry out the work, all 

fittings & fixtures of approved make and 

design, taxes, transit insurance, insurance, 

transportation, cutting, wastages, loading & 

unloading, labour, Contractor's profit and 

overheads etc.   

Reference Model - Upbeat Modular Desk of 

M/s Godrej Interio or any other approved 

equivalent. 

Approved Manufacturers - Haworth / 

Hermen Miller / Godrej Interio / Steel Case 

/ BSPL/ Debono Flexcom / Durian 

Industries or any other approved 

equivalent. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



80 | P a g e  
 

  Item 
No 

Description of item  Quantity Unit Rate 

(₹)  

includi
ng GST  

Amount  

(₹)  

includin
g GST 

 Indicative quantity required for 23 nos 
linear workstation Group 

a) Worksurface- 1200mm X 600mm x 

25mm (Approx.)-23 Nos 

b) Angular metal legs- 570mm x 725mm x 

50mm x 50mm (Approx.)-4 Nos 

c) Square metal legs- 570mm x725mm x 

50mm x 50mm (Approx.)-8 Nos 

d) Angular metal legs- 1170mm x 725mm x 

50mm x 50mm (Approx.)- 4 Nos. 

e) Square metal legs- 1170mm x725mm x 

50mm x 50mm (Approx.)-4 Nos. 

f) 55mm thick Partition base raceway- 

1200mm x 300mm x 55mm- (Approx.)-

17 Nos 

g) 55mm thick Modular wire riser- 425mm x 

150mm x 55mm- (Approx.)-4 Nos full 

length  

h) 8mm thick laminated back painted 

toughened clear glass/ writable glass 

screen on studs/ HD brackets- 600mm 

x 450mm (4+4)- (approx) Along Y-Y 

Internal- 4 nos 

i) 8mm thick laminated back painted 

toughened clear glass/ writable glass 

screen on studs/ HD brackets-

12000mm x 300mm (4+4)- (approx) 

Along Y-Y Internal-17 Nos 

j) 18mm thick magnetic fabric divider on HD 

brackets- 1200mm x 450mm x 18mm-

(approx.) Along X-X-8 Nos. 
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  Item 
No 

Description of item  Quantity Unit Rate 

(₹)  

includi
ng GST  

Amount  

(₹)  

includin
g GST 

k) 18mm thick magnetic fabric divider on 

HD brackets- 725mm x 600mm x 18mm 

Along Y-Y  End- 8 Nos 

l) MS Pole- 50mm x 50mm x 725mm- 4 

nos. 

m) Cross member- 1800mm x 50mm x 

25mm- Approx.-23 

n) Self-standing Pedestal 3D (2D+1FD)- 

400mm x 560mm x 700mm- 23 Nos. 

o) Modesty of size 600mm X 600mm -5 

nos. 

 Note: - Contractor has to quote rates for 

each workstation with respect to indicative 

drawing.  No extra payment shall be made 

for additional leg / support, modesty etc., if 

required as per site requirement.  

 

 

 

 

 

 

 

 

 

23 

 

 

 

 

 

 

 

 

 

Each 

 

 

 

 

 

 

 

 

 

Not to be quoted 

7 Providing and fabricating planter display 

unit/rack of overall size 1200mm (L) × 

300mm (W) × 900mm (H), (Approx.) with 

mild steel framework, wooden boxes/trays, 

finishes, hardware, and fixtures as per 

detailed drawings and directions of the 

Engineer-in-Charge. 

 Mild Steel Framework (Rack Structure) 

made up of square hallow pipe of overall 

size 12mmX12 mm square and 1.20 mm 

thickness, finished with minimum 60-

micron powder coated of approved shade   

Vertical Members (Z-Z direction): 6 nos. 
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  Item 
No 

Description of item  Quantity Unit Rate 

(₹)  

includi
ng GST  

Amount  

(₹)  

includin
g GST 

Horizontal Members (X-X direction): 8 nos. 

Horizontal/Cross Members (Y-Y direction): 

12 nos. All pipe joints shall be properly 

welded, ground, and smoothly finished 

before powder coating. Wooden 

Components & Laminates 

Rectangular Hollow Box (1 No.): 

Size: 600 mm (L) X 300mm (H)} (Approx.) 

made up of 10mm thick plywood confirming 

to IS 710 finished with 1mm laminate on 

exterior face and 0.8mm balancing 

laminate on the reverse/inner side. 

 Rectangular tray Tray (1 No) of overall size 

600mm (L) X 300mm (W)X 150mm(H) 

made up of 10mm thick plywood finished 

with 1mm laminate on exterior face and 

0.8mm balancing laminate on the 

reverse/inner side 

Note: Width/Height corrected as per 

standard box profile context). 

 The rates also include providing and 

supplying 2 (Two) nos Fibre Pots of over all 

size upper dai. 240mm (Approx.), lower dia. 

170mm (Approx.), and height of 240mm 

(Approx.) 3 (Three) Nos Fibre Pots of over 

all size upper dia. 140mm (Approx.), lower 

dia 100mm (Approx.)  and height of 120mm 

(Approx.)       and thickness as per 

manufacturers specification. 
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  Item 
No 

Description of item  Quantity Unit Rate 

(₹)  

includi
ng GST  

Amount  

(₹)  

includin
g GST 

The shades and make of laminate, 

plywood, shade/colour of fibre pot  and 

powder coating shall be approved from 

Bank’s Engineer etc. all complete along 

with all necessary hardware’s and fittings 

as per the detailed drawing, indicative 

sketch/photo  and as directed by the 

Engineer-in-Charge.  The entire plant 

display unit/rack shall be fixed with required 

nos of screws(6nos) on existing storage 

unit   in HRMD/ Estate cell on 2nd floor at 

MOB. 

The quoted rates are inclusive of all tools 

and equipment’s to carry out the work, all 

fittings & fixtures, taxes, transit insurance, 

insurance, transportation, cutting, 

wastages, loading & unloading, labour, 

Contractor's profit and overheads etc. 

 

 

 

 

 

 

 

 

 

 

 

 

27 

 

 

 

 

 

 

 

 

 

 

 

Each 

 

 

 

 

 

 

 

 

 

 

 

Not to be Quoted 

 
  

 Grand Total including GST 

   

 

 

Place:                                                             Signature and seal of the Tenderer 

Date:               Name &address  

E-mail id: 
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*Important Notes to the Intended Bidders:  

 

1. The quoted rates shall be inclusive of all taxes, GST, insurance, ,transportation, transit 

insurance, cutting / wastages, scaffolding (wherever required), loading & unloading, labour, 

cleaning of site, Contractor's profit and overheads inclusive of all tools and equipment to carry 

out the work up to the satisfaction of the Bank. The intended bidders are requested to quote 

the single rates for each of the above items inclusive of all as stated above. 

 

2. The reference models indicated above in the schedule of quantities / specifications are for 

understanding the overall scheme, concept and requirement of the Bank. The intended 

bidders are free to supply workstations from any of the above indicated manufacturer or any 

other approved equivalent fulfilling the tender specifications. Bank’s requirement, detailed 

specifications given in schedule of quantity, drawings, general technical specifications of the 

tender, etc. would be followed. Intended bidders are requested to keep in mind the scheme of 

open office modular workstations / worksurface / work areas, etc. while quoting the rates for 

respective items of this tender. Further, reference models indicated above in the specifications 

have nothing to do with Basic Rates / Prime Cost of an items indicated in the tender. The 

contractor shall submit shop drawing of all items samples of all materials fittings and get 

approved from the Bank before fabrication of modular furnishing items. 

 

3. The work will be executed as per the tender specifications. In the event of any ambiguity 

observed in the tender drawings and tender specifications, the tender specifications will 

prevail. This is in line with the priority of documents indicated in the Part- I of the tender. 

 
 
 

Place: 

Date:      Seal and Signature of the authorised signatory 
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SECTION -XI 

Drawings 

 

 

Store Room on Ground Floor  
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 ODC Workstation  
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Grade B Cabin  
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Reference Model/ Design 
 
 
a) GRADE B  CABIN 

 

 Note:-   In 55mm thick tile based half partition , 8 mm thick  clear glass panes above 
table  top  
 
 
 
 
 
 
 
 
 
 
 



89 | P a g e  
 

 
 

b) Linear Workstation 
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c) Senior Officers Table  
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d) Senior Officer Cabin Side Unit  
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e) Bookshelves 
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f) Plant display unit/rack of overall size 1200mm (L) × 300mm (W) × 900mm (H), (Approx.) 
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Annexure – I  

FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF PROPOSAL 

(On Non-Judicial Stamp Paper of appropriate value) 

Know all men by these presents, We………..………………………(Name of the Bidder and 

address of their registered office) do hereby constitute, appoint and authorize Mr. / Ms. 

………………………… ……………(Name and residential address of Power of Attorney holder) 

who is presently employed with us and holding the position of …………………………………as 

our attorney, to do in our name and on our behalf, all such acts, deeds and things necessary 

in connection with or incidental to our bid for the “Design, Fabricating, Supply and 
Installation of Open Office Modular Workstations, Office Work Desks/ tables Library 
bookshelves, overhead storage etc., on 2nd floor, 3rd floor (ODC) at Main Office 
Building, Reserve Bank of India, Belapur and Ground floor at Primary Data Center at 
Kharghar.” including signing and submission of all documents, deputing persons in pre-bid 

meeting and providing information / responses to RBI, representing us in all matters before 

RBI, and generally dealing with RBI in all matters in connection with our proposal for the said 

Project.  

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant 

to this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney 

shall and shall always be deemed to have been done by us.  

Note:  

Power of Attorney should be properly stamped and notarized Power of Attorney furnished shall 

be irrevocable.  

 

 

Signature/(s) of the Bidder Name/(s)  

Stamp/Seal of the Bidder  

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed 

and shall be signed by the official whose signature and authority shall be verified.) 
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Annexure II 

Important instructions regarding E-tender 

This tender is published on the Central Public Procurement Portal (CPPP) and can be 

accessed at https://etenders.gov.in. Unregistered bidders must complete their registration on 

the portal to participate in the bidding process. Step-by-step user manuals and guides are 

available on the homepage of the portal; bidders can locate them by following the visual 

highlighted in the screenshot below. 

 

 

For any technical related queries please call at 24 x 7 Help Desk Number- 

0120-4001 002; 

0120-4001 005; 

 0120-4493395  

https://etenders.gov.in/
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email Support: For any Issues or Clarifications relating to the published tenders, bidders are 

requested to contact the respective Tender Inviting Authority  

Technical - support-eproc@nic.in  

Policy Related - cppp-doe@nic.in  

Contact person at RBI 

i) Shri Nitin Dolare, Estate Cell, E-mail ID ndolare@rbi.org.in  Phone no: 022-

69873012 

ii) Shri Mahadev Kirdat Estate Cell, E-mail ID  mdkirdat@rbi.org.inn  Phone no: 022-

69873051 

iii) Shri. Hemraj.V. Walurkar , Asst. Manager (Tech.-Civil), hvwalurkar@rbi.org.in ;  

Phone : 022 -698713126 

iv) Smt. Rajani Joshi, AM Estate Cell, E-mail ID rajanijoshi@rbi.org.in Phone No: 022- 

6987 3031 

v) Smt. Sharmi R, AM Estate Cell, E-mail ID rsharmi@rbi.org.in Phone No: 022- 6987 

3021 

 

Important Note  

1. In the price bid due to number of words limitation of 1000 characters, complete description 

could not be accommodated, and description given thereof is brief. Before quoting rates, all 

the contractors must read the complete details of each items given in the un-priced bill of 

quantities given in Part-I of the tender.  

2. Buyer reserves the right to cancel or reject or accept or withdraw or extend the tender in full 

or part as the case may be without assigning any reason thereof.  

3. No deviation of the terms and conditions of the e-Tender document is acceptable. 

Submission of bid in the e-tender floor by any bidder confirms his acceptance of terms & 

conditions for the e-Tender. 

 

 

 

 

 

mailto:support-eproc@nic.in
mailto:cppp-doe@nic.in
mailto:ndolare@rbi.org.in
mailto:%20mdkirdat@rbi.org.inn
mailto:hvwalurkar@rbi.org.in
mailto:rajanijoshi@rbi.org.in
mailto:rsharmi@rbi.org.in


97 | P a g e  
 

Annexure-III  
Detail of participating firm/bidder on firm’s letterhead 

1.  Bidder Name    

2.  Status of Firm   Proprietorship Firm/Partnership firm/ 
Limited/Others  

If Others Specify:_________________  

[Enclose certificate of Registration]  

3.  Name  of  
Proprietor/Partners/Directors  of the 
firm/company  

  

4.  Number of Years in Operation    

5.  Address of Registered Office:        
  

6.  Address of manufacturing plant   

7.   Bidder’s address where 
order/contract is to be placed   

 

8.   Telephone  Number  of  address  

where order is to be placed  
 
Website & Email ID 

_____________________  
(Country Code)       (Area Code)      (Telephone 
No.) 
 
____________________________________  

9.  PAN No.          __________________                                    

[Also, Enclose copy of PAN Card]  
10.  GST No. (refer sl. no. 8 above)          __________________    

[Also, Enclose copy of GST Certificate]  
11.  EPF Registration No.          __________________    

[Also, Enclose copy of EPF Registration 
Certificate]  

12.  ESI code No.           __________________    

[Also, Enclose copy of relevant document]  
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13.  Whether Micro / Small / Medium  

Enterprise  

  

(Bidder to submit documents as specified it ITB) 
14.  Banker Detail ( The account for receiving payment) 

[Also, Enclose copy of cancelled Cheque] 

I.  Banker’s Name   

II.  Branch   

III.  Bank account number   

IV.  IFSC  

15.  Detail of Service Setup [Also, Enclose copy of relevant document] 
  

I.  Address  

II.  Email   

III.  Telephone/Mobile No   

IV.  No of person stationed   

 
 
 
 

Place:         [Signature of Authorized Signatory of Bidder]   
Date:                                          Name:  
           Designation:  
           Seal: 
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Annexure – IV  

PROFORMA OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 
(On Non-Judicial Stamp Paper of appropriate value) 

 

Chief General Manager 
Reserve Bank of India  
Estate Cell, Belapur 
Navi Mumbai 
 
Dear Sir,  

Name of Work: Design, Fabricating, Supply and Installation of Open Office Modular 

Workstations, Office Work Desks/ tables Library bookshelves, overhead storage etc., on 2nd 

floor, 3rd floor (ODC) at Main Office Building, Reserve Bank of India, Belapur and Ground floor 

at Primary Data Center at Kharghar. 

 
Ref.: Tender No:- 

WHEREAS The Reserve Bank of India, having its Central Office at Shahid Bhagat Singh 
Road, Mumbai (hereinafter called the ‘RBI’) has invited tenders for the captioned work 
(hereinafter called “the said tender”) on the terms and conditions mentioned in the said tender 
documents. It is one of the terms of invitation of tenders that the bidder shall furnish a Bank 
Guarantee for a sum of Rs…………. (Rupees ……………………only) as Earnest Money 
Deposit (EMD). M/s. (Name of the Bidder/Bidder) ___, (hereinafter called as “the Bidder/ 
Bidder”), who are our Clients/Constituents intend to submit their tender/ Bid for the said 
services /work and have requested us to furnish Bank Guarantee to RBI in respect of the said 
sum of Rs………………. (Rupees ……………………………………………………only) in 
respect of EMD. NOW THIS GUARANTEE WITNESSETH  

1. We (Name of the Bank) do hereby agree with and undertake to RBI, their Successors, 
Assigns that in the event of the RBI coming to the conclusion that the Bidder have not 
performed their obligations under the said conditions of the tender or have committed a breach 
thereof, which conclusion shall be binding on us as well as the said Bidder; we shall on 
demand by the RBI, pay without demur to the RBI, a sum of Rs. (Rupees only) or any lower 
amount that may be demanded by the RBI. Our guarantee shall be treated as equivalent to 
the Earnest Money Deposit for the due performance of the obligations of the Bidder under the 
said Conditions, provided, however, that our liability against such sum shall not exceed the 
sum of Rs. (Rupees only).  

2. We also agree to undertake to and confirm that the sum not exceeding Rs. (Rupees only) 
as aforesaid shall be paid by us without any demur or protest, merely on demand from the RBI 
on receipt of a notice in writing stating that the amount is due to them and we shall not ask for 
any further proof or evidence and the notice from the RBI shall be conclusive and binding on 
us and shall not be questioned by us in any respect or manner whatsoever. We undertake to 
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pay the amount claimed by the RBI within a period of one week from the date of receipt of the 
notice as aforesaid.  

3. We confirm that our obligation to the RBI under this guarantee shall be independent of the 
agreement or agreements or other understandings between the RBI and the Bidder. This 
guarantee shall not be revoked by us without prior consent in writing of the RBI. We hereby 
further agree that –  

a) Any forbearance or commission on the part of the RBI in enforcing the conditions of the said 
agreement or in compliance with any of the terms and conditions stipulated in the said tender 
and/or hereunder or granting of any time or showing of any indulgence by the RBI to the Bidder 
or any other matters in connection therewith shall not discharge us in any way and our 
obligation under this guarantee. This guarantee shall be discharged only by the performance 
by the Bidders of their obligations and in the event of their failure to do so, by payment by us 
of the sum not exceeding Rs……………… (Rupees…………… only).  

b) Our liability under these presents shall not exceed the sum of Rs. (Rupees only).  

c) Our liability under this agreement shall not be affected by any infirmity or irregularity on the 
part of our said constituents/clients in tendering for the said work or their obligations there 
under or by dissolution or change in the constitution of our said constituents.  

d) This guarantee shall remain in force upto (six months from the last date of receipt of tender) 
provided that if so desired by the RBI, this guarantee shall be renewed for a further period as 
may be indicated by them on the same terms and conditions as contained herein.  

e) Our liability under these presents will terminate unless these presents are renewed as 
provided hereinabove on the or on the day when our said constituents comply with their 
obligations, as to which a certificate in writing by the RBI alone is the conclusive proof 
whichever date is later. Unless a claim or suit or action is filed against us within or any 
extended period, all the rights of the RBI against us under this guarantee shall be forfeited and 
we shall be released and discharged from all our obligations and liabilities hereunder.  

Yours faithfully,  

 

For and on behalf of Bank.  

Authorised Official (with seal)  

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed 
and shall be signed by the official whose signature and authority shall be verified). 
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Annexure V  

Format of Article of Agreement /Contract Agreement 
(for successful contractor) 

(On non-judicial stamp paper of appropriate value as per the applicable Stamp Act) 

THIS CONTRACT AGREEMENT is made the____________ day of___________, 2026 

between the Reserve Bank of India, Belapur body corporate constituted under the Reserve 

bank of India, Act 1934, having its registered office at: Central Office Building, Shahid Bhagat 

Singh Road, Mumbai – 400 001 (hereafter called “The Bank”) represented by ……..which 

expression shall include its successors and assigns of the one part and _______________ 

______incorporated under _______________and having its registered office at 

_____________ (thereinafter called “the Contractor”) ) which expression shall include its 

successors, legal representatives and assigns of the other part.  

WHEREAS the Bank desires to engage the Contractor to Design, Fabricating, Supply and 

Installation of Open Office Modular Workstations, Office Work Desks/ tables Library 

bookshelves, overhead storage etc., on 2nd floor, 3rd floor (ODC) at Main Office Building, 

Reserve Bank of India, Belapur and Ground floor at Primary Data Center at Kharghar.and the 

Contractor has agreed to such engagement upon and subject to the terms and conditions 

hereinafter appearing.  

AND WHEREAS the Bank had called for tenders from eligible contractors to provide services 

for providing “Design, Fabricating, Supply and Installation of Open Office Modular 
Workstations, Office Work Desks/ tables Library bookshelves, overhead storage etc., 
on 2nd floor, 3rd floor (ODC) at Main Office Building, Reserve Bank of India, Belapur 
and Ground floor at Primary Data Center at Kharghar.” as has been indicated in the scope 

of work and other documents attached to the tender.  

AND WHEREAS the Contractor and others submitted the tender and the Bank has awarded 

the contract, to provide “Design, Fabricating, Supply and Installation of Open Office 
Modular Workstations, Office Work Desks/ tables Library bookshelves, overhead 
storage etc., on 2nd floor, 3rd floor (ODC) at Main Office Building, Reserve Bank of 
India, Belapur and Ground floor at Primary Data Center at Kharghar” as stated in the 

scope of work attached to the Tender Document, to the Contractor.  

AND WHEREAS the Contractor has agreed to execute the assigned work subject to the 

conditions set forth herein and to the conditions set forth in the Tender Documents (Part I, Part 

II, annexures and amendments thereof) as modified and finally accepted by both the parties 

(all of which are collectively hereinafter referred to as "the said Conditions") the works 

described in terms and conditions and included in the detailed scope of work as stated in the 
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Tender Documents (Part I, Part II, annexures and amended thereof) at the respective rates 

therein set forth, amounting to the sum as therein arrived at or such other sum as shall become 

payable there under (hereinafter referred to as "the said Contract Amount"). 

NOW IT IS HEREBY AGREED AS FOLLOWS:  

1  Contract Agreement: The following documents shall constitute the Contract between 

the Bank and the Contractor, and each shall be read and construed as an integral part 

of the Contract:  

a) This Contract Agreement and the Appendices hereto  

b) Letter of Award . Ref. No  

c) Minutes of pre-bid meeting  

d) All emails and letters exchange during the tendering process  

e) Part I (Techno commercial bid) and Part II (Price bid) Bid submitted by the bidder  

f) Notice Inviting Tender (NIT), along with any corrigenda/addenda.  

2. Contract Price: The Bank hereby agrees to pay to the Bidder the Contract Price in 

consideration of the performance by the Bidder of its obligations hereunder. The 

Contract Price shall be the aggregate of [Fill: amount of local currency in words], 
[Fill: amount in figures], or such other sums as may be determined in accordance 

with the terms and conditions of the Contract. 

3. Earnest Money Deposit: Contractor has deposited an Earnest Money Deposit (EMD) 

equal to ₹ 58,112/- ( Rupees Fifty- Eight Thousand One Hundred and Twelve) 
along with the tender document in the form of NEFT in favour of Reserve Bank of 

India, Mumbai in the A/c No: [Fill] transaction remarks. No interest will be payable on 

the EMD. The Earnest money paid by the Contractor will be released after submission 

of Security deposit in the form of Performance Bank Guarantee. 

4. Performance Bank Guarantee (PBG) during DLP: The Contractor shall deposit 

PBG @5 % of the contract amount in favour of RESERVE BANK OF INDIA, BELAPUR 

within 14 days of the award of contract. The PBG shall be valid for a period of virtual 

completion of work with an additional claim period of 60 days beyond the date of 

termination of contract. No interest will be paid on it. The PBG deposited by the 

Contractor shall be liable to be forfeited or appropriated in the event of unsatisfactory 

performance of the Contractor and / or loss/ damage if any sustained by the Bank on 

account of failure or negligence of the workers deployed by him or in the event of 

breach of the terms and conditions of the agreement. However, the issue of letter of 

acceptance/ work order by the Bank shall be construed as a binding contract, as 

though such an agreement has been executed and all the terms and conditions shall 

apply on this contract. Submission of PBG shall be ensured as stipulated in the tender. 
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In case of delay in submission in unavoidable circumstances, charges for delay in 

submission of PBG shall be recovered from the bills of the contractor at Bank rate. 

The Contractor shall also submit Performance Bank Guarantee in case the contract 

is extended and the PBG shall be valid for extended period. 

5. Payment Terms: Payment shall be made by the Bank to the Contractor as per the 

provisions of Part I of the tender.  

The Contractor shall ensure that wages & allowances paid to his workers are in 

compliance with Government wage regulations. Proof of paying minimum wages shall 

be submitted by the Contractor to the Bank. The percentage of wage increase shall 

be given as per percentage revision of wages by the Government.  

The workmen should be paid minimum wages under the Minimum Wages Act, 1948 

& rules made thereunder or under any other applicable law. Besides, the workmen 

should be given Employees Provident Fund as per Employees Provident Funds & 

Miscellaneous Provisions Act, 1952 and / or dividends as per Payment of Bonus Act, 

1965 and ESI under ESI Act, 1948 as applicable. In the absence of ESI, the contractor 

should undertake the liability under the coverage of Insurance such as Workmen’s 

Compensation Insurance under Employees Compensation Act, 1923. The Workmen 

Compensation policies shall be valid till the validity of contract with the Bank. If the 

contractor does not provide these policies, the Bank reserves the right to take the 

above insurance policies themselves and recover the cost thereof from the bill of the 

contractor. The total premium shall be borne by the contractor. The contractor shall 

have a valid EPF Account for making EPF Contribution for its workmen. In case of any 

complaint regarding non-compliance of any statutory payments; the same shall be 

deducted from the bill without prejudice to the Bank’s right to terminate the contract. 

The Contractor shall abide by all the statutory provisions of the Labour Codes, shall 

not engage a person below the age of 18 years. Contractor shall be responsible for 

implementing the requirements of the applicable laws.  

f) The Contractor shall ensure timely payment of wages/salary within five (05) days 
of subsequent month to the persons employed for the purpose of this agreement 

(through cheque or by crediting to the bank account) and a certificate to the effect that 

the salaries/wages are being paid regularly shall be furnished to the bank every month 

Payment shall be made by the Bank to the Bidder as per the provisions of Part I of the 

tender. 

6. Insurance:  
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The contractor shall, at his own expense, effect and maintain with effect from the date 

of commencement till issue of the completion certificate under this contract, with an 

approved insurance company, an All Risks Policy for insurance for an amount equal 

to the amount of the contract including earthquake risk in the joint names of the Bank 

and the contractor ( the name of the former being placed first in the policy) against all 

risks as per the standard all risk policy for contractors and deposit such policy or 

policies with the Bank before commencing the works.  

The Contractor shall be held to be reasonably liable for all injury to persons, animals 

or things, and for all structural and decorative damage to property which may arise 

from the operation or neglect of the Contractor or its workers or of any nominated Sub-

Contractor or any employee or either, whether such injury or damage arises from 

carelessness, accident or any other cause whatever, in any way connected with the 

carrying out of this Contract. The liability under this clause shall be held to include 

inter alia any damage to Building, whether immediately adjacent or otherwise, and any 

damage to roads, streets, footpaths, bridges or ways as well as all damage caused to 

the Building and other structures and works forming the subject matter of this Contract. 

The contractor shall also be responsible for any damage caused to the Building and 

other structures and works forming the subject matter of this Contract by frost, rain, 

wind or other inclemency of weather. The Contractor shall indemnify and keep 

indemnified the Bank and hold him harmless in respect of all and any loss and 

expenses arising from any such injury or damage to persons or property as aforesaid 

and also against any claim made in respect of injury or damage, whether under any 

Statute or otherwise and also in respect of any award of compensation or damages 

consequent upon such claim.  

The Contractor shall reinstate all damage of every sort mentioned in this Clause, so 

as to do delivery of the whole of the Contract works complete and perfect in every 

respect and so as to make good or otherwise satisfy all claims for damage to the 

property of third parties. The Contractor shall also indemnify and keep indemnified the 

Bank against all claims which may be made against the Bank by any person/ member 

of the public or other third party in respect of anything which may arise in respect of 

the works or in consequence thereof and shall at his own expense arrange to effect 

and maintain, with effect from the date of commencement until the completion of the 

Contract, with an approved Insurance company a policy of Insurance in the joint 

names of the Bank and the Contractor( the name of the former being placed first in 

the policy) against such risks and deposit such Policy or Policies with the Bank before 

commencement of the work. The minimum limit of coverage under the policy shall be 
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as defined elsewhere under General Condition of Contract. The Contractor shall also 

similarly indemnify the Bank against all claims which may be made upon the Bank 

whether under the Workmen Compensation Act or any other statute in force during 

the currency of this contract or at Common Law in respect of any employee of the 

Contractor or any Sub-Contractor and shall at his own expenses effect and 
maintain, with effect from the date of commencement until the completion of the 
Contract, with an approved Insurance company a policy of Insurance in the joint 
names of the Bank and the Contractor( the name of the former being placed first 
in the policy) against such risks and deposit such Policy or Policies with the 
Bank from time to time during the currency of the Contract. In default of the 

contractor ensuring as provided above, the Bank may so ensure and may deduct the 

premiums paid from any money due or which may become due to the contractor.  

The Contractor shall be responsible for any liability which may be excluded from the 

Insurance Policies above referred to and also for all other damages to any person, 

animal or property arising out of and incidental to the negligent or defective carrying 

out of this Contract, whatever may be the reasons due to which the damage shall have 

been caused. He shall also indemnify and keep indemnified the Bank in respect of all 

and any costs, charges or expenses arising out of any claim or proceedings relating 

to the works and also in respect of any award of compensation or damages, arising 

therefrom. Without prejudice to the other rights of the Bank against contractor in 

respect of such default, the Bank shall be entitled to deduct from any sums payable 

to the Contractor the amount of any damage, compensation, costs, charges and other 

expenses paid by the Bank and which are payable by the contractor under this clause. 

The contractor shall upon settlement by the insurer of any claim made against the 

insurer pursuant to a policy taken under this clause proceed with due diligence to 

rebuild or repair the works destroyed or damaged. In this event all the money received 

from the insurer in respect of such damage shall be paid to the contractor and the 

contractor shall not be entitled to any further payments in respect of the expenditure 

incurred for Building or repairing of the materials or goods destroyed or damaged.  

The contractor, in case of re-Building or reinstatement after damage shall be entitled 

to such extension of time for completion as the Bank may deem fit, but shall, however, 

not be entitled to reimbursement by the Bank of any shortfall or deficiency in the 

amount finally paid by the insurer in settlement of any claim arising as set out herein.  

Without prejudice to his liability under this clause, the contractor shall also cause all 

nominated sub-contractors to effect, for their respective portions of works similar 

policies of insurance in accordance with the provisions of this clause and shall produce 
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or cause to produce to the Bank such policies. The contractor shall not permit a 

nominated sub-contractor to commence work at site unless said insurance policies 

are submitted. In the event of failure of the sub-contractor to take out such policy or 

policies of insurance before commencing the works at site, the contractor shall be 

responsible for any claim or damage attributable to the said sub-contractor.  

In order to fulfil all the insurance-related conditions mentioned above, the contractor 

shall, within 14 days from the date of issue of the work order, insure the works at his 

cost and keep them insure until the virtual completion of works, against loss or damage 

by fire with an office in the joint names of the Bank and the contractor (the name of 

the Bank i.e. “RESERVE BANK OF INDIA” being placed first in the policy). It shall 

cover the following risks.  

i. Contractors all risk (CAR) policy insurance inclusive of Storage, erection, testing 

and commissioning policy for the full contract value including fire risk and Transit 

insurance for transportation from manufacturer’s works to site (by Air/Sea/Road etc. 

as applicable.  

ii. Workmen compensation policy for the employees of the contractor at site.  

iii. Third party liability policy with a limit of Rs 2 lakh per accident maximum up to 3 

accidents. 

7. Time of Completion: The completion period of the project shall be reckoned from the 

14th day of issuance of Letter of Award/Work Order. Time shall be considered the 

essence of this Contract, and the Contractor hereby agrees to commence the work 

immediately after the site is handed over to him to complete the entire work as 

provided in the said conditions, subject nevertheless to the provisions for extension of 

time. 

8. Appendices: The Appendices listed in the attached list of Appendices shall form an 

integral part of this Contract Agreement. Reference in the Contract to any Appendix 

shall mean the Appendix attached hereto, and the Contract shall be read and 

construed accordingly. 

9. Jurisdiction: All disputes arising out of or in any way connected with this Agreement 

shall be deemed to have arisen at Belapur and only Courts in Mumbai / Navi Mumbai 

shall have jurisdiction to determine the same. 

10. Language: The Tender form shall be filled in English or in Hindi. In the event of any 

discrepancy or ambiguity between the English and Hindi version of the documents, 

the English version shall prevail in matters of interpretation. All communications, 
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drawings, designs, data, information, codes, specifications, and other documents 

supporting the bid or otherwise exchanged under the Contract shall be in English or 

in Hindi. 

11. Non-disclosure:  
i. The contractor shall not disclose directly or indirectly any information, materials and 

details of the Bank’s infrastructure/systems/equipment etc., which may come to the 

possession or knowledge of the Service Provider and /or the DB Developer during the 

course of discharging their contractual obligations in connection with this agreement, 

to any third party and shall at all times hold the same in strictest confidence. The 

contractor shall treat the details of the contract as private and confidential, except to 

the extent necessary to carry out the obligations under it or comply with applicable 

laws. The contractor shall not publish, permit to be published, or disclose any 

particulars of the services/works in any trade or technical paper or elsewhere without 

the previous written consent of the Second Party. Failure to observe the above shall 

be treated as breach of contract on the part of the contractor, as the case may be, and 

the Second Party shall be entitled to claim damages and pursue legal remedies.  

ii. The contractor shall take all appropriate action with respect to its employees to 

ensure that the obligations of non-disclosure of confidential information under this 

agreement are fully satisfied.  

iii. Without prejudice to the formal Contract Agreement, all confidentiality and non-

disclosure obligations binding the Contractor under this tender shall survive the 

expiration, completion, or termination of this Agreement for any reason whatsoever. 

12. PREVENTION OF SEXUAL HARASSMENT AT WORKPLACE  

i. The Contractor shall be solely responsible for full compliance with the provisions of 

“the Sexual Harassment of Women at Workplace (Prevention, Prohibition and 

Redressal) Act, 2013”. In case of any complaint of sexual harassment against its own 

employee within the premises of the Bank, the complaint will be filed before the 

Internal Complaints Committee constituted by the Contractor who shall ensure 

appropriate action under the said Act in respect to the complaint.  

ii. Any complaint of sexual harassment from any aggrieved employee of the Contractor 

against any employee of the Bank shall be taken cognizance of by the Regional 

Complaints Committee constituted by the Bank.  

iii. The Contractor shall be responsible for any monetary compensation that may need 

to be paid in case the incident involves the employee of the Contractor, for instance 
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any monetary relief to the Bank’s employee, if sexual violence by the employee of the 

Contractor is proved.  

The Contractor shall be responsible for educating its employees about prevention of 

sexual harassment at workplace and related issues.  

13. Termination of Contract by the Bank  

If the Contractor being an individual or a firm commits any “act of insolvency”, or shall 

be adjudged an insolvent or being an Incorporated Company shall have an order for 

compulsory winding up made against it or pass an effective resolution for winding up 

voluntarily or subject to the supervision of the Court and the Official Assignee or the 

Liquidator, in such acts of insolvency or winding up, as the case may be, shall be 

unable, within seven days after notice to him requiring him to do so, to show the 

reasonable satisfaction of the Bank that he is able to carry out and fulfil the Contract 

and to give security therefor, if so required by the Bank.  

Or if the Contractor (whether an individual, firm or Incorporated Company) shall suffer 

execution or other process of Court attaching property to be issued against the 

Contractor,  

Or shall suffer any payment under this Contract to be attached by or on behalf of any 

of the creditors of the Contractor,  

Or shall assign or sublet this Contract without the consent in writing of the Bank first 

had and obtained,  

Or shall charge or encumber this Contract or any payments due or which may become 

due to the Contractor hereunder,  

Or if the Bank determine that the Contractor  

has abandoned the Contract, or  

has failed to commence the works, or has without any lawful excuse under those 

Conditions suspended the progress of the works for 14 days after receiving from the 

Bank notice to proceed, or has failed to proceed with the works with such due diligence 

and failed to make such due progress as would enable the works to be completed 

within the time agreed upon, or  

has failed to remove materials from the site or to pull down, and replace work for seven 

days after receiving written notice that the said materials or work were condemned 

and rejected by the Bank under these Conditions or  
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has neglected or failed persistently to observe and perform all or any of the acts, 

matters or things by the Contract to be observed and performed by the Contractor for 

seven days after written notice shall have been given to the Contractor requiring the 

Contractor to observe or perform the same.  

Then and in any of the said cases, the Bank may, notwithstanding any previous waiver, 

after giving seven days’ notice in writing to the Contractor, determine the Contract and 

liabilities of the Contractor, the whole of which shall continue in force fully as if the 

Contract had not been so determined, and as if the works subsequently executed had 

been executed by or on behalf of the Contractor and further, the Bank by his agents 

or servants may enter upon and take possession of the works and all plant, tools, 

scaffoldings, machinery and materials lying upon the Estate or the adjoining lands or 

roads, and use the same as his own property or may employ the same by means of 

his own servants and workmen in carrying on and completing the works or by 

employing any other Contractor or other person or persons to complete the works, 

and the Contractor shall not in any way interrupt or do any act, matter or thing to 

prevent or hinder such other contractor or other person or persons employed for 

completing and finishing or using the materials and plant for the works. When the 

works shall be completed or as soon thereafter as convenient, the Bank shall give a 

notice in writing to the Contractor to remove his surplus materials and plant, and 

should the Contractor fail to do so within a period of fourteen days after receipt thereof 

by him, the Bank may sell the same by public auction, and give credit to the Contractor 

for the net amount realised. The Bank shall thereafter ascertain and certify in writing 

under his hand what (if anything) shall be due or payable to, or by the Bank, for the 

value of the said plant and materials so taken possession of by the Bank and the 

expense or loss which the Bank shall have been put to in procuring the works to be 

completed, and the amount, if any, owing to the Contractor and the amount which shall 

be so certified shall thereupon be paid by the Bank to the Contractor or by the 

Contractor to the Bank, as the case may be, and the decision of the Bank shall be 

final and conclusive between the parties. 

14. Termination of Contract by Contractor  

If payment of the amount payable by the Bank under certificate of the Bank’s Engineer 

shall be in arrears and unpaid for thirty days after notice in writing requiring payment 

of the amount as aforesaid shall have been given by the Contractor to the Bank or if 

the Bank shall repudiate the Contract, or if the works be stopped for three months 

under the order of the Bank or by any injunction or other order of any Court of Law, 

then and in any of the said cases, the Contractor shall be at liberty to determine the 
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Contract by notice in writing to the Bank and he shall be entitled to recover from the 

Bank, payment for all works executed and for any loss he may sustain upon any plant 

or materials supplied or purchased or prepared for the purpose of the Contract.  

In arriving at the amount of such payment, the net rates contained in the Contractor’s 

original Tender shall be followed, or where the same may not apply, valuation shall be 

made in accordance with Clause 19 of section IV. 

 

IN WITNESS WHERE OF the Bank and the Bidder/Bidder have caused this Agreement to  

be duly executed by their duly authorized representatives the day and year first above 

written.   

  

Signed by for and on behalf of the Bank   

[Signature] 

[Name & Title] 

In the presence of: 

1. [Witness 1 Signature & Details] 

2. [Witness 2 Signature & Details] 

Signed for and on behalf of the Bidder 

[Signature] 

[Name & Title] 

In the presence of: 

1. [Witness 1 Signature & Details] 

2. [Witness 2 Signature & Details] 
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Annexure – VI  

Proforma Of Bank Guarantee for Performance Security Deposit/ Retention Money 

(On Non-Judicial Stamp Paper of appropriate value purchased in the name of the issuing 

bank) 

Place : _______________  

Date : ________________  

Chief General Manager 
Reserve Bank of India  
Estate Cell, Belapur 
Navi Mumbai 
 
Dear Sir,  

Name of Work: Design, Fabricating, Supply and Installation of Open Office Modular 

Workstations, Office Work Desks/ tables Library bookshelves, overhead storage etc., on 2nd 

floor, 3rd floor (ODC) at Main Office Building, Reserve Bank of India, Belapur and Ground floor 

at Primary Data Center at Kharghar- Bank Guarantee For PERFORMANCE SECURITY 

DEPOSIT/ Retention Money. 

  
WHEREAS Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, 

Mumbai, (hereinafter called “the RBI”) has awarded the Contract for the captioned project 

(hereinafter called the "Contract") to M/s _____________ (Name of the Bidder) (hereinafter 

called " the said Bidder" which expression shall include its successors and assigns). AND 

Whereas the Bidder is bound by the said Contract to submit to RBI a Performance Security 

for a total amount of ₹.________________ (Rupees___ 

___________________________________ only) (Amount in figures and words) for the due 

fulfilment by the said bidder of the terms and conditions contained in the contract. We, 

_______________ (Name of the Bank), (hereinafter called “the Bank”), at the request of M/s 

__________________, the bidder, do hereby undertake to pay to the RBI an amount not 

exceeding Rs ________________ as Performance Guarantee for due fulfilment of the terms 

and conditions of the contract.  

NOW THIS GUARANTEE WITNESSETH  

1. We (Name of the Bank) do hereby agree with and undertake to RBI, their Successors, 

Assigns that in the event of the RBI coming to the conclusion that the Bidder has not performed 

his obligations under the said conditions of the contract or have committed a breach thereof, 

which conclusion shall be binding on us as well as the said bidder; we shall on demand by the 
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RBI, pay without demur to the RBI, a sum of Rs. (Rupees only) or any lower amount that may 

be demanded by the RBI. Our guarantee shall be treated as equivalent to the Performance 

Guarantee Amount for the due performance of the obligations of the Bidder under the said 

Contract, provided, however, that our liability against such sum shall not exceed the sum of 

Rs. (Rupees only).  

2. We also agree to undertake to and confirm that the sum not exceeding Rs. (Rupees 

____________only) as aforesaid shall be paid by us without any demur or protest, merely on 

demand from the RBI on receipt of a notice in writing stating that the amount is due to them 

and we shall not ask for any further proof or evidence and the notice from the RBI shall be 

conclusive and binding on us and shall not be questioned by us in any respect or manner 

whatsoever. The Bank shall pay to RBI any money so demanded notwithstanding any 

dispute/disputes raised by the Bidder in any suit or proceedings pending before any Court, 

Tribunal or Arbitrator/s relating thereto and the liability under this guarantee shall be absolute 

and unequivocal. We undertake to pay the amount claimed by the RBI within a period of one 

week from the date of receipt of the notice as aforesaid.  

3. We confirm that our obligation to the RBI under this guarantee shall be independent of the 

agreement or agreements or other understandings between the RBI and the Bidder.  

4. This guarantee shall not be revoked by us without prior consent in writing of the RBI. We 

hereby further agree that –  

a) Any forbearance or commission on the part of the RBI in enforcing the conditions of the said 

agreement or in compliance with any of the terms and conditions stipulated in the said Contract 

and/or hereunder or granting of any time or showing of any indulgence by the RBI to the Bidder 

or any other matters in connection therewith shall not discharge us in any way and our 

obligation under this guarantee. This guarantee shall be discharged only by the performance 

by the Bidder of their obligations and in the event of their failure to do so, by payment by us of 

the sum not exceeding Rs………… (Rupees ………………only).  

b) Our liability under these presents shall not exceed the sum of Rs……… 

(Rupees……………………………………. only) .  

c) Our liability under this agreement shall not be affected by any infirmity or irregularity on the 

part of our said constituents/clients or their obligations thereunder or by dissolution or change 

in the constitution of our said constituents.  

d) This guarantee shall remain in force upto (60 days beyond the stipulated date of completion 

of the work) provided that if so desired by the RBI, this guarantee shall be renewed for a further 

period as may be indicated by them on the same terms and conditions as contained herein.  
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e) Our liability under these presents will terminate unless these presents are renewed as 

provided hereinabove on the or on the day when our said constituents comply with their 

obligations, as to which a certificate in writing by the RBI alone is the conclusive proof 

whichever date is later. Unless a claim or suit or action is filed against us within or any 

extended period, all the rights of the RBI against us under this guarantee shall be forfeited and 

we shall be released and discharged from all our obligations and liabilities hereunder. In 

witness whereof I/We of the Bank have signed and sealed this guarantee on the -------- -- day 

of ----------- (Month) (Year) being herewith duly authorized. For and on behalf of 

____________________ (Name of the Bank) Signature of authorized Bank official Name: 

Designation Stamp/ Seal of the Bank Signed, sealed and delivered for and on behalf of the 

Bank by the above named in the presence of: Witness  

1 Signature ………………………………..  

Name ………………………………………..  

Address ………………………………………  

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed 

and shall be signed by the official whose signature and authority shall be verified). 
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Annexure VII  

Proforma for Undertaking / Declaration / Certificate by the Bidder regarding country 
sharing land border with India 

(To be submitted by bidders on their letter head duly sealed and signed by the authorized 

signatory) 

To,           Date:  

Chief General Manager 
Reserve Bank of India  
Estate Cell, Belapur 
Navi Mumbai 
 
Ref: Application for Design, Fabricating, Supply and Installation of Open Office Modular 

Workstations, Office Work Desks/ tables Library bookshelves, overhead storage etc., on 2nd 

floor, 3rd floor (ODC) at Main Office Building, Reserve Bank of India, Belapur and Ground floor 

at Primary Data Center at Kharghar. 

Madam,  

I / We ……………………………………. (Name and address, including Country of location of 

bidder) have read and understood the contents of the Office Memorandum (OM) F. No. 

6/18/2019-PPD dated July 23, 2020 and its subsequent orders / revision issued by Public 

Procurement Division, Department of Expenditure, Ministry of Finance, Government of India 

regarding the restrictions on procurement from a bidder of a country which shares a land 

border with India.  

2 I / We certify that …………………………………………………….…… (Name of the bidder)  

2.1 is not from a country sharing land border with India, or  

2.2 is from a country sharing land border with India and has been registered with the 

Competent Authority, the certificate of which is enclosed, or  

2.3 is from a country sharing land border with India where Government of India has extended 

lines of credit, or  

2.4 is from a country sharing land border with India where Government of India is engaged in 

development projects.  

(Strikeout whichever of the above is not applicable).  

3 I /We further certify that …………………………. (Name of bidder) fulfils all requirements  
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in this regard and is eligible to be considered under the provision of the above referred Office 

Memorandum and its subsequent orders / revision. I/We also undertake that even in case of 

contracts where we are permitted by the Bank/RBI to sub- contract I/we …………..……(Name 

of bidder) will not sub-contract any work to a bidder from country(ies) sharing land border with 

India, unless such bidder fulfils all the requirements contained in the above referred office 

memorandum / order.  

4. I/We know and understand that, if this Undertaking / Declaration / Certificate submitted by 

us is found to be false, the Bank shall be free to reject / terminate our tender / Work Order and 

that the Bank shall also be free to initiate any legal action in accordance with law including 

forfeiting of Earnest Money Deposit / Performance Bank Guarantee / Security Deposit and / 

or debarring us from participating in tenders invited by the Bank in future.  

Signature and name of the authorized signatory of the Bidder with Rubber Stamp  

Date:  

Place: 
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Annexure VIII 
Undertaking on Legal Actions / Civil Lawsuits / Litigation / Arbitration by the 

Contractor 
[On the Letter head of the Applicant] 

Date:  

To,  

Chief General Manager 
Reserve Bank of India  
Estate Cell, Belapur 
Navi Mumbai 
 
Ref: Application for Design, Fabricating, Supply and Installation of Open Office Modular 
Workstations, Office Work Desks/ tables Library bookshelves, overhead storage etc., on 2nd 
floor, 3rd floor (ODC) at Main Office Building, Reserve Bank of India, Belapur and Ground floor 
at Primary Data Center at Kharghar. 

Madam,  

1 I/We ………………………… (Name of the contractor) declare that no legal action(s) have 
been / is being taken against us for any cause in any legal jurisdiction.  

1. I/We ………………………… (Name of the contractor) declare that the followings legal 
action(s) have been/ is being taken against us:  

…………………………………………………………………………………….. (detail of the legal 
action, project under consideration, legal authority involved etc.). 

However, we affirm that the above legal action does not affect our ability to deliver the 
requirements of the Bank as per the Application for Empanelment.  

(Note: strike out one of the above two declarations which is not applicable)  

2. Further, we …………………………………………. also declare that no cases of civil lawsuits 
/ litigation / arbitration etc., have been initiated in any in any of our executed projects  

2. Further, we …………………………………………... also declare that the following civil 
lawsuits / litigation / arbitration cases were/are initiated in our executed projects:  

…………………………………….. (detail of the project and type of action etc.) ................  

………………………………………………………………  

(Note: strike out one of the above two declarations which is not applicable)  

Signature and name of the authorized signatory of the Contractor  

with Rubber Stamp  

Date:  

Place: 
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Annexure IX 

Undertaking to be included in tender regarding declaration of debarment by public 
institution(s): 

(To be submitted by the tenderer on their letterhead) 
 

Name of Work: Design, Fabricating, Supply and Installation of Open Office Modular 
Workstations, Office Work Desks/ tables Library bookshelves, overhead storage etc., on 2nd 
floor, 3rd floor (ODC) at Main Office Building, Reserve Bank of India, Belapur and Ground floor 
at Primary Data Center at Kharghar. 
 
1. I/We ……………………………. (Name of the bidder) declares that  

a) I/we or any of our allied firm* is/ are not debarred / suspended / blacklisted by any public 
institution / entity in India or any other country as on ………….(last date of submission of bid).  

b) I/ We or any of our allied firm* have not made any transgression in respect of the code of 
integrity (as mentioned in the tender) with any public institution / entity in India or any other 
country in last three years as on ……………...(last date of submission of bid).  

c) I/we or any of our allied firm* is/ are not debarred by any procuring entity for violation of 
Public Procurement (Make in India) Order, 2017as on last date of submission of the bid.)  

d) we will inform the Bank in writing, in case, I/we or any of our allied firm* is/are debarred / 
suspended / blacklisted by any public institution / entity in India or any other country on or 
before award of work for the captioned work.  

2. I/We ……………………………..(Name of the bidder) declares that I/we or our allied firm* 
………………………(Name of the allied firm(s)) is/ are debarred / suspended / blacklisted by 
………………….……..(Name and address of public institution in India or any other country) 
and the same effective upto ………….(date). A copy of such letter is attached for your 
information and record.  

 

(seal and signature of the bidder)  

Date  

Place  

(Note: strike out one of the above two declarations which is not applicable)  

*Allied firm: A firm would be termed as “allied firm” if the management is common, or 
substantial or majority shares are owned by the banned/ suspended firm and by virtue of this 
it has a controlling voice. Further all successor firms will also be considered as allied firms. 
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Annexure X  
Undertaking in connection with 

Payment of advance on materials consumed in ready to install parts delivered by the 
Contractor at the site 

(On Non-Judicial Stamp Paper of appropriate value as per  Maharashtra Stamp Act ) 

 

To,  

The Chief General Manager  

Estate Cell 

Reserve Bank of India, 

CBD Belapur  

 

Dear Sir/Madam 

Design, Fabricating, Supply and Installation of Open Office Modular Workstations, Office Work 

Desks/ tables Library book shelves, overhead storage etc., on 2nd floor , 3rd floor (ODC)   at 

Main Office Building, Reserve Bank of India, Belapur and Ground floor  at Primary Data Center 

at Kharghar. 

This undertaking made this ___________ day of _________________  by M/s 

________________ (Name of the Contractor) hereinafter referred as Contractor. 

 

The Employer and the Contractor have entered into an Agreement dated ______ hereinafter 

called as the said Agreement and in terms of Clause No.07 in the General Conditions of 

Contract, the Employer has agreed at his discretion on the request of Contractor that the 

Contractor will be paid an advance of up to 75% of the cost of materials consumed in ready to 

install parts delivered by the Contractor to the site (hereinafter called as Material) for 

installation in the works. 

 

The Contractors have applied to the Employer that they be allowed advances on the security 

of materials absolutely belonging to him and brought by him to the site of work. The Employer 

has agreed to do so on the terms and conditions hereinafter set out. 

 

Now this letter of Undertaking witnesses that in consideration of the said Agreement, and in 

consideration of the amount paid/payable to the Contractors by the Employer and of any 

further advances as may be made to the Contractor as aforesaid, the Contractor hereby 

agrees with the Employer and undertake as under: 
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1. The amount advanced by the Employer to the Contractor as aforesaid and all or any further 

sum or sums advanced shall be employed by the Contractor in or towards expending the 

execution of the said Works and for no other purpose whatsoever. 

 

2. That the materials which have been offered to and accepted by the Employer as security 

are absolutely the Contractor's own property and free from encumbrances of any kind and the 

Contractor will not make any application for or receive a further advance on the security of 

materials which are not absolutely his own property and not free from encumbrances of any 

kind and the Contractors indemnifies the Employer against all claims in respect of which an 

advance has been made to them as aforesaid. 

 

3. That the materials on the security of which any further advance or advances may hereafter 

be made as aforesaid (hereinafter called the said Materials) shall be used by the Contractors 

solely in the execution of the said Works in accordance with the directions of the Bank’s 

Engineer and in the terms of the said Agreement. 

 

4. That the Contractor shall make at his own cost all necessary and adequate arrangement 

for the proper watch, safe custody and protection against all risk of the said Materials and that 

until used in installation as aforesaid, the said Materials shall remain at the site of the said 

Works in the Contractor's custody and on their own responsibility and shall at all times be open 

to inspection by the Bank's Engineers or any officer authorized by the Engineer-in-Charge. 

 

In the event of the said Materials or any part thereof being stolen, destroyed or damaged, the 

Contractor will forthwith replace the same with other materials of like quality or repair and 

make good the same complete in all respect conforming to the specifications of Contract. 

 

5. That the said materials shall not on any account be removed from the site of the said Works 

except with the written permission of the Engineer-in-Charge. 

 

6. That the advances shall be repayable in full when or before the Contractors received 

payment from the Employer of the price payable to them for the said Works under the terms 

and the provisions of the said Agreement provided that if any intermediate payments are made 

to the Contractors on account of work done, then on the occasion of each such payment the 

Employer will be at liberty to make a recovery from the Contractor's bill for such payment by 

deducting therefrom the value of the said Materials the actually used in the construction and 

in respect of which recovery has not been made previously the value for this purpose being 

determined in respect of each description of materials at the rates at which the amounts of the 

advances made under these presents were calculated. 
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7. That if Contractor shall at any time make any default in the performance or observance in 

any respect of any of the terms and provisions of the said Agreement or of the presents, the 

total amount of the advance or advances that may still be owing to the Employer shall 

immediately on the happening of such default be repayable by the Contractor to the Employer 

together with interest thereon at twelve percent per annum from the date or respective dates 

of such advance or advances to the date of repayment and with all costs, charges, damages 

and expenses incurred by the Employer in or for the recovery thereof or the enforcement of 

this security or otherwise by reason of the default of the Contractor and the Contractor hereby 

covenants and agree with the Employer to repay and pay the same respectively to him 

accordingly. 

 

8. That the Contractor hereby charges all the said Materials with the repayment to the 

Employer of the sum or sums, advances as aforesaid and all cost, charges, damages and 

expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed and 

declared that notwithstanding anything in the said Agreement and without prejudice to the 

powers contained therein if and whenever the covenant for payment and repayment 

hereinbefore contained shall become enforceable and the money owing shall not be paid in 

accordance therewith, the Employer may at anytime thereafter adopt all or any of the following 

courses as he may deem best. 

 

(a) Seize and utilize the said materials or any part thereof in the completion of the said Works 

on behalf of the Contractor in accordance with the provisions in that behalf contained in the 

said Agreement, debiting the Contractor with the actual cost of effecting such completion and 

the amount due in respect of advances under these presents and crediting the Contractor with 

the value of work done as if he had carried it out in accordance with the said Agreement and 

at the rates thereby provided. If the balance is against the Contractor, he is to pay same to the 

Employer on demand. 

 

(b) Remove and sell by public auction the seized materials or any part thereof and out of the 

moneys arising from sale retain all the sums aforesaid repayable or payable to the Employer 

under these presents and pay over the surplus (if any) to the Contractor. 

 

(c) Deduct all or any part of the money owing out of the security deposits or any sum due to 

the Contractor under the said Agreement. 

9. That except in the event of such default on the part of the Contractor as aforesaid interest 

on the said Advance shall be payable. 
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10. That in the event on any conflict between the provisions of these presents and the said 

Agreement the provisions of these presents shall prevail and in the event of any dispute or 

difference arising over the construction of effect of these presents the settlement of which has 

not been hereinbefore expressly provided for, the same shall be referred to the Employer 

whose decision shall be final and no appeal shall lie against his decision before any court, 

arbitrator or authority. 

11. The provision of this undertaking shall be deemed to be supplemental to the said 

Agreement. 

IN WITNESS WHEREOF the Contractor have set their hands to these presents the day and 

year first hereinabove written. 

 

SIGNED, SEALED AND DELIVERED 

BY THE CONTRACTOR  

IN THE PRESENCE OF 

 

Witness One 

 

Signature 

 

Name 

 

Address 

 

Witness Two 

 

Signature 

 

Name 

 

Address 

 

 


