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National Highways & Infrastructure Development Corporation Limited CIN. L45400012014 601268062

Ministry of Road Transport & Highways, Government of India
First Floor, Tower A, World Trade Centre, Nauroji Nagar, New Delhi-110029, Tel: +91 11 26768950, www.nhidcl.com

(|Rd G¥DIR BT SeH) (A Government of India Enterprise)

NHIDCL/Meghalaya/Tura Bypass/NH-51 /2020/),Q‘10 : Date: 19.08.2025

To,
All Bidders,

Sub: “Independent Engineer Services for Construction to 2-Lane with Paved Shoulder of Tura
Bypass between Existing km 57.500 of NH-127B (near km 85.800 of NH-217) (design chainage
km 0+000) and ending at existing km 108.750 of NH-217 (design chainage km 29+030)
(Length=29.030km) on Hybrid Annuity Mode - Result of Technical Evaluation- Reg.

Ref: NIT no. NHIDCL/Meghalaya/Tura Bypass/IE/2025 dated 15.05.2025 (Tender ID:
2025_NHIDC_860163_1).

Please refer to your bid submitted for the subject cited above. Following is the result
of technical evaluation:

Summary of evaluation of Technical Proposals
Relevant Use of Qualifications
S.No, | Name of the |experience tochnology &Relevant | Total | gyatc .
Firm for for road eXFi‘:]"eknce of| marks of Local | Responsiveness
assignment|; ; e key ;
inspection personnel Supplier
Maximum
Marks 40 20 40 100
. M/s  Chaitanya :
" IProjects 3000 | 20.00 36.40 | 640 |NonLocall  Technically
Bidder Responsive
Consultancy
Ltd
Technically Non-
Responsive as per
clause 3.4 (x) (e &f)
i, M/s Shrikhande Non-Local| and 5.3 of Section-2
Consultants Ltd 2140 IE0 EAAB 62:46 Bidder | of RFP, as explained
in Annexure.
Hard copy of Physical
BG not submitted.
. M/s  Aimondz Non-Local Technically
Global  Infra 2810 19.00 Sl 835 Bidder Responsive
Consultant Ltd
: M/s Lion .
V" |Engineering | 4000 | 2000 3652 | 9652 |Non-Local|  Technically
Bidder Responsive
Consultants Pvf
Ltd in
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Summary of evaluation of Technical Proposals

S. No.

Name of the
Firm

assignment

Relevant
experience
for

Use of

technology|

for road

inspection

Qualifications
& Relevant
experience of
the key
personnel

Total
marks

Maximum
Marks

40

20

40

100

Status
of Local
Supplier

Responsiveness

association with
M/s  Abhishira
Infrastructure
Consultants Pvt
Ltd

M/s Agnitio
Infrastructure
Projects Pvt Ltd
in JV with M/s
Ayoleeza
consultants Pt
Ltd in
association with
M/s
Infrastructure
Development
Consultants

30.00

18.00

24.88

72.88

Non-Local
Bidder

Technically Non-
Responsive as per
clause 15 (B) of
Section-1 & 4.1.(ii) (A)
N (c)&3.4(x)(e&f)
and 5.3 of Section-2
of RFP as explained
in Annexure.

vi.

M/s Geo
Designs  and
Research  Pvf
Ltd in
association with
M/s  Hycons|
Structural
Engineering
Consultancy
Pvt. Ltd

39.00

20.00

36.48

95.48

Non-Local
Bidder

Technically
Responsive

Vi,

M/s
Technocrats
Advisory
Services  Put.
Ltd in JV with
M/s
Engineering
Consultancy
Services in
association with
M/s  Pentacon
Associates.

37.50

20.00

36.56

94.06

Non-Local
Bidder

Technically
Responsive

viii.

M/s Marc
Technocrats
Limited

24.50

20.00

35.32

89.82

Non-Local
Bidder

Technically
Responsive

Page 2 of 9

£




Summary of evaluation of Technical Proposals
Relevant | jse of Qualifications
S. No. | Name of the |experience tochnology &Relevant | Total | geatys .
Firm for forroad |EXperience of| marks of Local | Responsiveness
assignmentlinspection il M ~Supplier
personnel
Maximum
Marks 40 20 40 100
M/s ARMENGE
Engineering
Private Limited .
in JV with Infra Technically Non-
Responsive as per
Support
X [Engineering | o400 | a000 | 3640 | s04o |Nom-Local Secctllz:s: ;54(18)(i‘i))f(A)
Consultants Pvt ' ' ' ' Bidder g
Ltd in (IV) of RFP as
e explained in
association with Fu————
Shree Mahamai '
Infra Consultant
Pvt Ltd
M/s  MSPARK|
ruturistics & Technically Non-
Associates  in Responsive as per
X. JV  with M Non-Local| clause 15 (B) of
Data 253 18.00 shia2 80.57 Bidder | Section-1 of RFP as
Technosys explained in
(Engineers) Annexure.
Pvt. Ltd.
Ms. Indian
I;f if;ggcr?; M Technically Non-
. Responsive as per
Xi. with Ms DN Non-Local| clause 15 (B) of
Consultant  in] 24.25 18.50 36.23 78.98 . :
N Bidder | Section-1 of RFP as
association with @ .
: explained in
M/s  Synerinfra ANMEXULS
Technocrat Pvt. '
Ltd.
M/s Mangalam
Infra &
Englceari'tﬂg I\I;lﬁg Technically Non-
Responsive as per
Xii. Thoughts Non-Local| clause 15 (B) of
Consultants 27.00 20.00 36.90 83.90 ; :
. Bidder | Section-1 of RFP as
Jaipur Pvt. Ltd S
in  association eXﬁLa:;scri;n
with M/s MRM '
Associates Pt
Ltd.

Page 3 of 9

b




2. The bidders are requested to submit their representation, if any, within 07
days as per Cl. 10 (vi) of Data Sheet of RFP (i.e., on or before 26.08.2025) from the
date of uploading of result.

19-0%8-20u7
Subodh Kumar
General Manager (Tech.)
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Annexure

Sr.
No.

Name of Bidder

Remarks

Ltd

M/s Chaitanya Projects Consultancy

1. Project name not mentioned in Self undertaking & SA certificate of Local
Content.

2. 06 highway professionals found to be working with the firm. The documents
uploaded on INFRACON nportal in support of availability of rest of highway
professionals are outdated.

3. RSE is not having maximum experience in similar capacity in identification
and improvement of black spots on Major Highway Project (similar configuration
(2/4/6 laning™™) and above)

M/s Shrikhande Consultants Ltd

1. Hard copy of Physical Bank Guarantee towards Bid Security not submitted.
2. Local Content Certificate not submitted.

3. None of the highway professionals found to be working with the firm. The
documents uploaded on INFRACON portal in support of availability of highway
professionals are outdated.

4. Bidder is not having maximum experience of NSV, also not having minimum
experience of ATCC.

5. TL is already working in NHIDCL, the CV not considered for evaluation.

6. RE is not having maximum experience as Resident Engineer/ Project Director.
Project Manager/ Superintending Engineer or equivalent/ Executive Engineer o
equivalent on construction works/Independent Engineer Projects (similar
configuration (2/4/6 laning®) and above). Also, not having minimum experience
in similar capacity of Highway Project of Construction/Construction
Supervision/IC on PPP Mode (of length 40% of project length or more of similar]
configuration (2/4/6 laning**) and above)

7. BSE is not having maximum Total Professional Experience in handling
Highway/Bridge projects.

8. SPS is not having minimum experience in similar capacity on major Highwayj
projects (of length 40% of project length or more of similar configuration (2/4/6
laning**) and above) in innovative/non-traditional technology and design.

Ltd

M/s Almondz Global Infra Consultant

1. SA certificate not submitted for local content.

2. None of the highway professionals found to be working with the firm. The
documents uploaded on INFRACON portal in support of availability of highway}
professionals are outdated.

3. Bidder is having 5 in-hand DPR projects.

4. Bidder is not having maximum experience in Network Survey Vehicle (NSV)
or better technology for pavement inspection.

5. TL is not having maximum experience as Team Leader or similar capacity in
Highway Development projects (of length 40% of project length or more of
similar configuration (2/4/6 laning**) and above) on PPP & project Preparation
including design of major highway Project (of length 40% of project length or
more of similar configuration (2/4/6 laning**) and above).

6. RE has uploaded on marksheet instead of degree of post-graduation.
7. BSE is not having maximum experience in similar capacity in supervision of
Rehabilitation and repair of Major Bridges/ ROB/ Flyover/ Interchanges/ anyj
other structures.
8. RSE is not having minimum experience in similar capacity in Road Safety}
works on Major Highway Project (similar configuration (2/4/6 laning™) and

above) & Road Safety Audits of 2/4/6-laning™ Highway projects at different
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stages including at least one at design stage. BSE is also not having maximum
experience in similar capacity in identification and improvement of black spots|
on Major Highway Project (similar configuration (2/4/6 laning**) and above).

M/s Lion Engineering Consultants|

Pvt Ltd in association with M/s

Abhishira Infrastructure Consultants
Pvt Ltd

1. SA certificate not submitted for local content.

2. TL is not having minimum experience as Team Leader or similar capacity in
Operation and Maintenance of Major Highway (of length 40% of project length
or more of similar configuration (2/4/6 laning**) and above).

3. BSE is not having maximum experience in similar capacity in supervision of
Major Highway Bridges/ ROB/ Flyover/ Interchanges/ any other structures.

4. RSE is not having maximum Total Professional Experience in handling
Highway/ Bridge projects.

M/s Agnitio Infrastructure Projects
Pvt Ltd in JV with M/s Ayoleeza
consultants Pvt Ltd in association
with M/s Infrastructure Development
Consultants

1. Local Content Certificate not submitted.

2. JV agreement not submitted in line with the composition of the submitted bid.
3. Integrity Pact not signed by both the JV members..

4.The projects claimed by both the members of JV for meeting the criteria under]
clause 15 (A) & (B) are not considerable as the projects claimed by the Lead
member are completed prior the last 7 years or are completed upto feasibility
stage for meeting the experience of preparation of detailed Project Report/
Feasibility Study cum Preliminary Design Report of 2/4/6 laning project of
aggregate length equal to 2 times or more of similar category. The other member|
of JV ha submitted projects which are completed prior the last 7 years o]
sharing/payment details are not submitted for meeting the experience of
preparation of detailed Project Report/ Feasibility Study cum Preliminary Design
Report of 2/4/6 laning project of aggregate length equal to 2 times or more of
similar category. Hence, the bidder is considered technically non-responsive as
per clause 15 (B) of Section-1 of RFP.
5.11 highway professionals found to be working with the firm. The documents|
uploaded on INFRACON portal in support of availability of highway]
professionals are outdated.

6. Bidder is not having minimum experience in completed DPR assignments.
7. Bidder is having 1 project having structures more than 500 mtr.

8. TL is already working in NHIDCL, hence, the CV not considered.

9. RSE is not having minimum Experience in similar capacity in identification
and improvement of black spots on Major Highway Project (similar configuration
(2/4/6 laning*™) and above), Experience in similar capacity of preparing Road|
Safety Management Plans for Inter Urban Highway & field of Road Safety]
Management Plan.

M/s Geo Designs and Research Pvi
Ltd in association with M/s Hycons
Structural Engineering Consultancy
Pvt. Ltd

1. SA certificate not submitted for local content.
2. 21 highway professionals found to be working with the firm. The documents|

uploaded on INFRACON portal in support of availability of highway]
professionals are outdated.
3. TL has uploaded on 4th semester marksheet instead of post-graduation
degree. TL is also not having maximum experience as Team Leader or similar
capacity of project Preparation including design of major highway Project (of
length 40% of project length or more of similar configuration (2/4/6 laning*™) and
above).

4. RSE is not having maximum Total Professional Experience in handling
Highway/ Bridge projects & experience in similar capacity in identification and
improvement of black spots on Major Highway Project (similar configuration
(2/4/6 laning™) and above).

M/s Technocrats Advisory Services
" |Pvt. Ltd in JV with M/s Engineering

1. Local Content Certificate not submitted.
2. Integrity Pact not signed by both the JV members.
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Consultancy Services in association
with M/s Pentacon Associates.

3. 12 highway professionals found to be working with the firm. The documents;
uploaded on INFRACON portal in support of availability of highway]
professionals are outdated.

4. Bidder is having 4 projects of having structures more than 500 mtr.

5. TL is not having maximum experience as Team Leader or similar capacity of
project Preparation including design of major highway Project (of length 40% of
project length or more of similar configuration (2/4/6 laning**) and above) & in
Construction Supervision/IC involving length 40% of project length or more of
similar configuration (2/4/6™* laning) and above.

M/s Marc Technocrats Limited

1. Project name not mentioned in Self undertaking & SA certificate of Local
Content.

2. Bidder is not having maximum annual average turnover.

3. 11 highway professionals found to be working with the firm. The documents
uploaded on INFRACON portal in support of availability of highway|
professionals are outdated.

4. Bidder is having 5 in-hand DPR projects.

5. Bidder is having 3 projects of having structures more than 500 mtr.
6. TL is not having maximum experience in position of Team Leader/Project
Manager or similar capacity in Construction Supervision/IC involving length 40%
of project length or more of similar configuration (2/4/6** laning) and above.

7. RE is not having maximum experience as Resident Engineer/ Project Director,
Project Manager/ Superintending Engineer or equivalent/ Executive Engineer or]
equivalent on construction works/Independent Engineer Projects (similar
configuration (2/4/6 laning®) and above) & in similar capacity in handling major]
2/4/6-laning™* projects (of length 40% of project length or more of similar
configuration (2/4/6 laning*™) and above). RE is also not having minimum
experience in similar capacity of Highway Project of Construction/Construction
Supervision/IC on PPP Mode (of length 40% of project length or more of similar
configuration (2/4/6 laning™*) and above).
8. BSE is not having minimum experience in similar capacity in supervision off
Rehabilitation and repair of Major Bridges/ ROB/ Flyover/ Interchanges/ any
other structures.
9. SQME is not having minimum experience in similar capacity on major
Highway projects (of length 40% of project length or more of similar configuration
(2/4/6 laning™) and above) in innovative/non-traditional technology.

10. RSE is not having maximum experience in similar capacity in Road Safety]
works on Major Highway Project (similar configuration (2/4/6 laning*) and
above).

M/s ARMENGE Engineering Private
Limited in JV with Infra Support
Engineering Consultants Pvt Ltd in
association with Shree Mahamai
Infra Consultant Pvt Ltd

1. SA certificate not submitted for local content.

2. Integrity Pact not signed by any of the JV member.
3. The projects claimed by the other member of JV has submitted the projects
for meeting the criteria under clause 15 (A) & (B) are not considerable as the
bidder has submitted projects completed prior last 7 years from the bid due date
or are executed at O&M stage or overwriting/editing certificates are submitted
for meeting the criteria of preparation of detailed Project Report/ Feasibility|
Study cum Preliminary Design Report of 2/4/6 laning project of aggregate length
equal to 2 times or more of similar category. Hence, the bidder is considered
technically non-responsive as per clause 15 (B) of Section-1 of RFP.
4. 05 highway professionals found to be working with the firm. The documents
uploaded on INFRACON portal in support of availability of highway]
professionals are outdated.

5. Bidder is having 1 project of completed DPR assignment.
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6. Bidder is having 2 in-hand DPR assignments.

7. Bidder is having 1 project having structures more than 500 mtr.

8. TL is not having maximum Experience as Team Leader or similar capacity of
project Preparation including design of major highway Project (of length 40% of
project length or more of similar configuration (2/4/6 laning**) and above) &
Experience as Team Leader or similar capacity in Operation and Maintenance
of Major Highway (of length 40% of project length or more of similar configuration
(2/4/6 laning™) and above).

10.

M/s  MSPARK  Futuristics &
Associates in JV with M/s Data
Technosys (Engineers) Pvt. Ltd.

1. SA certificate not submitted for local content.

2.The projects claimed by the other member of JV has submitted the projects
for meeting the criteria under clause 15 (A) & (B) are not considerable as the
sharing/payment details are not submitted for meeting the experience of Project
Supervision/ Independent Engineer/ Authority's Engineer of 2/4/6 laning project
of aggregate length equal to 3 times or more of similar category and preparation
of detailed Project Report/ Feasibility Study cum Preliminary Design Report of
2/4/6 laning project of aggregate length equal to 2 times or more of similar.
Hence, the bidder is considered technically non-responsive as per clause 15 (B)
of Section-1 of RFP.

3. Other member of JV has not submitted audited financial statements for the

FY 2021-22 & 2023-24.

4. None of the highway professionais found to be working with the firm. The
documents uploaded on INFRACON portal in support of availability of highway
professionals are outdated.

5. Bidder is having 3 projects of completed Supervision.

6. Bidder is having 3 projects of completed DPR assignment

7. Bidder is having 1 project having structures more than 500 mtr.

8. TL is not having maximum Experience as Team Leader or similar capacity in
Highway Development projects (of length 40% of project length or more off
similar configuration (2/4/6 laning**) and above) on PPP.
9. BSE is not having maximum Experience in similar capacity in supervision of
Major Highway Bridges/ ROB/ Flyover/ Interchanges/ any other structures.

10. RSE is not having maximum Experience in similar capacity in Road Safety
works on Major Highway Project (similar configuration (2/4/6 laning*™) and
above).

11.

M/s. Indian Technocrat Limited in JV/|
with  M/s DN  Consultant in
association with M/s  Synerinfra
Technocrat Pvt. Ltd.

1. Project name not mentioned in Self undertaking & SA certificate for Local
Content not submitted.

2. The projects claimed by the lead member of JV for meeting the criteria unden
clause 15 (A) & (B) are not considerable as the lead member has not submitted
any sharing details for projects executed in JV/Association in the past
experience or date of completion not mentioned in the client certificates for
meeting the experience of detailed Project Report/ Feasibility Study cum
Preliminary Design Report of 2/4/6 laning project of aggregate length equal to 2
times or more of similar. Further, jointly, the bidder is not meeting the minimum
eligibility required. Hence, the bidder is considered technically non-responsive
as per clause 15 (B) of Section-1 of RFP.
3. Other member of JV has not submitted audited financial statements for the,
FY 2019-20, 2020-21 & 2021-22.
4. 01 highway professionals found to be working with the firm. The documents

uploaded on INFRACON portal in support of availability of highway]
professionals are outdated.
5. Bidder is having 2 projects of completed DPR assignments.

6. Bidder is having 3 in-hand DPR assignments.
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7. Bidder is having 1 project having structures more than 500 mtr.

8. TL is not having maximum Experience as Team Leader or similar capacity of
project Preparation including design of major highway Project (of length 40% of
project length or more of similar configuration (2/4/6 laning**) and above).

9. SPS.is-not having maximum Experience in similar capacity on PPP Projects
(of length 40% of project length or more of similar configuration (2/4/6 laning*)
and above).

10. SQME is not having maximum Total Professional Experience in handling
Highway/ Bridge projects

11. RSE is not having maximum Experience in similar capacity in Road Safety|
works on Major Highway Project (similar configuration (2/4/6 laning™) and
above).

12

M/s Mangalam Infra & Engineering
Ltd in JV with M/s Thoughts
Consultants  Jaipur Pvt. Ltd in
associaton  with  M/s  MRM
Associates Pvt Ltd.

1. Project name not mentioned in Self undertaking & SA certificate of Local
Content.

2. The projects claimed by the lead member of JV for meeting the criteria under
clause 15 (A) & (B) are not considerable as the lead member has not submitted
any sharing details for projects executed in JV/Association in the past
experience of Project Supervision/ Independent Engineer/ Authority's Engineer
of 2/4/6 laning project of aggregate length equal to 3 times or more of similar
category. Also, the lead member of JV is not meeting the requirement of having
atleast one project of similar category of two/four/six** laning work of length
equal to 40% of project length. Hence, the bidder is considered technically non-|
responsive as per clause 15 (B) of Section-1 of RFP.
3. 06 highway professionals found to be working with the firm. The documents

uploaded on INFRACON portal in support of availability of highway]
professionals are outdated.

4. Bidder is having 2 projects of completed Supervision assignments.
5. Bidder is having 3 projects having structures more than 500 mtr.
6. SPS is not having maximum Total Professional Experience of Pavement

Design/ Construction and Maintenance of Highways/ Roads/ Air Field Runway.
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