Huer f331eT / Estate Department
fa%awidqe# / Thiruvananthapuram

NOTICE INVITING TENDER

Tender For Renovation of 5 Class lll Flats (Flat Nos A-03, B-12, B-13, C-24 & E-36) at Bank’s Staff
Quarters, Plamoodu, Thiruvananthapuram

Reserve Bank of India, Thiruvananthapuram invites e-tenders for the captioned work from Bank’s
empaneled vendors/contractors under the said category of the work costing between %25 - 50 Lakh.
The tendering would be done through the e-Tendering portal of Central Public Procurement Portal

(CPPP - https://etenders.gov.in). All

interested empaneled vendors/contractors must register

themselves in the above-mentioned website to participate in the tendering process. The Schedule of e-

Tender is as follows:

a. Name of Work

Renovation of 5 Class Il Flats (Flat Nos A-03, B-12, B-13, C-
24 & E-36) at Bank's Staff Quarters, Plamoodu,
Thiruvananthapuram

b. Estimated Cost of the Work

¥40.15 lakh inclusive of GST

c. e-Tender no

2026_RBI_287697_1_Plamood_5_flats

d. Mode of Tender

e-Procurement System
(Online: Part | - Techno-Commercial Bid and
Part Il - Price Bid through through CPPP portal)

e. Earnest Money Deposit

%80,300/- (Rupees Eighty thousand three hundred only) shall
be collected in advance from all the bidders, in the form of
DD in favour of Reserve Bank of India, Thiruvananthapuram
to be delivered in physical form at Estate Department.,
Reserve Bank of India, Bakery Junction, Thiruvananthapuram
- 695033

OR in the form of NEFT towards

Beneficiary Name: ESTATE

Beneficiary Ac No: 8614038

IFSC: RBISOTHPAO1

f. Date of NIT/Tender available to
parties to view in RBI website/CPPP
Portal

August 14, 2026 by 18:00 hrs

g. Date of pre-bid meeting

September 8, 2026 at 11.00 hrs

h. Date of start of e-Tender for
submission of Techno-Commercial Bid
and price Bid in CPPP Portal

September 10, 2026 from 17:00 hrs

i. Date of close of online e-tender for
submission of Techno-Commercial Bid
& Price Bid

September 22, 2026 up to 15:00 hrs

j- Last date of submission of EMD

September 22, 2026 up to 15:00 hrs

k. Date & time of opening of tender

September 23, 2026 by 16:00 hrs

Amendments / Corrigendum to the tender, if any, issued in future will only be notified on the RBI Website

and CPPP Website as given above and will not be published in the newspaper.

Regional Director

(Kerala & Lakshadweep)


https://etenders.gov.in/

YR Reid 9%/ RESERVE BANK OF INDIA

HueT fJURT/ ESTATE DEPARTMENT
fa¥a-iayza/ THIRUVANANTHAPURAM - 695033

WS YT 96 & WwIw H1dd A 5 T4 11 Wi (Fie Hav T-03, §-12, §1-13, W-24
3R §-36) & AdIHur Hfere fAfder

TENDER FOR RENOVATION OF 5 CLASS Ill FLATS (FLAT NOS A-03, B-12, B-13, C-
24 & E-36) AT BANK’S STAFF QUARTERS, PLAMOODU

PART -1 (TECHNO - COMMERICAL BID)

Iﬁiaa hR DhT -TH Name of Tenderer:
Udl Address:

Date of Notice inviting Tender August 14, 2026 by 18:00 hrs

Validity of the Tender for acceptance by _
90 days from the date of opening of the Tender.

the Bank

Date of start of submission of bids September 10, 2026 from 17:00 hrs
Last date of submission of bids September 22, 2026 up to 15:00 hrs
Date of opening of the Tender September 23, 2026 by 16:00 hrs

This document is the property of Reserve Bank of India (RBI). It may not be copied, distributed or
recorded on any medium, electronic or otherwise, without the RBI's written permission thereof,
except for the purpose of responding to RBI for the said purpose. The use of the contents of this
document, even by the authorized personnel / agencies for any purpose other than the purpose
specified herein, is strictly prohibited and shall amount to copyright violation and thus, shall be
punishable under the Indian Law




DISCLAIMER

Reserve Bank of India, Estate Department, Thiruvananthapuram, has prepared this document to
give background information on the Project to the interested parties. While Reserve Bank of India
has taken due care in the preparation of the information contained herein and believe it to be in
order, neither Reserve Bank of India nor any of its authorities or agencies nor any of their
respective officers, employees, agents or advisors give any warranty or make any representations,
express or implied as to the completeness or accuracy of the information contained in this

document or any information which may be provided in association with it.

The information is not intended to be exhaustive. Interested parties are required to make their own
inquiries and respondents will be required to confirm in writing that they have done so and they do
not rely only on the information provided by RBI in submitting the Tender. The information is
provided on the basis that it is non — binding on Reserve Bank of India or any of its authorities or

agencies or any of their respective officers, employees, agents or advisors.

Reserve Bank of India reserves the right not to proceed with the Project or to change the
configuration of the Project, to alter the timetable reflected in this document or to change the
process or procedure to be applied. It also reserves the right to decline to discuss the matter further
with any party expressing interest. No reimbursement of cost of any type will be paid to persons or

entities expressing interest.
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Schedule of e-Tender is as follows:

a. Name of Work

Renovation of 5 Class Il Flats (Flat Nos A-03, B-12, B-
13, C-24 & E-36) at Bank’s Staff Quarters, Plamoodu,
Thiruvananthapuram.

b. Estimated Cost of the Work

%40.15 lakh inclusive of GST

c. e-Tender no

2026_RBI_287697_1_Plamood_5_flats

d. Mode of Tender

e-Procurement System
(Online: Part | - Techno-Commercial Bid and Part Il -
Price Bid through through CPP Portal)

e. Earnest Money Deposit

¥80300/-(Rupees Eighty thousand three hundred only)
shall be collected in advance from all the bidders, in the
form of DD in favour of Reserve Bank of India,
Thiruvananthapuram to be delivered in physical form at
Estate Department., Reserve Bank of India, Bakery
Junction, Thiruvananthapuram - 695033

OR in the form of NEFT towards

Beneficiary Name: ESTATE

Beneficiary Ac No: 8614038

IFSC: RBISOTHPAO1

f. Date of NIT/Tender available to
parties to view in RBI website/CPP
Portal

August 14, 2026 by 18:00 hrs

g. Date of pre-bid meeting

September 8,2026 at 11.00 hrs

h. Date of start of e-Tender for
submission of Techno-Commercial
Bid and price Bid in CPP Portal

September 10, 2026 from 17:00 hrs

i. Date of close of online e-tender
for submission of Techno-
Commercial Bid & Price Bid

September 22, 2026 up to 15:00 hrs

j- Last date of submission of EMD

September 22, 2026 up to 15:00 hrs

k. Date & time of opening of tender

September 23, 2026 by 16:00 hrs

Amendments / Corrigendum to the tender, if any, issued in future will only be notified on the RBI

Website and CPP Portal Website as given above and will not be published in the newspaper.

Regional Director

Kerala & Lakshadweep


https://etenders.gov.in/
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WS-T /SECTION - A
URdTd &1 U3 / LETTER OF OFFER

W[/ Place:
dRIG/ Date:
TarH/ To

o U410 $UR GdT IH<GH / Shri Praveen Kumar Vasantha Ramachandran
REIBAEERIC] Regional Director
uﬂ?ﬁuﬁaa‘%/ Reserve Bank of India,

fd®a=dqRa/ Thiruvananthapuram — 695033

HgIgy/ Sir,

Tgl 39 918 (Y F1o # fafAfdy wraf & Yeiy o fadiw faarun, sfieedr iR 7 - S &t S
TR P UYTq 3R Iad 1o A TSy il & Wi & e 3R It S H3A & a1 a1 FAfder &
TUITIE R aTeht SR TR U S & a1, T 30 g1 T el 2redf & ergey ot forg &
& arL grh, S oA | fafAfdy sl & aug-amoe ¥ fafAfdy a9g & iR, o a6 - St o
IfcaRed &= IR TUT & UBR ¥ faf e, siftimenrafl, Yarft oik Ffaer o zal # fad m fafaa
3R, "HRR P I, Fa=I 27, AT - S SR Widar & qdl 3R 3P [ U HRIs oA
qTeht AHERR & 1Y TS 3R ST &1 516 I3 &1 IRAd $d 6|

Having examined the specifications, drawings and Schedule of Quantities relating to the works
specified in the memorandum hereinafter set out and having visited and examined the site of the
works specified in the said Memorandum and having acquired the requisite information relating
thereto as affecting the tender, I/we hereby offer to execute the works specified in the said
Memorandum within the time specified in the said Memorandum at the rates mentioned in the
Schedule of Quantities and in accordance in all respects with the Specifications, Designs and
instructions in writing referred to in Conditions of Tender, the Articles of Agreement, Special
Conditions, Schedule of Quantities and Conditions of Contract and with such materials as are
provided for, by and in all other respects in accordance with such conditions so far as they may be
applicable.

Y9/ MEMORANDUM

(@) | Pl &1 fFaRul/ Name of work WS YT dF & WIH HIY § 5 AN Il eie b FAH00

av"i%ﬂl fdgl/ Renovation of 5 Class Il Flats at Bank’s Staff
Quarters, Plamoodu, Thiruvananthapuram.

(@) | YTaH B 2/ Terms of Payment | SR FaRN & TS 32 3R URRT & 38R/ As per clause

32 of the General conditions of contract and Appendix.

(M) | BTl B R HRA P oY 3 A T/ | Wipfd T oRI R S 10 3§ &7 3 4 71 4 months from

Time allowed for completion of the 10™" day of date of issue of work order

work
(9) | ST @Td/ Estimated Cost | ¥ 40.15 @1, (51,94 1 & W1/ 40.15 lakh inclusive
of GST
(F) | 3P ¢ 5 )SuHE (/Earnest 2% of the total estimated cost of the work

Money Deposit (EMD)

@) fwreT d% TREY/ Performance 5%

Bank Guarantee




() | 90 O TfaURor ¢ & Ui foram 5% from each bill (Maximum of 5% of contract
yf=Td wed o), af; FiE gy | amount).

Percentage if any to be deducted
from Bill towards Retention
Money (R.M)

afe; 7g fAf3er Wigd gt § @ H/5w 3% §RT 81 39% 1Y Tay Iad Jfdel &I Ul 3R Iad Xal
& IUST BT T B 3R 3G YA b 38 W B & [ TgHA § /8 Slei db d @RLg ydr T
THR UM B R H I 2l # Ifeeiad i Fed o5 S SR WRelta Reid s &1 Y™ & &
fog wgHd g

1. Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and provisions
of the said Conditions of Contract annexed hereto so far as they may be applicable or in default
thereof to forfeit and pay to the Reserve Bank of India the amount mentioned in the said conditions.

2. On acceptance of tender, we will deposit a sum @ 2% of value of work as earnest money with
RBI on intimation from the Bank about acceptance of the tender, which amount will not bear any
interest. Should I/We fail to execute the contract when called upon to do so or fail to adhere to any

of the condition given in tender, I/We do hereby agree that this sum shall be forfeited by me / us to
RBI.

§AR dHRI & SR FUTIAR 8/ Our Bankers are:
i)

i)
Ha<I/Yours faithfully,
dfdqreR & BXI&R/ Signature of the Tenderer
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SECTION B
GENERAL INSTRUCTIONS TO TENDERERS

E-tender should be submitted in CPP Portal for the work of ‘Renovation of 5 Class lll Flats
at Bank’s Staff Quarters, Plamoodu, Thiruvananthapuram.” not later than 3:00 PM on
September 22, 2026. Telegraphic, Fax and E-mail tenders shall not be accepted. No tender
received after 3:00 PM on September 22, 2026 shall be accepted by CPP Portal.

Bidders may contact Banks Engineer to get their doubts clarified. The Bank discourages
stipulation of any additional conditions by the tenderers. However, in case the tenderers wish
to include any condition / clarification, it shall be separately uploaded in CPP Portal in their
letter head. The clarifications / conditions etc. uploaded if any will be examined and after
discussions with all the tenderers, the conditions that are acceptable to the Bank will be
intimated to the tenderers. No request for any change in rate or conditions after the opening of
the tender will be entertained. However, decision of the Bank on acceptance of conditions put
by the bidders is final and binding.

Bidders may choose to present for Tender Opening Event in the Bank’s Main Office at
scheduled date and time. Tender shall be opened at 4:00 PM on September 23, 2026 or a
subsequent date and time, same shall be intimated to the bidders.

All information, correspondence letters, shall be submitted in and addressed to Shri Praveen
Kumar Vasantha Ramachandran, Regional Director, Reserve Bank of India,
Thiruvananthapuram.

Tenders shall remain valid for acceptance by the Bank for a period of three months from the
date of opening of the tender which period may be extended by mutual agreement and the
tenderer shall not cancel or withdraw the tender during this period.

The rates quoted shall be firm and binding without any escalation whatsoever till the completion
of the contract. Due to limitation in number of words in price bid in CPP Portal, full description
may not be available. However, tenderer shall read all specifications/drawings/conditions from
this tender document.

For any item, if the rate and amount do not tally with respect to the bill of quantities, then the
amount arrived on the basis of quoted rates shall only be considered.

Digital Signatures may be used to submit the tender in token of his / their acquainted himself /
themselves with the terms and conditions of this tender.

If any of the document is missing, the tender may be considered invalid by the Bank at its
discretion. No advice of any change in rate or conditions after opening of the tender will be
entertained.

The vendors shall pay the transaction fee vide the procedures listed in ‘Guidelines for e-
procurement’. Transaction fee is non-refundable. A vendor will not have the access to online
e-tender without making the payment towards transaction fee.

. Earnest Money Deposit for a sum of ¥80,300/- shall be submitted on or before 3:00 PM on

September 22, 2026. EMD of the unsuccessful bidders shall be refunded/returned without any
interest after expiry of bid validity (including extended validity) or on award of work to successful
bidder whichever is earlier. Tender will not be accepted without submission of EMD. If vendor
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withdraws bid after opening of the commercial bid or fails to commence the work awarded to

him/her within the prescribed limit, EMD submitted shall be forfeited.

On awarding the work, the successful bidder shall submit a Performance Bank
Guarantee (PBG) for 5% of the accepted Contract Value, valid for the Contract Period
for due fulfilment of the contractual obligations by the contractor or amount equivalent
to PBG through online mode (NEFT / RTGS). In case of delay in submission of
PBG/amount equivalent to PBG, due to unavoidable circumstances, charges shall be
recovered from the bills of the contractor at Bank’s rate. The EMD paid by the successful
bidder shall be released without any interest after successful execution of the contract
agreement and submission of Performance Bank Guarantee for 5% of the accepted Contract
value as provided above. The PBG/ amount paid by the successful tenderer shall be held by
the Reserve Bank of India as Security Deposit (SD) for execution and fulfiiment of the contract.
No interest shall be paid on this deposit. The Bank will withhold 5% of the total value of work
done from their bill/s as Retention Money. The SD (PBG/ amount equivalent to the PBG) shall
be released to the contractor on virtual completion and the R.M. shall be released after
successful completion of 12 months of Defect Liability Period. The Security Deposit of the
successful tenderer and R.M. will be forfeited if he fails to comply with any of the conditions of
contract.

The Reserve Bank of India does not bind itself to accept, the lowest or any tender and reserve
to itself the right to accept or reject any or all the tenders, either in whole or in part, without
assigning any reasons for doing so.

On receipt of intimation from the Employer of acceptance of his / their tender, the successful
bidder shall be bound to implement the contract and within fourteen days thereof the successful
bidder shall sign an agreement in accordance with the draft agreement and the Schedule of
Conditions but the written acceptance by the Reserve Bank of India of a tender will constitute
a binding contract between the Reserve Bank of India and the person so tendering, whether
such formal agreement is or is not subsequently executed.

All compensation or other sums of money payable by the Contractor to the Employer under
the terms of this Contract may be deducted from the Security Deposit if the amount so permits
and the Contractor shall, unless such deposit has become otherwise payable, within ten days
after such deduction make good in cash the amount so deducted.

The Contractor shall not assign the Contract. He shall not sublet any portion of the Contract
except with the written consent of the Bank. In case of breach of these conditions, the bank
may serve a notice in writing on the contractor rescinding the Contract whereupon the security
deposit shall stand forfeited to the Bank.

The Contractor shall carry out all the work strictly in accordance with Design and drawings,
details, specifications and instructions of the Bank’s Engineer. If in the opinion of the Bank's
Engineer changes have to be made in the design and with the prior approval in writing of the
Employer they desire the Contractor to carry out the same, the contractor shall carry out the
same without any extra charge. The Bank's decision in such cases shall be final and shall not
be open to arbitration.

A Schedule of Probable Quantities in respect of each work and specifications accompany these
Instructions to Bidders. The Schedule of Probable Quantities is liable to alteration by omissions,
deductions or additions at the discretion of the Bank.
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The tenderer must obtain for himself on his own responsibility and at his own expenses all the

information which may be necessary for the purpose of making a tender and for entering into
a contract and must examine the drawings (if any) and must inspect the site of the work and
acquaint himself with all local conditions, means of access to the work, nature of the work and
all matters appertaining thereto.

The rates quoted in the tender shall include all charges for clearing of site before
commencement as well as after completion, centring, boxing, staging, planking, plant and
equipment, storage sheds, watching and lighting by night as well as day including Sundays
and holidays, temporary lines for drawing plumbing and electricity supply arrangements (water
and electricity may be made available at the available sources within the Bank’s Premises),
protection of the public and safety of walls, buildings and all other erections, matters or things
and the Contractor shall take down and remove any or all such centering, scaffolding, staging,
etc. as occasion shall require or when ordered so to do and fully reinstate and make good all
matters and things disturbed during the execution of work and to the satisfaction of the Bank.
The rates quoted shall be deemed to be for the finished work to be measured at site. The rates
shall also be firm and shall not be subject to exchange variations, labour conditions, fluctuations
in railway freights or any conditions whatsoever.

The rates for each item in the tender in CPP Portal shall be quoted exclusive of GST. Total
Amount including GST shall be calculated by the CPP Portal and the total amount for all the
items including the G.S.T will be taken as the total Contract Value. Each invoice / bill shall
indicate amongst other things, the contractor's PAN and GST Registration Number. The
contract value will also be subject to TDS / Withholding Tax as per statutes. No claim in respect
of sales tax, sales tax on works contract, excise duty, customs duty, octroi or other tax, duty or
levy, service tax whether existing or in future shall be entertained by the Employer.

The quantities in the Schedule of Quantities approximately indicate the total extent of work but
may vary to any extent and may even be omitted thus altering the aggregate value of the
Contract. However, during actual execution of work, if the quantities of any of the items of work
exceeds by more than 25% of the tender quantities, the quantities of such items executed, by
the authority of the Bank’s Engineer and with the concurrence of the employer, in excess of
25% of the tender quantity, shall be considered as an extra item of work for which the
Contractors shall submit fresh rates supported by rate analysis worked on the actual cost basis
plus 15% towards establishment charges, contractor's overheads and profit. The rates for all
such items of work, being current ones, will not be eligible for price adjustment due to increase
or decrease in prices of materials and labour rates as per escalation formula, if any, given in
the tender. If any of the items of work is omitted from the accepted tender at the sole discretion
of the employer, the contractor shall not be entitled to any claim on this account.

Time allowed for carrying out the work as mentioned in the Memorandum shall be strictly
observed by the Contractor and it shall be reckoned from the 10" day of issue of written order
to commence the work.

The work shall throughout the stipulated period of the contract be proceeded with all due
diligence and if the Contractor fails to complete the work within the specified period, he shall
be liable to pay compensation as defined in Clause 27 of the General Conditions of the
Contract. The tenderer shall before commencing the work prepare and submit a detailed work
programme which shall be approved by the employer. If the contractor fails to continue the
work as per the detail work program or fails to deploy labours as required for the smooth flow
of the work, Bank reserves right to cancel the contract agreement entered into.
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Tenders will be considered only from list of contractors empanelled by the Bank in the trades

concerned.

The Contractor shall not be entitled to any compensation for any loss suffered by him on
account of delays in commencing or executing the work, whatever the cause of delays may be,
including delays arising out of modifications to the work entrusted to him or in any sub-contract
connected therewith or delays in awarding contracts for other trades of the project or in
commencement or completion of such works or in procuring Government controlled or other
building materials or in obtaining water and power connections for construction purposes or for
any other reason whatsoever and the Employer shall not be liable for any claim in respect
thereof. The Employer does not accept liability for any sum besides the tender amount, subject
to such variations as are provided for herein.

The successful tenderer is bound to carry out any items of work necessary for the completion
of the job even though such items are not included in the quantities and rates. Schedule of
instructions in respect of such additional items and their quantities will be issued in writing by
the Bank’s Engineer with the prior consent in writing of the Employer

The successful tenderer must co-operate with the other Contractors appointed by the Employer
so that the execution of work shall proceed smoothly with the least possible delay and to the
satisfaction of the Bank’s Engineer.

The Contractor must bear in mind that all the work shall be carried out strictly in accordance
with the Specifications, design drawings made by the Bank and also in compliance of the
requirements of the local public authorities and to the requirements of the Bank and no
deviation on any account will be permitted. Quality of the work should be satisfactory to the
bank as per work specifications. Contractor shall make good the bank for any low quality of
work executed.

The successful tenderer should make his own arrangement to obtain all materials required for
the work. The materials as far as procurable shall be first / premium quality conforming to
relevant Indian standards.

The successful tenderer is bound to purchase the required materials for which the “Basic Price”
has been stipulated in the item from the manufacturer approved and selected by the Bank and
at the rate approved by the Bank from time to time.

Wherever basic rate for the materials is specified, the contractor should produce 3/4
samples of materials for selection and the purchase rate for the selected items shall be
got approved from the Bank’s Engineer before purchasing such materials. The basic
price of materials shall be taken as cost of material at dealer’s ex-godown price
excluding GST. If there is any difference in cost of materials selected with basic rate
specified in the tender, such difference shall be adjusted while making payment to the
Contractor. The adjustment in price of the materials shall be made on measured quantity
only. Contractor’s profit of 15% shall be allowed on such difference. The contractor
should provide to the Bank for verification, paid bills of all purchased materials for
ascertaining the actual rate of purchase so as to settle the difference in cost of materials.
The tenderer shall have to use materials of the makes / manufacturers specified in the list of
material of approved brand and / or manufacture contained in the e-tender clauses.

Electricity and water shall be provided free of cost for execution of the work at one point within
the premises. Contractor shall make their own arrangements for conveying the same to the
required locations. The contractor shall, however, take care to ensure that no undue wastage
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of electricity & water is caused. Necessary safety measures shall be taken by the contractor to

avoid any mishap. The contractor shall be penalized by the Bank if any laxity on his part is
observed in this matter.

The Contractor shall strictly comply with the provisions in the Safety & Fire Safety Codes
annexed hereto.

IS Code numbers wherever mentioned in the tender shall be the latest version as on the date
of opening of tenders.

Total Security Deposit of successful tenderer will be forfeited if he / they fail to comply with
any conditions of the Contract.

Errors, Omission and Descriptions: -
a) Between the description of the item in the General Specifications and the detailed
descriptions in the Schedule of Quantities of the same item, the latter shall be adopted.
b) In case of difference between the rates mentioned in figures and words, the rate adopted
for working out the total amount of item in the original tender form, shall be taken as correct.
In all other cases the correct rate would be that which is lower.

Clarifications if any with respect to General Conditions, Special Conditions, Scope of work,
specifications, design & drawings or any other matter required for submitting the tender shall
be obtained from the Bank during working hours of the Bank, before submitting the tenders.
Once a tender is submitted, the matter will be decided according to conditions in the tender in
the absence of such authentic pre-clarification.

The contractor shall abide by and fulfil all requirements laid down under various provisions of
Contract Labour (Regulation and Abolition) Act, 1970 and the rules framed there-under. The
contractor shall submit to the Bank the maximum number of Labours to be engaged on a single
day in the job. Any subsequent increase should be informed to the Bank without delay, if the
number of labourers employed for the job are twenty or more, the contractor shall obtain the
license from the Regional Labour Commissioner. The contractor should ensure payment of
minimum wages to all labourers / workmen staff employed by him and maintain record of
labours employed for the work.

Contractor should ensure that the instructions/ directions issued by Central as well as
State Government, and also by the Bank in connection with Covid-19 Pandemic or any other
such situation are followed scrupulously by the workmen deployed at the Bank. Workmen from
containment area or under quarantine should not be deployed for work. Further, you are
required to closely monitor the staff deployed to the Bank and in case of any staff/family
member of staff is found ‘Covid’ or any other such disease infected, action to be taken to
replace the staff at once. Staff should be sensitised to follow strict social distancing norms (if
any such instructions / directions are in place) while they remain deployed. You shall provide
them with necessary gloves, masks, sanitizer, etc., at no extra cost to the Bank. Further, you
shall indemnify and keep indemnified the Bank from any financial/ legal liability arising out of
your failure, fault or negligence in complying-with the above instructions. Any hindrance to the
work due to COVID-19 pandemic or any other reasons shall be intimated to the bank’s
engineer.
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I / We hereby declare that | / we have read and understood the above instructions for guidance of

tenderers and accept the same.
Date: Signature of Authorized signatory with seal.

Place: Name and Address:
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GENERAL CONDITIONS OF CONTRACT

The Conditions Hereinbefore Referred To

1. In constructing these conditions, the specification, schedule of quantities and Contract
Agreement, the following words shall have the meaning herein assigned to them except
where the subject or context otherwise requires.

a) "Employer” Shall mean the Regional Director, Reserve Bank of
India, Thiruvananthapuram and shall include its
assigns and successors.

b) “Contractor” In the case "Contractor shall mean a company
of company incorporated under 19 /20 and having
its registered office at and shall include its

successors and assigns.

c¢) “Banks Engineer” Shall means the person appointed by the Employer to
act as Bank’s Engineer for the purpose of the contract
and named as such in the conditions. [AM (Tech)/
Manager (Tech)/ AGM (Tech)].

d) "Site" Shall mean the site of the contract works including any
building and erection thereon and any other land
(inclusively) as aforesaid allotted by the Employer for
the Contractor's use.

e) "This Contract" Shall mean the Article of Agreement, the special
conditions, the conditions, the Appendix, the schedule
of quantities and specifications, design drawings
attached hereto and duly signed.

f) “Specifications” Means the specification of the works included in the
Contract and any modification thereof or addition
thereto made or submitted by the Contractor and
approved by the Engineer.

g)"Notice in writing" Shall mean a notice in written, typed or printed or
written notice" characters sent (unless delivered
personally otherwise proved to have been received)
by registered post to the last known private or
business address or registered office of the addressee
and shall be deemed to have been received when in
the ordinary course of post it would have been

delivered.

h) “Bill of Quantities” Means the priced and completed bill of quantities
forming the part of Tender

i) "Tender” Means The Contractor’s priced offer to the Employer

for the execution and completion of the works and
remedying of any defects therein in accordance with
the provisions of the contract, as accepted by the letter
of acceptance.



j) "Letter of acceptance”

k) "Act of Insolvency"

1) "Net Prices"

m) "The works"

Means the formal acceptance by the employer of the
tender

Shall mean any Act of insolvency as defined by the
Presidency Town Insolvency Act, or the provincial
insolvency Act or any Act amending such original Act.

If in arriving at the contract amount the Contractor
shall have added to or deducted from the total of items
in the Tender any sum, either as a percentage or
otherwise, then net price of any item in their tender
shall be the sum arrived at by adding to or deducting
from the actual figures appearing in the Tender as the
price of that the item a similar percentage or
proportionate sum provided always that in determining
the percentage or proportion of the sum so added or
deducted by the Contractor the total amount of the any
Prime Cost items and provisional sums of money shall
be deducted from the total amount of the tender. The
expression "net rates" or "net prices" when used with
reference to the contract or account shall be held to
mean rates or prices so arrived at.

Shall mean ‘Renovation of 5 Class Il Flats at Bank’s
Staff Quarters, Plamoodu, Thiruvananthapuram.’” as
provided herein

14

Note: Words imparting persons include firms and corporations. Words imparting the singular only
also include the plural and vice versa where the context requires.

2. Scope of Contract: The contractor shall carry out and complete the said work in every respect

in accordance with this contract and with the directions of and to the satisfaction of the Bank's
Engineer. The Bank's Engineer may in his absolute discretion and from time-to-time issue

further drawings and/or written instructions, details, direction and explanations which are

hereafter collectively referred to as "Bank's Engineer's instruction in regard to":

a) The variations or modifications of the design, quality or works or the addition or omission

or substitutions of any work.

b) Any discrepancy in the Drawing or between the Schedule of Quantities and/or drawing

and/or specifications.

c) The removal from the site of any materials brought thereon by the contractor and the
substitution of any other material therefor.

d) The removal and/or re-execution of any works executed by the contractor.

e) The dismissal from the works of any persons employed thereupon.

f)  The opening up for inspections of any work covered up.

g) The amending and making good of any defects under clause 20 & 21 hereof.

The contractor shall forthwith comply with and duly execute any work comprised in such Bank's
Engineer's instructions provided always that verbal instructions, directions and explanations
given to the Contractor or his representative upon the works by the Bank's Engineer shall, if

involving a variation, be confirmed in writing by the Contractor within seven days, such shall
be deemed to be Employer's instructions within the scope of the Contract.
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3. Variations to be approved by the Employer: The contractor shall submit a statement of

variations giving quantity and rates duly supported by analysis of rates, vouchers etc. The rates
on scrutiny and final acceptance by the Employer shall form a supplementary tender. Minor
alterations (of the order of a few centimetres) as per site conditions may be carried out during
execution with respect to the drawings. The Employer shall not be liable for payment of such
variations until these statements are sanctioned by him.

4. Drawings, Schedule of Quantities: The Contract shall be executed in duplicate and the
Bank’s Engineer, the Employer and the Contractor shall be entitled to one executed copy of
each for his use. The Contractor on the signing hereof shall be furnished by the Bank’s
Engineer free of cost one copy of each of the said Drawings (if any) and of the specification
and one copy of all further Drawings (if any) issued during the progress of the works. Any
further copies of such Drawings required by the Contractor shall be paid for by him. The
contractor shall keep one copy of all Drawings on the works and the Bank’s Engineer, or his
representative shall at all reasonable times have access to the same. Before the issue of the
final certificate to the Contractor he shall forthwith return to the Bank’s Engineer all Drawings
and Specifications.

5. Contractor to provide everything necessary at his cost: The contractor shall provide at his
cost everything necessary for the proper execution of the work according to the intent and
meaning of the drawing. Schedule of quantities and specification taken together with whether
the same may or may not be particularly shown or described therein provided that the same
can reasonably be inferred there from and if the contractor finds any discrepancy in the
drawings or between the drawings schedule of quantities and specifications he shall
immediately and in writing refer same to the Bank’s Engineer who shall decide which is to be
followed. Between drawings and specifications/ schedule of Quantities, schedule of quantities
will prevail.

6. Authorities, notices and patents: The contractor shall conform to the provisions of any Act
of the legislature relating to the works and to the regulations and bye-laws of any authority, and
of any water, electric supply and other companies and / or authorities with whose, systems the
structure is proposed to be connected, and shall, before making any variations from the
drawings (if any) or Specifications that may be necessitated by so conforming, give to the
Bank’s Engineer written notice, specifying the variation proposed to be made and the reason
for making it and apply for instruction thereon. In case the Contractor shall not within ten days
receive such instructions, he shall proceed with the work conforming to the provisions,
regulations, or by-laws in question, and any variation so necessitated shall be dealt with under
Clause 18 thereof.

The contractor shall bring to the attention of the Employer all notices required by the said Acts,
regulations or bye-laws to be given to any authority and pay to such authority or to any public
office all fees that may be properly chargeable-in respect of the works and lodge the receipts
with the Employer.

The Contractor shall indemnify the Employer against all claims in respect of patent rights and
shall defend all actions arising from such claims and shall himself pay all royalties, license fees,
damages cost and charges of all and every sort that may be legally incurred in respect thereof.

7. Setting out of work: The Contractor shall set out the works and shall be responsible for the
true and perfect setting out of the same and for the correctness of the positions, levels,
dimensions, and alignment of all parts thereof and got approved prior to proceeding of the
work. If the contractor fails in their role, any errors/defects shall be rectified at his own expense
to the satisfaction of the Bank/ Employer
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Materials and Workmanship to conform to description: All materials and workmanship

shall so far as procurable be of the respective kinds described in the Schedule of Quantities
and/or Specifications and in accordance with the Bank’'s Engineer’s instructions, and the
Contractor shall upon the request of the Bank’s Engineer furnish him with all invoices,
accounts, receipts and other vouchers to prove that the materials comply therewith. The
Contractor shall at his own cost arrange for and/or carry out test of any materials as per relevant
IS provisions through the reputed laboratories prior to use in the work.

Contractor's superintendence and representative on the works: The Contractor shall give
all necessary personal superintendence during the execution of the works, and as long
thereafter as the Bank’'s Engineer may consider necessary until the expiry of the “Defects
Liability Period” stated in the Appendix hereto. The Contractor shall also during the whole time
the works are in progress employ a competent, qualified and experienced Engineer who shall
be constantly in attendance at the works while the men are at work. Any directions explanation,
instructions or notices given by the Bank’s Engineer to such representative shall be held to be
given to the Contractor.

Dismissal of workmen: The Contractor shall on the request of the Bank's Engineer
immediately dismiss from the works any person employed thereon by him who may, in the
opinion of the Bank’s Engineer, be incompetent or misconduct himself and such persons shall
not be again employed on the works without the permission of the Consultant.

Access to works: The Employer, the Bank’s Engineer and their respective representatives
shall at all reasonable times have free access to the work and / or to the workshops, factories
or other places where materials are lying or from which they are being obtained and the
Contractor shall give every facility to the Employer, the Bank’s Engineer and their
representatives necessary for inspections and examination and test of the materials and
workmanship. No person not authorized by the Employer or the Bank’s Engineer except the
representatives of public authorities shall be allowed on the works at any time.

Assistant Manager (Tech.)/ Assistant General Manager (Tech): The term "Assistant
Manager (Tech)/ Manager (Tech.)/ Assistant General Manager (Tech) shall mean the person
appointed and paid by the Employer to inspect the works. The Contractor shall afford the
Assistant Manager (Tech.)/ Assistant General Manager (Tech) every facility and assistance for
inspecting the works and materials and for checking and measuring time and materials.

The Assistant Manager (Tech.)/ Manager (Tech.)/ Assistant General Manager (Tech), or the
Employer shall have power to give notice to the Contractor or to his representative of non-
approval or any work or materials and such work shall be suspended, or the use of such
materials shall be discontinued. The work will from time to time be examined by the Assistant
Manager (Tech.) / Assistant General Manager (Tech) but such examination shall not in any
way exonerate the Contractor from the obligation to remedy any defects, which may be found
to exist at any stage of the works or after the same is completed. Subject to the limitations of
this clause the Contractor shall take instructions only from the Bank's Engineer.

Assignment _and Subletting: The whole of the works included in the Contract shall be
executed by the Contractor and the contractor shall not directly or indirectly transfer, assign or
under-let the Contract or any part share thereof or any interest therein without the prior written
consent of the Employer and not undertaking shall relieve the Contractor from the full and entire
responsibility of the Contract or from active superintendence of the works during their progress.

Alterations, additions, omissions etc.: No alteration, omission or variation shall vitiate this
contract except instructions/ notice of Employer (through Bank’s Engineer) at any time during
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the progress of the works to make any alterations in, or addition to, or omissions from the works

or any alteration in the kind of quality of the materials to be used therein and shall give notice
thereof in writing under its hand to the Contractor. The Contractor shall alter, add to, or omit
from, as the case may be, in accordance with such notice, but the contractor shall not do any
work extra to or make any alterations or additions to or omissions from the works or any
deviation from any of the provisions of the Contract. Stipulations, specifications or Contract
Drawings without the previous consent in writing of the Employer and the value of such extra
alterations, additions or omission shall, in all cases, be determined by the Employer in
accordance with the provisions of Clause 18 hereof, and the same shall be added to, or
deducted from the Contract Amount, as the case may be accordingly.

Schedule of Quantities: The Schedule of quantities, unless otherwise stated shall be deemed
to have been prepared in accordance with the Standard Method of Measurement specified in
relevant IS code.

Any error in description or in quantity or in omission of items from the schedule of quantities
shall not vitiate this contract but shall be rectified and the value thereof, as ascertained under
Clause 17 hereof, shall be added to, or deducted from the Contract Amount (as the case may
be) provided that no rectification of errors, if any, shall be allowed in the Contractor's schedule
of rates.

Sufficiency of Schedule of Quantities: The Contractor shall be deemed to have satisfied
himself before tendering as to the correctness and sufficiency of his tender for the works and
of the prices stated in the Schedule of Quantities and/or the schedule of rates and prices which
rates and prices shall cover all his obligations under the contract, and all matters and things
necessary for the proper completion of the works.

Measurement of works: The Bank's Engineer may, from time to time, intimate to the
contractor that he requires the works to be measured, and the Contractor shall forthwith attend
or send a qualified agent to assist Assistant Manager (Tech) in taking such measurements and
calculations and to furnish all particulars or to give all assistance required by any of them.
Should the Contractor not attend or neglect or omit to send such agent then the measurement
taken by the Bank's Engineer, or a person approved by him shall be taken to be correct
measurement of the works. Such measurements shall be taken in accordance with the Method
of Measurements detailed in the latest relevant IS Codes of practice.

The Contractor or his Agent may at the time of measurement take such notes and
measurement as he may require.

All authorized extra works, omissions and all variations made with the Bank’s Engineer’s
instructions, subsequently conveyed in writing (with the prior approval in writing of the
Employer) shall be included in such measurements.

Prices for extra etc. ascertainment of: The Contractor may, when authorized and shall, when
directed, in writing by the Employer, add to, omit from or vary the works shown upon the
drawings, or described in the specification, or included in the schedule of Quantities, but the
contractor shall make no addition, omission or variation without such authorization or direction.
A verbal authority or direction by the Bank's Engineer shall, if confirmed by them in writing
within seven days, be deemed to have been given in writing.

However, during actual execution of work if the quantities of any of the items of work exceeds
by more than 25% of the tender quantities, the quantities of such items executed, by the
authority of the Architects of the project band with the concurrence of the employer in excess
of 25 % of the tender quantity shall be considered as an extra item of work for which the
contractors shall submit fresh rates supported by rate analysis worked on the actual cost basis
plus 15% towards establishment charges, contractor’'s overhead and profit. The rates for all
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such items of work, being current ones, will not be eligible for price adjustment due to increase

or decrease in prices of materials and labour rates as per escalation formula, if any, given in
the tender. If any of the items of work is omitted from the accepted tender at the sole discretion
of the employer, the contractor shall not be entitled to any claim on this account.

No claim for an extra shall be allowed unless it shall have been executed under provisions of
clause 5 hereof with the concurrence of the Employer herein mentioned. Any such extra in
herein referred to as authorized and shall be made in accordance with the following provisions.

(a) (i) The net rates or prices in the original tender shall determine the valuation of the extra
work where such extra work in similar character and executed under conditions as the
work priced therein.

(ii) Rates for all items, wherever possible should be derived out of the rates given in the
priced Schedule of Quantities.

(b) The net prices of the original tender shall determine the value of items omitted provided
if omissions vary the conditions under which any remaining items of works are carried
out, the prices for the same shall be valued under sub-clause(c) hereof.

(c) Where the extra works are not of similar character and/or quoted under similar
conditions as aforesaid or where the omissions vary the conditions under which any
remaining items of works are carried out or if the amount of any omissions or additions
relative the amount of the whole of the Contract works or to any part thereof shall be
such that in the opinion of the Bank's engineer, the net rate or price contained in the
priced Schedule of Quantities or tender or for any item of the works involves loss or
expenses beyond that reasonably contemplated by the contractor or is by reason of
such omission or addition rendered unreasonable or inapplicable, the Bank's Engineer
shall fix such other rate or price as in the circumstances he shall think reasonable and
proper, with the prior approval in writing of the Employer.

(d) Where extra work cannot be properly measured or valued, the Contractor shall be
allowed day work prices as the net rates stated in the tender or the Priced Schedule or
Quantities or, if not so stated, then in accordance with the local day work rates and
wages for the district provided that in either case vouchers specifying the daily time (the
workmen's names) and materials employed be delivered for verification to the Bank's
Engineer at or before the end of the week following that in which the work has been
executed. The measurement and valuation in respect of the Contract shall be
completed within the "period of final measurements”.

(e) It is further, clarified that for all such authorized extra items where rates cannot be
derived from tender, the contractor shall submit rates, supported by rate analysis
worked out based on CPWD schedule of rate analysis or for items not available in
CPWD schedule, based on market rate with “actual cost basis”, plus 15% towards
establishment charges, contractor’s overheads and profit. Such items will not be eligible
for escalation.

Unfixed materials when taken into account to be the property of the Employer: Where
in any certificates (of which the Contractor has received payment) the Bank's Engineer has
included the value of any unfixed materials included for and/or placed on or adjacent to the
works such materials shall become the property of the Employer and they shall not be removed
except for use upon the works, without the written authority of the Employer. The Contractor
shall be liable for any loss of, or damage to, such materials.

Removal of improper work: The Employer shall, during the progress of the works, have power
to order in writing from time to time the removal from the works within such reasonable time or
times as may be specified in the order of any materials which in the opinion of the Bank's
Engineer are not in accordance with the Specifications, the substitutions of proper materials,
and the removal and proper re-execution of any work executed with materials or workmanship
not in accordance with the drawings (if any) & specifications or instructions and the contractor
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shall forthwith carry out such order at his own cost. In case of default on the part of Contractor

to carry out such order, the Employer shall have the power to employ any pay other persons
to carry out the same; and all expenses consequent thereon, or incidental thereto, shall be
borne by the Contractor, or may be deducted by the Employer from any moneys due, or that
may become due, to the Contractor.

Defects after virtual completion: Any defect, shrinkage, settlement or other fault which may
appear within the "Defects Liability Period" stated in the Appendix hereto, or, if none stated
them within twelve months after the virtual completion of the works, arising in the opinion of the
Employer from materials of workmanship not in accordance with the contract, shall upon the
direction in writing of the Employer, and within such reasonable time as shall be specified
therein, be amended and made good by the Contractor, at his own cost and in case of default
the Employer may employ and pay other persons to amend and make good such defects,
shrinkage settlements or other faults, and all damages loss and expenses consequent thereon
are incidental thereto shall be made good and borne by the Employer or may be deducted by
the Employer, upon the Bank's Engineer's Certificate in writing, from any money due or that
may become due to the Contractor, or the Employer may in lieu of such amending and making
good by the Contractor deduct from any money due to the Contractor a sum, to be determined
by the Employer equivalent to the cost of amending such work and in the event of the amount
retained under clause 32 hereof being insufficient, recover the balance from the Contractor,
together with any expenses the Employer may have incurred in connection therewith. Should
any defective work have been done or materials supplied by any sub-contractor employed on
the works who has been nominated as provided under clause 13 and 23 hereof, the contractor
shall be liable to make good in the same manner as if such work or material had been done or
supplied by the Contractor and been subject to the provision of this clause and clause 2 hereof.
The contractor shall remain liable under the provisions of the clause notwithstanding the
signing of any certificate or the passing of any accounts by the Employer.

Certificate of virtual completion and defects liability period: The works shall not be
considered as completed until the Bank's Engineer has certified in writing that they have been
virtually completed. The defects liability period shall commence from the date of virtual
completion.

Nominated Sub-Contractor: All Specialists, Merchants, Tradesmen and others executing any
work of supplying and fixing any goods for which the prime cost prices or provisional sums are
included in the Schedule of Quantities and/or Specifications who may be nominated or selected
by the Employer or hereby declared to be sub-contractors employed by the contractor and are
herein referred to as nominated sub-contractors.

No nominated sub-contractors shall be employed on or in connection with the works against
the Contractor shall make reasonable objection are (save where the Architect and the
Contractor shall otherwise agree) who will not enter into contract providing.

(a) That the nominated sub-contractor shall indemnify the contractor against the same
obligation in respect of the sub-contract as the contractor is under in respect of this
contract.

(b) That the nominated sub-contractor shall indemnify the contractor against claims in
respect of any negligence by the sub-contractors his servants or agents or any misuse
by him or them or any scaffolding or other plant, the property of the Contractor or under
any Workmen's Compensation Act in force.

(c) Payment shall be made to the nominated sub-contractor within fourteen days of his
receipt of the Employer's Certificate provided that before any Certificate is issued the
Contractor shall upon request furnish to the Bank proof that all nominated sub-
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contractors accounts included in previous certificates have been duly discharged; in

default whereof, the Employer may pay the same upon a Certificate of the Bank and
deduct the amount thereof from any sums due to the Contractor. The exercise of this
power shall not create private of contract as between Employer and Sub-Contractor.

Other persons employed by Employer: The Employer reserves the right to use premises
and any portion of the site for the execution of any work not included in this Contract which it
may desire to have carried out by other persons, and the Contractor shall allow all reasonable
facilities for the execution of such work but shall not be required to provide any plant or material
for the execution of such work except by special arrangement with the Employer. Such work
shall be carried out in such manner as not to impede the progress of the works included in the
Contract and the Contractor shall not be responsible for any damage or delay which may
happen to or occasioned by such work.

Insurance in respect of damage to person and property: The Contractor shall be
responsible for all injury or damage to persons, animals or things and for all damage to property
which may arise from any factor omission on the part of the Contractor or any Sub-Contractor
or any nominated Sub-Contractor or any of their employees. The liability under this clause shall
cover also, inter-alia any damages to structures, whether immediately adjacent to the works or
otherwise; any damage to roads, streets, footpaths, bridges as well as damage caused to the
buildings and other structures and works forming the subject matter of this contract. The
contractor shall also be responsible for any damage caused to the building and other structures
and works forming the subject, matter of this contract due to rain, wind, frost or other
inclemency of weather. The contractor shall, indemnify and keep indemnified the Employer and
hold him harmless in respect of all and any loss and expenses arising from any such injury or
damage to persons or property as aforesaid and also against any claim made in respect of
injury or damage, whether under any statute or otherwise and also in respect of any award or
compensation or damage consequent upon such claims.

The Contractor shall, at his own expense, effect and maintain till issue of the virtual completion
certificate under this contract, with an insurance company approved by the Employer, an All
Risk Policy for Insurance for the full amount of the contract in the joint names of the employer
and the contractor (the name of the former being placed first in the policy) against all risk policy
for contractors and deposit such policy or policies with the employer before commencing the
works.

The Contractor shall also indemnify and keep indemnified the Employer against all claims
which may be made against the Employer by any person in respect of anything which may
arise in respect of the works or in consequence thereof and shall at his own expense, effect
and maintain until the virtual completion of the contract, with an Insurance Company approved
by the employer a policy of Insurance in the joint names of the Employer and the Contractor
(name of the former being placed first in the policy) against such risk and deposit such policy
or policies before commencement of the works. The minimum limit of the coverage under the
policy shall be Rs. 2 lakh per person for any one accident or occurrence and Rs. 5 lakh in
respect of damage to property for any one accident or occurrence subject to an overall ceiling
of Rs 10 lakh. The contractor shall also indemnify the employer against all claim which may be
made upon the Employer, whether under the Workmen’s Compensation Act or any other
statute in force, during the currency of this contract or at Common Law in respect of any
employee of the contractor or of Sub-Contractor and shall at his own expense effect and
maintain until the virtual completion of the contract or with an Insurance Company, approved
by the Employer, a policy of insurance against such risks and deposit such policy or policies
with the Employer from time to time during the currency of this contract.

In default of the contractor insuring as providing above, the employer may so insure and may
deduct the premiums paid from any moneys due or which may become due to the contractor.
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The contractor shall be responsible for any liability which may not be covered by the Insurance

Policies referred to above and also for all other damages to any person, animal or defective
carrying out of this contract, whatever, may be the reasons due to which the damage shall have
been caused.

The contractor shall also indemnify and keep Indemnified the Employer against all and any
costs, charges or expenses arising out of any claim or proceedings relating to the works and
also in respect of any of damage or compensation arising there from.

Without prejudice to the other rights of the employer against contractor in respect of such
default, the employer shall be entitled to deduct from any sums payable to the contractor the
amount of any damages, compensation costs, charges and other expenses paid by the
employer and which are payable the contractor under this clause.

The Contractor shall upon settlement by the insurer pursuant to a policy taken under this
clause, proceed with due diligence to re-build or repair the works destroyed of damaged. In
this event all the monies received from the Insurer in respect of such damage shall be paid to
the Contractor and the contractor shall not be entitled to any further payment in respect of the
expenditure incurred for re-building or repairing of the materials or goods destroyed or
damaged.

The contractor, in case of re-building or reinstatement after damage shall be entitled to such
extension of time for completion as the Bank’s Engineer may deem fit, but shall, however, not
be entitled to reimbursement by the employer of any shortfall or deficiency in the amount finally
paid by the insurer in settlement of any claim arising as set out herein.

Without prejudice to his liability under this clause, the contractor shall also cause all nominated
sub-contractors to effect, for their respective portions of the works, similar policies of insurance
in accordance with the provisions of this clause and shall produce or cause to produce to the
employer such policies. The contractor shall not permit a nominated sub-contractor to
commence work at the site unless the said insurance policies are submitted. In the event of
failure of the sub-contractor to take out such a policy of insurance before commencing the
works at the site, the contractor shall be responsible for any claim or damage attributable to
the said sub-contractor

The Contractor shall at his own expense, arrange to effect and maintain (until the virtual
completion of the contract) with an approved office, the following insurance policies in the joint
name of employer and himself with the employer being first (Principal) and deposit such policy
or policies with the employer from time during the currency of this contract.

Workmen compensation policy. b) CAR Policy c) Third party liability policy

Date of commencement and completion: The Contractor shall be allowed admittance to the
site on "Date of Commencement" stated in the Appendix hereto, or each later date as may be
specified by the Employer and be shall thereupon and forthwith begin the works and shall
regularly proceed with and complete the same (except such painting or other decorative work
as the bank may desire to delay) or before the "Date of Completion" stated in the Appendix
subject nevertheless to provisions for extension of time hereinafter contained.

Liquidated damages for non-completion: If the Contractor fails to complete the works by the
date stated in the Appendix or within any extended time under Clause 28 here the Contractor
shall pay the Employer the sum named in the Appendix as "Liquidated Damages" for the period
during which the said works shall so remain incomplete and the Employer may deduct such
damages from any money due to the Contractor.

Delay and extension of time: If in the opinion of the Employer the works be delayed (a) by
force majeure or (b) by reason of any exceptionally inclement weather or c) by reason of
proceedings taken or threatened by or dispute with adjoining or neighbouring owners or public
authorities arising otherwise than through contractor's own default or (d) by the works or delays
of other contractor or Tradesmen engaged or nominated by the Employer and not referred to
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in the schedule of quantities and/or specifications or (e) by reasons of Bank's Engineer

instruction as per clause 2 hereof (f) by reason of civil commotion, local combination of
workmen or strike or lockout affecting any of the building trades or (g) in consequence of the
Contractor not having received in due time necessary instructions from the Bank for which he
shall have specifically applied in writing or (h) from other causes which the Bank may certify as
beyond the control of contractor or () in the event, the value of the work exceed the value of
the Priced Schedule of Quantities owing to variation, the Bank may make a fair and reasonable
extension of time for completion shall as soon as may be given written notice thereof to the
bank but the Contractor shall nevertheless constantly use his endeavours to prevent delay and
shall do all that may reasonably has required to the satisfaction of Bank to proceed with work.
Decision of the bank if delay is due to force majeure or not shall be final and binding on the
contractor.

Contractor's failure to comply with Employer’s instruction: If the Contractor after receipt
of written notice from the Employer requiring compliance within 10 days fails to comply with
such further drawings and/or Bank's instructions the Employer may employ and pay other
persons to execute any such work whatsoever that may be necessary to give effect thereto,
and all costs incurred in connection therewith shall be recoverable from the Contractor by the
Employer as a debt or may be deducted by him from any moneys due to the Contractor.

Termination of Contract by the Employer: If the Contractor being an individual or a firm
commits any "act of insolvency" or shall be adjudged an insolvent or being an incorporated
company shall have an order for compulsory winding up made against it or pass an effective
resolution for winding up voluntarily or subject to the supervisions of the court and the Official
Assignee or the Liquidator in such acts of insolvency or winding up, as the case may be, shall
be unable within seven days after notice to him requiring him to do so to show the reasonable
satisfaction of the Employer that he is able to carry out and fulfil the Contract and to give
security therefore, if so required by the Employer.

Or if the Contractor whether an individual, first or incorporated company shall suffer execution
or other process of court attaching property to be issued against the Contractor.

Or shall suffer any payment under this contract to be attached by or on behalf of any of the
creditors of the Contractors.

Or shall assign to sublet this Contract without the consent in writing of the Employer first had
and obtained.

Or shall charge or encumber this Contract or any payments due or which may become due to
the Contractor hereunder.

Or if the Bank’s Engineer shall certify in writing that the Contractor,

(i) Has abandoned the Contract, or

(i) Has failed to commence the works, or has without any lawful excuse under these
conditions suspended the progresses of the works for fourteen days after receiving from
the Bank notice to proceed or

(iii) Has failed to proceed with the work with such due diligence and failed to make such
due progress as would enable the works to be completed within the time agreed upon,
or

(iv) Has failed to remove materials from the site or to pull down and replace work for seven
days receiving from the Bank written notice that the said materials or work were
condemned and rejected by the Bank's Engineer under these conditions' or
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(v) Has neglected or failed persistently to observe and perform all of any of the acts, matter

or things by the Contract to be observed and performed by the Contractor for seven
days after written notice shall have been given to the Contractor requiring the
Contractor to observe or perform the same.

Then and in any of the said cases the Employer may, notwithstanding any previous waiver,
after giving seven days’ notice in writing to the Contractor, determine the contract, the whole
of which shall continue in force as fully as if the Contract has not been so determined, and so
if the works subsequently execute had been executed by or on behalf of the Contractor. And
further, the Employer by his agents or servants may enter upon and taken possession of the
works and all plant, tools scaffoldings, sheds, machinery, steam and other power utensils and
materials lying upon the premises or the adjoining lands or roads, and use the same as his
own property or may employ the same by means of his own servants and workmen in carrying
on and completing the work or by employing any other Contractor or other person or persons
to complete the works, and the Contractor shall not in any way interrupt or do any act matter
or thing to prevent or hinder such other contractor or other person or persons employed for
completing and finishing or using the materials and plant for the works. When the works shall
be completed or as soon thereafter as convenient the Bank shall give a notice in writing to the
Contractor to remove his surplus materials and plant, and should the Contractor fail to do so
within a period of fourteen days after receipt thereof by him, the Employer may sell the same
by public auction, and give credit to the Contractor for the net amount realized. The employer
shall thereafter ascertain and certify in writing under his hand what of the said plant and
materials so taken possessions or by the Employer and the expenses or loss which the
Employer shall have been put to in procuring the works to be completed and the amount. If
any, owing the Contractor and the amount which shall be so certified shall thereupon be paid
by the Employer to the Contractor or by the Contractor to the Employer, as the case may be,
and the Certificate of the Bank shall be final and conclusive between the parties.

Termination of Contract by Contractor: If this payment of the amount payable by the
Employer under Certificate of the Bank's Engineer shall be in arrears and unpaid for thirty days
after notice in writing requiring payment of the amount as aforesaid shall have been given by
the Contractor to the Employer, or if the Employer interferes with or obstructs the issue of any
such Certificate, or if the Employer shall repudiate the Contract, or if the works be stopped for
three months under the order of the Architect or the Employer or by any injunction or other
order of any court of Law, then and in any of the said cases the Contractor shall be in liberty to
terminate the Contract by notice in writing to the Employer, and he shall be entitled to recover
from the Employer, payment for all works executed and for any loss he may sustain upon any
plant or materials supplied or purchased or prepared for the purpose or the Contract.

In arriving at the amount of such payment the net rates contained in the Contractor's original
Tender shall be followed or where the same may not apply valuation shall be made in
accordance with Clause 18 hereof.

32. Certificates and Payments:

a. The Contractor shall be paid by the Employer from time to time by instalments under Interim
Certificates to be issued by the Bank’s Engineer to the Contractor on account of the works
executed when in the opinion of the Bank’s Engineer , work to the approximate value
named in the Appendix as ‘Value of work for Interim Certificates’ (or less at the reasonable
discretion of the Bank’s Engineer) has been executed in accordance with this Contract,
subject, however, to a retention of the percentage of such value named in the Appendix
hereto as ‘Retention Percentage for Interim Certificates’ until the total amount retained shall
reach the sum named in Appendix as ‘Total “Retention Money’ after which time instalments
shall be up to the full value of the work subsequently so executed and fixed in the building.
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The Bank’s Engineer may in his discretion include the Interim Certificate such amount as

he may consider proper on account of materials delivered upon the site by the Contractor
for use in the works. And when the works have been virtually completed and the Bank’s
Engineer shall have certified in writing that they have been completed, the Contractor shall
be paid by the Employer in accordance with the Certificate to be issued by the Bank’s
Engineer the sum of money named in the Appendix as ‘Instalment after Virtual Completion’
being a part of the said Total Retention money. And the Contractor shall be entitled to the
payment of the final balance in accordance with the Final Certificate to be issued in writing
by the Bank’s Engineer at the expiration of the period referred to as the ‘Defect Liability
Period’ in the Appendix hereto from the date of Virtual Completion or as soon as after the
expiration of such period as the works shall have been finally completed and all defect
made good according to the true intent and meaning hereof whichever shall last happen,
provided always that the issue by the Bank’s Engineer of any Certificate during the progress
of the works or at or after their completion shall not relieve the contractor from his liability
under Clause 2 and 21, in cases of fraud, dishonesty, or fraudulent concealment relating
of the works or material or to any matter dealt with in the Certificate, and in case of all
defects and insufficiencies in the works or materials which a reasonable examination would
not have disclosed. No certificate of the Bank’s Engineer shall of itself be conclusive
evidence that any works or materials to which it relates are in accordance with the Contract
neither will the Contractor have a claim for any amounts which the Bank’s Engineer might
have certified in any interim bill and paid by the Employer, and which might subsequently
be discovered as not payable and in this respect the Employer’s decision shall be final and
binding.

b. The Bank’s Engineer shall have power to withhold any Certificate if the works or any parts
thereof are not being carried out to his satisfaction.

c. The Bank’s Engineer may make any correction in any previous Certificate which shall have
been issued by him.

d. No certificate of payment shall be issued by the Bank’s Engineer if the Contractor fails to
insure the work and keep them insured till the issue of the Virtual Completion Certificate.

e. Payment upon the Bank’s Engineer’s Certificate shall be made within the periods named
in the Appendix as ‘Period for honour of Certificates’ after such Certificates have been
delivered to the Employer

The following terms of payment only are applicable for the work.

Payments for the value of work done by the contractor will be made by the Bank after

successful completion of the work based on the certificate issued by the Bank’s Engineer. The

total amount payable to the contractor shall be paid as ‘First and Final Bill’ on completion of

the entire work after effecting statutory deductions. All payment shall be subject to recovery of

5% towards Retention Money & TDS as per the statuary requirements.

Delayed Payment: Any amounts payable by the Employer to the Contractor shall, if not paid
within the 'period of honouring certificates' named in the Appendix carry interest at the rate
named in the Appendix as the "Rate of interest for delayed payment" from the date upon which
sum ought to have been paid by the Employer until the payment subject to production of all
required information/ clarifications by the contractor.

Matters to be finally determined by Bank: The decision, opinion, direction Certificate (except
for payment) with respect to all or any of the matters under Clause 2, 4, 7, 8, 13, 17, 18, 19,
20, 21, 22, 28 (a, b, ¢, d, e, f) hereof (which matters are herein referred to as the expected
matters) shall be final and conclusive and binding on the parties hereto and shall be without
appeal. Any other decision, opinion, direction, shall be subject to the right of Arbitration and
review under the Clause 35 hereof in the same way in all respects (including the provisions as
to opening the reference) as if it were a decision of the Bank’s Engineer.
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35. Settlement of disputes by Arbitration: All disputes and differences of any kind whatever

arising out of or in connection with the contract or the carrying out of the works (whether during
the progress of the works or after their completion and whether before or after the determination
abandonment or breach of the contract) shall be referred to and settled by the Bank who shall
state its decision in writing. Such decision may be in the form of a final certificate or otherwise.
The decision of the Bank with respect to any of the excepted matters shall be final and without
appeal as stated in preceding clauses. But if either, the Contractor be dissatisfied on any matter
the Contractor may within 28 days after receiving notice of such decision give a written notice
to the other party requiring that the matters in dispute be arbitrated upon. Such written notice
shall specify the matters, which are in dispute or difference of which such written notice has
been given. If both the parties agree a single arbitrator would be appointed for the purpose. In
case no agreement could be reached on the appointment of single arbitrator, both the parties
will nominate one person each as an arbitrator on their behalf. The two arbitrators nominated
by the parties shall nominate one more person to act as third arbitrator or umpire.

The arbitrator or arbitrators, as the case may be, shall have power to open up, review and revise

any certificate, opinion, decision, requisition or notice, save in regard to the excepted matters,
referred to in the preceding clause, and to determine all matters to dispute which shall be
submitted to arbitration and of which notice shall have been given as aforesaid.

The arbitrator or arbitrators, as the case may be, shall make his or their award within one year
(or such further extended time as may be decided by him or them as the case may be with the
consent of the parties) from the date of entering on the reference. In case during the arbitration
proceedings the parties mutually settle or compromise their dispute or difference, on the parties
filing their joint memorandum of the settlement or compromise, the arbitrator or the arbitrators
as the case may be, shall make an award in terms of such settlement or compromise.

Upon any such reference, the decision on the cost incidental to the reference and award
respectively shall be in the discretion of the arbitrator or arbitrators as the case may be, who
may determine the amount thereof or direct the same to be taxed as between the party and
party, and shall direct by whom and to whom and in what manner the same shall be borne and
paid.

This submission shall be deemed to be a submission to arbitration within the meaning of the
Indian Arbitration and Conciliation Act, 1996 or any statutory modification thereof. The award
of the arbitrator or arbitrators, as the case may be, shall be final and binding on the parties. It
is agreed that the Contractor shall not delay the carrying out of the works by reason of any
such matter, question or dispute being referred to arbitration, but shall proceed with the works
with all due diligence and shall until the decision of the arbitrator or arbitrators is given, abide
by the decision of the Bank. No award of the arbitrator or arbitrators, as the case may be, shall
relieve the Contractor of his obligations to adhere strictly to the Bank's instructions with regard
to the actual carrying out of the works. The Employer and the Contractor hereby also agree
that arbitration under this clause shall be a condition precedent to any right of action under the
contract.

36.Right of technical scrutiny of final bill: The Employer shall have a right to cause a technical
examination of the works by any of the persons or organization as appointed by the employer
and the final bill of the Contractor including all supporting vouchers, abstracts, etc. If as a result
of this examinations or otherwise any sum is found to have been overpaid or over certified it
shall be lawful for the Employer to recover the sum from any payment due to the Contractor for
this works or any other works being carried out by the contractors elsewhere under the
RESERVE BANK OF INDIA.
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37.Employer entitled to cover compensation paid to workmen: If, for any reason, the Employer

is obliged, by virtue of the provisions of the Workmen's Compensation Act, 1923, or any
statutory modification or re-enactment thereof to pay compensation to a workman employed
by the Contractor in execution of the works, the Employer shall be entitled to recover from the
Contractor the amount of compensation so paid, and without prejudice to the rights of the
Employer under the said Act. The Employer shall be at liberty to recover such amount or any
part thereof by deducting it from the security deposit or from any sum due by the Employer
shall not be bound to contest any claim made against it under the said Act, except on the written
request of the Contractor and upon his giving to the Employer full security to the satisfaction of
the Employer for all costs for which the Employer might become liable in consequence of
contesting such claim.

38.Abandonment of works: If at any time after the acceptance of the tender, the Employer shall

for any reasons whatsoever not requires the whole or any part of the works to be carried out,
the Bank shall give notice in writing to the Contractor who shall have no claim to any payment
of compensation or other-wise whatsoever on account of any profit or advantage which he
might have derived from the execution of the whole works.

39.Return of surplus materials: Notwithstanding anything to the contrary contained in any or all

40.

41.

the clauses of this Contact, where any material for the execution of the Contract is procured
with the assistance of the Employer by purchase made under orders or permits or licenses
issued by Government, the Contractor shall hold the said materials economically and solely
for the purpose of the Contract and not dispose of them without the prior written permission
of the Employer and return it to the Employer, if required by the Employer, at the price to be
determined by the Bank having due regard to the conditions of the materials, the price to be
determined not be exceed the purchase price thereof inclusive of GST and other such levies
paid by the Contractor in respect thereof, in the event of breach of the aforesaid condition,
the Contractor shall in addition to being liable to action for contravention of the terms of
licenses or permit and/or criminal breach of trust, be liable to Employer for all moneys,
advantages or profits resulting or which in the usual course would have resulted to his by
reason of such breach.

Non-Disclosure Clause: The Contractor shall not disclose directly or indirectly any
information, materials and details of the Bank's infrastructure / systems / equipment etc, which
may come to the possession or knowledge of the Contractor during the course of discharging
its contractual obligations in connection with this agreement, to any third party and shall at all
times hold the same in strictest confidence. The Contractor shall treat the details of the contract
as private and confidential, except to the extent necessary to carry out the obligations under it
or to comply with applicable laws. The Contractor shall not publish, permit to be published, or
disclose any particulars of the works in any trade or technical paper or elsewhere without the
previous written consent of the Employer. The Contractor shall indemnify the Employer for any
loss suffered by the Employer as a result of disclosure of any confidential information. Failure
to observe the above shall be treated as breach of contract on the part of the Contractor and
the Employer shall be entitled to claim damages and pursue legal remedies.

The Contractor shall take all appropriate actions with respect to its employees to ensure that
the obligations of non-disclosure of confidential information under this Agreement is fully
satisfied.

The Contractor's obligations with respect to non-disclosure and confidentiality will survive the
expiry or termination of this agreement for whatever reason.

Right of employer to terminate contract in the event of death of Contractor if individual:
Without prejudice to any of the rights or remedies under this Contract, if the Contractor, being
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an individual, dies, the Employer shall have the option of terminating the contract without

incurring any liability for such termination.

(i) The contractor shall abide by and fulfill all requirements laid down under the Contract
Labour (Regulation and Abolition) Act, 1970 and the rules framed there under.

(ii) The contractor should ensure payment of minimum wages to all labourers/workmen staff
employed by him. Contractor should submit a certificate to the effect that, he has actually paid
all the dues of all the labourers of all descriptions engaged by him for completion of the awarded
job/work/project at the rate which is not less than the one prescribed under Minimum wages
Act, 1948 and he has complied with the provisions of CLRA Act with regard to providing the
essential amenities to the contract labourers. Further, he may facilitate Bank’s representative
to verify and certify the veracity of such certificate.

42. Sexual Harassment of women at workplace
1. a) The contractor / agency shall be solely responsible for full compliance with the
provisions of “the Sexual Harassment of women at work place (Prevention, Prohibition and
Redressal) Act, 2013”. In case of any complaint of sexual harassment against its employee
within the premises of the Bank, the complaint will be filed before the Internal Complaints
Committee constituted by the Contractor / Agency and the Contractor / Agency shall ensure
appropriate action under the said Act in respect of the complaint.

b) Any complaint of sexual harassment from any aggrieved employee of the contractor
against any employee of the Bank shall be taken cognizance of by the Regional Complaint
Committee constituted by the Bank.

¢) The contractor shall be responsible for any monetary relief that may need to be paid in
case the incident involves the employees of the contractor, for instance any monetary relief
to the Bank’s employee, if sexual violence by the employee of the contractor is proved.

d) The contractor shall be responsible for educating its employees about prevention of
sexual harassment at work place and related issues.

e) The contractor shall provide a complete and updated list of its employees who are
deployed within the Bank’s premises.

| / We hereby declare that | / we have read and understood the above instructions for guidance

of tenderers and accept the same.

Date: Signature of Authorized signatory with seal.
Place: Name and Address:
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SPECIAL CONDITIONS

The tenderer may please note that the work in question is to be carried out in total 5 Flats,
out of which 3 flats are in first floor and 1 flat each is in second floor and third floor. The work
shall be carried out in the normal working hours inside the Bank’s residential premise with
least disturbance to the residents by advance planning, proper sequence of work in
consultation with the Bank’s Engineers. The work will have to be completed within the
stipulated time frame and no extra charges will be paid under any circumstances for the late
working hours.

The entire materials for the work shall be brought to the working area through the staircase
only.

All the materials shall be first/premium quality confirming to IS standards.

The tenderer shall use only approved materials as specifically stated in the Schedule of
Quantities/Approved list of materials. The Bank will be at liberty to choose any brand of
materials from the approved brand names in the list. Samples of any materials used in any
of the works should be got approved by Bank’s Engineer or his representative before
proceeding with bulk purchase.

Wherever contractor proposes to use equivalent make (i.e., other than specified) the same
shall be done after prior approval of Bank’s Engineer, Any additional expenditure and time
due to this shall be solely on contractor account and no claims what so ever shall be
entertained in this regard.

Materials brought to the site shall be intimated to the Bank’s Engineer immediately for
inspection of quality and measurement of quantity of the materials

The contractor shall submit a properly planned & prepared work programme to the Bank
before commencement of the work so as to enable the Bank to intimate other agencies in
advance for smooth working, progress and coordination and the time schedule in the work
programme should be strictly adhered to.

Four months of period of completion mentioned in the tender is inclusive of monsoon period
and holidays including Sundays / Saturdays falling within in the contract period. The
contractors shall comply with statutory requirements to work on holidays at their own risk &
cost and indemnify the Banks for any risks associated with it.

. The debris/dust or any wastage generated out of the above work shall be cleaned as

frequently as required and as instructed by the Bank’s Engineer and make the entire
premises clear/clean on a day-to-day basis including staircase, passages affected/used by
the labourers in the above renovations to the satisfaction of the Bank’s Engineers at no extra
cost. The entire debris/waste material shall be taken out of the Bank’s premises and should
not be dumped anywhere in and around the Bank’s premises. The contractors are solely
responsible if any debris is noticed by the local corporation and penalty levied.

No labourers shall be permitted to stay inside the campus after working hours.

The Contractor should have valid Labour License from Labour commissioner wherever the
number of labourers engaged is 20 or more.

GST shall be included in the rates quoted by the contractor. The rate quoted shall include all
such taxes and levies. However, while submitting the bill/ invoice for the work the contractor
shall clearly indicate the various components of GST involved in the work value.

The Contractor shall have the addresses and photographs of their workmen being engaged
by them for the said work. The entry of workmen will be allowed inside the building only on
producing the photo pass issued by the Bank & also have to subject themselves to the
security restrictions imposed by the Bank.

Before quoting the rates, Contractor should inspect the site and understand themselves
about the nature and scope of the work.

Any damage caused to any of Bank's property shall be made good by the Contractor at their
own cost.
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16. The Contractor shall carry out the work strictly in accordance with specification details and

instructions of the Bank's Engineer.

17. The Contractor shall make their own arrangements for storing of their materials at site.

18. Rate quoted should include for all necessary testing of materials as required and directed by
Banks Engineers.

19. Contractor should post a qualified Site Engineer for day-to-day supervision of work.

20. The successful tender shall also be responsible for safety & security of their materials & also
for ensuring fire prevention steps at all the times in working premises including their part of
work.

21. The contractor shall furnish A-4 size, computerized sheets printed in the format of a
conventional Measurement Book (MB), duly machine numbered pages and with a provision
for providing an MB number. The contractors shall incorporate necessary corrections in these
sheets as directed by Bank’s Engineer. After making necessary correction the contractor
shall submit new copies. All pages of the finalised computerised MB sheets, after due check
/ test check measurements shall have full signature with date of the authorised official of the
contractor. The measurement sheets approved as ‘final’ shall be bound in the form of a MB
at the cost of the Contractor and submitted to the Bank.

| / We hereby declare that | / we have read and understood the above instructions for guidance of
tenderers and accept the same.

Date: Signature of Authorized signatory with seal.

Place: Name and Address:
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SAFETY CODE

-_—

. First aid appliances including adequate supply of sterilized dressing and cotton wool shall be
kept in a readily accessible place.

2. An injured person shall be taken to a public hospital without loss of time, in cases where the
injury necessitates hospitalization.

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely
be done from the ground/floor.

N

. No portable single ladder shall be over 8 meters in length. The width between the side rails shall
not be less than 30 cm. (Clear) and the distance between two adjacent rungs shall not be more
than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding ladder.

5. Every opening in the floor of a building or in a working platform shall be provided with suitable
means to prevent the fall of persons or materials by providing suitable fencing or railing whose
minimum height shall be one meter.

6. No floor, roof or other part of the structure shall be so overloaded with debris or materials as to
render it unsafe.

7. Workers employed on mixing and handling material such as cement mortar or concrete and lime
mortar shall be provided with protective footwear and rubber hand-gloves.

(o]

. (i) No paint containing lead or lead products shall be used except in the form of paste or
readymade paint.
(i) Suitable facemasks should be supplied, for use by the workers when the paint is applied in
the form of spray or surface having lead paint dry rubbed and scrapped.

9. Overalls shall be supplied by the Contractor to the painters and adequate facilities shall be
provided to enable the working painters to wash during the periods of cessation of work.

10. Hoisting machines and tackle used in the works, including their attachments, anchorage and
supports shall be in perfect condition.

11. The ropes used in hoisting or lowering material or as a means of suspension shall be of durable
quality and adequate strength and free from defects.
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10.

11.

12.

13.

14.

15.

Place:
Date:
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FIRE SAFETY CODE

. Cutting / drilling machine and other electrically operated equipments used at site shall be

plugged into correctly rated electrical outlets.

. Only ISI marked 3-pin plug and other appliances and equipments shall be used.
. Electrical power cables/wires used shall not have any joints and shall be properly rated.

. All electrical appliances i.e. drilling, cutting machine etc. shall be safely and securely earthed

to prevent leakage current while in operation.

. Two buckets of water and sand shall be kept in an easily accessible area on the site.
. Fire extinguishers recommended shall be kept on the site.
. Used paint drums shall be stored in specified store only after closing them properly.

. Personal protective equipments such as safety shoes, hand gloves, welder’s mask, ear plug

etc. depending upon the requirement of the work shall be provided by the contractor to the
workmen to prevent occupational health hazards.

The safety belt shall be provided by the contractor and used by the workmen while working
from height for more than 10 feet from Ground level.

None of the passages near lift lobby and staircases shall be used for stacking / dumping
any kind of materials/waste.

None of the fire extinguishers shall be removed/shifted from its designated location.
Power supply shall be switched off from the mains when equipment is not in use.

Wood-shavings and sawdust generated from the work shall be collected on daily basis,
removed from site and stored at the designated place in proper manner.

Any debris generated from the work shall be collected on daily basis, removed from site
and stored at the designated place in proper manner.

Battery operated emergency light/torches shall be provided by the contractor to the
workmen while working beyond office hours.

Signature of the Tenderer:
Name and Address:
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APPENDIX HEREIN BEFORE REFERRED

1 Defect liability Period | 12 months from the date of issue of virtual completion certificate.
(DLP)

2 Period of final | 1 month from the date of Virtual completion.
measurement

3 | Earnest Money Deposit | 2% of the total estimated cost of the work
(EMD)

4 | Performance Bank | 5% of the contract value.
Guarantee (PBG)

5 | Release of EMD After Award of Work for unsuccessful bidders and on Submission

of Performance Bank Guarantee for the successful bidder.

6 | Release of PBG After Virtual Completion of Work

7 | Date of commencement | 10t day from the issue of work order.

8 | Date of completion Four months from the tenth day of the issue of work order

9 | Rate of Liquidated | 0.25% of the contract value per week of delay subject to a
Damages (LD) maximum of 10% of the total accepted contract value.

10 | Value of work for Interim | 20 Lakh.
Certificate

11 | Retention Percentage | 5%
(RMD)

12 | Release of RMD On completion of Defect Liability Period.

13 | Period of honoring | 30 Days(subject to production of correct bill in all aspects)
interim certificate

14 | Period of honoring final | 45 Days (subject to production of correct bill in all aspects)
certificate

15 | Interest for delayed | The rate of interest shall be equal to the rate of interest being paid
payment for Provident Fund

| / We hereby declare that | / we have read and understood the above instructions for guidance of

tenderers and accept the same.

Date:

Place:

Signature of Authorized signatory with seal.
Name and Address:
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List of approved makes / manufacturers of materials

1. | Cement A.C.C, Malabar, Coramandal, Ramco, Sankar,
Ambuja of approved equivalent.

2. | White Cement Birla White, J.K. White or approved equivalent

3. | Waterproof chemicals Dr. Fixit, Fosroc, BASF or approved equivalent

4. | CPVC/ PVC pipes and fittings Supreme, Finolex, Ashirwad, Prince or approved
equivalent

5. | SSsink Nirali, Diamond, Prince or approved equivalent

6. | Vitrified Tiles/ Ceramic tiles Johnson, kajaria, RAK, Somany, Nitco, BELL,
simpolo or approved equivalent

7. | Tile grouts / jointing compounds Bal Endura silver star plus, MYK Latecrete 315 or
approved equivalent

8. | Gypsum false ceiling M/s Gyproc India Ltd — gyp steel ultra-sections

9. | Marine plywood (BWP Grade) Green Ply, Anchor, Kitply, Century

10. | Aluminium sections Jindal, Hindalco or approved equivalent

11. | Laminate Merino, Greenlam, Royal touche

12. | Sanitary fittings Parryware, Hindware, CERA, Toto or approved
equivalent

13. | C.P fittings Jaquar, Hindware or approved equivalent

14. | Glass Sain Gobain, Modi or approved equivalent

15. | SSfittings Hettich or approved equivalent

16. | SS Accessories & slides Ebco, Sleek or approved equivalent

17. | Paints Asian, ICI Dulux, MRF, Berger, Shalimar, Nerolac,

18. | Putty Birla White, JK, Goldsize Putty by Shalimar Paints
Ltd or approved equivalent.

19. | Modular kitchen fittings / SS 304 Hettich, Hafele, Sleek, Ebco or approved

accessories / system equivalent.
a) The Contractor shall produce samples of 2-3 makes as the case may be for Bank’s
approval before using the same in the works.
b) Materials approved by the Bank shall only be used in the work including approval of PC

rates for Basic rate items.

Date:

Place:

Signature of the Tenderer with seal:
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Item
No.

Description of Item

Quantity

Unit

Carefully dismantling / disengaging and removing the following items
from interior area of 5 flats (Approximate carpet area per flat is 615-
700Sqft, First floor - 3 flats, Second floor - 1 flat and Third floor - 1 flat):
a) Dismantling existing marble mosaic/ceramic tile, Kota or any other
flooring / skirting/ wall dado including bed / back mortar, wall plastering
etc., by approved methods, so as to expose the R.C.C floor slab / brick
wall without damaging the slab / wall. Approximate area of dismantling
per flat is 108 Sgm.

b) Carefully disconnecting and removing all the existing internal-
exposed/concealed plumbing and sanitary lines including wall pieces all
fittings and fixtures like taps, stop cocks, shower, wash basin, closet,
medicine chest, mirror, etc.

c) Dismantling existing RCC cooking platform and working platform with
finishes in kitchen area including supporting pillar, raised platform, sink,
RCC built-in open storage unit, etc

d) Dismantling Existing Indian/European type water closet including ‘P’/
‘S’ traps and pipes buried below floor, the existing floor/ nahani traps
and connected pipelines below floor, the existing sunk fill of cement
concrete/ brick jelly concrete (about 250 to 450 MM depth) in all the
toilets/ bathroom and kitchen morie area by approved methods so as to
expose the bottom slab and side walls to receive new waterproof
treatment etc.

e) Carefully removing the fibre mosquito netlons on windows &
ventilators along with the velcro / staples on the frames of windows /
ventilators, curtain rods with brackets etc.

f) Dismantling wooden doors with frames (2 Nos per flat), wooden
ventilators (2 Nos per flat) in toilet/ bathrooms of the flat.

g) Carefully dismantling the existing wooden wardrobes in the bedroom
of the flat (1 Each).

h) Carefully removing the existing mosquito net doors at flat entrance
and at balcony entrance (2 nos. per flat).

Rate shall be inclusive of thoroughly cleaning the surface using water,
wire brush or any other approved methods, stacking the usable items
and disposing off and carting away the debris out of the Bank's
premises etc all complete as directed by Bank's Engineer.

Note: The rate to be quoted shall be for the complete scope of
works specified as above, per flat basis.

5.00

Flats

Cement plaster with rough finish

Preparing the surface of the masonry / RCC walls by raking, watering
and thorough cleaning using wire brush, broom, providing and applying
average 20 to 25 mm thick cement plaster using CM 1:4 (comprising of
a first coat of 12 mm thickness, and a second coat of 9 to 12mm
thickness) using approved quality cement and M. sand, true to plumb,
level and line. The wall plaster shall have an even surface and shall be
finished with recessed joints to receive the tile dado. The rate shall
include for cutting, curing, labour, all leads and lifts, etc. required for the
finished work, all as directed by the Bank’s Engineer.

175.00

Sgm
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Water proofing to sunken area in washrooms and morie area of flat
by engaging approved water proofing specialized firm as per their
specifications but approved by the Bank which comprises thorough
cleaning of the surfaces, applying water proof chemical coating and
above which plastering with CM 1:3, 15 to 20 mm thick mixed with
approved make polymer to the entire floor slab of sunken portion
including on all the four sides up to 150mm above proposed floor level
and testing for leakage by ponding of water etc. complete. The rate shall
include for filling back of the sunken portion with the old surkhi/brick bat
coba, providing additional surkhi / brick bat coba wherever necessary,
providing and laying flooring on top of approx. 50 to 75mm thick with
CC 1:2:4 using 20mm downgraded aggregates mixed with water
proofing compound of approved make etc., all complete as directed by
the Bank's Engineer. Approximate plan dimensions of Toilet and
bathroom to be treated per flat is 1350mm x 900mm and 1670mm x
1350mm.

5.00

Flats

Supplying and laying concealed plumbing lines: -

Providing, cutting, fixing, testing and commissioning concealed
waterlines of 20mm diameter using C-PVC threaded pipe of SDR 11
including all the necessary specials like elbows, tees, couplings etc. All
the concealed lines shall be properly fastened to the wall using Gl
clamps @maximum spacing of 450mm. Rate shall be inclusive of
making necessary cutting and chasing on the walls to receive the
plumbing lines, placing the plumbing line, properly packing using
cement mortar admixed with waterproofing chemicals and connecting
to the existing stack by suitable specials, followed by pressure testing
for leakage etc. Actual linear measurement shall be reckoned for
payment purpose.

100.00

Rmtr

Providing and fixing PVC pipes of 50 mm diameters (minimum
test/working pressure 6 kg/sg.cm) of approved quality and make,
including all fittings, of the same manufacturer of the pipes or approved
equivalent for the waste lines for toilet, bathroom, wash basin, washing
machine and kitchen sink and fixing the pipes with clamps at 1 mtr
spacing for concealed/external work including cutting chases in the wall/
floor for concealing the pipes, connecting to duct line/manhole,
including fixing pipes with concrete blocks etc. complete. The rate shall
inclusive of cutting, jointing of pipes with fittings and to the existing PVC
pipes in the duct with solvent cement of approved quality, and making
good the damages by necessary plastering, including testing of joints/
pipelines, etc. for leakage etc. all complete as directed by the Bank's
Engineer.

15.00

Rmtr

All same as item 5 above, but for PVC pipes of 75mm dia

25.00

Rmtr

~

All same as item 5 above, but for PVC pipes of 110mm dia

10.00

Rmtr

Nahani Trap: -

Providing, fixing and connecting approved quality and make PVC
Nahani trap/ multi trap of 100x75mm dia outlet with a minimum water
seal of 50mm to the wastewater pipeline. Rate shall be inclusive of
making trenches of minimum width 250mm and filling the sump using
concrete 1:1.5:3 admixed with waterproofing chemical, providing and
fixing 125mm dia SS gratings etc. all as directed by the Bank's
Engineer.

20.00

No.
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Providing and making kitchen working platform of approx. overall
plan size (2450 mm + 600mm) x 600 mm + 975mm x 475mm as per the
sketch enclosed and with the following specifications.

a) Constructing necessary support pillars, raised platform etc. in brick
masonry using best quality locally available bricks in CM 1:4 and
finishing the same with cement plaster using CM 1: 4.

b) Providing and casting RCC 1:1 %2:3 slab, 50mm thick including
making cut out of required depth into the existing walls for proper
anchorage, providing and tying of reinforcements, cantering/ shuttering,
making a cut out opening in the slab to receive the new SS sink,
plastering the soffit & facia of the slab with CM 1: 3, providing a hole for
cooking gas connection tube etc.

c) Providing and laying minimum 16 to 18mm thick mirror polished
granite slab (jet black), approximately 625mm wide, to the full length of
the cooking platform in not more than three pieces, laid over a bed of
CM 1: 4, joints treated with white cement mixed with matching pigment,
the granite slab shall project by 25mm from the edge of the RCC slab
and including full round bull-nosing on the exposed edges, making
holes / opening in the granite to suit sink size and cooking gas
connection tube, curing the entire work etc.

d) Supplying and fixing stainless steel sink with drain board of
overall size 915 x 460 mm with bowl size 16" x 14" x 7.5”, satin finish,
conforming to SS 304 grade/1mm thick of approved make, making
grooves in the granite to fix the sink including the joints with granite slab
shall be sealed thoroughly with epoxy/ silicon sealant, including all
necessary fittings and fixtures, CP waste coupling, PVC flexible waste
pipe etc all complete as directed.

5.00

Flats

10

Providing and laying screed concrete:

Preparing the surface of the R.C.C floor slab by thorough cleaning and
priming with cement slurry admixed with approved make and quality
water proofing compounds, providing, mixing, laying, spreading,
levelling and manually consolidating using hand rammers P.C.C 1:3:6
for an average thickness 40 to 50 mm using approved quality 12 mm
and down size graded broken granite stone aggregates, approved
quality M. sand and Portland cement of approved make, as screed layer
in flooring. The surface of the screed laid as above shall be made rough
using wire brushes or brooms. The work shall include necessary curing,
disposing off and carting away the debris from the Bank's premises etc
all complete as directed by the Bank's Engineer.

15.00

Cum

11

Vitrified tile flooring:

Preparing the surface of the screed concrete layer / floor slab by
thorough cleaning and priming with cement slurry to receive the new
flooring, providing and laying flooring in the approved pattern, line level
etc., using 600 mm x 1200 mm or approved size polished vitrified tiles
of approved make and shade over a bed of cement mortar prepared by
hand mixing approved make Portland cement and approved quality M.
sand in the ratio 1: 4, laid, spread and consolidated to get an average
consolidated thickness of 20 mm. The tiles shall be laid with 3mm
spacers and set with a floating layer of grey cement slurry and joints
shall be pointed with epoxy grouts of approved make and quality to
match with the shade of the tile. The rate shall include curing, cleaning
of the finished work, all leads & lifts etc required for the finished work all
as directed by the Bank’s Engineer. (Basic price of tiles - Rs. 700/- per

300.00

Sgm
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Sgm excluding GST. No carriage/ transportation will be considered for
the basic price adjustment). Only exposed finished area of work shall
be measured and paid for.

(Please refer clause 32 in General instructions of Tender Part-l for
basic rate adjustment)

12

Vitrified tile Skirting:

Preparing the surface of the walls to receive the new skirting by
watering and cleaning, providing and fixing 150 mm height skirting cut
out of 1200 x 600 mm or approved size polished vitrified tiles of
approved make and shade over a backing of CM 1: 4 (using approved
quality M-sand and cement) for the required thickness, true to plumb
and line(only tile thickness shall be projected from the surface of wall),
set with grey cement paste and joint pointed with epoxy grouts of
approved make and quality to match with the shade of the tile. The rate
shall include machine grinding and buffing of the exposed edges / sharp
corners, machine cutting, curing, cleaning of the finished work, all leads
& lifts, etc required for the finished work all as directed by the Bank's
Engineer. The rate shall also include repairs to the plaster damaged
during dismantling (including new area to be made up due to difference
in height of existing skirting and new skirting) and finishing of the skirting
and making to match with the adjacent surfaces. (Basic price of tiles -
Rs. 700/- per Sgm excluding taxes. No carriage/ transportation will be
considered for the basic price adjustment).

(Please refer clause 32 in General instructions of Tender Part-l for
basic rate adjustment)

60.00

Sgm

13

Wall Dado tile work: -

Providing and fixing 1st quality/ premium quality vitrified tiles of size
1200mm x 600mm (or approved nearest available size) and of
approved shade and make, for wall dado over the plastered and
bordered surface as per item No: 02 with 6 mm average thick back
mortar of CM 1:3 (1 cement : 3 M. sand) and set with cement paste
spread fully over the whole back area of the tile (the work is liable to be
summarily rejected if the joint is found susceptible to hollowness) and
3mm spacers for horizontal joints of tiles. The tile joints shall be pointed
with epoxy grout of matching shade, curing, etc. all complete as directed
by the Bank’s Engineer. The rate shall include for all cutting, grinding
the exposed edges, pvc beading on exterior corners, wastage, proper
finishing, using different shades of tiles if any in the dado etc. Basic rate
of tiles to be considered is Rs 700/- per Sgmtr. exclusive of GST. No
carriage / transportation will be considered for the basic price
adjustment. Only exposed finished area of work shall be measured and
paid for.

(Please refer clause 32 in General instructions of Tender Part-l for
basic rate adjustment)

180.00

Sgm

14

Anti-skid flooring in washrooms: -

Providing and laying first quality / premium quality anti-skid vitrified floor
tiles of size 600mm x 600mm (or approved nearest available size), of
approved shade and make, in floor laid over 20 mm thick bed of
cement mortar 1:4 (1 cement : 4 M. sand), and cement paste spread
fully over the base area of the tile including providing proper slope for
draining out the water fully and smoothly without any traces of water
stagnating anywhere (the work is liable to be summarily rejected if the
slope is not provided properly or the joint is found susceptible to

20.00

Sgm
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hollowness). The tiles shall be laid using 3mm spacers and rendering
the joints with epoxy grout to match the shade of the tile, curing, etc. all
complete as directed. The rate shall include for all cutting, wastage,
proper finishing etc.

Basic rate of tiles to be considered is Rs 700/- per Sgmtr. exclusive of
GST. No carriage / transportation will be considered for the basic price
adjustment. Only exposed finished area of work shall be measured and
paid for.

(Please refer clause 32 in General instructions of Tender Part-l for
basic rate adjustment)

15

Granite sill/ soffit/ jambs for doors and windows:

Carefully dismantling the existing plastering on the surface, providing
and fixing 16 to 18mm thick mirror polished granite slabs (70 to 200mm
wide) for sills/ soffit/ jambs of doors, windows, ventilators etc in single
piece in true level, line etc fixed with 20mm thick base cement mortar
1:4 in full width of wall. Rates shall include for preparation of surface,
moulding the exposed edges of granite to required profile and polishing
the same to mirror finish etc. all complete as directed by the Bank's
Engineer.

Basic rate of granite to be considered is Rs 275/- per sqft excluding
GST.

(Please refer clause 32 in General instructions of Tender Part-l for
basic rate adjustment)

40.00

16

Aluminium doors for washrooms: -

Providing, fabricating and fixing panelled aluminium door shutters with
door frame of approx. overall size 750 x 2050mm on the granite finished
jambs of door openings in washrooms using powder coated aluminium
sections of approved make and shade and the panels with 4mm thick
ACP sheets and top 1 feet wide panel shall be with 4mm thick frosted
glass etc. The sections for door frame shall be of 63x 46.5x 1.35mm
and shutter frame are of 40 x 38.10 x 1.20 mm for the styles, middle
and top rail, and the bottom rail of the shutter with section size 100 x
38.1 x 1.20 mm etc. All sections are of approved make and powder
coated with approved colour / shade to a minimum thickness of 50
microns etc. The rate shall inclusive of using best quality neoprene/
EPDM rubber gasket, G. Clips, supply and fixing of handles, SS hinges,
tower bolts, etc. all complete, as directed by the Bank's Engineer.

10.00

Nos

17

Aluminium ventilators for washrooms: Carefully dismantling and
removing the existing wooden ventilator and finishing the opening,
providing and fixing new ventilator of approx. size 450 mm x 750 mm
made with powder coated aluminium frames of suitable sections and
louver panels using 5 mm thick frosted glass fixed to the frame using
cleats and beading and having a 8” square opening for fixing exhaust
fan including providing additional frame work if necessary etc. all
complete as directed by the Bank’s Engineer. All the corners and joints
of the frame & sash shall be mitred cut & jointed well and the frame
joints with wall/ ceiling etc. shall be properly sealed with silicon sealent
etc.

10.00

Nos

18

Wall hung wash Basin: - Providing and fixing wash basin of
500x400mm size with half pedestal of approved make white in colour
with CP waste coupling, 32 mm dia flexible waste pipe, 15mm dia pvc
connection etc. complete. The wash basin shall be mounted/fixed to
the wall using approved quality fisher bolts/ heavy duty aluminium

5.00

Nos
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clamps, inlet/ outlet connections etc. Rate quoted shall be inclusive of
sealing the gaps between the wash basin/pedestal and the adjoining
surface using approved quality polysulphide sealant etc., all complete
as directed by the Bank's Engineer. Basic rate of wash basin with
pedestal to be considered is Rs 3000/- excluding GST.

(Please refer clause 32 in General instructions of Tender Part-l for
basic rate adjustment)

19

Providing and fixing white, floor mounted EWC with seat cover and
necessary P/S trap and connecting the same to the vertical stack with
necessary PVC pipe of suitable diameter of approved quality, all as per
the directions of the Banks Engineer. The P/S trap shall be set in
waterproof cement concrete and joints shall be made water tight and
tested for the same. The rate shall also include for providing and fixing
10 litre capacity P.V.C dual flush tank with 15 MM P.V.C connection, 32
MM dia P.V.C flush pipe and all other accessories required and
connecting the same to the EWC / water lines etc. as directed by the
Banks Engineer. Basic rate to be considered for EWC + seat cover+
Flush tank is Rs 7500/- exclusive of GST.

(Please refer clause 32 in General instructions of Tender Part-l for
basic rate adjustment)

5.00

Nos

20

Providing and fixing the following CP fittings of approved make for
the flat.

a) Angular stop cock with wall flange (Basic rate - Rs 900/- excluding
GST) — 20 Nos.

b) Wall mixer with provision for overhead shower with 115mm long bend
pipe (Basic rate - Rs 4850/- excluding GST) — 5 Nos

c) Pillar cock (Basic rate - Rs 1700/- excluding GST) — 5 Nos.

d) Two-way Bib cock with wall flange (Basic rate - Rs 1400/- excluding
GST) - 5 Nos.

€) Shower arm 190mm long with 100mm dia shower rose (Basic rate -
Rs 2150/- excluding GST) — 5 Nos.

f) 20mm dia concealed stop cock including exposed part (Basic rate -
Rs 1400/- excluding GST) — 10 Nos.

g) CP health faucet (Hand shower) with 8mm diameter, 1meter-long
flexible tube & wall hook with N.R.V (Back flow preventer) (Basic rate -
Rs 1150/- excluding GST) - 5 Nos.

h) SS Sink Cock with swinging casted spout (Basic rate - Rs 1650/-
excluding GST) - 5 No.

i) Towel rod — 600mm long (Basic rate - Rs 900/- excluding GST) — 5
Nos.

j) Towel ring round (Basic rate - Rs 1000/- excluding GST) — 5 No.

k) Corner glass shelf (Basic rate - Rs 1325/- excluding GST) — 5 Nos.
I) Soap dish (Basic rate - Rs 660/- excluding GST) — 5 Nos.

m) Mirror glass shelf — 600mm long (Basic rate - Rs 1200/- excluding
GST)-5No

n) Double coat hook (Basic rate - Rs 550/- excluding GST) — 5 No
(Please refer Clause 32 in General instructions of Tender Part-l for
basic rate adjustment)

1.00

Job

21

Supplying and fixing bathroom cabinets of (Medicine Chest) approved
design with shelves, brush holders etc. made out of minimum 3 MM
thick opaque acrylic sheets of approved colour (Basic rate — Rs. 2300
exclusive of GST). (Please refer clause 32 in General instructions of
Tender Part-l for basic rate adjustment)

5.00

Nos
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22

Providing and fixing 450 mm x 600 x 6 mm thick mirror of approved
quality and make with necessary marine plywood backing, PVC
framework etc. all complete as directed by the Bank's Engineer.

5.00

Nos

23

Providing, making and installing new wardrobe in the opening
available in bedroom area with approx. overall size 1100mm wide x 550
mm deep x 1840 mm high, and shutters for the open area above the
wardrobe having size 1100mm x 940mm as per the attached sketch
and with the following specifications: -

a) The sides, top, bottom, racks, shutters and peripheral bands of
wardrobe and shutters for open area shall be made with 16 mm thick
BWP grade marine plywood and the back of wardrobe shall be made
with 9mm thick ply of same quality including necessary edge beadings
etc. all as shown in the sketch. b) Providing and making drawers (2 Nos)
with same quality plywood with necessary SS sliders, handle, locking
arrangements etc. c¢) The shutters shall fix to the frame with auto
closing SS hinges (4 nos each for wardrobe and 3 Nos each for open
area shutters). d) The external surfaces of shutters and peripheral
bands are pasted with 1 mm thick decorative laminate of approved
make and shade and the entire interior surfaces of wardrobe/ shutters /
drawers are pasted with 0.80 mm thick laminate of approved make and
all the exposed edges shall be pasted with edge banding of suitable
size etc. all with machine pressing. e) Providing and fixing approved
quality and make hardware fittings like multipurpose lock for wardrobe
shutters as well as for drawers, SS tower bolt 100mm long (2nos), S S
brush finish handles of size 150mm (1 No. each for shutters and
drawers), S S hanger rod, 25mm dia, with heavy quality end brackets,
magnetic catchers for open area shutters, etc. Note: Pasting of
laminate, edge beading etc on plywood shall be factory pressed to have
better finish and durability.

5.00

Flats

24

Fabrication, supply and installation of modular kitchen unit as per
the attached typical sketches and with following specifications.

OVERHEAD/ BELOW COUNTER STORAGE UNITS/ CABINETS

Carcass

The framework/ carcass of the cabinets (overhead and below the
counter) and fascia over brick pillars / RCC slab shall be made with 16
mm thick BWP grade marine plywood conforming to IS 710 on all sides
including backing of the overhead storage units, height adjustable ABS
plastic legs of approved size and make and additional frameworks
wherever required to be provided. The under counter cabinets shall
have 12mm marine plywood backing.

Shutters for the cabinets below counter shall be made with 16 mm thick
BWP grade marine plywood of approved make conforming to IS 710.
Each shutter shall be fixed to the framework/ carcass using two number
of best quality EURO type Slip-in Hinges and provided with approved
quality and profile brush finished SS handle (minimum 100mm long) of
approved make. The shutter of the overhead cabinets shall be made
with 16 mm thick BWP grade marine plywood of approved make
conforming to IS 710 and glass shutters shall be with 6 mm thick float
glass with approved design and approved method of fixing etc.
complete.
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Pull-outs/ Drawers

Each pull out/drawer made with 16 mm thick BWP grade marine
plywood of approved make conforming to IS 710 for facia and approved
quality and make SS 304 baskets/ accessories (Hettich, Ebco, Sleek or
approved equivalent make) shall be mounted on approved quality high
precision soft closing type telescopic channels ( to be designed as per
drawer size and weight) and fixed to the vertical ply wood panel to
ensure smooth movements and provided with approved quality SS
brush finished handles ( minimum 100mm long) Shelves

Shelves (minimum one intermediate shelf per cabinet) in the below
counter cabinets as per drawing and in the OH cabinets shall be made
with 16 mm thick BWP grade marine plywood of approved make
conforming to IS 710 with 2 mm thick P.V.C edge banding. All shelves
shall be supported on approved quality SS pins and shall be adjustable
for various height requirements

Following accessories of SS 304 grade shall be provided - Plain
baskets - 03 Nos, Dustbin holder — 01 No, Glass & plate each with PVC
drain tray — 01 No, Powder coated Tandem box - 3 Nos., 2 Tier pull out
-1 no.

TALL UNIT: Tall unit having approximate dimensions - 600 x 600 x 2100
mm. The carcass and shutter of the tall unit including shelves at bottom
intermediate levels etc shall be made with 16 mm thick BWP grade
marine plywood of approved make conforming to IS 710. The back
panel of the unit shall be made with 12mm thick ply of same grade. The
glass shutters shall be with 6mm thick float glass and top intermediate
glass racks are with 10mm thick float glass of approved make. Each
shutter shall be fixed to the carcass using four numbers of best quality
EURO type Slip-in Hinge and provided with an approved quality and
profile brush finished SS handle (minimum 100mm long)

The units shall be firmly fixed to the walls/ slabs/floor using metal
screws of appropriate size and rawl plugs/ nylon sleeves / levelling
screws. Legs of below counter units shall be of ABS plastic and with
PVC detachable skirting. The legs and the PVC detachable skirting
should be fixed with an inset of at least 25 mm from the outermost level
of cabinet-shutters. All exposed surfaces of the plywood used in the
work viz. carcass, shutter, pull out drawer, shelves including overhead
and below the counter units except post formed shutters shall be
laminated on both sides with 1 mm thick laminate (0.80mm thick
laminate for inside area of shutters and boxes) of approved make and
shade (by factory pressing using laminates of approved make and
shade and approved quality and make synthetic resin-based adhesives.
All edges of the plywood shall be provided with 2 mm thick P.V.C edge
banding of approved quality and make (by factory pressing and using
approved quality and make synthetic resin-based adhesives). The
shutters provided for the space below kitchen sink and gas cylinder
compartment shall be fitted with approved quality and design, wooden/
SS 304 louvers to ensure proper ventilation.

(Please refer clause 32 in General instructions of Tender Part-l for

basic rate adjustment) 5.00 Flats
25 | Providing and fixing 25 mm dia heavy duty powder coated aluminium

drapery rods for windows/ doors openings with brackets/ fixing

arrangements and ornamental knobs of approved brand/ design etc.

complete all as per specifications and as directed by Bank's Engineer. 65.00 Rmtr




42

26

Providing, fabricating and fixing openable/ removable type mosquito net
panels for windows in flats with following specifications. Outer frames
of 1.25" square pipe and shutter frames of overall size 25x15mm for
each panel shall be made with approved quality and make aluminium
extruded built-up standard sections / appropriate Z sections and
finished with powder coating of approved shade. The mesh panels shall
be of approved make SS square mesh with powder coated finish in
single piece fixed to the frame with EPDM rubber beading in approved
methods etc. Each panel shall be provided with one intermediate
horizontal frame of suitable size also. The Contractor shall produce
samples for Bank’'s approval before using the same in the work.
Materials approved by the Bank shall only be used in the work. The
rates shall be inclusive of providing necessary nylon hinges and locking
arrangements for shutters, etc all complete as directed by the Bank's
Engineer.

45.00

Sgm

27

Carefully removing the existing door shutters from the frame, removing
all the existing hardware fittings, carryout minor repairs, cutting the
bottom of the shutters, if necessary to adjust the height suitable for new
flooring, re-fixing the doors to the door frame with required no. of new
SS matt finish hinges etc. The rate shall inclusive of providing and fixing
new hardware like SS matt finish handles, aldrop, tower bolts, door
stopper, etc. of required no. and size, etc all complete as directed by
the Bank’s Engineer. Total no. of doors to be taken up for work per flat
is 4 Nos per flat.

20.00

Nos.

28

Carefully removing the existing Main door shutter from the frame,
removing all the existing hardware fittings, carry out minor repairs,
cutting the bottom of the shutters, if necessary to adjust the height
suitable for new flooring, re-fixing the doors to the door frame with
required no. of new SS matt finish hinges etc. The rate shall inclusive
of providing and fixing new hardware fittings like 200mm long SS matt
finish handles (2 Nos), 250mm long SS matt finish aldrop, SS tower
bolts, Door stopper, new verti- bolt type door lock, etc. all complete as
directed by the Bank’s Engineer.

5.00

Nos

29

Repainting the entire interior area of flat (on First floor) by preparing the
surface of the walls, ceiling and soffits or vertical sides of the beams,
wood and metal surfaces, etc by scrapping, sand papering & dusting of
loose paints/ paint flakes etc., providing and applying primer and putty
work wherever required to smoothen the surface and applying paint as
below:

(1) Two coats of whitewash with shell lime/ OBD to ceiling etc. (Area
per flat: 57.15 Sq.mt)

(2) Providing and applying two coats of plastic emulsion paint of
approved make and shade to the walls, beams, etc. over a coat of
primer and putty work wherever required (Area per flat: 196.62 Sq.mt).
(3) Two coats of 1st quality Synthetic enamel paint (satin finish) of
approved make and shade to wood surfaces in doors, windows, ward
robe, medicine chest, meter boxes, etc. (Area per flat: 44.79 Sq.m)

(4) Two coats of 1st quality synthetic enamel paint (satin finish) of
approved make and shade to steel work, viz. windows, M.S. grills, etc
including surface preparation, complete as directed. (Area perflat: 6.72
Sq.mt)

5) Thorough cleaning of the entire floor, wall tiles, kitchen counter,
skirting, switch boards etc.

3.00

Flats
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30

Repainting the entire interior area of flat (on Second floor) by preparing
the surface of the walls, ceiling and soffits or vertical sides of the beams,
wood and metal surfaces, etc by scrapping, sand papering & dusting of
loose paints/ paint flakes etc., providing and applying primer and putty
work wherever required to smoothen the surface and applying paint as
below:

(1) Two coats of whitewash with shell lime/ OBD to ceiling etc. (Area
per flat: 63.58 Sq.mt)

(2) Providing and applying two coats of plastic emulsion paint of
approved make and shade to the walls, beams, etc. over a coat of
cement primer and putty work wherever required (Area per flat: 193.29
Sqg.mt).

(3) Two coats of 1st quality Synthetic enamel paint (satin finish) of
approved make and shade to wood surfaces in doors, windows, ward
robe, medicine chest, meter boxes, etc. (Area per flat: 45.55 Sq.m)

(4) Two coats of 1st quality synthetic enamel paint (satin finish) of
approved make and shade to steel work, viz. windows, M.S. grills, etc
including surface preparation, complete as directed. (Area per flat: 6.72
Sqg.mt)

5) Thorough cleaning of the entire floor, wall tiles, kitchen counter,
skirting, switch boards etc.

1.00

Flat

31

Repainting the entire interior area of flat (on Third floor) by preparing
the surface of the walls, ceiling and soffits or vertical sides of the beams,
wood and metal surfaces, etc by scrapping, sand papering & dusting of
loose paints/ paint flakes etc., providing and applying primer and putty
work wherever required to smoothen the surface and applying paint as
below:

(1) Two coats of whitewash with shell lime/ OBD to ceiling etc. (Area
per flat: 65.32 Sq.mt)

(2) Providing and applying two coats of plastic emulsion paint of
approved make and shade to the walls, beams, etc. over a coat of
cement primer and putty work wherever required (Area per flat: 244.39
Sq.mt).

(3) Two coats of 1st quality Synthetic enamel paint (satin finish) of
approved make and shade to wood surfaces in doors, windows, ward
robe, medicine chest, meter boxes, etc. (Area per flat: 45.55 Sq.m)

(4) Two coats of 1st quality synthetic enamel paint (satin finish) of
approved make and shade to steel work, viz. windows, M.S. grills, etc
including surface preparation, complete as directed. (Area per flat: 6.72
Sq.mt)

5) Thorough cleaning of the entire floor, wall tiles, kitchen counter,
skirting, switch boards etc.

1.00

Flat

32

Rebate for taking away the salvageable items removed and stacked
as per item No. 1 — Rate inclusive of GST

LS

Date: Signature of the
Place:

Tenderer with seal:
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Annexure |

PR B WUd/ ARTICLES OF AGREEMENT (FOR REFERENCE ONLY)

& feT R PR B! T v urdf yrdg Rerd s
(T8 39 sTe o "FRiiad BT T R) 3R gast uref

(@8 5T® a1e R iR He1 T ) & g Fuffd @ 7E §)
ARTICLES OF AGREEMENT made the-------- day of-------- , between the Reserve Bank of India
(hereinafter called the Employer) of the one part and = -————-—--
(hereinafter called “the contractor”) of the other part.

9 o i w@ngs fRud d& & T S1eY # 5 FANT 11| Tie & b0l HRaH &1 35F 8 3R
& & MR & FCRIIR fd S arel 1 &1 quiF va gu A &1 foa, s vd fafdwr
IR B B

WHEREAS the Employer is desirous of taking up the work of Renovation of 5 Class Il Flats at
Bank’s Staff Quarters, Plamoodu, Thiruvananthapuram. and has prepared Bill of Quantities,
drawings showing and describing the work to be done under the direction of Bank’s Engineer.

3R Siafer fafERn, O - SRt W o § UIféal §RT SiaT 3T 3R ¥ gwleR fhd | g

AND WHEREAS the specifications and the schedule of Quantities have been signed by or on
behalf of the parties hereto.

3R e o TfaereR = 3uH 9iftid 2l & fefiF SR faRy =raf & Fars 78 ra SiR AE SIgE iR
Tfaer &t gy ST 3R g1 wifcal gRT sifaw U § wWigd 2d! (37 9+ &1 I8 39d d1g Iiffe®
T Y "Iad A" BT T ]) W HWR I JQE H < T 3iR/31yar Iad fafcen & affa ik
IGH YT Faiferd o3 IR A6 ST § W dRds Tl g3 AR SR U o I R S 3%
3ffd YT A Bt (U8t 39 d1e R "Iad Ifder AR w1 T ]) H1 BT e B Bt
TEHd YeH B g

AND WHEREAS the Contractor has agreed to execute upon and subject to the conditions set forth
in the conditions and in the Schedule of Quantities and Conditions of Contract (all of which re
collectively hereinafter referred to as “the said Conditions”) the work shown upon or described in
the said Specifications and included in the Schedule of Quantities in the respective rates therein
set forth amounting the sum as therein arrived or such other sum as shall become payable there
under (hereinafter referred to as” the said contractor amount”).

39 3P gRT FYTFR U8 Igdfd g 8/ NOW IT IS HEREBY AGREED AS FOLLOWS:-

1. 354 TGl § IdTs T3 A SR THI-IHT R YIAH &1 S dTdl! Iad fder AR &1 &4 § 1@d
BT HfIEIaR I9d ¥d WR 3R A & 37EfF SR R T @A 3R I A=Y fa=on qur -
ST A aftfa o & Fefed iR gof ey

In consideration of the said Contract amount to be paid at the times and in the manner set forth in
the said conditions, the Contractor will upon and subject to the conditions annexed carry out and
complete the work shown upon the contract drawings and described by or referred to in the
Schedule of Quantities and in the said conditions.

2. Tt TfaaIaR &1 Sad Afaar MR sryar T 3= AR BT YA S S THI-T00 WR 3R 39
Tt & fafafdy fafyr & yrarm dwa gnft

The Employer will pay the Contractor the said contract Amount, or such sum as shall become
payable, at the times and in the manner specified in the said conditions.

3. YR Red §% s & gHiderm, faal & gHoE, Yae iR faftd waf & safaem,
Sifaer @ Al & Uy 3R U T B AR H|
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The Reserve Bank of India will administer and directly arrange for supervision of works, certification

of bills, making payments and implementation of various terms, conditions and stipulations of the
contract.

4. 350 T 3R T aRfT 30 IR & UM & T0 H Ug 3R A S 3R 39 Taof & urféar e
3 399 fAfgd Iad Tdf & ufd Ufdes |7, I9P Ufd 31U 3T FHTT Bt quT S{u=1-30-1 3R
J BRI BT fsared H |

The said Conditions and Appendix thereto and the correspondence attached hereto shall be read
and constructed as forming part of this Agreement and the parties hereto shall respectively abide
by, submit themselves to the said Conditions and the correspondence and perform the agreement
on their part respectively in the said Conditions and the correspondence contained.

5. 3o TR, HIR 3R sTH IR <Al 39 Tfdar o7 YR i

The plans, agreement and documents mentioned herein shall form the basis of this contract.

6. I8 JfdaT 7 dl Th ThHRd Jfda1 § 3R 7 8 U He aR IoRd! B g dfeh U8 T U dfdar g
o Sidifd I &1 I AT © 3R ISP A8 -1 DT S | Ffgd =1 3R wuifad ammaff ot
SR A &l T X R IRafds T § A1 TS AEe sryar Iad waf # gt Rufd = & sER
YT fohdT ST B |

This contract is neither a fixed Lump Sum Contract nor a Piece Work Contract, but it is a Contract
for the complete work to be paid for according to actual quantities at the rates contained in the
Schedule of Rates and Probable Quantities or as provided in the said Conditions.

7. dfaerer Iaa Tl & Fuffea @t 72 faftr 3 fifaa sl ok st sl @ Faiftra wia sl &1
R & g gt Ifard Ffaemg uar & SR TH1 B gul 519 & 916 AR, BRI, 31 & §s
el gpR @1 &ffd 1 St BT

The Contractor shall afford every reasonable facility for carrying out of all works or other
Contractors appointed by the Employer and shall make good any damages done to walls, floors,
etc. after the completion of such works.

8. fitaa & U T8 SR WRIEA § % a8 Wfaer & are v & SR foeht oft o, 39 Sfde R
Ui THTE STa forT S &1 [l 7g Bl Sk R 31UaT g1 HR IUD WMo 3R S & UHR
URacH HX ¢ 31aT ISP HIT $I Ul HRal o | qUTY, Jdher Mider I F $4fiw forw U wrf &
forg foreht oft YT & §heR 78l 8171, O a% 9 & SR gRT faRviy wu & fafad srHe
e faa o g |

The Employer reserves to itself the right of altering the items to be executed by adding to or omitting
any items without prejudice to this contract. However, the Contractor shall not be entitled to any
payment for the works done exceeding the Tender Quantities unless specifically approved in
writing by the Bank’s Engineer.

9. YA 3 \fdel BT Hedq0l HRP ¢ AR ISR TAgaRT UgHd ¢ o IHg fawaR &1 wrae™ gid
gU 98 B S11eRT TRt B Bl fiHip @ gud i I quIeiyd widl 8 Sfcaad fog U srarR S
I S B 81, B TE B &7 3R ISP 91G BRI SR St aRid & 10 9 g7 9 9€cﬁﬁe~rq"f€;$
IR T &9 BT Hﬁmﬁmmﬁﬁmw%lﬂmtmﬂﬁﬁmw% REERCIEG]
oA & SHTYDIH 10% faeifad favg & Ufd e st AT &b 0.25% b1 &R I URFHTGH fobar e,
3 Afqar & Sfdvia Faiadt gRT fd T8 el Yira™ had faeadgRy & g fasd S|

Time shall be considered as the essence of this Contract and the contractor hereby agrees to
commence the work from tenth day of the date of issue of work order as provided for in the said
Conditions and to complete the entire work within a period of Four months from the 10th day of
date of work order subject nevertheless to the extension of time granted by the Bank. If the work
is not completed within the time stipulated in the Work Order, Liquidated Damages at the rate of
0.25% of the contract amount per week of delay subject to a maximum of 10% of the contract value
will be levied.” All payments by the Employer under this Contract will be made only at
Thiruvananthapuram.
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10. 39 dfdqr & Sfaiia et gRT Wt YdM ad faeaaqRa & U S| Soar & ¢ i
3TIHT YR Rold §& P GSTN: 32AAIFR5286M1ZP ITel B2B $-alsd ORI H=AT 8NN | HT BT
YA d& & FollT-R GRT MSME SfIfTH & 3FAR IaT & )1 81H/5eH 811 & 45 el & iR 78
T % & &1 fobdT ST o TaTd Aol & § UM &1 715 & | HSN/SAC ®1S 3R 8@
QT & f3avor 9ied f9a Ga1 & 1 8H/5e 811 & 5 et & 1ffar S fovan S anfew foa A
3TIER (TDS), GST-TDS 3R 37, A H1S B, & AT, A & AR, Hekdt I e |

All payments by the Employer under this Contract will be made only at Thiruvananthapuram.
Please note to issue a B2B invoice to Reserve Bank of India having GSTIN: 32AAIFR5286M1ZP.
The payment for the work will be made after the same is duly certified by the Bank's officials to
the effect that the services have been provided satisfactorily within 45 days of the
completion/delivery of service as per MSME act. The bill with HSN/SAC Code with Bank Account
Details should be submitted within 5 days of completion/delivery of service. Deductions as
applicable will be made from the bill amount towards Income Tax, (TDS), GST-TDS and others, if
any, as per statute.

11. U IR W IAA 3yal fordll off UpR O 309 aifdg 9ot fdarel & ey o gg gusgn S fo 9
faeadaRy & 3¢ § 3R 9% ey & fAvfg & fore sraa fasaraqra & =amarey g <arges gif|

All disputes arising out of or in any way connected with this Agreement shall be deemed to have
arisen at Thiruvananthapuram and only Courts in Thiruvananthapuram shall have the jurisdiction
to determine the same.

12. 7% for TfaereR gR1 39 dfaer & faftm yrT & ugr mar § 3R 3% IfageR gRT & (e 9
T foran man

That the several parts of this agreement have been read by the contractor and fully understood by
the contractor.

13 WfAGIPR S0 TR & HaY H o0+ Ifderdd Qi@ & IR R & GRM dHaR Bl
e arelt g off ISR, I aUT §F & g e/RRea/SuRaRl o & Tay
A e ol ISR &1 U A1 SUTE FU Y UGG Bl 3R UHHR B G
Tqamm@mﬁawmlmww&wmﬁmmés

P BeH TfAeHPR 39
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Ef
§
i
£

mmmﬁa@nmmwwwsmm‘eﬁm|

T R & AHHH MU THAGRT BT THeIdhR0 7 fHU oF & 2@ H gRdd &
& foru dfdgrer S wHaial & dey H gt Ifd sRars s

UHSIBIU 9 B 3R Mu=adl & oo & FfgpR &1 i 39 TR & J9 g
7 feddt ot oRU ¥ gu f6u 99 9% §91 I

The Contractor shall not disclose directly or indirectly any information, materials and details
of the Bank's infrastructure/systems/equipment etc., which may come to the possession or
knowledge of the Contractor during the course of discharging its contractual obligations in
connection with this agreement, to any third party and shall at all times hold the same in
strictest confidence. The Contractor shall treat the details of the contract as private and
confidential, except to the extent necessary to carry out the obligations under it or to comply
with applicable laws. The Contractor shall not publish, permit to be published, or disclose
any particulars of the works in any trade or technical paper or elsewhere without the previous
written consent of the Employer. The Contractor shall indemnify the Employer for any loss
suffered by the Employer as a result of disclosure of any confidential information. Failure to
observe the above shall be treated as breach of contract on the part of the Contractor and
the Employer shall be entitled to claim damages and pursue legal remedies.
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The Contractor shall take all appropriate actions with respect to its employees to ensure that
the obligations of non-disclosure of confidential information under this Agreement is fully
satisfied. The Contractor's obligations with respect to non-disclosure and confidentiality will
survive the expiry or termination of this agreement for whatever reason.

14 fdereR dfder ym (fafoms sk 3@ Sififfam 1970 SR 39 Sfaifd &-w g
it el &1 ured e S8R 39d Sicia Wit savgwarell & W ST feeer
frdt T foT &1 R @ 9 o G Holgll & U/ & aR B oF B S|
g T # g arat gfg &I fo fft St & §% @t sarn ol afe e & fow @
WH A TeeR! @ W §19 a1 S9Y Sifiw gt ¥ Al Ifdeer &g aW omged
A" U D1 AR 304 §RT B TR T ¢ Ut HeIgRI/BIRIRI &l gAad
Toasl 1 YT gHEd S|

The contractor shall abide by and fulfill all requirements laid down under the Contract Labour
(Regulation and Abolition) Act, 1970 and the rules framed there-under. The contractor shall
submit to the Bank the maximum number of Labours to be engaged on a single day in the
job. Any subsequent increase should be informed to the Bank without delay, if the number
of labourers employed for the job are twenty or more, the contractor shall obtain the license
from the Regional Labour Commissioner. The contractor should ensure payment of
minimum wages to all labourers/workmen staff employed by him.

15.%) AfaerdR HRIRE W Afearsi &1 9 Idisd Risym, iy ik faro) sifdfygy,
2013 ("3ifefm) & vrauml &1 quf egueH #va & i gt @Re SmeR 11 YR
fiold dF (@ FrEfag) & IRR & iR U FHet & fas 99 Iadted @t fad
Wi Rrerad & amd | Rierd dfaeer/esd gr1 7fed Rrerd afifd & awy arR
& A fdgeR/IeR Iad Remd & ddy § i & sidid IgRd dRaAs
g s

W dfeger & B difsd sHeRt gR1 9% & Bt sHeRt & fovg o 18 g
IdfleT @ feadt Wt Rierma &1 939 §¢ grr 1dd & R afufa grr o
ST |

1. O} gedr # IfiqeR @1 PSS wikd gt ¥ @ 39 R ueH & sM
et off Mg ufagfd & fow Ifaeer Swafa g, Saeru & fiw do & o
FHIR H & TH arelt Aifseds Igd afe WfdeadR & HHaR g’ aF fear g 8 o
gl

9. PHARA W I Idied &1 AHYM SR 3 &I gl W U4 HHAMAT Bl
fRiférd o Bt foer) dfdarer st grf

§. UfageR dF TRR T & R T TC 304 HHAmal & G 3R Seyd- gt
SUAR hATUT|

a) The contractor/ agency shall be solely responsible for full compliance with the provisions
of “the Sexual Harassment of women at workplace (Prevention, Prohibition and Redressal)
Act, 2013”. In case of any complaint of sexual harassment against its employee within the
premises of the Bank, the complaint will be filed before the Internal Complaints Committee
constituted by the Contractor/ Agency and the Contractor/Agency shall ensure appropriate
action under the said Act in respect of the complaint.

b) Any complaint of sexual harassment from any aggrieved employee of the contractor
against any employee of the Bank shall be taken cognizance of by the Regional Complaint
Committee constituted by the Bank.
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¢) The contractor shall be responsible for any monetary compensation that may need to be

paid in case the incident involves the employees of the contractor, for instance any monetary
relief to the Bank’s employee, if sexual violence by the employee of the contractor is proved.
d) The contractor shall be responsible for educating its employees about prevention of
sexual harassment at workplace and related issues.

e) The contractor shall provide a complete and updated list of its employees who are
deployed within the Bank’s premises.

16.WfAg@HR FE & ddy § YR Red §% & g § ST HRamwm 8 I ang @
)y B b FweT AERAE g el S uidf F g wfed a1 guRt & ge

HAH I I G|

iy @™ & e & GRFE IfEHR gRT $M W AT T SRR & HRU gU

JHurF/efd ¥ IO gl

i)y g Nuw/s ST, STgers, fafgdr enfe &1 U 7 Pt WM & dRU I

HS gl

The Contractor shall indemnify and keep indemnified the RESERVE BANK OF INDIA

against:

i) Any claim arising out of third-party loss/ damage to life or property caused by/during
execution of the work.

i) Any claim arising out of loss/ damage to the workmen engaged by the contractor
during execution of the work.

iii) Any claim due to non-compliance of applicable PF/ Labour laws, ESI, regulations
etc

e SR dfaeeR 39 IR # 989 WEY 3U=-
3T gHER fhU 3R guat & ufadr Iad faT iR
¥ P TR B TS|

IN WITNESS WHEREOF the Employer and the
Contractor have set their respective hands to these
presents and two duplicates hereof the day and year
first hereinabove written.

e 3R IfdereR 39 IR H 9189 WY 3(04-

3 3ifipd exdeR®arsl & Wew ¥ fAwfed
Py 3R dfdgmR 3 U@ aFl uferl RS
AT HeX S 39! 4 ufadl R 3! 3R A
S 3ad o 3R a¥ &I Fuafea fesar mam

IN WITNESS WHEREOF the Employer has set its
hands to these presents through its duly authorized
official and the Contractor has caused its common
seal to be affixed hereunto and the said duplicate/
has caused these presents and the said two
duplicate hereof to be executed on its behalf, the
day and year first hereinabove written.

BIX&R WS Signature Clause

YR Red dF @1 3R ¥ gareld 1d gug
SIGNED AND DELIVERED by the Reserve bank of
India by the hand of

ot / Shri

(A9 T4 YeA™) / (Name and designation)

¢ HfaaIeR U URier] BH
1 TH Afad 8

If the contractor is a
partnership or an individual.

gfe IfdeeR TH Hut g o)

If the contractor is a company.



3o IuRRUfT H TXER B W /In the presence

of
(1)
Udl / Address

(2)
UdTl / Address

W&ﬁ / Witness

SIGNED AND DELIVERED by

P! IURYTT H gxer fhd T / In the presence

of

(1)

UdT / Address
(2)

UdTl / Address

W&ﬁ / Witness

THE COMMON SEAL OF

ffafaa @t Sufufa § @A e & oA
3 918 3! 9o@ A UIRd Tohed & SR H 39
B! B e TS TS ¢ |

Was hereunto affixed pursuant to the resolutions
passed by its Board of Directors at the meeting held
on in the presence of

(1)
(2)

fewe, i Fefafed &t deeht & 9%
THIURGRY 37 g&daell IR xR fou gl
Directors who have signed these presents in token
thereof in the presence of

(1)

(2)

fafdad afdd sreff wd ot

SRT gwaeid Ud guq
SIGNED AND DELIVERED BY the Contractor by
the hand of Shri

and duly

constituted attorney.

gfg ol wrfeRt wd @
Jgfdies BH B dl vl e
gt wrfieRl &t iR 9§
TXIER fbd S =fgul

If the party is partnership firm
or an individual should be
signed by all or on behalf of all
the partners.

If the Contractor signs under its
common seal, the signature
clause should tally with the
sealing clause in the Articles of
Association.

gf¢ HfdgreR TR HUHl &
w0 ¥ o1 faas wu H
TR & faifd gwER
2G|

If the Contractor is signing by
hand of power of Attorney,
whether a company or
individual.

49
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Annexure Il

Undertaking reqgarding debarment

(To be submitted by the tenderer in their letterhead)

NAME Of WOTK: oo

T.1/We o, (Name of the bidder) declares that

a) l/we or any of our allied firm* is/ are not debarred / suspended / blacklisted by any public
institution/entity in India or any other country ason ............... (Last date of submission of
bid).

b) 1/We or any of our allied firm* have not made any transgression in respect of the code of
integrity (as mentioned in the tender) with any public institution/entity in india or any other
country in last three yearsason ................ (Last date of submission of bid)

c) We will inform the Bank in writing, in case, I/we or any of our allied firm* is/are
debarred/suspended/blacklisted by any public institution in india or any other country on or

before award of work for the captioned work.

2. 1/, (Name of the bidder) declare that I/we or our
allied firm * (Name of the allied firm(s) is/are
debarred/suspended/blacklisted by .................. (Name and address of public institution
in India or any other country) and the same effective up to ......... (date). A copy of such

letter is attached for your information and record.

(Seal and signature of the bidder)

Date
Place

(Note: strike out one of the above two declarations which is not applicable)

*Allied firm: A firm would be termed as “allied firm” if the management is common, or substantial
or majority shares are owned by the banned/ suspended firm and by virtue of this it has a controlling

voice. Further all successor firms will also be considered as allied firm.
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Annexure Il

Drawings
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BANK’S STAFF QUARTERS AT PLAMOODU — CLASS Il FLAT — TYPICAL LAYOUT
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Annexure IV

Important Instructions Regarding E-tender

This is an e-procurement event of RBI. The e- procurement Service Provider/Contractor is the
Central Public Procurement Portal (CPPP) https://etenders.gov.in/eprocure/app

Process of E-tender: Bidder manual kit is available on home page

Registration for new bidder: The process involves vendor’s registration with CPP portal which
is free of cost. https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page

For any technical related queries please call at 24 x 7 Help Desk Number
0120-4001 002
0120-4001 005
0120- 4493395
Email Support:

For any Issues or Clarifications relating to the published tenders, bidders are requested to
contact the respective Tender Inviting Authority

Technical - support-eproc@nic.in

Policy Related - cppp-doe@nic.in



https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page
mailto:support-eproc@nic.in
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