
 
संपदा  िवभाग / Estate Department 

भारतीय  �रज़वर् बैंक   / Reserve Bank of India 
ितरुवनंतपुरम / Thiruvananthapuram 

 
NOTICE INVITING TENDER 

(Only through e-procurement) 
 

Reserve Bank of India, Thiruvananthapuram (hereinafter referred to as ‘the Bank’ or ‘RBI’) 
invites e-Tender for Electrical Renovation of 5 Nos of Flats (FLAT NOS A-03, B-12, B-13, 
C-24 & E-36) at RBISQ, Plamoodu. This is a limited tender. Only those vendors/ bidders who 
are empaneled as vendors with RBI for such works given below under the category of works 
costing up to ₹5 lakh to ₹10 lakh are eligible to participate in the tender. Bidders are advised 
to check with RBI regarding their eligibility for this tender before participating. The tendering 
would be done through the e-Tendering portal of Central Public Procurement Portal (CPPP - 
https://etenders.gov.in). The Schedule of e-Tender is as follows: 

SCHEDULE OF TENDER (SOT) 
 

a. e-Tender Name  Electrical Renovation of 5 Nos of Flats 
(FLAT NOS A-03, B-12, B-13, C-24 & E-36) 
at RBISQ, Plamoodu 

b. e-Tender no 2026_RBI_288149_1_Plamood_5flats_Electri
cal 

c. Estimated Cost of work ₹6.65 lakh (Including GST) 
d. Mode of Tender  e-Procurement System  

Online Part I - Techno-Commercial Bid and  
Part II - Price Bid through  
(CPPP - https://etenders.gov.in) 

e. Date of NIT available /Tender available 
to parties to view in RBI website/CPPP 
Portal 

6.00 pm onwards on August 19, 2026 

f. Pre-Bid meeting (offline) 11.00 am on September 10, 2026 in the 
Conference Room, Estate Department, 
Second Floor, Reserve Bank of India, Bakery 
Junction, Thiruvananthapuram-695033 

g. Date of Starting of e-Tender for  
submission of online Techno-Commercial 
Bid and price Bid at https://etenders.gov.in 

6.00 pm on September 14, 2026 

h. Date of closing of online e-tender for 
submission of Techno-Commercial Bid & 
Price Bid  

3.00 pm on September 25, 2026 
 

i. Date & time of Opening e-Tender   3.00 pm on September 28, 2026 
j. Transaction Fee  As applicable at CPPP. 

https://etenders.gov.in/
https://etenders.gov.in/
https://etenders.gov.in/


k. Validity of the tender 90 days from the date of opening of the PART-
I of the Tender and further extension of validity 
under mutual agreement 

 
 

2. Vendors may note that path for new CPPP portal is https://etenders.gov.in. 
 
3. This notice is being published for information only and is not an open invitation to quote this 
limited tender. Participation in this tender is by invitation only and is limited to the selected 
procuring entity’s enlisted contractors. Unsolicited offers are liable to be ignored. However, 
contractors who desire to participate in such tenders in future may apply for enlistment with 
RBI as per procedure. 

 
4. Amendments / Corrigendum to the tender, if any, issued in future will only be notified on 
the RBI Website and CPP portal as given above and will not be published in the newspaper. 

 
Regional Director  

   (Kerala and Lakshadweep) 
 

 
 

 

https://etenders.gov.in/
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भारतीय �रज़वर् बैंक/ RESERVE BANK OF INDIA 

संपदा िवभाग/ ESTATE DEPARTMENT 
ितरुवनंतपुरम/  THIRUVANANTHAPURAM - 695033 

 
(Website: www.rbi.org.in) 

 
(केवल ई-टेंड�रंग/e-Tendering only) 

  
िनिवदा द�ावेज़/Tender Document 

 
आरबीआई �ाफ �ाटर्सर् �ामूडू में 5 �ैटो ं(�ैट क्र. A-03, B-12, B-13, C-24 और E-36) का 

िवद्युत नवीनीकरण 
 

Electrical Renovation of 5 Nos of Flats (FLAT NOS A-03, B-12, B-13, C-24 & E-36) at 
RBISQ, Plamoodu 

 
िनिवदाकार का नाम/Name of the Tenderer:                                                                 
पता/Address:                                                                                                             
 

 

 

 
मोबाइल नं./Mobile no.             
 
 
 
ई-मेल आईडी/E-mail ID             
 
 

 
जमा करने की अंितम ितिथ/Due Date 
of Submission 

25 िसतंबर 2026 (अपराह्न 3:00 बजे तक)/  
September 25, 2026 (up to 3.00 PM) 

िनिवदा की वैधता/Validity of Tender िनिवदा के भाग 1 के खुलने की ितिथ से 90 िदन और 
आपसी सहमित के तहत वैधता का आगे िव�ार/ 90 
days from the date of opening of Part 1 of the 
tender and further extension of validity under 
mutual agreement 
 बोली-पूवर् बैठक (ऑफ़लाइन)/Pre-Bid 

Meeting (Offline) 
10 िसतंबर 2026 को पूवार्ह्न 11:00 बजे/ 11.00 am on 
September 10, 2026 
 
 
 
 

http://www.rbi.org.in/
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यह द�ावेज़ भारतीय �रज़वर् बैंक (RBI) की संपि� है। RBI की िल�खत अनुमित के िबना, इसे िकसी भी 

इले�� ॉिनक या अ� मा�म पर कॉपी, िवत�रत या �रकॉडर् नही ंिकया जा सकता, िसवाय इसके िक RBI 

को उ� उदे्द� के िलए जवाब देने के उदे्द� से ही ऐसा िकया जाए। इस द�ावेज़ की सामग्री का 

उपयोग, यहाँ तक िक अिधकृत किमर्यो/ंएजेंिसयो ंद्वारा भी, यहाँ िनिदर्� उदे्द� के अलावा िकसी अ� 

उदे्द� के िलए, स� विजर्त है और कॉपीराइट उ�ंघन माना जाएगा और इस प्रकार, भारतीय कानून 

के तहत दंडनीय होगा। 

This document is the property of Reserve Bank of India (RBI). It may not be copied, 

distributed or recorded on any medium, electronic or otherwise, without the RBI’s 

written permission thereof, except for the purpose of responding to RBI for the said 

purpose. The use of the contents of this document, even by the authorized personnel 

/ agencies for any purpose other than the purpose specified herein, is strictly 

prohibited and shall amount to copyright violation and thus, shall be punishable under 

the Indian Law. 
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संपदा  िवभाग / Estate Department 

भारतीय  �रज़वर् बैंक   / Reserve Bank of India 
ितरुवनंतपुरम / Thiruvananthapuram 

 
NOTICE INVITING TENDER 

(Only through e-procurement) 
 

Reserve Bank of India, Thiruvananthapuram (hereinafter referred to as ‘the Bank’ or ‘RBI’) 
invites e-Tender for Electrical Renovation of 5 Nos of Flats (FLAT NOS A-03, B-12, B-
13, C-24 & E-36) at RBISQ, Plamoodu. This is a limited tender. Only those vendors/ 
bidders who are empaneled as vendors with RBI for such works given below under the 
category of works costing up to ₹5 lakh to ₹10 lakh are eligible to participate in the tender. 
Bidders are advised to check with RBI regarding their eligibility for this tender before 
participating. The tendering would be done through the e-Tendering portal of Central Public 
Procurement Portal (CPPP - https://etenders.gov.in). The Schedule of e-Tender is as 
follows: 

 SCHEDULE OF TENDER (SOT) 
 

a. e-Tender Name  Electrical Renovation of 5 Nos of Flats 
(FLAT NOS A-03, B-12, B-13, C-24 & E-36) 
at RBISQ, Plamoodu 

b. e-Tender no 2026_RBI_288149_1_Plamood_5flats_Elect
rical 

c. Estimated Cost of work  ₹6.65 lakh (Including GST) 
d. Mode of Tender  e-Procurement System  

Online Part I - Techno-Commercial Bid and  
Part II - Price Bid through  
(CPPP - https://etenders.gov.in) 

e. Date of NIT available /Tender available 
to parties to view in RBI website/CPPP 
Portal 

 6.00 pm onwards on August 19, 2026 

f. Pre-Bid meeting (offline) 11.00 am on September 10, 2026 in the 
Conference Room, Estate Department, 
Second Floor, Reserve Bank of India, Bakery 
Junction, Thiruvananthapuram- 695033 

g. Date of Starting of e-Tender for  
submission of online Techno-Commercial 
Bid and price Bid at 
https://etenders.gov.in 

 6.00 pm on September 14, 2026 

h. Date of closing of online e-tender for 
submission of Techno-Commercial Bid & 
Price Bid  

 3.00 pm on September 25, 2026 
 

i. Date & time of Opening e-Tender    3.00 pm on September 28, 2026 
j. Transaction Fee  As applicable at CPPP. 

k. Validity of the tender 90 days from the date of opening of the 
PART- I of the Tender and further extension 
of validity under mutual agreement 

 
 

2. Vendors may note that path for new CPPP portal is https://etenders.gov.in. 

https://etenders.gov.in/
https://etenders.gov.in/
https://etenders.gov.in/
https://etenders.gov.in/
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3. This notice is being published for information only and is not an open invitation to quote 
this limited tender. Participation in this tender is by invitation only and is limited to the 
selected procuring entity’s enlisted contractors. Unsolicited offers are liable to be ignored. 
However, contractors who desire to participate in such tenders in future may apply for 
enlistment with RBI as per procedure. 

 
4. Amendments / Corrigendum to the tender, if any, issued in future will only be notified 
on the RBI Website and CPP portal as given above and will not be published in the 
newspaper. 

 
Regional Director  

   (Kerala and Lakshadweep) 
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DISCLAIMER 
 

Reserve Bank of India, Estate Department, Thiruvananthapuram, has prepared this document to 
give background information on the Project to the interested parties. While Reserve Bank of India 
has taken due care in the preparation of the information contained herein and believe it to be in 
order, neither Reserve Bank of India nor any of its authorities or agencies nor any of their respective 
officers, employees, agents or advisors give any warranty or make any representations, express or 
implied as to the completeness or accuracy of the information contained in this document or any 
information which may be provided in association with it.  
 
The information is not intended to be exhaustive. Interested parties are required to make their own 
inquiries and respondents will be required to confirm they have done so and they do not rely only on 
the information provided by RBI in submitting the Tender. The information is provided on the basis 
that it is non-binding on Reserve Bank of India or any of its authorities or agencies or any of their 
respective officers, employees, agents or advisors.  
 
Reserve Bank of India reserves the right not to proceed with the Project or to change the 
configuration of the Project, to alter the timetable reflected in this document or to change the process 
or procedure to be applied. It also reserves the right to decline to discuss the matter further with any 
party expressing interest. No reimbursement of cost of any type will be paid to persons or entities 
expressing interest. 
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संपदा  िवभाग / Estate Department 

भारतीय  �रज़वर् बैंक   / Reserve Bank of India 
ितरुवनंतपुरम / Thiruvananthapuram 

 
Electrical Renovation of 5 Nos of Flats (FLAT NOS A-03, B-12, B-13, C-24 & E-36) 
at RBISQ, Plamoodu 
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संपदा िवभाग / Estate Department 
ितरुवनंतपुरम / Thiruvananthapuram 

 

Electrical Renovation of 5 Nos of Flats (FLAT NOS A-03, B-12, B-13, C-24 & E-36) at RBISQ, 
Plamoodu. (To be submitted via CPP Portal only) 

 

E Tender No: 2026_RBI_288149_1_Plamood_5flats_Electrical 

 

 

भाग I (तकनीकी-वािण��क बोली) / Part I (Techno-Commercial Bid) 

 

    

 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Date & time of Pre-bid meeting Offline at 11.00 am on September 
10, 2026 

Date of closing of online e-tender for submission 
of Techno-Commercial Bid & Price Bid: 

 
3.00 pm on September 25, 2026 

Date & time of opening of Part - I  
(i.e., Techno-Commercial Bid):  

 
3.00 pm on September 28, 2026 
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Important instructions for E-procurement 
 

Bidders are requested to read the terms & conditions of this tender before submitting your online 
tender.  
 
This is an e-procurement event of RBI. The e-procurement Service Provider/Contractor is the 
Central Public Procurement Portal (CPPP). https://etenders.gov.in/eprocure/app  
 
Process of E-tender: Bidder manual kit is available on home page. 

A) Registration for new bidder: The process involves vendor’s registration with CPP portal 
which is free of cost. 
https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page   
For any technical related queries please call at 24 x 7 Help Desk Number  
0120-4001 002  
0120-4001 005  
0120- 4493395  
 
Email Support:  
For any Issues or Clarifications relating to the published tenders, bidders are requested to 
contact the respective Tender Inviting Authority  
Technical - support-eproc@nic.in  
Policy Related - cppp-doe@nic.in  
 

Contact person (RBI – During Office Hours Only): 
 

Sr. Name E-mail ID Contact No. 

1) Smt. Aiswarya 
Subramanian, Assistant 
General Manager 

asubramanian1@rbi.org.in; 
estatethiro@rbi.org.in   

Ph: 0471 2783030 

2) Shri. Ramakrishna S T 
(MGR-Elec) 

ramakrishnast@rbi.org.in 080-2218 0260 

3) Shri Prasad Chorage, 
Assistant Manager 

prasadchorage@rbi.org.in;  Ph: 0471 2783052 
 

 
 

 

 

 

 

 

 
 
 
 
 
 
 
 
 

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page
mailto:support-eproc@nic.in
mailto:cppp-doe@nic.in
mailto:asubramanian1@rbi.org.in
mailto:estatethiro@rbi.org.in
mailto:ramakrishnast@rbi.org.in
mailto:prasadchorage@rbi.org.in
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Section – I 
 

FORM OF TENDER 
 

         
                                      Place………………… 

                                                         Date………………….. 
         

To         
 
The Regional Director 
Reserve Bank of India 
Estate Department 
Bakery Junction 
Thiruvananthapuram - 695 033 
    
Sir, 
 
Having examined the specifications, drawings, designs and schedule of quantities relating to the 
works specified in memorandum hereinafter set out and having visited and examined the site of the 
works specified in the said memorandum having acquired the requisite information relating thereto 
as affecting the tender, we hereby offer to supply and execute the works specified in the said 
memorandum, within the time specified in the time memorandum, at the rates mentioned in the 
attached schedule of quantities and in all respects with  the specifications, designs, drawings and 
instructions in writing referred to in conditions of tender, the Articles of ‘Agreement, Special 
Conditions, Schedule of Quantities and conditions of Contract and with such materials as are 
provided for by us, and in all other respects in accordance with such conditions so far as they may 
be applicable. 
 

MEMORANDUM 
 

(a) Description of works : Electrical Renovation of 5 Nos of Flats 
(FLAT NOS A-03, B-12, B-13, C-24 & E-
36) at RBISQ, Plamoodu 

(b) Estimated cost : ₹6.65 lakh (Inclusive of GST) 

(c) Percentage to be deducted from bills : 5% towards Retention Money deposit 
(d) Time allowed for completion of the work 

from the date of work order 
: 4 months from the 10th day of date of 

issue of work order 
  

2. Should this tender be accepted, we hereby agree to abide by and fulfill the terms and provisions 
of the said Condition of Contract annexed hereto so far as they may be applicable or in default 
thereof to forfeit and pay to the Reserve Bank of India the amount mentioned in the said 
conditions. 

3. Should this Tender be accepted, we hereby agree to abide by and fulfill all the Terms and 
Conditions of the Tender and in default thereof, to forfeit and pay to you or your successors, or 
assignees or nominees such sums of money as are stipulated in the conditions contained in the 
tender together with the written acceptance of the Contract.   

4. We understand that you reserve the right to accept or reject any or all the tender either in full or 
in part without assigning any reason therefor.  

5. The Tender is submitted in two parts.  Part I contains all commercial terms and conditions and 
technical particulars and Part II contains only the price bid in the Bank's proforma. 
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Dated this _____ day of _____ 2026. 
 
For and on behalf of M/s ____________________________________ 
 
_________________________________ 
(Signature with seal) 
 
Name   ________________________________________ 
Designation ________________________________________ 
Place  ________________________________________ 
Date  ________________________________________ 
 
(Certified true copy of the Power of Attorney of the above signatory should be enclosed). 
 
Witnesses 
 
(1) Signature with     _______________________________ 
name, address and date   _______________________________ 
      _______________________________ 
 
(2) Signature with    _______________________________ 
name, address and date   _______________________________ 
      _______________________________ 
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Section II 
 

Estate Department 
Thiruvananthapuram 

  

Part I - Commercial Conditions 
1. E- tender is invited from the empanelled electrical contractors for the work, providing of Electrical 

Renovation of 5 Nos of Flats (FLAT NOS A-03, B-12, B-13, C-24 & E-36) at RBISQ, Plamoodu. 
The last date of uploading the tender in CPP portal is 3.00 pm on September 25, 2026. 

2. Tenders shall be submitted in two parts viz. Part I containing technical and commercial details 
of the offer and Part II containing prices only. Pages of Part I (Techno-Commercial Bids) of the 
tender where details shall be filled in and signed, shall be downloaded from the CPP Portal, 
details filled in, signed and uploaded. Bidders may choose to present for Tender Opening Event 
in the Bank’s Main Office at scheduled date and time. Vendors are instructed to use ‘Attach 
Doc’ button to upload documents. Multiple documents can be uploaded. While Part I will be 
opened at 3.00 PM on September 28, 2026 and Part II will be opened on same day, if no 
deviations submitted by any contractor or on a subsequent date, which will be intimated to the 
tenderers in advance.  

3. The Reserve Bank of India reserves the right to accept or reject any or all the tenders, in full or 
in part, without assigning any reason therefor. The Bank also reserves the right to accept the 
tender of any firm. Tenderers are requested to quote unit rates and amounts separately. They 
are also requested to use the enclosed proforma only (and not to use their own format). 

4. The tenders shall be valid for a period of 90 days from the date of opening of Part I of the tender. 

5. The rates quoted shall be inclusive of all taxes, duties, transport, packing, forwarding, insurance 
etc. and shall be for the complete work duly completed and commissioned at site. The prices 
quoted shall remain firm for the entire period of contract and shall not be subjected to any 
variations in the foreign exchange or variations of any other taxes, levies, duties etc. The rates 
quoted shall be firm and binding without any escalation whatsoever till the completion of the 
contract.    

6. The entire work of specified in the scope of work shall be completed within a period of 4 months 
from the 10th day of date of issue of work order. 

7. Defect Liability period: The entire work shall be guaranteed against all types of defects for a 
period of one year from the date of virtual completion. Any defects in the work/materials/sub-
assemblies, found within the guarantee period, shall be rectified/ replaced by the tenderer 
without any additional cost to the Bank.  

8. TERMS OF PAYMENT: The following terms of payment, subject to statuary deductions will 
apply to the contract: 

(a) 95% of the value of work on completion of whole work against testing, commissioning 
and handing over of the completed work to the Bank.  

(b) The Retention money of 5% of the value of work will be released after satisfactory 
completion of the one-year defect liability period.  

9. The payment for the work will be made by the office at which the work is completed and handed 
over. The dispute arising out of this contract will also be sorted out within the jurisdiction of 
courts situated in the same state where the said the system has been installed. 
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10. The contractors shall submit all technical details of the items used for the work/ any deviation in    
specification along with the tender. If they wish to submit any additional information/details, they   
may furnish the same on a separate sheet with Part I of the tender in the form prescribed in the 
Annexure E. 
 

11. The tenderers are requested to fill in the enclosed proforma on terms and conditions of the   
contract. They are advised to confirm whether they agree to the Bank terms and conditions by 
indicating "YES" or "NO" only. If "NO" then only they shall list out the deviations proposed by 
them in the appropriate column. 

 
12. Non-disclosure Clause: The Contractor shall not disclose directly or indirectly any information, 

materials and details of the Bank's infrastructure/systems/equipment etc., which may come to 
the possession or knowledge of the Contractor during the course of discharging its contractual 
obligations in connection with this agreement, to any third party and shall at all times hold the 
same in strictest confidence. The Contractor shall treat the details of the contract as private and 
confidential, except to the extent necessary to carry out the obligations under it or to comply 
with applicable laws. The Contractor shall not publish, permit to be published, or disclose any 
particulars of the works in any trade or technical paper or elsewhere without the previous written 
consent of the Employer. The Contractor shall indemnify the Employer for any loss suffered by 
the Employer as a result of disclosure of any confidential information. Failure to observe the 
above shall be treated as breach of contract on the part of the Contractor and the Employer 
shall be entitled to claim damages and pursue legal remedies. 

 
13. a) The contractor shall be solely responsible for full compliance with the provisions of “the 

Sexual Harassment of women at workplace (Prevention, Prohibition and Redressal) Act, 2013”. 
In case of any complaint of sexual harassment against its employee within the premises of the 
Bank, the complaint will be filed before the Internal Complaints Committee constituted by the 
contractor/Agency and the contractor shall ensure appropriate action under the said Act in 
respect to the complaint”. 
b)  Any complaint of sexual harassment from any aggrieved employee of the Service Provider 
against any employee of the Bank or any employee of any other firm working in the Bank shall 
be taken cognizance of by the Regional Complaints Committee constituted by the Bank. 
c) The contractor shall be responsible for any monetary compensation that may need to be paid 
in case the incident involves the employees of the contractor, for instance any monetary relief 
to Bank’s employee or other firm’s employee, if sexual violence by the employee of the 
contractor is proved. 
d) The contractor shall be responsible for educating its employees about prevention of sexual 
harassment at workplace and related issues. 
e) The contractor shall provide a complete and updated list of its employees who are deployed   
within the Bank’s premises. 
 

14. Before submitting the quotation, firm should visit the site and get acquaint themselves               
about the site conditions. 
 

15. Contractor has to show the samples of the material to be used in the work for Bank’s approval 
before commencing the work. 

 
16. The work shall be carried out in coordination with the Civil works. The contractor shall 

submit a detailed work schedule prior to the starting of work for the smooth progress of 
work.  
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17. Tenders will be considered only from list of contractors empanelled by the Bank in the trades 
concerned. 

 
18. The Contractor shall not be entitled to any compensation for any loss suffered by him on account 

of delays in commencing or executing the work, whatever the cause of delays may be, including 
delays arising out of modifications to the work entrusted to him or in any sub-contract connected 
therewith or delays in awarding contracts for other trades of the project or in commencement or 
completion of such works or in procuring Government controlled or other building materials or 
in obtaining water and power connections for construction purposes or for any other reason 
whatsoever and the Employer shall not be liable for any claim in respect thereof. The Employer 
does not accept liability for any sum besides the tender amount, subject to such variations as 
are provided for herein. 

 
19. Insurance in respect of damage to person and property: The Contractor shall be responsible      

for all injury to persons, animals or things, and for all structural and decorative damage to 
property which may arise from the operation or neglect of himself or of any nominated sub-
contractor or any employee of either, whether such injury or damage arises from carelessness 
accident or any other clause whatever in any connected with the carrying out of this Contract.  
This clause shall be held to include inter alia any damage to buildings, whether immediately 
adjacent or otherwise, and any damage to road, streets, footpaths, bridges or ways as well as 
damage caused to the buildings and works forming the subject of this contract by frost, rain, win 
d or other inclemency of weather.  The Contractor shall indemnify the Employer and hold it 
harmless in respect of all and any expenses arising from any such injury or damage to persons 
or property as aforesaid and also in respect of any claim made in respect of injury or damage 
under any acts of any legislature or otherwise and also in respect of any award or compensation 
or damages consequent upon such claim. 

The Contractor shall reinstate all damage of every sort mentioned in this clause, so as 
to deliver up the whole of the Contract works complete to and perfect in every respect 
and so as to make good or otherwise satisfy all claims for damage to the property of 
third parties. An insurance policy covering third party liability shall be taken by the contractor 
to cover the loss/disablement of human life (persons not belonging to the contractor). This shall 
also cover the risk of damages to other's materials/equipment/properties including those, if any 
of the banks during construction/erection/commissioning of the said contract work at site.  The 
value of third party liability for compensation for loss of human life or full /partial disablement 
shall be of required statutory value for full and partial disablement and shall nevertheless cover 
such compensation as may be awarded by a court of law.  Cover for damage to other's 
equipment/property shall be as approved by the bank.  The sub-contractors of the contractor 
shall not be holders or beneficiaries in the policy nor shall they be named in the policy.  The 
bank shall be the principal holder of the policy along with the contractor. The bank reserves the 
exclusive right to assign the policy. 

 
The Contractor shall indemnify the Employer against all claims which may be made against the 
Employer be any member of the public or other third party in respect of anything which may 
arise in respect of the works or in consequences thereof and shall at his own expenses arrange 
to effect and maintain, until the virtual completion of the contract, with an approved office a 
policy of insurance in the joint names of the Employer and the Contractor against such risks and 
deposit such policy or policies with the Architect from time to time during the currency of this 
contract.  The Contractor shall also similarly indemnify the Employer, against all claims which 
may be made upon the Employer whether under the Workmen's Compensation Act or any other 
status in force during the currency of this contract or at common law in respect of any employee 
of the Contractor or any Sub-Contractor and shall at his own expenses effect and maintain, in 
the joint names of the Employer and the Contractor against such risks  and deposit  such policy 
or policies with  the Architect from time to time during currency of the Contract. 
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The Contractor shall be responsible for any liability which may be executed from the Insurance   
Policies above referred to and also for all other damage to any person, animal or property arising 
out of the incidental to the negligent or defective carrying out of this Contract transit, storage, 
erection, testing & commissioning policy.  He shall also indemnify the Employer in respect of 
any costs, charges or expenses arising out of any claim or proceedings and also in respect of 
any award of compensation or damages arising therefrom. 

 
The Employer shall be entitled to deduct the amount of any damage, compensation, costs, 
charges and expense arising of accruing from or in respect of any such claims or damage from 
any or all sums due or to become due to the Contractor without prejudice to the Employer's 
other rights in respect thereof. The Contractor shall at his own expense, arrange to effect 
and maintain (until the virtual completion of the contract) with an approved office, the 
following insurance policies in the joint names of the employer and himself, with the 
employer being first (Principal) and deposit such policy or policies with the employer 
from time during the currency of this contract. 

 
1. Storage, erection, testing and commissioning policy for the total amount of contract. 
2. Workmen compensation policy. 
3. Third party liability policy with the limits as under. 

a. Rs.10,00,000/- for the contract period 
b. Rs.2,00,000/- per occurrence 

 
    The contractor shall, from the date of commencement of the works, insure the works at his cost   

and keep them insured until the virtual completion of the works, against loss or damage by fire 
with an office in the joint names of the employer (RBI) and the contractor (the name of the 
former being placed first in the policy) for the full amount of the contract. The contractor 
shall deposit the policy and receipts for the premium with the employer before the 
commencement of the works.  In default of the contractor, insuring as provided above, the 
employer may so insure the works and may deduct the premium paid from any moneys due or 
which may become due to the Contractor without prejudice to the other rights of the Employer in 
respect of such default.  In case it becomes necessary to suspend the works, the Contractor shall 
as soon as the claim under the policy is settled, or the work reinstated by the Insurance Office, 
should they elect to do so, proceed with all due diligence with the completion of the works in same 
manner as though the fire had not occurred and in all respects under the same conditions of 
Contract.  The Contractor in case of rebuilding or reinstatement after fire shall be entitled to such 
extension of time for completion as deems fit. 

 
   The period of insurance must be valid for the entire duration of the work and if work is delayed 

due to any reason by the contractor, the extension of policy has to be made by the contractor at 
his cost. If the contractor is not responsible for the delay, still the policy has to be extended by the 
contractor but the cost in this respect shall be borne by the Bank.  

 
 

 

 Signature of the contractor  _______________________ 

 

 Name of the firm          _______________________ 

 

 Stamp of the firm   ________________________ 

 

 

Date: 
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Section III 

 
            Safety Code 

1. First aid appliances including adequate supply of sterilized dressings and cotton wool shall be 
provided in a readily accessible place. 

2. An injured person shall be taken to a public hospital without loss of time, in cases where the 
injury necessitates hospitalization. 

3. Suitable and strong scaffolds should be provided for workmen for all work that cannot safely be 
done from ground. 

4. No portable single ladder shall be over 8 meters in length.  The width between the side rails shall 
not be less than 30 cm (clear) and the distance between two adjacent rungs shall not be more 
than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding the ladder. 

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench or half of 
the depth of trench, whichever is more. All trenches and excavations shall be provided with 
necessary fencing and lighting. 

6. Every opening in the floor of a building or in a working platform shall be provided with suitable 
means to prevent the fall of persons or materials by providing suitable fencing or railing; minimum 
height shall be one meter. 

7. No floor, roof or other part of the structure shall be so overloaded with debris of materials as to 
render it unsafe. 

8. Workers employed on mixing and handling material such as asphalt, cement mortar or concrete 
and lime mortar shall be provided with protective footwear and rubber hand-gloves. 

9. Those engaged in welding works shall be provided with welder’s protective eye-shields and 
gloves. 

10. i) No paint containing lead or lead products shall be used except in the forms of paste or 
readymade paint. 

ii) Suitable face masks shall be supplied for use by the workers when the paint is applied in the 
form of spray or surface having lead paint dry rubbed and scrapped. 

11. Overalls shall be supplied by the Contractor to the painters and adequate facilities shall be 
provided to enable the working painters to wash during the period of cessation of work. 

12. Hoisting machines and tackle used in the works, including their attachments, anchorage and 
support shall be in perfect condition. 

13. The ropes sued in hoisting or lowering material, or a means of suspension shall be of durable 
quality and adequate strength and free from defects. 

14. The contractor shall provide all the safety gadgets to the workers for carrying out the work as per 
statutory norms. 

15. During the work execution necessary fire safety measures shall also be taken. 
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FIRE SAFETY 
 

i. Cutting / drilling machine and other electrically operated equipments used at site shall be 
plugged into correctly rated electrical outlets. 

ii. Only ISI marked 3 pin plug and other appliances and equipments shall be used. 

iii. Electrical power cables/wires used shall not have any joints and shall be properly rated. 

iv. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and securely 
earthed to prevent leakage current while in operation. 

v. Before commencing the welding work for the first time on any day, fire section shall be informed 
and only after the site inspection by the Fire officers/Personnel, work shall be started. 

vi. Two buckets of water and sand shall be kept in an easily accessible area on the site. 

vii. Fire extinguishers recommended and issued by fire officers shall be kept on the site. 

viii. Used paint drums shall be stored in specified store only after closing them properly. 

ix. Personal protective equipments such as safety shoes, hand gloves, welder’s mask, ear plug etc. 
depending upon the requirement of the work shall be provided by the contractor to the workmen 
to prevent occupational health hazards. 

x. The safety belt shall be provided by the contractor and used by the workmen while working from 
height for more than 10’ from Ground level. 

xi. None of the passages near lifts lobby and staircases shall be used for stacking / dumping any 
kind of materials/waste. 

xii. Both the staircase doors shall be normally kept closed. 

xiii. None of the fire extinguishers shall be removed/shifted from its designated location. 

xiv. Power supply shall be switched off from the mains when equipment is not in use. 

xv. Wood-shavings and saw-dust generated from the work shall be collected on daily basis, 
removed from site and stored at the designated place in proper manner. 

xvi. Any debris generated from the work shall be collected on daily basis, removed from site and 
stored at the designated place in proper manner. 

xvii. Battery operated emergency light/torches shall be provided by the contractor to the workmen 
while working beyond office hours. 

 

 

PLACE:                                                SIGNATURE AND SEAL OF THE CONTRACTOR 

 DATE: 
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Section IV 
The Conditions Herein before Referred To 

 
1. In constructing these conditions, the specification, schedule of quantities and Contract 

Agreement, the following words shall have the meaning herein assigned to them except where 
subject or context otherwise requires. 

 
a) "Employer" Shall mean the Reserve Bank of India and shall include its 

assignees and successors. 
 

b) In the case of company "Contractor shall mean ________ a company incorporated 
under _______ and   having its registered office at 
_________ and shall include its successors and assigns. 
 

c) "Site" Shall mean the site of the contract works including any 
building and erection thereon and any other land 
(inclusively) as aforesaid allotted by the Employer for the 
Contractor's use. 
 

d) "This Contract" Shall mean the Article of Agreement, the special conditions, 
the conditions, the Appendix, the schedule of quantities and 
specifications attached hereto and duly signed. 
 

e) "Notice in writing" Shall mean a notice in written, typed or printed or written 
notice" characters sent (unless delivered personally 
otherwise proved to have been received) by registered post 
to the last known private or business address or registered 
office of the addressee and shall be deemed to have been 
received when in the ordinary course of post it would have 
been delivered. 
 

f) "Act of Insolvency" Shall mean any Act of insolvency as defined by the 
Presidency Town Insolvency Act, or the provincial 
insolvency Act or any Act amending such original Act.  
 

g) "Net Prices" If in arriving at the contract amount the Contractor shall 
have added to or deducted from the total of items in the 
Tender any sum, either as a percentage or otherwise, then 
net price of any item in their tender shall be the sum arrived 
at by adding to or deducting from the actual figures 
appearing in the Tender as the price of that the item a 
similar percentage or proportionate sum provided always 
that in determining the percentage or proportion of the sum 
so added or deducted by the Contractor the total amount of 
the any Prime Cost items and provisional sums of money 
shall be deducted from the total amount of the tender.  The 
expression "net rates" or "net prices" when used with 
reference to the contract or account shall be held to mean 
rates or prices so arrived at. 
 

h) "The works" Shall mean providing of Electrical Renovation of 5 Nos of 
Flats (FLAT NOS A-03, B-12, B-13, C-24 & E-36) at RBISQ, 
Plamoodu. 
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2. Scope of Contract: The contractor shall carry out and complete the said work in every respect 

in accordance with this contract and with the directions of and to the satisfaction of the Bank's 
Engineer.  The Bank's Engineer may in his absolute discretion and from time to time issue further 
drawings and/or written instructions, details, direction and explanations which are hereafter 
collectively referred to as "Bank's Engineer's instruction in regard to":  

 
a) The variations or modifications of the design, quality or works or the addition or omission or 

substitutions of any work. 

b) Any discrepancy in the Drawing or between the Schedule of Quantities and/or Drawing and/or 
specifications. 

c) The removal from the site of any materials brought thereon by the contractor and the 
substitution of any other material therefor. 

d) The removal and/or re-execution of any works executed by the contractor. 

e) The dismissal from the works of any persons employed thereupon. 

f) The opening up for inspections of any work covered up. 

g) The amending and making good of any defects under clause 20 hereof. 

 
The contractor shall forthwith comply with and duly execute any work comprised in such Bank's 
Engineer's instructions provided always that verbal instructions, directions and explanations 
given to the Contractor or his representative upon the works by the Bank's Engineer shall, if 
involving a variation, be confirmed in writing by the Contractor within seven days, such shall be 
deemed to be Employer's instructions within the scope of the Contract. 

 
The contractor shall submit a statement of variations giving quantity and rates duly supported by 
analysis of rates, vouchers etc.  The rates on scrutiny and final acceptance by the Employer shall 
form a supplementary tender.  The Employer shall not be liable for payment of such variations 
until these statements are sanctioned by him. 

 
3. The Contract shall be executed in triplicate and the Bank's Engineer, the Employer and the 

Contractor shall be entitled to one executed copy each for his use.  The contractor shall prepare 
the line diagram and Lay out plan of the site for carrying out the work. Before the issue of the 
final certificate to the Contractor he shall submit to the Bank's Engineer all Drawings and 
Specifications. 

4. The Contractor shall provide at his cost everything necessary for the proper execution of the 
works according to the intent and meaning of the Drawings, Schedule of Quantities and 
specifications taken together, whether the same may or may not be particularly shown or 
described therein provided that the same can reasonably be inferred therefrom, and if the 
Contractor finds any discrepancy in the Drawings or between the Drawings, Schedule of 
quantities and Specifications, he shall immediately and in writing refer the same to the Bank's 
Engineer, who shall decide which is to be followed. 

5. Authorities, notices and patents: The Contractor shall conform to the provisions of any Act of 
the Legislature relating to the works, and to the regulations and bye-laws of any authority, and 
of any water, electricity supply and other companies and/or authorities with whose system the 
structure is proposed to be connected, and shall, before making any variations from the Drawings 
or Specifications that may be necessitated by so conforming, give to the architect written notice, 
specifying the variation proposed to be made and the reason for making it and apply for 
instructions thereon.  In case the Contractor shall not within ten days receive such instructions 
be shall proceed with the work conforming to the provisions, regulations, or bye-laws in question, 
and any variation so necessitated shall be dealt with under clause 17 hereof. 
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The contractor shall bring to the attention of the Employer all notices required by the said Acts, 
regulations or bye-laws to be given to any authority and pay to such authority or to any public 
office all fees that may be properly chargeable-in respect of the works and lodge the receipts 
with the Employer. 

 
The Contractor shall indemnify the Employer against all claims in respect of patent rights, and 
shall defend all actions arising from such claims and shall himself pay all royalties, license fees, 
damages cost and charges of all and every sort that may be legally incurred in respect thereof. 

 
6. Setting out of work: The contractor shall set out the works and shall be responsible for the true 

and perfect setting out of the same and for the correctness of the position’s levels, dimensions 
and alignment of all parts thereof.  If at any time any error in this respect shall appear during the 
progress of the works or within a period of one year from the completion of the works, the 
Contractor shall, if so required, at his own expense rectify such error to the satisfaction of the 
Bank's Engineer. 

7. Materials and Workmanship to conform to description: All materials and workmanship shall 
so far as procurable be of the respective kinds described in the Schedule of Quantities and/or 
specifications and in accordance with the contract and the Contractor shall furnish to the 
Employer with all invoices, accounts, receipts and other vouchers to prove that the materials 
comply therewith.  The Contractor shall at his own cost arrange for and/or carry out any test of 
any materials. 

8. Contractor's superintendence and representative on the works: The Contractor shall give 
all necessary personal superintendence during the execution of the works and so long thereafter 
as the Employer may consider necessary until the expiration of the "Defects Liability Period" 
stated in the Appendix hereto.  The contractor shall, also during the whole time the works 
are in progress employ a competent representative who shall be constantly in attendance 
at the works while the men are to work.  Any directions, explanations, instructions or notice 
given by the Bank's Engineer to such representative shall be held to be given to the Contractor. 

9. Dismissal of workmen: The Contractor shall on the request of the Bank's Engineer immediately 
dismiss from the works any person employed thereon by him who may, in the opinion of the 
Bank's Engineer, be incompetent or misconduct himself and such persons shall not be again 
employed on the works without the permission of the Bank's Engineer. 

10. Access to works: The Employer, shall at all reasonable times, have free access to the works 
and/or to the workshops, factories or other places where materials are lying or from which they 
are being obtained and the Contractor shall give every facility to the Employer necessary for 
Inspections and examination and test of the materials and workmanship. No person not 
authorized by the Employer except the representatives of public authorities shall be allowed on 
the works at any time. 

11. Bank’s Engineer: The term Bank’s Engineer shall mean the person appointed and paid by the 
Employer to inspect the works.  The Contractor shall afford the Bank’s Engineer every facility 
and assistance for inspecting the works and materials and for checking and measuring time and 
materials. The Bank’s Engineer, or the Employer shall have power to give notice to the Contractor 
or to his representative of non-approval or any work or materials and such work shall be 
suspended or the use of such materials shall be discontinued.  The work will from time to time 
be examined by the Asst. Manager(Tech)/Manager (Tech.) but such examination shall not in any 
way exonerate the Contractor from the obligation to remedy any defects which may be found to 
exist at a stage of the works or after the same is completed.  Subject to the limitations of this 
clause the Contractor shall take instructions only from the Bank's Engineer. 

12. Assignment and Subletting: The whole of the works included in the Contract shall be executed 
by the Contractor and the contractor shall not directly or indirectly transfer, assign or under-let 
the Contract or any part share thereof or any interest therein without the prior written consent of 
the Employer and not undertaking shall relieve the Contractor from the full and entire 
responsibility of the Contract or from active superintendence of the works during their progress. 
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13. No alteration, omission or variation shall vitiate this contract but in case the Bank's Engineer 
thinks proper at any time during the progress of the works to make any alterations in, or addition 
to, or omissions from the works or any alteration in the kind of quality of the materials to be used 
therein and shall give notice thereof in writing under  his hand to the Contractor, the Contractor 
shall alter, add to, or omit from, as the case  may be, in accordance with such notice, but  the 
contractor shall not do any work extra to  or make any alterations or additions to or omissions 
from the works or  any deviation from  any of the provisions of the Contract.  Stipulations, 
specifications or Contract Drawings without the previous consent in writing of the Employer and 
the value of such extras alterations, additions or omission shall, in all cases, be determined by 
the Employer in accordance with the provisions of Clause 17 hereof, and the same shall be 
added to, or deducted from the Contract Amount, as the case may be accordingly. 

14. Schedule of Quantities: The Schedule of quantities, unless otherwise stated shall be deemed 
to have been prepared in accordance with the Standard Method of Measurement. 

Any error in description or in quantity or in omission of items from the schedule of quantities shall 
not vitiate this contract but shall be rectified and the value thereof, as ascertained under Clause 
17 hereof, shall be added to, or deducted from the Contract Amount (as the case may be) 
provided that no rectification of errors, if any, shall be allowed in the Contractor's schedule of 
rates. 

 
15. Sufficiency of Schedule of Quantities: The Contractor shall be deemed to have satisfied 

himself before tendering as to the correctness and sufficiency of his tender for the works and of 
the prices stated in the Schedule of Quantities and/or the schedule of rates and prices which 
rates and prices shall cover all his obligations under the contract, and all matters and things 
necessary for the proper completion of the works. 

16. Measurement of works: The Bank's Engineer may, from time to time, intimate to the contractor 
that he requires the works to be measured, and the Contractor shall forthwith attend or send a 
qualified agent to assist Assistant Engineer in taking such measurements and calculations and 
to furnish all particulars or to give all assistance required by any of them. 

Should the Contractor not attend or neglect or omit to send such agent then the measurement 
taken by the Bank's Engineer or a person approved by him shall be taken to be correct 
measurement of the works.  Such measurements shall be taken in accordance with the Mode of 
Measurements detailed in the Specifications. 

 
The Contractor or his Agent may at the time of measurement take such notes and measurement 
as he may requires. 

 
All authorized extra works, omissions and all variations made with the prior approval in writing of 
Employer shall be included in such measurements. 

 
17. Prices for extra: The Contractor may, when authorized and shall, when directed, in writing by 

the Employer, add to, omit from or vary the works shown upon the drawings, or described in the 
specification, or included in the schedule of Quantities, but the contractor shall make no addition, 
omission or variation without such authorization or direction.  A verbal authority or direction by 
the Bank's Engineer shall, if confirmed by them in writing within seven days, be deemed to have 
been given in writing. 

No claim for an extra shall be allowed unless it shall have been executed under provisions of 
clause above hereof with the concurrence of the Employer herein mentioned.  Any such extra in 
herein referred to as authorized and shall be made in accordance with the following provisions. 

(a) (i) The net rates or prices in the original tender shall determine the valuation of the extra 
work where such extra work in similar character and executed under conditions as the 
work priced therein. 

(ii) Rates for all items, wherever possible should be derived out of the rates given in the 
priced Schedule of Quantities. 
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(b) The net prices of the original tender shall determine the value of items omitted provided 
if omissions vary the conditions under which any remaining items of works are carried 
out,  the prices for the same shall be valued under sub-clause(c) hereof. 

(c) Where the extra works are not of similar character and/or quoted under similar conditions 
as aforesaid or where the omissions vary the conditions under which any remaining items 
of works are carried out or if the amount of any omissions or additions relative the amount 
of the whole of the Contract works or to any part thereof shall be such that in the opinion 
of the Bank's engineer,  the net rate or price contained in the priced Schedule of 
Quantities or tender or for any item of the works involves loss or expenses beyond that 
reasonably contemplated by the contractor or is by reason of such omission or addition 
rendered unreasonable or inapplicable, the Bank's Engineer shall fix such other rate or 
price as in the circumstances he shall think reasonable and proper, with the prior approval 
in writing of the Employer. 

(d) Where extra work cannot be properly measured or valued, the Contractor shall be allowed 
day work prices as the net rates stated in the tender or the Priced Schedule or Quantities 
or, if not so  stated, then in accordance with the local day work rates and wages for the 
district provided that in either case vouchers specifying the daily time (the workmen's 
names) and materials employed be delivered for verification to the Bank's Engineer at or 
before the end of the week  following that in which the work has been executed. 

The measurement and valuation in respect of the Contract shall be completed within the "period 
of final measurements" stated in the Appendix or if not stated then within six months of the 
completion of the Contract works as defined in Clause 21 hereof. 

 
18. Unfixed materials when taken into account to be the property of the Employer   

Where in any certificates (of which the Contractor has received payment) the Bank's Engineer 
has included the value of any unfixed materials included for and/or placed on or adjacent to the 
works such materials shall become the property of the Employer and they shall not be removed 
except for use upon the works, without the written authority of the Employer.  The Contractor 
shall be liable for any loss of, or damage to, such materials. 

 
19. Removal of improper work: The Employer shall, during the progress of the works, have power 

to order in writing from time to time the removal from the works within such reasonable time or 
times as may be specified in the order of any materials which in the opinion of the Bank's 
Engineer are not in accordance with the Specifications, the substitutions of proper materials, and 
the removal and proper re-execution of any work executed with materials or workmanship not in 
accordance with the drawings & specifications or instructions and the contractor shall forthwith 
carry out such order at his own cost. In case of default on the part of Contractor to carry out such 
order, the Employer shall have the power to employ any pay other persons to carry out the same; 
and all expenses consequent thereon, or incidental thereto, shall be borne by the Contractor, or 
may be deducted by the Employer from any moneys due, or that may become due, to the 
Contractor. 

20. Defects after virtual completion: Any defect, shrinkage, settlement or other fault which may 
appear within the ''Defects Liability Period" stated in the Appendix hereto, or, if none stated them 
within twelve months after the virtual completion of the works, arising in the opinion of the 
Employer from materials of workmanship not in accordance with the  contract, shall upon the 
direction in writing of the Employer, and within such reasonable time as shall be specified therein, 
be amended and made good by the Con tractor, at his own cost and in case of default the 
Employer may employ and pay  other persons to amend and make good such defects, shrinkage 
settlements or other faults, and all damages loss and expenses consequent thereon are 
incidental thereto shall be made good and borne by the Employer or may be deducted by the 
Employer, upon the Bank's Engineer's Certificate in writing, from any money due or that may 
become due to the Contractor, or the Employer may in lieu of such amending and making good 
by the Contractor deduct from any money due to the Contractor a sum, to be determined by the 
Employer equivalent to the cost of amending such work and in the event of the amount retained 
under clause 32 hereof being insufficient, recover the balance from the Contractor, together with 
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any expenses the Employer may have incurred in connection therewith.  Should any defective 
work have been done or materials supplied by any sub-contractor employed on the works who 
has been nominated as provided under clause 12 and 22 hereof, the contractor shall be liable to 
make good in the same manner as if such work or material had been done or supplied by the 
Contractor and been subject to the provision of this clause 2 hereof.  The contractor shall remain 
liable under the provisions of this clause the signing of any certificate or the passing of any 
accounts by the Employer. 

21. Certificate of virtual completion and defects liability period: The works shall not be 
considered as completed until the Bank's Engineer has certified in writing that they have been 
virtually completed.  The defects liability period shall commence from the date of such 
certificates. 

22. Nominated Sub-Contractor: All Specialists, Merchants, Tradesmen and others executing any 
work of supplying and fixing any goods for which the prime cost prices or provisional sums are 
included in the Schedule of Quantities and/or Specifications who may be nominated or selected 
by the Employer or hereby declared to be sub-contractors employed by the contractor and are 
herein referred to as nominated sub-contractors. 

No nominated sub-contractors shall be employed on or in connection with the works against the 
Contractor shall make reasonable objection are (save where the Architect and the Contractor 
shall otherwise agree) who will not enter into contract providing. 

 
(a) That the nominated sub-contractor shall indemnify the contractor against the same 

obligation in respect of the sub-contract as the contractor is under in respect of this 
contract. 

(b) That the nominated sub-contractor shall indemnify the contractor against claims in 
respect of any negligence by the sub-contractors his servants or agents or any misuse 
by him or them or any scaffolding or other plant, the property of the Contractor or under 
any Workmen's Compensation Act in force. 

(c) Payment shall be made to the nominated sub-contractor within fourteen days of his 
receipt of the Employer's Certificate provided that before any Certificate is issued the 
Contractor shall upon request furnish to the Bank proof that all nominated sub-
contractors accounts included in previous certificates have been duly discharged; in 
default whereof the Employer may pay the same upon a Certificate of the Bank and 
deduct the amount thereof from any sums due to the Contractor.  The exercise of this 
power shall not create private of contract as between Employer and Sub-Contractor. 

23. Other persons employed by Employer: The Employer reserves the right to use premises and 
any portion of the site for the execution of any work not included in this Contract which it may 
desire to have carried out by other persons, and the Contractor shall allow all reasonable facilities 
for the execution of such work but shall not be required to provide any plant or material for the 
execution of such work except by special arrangement with the Employer.  Such work shall be 
carried out in such manner as not to impede the progress of the works included in the Contract 
and the Contractor shall not be responsible for any damage or delay which may happen to or 
occasioned by such work. 

24. Insurance in respect of damage to person and property: The Contractor shall be responsible 
for all injury to persons, animals or things, and for all structural and decorative damage to 
property which may arise from the operation or neglect of himself or of any nominated sub-
contractor or any employee of either, whether such injury or damage arises from carelessness 
accident or any other clause whatever in any connected with the carrying out of this Contract.  
This clause shall be held to include inter alia any damage to buildings, whether immediately 
adjacent or otherwise, and any damage to road, streets, foot-paths, bridges or ways as well as 
damage caused to the buildings and works forming the subject of this contract by frost, rain, win 
d or other inclemency of weather.  The Contractor shall indemnify the Employer and hold it 
harmless in respect of all and any expenses arising from any such injury or damage to persons 
or property as aforesaid and also in respect of any claim made in respect of injury or damage 
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under any acts of any legislature or otherwise and also in respect of any award or compensation 
or damages consequent upon such claim. 

The Contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver 
up the whole of the Contract works complete to and perfect in every respect and so as to make 
good or otherwise satisfy all claims for damage to the property of third parties. 

 
An insurance policy covering third party liability shall be taken by the contractor to cover the 
loss/disablement of human life (persons not belonging to the contractor). This shall also cover 
the risk of damages to other's materials/equipment/properties including those, if any of the banks 
during construction/erection/commissioning of the said contract work at site.  The value of third 
party liability for compensation for loss of human life or full /partial disablement shall be of 
required statutory value for full and partial disablement and shall nevertheless cover such 
compensation as may be awarded by a court of law.  Cover for damage to other's 
equipment/property shall be as approved by the bank.  The sub-contractors of the contractor 
shall not be holders or beneficiaries in the policy nor shall they be named in the policy.  The bank 
shall be the principal holder of the policy along with the contractor. The bank reserves the 
exclusive right to assign the policy. 

 
The Contractor shall indemnify the Employer against all claims which may be made against the 
Employer be any member of the public or other third party in respect of anything which may arise 
in respect of the works or in consequences thereof and shall at his own expenses arrange to 
effect and maintain, until the virtual completion of the contract, with an approved office a policy 
of insurance in the joint names of the Employer and the Contractor against such risks and deposit 
such policy or policies with the Architect from time to time during the currency of this contract.  
The Contractor shall also similarly indemnify the Employer, against all claims which may be made 
upon the Employer whether under the Workmen's Compensation Act or any other status in force 
during the currency of this contract or at common law in respect of any employee of the 
Contractor or any Sub-Contractor and shall at his own expenses effect and maintain, in the joint 
names of the Employer and the Contractor against such risks  and deposit  such policy or policies 
with  the Architect from time to time during currency of the Contract. 

 
The Contractor shall be responsible for any liability which may be executed from the Insurance 
Policies above referred to and also for all other damage to any person, animal or property arising 
out of the incidental to the negligent or defective carrying out of this Contract transit, storage, 
erection, testing & commissioning policy.  He shall also indemnify the Employer in respect of any 
costs, charges or expenses arising out of any claim or proceedings and also in respect of any 
award of compensation or damages arising therefrom. 

 
The Employer shall be entitled to deduct the amount of any damage, compensation, costs, 
charges and expense arising of accruing from or in respect of any such claims or damage from  
 
any or all sums due or to become due to the Contractor without prejudice to the Employer's other 
rights in respect thereof. The Contractor shall at his own expense, arrange to effect and maintain 
(until the virtual completion of the contract) with an approved office the following insurance policy 
in the joint name of employer and himself with the employer being first (Principal) and deposit 
such policy or policies with the employer from time during the currency of this contract. 
 

1. Storage, erection, testing and commissioning policy for the total amount of contract. 

2. Workmen compensation policy. 

3. Third party liability policy with the limit as under: ₹ 10,00,000/- for the Contract period &  
₹ 2,00,000/- per occurrence 

25. Date of commencement and completion: The Contractor shall be allowed admittance to the 
site on "Date of Commencement" stated in the Appendix hereto, or each later date  as may be 
specified by the  Employer and be shall thereupon and forthwith begin the works and shall 
regularly proceed with and complete the same (except such painting or other decorative work 
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as the bank may desire to delay) or before the "Date of Completion" stated in the Appendix 
subject nevertheless to provisions for extension  of time hereinafter contained. 

26. Damages for non-completion: If the Contractor fails to complete the works by the date stated 
in the Appendix or within any extended time under Clause 26 and 20 here the Contractor shall 
pay the Employer the sum named in the Appendix as " Liquidated Damages" for the period 
during which the said works shall so remain incomplete and the Employer may deduct such 
damages from any money due to the Contractor. 

27. Delay and extension of time: If in  the opinion of the Employer the works be delayed(a) by 
force majeure or (b) by reason of any exceptionally  inclement weather or c) by reason of 
proceedings  taken or threatened by or dispute with adjoining or neighboring owners or public 
authorities arising otherwise than through contractor's own default or (d) by the works or delays 
of other contractor or Tradesmen engaged or nominated by the Employer and not referred to 
in the schedule of quantities and/or specifications or (e) by reasons of Bank's Engineer 
instruction as per clause 17 hereof (f) by reason of civil commotion, local combination of 
workmen or strike or lockout affecting any of the building trades or (g) in consequence of the 
Contractor not having received in due time necessary instructions from the Bank for which he 
shall have specifically applied in writing or (h) from other causes which the Bank may certify as 
beyond the control of contractor or (I) in the event, the value of the work exceed the value of 
the Priced Schedule of Quantities owing to variation, the  Bank may make a fair and reasonable 
extension of time for completion shall as soon as may be given written notice thereof to the 
bank but the Contractor shall nevertheless constantly use his endeavors to prevent delay and 
shall do all that may reasonably has required to the satisfaction of Bank to proceed with work. 

28.  Non-disclosure Clause 

The Contractor shall not disclose directly or indirectly any information, materials and details of 
the Bank's infrastructure/systems/equipment etc., which may come to the possession or 
knowledge of the Contractor during the course of discharging its contractual obligations in 
connection with this agreement, to any third party and shall at all times hold the same in strictest 
confidence. The Contractor shall treat the details of the contract as private and confidential, 
except to the extent necessary to carry out the obligations under it or to comply with applicable 
laws. The Contractor shall not publish, permit to be published, or disclose any particulars of the 
works in any trade or technical paper or elsewhere without the previous written consent of the 
Employer. The Contractor shall indemnify the Employer for any loss suffered by the Employer 
as a result of disclosure of any confidential information. Failure to observe the above shall be 
treated as breach of contract on the part of the Contractor and the Employer shall be entitled 
to claim damages and pursue legal remedies. 

29. Contractor's failure to comply with Employers instruction: If the Contractor after receipt of 
written notice from the Employer requiring compliance within 10 days  fails to comply with such 
further drawings and/or Bank's instructions the Employer may employ and pay other persons to 
execute any such work whatsoever that may be necessary to give effect thereto, and all costs 
incurred in connection therewith shall be recoverable from the Contractor by the Employer as a 
debt or may be deducted by him from any moneys due to the Contractor. 

30. Termination of Contract by the Employer:  If the Contractor being an individual or a firm 
commits any "act of insolvency" or shall be adjudged an insolvent or being an incorporated 
company shall have an order for compulsory winding up made against it or pass an effective 
resolution  for  winding up voluntarily or subject to the supervisions of the court and the Official 
Assignee or the Liquidator in such acts of insolvency or  winding up, as the case may be, shall 
be unable within seven days after notice to him requiring him to do so to show the reasonable 
satisfaction of the Architect that he is able to carry out and fulfill the Contract and to give security 
therefore, if so required by the Architect. 

Or if the Contractor (whether an individual, first or incorporated company shall suffer execution 
or other process of court attaching property to be issued against the Contractor. 
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Or shall suffer any payment under this contract to be attached by or on behalf of any of the 
creditors of the Contractors.  
Or shall assign to sublet this Contract without the consent in writing of the Employer first had and 
obtained. 
 
Or shall charge or encumber this Contract or any payments due or which may become due to 
the Contractor hereunder. 
 
(i) Has abandoned the Contract, or 

(ii) Has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progresses of the works for fourteen days after receiving from 
the Bank notice to proceed or  

(iii) Has failed to proceed with the work with such due diligence and failed to make such due 
progress as would enable the works to be completed within the time agreed upon, or 

(iv) Has failed to remove materials from the site or to pull down and replace work for seven 
days receiving from the Bank written notice that the said materials or work were 
condemned and rejected by the Bank's Engineer under these conditions' or 

(v) Has neglected or failed persistently to observe and perform all of any of the acts, matter 
or things by the Contract to be observed and performed by the Contractor for seven days 
after written notice shall have been given to the Contractor requiring the Contractor to 
observe or perform the same. 

Then and in any of the said cases the Employer may, notwithstanding any previous waiver, after 
giving seven days’ notice in writing to the Contractor, determine the Contract, the whole of which 
shall continue in force as fully as if the Contract has not been so determined, and so if the works 
subsequently execute had been executed by or on behalf of the Contractor.  And further, the 
Employer by his agents or servants may enter upon and taken possession of the works and all 
plant, tools scaffoldings, sheds, machinery, steam and other power  utensils and materials lying 
upon the premises or the adjoining lands or roads, and use the same as his own property or may 
employ the same by means of his own servants and workmen  in carrying on and completing the 
work or by employing any other Contractor or other person or persons to complete the works, and 
the Contractor shall not in any way interrupt or do any act, matter, or thing to prevent or hinder 
such other contractor or other person or persons employed for completing and finishing or using 
the materials and plant for the works.  When the works shall be completed or as soon thereafter  

    as convenient the Bank shall give a notice in writing to the Contractor to remove his surplus 
materials and plant, and should the Contractor fail to do so within a period of fourteen days after 
receipt thereof by him, the Employer may sell the same by public auction, and give credit to the  

    Contractor for the net amount realized.  The employer shall thereafter ascertain and certify in 
writing under his hand what of the said plant and materials so taken possessions or by the 
Employer and the expenses or loss which the Employer shall have been put to in procuring the 
works to be completed and the amount.  If any, owing the Contractor and the amount which shall 
be so certified shall thereupon be paid by the Employer to the Contractor or by the Contractor to 
the Employer, as the case may be, and the Certificate of the Bank shall be final and conclusive 
between the parties. 
 

31. Termination of Contract by Contractor: If this payment of the amount payable by the Employer 
under Certificate of the Bank's Engineer shall be in  arrears and unpaid for thirty days after notice 
in writing requiring payment of the amount as aforesaid shall have been given by the Contractor  
to the Employer, or if the Employer interferes with or obstructs the issue of any such Certificate, 
or if the Employer shall repudiate the Contract, or if the works be stopped under the order of the 
Architect or  the Employer or by any injunction or other order of any court of  Law, then and in 
any of the said cases the Contractor shall be in liberty to determine the  Contract by notice in 
writing to the Employer, and he shall be entitled to recover from the Employer, payment for all 
works executed and for any loss he may sustain upon any plant or materials supplied or 
purchased or prepared for the purpose or the Contract. 
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In arriving at the amount of such payment the net rates contained in the Contractor's original 
Tender shall be followed or where the same may not apply valuation shall be made in accordance 
with Clause 17 hereof. 
 

32. Certificates and Payments: The Contractor shall be paid by the Employer from time to time by 
installments under interim Certificate to be issued by the Bank's Engineer on account of the 
works executed work to the approximate value named in the Appendix as 'Value of work for 
Interim Certificate' has been executed in accordance with this Contract, subject, however, to a 
retention of the percentage of such value named in the  Appendix as "Total Retention Money" 
after which time the installments shall be up to the full value of the work subsequently so executed 
and fixed in the building.  And when the works have been virtually completed, the Contractor 
shall be paid by the Employer in accordance with the Certificate to be issued by the Bank's 
Engineers the sum of money named in the Appendix as "installment after Virtual Completion" 
being a part of the said Total Retention Money.  And the Contractor shall be entitled to the 
payment of the Final Balance in accordance with the final Certificate at the expiration of  the 
period referred to as 'the Defects liability Period' in the Appendix hereto from the date of virtual 
completion or as soon as after expiration of such period as the works shall have been finally 
completed and all defects made good according to the true intent and meaning hereof whichever 
shall last happen provided always or at or after their  completion shall not relive the Contractor 
from his liability under clause 21  and 36 nor relieve the Contractor of his inability in cases of 
fraud, dishonesty, or fraudulent concealment relating to the works or materials or to any matter 
dealt with in the Certificate and in case of the all defects and insufficiencies in the works or 
materials which a reasonable examination would not have disclosed. 

The Employer shall have power to withhold any Certificate if the works or any parts thereof are 
not being carried out to his satisfaction. 
 

33. Delayed Payment: Any amounts payable by the Employer to the Contractor shall, if not paid 
within the 'period of honouring Certificates' names in the Appendix carry interest at the rate 
named in the Appendix as the "Rate of interest for delayed payment" from the date upon which 
sum ought to have been paid by the Employer until the payment date.  

34. The decision, opinion, direction Certificate (except for payment) with respect to all or any of the 
matters under Clauses 2(a,b), 4,5, 14, 20 hereof (which matters are herein referred to as the 
excepted matters) shall be final and conclusive and binding on the parties hereto and shall be 
without appeal.  Any other decision, opinion, direction, shall be subject to the right of Arbitration 
and review under the Clause 35 hereof in the same way in all respects (including the provisions 
as to opening the reference). 

35. Settlement of disputes by Arbitration: All disputes and differences of any kind whatever arising 
out of or in connection with the contract or the carrying out of the works (whether during the 
progress of the works or after their completion and whether before or after the determination 
abandonment or breach of the contract) shall be referred to and settled by the Bank who shall 
state its decision in writing. Such decision may be in the form of a final certificate or otherwise. 
The decision of the Bank with respect to any of the excepted matters shall be final and without 
appeal as stated in Clause 33 hereof. But if either the Contractor be dissatisfied on any matter 
on which a decision is taken by the Bank as above, except any of the expected matter the 
Contractor may within 28 days after receiving notice of such decision give a written notice to the 
other party requiring that the matters in dispute be arbitrated upon. Such written notice shall 
specify the matters, which are in dispute or difference of which such written notice has been 
given. If both the parties agree, a single arbitrator would be appointed for the purpose. In case 
no agreement could be reached on the appointment of single arbitrator, both the parties will 
nominate one person each as an arbitrator on their behalf. The two arbitrators nominated by the 
parties shall nominate one more person to act as third arbitrator or umpire.  

 
The arbitrator or Arbitrators, as the case may be, shall have power to open up, review and revise 
any certificate, opinion, decision, requisition or notice, save in regard to the excepted matters, 
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referred to in the preceding clause, and to determine all matters to dispute which shall be 
submitted to arbitration and of which notice shall have been given as aforesaid. 
The arbitrator or Arbitrators, as the case may be, shall make his or their award within one year 
(or such further extended time as may be decided by him or them as the case may be with the 
consent of the parties) from the date of entering on the reference. In case during the arbitration 
proceedings the parties mutually settle or compromise their dispute or difference, on the parties 
filing their joint memorandum of the settlement or compromise, the Arbitrator or the Arbitrators 
as the case may be, shall make an award in terms of such settlement or compromise. 
 
Upon any such reference, the decision on the cost incidental to the reference and Award 
respectively shall be in the discretion of the arbitrator or Arbitrators as the case may be, who may 
determine the amount thereof or direct the same to be taxed as between the party and party, 
and shall direct by whom and to whom and in what manner the same shall be borne and paid. 
 
This submission shall be deemed to be a submission to arbitration within the meaning of the 
Indian Arbitration and Conciliation Act, 1996 or any statutory modification thereof. 
 
The award of the arbitrator or Arbitrators, as the case may be, shall be final and binding on the 
parties. It is agreed that the Contractor shall not delay the carrying out of the works by reason of 
any such matter, question or dispute being referred to arbitration, but shall proceed with the 
works with all due diligence and shall until the decision of the Arbitrator or Arbitrators, as the 
case may be, is given, abide by the decision of the Bank. No award of the Arbitrator or Arbitrators, 
as the case may be, shall relieve the Contractor of his obligations to adhere strictly to the Bank’s 
instructions with regard to the actual carrying out of the works. The Employer and the Contractor 
hereby also agree that arbitration under this Clause shall be a condition precedent to any right 
of action under the Contract.  

 
36. Right of technical scrutiny of final bill 

The Employer shall have a right to cause a technical examination of the works and the final bill 
of the contractor including all supporting vouchers, abstracts, etc. to be made     at the time of 
payment of the final bill.  If as a result of this examination of otherwise any sum is found to have 
been   overpaid or over certified it shall be lawful for the employer to recover the sum.   

   
37. Employer entitled to cover compensation paid to workman 

If, for any reason, the Employer is obliged, by virtue of the   provisions of the Workmen's 
Compensation Act, 1923, or any statutory modification or re-enactment thereof to pay 
compensation to a workman employed by the Contractor in execution of the works, the Employer 
shall be entitled to recover from the Contractor the amount of compensation so paid, and without 
prejudice to the rights of the Employer under the said Act.  The Employer shall be at liberty to 
recover such amount or any part thereof by deducting it from the security deposit or from any 
sum due by the Employer shall not be bound to contest any claim made against it under the said 
Act, except on the written request of the Contractor and upon his giving to the Employer full 
security to the satisfaction of the Employer for all costs for which the Employer might become 
liable in consequence of contesting such claim. 

38. Abandonment of works 

If at any time after the acceptance of the tender, the Employer shall for any reasons whatsoever 
not requires the whole or any part of the works to be carried out, the Bank shall give notice in 
writing to the Contractor who shall have no claim to any payment of compensation or other-wise 
whatsoever on account of any profit or advantage which he might have derived from the 
execution of the whole works. 

39. Return of surplus materials 



 
 
 

28 

Notwithstanding anything to the contrary contained in any or all the clauses of this Contact, where 
any material for the execution of the Contract is procured with the assistance of the Employer by 
purchase made under orders or permits or licenses   issued by Government,  the Contractor shall  
hold the said  materials economically and solely for the purpose of the Contract  and not dispose 
of them without  the prior written permission of the Employer   and return it to the Employer, if 
required by the Employer, at the price to  be determined by the Bank having due regard to the  
conditions of the materials, the price to be determined not be exceed  the purchase price thereof 
inclusive of sales tax, octroi  and other such levies paid by the Contractor in respect thereof,  in  
the event of breach of the aforesaid condition, the Contractor  shall in addition to being liable to 
action for contravention of the terms of licenses or permit and/or criminal breach of trust, be liable 
to Employer for all moneys, advantages or profits resulting or which in the usual course would 
have resulted to his by reason  of such breach. 

40. Right of employer to terminate contract in the event of death of Contractor or individual 

Without prejudice to any of the rights or remedies under this Contract, if the Contractor, being an 
individual, dies, the Employer shall have the option of terminating the contract without incurring 
any liability for such termination. 

41. Sexual Harassment of women at workplace: 

 a) The contractor shall be solely responsible for full compliance with the provisions of “the Sexual 
Harassment of women at workplace (Prevention, Prohibition and Redressal) Act, 2013”. In case 
of any complaint of sexual harassment against its employee within the premises of the Bank, the 
complaint will be filed before the Internal Complaints Committee constituted by the 
contractor/Agency and the contractor/ Agency and the Contractor / Agency shall ensure 
appropriate action under the said Act in respect to the complaint. 

b)  Any complaint of sexual harassment from any aggrieved employee of the Service Provider 
against any employee of the Bank or any employee of any other firm working in the Bank shall 
be taken cognizance of by the Regional Complaints Committee constituted by the Bank. 

c) The contractor shall be responsible for any monetary compensation that may need to be paid 
in case the incident involves the employees of the contractor, for instance any monetary relief to 
Bank’s employee or other firm’s employee, if sexual violence by the employee of the contractor 
is proved. 

d) The contractor shall be responsible for educating its employees about prevention of sexual 
harassment at work place and related issues. 

e) The contractor shall provide a complete and updated list of its employees who are deployed 
within the Bank’s premises. 

I/We have understood all the above-mentioned conditions and they are acceptable to me/us. 
 
 
 
 
 
Place: Signature of Tenderer   
 
Date: Name 
 

 Designation 
  Name & seal of the firm 
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Section - V 
 

SPECIAL CONDITIONS 
 

1. The work shall be carried out in the normal working hours inside the Bank’s residential premise 
with least disturbance to the residents by advance planning, proper sequence of work in 
consultation with the Bank’s Engineers. The work will have to be completed within the 
stipulated time frame and no extra charges will be paid under any circumstances for the late 
working hours. 

2. The workmen will not be allowed to stay within the premises. 
3. The electric power and water required for the work can be drawn from the supply available at 

site free of cost.  
4. The intending Tenderer can obtain any clarifications regarding the Tender drawings, 

specifications etc. from the department on any working day of the Bank. 
5. The debris/dust or any wastage generated out of the above work shall be cleaned as required 

and as instructed by the Bank's Engineer. 
6. The Tenderer shall remove all the debris collected at site (from the Bank's premises), as per 

the satisfaction of Bank's Engineers.  
7. The contractor shall depute a qualified supervisor during execution of the work. No work shall 

be carried out at site in unsupervised manner.  
8. The Tenderer shall use only approved brands of materials.  The Bank will be at liberty to 

choose any brand of materials from the names given therein in absence of any such choice 
indicated by the tenderer. 

9. The work has to be carried out in coordination with the civil works and do not cause any 
disturbance to the residents of occupying flats. 

10. Any damage caused by the contractor to any of the Bank’s property during the work must be 
rectified by him at his cost. 

11. Rates quoted online by the Tenderers in the “Rate Column” should be including GST. 
12. While submitting invoice after award of work, the contractor shall clearly indicate the GST 

amount involved in the work value. 

 
 
 
 
 
Place:                                                                          Signature of the Tenderer 
Date:                Name & address 
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Section VI 
TECHNICAL SPECIFICATION FOR ELECTRICAL WORK 

 
 
This specification covers supply of materials, fabrication, and erection, testing and commissioning of 
Electrical system as per BOQ.  Applicable provisions and conditions of contract shall govern the 
work under the Section. 
 
GENERAL 
 
The power supply system in the building & retail outlet stations shall be made available at 415/240 
Volts, 50 Hz., A.C. 3 phase 4 wire, earthed neutral from local Electric Supply Authority. 
 
All supply and installation work shall be carried out as per specification and in accordance with the 
construction drawings and shall conform to requirements called for in the Indian Electricity Rules 
1956 with its latest amendment, Indian Electricity Acts and all relevant codes and practices issued 
by the Bureau of Indian Standard as amended up-to-date. The work shall also comply with the 
provisions of the general or local set of legislatures and regulations of any local or other statutory 
authority which may be applicable. 
 
The Contractor for electrical work must possess valid Electrical contractor's License endorsed by the 
Licensing Board, Directorate of Electricity of concerned State Government for the type of work he 
shall execute. 
 
The work to be provided for by the Contractor, unless otherwise specified, shall include but not limited 
to the following: 
 
i:  Furnish all labour, supervision, services, materials, supports, scaffolds, construction 

equipment, tools, plants and transportation etc. required for the proper execution of the job 
as per drawings, specification and schedule of items and get all necessary tests on materials 
and work conducted at their cost. 

 
ii:  Notwithstanding the electrical layout shown in the drawing, the contractor shall obtain further 

approval of the layout at site from the Consultant / Engineer-in-Charge before 
commencement of the work. 

 
iii:  Furnish samples of materials for approval before execution of the work. 
 
vi. To extend facilities to the Engineer-in-Charge to inspect work and assist them to obtain 

samples, if they so desire. 
 
v:  Furnish general arrangement drawings of the switchboard and other fabrication items, which 

the Engineer-in-Charge may direct for their approval. 
 
vi: To keep the appropriate Electrical Inspector & supply authority be informed from time to time 

as per the execution programme of the work shall be the responsibility of the contractor and 
he shall be responsible to ensuring that all work passes their approval. 

 
vii:  To provide all incidental items not shown or specified in particular but necessary for proper 

execution of works in accordance with the drawing, specification and schedule of items. 
 
viii:  To maintain the work and keep them maintained till handed over to the owner in proper 

working condition. 
 
ix:  Co-ordinate with all agencies including those engaged by the owner for proper execution of 

the job. 
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MATERIALS 
 
Materials shall be of the approved make & quality. A list of materials of approved brand and 
manufacturer is indicated in the annexure. If the list of materials mentioned above stipulates two or 
more or alternative brands/makes of any product, the decision as to which brand/make shall be used 
in the work shall be taken by the Employer and the contractor shall provide the brand/make so 
selected without any extra cost. 
 
In case, materials are required to be obtained from any manufacturer other than those listed on 
account of non-availability then prior approval from Consultant/ Engineer will be necessary, 
supported by relevant test certificates qualifying the required standard.  Further tests as directed by 
the Consultant shall also be carried out by the contractor at their own cost, if required. 
 
Contractor shall obtain approval from the Employer of sample of all materials before placing order 
and the approved sample shall be carefully preserved in an appropriate manner at the site for 
verification by the Employer. 
 
For standard bought out items, the sizes manufactured by the firms listed shall prevail when there is 
discrepancy in the sizes mentioned in the schedule without any financial adjustment. 
 
SPECIFICATIONS 
 
Unless specifically mentioned otherwise, all applicable codes and standards published by the Bureau 
of Indian Standard and all other such publication as may be published by them after construction 
work starts, shall govern in respect of design, workmanship, quality and properties of material and 
method of testing. 
 
SAFETY 
 
All equipment shall be complete with approved safety devices wherever a potential hazard to 
personnel exists and with provision for safe access of personnel to and around equipment for 
operation and maintenance functions. 
 
Special care shall be taken to ensure against entry of rats, lizards and other creeping reptiles which 
may create electrical short circuit inside live equipment. 
 
COMPLETION OF WORK 
 
Each item of the electrical work shall be considered as complete in all respects only after obtaining 
permanent service connection from local power supply authority, energizing, testing and final 
commissioning of the complete installation as directed by the Consultant/Engineer-in-Charge. 
 
Payment on each item of electrical work shall be made as per measurement and proportionate to 
the quantum of work completed. In the event of any dispute with regard to the proportion of work 
complete, the decision of the Engineer-in-Charge shall be final and binding to the contractor. 
 
PREAMBLE TO THE SCHEDULE OF WORK 
 
The successful tenderer shall carefully go through the Clauses of Invitation to Tender, Specification, 
Schedule of Work and drawings and shall include in his rates any sum he may consider necessary 
to cover the fulfillment of the various clauses contained therein. Unit prices stated in the schedule of 
work against the item of work shall be inclusive of all installation, accessories and consumables 
necessary to complete the said work within the contemplation of the contract.  Beyond the unit prices 
no extra amount will be paid for incidental contingent work and materials. 
 
The quantities mentioned in the schedule of work are probable quantities and it must be clearly 
understood that the contract is not a lump sum contract, that the probable quantities, the value of 
the entire tender are only indicative and Employer does not in any way assure the tenderer or 
guarantee that the actual quantity of work would correspond to the probable quantities in the tender. 
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No change in unit rate will be admissible on any variation of quantity. 
 
 
TECHNICAL SPECIFICATION FOR WIRING SYSTEM 
 
SCOPE 
 
This specification covers supply of materials, erection and commissioning of distribution wiring, 
connection to distribution boards, cable laying, earthing and miscellaneous items. Applicable 
provisions and conditions of contract shall govern the work under the section. 
 
GENERAL 
 
Work to be provided for by the Contractor, unless otherwise specified, shall include but not be limited 
to the following: 
 
i:   Furnishing of labour, materials, supports, scaffolds, transportation, etc. required for the work. 
 
ii:   To provide all incidental items not shown or specified in particular but reasonably be implied 
or necessary for successful completion of the work in connection with the drawings, specification 
and schedule of items. 
 
 iii:   To provide all supervision for proper execution of the work. 
 
 iv:   To conduct and bear all costs in respect of any test advised. 
 
After completion of supply and installation of wiring system and earthing, if any defect in the material 
or workmanship is found by the Engineer-in-Charge, the contractor shall remove the same and 
supply better and approved materials at his own cost. 
 
All precaution against theft and fire shall also be taken by the contractor. 
 
MATERIALS 
 
 All materials used in the work shall be ISI approved quality and, in its absence, conforming 
to the IS Specification. 
 
WIRING SYSTEM 
 
The electric load of all lights, power outlets, etc.  Shall be balanced across the three phases. 
 
 Generally, the final loading of any sub-circuit for lights and fans shall not exceed 800 watts 
and shall not be connected to more than total 10 fans, lights, socket outlets, etc. Bell push if operated 
at low voltage shall be fed from a separate circuit of distribution board. 
 
 The 16 Amps sub-circuit for power shall be connected to a maximum two 16 Amp. Socket 
outlet. The 6 Amps sub-circuit for power shall be connected to a maximum five 6 Amp. Socket outlet. 
 
A power circuit shall always be originating from a distribution board or MCB DB and the same shall 
run in a separate conduit, as far as possible.  
 
The point wiring shall mean wiring from one way of distribution board to point of utilization of 
electricity i.e.  where the load is applied and this shall include complete wiring from distribution board, 
supply and fixing of switch board, controlling switches, ceiling rose, batten holder and socket outlet, 
etc. as required. 
 
Insulated or covered earthing conductors wherever used, shall have green insulation braiding or 
covering as appropriate.  Under no circumstances shall the colour green be used for other than 
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earthing conductor. In addition where it is required, cables of different colours be used.  For 
identification purposes the following system shall be employed: 
 
Red or any colour (other than black or 
green) 

For phase or switch wire 

Black For Neutral 
Green For earth 

 
Unless otherwise mentioned in the schedule of quantities, single way bakelite terminal connectors 
with nickel plated brass inserts and screws to suit the conductor size shall be used for intermediate 
wiring/ joints in junction boxes and in switch boards or by any other method approved by the 
Engineer-in-Charge. 
 
Distribution wiring in conduit to light, fan, plug points etc. Shall be done in looping in system.  In this 
system, no joints or connections shall be made anywhere of the system except at terminating points 
such as, at terminals of switches, ceiling roses, etc.  and in case of socket outlets, at the socket 
terminals.   Intermediate wiring joints of neutral wire in junction boxes will not be permitted. 
All intermediate joints or connections shall be made in the switch board only.   
 
CONDUIT WIRING 
 
All conduit shall be ISI marked and finished with Rigid PVC conduit of heavy duty.  All conduit 
accessories shall be conforming to IS specifications.  Conduit less than 20mm in diameter shall not 
be used. The heavy-duty GI saddle shall be fixed at an interval of not more than 750 mm apart for 
vertical run and 500 mm apart for horizontal run in surface wiring. 
 
Where specified, P.V.C. conduit conforming to IS: 7537 (Part-III) shall be used.   The thickness of 
P.V.C.conduit shall be adequate to withstand mechanical injuries. PVC conduit accessories 
conforming to IS: 3419-1976 shall be used along with P V C conduit. 
 
CONCEALED WIRING 
 
This system of wiring shall comply with all the requirements of surface conduit wiring system  
 
Making of chase:  The chase in the wall shall be filled up neatly made and be of ample dimensions 
to permit the conduit to be fixed in the manner desired and shall be filled up neatly after erection of 
conduit and brought to the original finish of the wall.  Chasing through floor is permitted for crossing 
and existing concealed conduit also may be utilized subjected to the usability and condition of the 
same. These provisions must be exercised with the approval of the Bank’s Engineer.  
 
Fixing of conduit in chase:  The conduit in chase in the wall shall be fixed by means of staples or 
by means of saddles not more than 60 cm apart. Fixing of standard elbows shall be avoided as far 
as practicable and all curves maintained by bending the conduit pipe itself with a long radius which 
will permit easy drawing of PVC insulated wires.  
 
Inspection boxes:  Suitable inspection boxes shall be provided to permit periodical inspection and 
to facilitate removal of wires, if necessary. These shall be provided with inspection box covers. 
 
Types of accessories to be used:  All outlets, such as switches, wall sockets, etc. are flush 
mounting type. 
 
The outlet box shall be mounted flush with the wall.   
 
WIRES 
 
Unless otherwise mentioned in the schedule of quantities, only single core PVC insulated / PVC 
insulated & sheathed cable consisting of multi strands and of approved manufacturers conforming 
to relevant I.S. shall be used for wiring in conduit system. 
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The maximum number of wires drawn in one conduit shall not be greater than the recommended 
number given in the Table – 1 given in this section. 
 
 
Table:- 1 
 
Nominal cross-
sectional area of wire in 
sq. mm. 

20 mm conduit 25 mm conduit 32 mm conduit 

3x 1.5 2 circuit 3 circuit 
 

4 circuit 
 

2x 2.5+ 1x1.5 2 circuit 3 circuit 4 circuit 

2x4 + 1x2.5 1 circuit Nil Nil 

 
 
INSTALLATION AND WIRING OF DISTRIBUTION BOARD/ MCB DISTRIBUTION BOARD. 
 
Where fixing of Distribution board/ MCB DB will be of concealed type, the chase in the wall shall be 
neatly made and be of ample dimensions to permit the DB to be recessed in wall and flushed with 
finished wall surface.  
  
All bare conductors shall be rigidly fixed in such a manner that a clearance of at least 25 mm is 
maintained   between conductors and material other than insulating material. 
 
EARTHING 
 
  All non-current carrying metallic part of various electrical equipment as well as cable armoring, 
metallic conduit, cable racks/ trays, brackets, supporting structures, etc.  shall be effectively earthed. 
 
EARTH ELECTRODE 
 
PIPE ELECTRODE  
 
The earth electrode for earthing station shall comprise G.I. pipe 'B' Class of 50mm internal diameter 
and 3 Mtr long in one single piece.  Suitable clamps made of 40mm x 6mm galvanized M.S.  Flats 
complete with bolt and nut shall be provided with the electrodes at 100 mm from the top end for 
connecting earth conductor.  No joints will be allowed in the earth electrode.  The electrode shall be 
driven at least 2 metre clear from masonry structure and the distance between two electrode shall 
be not less than 2 metre when installed in parallel and preferably placed twice the length of the 
electrode i.e.  6 metre.  A masonry inspection pit 300mm deep (unless otherwise stated) shall be 
built with 125 mm thick cement mortar (6:1) brick work both inside and outside plastered with 20mm 
thick and neatly cemented 1.5 mm thick, inside top and outside around the top of the earth pit, so 
that the top of the G.I. pipe is 250 mm below the finished ground level and the opening on top shall 
be provided with C.I. frame and C.I cover fixed as per standard and as directed.  
 
 
EARTH BUSBAR 
 
In the schedule of quantities, the earth bus bars shall be of   G.I. flat (25mm x3 mm) with adequate 
number of drilled holes with galvanized steel bolts, nuts, plain and spring washers for securely 
connected the earth leads and the continuity of conductor.  The bus bar shall be fixed on wall, having 
clearance of 6mm from wall with spacing insulators. 
 
EARTH LEAD CONDUCTOR 
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The earth conductor when laid inside building/ sub-station shall be taken either exposed on cable 
racks/ trays, walls, ceiling, etc. or embedded in concrete depending on installation.    
 
Connection of earthing leads to earth electrode and termination of flat earth continuity conductor to 
equipment shall be made by means of bolting.  Connection of stranded earth wire to earth bus as 
well as to equipment shall be made through crimping type lugs and bolting. Jointing and tapping of 
flat earth conductor shall be done as per standard.  
 
The earth resistance from any point of the earthing system shall not be more than 5 ohm. 
 
SWITCHES & Fan regulators  
 
Light and fan switches shall be rated for 6 amp. 250 volts and of modular type and suitable for flush 
mounting on GI steel box with modular plate (manufactured by switch manufacturer).  The switches 
shall be of approved make & acceptable to the Consultant/ Engineer-in-Charge. The switches shall 
comply with relevant I.S. 
 
SOCKET OUTLET AND PLUG 
 
These shall be of 3 pin type and of rating 6 amps (for light) and 5 pins type for 16 amps. (for power). 
Each socket outlet shall be complete with controlling switch.  The socket outlets shall have modular 
type switches of approved make and acceptable to the Consultant / Engineer-in-Charge. The socket 
outlet and plug shall comply with the relevant I.S. specifications. 
 
WORKMANSHIP AND INSTALLATION WORK 

 
The workmanship shall be of good commercial quality and all supply materials and installation work 
shall be completed to the full satisfaction of the Consultant/ Engineer-in-Charge. 

 
CONTRACTORS RATE TO INCLUDE 
 
 Apart from other factors mentioned elsewhere in this contract, the rates for the above shall 
include for the following: 
 
i. All labour, materials, tools and construction equipment required for fabricating and fixing of above 
stated items. 
ii.  Scaffolding including erection and removal. 
iii. Making good of all damaged civil work, if any. 
iv. Necessary modification of pre-laid conduit including supply & fixing of Metal/ PVC conduits and 
accessories, chase cutting, etc. as required to complete the work. 
v. Regular clearing of debris generated out of this work as agreed with the Bank’s Engineer.  If this 
is not done as per the satisfaction of the Bank, payment due to the firm may be held for such time 
till the clearance is done/ the expenditure on removal of the derbies (through other agencies) may 
be recovered from the contractor by suitable deductions from payments due to them.  
vi. Any liaising work with local electrical distribution authority for commissioning of the work shall be 
carried out by the contractor at his own expense and any amount payable to any Government 
authority/electrical authority related to the tendered work shall be reimbursed to the contractor on 
submission of original receipt/fee paid by the contractor. 
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Section - VII 
 

APPENDIX HEREIN REFERRED 
1.   Defects liability Period 12 months from the date of issue of virtual 

completion certificate. 

2.  Period of final measurement 1 month from the date of final commissioning.  

3.  Date of commencement 10th day of date from the issue of work order 

4.  Period of completion 4 months from the 10th day of date of issue of 

work order 

5.  Liquidated Damages 0.25% of the contract value per week of delay 

subject to a maximum of 10% of the contract 

amount. 

6.  Retention Percentage 5% of value of work shall be retained from each 

bill and held till the end of defect liability period. 

No interest shall be paid on this amount. 

9.  Period of honoring final payment 3 months from the date of joint measurement 
(subject to production of correct bill in all 
aspects) 

10.  Interest for delayed payment 3 percent per annum 

   

I / We hereby declare that I / we have read and understood the above instructions for guidance of  

tenderers and accept the same. 

                                                                                   
Date: 

Place:                                                                                                       Signature of the Contractor 
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Section - VIII 
                                                

Electrical Renovation of 5 Nos of Flats (FLAT NOS A-03, B-12, B-13, C-24 & E-36) at RBISQ, 
Plamoodu 

Check List 
  

Sr. 
No. 

Description Bank's terms Whether 
acceptable to the 
tenderer or not 
(please indicate 

YES or NO) 
1. Validity 90 days from the date of opening Part I.  
2. Retention Money 5% of value of work shall be retained 

from each bill and held till the end of 
defect liability period 

 

3. Prices Shall remain firm for the entire period of 
contract. 

 

4. Completion period 4 months from the 10th day of date of 
issue of work order 

 

5. Liquidated 
damages for delay 
in completion of 
work 

0.25% of the contract value per week 
subject to maximum of 10% of contract 
value. 

 

6 Guarantee One year after the date of virtual 
completion. 

 

7 Terms of payment As per tender terms and conditions  

8 Insurance Shall include for  
1. Storage, erection, testing and 

commissioning policy for the total 
amount of contract. 

2. Workmen compensation policy 
and 

3. Third Party Liability policy as per 
terms and conditions 

 

 

Signature of the contractor _______________________ 

Name of the firm _______________________________ 

Stamp of the firm ________________________________ 

 

Date: 
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Section - IX 
 

List of Approved Makes 
 

The make of items shall be from among those mentioned below. All electrical items, 
equipment, fittings having BIS marks and subject to Bank’s approval. 
 
 
Sl. 
No. 

Item  Approved Males 

1 DB/MCBS/ RCCB Legrand/ Lauritz 
Knudsen/equivalent 

2 Wires (FRLS)/ Cables Finolex/ Polycab/ RR Kabel/ 
KEI/equivalent 

3 Modular Switches/ Plates/ regulator/ TV 
socket/ Telephone socket/ Modular MCB 

Legrand Mylinc/equivalent 

4 Tubelight/ bulbs Philips/ Crompton/ Havells/ GM/ 
Wipro/equivalent 

5 Wall bracket fitting/ Angle Batten / 
Surface LED fitting 

Philips/ Crompton/ Havells/ GM/ 
Wipro/ equivalent 

6 Wall Fan/ Exhaust fan/ Ceiling Fan Atomberg/ Havells/ Crompton/ 
equivalent 

7 PVC Conduits Precision/ Modis/ Finolex/ Balco/ 
equivalent 

 
 
 
 
 
 
 

Signature and seal of the contractor 
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Section – X 
 

Articles of Agreement 
(To be submitted on stamp paper on award of work) 

 
 
ARTICLES OF AGREEMENT made the _____________day of ______________between the 
Reserve Bank of India, (hereafter called “The Bank”) of the one part and _______________ 
__________________________________  (thereinafter called “the Contractor”) of the other part. 
 
WHEREAS The Bank is desirous of getting the work for providing of Electrical Renovation of 5 Nos 
of Flats (FLAT NOS A-03, B-12, B-13, C-24 & E-36) at RBISQ, Plamoodu and has caused 
specifications describing the works to be done. 
 
AND WHEREAS the said specifications, the Schedule of Quantities and drawings have been signed 
by or on behalf of the parties hereto. 
 
AND WHEREAS the Contractor has agreed to execute upon the subject to the Conditions set forth 
herein and to the Conditions set forth in the Special Conditions and in the Schedule of Quantities 
and Conditions of Contract (all of which are collectively hereinafter referred to as “the said 
Conditions”) the works shown upon the said drawings and/or described in the said specification and 
included in the Schedule of Quantities at the respective rates therein set forth amounting to the sum 
as therein arrived at or such other sum as shall become payable thereunder(hereinafter referred to 
as ‘the said Contract Amount’) 
 
NOW IT IS HEREBY AGREED AS FOLLOWS: 
 
1. In consideration of said Contract Amount to be paid at the times and in the manner set forth in 

the said conditions, the Contractor shall upon and subject to the said Conditions execute and 
complete the work shown upon the said Drawings and described in the said Drawings and 
described in the said Specifications and the Schedule of Quantities. 

2. The Bank shall pay the Contractor the said Contract Amount, or such other sum as shall become 
payable, at the times and in the manner specified in the said conditions. 

3. The said Conditions and Appendix thereto shall be read and construed as forming part of this 
agreement and the parties hereto shall respectively abide by, submit themselves to the said 
Conditions and perform the agreements on their part respectively in the said Conditions 
contained. 

4. The plans, agreement and documents mentioned herein shall form the basis of this Contract. 

5. This Contract is neither a fixed Lump sum Contract nor a Piece work Contract but is a Contract 
to carry out provision of Electrical Rewiring & Electrical fittings Replacement Work in Connection 
with Electrical Renovation of 5 Nos of Flats (FLAT NOS A-03, B-12, B-13, C-24 & E-36) at 
RBISQ, Plamoodu to be paid for according to actual measured quantities at the rates contained 
in the Schedule of Rates and Probable quantities or as provided in the said Conditions.  

6. The Contractor shall afford every reasonable facility for the carrying out of all works relating to 
civil works and other ancillary works in the manner laid down in the said Conditions, and shall 
make good any damages done to walls, floors etc. after the completion of such works. 

7. The Bank reserves to itself the right of altering the Drawings and nature of the work by adding to 
or omitting any items of work or having portions of the same carried out without prejudice to this 
contract. 

8. Time shall be considered as the essence of this Contract, and the Contractor hereby agrees to 
commence the work from tenth day after the day of issue of formal works order as provided for 
in the said Conditions, and to complete the entire work within 4 months, subject nevertheless to 
the provisions for extension of time. 
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9. All payments by The Bank under this Contract will be made only at Thiruvananthapuram. 

10. All disputes arising out of or in any way connected with this agreement shall be deemed to have 
arisen at Thiruvananthapuram and only Courts in Thiruvananthapuram shall have jurisdiction to 
determine the same. 

11. The Contractor will not disclose directly or indirectly any information, materials and details of the 
Employer’s infrastructure / systems / equipments etc. which may come to his possession or 
knowledge during the course of discharging the contractual obligations in connection with this 
agreement to any third party and will at all times hold the same in strictest confidence. The 
Contractor will treat the details of the contract as private and confidential, except to the extent 
necessary to carry out the obligations under it or to comply with applicable laws. The Contractor 
will not publish, permit to be published, or disclose any particulars of the works in any trade or 
technical paper or elsewhere without the previous written consent of the Employer. The 
Contractor will indemnify the Employer for any loss suffered by the Employer as a result of 
disclosure of any confidential information. Failure to observe the above shall be treated as breach 
of contract on the part of the Contractor and the Employer will be entitled to claim damages and 
pursue legal remedies. 

12. The Contractor / Agency shall be solely responsible for full compliance with the provisions of “the 
Sexual Harassment of women at work place (Prevention, Prohibition and Redressal) Act, 2013”, 
In case of any complaint of sexual harassment against its employee within the premises of the 
Bank, the complaint will be filed before the Internal Complaints Committee constituted by the 
Contractor / Agency and the Contractor / Agency shall ensure appropriate action under the said 
Act in respect to the complaint. Any complaint of sexual harassment from any aggrieved 
employee of the contractor against any employee of the Bank shall be taken cognizance of by 
the Regional Complaints Committee constituted by the Bank. 

13. The contractor shall be responsible for any monetary compensation that may need to be paid in 
case the incident involves the employees of the contractor, for instance any monetary relief to 
Bank’s employee, if sexual violence by the Employee of the contractor is proved. The contractor 
shall be responsible for educating its employees about prevention of sexual harassment at work 
place and related issues. The Contractor shall employ its labour in sufficient numbers to maintain 
the required rate of progress and of quality to ensure workmanship of the degree specified in the 
Contract and to the satisfaction of the RBI.  The Contractor shall not employ in connection with 
Works any person who has not completed eighteen years of age. 

14. All the workers or employees deployed by the contractor shall be considered as the employees 
of contractor and RESERVE BANK OF INDIA shall not have any liability what so ever in nature 
in regard to such workers / employees. The Contractor shall pay to labour employed by him 
directly wages not less than fair wages as per Minimum Wages Act.  Fair Wage means wages, 
which shall include wages for weekly day of rest and other allowances whether for time or piece 
work, after taking into consideration prevailing market rates for similar employment in the 
neighbourhood but shall not be less than the minimum rates of wages fixed under the payment 
of Minimum Wages Act. 

15. The Contractor shall in respect of labour employed by him or his sub-contractor comply with or 
cause to be complied with the Bidder Labour Regulation in regard to all matters provided therein. 
The contractor shall comply with the provisions of the payment of Wages Act, 1936, Minimum 
Wages Act, 1948, Employers Liability Act, 1938.  Workmen’s Compensation Act, 1923, Industrial 
Disputes Act, 1947, Maternity Benefit Act, 1970, Sexual Harassment of Women at work place 
(Prevention, Prohibition and Redressal) Act, 2013, or any modification thereof or anyother law 
relating thereto and rules made there under from time to time. The Contractor shall indemnify 
and keep indemnified the RESERVE BANK OF INDIA against 

       a) Any claim arising out of third party loss / damage to life or property caused by / during    
execution of the work. 

 b) Any claim arising out of loss / damage to the workmen engaged by the contractor during 
execution of the work. 
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       c) Any claim due to non-compliance of applicable PF / Labour laws, ESI. regulations etc. 

16. The contractor shall take necessary insurance covers (i.e. Workmen Compensation Policy, CAR 
Policy, Third Party Liability) with Reserve Bank of India as the first name, at their cost, before 
commencement of the work. 

17. The Contractor shall comply with the provisions of Contract Labour (Regulation & Abolition) Act, 
1970.  Before release of final bill, the contractor shall submit a certificate to the effect that he has 
actually paid the entire dues to the labourers of all descriptions engaged by him, for completion 
of this work at the rate, which is not less than the one prescribed under the Minimum Wages Act, 
1949 and has complied with the provisions of CLRA Act with regard to providing the essential 
amenities to the Contract Labour. 

18. The contractor shall ensure that the instructions/ directions issued by Central as well as State 
Government, and also by the Bank in connection with Covid-19 Pandemic are followed 
scrupulously by the workmen deployed at the Bank. Workers from containment area or under 
quarantine should not be deployed for work. Further, the contractor should closely monitor the 
staff deployed to the Bank and in case of any staff/family member of staff is found ‘Covid’ infected, 
action must be taken to replace the staff at once. Staff should be sensitised to follow strict social 
distancing norms while they remain deployed. The contractor shall provide them with necessary 
gloves, masks, sanitizer, etc., and personal protective equipment (PPE), if necessary, at no extra 
cost to the Bank. Further, the contractor shall indemnify and keep indemnified the Bank from any 
financial/ legal liability arising out of his failure, fault or negligence in complying-with the above 
instructions. 

19. The payment will be made after the same is duly certified by the Bank’s Engineer to the effect 
that the work has been completed satisfactorily, within 45 days of the completion/delivery of 
service as per MSME act. The bill with HSN/SAC code and Bank Account Details should be 
submitted within 5 days of completion/delivery of service.  Deductions as applicable will be made 
from the bill amount towards Income Tax (TDS), GST-TDS and others, if any, as per statute. 
(Please note to issue a B2B invoice to Reserve Bank of India having GSTIN: 
32AAlFR5286M1ZP). 

20. The Contractor shall provide a complete and updated list of its employees who are deployed 
within the Bank’s premises. 

21. That the several parts of this Contract have been read by the Contractor and fully understood 
by the Contractor. 

 

 
If the contractor is a Partnership or an 
Individual 

IN WITNESS WHEREOF The Bank and the 
Contractor have set their respective hands to 
these presents and two duplicate hereof the day 
and year first hereinabove written. 

If the contractor is a Company IN WITNESS WHEREOF The Bank has set its 
hand to these presents through its duly authorized 
official and the Contractor has caused its common 
seal to be affixed hereunto and the said two 
duplicate/has caused these presents and the said 
two duplicates hereof to be executed on its behalf, 
the day and year first hereinabove written. 

 
Signature Clause 

 
SIGNED AND DELIVERED by the Reserve Bank of India by the hand of 
Shri ……………………………………………… 
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                  (Name and designation) 
…………………………………………………… 
……………………………. in the presence of 
(1) 
Address 
 
(2) 
Address 
…………………………………………………. 
…………………………………………………. 
…………………………………………………. 

 
                                            
 

Witnesses   
 
 
          

 
SIGNED AND DELIVERED BY 
……………………………………………
1)…………………………………………
Address 
…………………………………… 
……………………………………………
…… 
2) 
………………………………………….. 
Address 
…………………………………… 
……………………………………………
….. 
                                                      
                                           Witnesses 
 
THE COMMON SEAL OF 
Was hereunto affixed pursuant to the 
resolutions passed  
By its Board of Directors at the meeting 
held on 
……………………………………………
……………………………………………
……………………………………………. 
In the presence of 
 
(                         1                                ) 
……………………………………………. 
(                         2                                ) 
……………………………………………. 
Directors who have signed these 
presents in taken thereof in the 
presence of  

(1) ……………………………………
……. 

(2) ……………………………………
…… 

If the part is a partnership firm or any individual 
should be signed by all or on behalf of all the 
partners. 
 
 
 
 
If the Contractor signs under its common Seal the 
signature clause should tally with their sealing clause 
in the Articles of Associations. 
 
 
 
 
 
 
The Contractor is signing by the hand of power of 
attorney whether a company or individual. 
 
The Contractor is signing by the hand of power of 
attorney whether a company or individual. 
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SIGNED AND DELIVERED BY the 
Contractor by the hand Of 
Shri ………………………………………. 
and duly constituted attorney. 
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Section XI 
Undertaking regarding debarment 

(To be submitted by the tenderer in their letterhead)  

Name of Work: 
........................................................................................................................................ 

 
 ……………………………………………………………………………………………………. 

1. I/We ............................. (Name of the bidder) declares that  

a) I/we or any of our allied firm* is/ are not debarred / suspended / blacklisted by any public 
institution/entity in India or any other country as on ………………. (Last date of submission of bid).  

b) I/We or any of our allied firm* have not made any transgression in respect of the code of integrity 
(as mentioned in the tender) with any public institution/entity in India or any other country in last three 
years as on……………............ (Last date of submission of bid). 

c) We will inform the Bank in writing, in case, I/we or any of our allied firm* is/are 
debarred/suspended/blacklisted by any public institution in India or any other country on or before 
award of work for the captioned work. 

2. I/We, ……………………………………………… (Name of the bidder) declare that I/we or our allied 
firm *………………………………………… (Name of the allied firm(s) is/are debarred/ suspended/ 
blacklisted by ……………… (Name and address of public institution in India or any other country) 
and the same effective up to ………(date).  

A copy of such letter is attached for your information and record.  

(Seal and signature of the bidder)  

Date: 

Place: 

(Note: strike out one of the above two declarations which is not applicable) 

 *Allied firm: A firm would be termed as “allied firm “if the management is common, or substantial or 
majority shares are owned by the banned/ suspended firm and by virtue of this it has a controlling 
voice. Further all successor firms will also be considered as allied firm. 
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Section XII 
 

Unpriced Bill of Quantities 
 
 

SI. 
No. 

Description Qty 
for 5 
Flats 

Unit 

1 Supply, installation, testing and commissioning of wiring for 
light, ceiling fan, exhaust fan, call bell point using 3 X 1.5 
sq. mm. 1100 Volt grade insulation multi-stranded copper 
conductor PVC FRLS insulated wire, in suitable dia. ISI 
mark medium duty PVC conduit/ casing caping (if asked) 
with required accessories like Bends, Tees, Junction boxes 
etc., in partly concealed/ partly surface manner (as the 
case may be) and making it good with cement plaster 1:3 
of suitable thickness, merging with adjoining area. The 
surface shall be finished by skilled persons for getting a 
smooth and merging surface. The existing concealed 
conduit may be utilised where ever possible. Rate shall 
include for provision of modular type switches/sockets/step 
type 2 module fan regulators in a concealed factory 
fabricated GI modular box 1 of required size mounting 
plate fixed on respective approved company make switch 
boxes concealed in wall and plate ceiling rose/ 
connector/angle holder in junction box. If asked, PVC box 
may be provided in surface manner instead of metal box. 
The rate shall include the cost of circuit wiring from DB to 
switch board with 2 X 2.5 sq. mm. + 1x1.5 sq. mm copper 
conductor PVC FRLS insulated wire. Final connections 
also shall be made with flexible wires (of suitable rating) 
etc. Load on each circuit shall not be more than 800Watts. 
Load on power circuit shall not be more than 3000Watts. 
Note: Wall chasing/cutting for concealing pipes etc. shall 
be done using cutting machine only.  

    

1.1 Wiring as per item No.1 for one light/exhaust fan/ceiling fan 
point controlled by one 6A, modular type switch completed 
as directed.   20 points per flat 

100 No 

1.2 Wiring as per item No.1 but for calling bell point complete 
with approved make bell (Ding dong type), modular type 
bell switch etc.    1 point per flat 

5 No 

1.3 Wiring as per item no.1 but for 6 amp independent switch 
socket point complete modular switch, 2/3 pin socket etc.      
12 points per flat 

60 No 

1.4 Wiring as per item No.1 but for 6A 2/3 pin switch socket on 
existing switch board with modular plate, switch & socket 
(half point).   12 points per flat 

60 No 
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1.5 Wiring as per item no 1 for 16 A modular type socket ( AC 
Point) to be installed as directed but with 2 X 2.5 sq. mm + 
1x1.5sqmm copper conductor PVC insulated FRLS multi 
strand wire controlled by 16 A modular switch (Indicator 
switch) on a switch box (directly from the DB)    3 points 
per flat 

15 No 

1.6 Wiring as per item no 1 for 16 A modular type socket 
(Geyser Point) to be installed as directed but with 2X 4 sq. 
mm + 1x1.5sqmm copper conductor PVC insulated FRLS 
multi strand wire controlled by 16 A modular switch 
(Indicator switch) on a switch box (directly from the DB)    1 
points per flat 

5 No 

1.7 Wiring as per item no 1 for 16 A modular type socket 
(Power Point) to be installed as directed but with 2 X 2.5 sq 
mm 1x1.5sqmm copper conductor PVC insulated FRLS 
multi strand wire controlled by 16 A modular switch on a 
switch box. (Primary point directly from the DB)    2 points 
per flat 

10 No 

1.8 Wiring as per item no 1 for 16 A modular type socket 
(Power Point) to be installed as directed but with 2 X 2.5 
sq. mm. + 1x1.5sqmm copper conductor PVC insulated 
FRLS multi strand wire controlled by 16 A modular switch 
on a switch box. (from the Primary point)     1 points per 
flat 

5 No 

1.9 Supply and fixing of 2 module step type electronic 
regulators 100 watt for ceiling fans on the switch boards    
3 Nos per flat    

15 No 

2 Supply & providing TV cable point for hall and bedrooms 
independently with suitable size ISI mark rigid PVC conduit 
extended up to outer wall with required accessories like 
bends, tees, junction boxes etc., in concealed manner by 
chasing the wall and making it good with sand, cement 
plaster, the rate shall include for providing modular type 
2Module plate and blanking plate  on 2M GI box concealed 
in wall and providing GI wire in the conduit for pulling the 
cable (from inside room to same room outside back entry)  
3 Nos per flat  

15 No 

3 Supply & providing Telephone point in hall independently 
with 2 pair 0.5mm. telephone cable in suitable size ISI 
mark rigid PVC conduit extended up to outer wall with 
required accessories like bends, tees, junction boxes etc. 
in concealed manner by chasing the wall and making it 
good with sand, cement plaster. the rate shall include for 
providing modular type Telephone socket fixed on 2M GI 
box concealed in wall and terminating the existing intercom 
line and dummy plate. 1 No per flat  

5 No 

4 Wiring same as in No.3 (above) but looping from above 
telephone point to both bedrooms (parallel connection). 2 
Nos per flat  

10 No 
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5 Supply, installation, testing and commissioning of 16 way 
single phase MCB DB double door factory fabricated, IP 43 
protection in concealed/ partially concealed manner 
complete with loop connections, earthing etc. along with re-
fixing, interconnection and re-commissioning of existing 
components- DP RCCB 40 A, 30 mA-1 no., SP MCB 
32/20/16/10/6 A-6 nos. Sufficient dummy plates to be 
provided.1Nos per flat  

5 No 

5.1 Supply, fixing, interconnection and commissioning of 2 pole 
MCB 40 A 1no per flat 

5 No 

5.2 Supply, fixing, interconnection and commissioning of SP 
MCB 6/10/16A in the existing MCB DB as directed  8 Nos 
per flat  

40 No 

6 Supply installation testing and commission of following light 
fittings /ceiling fans /exhaust fans with all hardware 
materials required for installation  

0 No 

6.1 24W LED Tube light fitting 4 feet. 4 Nos per flat  20 No 
6.2 10W LED 2 feet Mirror fitting 2 Nos per flat  10 No 
6.3 12W LED bulb (B-22 holder) with necessary PVC modular 

type angle holder as per standard 3 Nos per flat  
15 No 

6.4 12W LED Ceiling fitting (surface type) 2 Nos per flat  10 No 
6.5 Wall bracket light fitting with 12W LED BULB 3 Nos per 

flat  
15 No 

6.6 Supply, Assembly installation, testing and commissioning 
of 200 mm plastic body BLDC exhaust fans in bathroom / 
toilet with aluminium/wooden frame of window with 
necessary hardware's like screws etc along with minor 
alterations of the window 3 Nos per flat  

15 No 

6.7 1200mm BLDC Ceiling Fan (Preferably regulator operated) 
3 Nos per flat  

15 No 

6.8 400mm BLDC Wall Fan 1 Nos per flat  5 No 
7 Supply, laying, testing and commissioning of 3 Core 6 

Sqmm XLPE insulated FRLS outer sheathed power cable 
of 1.1 KV grade armoured copper cable with 2 runs of 12 
Guage copper including end terminations with brass 
compression glands and suitable lugs as per standard and 
as directed. The cable shall be laid partially conceled/ on 
surface manner (Length of cable will be considered for 
measurement)  

75 Mtr 

8 Charges for removal of existing cable upto panel/ wiring/ 
DBs/ enclosure boxes/ switch boxes/ Light fittings etc 

5 flat 

  Total (inclusive of GST) 
 

  
9 Buy back of old wiring, conduits, DB etc. excluding ceiling 

fans, LED fittings, exhaust fans, geysers etc. 
5 No 
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Annexure-A 
 

 
UNDERTAKING 

 
Regarding site visit by the tenderer in order to understand the work 

 
 To 

 
The Regional Director  
Reserve Bank of India 
Thiruvananthapuram 

 
Dear Sir, 

 
 

NAME OF WORK:  Electrical Renovation of 5 Nos of Flats (FLAT NOS A-03, B-12, 
B-13, C-24 & E-36) at RBISQ, Plamoodu 
 
We,  , the tenderer for the above work 
confirm that we have visited the site and understood the proper details of the existing 
system, working presently and also the scope of work for the proposed system.  

 
 
Date: (Name and address of the company with Company Seal) 
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Annexure- B 
 

Proforma for Indemnifying the Employer Against Non-Compliance to Contract labour 
Rules/regulations 

(On Non-Judicial Stamp Paper of appropriate value) 
 

The Regional Director  
Reserve Bank of India 
Thiruvananthapuram 
 
Dear Sir 
 
NAME OF WORK: Electrical Renovation of 5 Nos of Flats (FLAT NOS A-03, B-12, B-13, C-24 & 
E-36) at RBISQ, Plamoodu 
 
We, M/s……………………………….(Name of contractor), hereby undertake that we shall comply 
with all the statutory rules/ regulations with regard to the employment of contract labour and their 
payment. 
We also hereby fully indemnify and keep indemnified the Employer, i.e. Reserve Bank of India, 
against payments to be made to the contract labour and for the observance of the laws in this regard 
without prejudice to our right to claim indemnity from our sub- contractors. 
 
Yours faithfully, 
 
 
For     Authorized signatory 
 
 
NAME AND ADDRESS OF THE CONTRACTOR:  
 
SIGN & SEAL OF THE CONTRACTOR: 
 
Date: 
 
Place: 
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Annexure “C” 
 

Schedule of Deviations 
  

We confirm that all commercial terms and conditions of the Bank except for deviations listed 

below are acceptable to us. 

 
 

Sr. 

No. 

Section 

No. 

Clause 

No. 
Deviation proposed 

1    

    

    

    

    

    

    

    

    

    

    

    

    

 
 
 
Seal & Signature of company 
 
 
Name  

Designation 

 

Place: 

Date: 
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संपदा िवभाग / Estate Department 

भारतीय �रज़वर् बैंक   / Reserve Bank of India 
ितरुवनंतपुरम / Thiruvananthapuram 

 
 
 

Electrical Renovation of 5 Nos of Flats (FLAT NOS A-03, B-12, B-13, C-24 & E-36) at RBISQ, 
Plamoodu 

 
 
 

 
 

PART- II – Price Bid 
 
 
 
 
 
 
Name of the Tenderer: ________________________________________________ 
 
Address:   __________________________________________________________ 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

   E-tender - No: 2026_RBI_288149_1_Plamood_5flats_Electrical 
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संपदा िवभाग / Estate Department 

भारतीय �रज़वर् बैंक   / Reserve Bank of India 
ितरुवनंतपुरम / Thiruvananthapuram 

 
Bill of Quantities 

(Rates inclusive of GST shall be quoted) 
 

Electrical Renovation of 5 Nos of Flats (FLAT NOS A-03, B-12, B-13, C-24 & E-36) at 
RBISQ, Plamoodu 

      
SI. 
No. 

Description Qty 
for 5 
Flats 

Unit Rate 
incl. 
GST 

Amount 

1 Supply, installation, testing and commissioning of wiring 
for light, ceiling fan, exhaust fan, call bell point using 3 X 
1.5 sq. mm. 1100 Volt grade insulation multi-stranded 
copper conductor PVC FRLS insulated wire, in suitable 
dia. ISI mark medium duty PVC conduit/ casing caping 
(if asked) with required accessories like Bends, Tees, 
Junction boxes etc., in partly concealed/ partly surface 
manner (as the case may be) and making it good with 
cement plaster 1:3 of suitable thickness, merging with 
adjoining area. The surface shall be finished by skilled 
persons for getting a smooth and merging surface. The 
existing concealed conduit may be utilised where ever 
possible. Rate shall include for provision of modular type 
switches/sockets/step type 2 module fan regulators in a 
concealed factory fabricated GI modular box 1 of 
required size mounting plate fixed on respective 
approved company make switch boxes concealed in 
wall and plate ceiling rose/ connector/angle holder in 
junction box. If asked, PVC box may be provided in 
surface manner instead of metal box. The rate shall 
include the cost of circuit wiring from DB to switch board 
with 2 X 2.5 sq. mm. + 1x1.5 sq. mm copper conductor 
PVC FRLS insulated wire. Final connections also shall 
be made with flexible wires (of suitable rating) etc. Load 
on each circuit shall not be more than 800Watts. Load 
on power circuit shall not be more than 3000Watts. 
Note: Wall chasing/cutting for concealing pipes etc. shall 
be done using cutting machine only.  

        

1.1 Wiring as per item No.1 for one light/exhaust fan/ceiling 
fan point controlled by one 6A, modular type switch 
completed as directed.   20 points per flat 

100 No     
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1.2 Wiring as per item No.1 but for calling bell point 
complete with approved make bell (Ding dong type), 
modular type bell switch etc.    1 point per flat 

5 No     

1.3 Wiring as per item no.1 but for 6 amp independent 
switch socket point complete modular switch, 2/3 pin 
socket etc.      12 points per flat 

60 No     

1.4 Wiring as per item No.1 but for 6A 2/3 pin switch socket 
on existing switch board with modular plate, switch & 
socket (half point).   12 points per flat 

60 No     

1.5 Wiring as per item no. 1 for 16 A modular type socket ( 
AC Point) to be installed as directed but with 2 X 2.5 sq. 
mm + 1x1.5sqmm copper conductor PVC insulated 
FRLS multi strand wire controlled by 16 A modular 
switch (Indicator switch) on a switch box (directly from 
the DB)    3 points per flat 

15 No     

1.6 Wiring as per item no 1 for 16 A modular type socket 
(Geyser Point) to be installed as directed but with 2X 4 
sq. mm + 1x1.5sqmm copper conductor PVC insulated 
FRLS multi strand wire controlled by 16 A modular 
switch (Indicator switch) on a switch box (directly from 
the DB)    1 points per flat 

5 No     

1.7 Wiring as per item no 1 for 16 A modular type socket 
(Power Point) to be installed as directed but with 2 X 2.5 
sq mm 1x1.5sqmm copper conductor PVC insulated 
FRLS multi strand wire controlled by 16 A modular 
switch on a switch box. (Primary point directly from the 
DB)    2 points per flat 

10 No     

1.8 Wiring as per item no 1 for 16 A modular type socket 
(Power Point) to be installed as directed but with 2 X 2.5 
sq. mm. + 1x1.5sqmm copper conductor PVC insulated 
FRLS multi strand wire controlled by 16 A modular 
switch on a switch box. (from the Primary point)     1 
points per flat 

5 No     

1.9 Supply and fixing of 2 module step type electronic 
regulators 100 watt for ceiling fans on the switch boards    
3 Nos per flat    

15 No     

2 Supply & providing TV cable point for hall and bedrooms 
independently with suitable size ISI mark rigid PVC 
conduit extended up to outer wall with required 
accessories like bends, tees, junction boxes etc., in 
concealed manner by chasing the wall and making it 
good with sand, cement plaster, the rate shall include for 
providing modular type 2Module plate and blanking 
plate  on 2M GI box concealed in wall and providing GI 
wire in the conduit for pulling the cable (from inside 
room to same room outside back entry)  3 Nos per flat  

15 No     



 
 
 

54 

3 Supply & providing Telephone point in hall 
independently with 2 pair 0.5mm. telephone cable in 
suitable size ISI mark rigid PVC conduit extended up to 
outer wall with required accessories like bends, tees, 
junction boxes etc. in concealed manner by chasing the 
wall and making it good with sand, cement plaster. the 
rate shall include for providing modular type Telephone 
socket fixed on 2M GI box concealed in wall and 
terminating the existing intercom line and dummy plate. 
1 No per flat  

5 No     

4 Wiring same as in No.3 (above) but looping from above 
telephone point to both bedrooms (parallel connection). 
2 Nos per flat  

10 No     

5 Supply, installation, testing and commissioning of 16 
way single phase MCB DB double door factory 
fabricated, IP 43 protection in concealed/ partially 
concealed manner complete with loop connections, 
earthing etc. along with re-fixing, interconnection and re-
commissioning of existing components- DP RCCB 40 A, 
30 mA-1 no., SP MCB 32/20/16/10/6 A-6 nos. Sufficient 
dummy plates to be provided.1Nos per flat  

5 No     

5.1 Supply, fixing, interconnection and commissioning of 2 
pole MCB 40 A 1no per flat 

5 No     

5.2 Supply, fixing, interconnection and commissioning of SP 
MCB 6/10/16A in the existing MCB DB as directed  8 
Nos per flat  

40 No     

6 Supply installation testing and commission of following 
light fittings /ceiling fans /exhaust fans with all hardware 
materials required for installation  

0 No     

6.1 24W LED Tube light fitting 4 feet. 4 Nos per flat  20 No     
6.2 10W LED 2 feet Mirror fitting 2 Nos per flat  10 No     
6.3 12W LED bulb (B-22 holder) with necessary PVC 

modular type angle holder as per standard 3 Nos per 
flat  

15 No     

6.4 12W LED Ceiling fitting (surface type) 2 Nos per flat  10 No     
6.5 Wall bracket light fitting with 12W LED BULB 3 Nos per 

flat  
15 No     

6.6 Supply, Assembly installation, testing and 
commissioning of 200 mm plastic body BLDC exhaust 
fans in bathroom / toilet with aluminium/wooden frame of 
window with necessary hardware's like screws etc along 
with minor alterations of the window 3 Nos per flat  

15 No     

6.7 1200mm BLDC Ceiling Fan (Preferably regulator 
operated) 3 Nos per flat  

15 No     

6.8 400mm BLDC Wall Fan 1 Nos per flat  5 No     
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7 Supply, laying, testing and commissioning of 3 Core 6 
Sqmm XLPE insulated FRLS outer sheathed power 
cable of 1.1 KV grade armoured copper cable with 2 
runs of 12 Guage copper including end terminations with 
brass compression glands and suitable lugs as per 
standard and as directed. The cable shall be laid 
partially conceled/ on surface manner (Length of cable 
will be considered for measurement)  

75 Mtr     

8 Charges for removal of existing cable upto panel/ wiring/ 
DBs/ enclosure boxes/ switch boxes/ Light fittings etc 

5 flat     

  Total (inclusive of GST) 0     0.00 
9 Buy back of old wiring, conduits, DB etc. excluding 

ceiling fans, LED fittings, exhaust fans, geysers etc. 
5 No     

 
 

 
Note 1:- The above format is given only for illustrative purpose. Tenderers are advised to fill-in their 
quoted rates only in the format available in the CPP portal. No indication of prices shall be furnished 
along with Part -1 documents. Submission of financial bid in physical/hard form and uploading the 
same in the portal along with Part-1 documents shall be liable to get disqualified. 
 
Note 2:- In the Online price bid, due to number of words limitation of 1000 characters, complete 
description could not be accommodated, and description given thereof is brief. Before quoting rates 
online, all the contractors must read the complete details of each items given in the un-priced bill of 
quantities (BOQ) given in Part-I of the tender document. For execution and rate purpose, the details 
given in Unpriced Bill of Quantities in Part- I of the tender document will be implemented. 
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