Reserve Bank of India
Belapur

Notice Inviting Tender

Reserve Bank of India, Belapur invites e-Tender through Central Public Procurement
Portal (CPPP) for Supply, Installation, Testing, and commissioning (SITC) of 03 nos.
X-Ray Baggage Scanner System for Bank’s office building at Belapur, Navi Mumbai.
The e-Tender along with the detailed tender notice is available on the CPP Portal at
https://etenders.gov.in/eprocure/app and the website of the RBI at
https://www.rbi.org.in under the menu “Tenders”.

2. This is an Open Tender. Only those bidders/vendors, who qualifies the eligibility
criteria stipulated in the tender, are eligible to participate in this tender. Further, all
bidders must register themselves with the Central Public Procurement Portal (CPPP)
to participate in the e-Tendering process.

SCHEDULE OF TENDER (SOT)

a. Name of work Supply, Installation, Testing, and commissioning
(SITC) of 03 nos. X-Ray Baggage Scanner
System for Bank’s office building at Belapur,

Navi Mumbai
b. e-Tender no 2026 RBI 292510 1
c. Mode of Tender e-Procurement System

(Online Part | - Techno-Commercial Bid and Part
Il -Price Bid through https://etenders.gov.in)

d. Estimate Cost of the work ¥42.07 Lakhs

e. Date of NIT available to parties | September 28, 2026, 14:00 hrs
to download

f. Date and Time of Pre-Bid | October 07, 2026; 15:00 Hrs.
Meeting (Offline) At 2" Floor, Estate Cell, RBI Belapur,
HH Nirmaladevi Marg, Sector 10, CBD Belpaur.

g. i) Earnest Money Deposit |i)384,140/- (Rupees Eighty-four thousand
one hundred and forty only)in the form of
NEFT or BG/DD, in favour of Reserve Bank of
India, Belapur, to be delivered in physical form
at Reserve Bank of India Estate Cell, RBI
Belapur.

NEFT details

Beneficiary Name: RBI Belapur

Beneficiary A/c No: 186003001

IFSC: RBISONMPAO1

(Fifth and Tenth characters in IFSC are Zero)
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https://www.rbi.org.in/
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Kindly provide the proof of EMD deposit to us at
following email id: estatebelapur@rbi.org.in

i) Tender Fees i) No Tender Fees

h. Last date of submission of | On or before October 21, 2026, 12:00 hrs
EMD

i. Date of Starting of e-Tender for | September 28, 2026, 14:00 hrs
submission of online Techno-
Commercial Bid and price Bid

j- Date of closing of online e- | October 21, 2026, 12:00 hrs
tender for submission of Techno-
Commercial Bid & Price Bid

k. Date & time of opening of Part- | October 22, 2026, 12:00 hrs
I (Techno-Commercial Bid)

The date and time of opening of | Will be intimated by the Bank after scrutiny of
Part-1l (Price Bid) Part- documents

3. Firms which do not comply with the eligibility criteria and/or do not submit EMD by
stipulated date and time will not be considered for opening of Part-ll of their tender.

4. The Bank is not bound to accept the lowest Tender and reserves the right to
accept either in full or in part any tender. The Bank also reserves the right to reject all
the tenders without assigning any reason therefore.

5. All the tenderers may please note that any amendments / corrigendum to the e-
Tender, if issued in future, will only be notified on the RBI website and Central Public
Procurement Portal (CPPP) as given above and will not be published in the
newspaper.

Chief General Manager
Belapur
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Estate Cell / §9eT fd#mT
Belapur / SellqY

e-TENDER FOR

Supply, Installation, Testing, and commissioning (SITC) of 03 nos. X-Ray

Baggage Scanner System for Bank’s office building at Belapur, Navi Mumbai.
(Tender No. 2026_RBI_292510 1)

Part | (Techno-Commercial Bid)

(Containing Section | to Section VII)

Name of Bidder:

Address:

Mobile No:

Email ID:

e-Tender no

2026_RBI_292510_1

Date and time of e-Tender
available for Downloading

From: September 28, 2026, 14:00 hrs

Date and time of Pre-bid
meeting

October 07, 2026; 15:00 Hrs. (Offline)

Venue: Estate Cell 2nd floor, Reserve Bank of India, H.H
Nirmala Devi Marg, Sector -10, CBD Belapur, Navi Mumbai.

Last date of Submission of
e-Tender

October 21, 2026, 12:00 hrs

Date and time of opening
of e-Tender

October 22, 2026, 12:00 hrs




DISCLAIMER

Reserve Bank of India, Estate Cell, Belapur office, has prepared this document to give
background information on the Project to the interested parties. While Reserve Bank of
India has taken due care in the preparation of the information contained herein and believe
it to be accurate, neither Reserve Bank of India nor any of its authorities or agencies nor
any of their respective officers, employees, agents or advisors give any warranty or make
any representations, express or implied as to the completeness or accuracy of the
information contained in this document or any information which may be provided in

association with it.

The information is not intended to be exhaustive. Interested parties are required to make
their own inquiries and respondents will be required to confirm in writing that they have
done so, and they do not rely only on the information provided by RBI in submitting the
Tender. The information is provided on the basis that it is non—binding on Reserve Bank of
India or any of its authorities or agencies or any of their respective officers, employees,

agents or advisors.

Reserve Bank of India reserves the right not to proceed with the Project or to change the
configuration of the Project, to alter the timetable reflected in this document or to change
the process or procedure to be applied. It also reserves the right to decline to discuss the

matter further with any party expressing interest.

No reimbursement of cost of any type will be paid to persons or entities expressing interest.

It is also clarified that all information in English shall prevail the information in Hindi in case

of conflicting information.




Reserve Bank of India
Estate Department
Belapur

NOTICE INVITING e-TENDER

Supply, Installation, Testing and Commissioning (SITC) of 03 nos. X-Ray Baggage

scanner system for Bank’s office building at Belapur, Navi Mumbai

Tenders by e- tendering process are invited for the “Supply, Installation, Testing and
Commissioning (SITC) of 03 nos. X-Ray Baggage scanner system for Bank’s office
building at Belapur Navi Mumbai”. The work is estimated to cost ¥42.07 Lakhs and is
to be completed within 60 days.

All pre-Qualification documents shall be uploaded with Techno-commercial bid (Part-
I) on CPP portal. Those who do not upload the Pre-qualification documents would
not be considered for this tender process. Further, the contractor should submit
the original of the documents to the Bank when demanded to qualify for further
tendering process.

Only those firms who have minimum 5 years of experience (similar work should have
completed on or before August 31, 2021) in the field of work of similar nature of work (i.e.
"Supply, installation, Testing and Commissioning (SITC) of X-Ray Baggage
Scanner Systems") for large office buildings / commercial premises / industrial houses /
Airports and have executed successfully similar works individually three works costing
not less than 40% of the estimated cost “OR” two works costing not less than 50% of the
estimated cost “OR” one work costing not less than 80% of the estimated cost during
the last 5 years (Corresponding Work orders justifying Similar Work experience
must be dated before (August 31, 2026), have a minimum yearly turnover of 100% of
the estimated cost during the last 3 financial years (2023-24, 2024-25 and 2025-26) and
have a service set up in Mumbai / Navi Mumbai for rendering after sales service are
eligible for tender.

Only those contractors will be considered eligible who will invariably furnish, at the time of
applying for e-tender, the following information to satisfy the Bank about their eligibility for
participating in the tendering process.

Composition of the firm Full particulars (whether contractor is an individual, or a
partnership firm, or a company etc.) of the composition of the
firm of contractors in detail should be uploaded along with
name(s) and address (es) of the partners, copy of the Articles
of Association / Power of Attorney / any other relevant
document.




Work experience &
Completion of  similar
works of specified value
during the specified
period.

Copies of the detailed work order indicating date of award,
value of awarded work, time given for completing the work,
etc. and the corresponding completion certificates indicating
actual date of completion and actual value of executed
similar works should be uploaded in proof of the work
experience. The details along with documentary evidence of
previous experience, if any, of carrying out works for the
Reserve Bank of India at any centre should also be given.

4.(c) | Creditworthiness of the | Copies of the Income Tax Clearance Certificates / Income
contractor & their Turnover | Tax Assessment Orders along with the latest final accounts
during the specified | of the business of the contractor duly certified by a Chartered
period. Accountant should be wuploaded in proof of their

creditworthiness and turnover for last three years.

4.(d) | Service Set-up Certificate from the manufacturers / any other valid document
in support of having a full-fledged service setup at Mumbai
should be uploaded.

4.(e) | Name(s) & address (es) of | Written information about the names and addresses of their

the Bankers and their
present contact executives

bankers along with full details, like names postal addresses,
e-mail IDs, telephone (landline and mobile) nos. fax nos.,
etc., of the contact executives (i.e. the persons who can be
contacted at the office of their banker by the Bank in case it
is so needed) should be uploaded.

4.(f) | Details of bank accounts | Full particulars of their bank accounts, like account No., type,

when opened, etc., should be given.

4.(g) | Name (s) & address (es) of | Information about the names and addresses of their clients
the Clients and their | along with full details, like names postal addresses, e-mail
present contact executives | IDs, telephone (landline and mobile) nos. fax nos., etc., of the

contact executives (i.e. the persons who can be contacted at
the office of their banker by the Bank in case it is so needed)
should be furnished.

4.(h) | Details of completed | The Client-wise names of work(s), year(s) of execution of
works work(s) , awarded and actual cost(s) of executed work(s),

completion time stipulated in the contract (s) and actual time
taken to complete the work (s), name(s) and full contact-
details of the officer / authorities / departments under whom
the work (s) was / were executed should be furnished.




Client Certificates The tenderers are advised to upload the Client Certificate as
per enclosed Proforma (Annex-1) from at least two of their
clients for whom they have carried out eligible works in terms
of eligibility (Pre-qualification) criteria described in the notice
inviting tenders. Client Certificates shall be accepted by the
applicant / tender inviting authority of Reserve Bank of India
only when the same are signed by an official of the rank of
Executive Engineer or equivalent in respect of a Government
/ Semi Government organization or a PSU and only when
they are supported by adequate proof of payment received
by the tender for the work done by them. The client certificate
issued by the private organization shall also accompany Tax
Deducted at source (TDS) certificate. Applications / tenders
received without the specified certificates in specified format
shall be rejected and the Bank shall have the right to
independently verify the submitted certificates

4.(j)

Banker’'s certificate Cum | The tenderers are advised to upload the Banker's certificate
Solvency from their banker / bankers as per (Annex-Il). Such certificate
shall be addressed to the application / Tender inviting
Authority of the Reserve Bank of India and shall be submitted
along with their application / tender.

NOTE

Participating bidders will be considered for purchase preference under Public
Procurement (Preference to Make in India), PPP — Mll order — 2017 Revised, Government
of India, subjected to their submission of self-certifications (as per Annexure VIl & VIII) &
fulfilment of all other documents, conditions of the above “PPP — MIl order — 2017 Revised”
of Government of India.

Interested tenderers have to upload relevant documents satisfying all the points as stated
above along with techno-commercial (Part-l) bid of tender. The same Eligibility documents
and the scanned copy of EMD should be uploaded with Techno Commercial Bid (Part-I)
on the CPP portal.

It is to be duly noted that the tender process shall be executed on the CPP portal through
e-Tendering.

In the event of intending tenderers’ failure to satisfy the Bank; the Bank reserves the right
to refuse their participation.

Tenders form will be available for downloading w.e.f September 28, 2026, from 14:00 Hrs.
A pre-bid meeting will be held on October 07, 2026, at 15:00 Hrs in the Estate Cell, 2"
floor, RBI, Belapur.

Tenders form can be downloaded for viewing from RBI website www.rbi.org.in or:
https://etenders.gov.in/eprocure/app. The pre-Qualification papers and scanned
copy of proof of EMD payment should be uploaded with Techno Commercial Bid
(Part-1) on the CPP portal. The Demand Draft or Bank Guarantee for EMD should
reach in original in a sealed envelope to The Chief General Manager, Estate Cell,
Reserve Bank of India, 2nd floor, Reserve Bank of India, Belapur, Navi Mumbai,
Maharashtra by 12:00 Hrs on October 21, 2026. If paid through NEFT, the NEFT
receipt should be uploaded along with pre-qualification documents.

Interested vendors/firms can participate in e — Tender after getting registration with
https://etenders.gov.in/eprocure/app). Online Part | — Techno-Commercial Bid and Part Il —
Price Bid shall be opened through https://etenders.gov.in/eprocure/app) and applicable
transaction charges have to be paid by the firm.
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10.

11.

Tender in prescribed format shall be submitted in two parts. Part-l of tender will contain
the Bank's standard technical and commercial conditions for the proposed work,
tenderers' covering letter, the EMD of ¥ 84,140/- should be submitted through NEFT
transfer to A/C No- 186003001, Reserve Bank of India, IFSC Code- RBISONMPAO1 ,
Branch Name — Mumbai, Branch Address —Reserve Bank of India, Belapur, Navi
Mumbai, Maharashtra or by a Demand Draft issued by a Scheduled Commercial
Bank in favour of ‘Reserve Bank of India, Belapur’ Or in the form of an irrevocable
bank guarantee issued by a scheduled commercial bank in the Bank’s standard
proforma which is available in the tender-form along with pre-Qualification
documents. The documents pertaining to EMD should be scanned and uploaded
with the pre-Qualification documents.

Part-ll of the tender will contain no conditions but Tenderer’s Price Bid, Bank's Schedule
of quantities, tender drawings, if any, only.

Part-l of the tenders will be submitted by the Tenderers in CPP portal. The same
will be opened by RBI on October 22, 2026, at 12:00 Hrs. Part |l of the tender will be
opened later. Due intimations will be given for the same.

The Bank shall obtain reports on the past performance of the tenderer from his clients and
bankers. The Bank shall evaluate the said reports before opening of the Part-1l of the
tenders. If any tenderer is not found to possess the required eligibility for participating in
the tendering process at any point of time and / or his performance reports received from
his clients and / or his bankers and found unsatisfactory, the Bank reserves the right to
reject his offer even after opening of Part-I of the tender. The Bank is not bound to assign
any reason for doing so.

The Bank is not bound to accept the lowest tender and reserves the right to accept either
in full or in part of any tender. The Bank also reserves the right to reject all the tenders
without assigning any reason thereof.

Place:

Date :

Chief General Manager
Belapur




SCHEDULE OF TENDER (SOT)

1. e-Tender No.

2026_RBI_292510_1

2. Name of the Work:

Supply, Installation, Testing and
commissioning (SITC) of 03 nos. X-Ray
Baggage Scanner System for Bank’s office
building at Belapur, Navi Mumbai.

3. Mode of Tender:

e-Procurement System, online (Part | —
Techno-Commercial Bid and Part Il -
Financial Bid) through the website
https://etenders.gov.in/eprocure/app

4. Date & time from which NIT (along with
complete tender documents) will be available
to the parties to download at website
https://etenders.gov.in/eprocure/app

On September 28, 2026 from 14:00 Hrs.

5. Date and venue of the Pre-Bid Meeting
(offline)

On October 07, 2026 at 15:00 Hrs
Venue: - Estate Cell, Reserve Bank of
India, 2" floor, Belapur.

6. Estimated cost of the work:

¥ 42.07 lakhs (Rupees Forty-two lakhs)
only.

7. Earnest Money Deposit (EMD)

¥ 84,140/- (Rupees Eighty-four thousand
one hundred and forty only) only in the
form of NEFT / Demand Draft / Bank
Guarantee as per para 3.12.1 of the tender
to be submitted in person at Estate
Department, 2" floor, Reserve Bank of
India, Belapur.

The account details for NEFT transactions
are as under:

Beneficiary Name: RBI Belapur
Beneficiary A/c No: 186003001

IFSC: RBISONMPAO1

(Fifth and Tenth characters in IFSC are
Zero)

Kindly mention your name/ company name
in the NEFT Transaction remarks.

The intended bidders are also advised to
upload / send the proof (scanned copy) of
remittance of EMD with transaction
number to the following e-mail ID:

(a) estatebelapur@rbi.org.in
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8. Last date of submission of DD/ Bank
Guarantee for EMD

Before 12:00 Hrs, on October 21, 2026.

9. Performance Bank Guarantee (PBG)

10% of Contract amount.

10. Time allowed for completion of the works
from 14" day after the date of written order to
commence work

60 Days.

11. Bidding start date of Techno-commercial
Bid and Financial Bid at
https://etenders.qgov.in/eprocure/app

On September 28, 2026 from 14:00 Hrs.

12. Date of closing of online e-Tender for
submission of Techno-commercial Bid and
Financial Bid

On October 21, 2026, upto 12:00 Hrs.

13. Date & Time of opening of Part-l (i.e.
Techno-Commercial Bid)

On October 22, 2026, at 12:00 Hrs.

14. Date & Time of opening of Part- Il (i.e.
Financial Bid)

Will be intimated to the eligible bidders.

15. Transaction fees

Payment of transaction fee as mentioned
in CPP portal

16. Tender fees for download from portal

Payment of fees as mentioned in CPP
portal
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Important instructions for e-procurement

This tender is published on the Central Public Procurement Portal (CPPP) and can be accessed
at https://etenders.gov.in. Unregistered bidders must complete their registration on the portal to
participate in the bidding process. Step-by-step user manuals and guides are available on the
homepage of the portal; bidders can locate them by following the visual highlighted in the
screenshot below.

Screen Reader Access

Government eMarketplace - Central Public Procurement Portal

ePROCUREMENT for Central Public Sector Enterprises

07-Aug-2026 Search | Active Tenders | Tenders by Closing Date | Corrigendum | Results of Tenders
« India UK CETA flow has been enabled in this portal.

Welcome to eProcurement System . .
MIS Reports The eProcurement System enables the Tenderers to download the Tender Schedule free of cost and then submit Click here to Login
the bids online through this portal.

Tenders by Location Online Bidder Enrollment
£ Download on the

B8 Dashboard E’ ES—oc;gle Play | @8 App Store Generate | Forgot P d?

Tenders by Organisation

Find My Nodal Officer
Tenders by Classification Tender Title Reference No Closing Date Bid Opening Date
1. Tender for Rate Contract for Search with ID/Title/Reference no
01 (One) Year for procurement
Tenders in Archive of 12 Tnch. Isolation Ball Valve vy ) /o0 ip076.27/89  21-Aug-2026 03:00 PM  24-Aug-2026 10:00 AM @, Tender Search

and 14 Inch. Appliance Ball
Valve for CGD Network of all
Ghs of MNGL.

2. PROVIDING SERVICES FOR

Tenders Status

Latest Tenders updates every 15 mins.
Cancelled/Retendered L ik More...

Help For Contractors

Downloads oy -
% Latest Corrigendums Information About DSC

Corrigendum Title Reference No Closing Date Bid Opening Date
Debarment List 3. Bid Auto Extn Corrigendum 2600002357 14-Aug-2026 03:00 PM  15-Aug-2026 03:00 PM R i
4. Bid Auto Extn Corrigendum  CUGL/CandP/TEN2627/22 12-fug-2026 03:00 PM 13-Aug-2026 03:00 PM Stskmniz=ine
AL gb':‘edde"d”’“ 03 forRevised | v (02)-03 19-Aug-2026 03:00 PM  20-Aug-2026 03:00 PM ST
6, Addendum 03 along with the 5 ;
e Replies to Pre-8id Queries LKCC (02)-03 19-Aug-2026 03:00 PM  20-Aug-2026 03:00 PM Feedbadk

Bidders Manual Kit

Latest Corrigendum updates every 15 mins. More...

Site compatibility

 BelZ

indiagéuit
[ % 2=F |

& Markstpiace

Certifying Agency

‘r‘gﬁﬁ

For any technical related queries please call at 24 x 7 Help Desk Number-
0120-4001 002;
0120-4001 005;

0120-4493395

email Support: For any Issues or Clarifications relating to the published tenders, bidders are
requested to contact the respective Tender Inviting Authority

Technical - support-eproc@nic.in

Policy Related - cppp-doe@nic.in

Contact person at RBI
i) Shri Nitin Dolare, Estate Cell, E-mail ID ndolare@rbi.org.in Phone no: 022-69873012
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ii) Shri. Vishwamurthy Vagga, Asst. Manager (Tech.-Electrical), vvishwamurthy@rbi.org.in ;

Phone : 022 -69873115

iii) Smt. Rajani Joshi, AM Estate Cell, E-mail ID rajanijoshi@rbi.org.in Phone No: 022- 6987
3031

iv) Smt. Sharmi R, AM Estate Cell, E-mail ID rsharmi@rbi.org.in Phone No: 022- 6987 3021

Important Note

1. In the price bid due to number of words limitation of 1000 characters, complete description
could not be accommodated, and description given thereof is brief. Before quoting rates, all the
contractors must read the complete details of each items given in the un-priced bill of quantities
given in Part-l of the tender.

Date: - Signature and seal of the Tenderer
Place: - Name and address:
Phone/Mobile no.

e-mail

10
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SECTION |
Form of e-Tender
Place
Date

To,

The Chief General Manager

Reserve Bank of India

Estate Department,

Belapur, Navi Mumbai

Dear Sir/Madam,

We have carefully examined the specifications, designs and schedule of quantities relating to
the works specified in the memorandum hereinafter set out and having visited and examined the
installation site of the works specified in the said memorandum and having acquired the requisite
information relating thereto as affecting the e-Tender. We hereby offer to execute the works
specified in the said memorandum within the time specified in the said memorandum at the rates
mentioned in the attached Schedule of Quantities and in accordance in all respects with
specifications, designs and instructions in writing referred to in articles of agreement, general
instructions to the Tenderers and special conditions, conditions hereinbefore referred to,
specifications, data sheet and schedule of quantities and with such materials as are provided

for, by and in all other respects, in accordance with such conditions so far as they may be

applicable.
MEMORANDUM

(a) | Description of works Supply, Installation, Testing and
Commissioning (SITC) of 03 nos. X-Ray
Baggage scanner systems for Bank’s Office
building at Belapur, Navi Mumbai

(b) | Estimated cost ¥42.07 Lakh

(c) | Mode of payment As per clause 3.13 General Instructions to
Contractors and Special Conditions.

(d) | Earnest Money ¥ 84,140/- by all the bidder along with Part-I

12




(e)

Time allowed for completion of work from | 60 days
fourteenth (14%) day after the date of

letter advising acceptance of e-Tender.

We also agree that our e-Tender will remain valid for acceptance by the Bank for 90 days
from the date of opening of Part | of the e-Tender and this period of validity can be
extended for such period as may be mutually agreed between the Bank and us in writing.
We also agree to keep the Bank Guarantee towards earnest money valid during the entire

period of validity of e-Tender, as per enclosed proforma (Annexure V)

Should this e-Tender be accepted, I/we hereby agree to abide by and fulfil all the Terms and
Conditions of the e-Tender and in default thereof, to forfeit and pay to you or your successors,
or assignees or nominees such sums of money as are stipulated in the conditions contained

in the e-Tender together with the written acceptance of the Contract.

I/We understand that you reserve the right to accept or reject any or all the e-Tender either
in full or in part without assigning any reason therefor. We have deposited a sum of ¥ 84,140/-
as earnest money with the Reserve Bank of India, which amount is not to bear any interest.
Should we fail to execute the Contract when called upon to do so, we do hereby agree that

this sum shall be forfeited by us to the Reserve Bank of India.

The e-Tender is submitted in two parts online. Part | contains all commercial terms and
conditions and technical particulars and Part Il contains only the price bid in the Bank's

proforma.

Dated this day of 2026.

For and on behalf of M/s

(Signature with seal)

Name

Designation

Place
Date

13




(Certified true copy of the Power of Attorney of the above signatory should be enclosed).

Witnesses

(1) Signature with

name, address and date

(2) Signature with

name, address and date

14




SECTION I

Draft Articles of Agreement

g IR a4 2026 Bl IRINE B TR H, YA YR HRd1g RRord s foregen
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ARTICLES OF AGREEMENT made the day of month of Year 2026 between

the Reserve Bank of India, Belapur having its Central Office at Mumbai (hereinafter called "The

Bank / Employer") on the other part and M/s , having its office at

(hereinafter referred to as the "Contractor") which expression shall unless it is
repugnant to the context or meaning thereof deemed to include his heirs, representatives,
administrators and assigns of the OTHER part

e e, Tat 4as, SR fRd 96 & HrRag Ha- & AT 03 TH-Y SIS Wh-R YUfad &1
3MYfdf, TG, TReor SR HHIT (@ISR & gt mifAd &t g1 aur Safs e
c: A ad &I Iad g1, fafRrwarsti, siR afamon &1 G & dey & wical a1 39! iR ¥

FHER fPT U

WHEREAS the Employer is desirous of “Supply, Installation, Testing and Commissioning
(SITC) of 03 nos. X-Ray Baggage scanner systems for Bank’s office building at Belapur,
Navi Mumbai” (hereinafter called “the said work”) and has caused drawings, specifications and
schedule of quantities describing the work to be done. AND WHEREAS the said drawings from
Numbers to , the specifications, and the schedule of quantities have been signed by
or on behalf of the parties hereto.

3R S ddhar Fuffvd waf ok faRy uffRufaat o fuffyd wdf & oraR ok Tfaer o) ufkwTor
B T SR HRNTY 2l & e B B & forg FgHd & 3R 3ifas Fu 3 ST uell gR1 Wigpd
2 Jad T fO 3 Ygad &9 /)" gl SN, Sod S H g=IT MW 3R a1 Jad /fafRryarsif o
aftfa wraf ok gud fAufia i W= ufkamon o gt & iHd, AR & SRR a1 39S T AR
& [T <4 BN | (T ST "Ik Sae R fS 311

AND WHEREAS the Contractor has agreed to execute upon the subject work to the conditions
set forth herein and to the conditions set forth in the special conditions and in the schedule of
quantities and conditions of Contract as modified and finally accepted by both the parties ( all of
which are collectively hereinafter referred to as "the said Conditions") the works shown upon the
said drawings and/or described in the said Specifications and included in the Schedule of
quantities at the respective rates therein set forth, amounting to the sum as therein arrived at or
such other sum as shall become payable there under (hereinafter referred to as "the said Contract
Amount").
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e AT T8T IREINE §T W 380 W [AFATIR TeAd & :
NOW IT IS HEREBY AGREED AS FOLLOWS:

I Afdar & &y & YITaH I079 R R Hiaar &1 I df & TR a1 ST 8, ShaR I
1l & fefi ST H ERITT 7T 3R Jad fafRrwarait aur alkdml &t syt # aftfa & &1 fAwnfed
HUT 3R R BT

In consideration of the said Contract amount to be paid at the times and in the manner set forth in
the said conditions, the Contractor shall, upon and subject to the said conditions, execute and
complete the work shown upon the said drawings and described in the said specifications and the
schedule of quantities.

2.1. Fiaa, SR & Iad fder iR a1 fast 3 R HT YT ST THT SR I Xai | FAfey
ol & SR BT

The Employer shall pay the Contractor the said Contract amount or such other sum as shall
become payable at the times and in the manner specified in the said conditions.

2.2 IF @I A "3ffchede” Xeg BT Y T-I HeTHaYd, YR RoTd 8, IaTqR ¥ & 3R fadt oft
HRUN Y 3 3FY & T g S®! 3Mfchede o] 811 UR, U 317 fad a1 Afdadl dI e
GRT S&d Ui o g A1fid foar S, S U fad gt i o R dahaR sl dRur 4§
3T I3 SR Fdiaar I Iuded UM, SR b Pis fad sryar safaadl R &g & snfdede
& ¥ ¥ Figad fbar man 8, &1 fafad 7 feu 7u feeh +f e Mol a1 srgme ar fcwr &
3FICRIT AT WSl B BT AYBR et gHTI|

The term "Architect" in the said conditions shall mean Chief General Manager, Reserve Bank of
India, Belapur and on his ceasing to be the architect for the purpose of this Contract for whatever
reason, such other person or persons as shall be nominated for that purposes by the Employer,
not being a person to whom the Contractor shall object for reasons considered to be sufficient by
the Employer PROVIDED ALWAYS that no person or perhaps persons subsequently appointed
to be architect under this Contract shall be entitled to disregard or overrule any previous
decisions or approval or direction given or expressed in writing by the architect for the time
being.

2.3. 39 Ud 3R IRMRAY iR Iad w1 & Taiy A fAfaer wWiepfa o= &t fafd & e sik d®ar
& o9 H g2 fordlt off TR ) 39 HRR &1 iR T ST 3R UefhRI gRT 36T HHT: UTeH
fopaT STE, Yad Iad Tl & M B IR I TR HRR &1 e B |

The said conditions and Appendix thereto and any correspondence exchanged between the
Employer and the contractor in connection with the said work till the date of letter of acceptance
of their tender shall be read and construed as forming part of this Agreement and the parties hereto
shall respectively abide by, submit themselves to the said Conditions and perform the agreements
on their part respectively in the said Conditions contained.
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2.4. 399 T 3R ISP URTRY BT 39 HIR P Th HNT & U H AHT ST 3R 395 Y&PR I
1A BT U1 B 3R Tl & AR 39 HRR Bl (srfed B3|

The said Conditions, Annexures and Appendix thereto shall be read and construed as forming
part of this agreement and the parties hereto shall respectively abide by, submit themselves to the
said conditions and perform the agreements on their part respectively in the said conditions
contained.

2.5. qa ffaeT g=aras & URT I, 1, 111, 1V, V, VI 3R VI & 91y T8t Ifcafad axR, uRf, saus
| ¥ X1 3R TxaTae 3R a7 Iad B & T db GRT I WU & TWRWIG 8 ShaR Pl Hiaw
H IR fpT SHara 9t e arftfer YeR@Ta Sy ST SR 39 3aY &1 STYR g1, S fAfdar
SIS H fob T 7TT ool b SR T 67|

The agreement and documents mentioned herein along with the Sections |, Il, Ill, IV, V, VI and
VII of the original tender document, Appendix and Annexures | to XI, work orders that would be

issued by the Bank to the Contractor for the said work shall form the basis of this Contract which
will be valid as mentioned in the tender document.

2.6. T8 Tfaer 7 O v FifEd tegRd 9fder § 9k 7 € o1 o1 ue 3w B, s T A Hss,
AR YT dF & Hrafad Had & fAT 03 TRI-X 97T Wh-R YUMot @1 TYfe, RAToAT, Uterur 3R
HHAT @A) FA 3 TP Ifder 8, fOorae fAw @R srgget & ffgd <=1 Ay ik Tureg
AT YT I Al B Uad AET & ST Y o smem|

This Contract is neither a fixed lump sum contract nor a piece work but is a contract to carry out
the work in respect of provision of “ Supply, Installation, Testing and Commissioning (SITC)
of 03 nos. X-Ray Baggage scanner systems for Bank’s office building at Belapur, Navi
Mumbai” to be paid for at the rates/amount contained in the Schedule of Rates and Probable
Quantities or as provided in the Said Conditions.

2.7. %R Iad W4t A Fuiva adie ¥ Rfga sl ok o Tere Sl @ Taftd gt wrf &t
R P & AT TR I YT BT a8 S 3R TH BT b G 8 b dIG GIaR], BRI 3M1fe BT g
fat off Toa™ o1 St B |

The Contractor shall afford every reasonable facility for carrying out of all works relating to
electrical works and other ancillary works in the manner laid down in the said conditions, and shall
make good any damages done to walls, floors, etc., after the completion of such works.

2.8. fatadT 39 dfaer o e@fd & SRM fht off g 1 & WET 3R ST H $3 SR Srdl
$S BIHR YT ITD $S U BT TFHR IRAT = BT W SHAGR GRI& W g off 39 Hfdar
IR ufded gHTd STal fad T gh
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The Employer reserves to itself the right of altering the drawings and nature of the work by adding
to or omitting any items of work or having portions of the same carried out at any time during the
currency of Contract, without prejudice to this Contract.

2.9 GAY 3fafY 39 HRR BT HEaqUl HIT AT ST 3R SheR TgT YgHfd ad Bdl § fob Iad
7T Ud 2|l & SR S MER/H A 0 TR 8 & 14 71 & ik &1 & ST iR &
= B DI dRIE ¥ 916 AT (60) & iR 1 &I [T ST (R Ht 39 TRE & Bid gRI fafad
¥0 H U & fAaR & Urayr i & 3= @ 9Heid & U faokg & A1end I U1 UFl / SHd &
3MEH-YUEH & HIegH T) S for wifiéal gR1 URERe U 9 79 f5a1 o IobdT 8], T 9 1 |WR
faTaaT Iad Tl & STAR TRIHU §S1i-1 9 B BT §HER SR |

Time shall be considered as the essence of this Contract and the Contractor hereby agrees to
commence the work within 14 days from the date of issue of work order/ letter of acceptance as
provided for in the said conditions and shall complete the entire work within Sixty days (60) from
the date of commencement of the work [subject nevertheless to the provisions for extensions of
time in writing by such form (i.e., by way of a deed of agreement or by exchange of letters/email)
as may be mutually decided by the parties] , failing which the employer shall be entitled to recover
liquidated damages as per the said conditions.

2.10. 39 Tfda1 & d8d 9% gRT Tl Y Had YR Rerd §a, SamgR § fou e |

All payments by the Employer under this Contract will be made only at Reserve Bank of India,
Belapur.

2.11. T TR 1 399 afd it faarg daqR & Soa A S 3R 37 Uik &1 &anfier
% gas o Ry =maret &1 g

All disputes arising out of or in any way connected with this agreement shall be deemed to have
arisen at Belapur and only Courts in Mumbai shall have jurisdiction to determine the same.

2.12. g fob 39 faar & Gt Ul &1 ShaR gRI Ug fordn T § $iR G ke 3 9Hey forn T g

That the several parts of this Contract have been read by the Contractor and fully understood by
the Contractor.

2.13 YA Bt Jd 39 a1 W YTAH &1 Hafaied =rd arp git
o T3 W I Pt fEcitadt BF 3R IT@! g dRA & dle, a1 ufafed gxamdst S &R
TR, S8 75 &R BT 60% ToTaT MTuTieies 3R W f&a Se:
i. fmfar & fASemon ok afieror v U
ii. SHER BT I YAV U b e H &t Ahdl RITTHT, A1 H=A (commiissioning) 3R URIETT &
fo—fored Yavama of ey —at g, O, Su-yunfedi, Sudsd It onfe Wge R
3! fRufa o U §Y 71U & 3R afe RITYHT, aTe] - a1 Uei0T & SR B1s HH! UTs Sl g,
0 3 dF B [ [eh ITAS FRIT ST |
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iii. ST O, S $-38R P Tl & TR, URdeH, HSRUI, ITHHT, TG HRA 3R FIo &}
kAT & R g ard g SRl &1 HaR Fall gi—ford R g &t g o =mfia
gl

o TG W BT Y 40%, R, TR0, HHRIT 3R dF BT Fud & T 8 WR 3R dRafdd
IS¢ HIY & &G fohdT ST |

o TP AT, M. WHR & FH & TR HAUR, THSTTT 3R B3 37 qefid R g+t

ol 9 w1e forar S|

Payment Terms: The following terms of payment shall be applicable to this contract

e 60% of the quoted rate on pro-rata basis against delivery of materials at site after
checking the same and on submission of the following documents:

i.  Manufacturer's Inspection and Test Certificates

ii.  Contractor's Certificate that all components, parts, sub systems, consumables etc.
for successful installation, commissioning and testing of the systems including
maintenance have been received at site in good condition and if any shortfall is
noticed during installation, commissioning and testing they will be supplied free to
the Bank.

iii. Policies of insurance covering all the risk during transit, storage, installation,
commissioning & handing over including third party liabilities as per e-Tender
conditions.

e Balance 40% of the quoted rates against installation, testing and commissioning and
handing over of the entire system and on submission of BG as per clause 3.12.3 and up
on actual measurement of work executed.

¢ |n addition, I.T. surcharge, TDS and any other statutory tax as per the Government rules
shall be deducted from all the bills.

2.14 gRfuiia goii=m 90 &1 39 5 &1 gd SMUYR JH e | Aq0f SR 31esr iRl fsd
M & &6 ¥ 916 f&Al (60) & Hiar IR1 fovan S, o fawa g1 W Fuila safy & uyma
STATT IR & 0.25% Wi T8 BT ax J URMYTRT g1 v Smee, e SHuRl a1 Wighd
fAfaar AfRr &1 10%8rT | faedt o Tfeq s@afd & fadd &1 U T« & fadd & &9 T g1 S
3R deguR uRFuiRa gwifr avmar smem|

Liquidated Damages: Time is the essence of the contract. The entire work shall be completed
within Sixty days (60) from the 14" date of issue of work order for commencement of the work,
failing which liquidated damages at a rate of 0.25% of estimated cost per week of delay on pro-
rata basis beyond the stipulated period with an upper ceiling of 10% of the accepted tender
amount, will be levied. Any broken period delay will be considered as delay of one week and
accordingly liquidated damages Shall be levied.

2.15 TR/ TR 3rafi:
2.15.1 R e &Y, dF DI ITH0 iU T B} IRIE J HH I HH TH a8 &1 @iy & fag, Jaff
UHR & it (s At/ fesms— i e <y 3nfe wnfia §) & favg arel ghft TR safy
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& YR et /3u- s afardl & U o dred fbdt Hft Gy & deR gRT e 3l foar S /s
SITET | 39 3afy & SR, FHafdr gry FRuffea ok smoeft wenfa 3 au @t 718 w4l & SFaR, 9
HH IR TR IR 3R foedt off T § SHare Hid IR SR Adl U B BT B (- 3[eb
fopa ST | TR I I IdT Jlawm F IR H 1} I E SN § TG VI W UEH HR IHhd o,
1Y Y 3T WG Yer &1 SeIw I Far 3R gar +ft <1 811 Iy ey & e 78 R, U oy i
TRET 1At GHT B & §1e U I8 I 31afey & fy dy 3g7h, SiR Tdivomss a1 e f oF R
AT BHTST SMYR W fba1 SITQ | <ife T8 T MuTdeprei e 8, Safay Rked # 3 areit
fopalt +ft WRTe &t i AT U QUR 999 & TR 31 fohan SITE; THT 7 $R UR S[HHT Tl
ST

Warranty/ Defects Liability Period.
The entire system shall be warranted against all types of defects including any

manufacturing/design/ installation defects etc. for a minimum period of one year from the date of
handing over of the equipment to the Bank. Any defects in the system/sub-assemblies found
within the guarantee period shall be rectified /replaced by the tenderer free of cost. During this
period, servicing at not less than FOUR servicing and attending to ANY NUMBER of breakdown
calls, as prescribed by the manufacturer and as mutually agreed to, shall be carried out free-of-
cost. Tenderer shall also indicate the service facility they can offer at the place of installation and
the telephone number & address of their service centre. This rate for the service contract shall
be valid for a period of one year after expiry of guarantee period of one year and payment shall
be made on half yearly basis on rendering satisfactory service. This being an emergency system,
any fault in the system shall be rectified as per the rectification time given below failing which

penalty shall be applied.

Rectification

time Penalty

Rs.2,500/- per day
24 hours subject to maximum 10%

Condition

Any defects resulting in total failure of the

system of the AMC amount

Any defects in independent devices, Rs.500/- per day subject
(b) | components, cables which may not result 72 hours to maximum 10% of the

in total failure of the system AMC amount.

2.15.2 CAMC & R ®Is ft ST SheR &I <7 fardlt +ft somman iR @ aga fovan s, srar
% TR ¥ T S|
Any penalty during the CAMC shall be recovered from any dues payable to the contractor

or invoke from the bank guarantee.
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2.16. ATUP qTY® T@IWIT VAT 3JaY (CAMC) F R BT BT SRRT
(a) e &1 gHg-gag W Afem, ToR@E/Ady/AnE o S 98 S-S R
(periodicity) OEM ! UM Ufthal & STIR 3R TR Jgafd 9, farme! a1 U9 ifds IR
BT I &1, d IR fom fopeft sifafvaa amra &, forsht oft S & o arelt WRrel & dicd
(breakdown calls) cakl] Gﬁﬁﬁﬂﬁr@'ﬂl
(b) TS I TWRJTF YT (CAMC) & Yoo T, T e 3afy & R, Ren o i ot
TR o WRTS olt/TRR UICY (S19: Had, dR, X-ray SRR, PCBs, AMMCR, PC, Hiars, AT,
Had, SUHTT TKY, TIAIOR, UPS, a9, Seg, e, LED SfShex, IRT Jed, WIRed & Jof
3M1fe) B FET o1 | A G| AMC 3fafd & SR RieH/Iu-3riaaht § urs 718 fosalt oft
WRTe DY, TSR gRT 8 W o forsht sifafaa arma & Sl /agan S|
(c) CAMC & EIRTH TRTE! St He | &t IR S|f=m:
ATIF qIfcs I\ Tl A (DLP 3fafy & §1e) & SRM, e o urg 71 faft ot @t
D, I TR BT YT T & 24 i & R 3l [Ha1 AW CAMC & GRH BRIST 31
FRA T S R A 911 JAMT, DLP 3afd & SR T aTdt 9T o T 81 G| CAMC &
IRM T aTa Bis f S, Iper B <7 fhwt W s A I aga fear Se, @1 §%
TR Y aYe S|
(d) UTUP AT IWIWTT FaT (CAMS) & SR AT Y[eh! BT YIa:
CAMS 3afY & SR YT, Yalord Qa1 UGH fhT o W, SHTE! 3R W faar Se|
Ig JaT IS, TRID ey 3afdy o & af & 3id a 3Y § - o v 99 @t aIw <1
33ty 3R T a¥ &1 IR e 3afy MW 8) & 9, HH I HH 6 I8 & Sffalad 3@fd
& forg TdiHigpd foran S | afe § arg, df 8 au &1 ¥aT [ 8H & dle, A=A & JdreHd
AT & YR W, dF 3R ShaR $I AT Fgufd ¥, 39 a1 3y $I ufday Ad-ipd
3T ST T B SIEY P AdHIHR0T B GH, 7Y SIS 1 A1 B T0AT Fyfarad I3
& YR W B SE |

Scope of work during Comprehensive Annual Maintenance Service Contract (CAMC)

(a) The system shall be inspected, upkeep/serviced/cleaned periodically. The periodicity
shall be quarterly or more as per the OEMs standard procedure and as mutually agreed
to, along with attending to ANY NUMBER of breakdown calls without any additional cost to
the Bank

(b) The charges for comprehensive annual maintenance service (CAMC) shall include
replacement of all kinds of faulty parts /spares in the system viz., cables, wires, X-ray
generator, PCBs, monitor, PC, keyboard, mouse, cables, consumables, stabilizer, UPS,

battery, belt, rollers, LED indicators, push buttons, plastic parts etc. during service contract
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period. Any defects in the system/sub-assemblies, found within the AMC period, shall be

rectified / replaced by the Tenderer without any additional cost to the Bank.

(c) Penalty for delay in rectification during CAMC:

During the comprehensive annual maintenance service period (after DLP period), any fault
in the system shall be rectified within 24 hours of receipt of intimation of the defect in the
system. The penalty for delay in rectification during CAMC is similar to the penalties during
DLP. Any penalty during the CAMC shall be recovered from any dues payable to the
contractor or invoke from the bank guarantee.

(d) Payment of service charges during comprehensive annual maintenance service
(CAMS):

The payment during the CAMS period shall be made on half yearly basis on rendering
satisfactory service. This service contract shall be renewed for an additional period of at
least 6 years after the initial contract period valid till the end of two years (one year defect
liability period and the one year initial contract period). The service contract if intended by
the Bank may be renewed yearly after completion of 8 years of service with mutual consent
of the Bank and the contractor based on the satisfactory operations of the machine. While

renewing the contract the new contract amount will be arrived at based on following formula.

AC = AP [(15+60x(EPIC/EPIP)+25x(CPIC/CPIP)] x (1/100)

AC The contract amount for the current year.
AP The contract amount for the previous year.
EPIC Wholesale Price Index for Electrical Products 6 months prior to the

commencement date of contract for the current year.

EPIP Wholesale Price Index for Electrical Products 6 months prior to the

commencement date of contract for the previous year.

CPIC Consumer Price Index for Industrial Workers (All India Average) 6 months prior

to the commencement date of contract for the current year.

CPIP Consumer Price Index for Industrial Workers (All India Average) 6 months prior

to the commencement date of contract for the previous year.

The successful Tenderer shall enter into an agreement for comprehensive annual

maintenance contract of the system with the Bank.

2.15 fOUw3IR 2017 & AW 144 (xi) BT UTGYT: Traol-d W@ig YHFT, 309 faumT, fag damay,
YRA DR GRTSRT 23 JAT, 2020 & HATAT AU (3TTH) Th..6/18/2019-UIdTS! & dgd miHd
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fPT T 2017 F T 144 (xi) F SIUTTH WEY SR} eI WG MY, 3R ITP qIg P FMe
e U J AR g |

O ey o, Siciiardr sgay-11l H foU T ureg | Sifigd gxdleRddl g1 310+ U Y- Jar Afed
fafdrad gxared aaaGdl/aTyon JHTU U &1 U Ui TRgd &l afe didiarar gRT oM fadry/
TATaEEG Al YHT0T U/9NUN/ATed il ST §, df SUD1/3UD! BRI 3R debTd wTe/Mfder/
BT BRATS DI M AR dF HiTsy H o gRT S Ffdersf & 4T o 3 Sicitardr o dfd
TR qHA G|

Provision of Rule 144 (xi) of the GFR 2017:

Compliance with the Rule 144 (xi) of GFR 2017 inserted vide Office Memorandum (OM)
F.No.6/18/2019-PPD dated July 23, 2020, issued by Public Procurement Division, Department of
Expenditure, Ministry of Finance, Government of India, the Public Procurement Orders issued in
furtherance thereto, and their subsequent revisions shall be mandatory.

In this regard, Bidder shall submit a copy of Undertaking / Declaration / Certificate on their letter
head duly sealed and signed by the authorized signatory in the format given at Annexure -VII &
VIIl. If the Undertaking / Declaration / Certificate submitted by the bidder is found to be false,
his/her/its tender / work order will be immediately terminated, and legal action in accordance with
law including forfeiting of Earnest Money Deposit / Performance Bank Guarantee / Security
Deposit may be initiated and the Bank may also debar the bidder from participating in the tenders
invited by the Bank in future.

2.17. I YhdIaoT @S Non-disclosure clause:

SHER T IR & Yoy H 307 WfaardAd ! & T B & GRM e arelt s Hf STHar,
AR qUT de & gFATE] G E/RRe /U] 31fe & Haitl H fie arell STHEHR! &1 Ue a1 Sue
Y UH DB fhdl 3 YR PI -Tg] DI qUT GHRIT I HTATI-II ST & | AR BT BT
S{UTe R T AidaT o e 30 SRIE] Dl T B o Al SMTa=dges g Dt (R T Srgax
3®HaR 39 Tfaer & &RI P ol TR # 3R Mu-tg @ e &t yd fafea srmfa & famn
HfagreR fohdt ARG a1 qh-ie! TR T a1 39 - & [qaR0 &1 9 O USR-S, 7 8
UHTRA B A I 3R T & IHHT UHIHR0 BN fhdt Mg THHRT & UHSIH0 &
IRUMIRGEY §& ! §s 81 & (o WfaareR d@ &I ifayfd e Sudad dl &1 gre 9 Bl
SHGR GRT TAGT HIT AT ST 3R §F Pl g3 &fcl BT &A1 B U1 B U B BT HAR
BT S0 IRR & 31 MU STHBRT BT UHC b0 A [hT M & aliid DI JHfEd w1 & g
TfaedR o wHaTal & ey # Tt IRId HRATS BT UHABIU 9 B 3R M-1adr &
T&Y T ShaR &1 G 39 PR & FHIW g1 A1 fobdt it HIRUT O T T S b &1 3671
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The contractor shall not disclose directly or indirectly any information, materials and of the Bank’s
infrastructure/ system/equipment’s etc. which may come to the profession or knowledge of the
contractor during the course of discharging its contractual obligations in connection with the
agreement, to any third party and shall at all times hold the same in strictest confidence. The
contractor shall treat the details of the contract as private and confidential, except to the extent
necessary to carry out the obligations under it or to comply with applicable laws. The contractor
shall not publish, permit to be publish, or disclose ant particulars of the works in any trade or
technical paper or elsewhere without the previous written consent of the Employer. The contractor
shall indemnify the Employer for any loss suffered by the Employer as a result of disclosure of any
confidential information. Failure to observe the above shall be treated as breach of contract on the
part of the contractor and the Employer shall be entitled to claim damages and pursue legal
remedies. The contractor shall take all appropriate actions with respect to its employees to ensure
that the obligations of non-disclosure of confidential information under this agreement are fully
satisfied. The contractor’s obligations with respect to non-disclosure and confidentiality will survive
the expiry or termination of this agreement for whatever reason.

2.18. FREI 9T Afgemsit & dla sedizs (Qwum, Ader 3dR fFaron) sfRfaas, 2013:

Sexual Harassment of Women at Workplace (Prevention, Prohibition and Redressal)
Act, 2013:

F) SPER "BV R Algalall &1 a9 IdsT Ry, vy iR Raron sfafad, 2013” &
AT 7 U7 SFUTe - o o I8 kg OER g7 d6 & aReR & iR oA Siart &
FaTh I Iddisd ! fHat ot R & amd & Rierd dfdger/aed gr1 nfed Rierma
I & THE TR B oMU AfdaIdmR/ao 3ad Rierd & gy § ffaq & siarid aqfa
HRATS AT BT

) PR & fordl difsd HHaRt gRT S F B v} & Fog @1 718 99 Iadied @1 fodh
i R &1 99 3% gR1 1fed &t fRieraa wftifa gr forar smem|

) AfE g B IfASIHR &1 HI5 HHARI A ST § o 39 U e &t SHaret fored of
Hifes vfagfd & fou HidaeRr IW e 81, I3 & AU d6 & Gl HHar) i dl
SHaTe Hifgd A8d i SHeR & HHAR! gRT A &1 g 81 oIt B

Y) HRIRT W I IS o1 A YT 3R 37 Tefd Tef IR 3o HHamal &1 Rifda & ot
formeR dfdar eR &t grfti

) dPhaR 8 & URWR T a1 30 HHIRAl Pt T quf 3R 3rera= et @, S o gR
TRTEN S R S 8 S HRIT S Hob |

a) The contractor shall be solely responsible for full compliance with the provisions of “the Sexual
Harassment of women at workplace (Prevention, Prohibition and Redressal) Act, 2013”. In case of
any complaint of sexual harassment against its employee within the premises of the Bank, the
complaint will be filed before the internal complaints committee constituted by the
contractor/Agency or Local Complaints committee as the case may be and the contractor/ agency
shall ensure appropriate action under the said Act in respect of the Complaint.

b) Any complaint of sexual harassment from any aggrieved employee of the service provider
against any employee of the Bank or any employee of any other firm working in the Bank shall be
taken cognizance of by the Regional Complaints Committee constituted by the Bank.
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c) The Contractor shall be responsible for any monetary compensation that may need to be paid in
case the incident involves the employees of the contractor, for instance any monetary relief to
Bank’s employee or other firm’s employee, if sexual harassment by the employee of the contractor
is proved.

d) The Contractor shall be responsible for educating its employees about prevention of sexual
harassment at workplace and related issues.

e) The Contractor shall provide a complete and updated list of employees who are deployed within
the Bank’s premises.

2.19. IYATTAT T=T Force Majeure:

U TRR & dgd alidal &l R & | [l g o g dig i uret fomier =gt A omeedt, afe 9@
Fomelt O 35 P 2 TR e O Oy it e, T ) FufY, R, ey g, et e
®T, YU, THM, TG 3R 3= WHidd 3uer 3fe) & URUIMRGEY g8 81| Udd el 39 TR
& dgd T f6T S ard S1af ot SRt [ & Gt g UaT B4 & fAT GeHfa odd BRd g
gfe SR gl & R SR fAsare & a1en ot 39ty 30 o=t ¥ it 8 ot §, o uref
et o1 feare ermrar wvifad €1 g3 8, fAfad e <d gU 39 aRR & AR &R Iahd! |

If either party is unable to perform its obligations under this Agreement due to the occurrence of an
event beyond its control (such as acts of God, war like situations, riots, labour strike, government
actions, earthquakes, cyclones, typhoons, and other natural calamities, etc.), that party will not be
deemed to have defaulted under this Agreement. Each party agrees to use all reasonable efforts
to enable performance under this Agreement to continue. If the period of non-performance due to
a force majeure event exceeds 30 days, the party whose ability to perform has not been so affected
may, by giving written notice, terminate this Agreement.

2.20 ST HH (AVANRT) HRAATH (Afra#weT 3R 351+ ),1970

;| fo Yath 1 g ued fasan
T 8| H a9 Sal/Sa § fh g9 Ued B &l IR A o g TR gRT TIE S ard 9t 7eieR) &l
Gl THR DT ToIg BT IRAfdD YT 39 & WR fobd1 ST S gAay Toigst ifefad 1948 &
ded Fuitd e ¥ &1 781 g U1 HTASIRT AT 1970 & Uau™l & A &I gHiEd
3T STUT SfR A1y §) U 9 &1 YT B & (A aar & A1d-91 a1 JeasRy $ififHae 1970
& T BT T = § [Awaar & SR wifafdes uiieeal gR1 Hikua e & faeg ury
B o arel v prarsdl & fa TiRue Friied & afagfid 7@ &1 aeq Sayed €1 & g9a-am
R IWRBRT HIHRET/dF & SHfABIRGT & e & fag Tt saxae gxdds)/Rebie GG

3R T JG-ILNG H&TT/H= |

Contract Labour (Regulation & Abolition) Act (CLRA) ,1970

I that the work of awarded to me. | undertake to actually
pay wages to all labourers of all description to be engaged by me for completion of
work awarded to me at the rate which is not less than the one prescribed
under Minimum Wages Act 1948 and to ensure compliance to the provisions of CLRA Act 1970
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and also keep the Principle Employer indemnified against all the actions that may be initiated
against the Principle Employer by the Statutory Authorities for his failure to pay such wages and for
failure to comply with the provisions of CLRA Act 1970. | shall keep and maintain all necessary
documents/records for inspection of Government authorities/Bank’s officials from time to time.

2.21 gieFcdl AR Hofed & Johdre & qae & 1A

SheR, AT, STieTall AT &3 Y glet arell FafY g1fer AT 77y & FAIT 3R SheR AT fohell 3T-SeheR
1 {3l ATTAT 3U-ShaR AT 3eTeh Fordl T =T 1 3 & FreY 8t o & 3cue<t glet arely Hufcd
o gl STohdTel o fIT TSFACR 819111 58 WS o dgc 3T aTel &1fcd #, 31 &l o HTY-HTY, FIATHT
1 fha ol e 1 g &7fa o nfarer 8w, a1g I8 FEEY & fadhe & a1 32, T3, e,
Pearell, Yol & FIY-A1Y $ARGT 3R 37 TE3i 3R Frt # g8 afd o 56 =R F @i gl
ST, §aT, 9TelT AT HIHH T 3T TR o HROT SH HeJael oh e el alel $7aeT 3R 3 A3
wmﬁ@mmw¢mmmmm|w,mﬁmﬁmm
&I T 3R 38 et 3R fonelt ot g 1 &7l & Sceet glet arel ol &Y aTeharet 3R o &
Gery 3 3T ey off e a aifay & e 7 o arv fanddt ot gra & f&ere 38 afaqRa @, @rg ag
fondly it hTofet & Bl AT 31T 3R WA grat & TRUTAEaET Rl 3raTs a1 F3nrast ar &ifd & deferd
gl

SheR, el TqF & T W, TH 3] & 6l drecideh JOTcT FHTOT 95 ST g1t ofeh, IRDAI gaRT
STTEIehel Teh SAT hUeil & T, [T SIITEH Hige Jegetr &l g1 TR & Torw fiAr g | @ Aife
oY FEHTEY 3R TATT TG it Tl STEH Afd Y ha Atel & T AT 3R SeheR o TgeFT A
(T Y&THR T AATH Tg el IWT SITT) B3N TUT S8 hIH Y& Fed A gl [AANFdT o qrF STAT FHAT gl |

SheR 38 T H 3Toelld Hel TehR o sehdTel & et & arfer G hrf & fSeliadl 537 oie & g
3R @Y g1 3R Fufed 1 raR gaT o SJehdre & Feft aral ol O Y AT 3T gfcd |

e e off safed gary aierdr & Qe ngefd #rif ar 3ud gRomed @aft gt & foe
foraierdT et &Tfaqfcl e 3N &R $f WA, 3R 379 T o G T 376IeE o areciideh AT
ofeh FeTelT 3R S=ATT T, A1 €Y WA WA Y e A & [TT IRDAI SaRT TfeIehed AT hdfatl
ATy TG 3R SehaN & HYeFcT AT Teh AT TITAT (GO 7 Tgel T&ThR T ATH Tgel g191T) WM
2T 38 PR YREH aal T Ugel STHT HIT gHET| "SheR Jd @ Afa" & R geT Hr zar fFar
Teh GHEHT AT TeaT & [T Ui saferd =gsTa# ¥2.00 o (&7 o1 9 AT) 3R ot e geea ar
g & fIT YT o STl & TaEr H ¥10.00 o1 ( &F o1 9 ATH) gHiT| SchaR 58 3HeIaer
3afr & gTeT forierar W fpw a1 |aft grat & forw foiierar 1 atfafc off shem, arg a8 AR
HITTaST HTATAIH IT TR 31 Hlefel o A6l &1 AT ShaR AT 3U-Sha o TehdlT o oty & Haer
AT WA FlofeT & g 81 AR T/ e TG & T I 36 & adfden FATIS e Ty 3R
SATT T T J7efeTer 37 & SRIeT DT caRT A fe sAT Shusil & AT, T8 SITAAT Y HaX
Y §] AT TITeRET ST TGN 3R S UiTerdl T FHI-HAT G AT oh I STAT |
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FR T AT T & HTHR FHAT e aTel SHER GaRT I T STTet hr Feafar 3, forerdr 38 9
T AT diford Tlig FehdT 3R S8 NATH H Heldh SHaR I &7 $eTarel H § H Fehell B

SHheR IW 3feaf@d ST aifefaar 7 g7 enferer fhe &if SIansit & fow SFaeR g 3R I &,
fepeiT ofY caferdr, STTeTa bl €S &1fcT T S 3FeIaey T ITelcd THIeh A I XA & IRUTHETET g% &1f,
fSTErehT ShROT e oY 1T 81, @ T STt & forw fSeaeR gl

SheR fordr off gra a1 1 & Tafta fonddT 8ff g/ a1 FIaET & 3cdee glel arel T3 3R fhar off
olTaTel, {[eh AT TG TTUT SE Blot Aol Tehdll 31 &7y a1 F3TaST o forw f¥aerar st &ifaqfe e 3R
AR TQa|

SH g &I Yeoh & I H SeheR & [l HAerdr & e AR 9 Fidlehor FeA1d STel Tofa,
forerd SheR Y 58 W3 & ded &F fondll ot Y 4 & forell ot ayeharet o TITRY, F3MMaY T wrere,
Yeh 3R TAATFAT R 31Tl TohT 91T 31w Tl T Shelcll el T gehaR glam |

SHheR S8 TS & dgd ol 915 GIeIT & HeT&T AAThAT Rl f9ere fht S W, &ffcared #af &
YATHTOT IT AFA & T FH T FIaT=AT & HIY 3T 9GT| SH T H 58 ol & TJohdlel & Fae
# SIATRAT & TTe T T T ST Seha ] o Tl SITTATT 3R SehaR 7S¢ AT &Tfciared ATHaT AT HTel
& YATIATOT AT AGFAT & foIw fonw 910 @ & Faer 7 el ot 317 37erctret & T geha 18T g1er|

SHheR, &TTdY & e, GATAHATOT AT YATATIAT o HHel H, fA2erdr gary iR s g7y faedr &
fT geheR @19, olfehet foraerdr JgT e ol oY €19 & fuers & Sererct ganT 3ifas & &
$ATCTTe hT TS TITRY & Forel 81T heft AT ahalt & ToIT Gt o1 gereaR w11 glam|

$H T3 & dgd 39+ g1ffcd 9N Yfcipel YeTTd STel foielT, ShaR w3l AR 39-ShaRi 1 56 &3 &
TIGUTAT & 3TER, FH1f & 37939 {E & forw, AT S Fart Al s @y aem 31 g6 gar
T AT TIforeY foATerdT T TEIT I | SheR, AT 3T-SheR I e e R Tl T-H1H Y&
el T IHeTHTCT TET Il STel cTeh foh Sefcl STAT WITORAT SECcT 16T TSIl §1 SR Tl IT-h1H Y&
el T T8l 3T-ShGR GaRT STAT hl THT Tifoidl olet H fathel Tgat ol YT #, ShaR, 39d 3T-0heR
% HIOT glet aTel Tohdll 4T gTa T 877 & Torv forFaigR ghem|

HITAs-19 AT FFAT 3T YR & TN, TS IS g, & HROT TATATRG i & forw 8 Sfrar v amera
ShGR I dgeT hlail BIANT|

Insurance in respect of damages to persons and property

The Contractor shall be responsible for all injury or damage to persons, animals or things and
for all damage to property which may arise from any factor omission on the part of the Contractor
or any Sub-Contractor or any nominated Sub-Contractor or any of their employees. The liability
under this clause shall cover also, interalia any damages to structures, whether immediately
adjacent to the works or otherwise; any damage to roads, streets, footpaths, bridges as well as
damage caused to the buildings and other structures and works forming the subject matter of
this contract. The contractor shall also be responsible for any damage caused to the building
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and other structures and works forming the subject, matter of this contract due to rain, wind, frost
or other inclemency of weather. The contractor shall, indemnify and keep indemnified the
Employer and hold him harmless in respect of all and any loss and expenses arising from any
such injury or damage to persons or property as aforesaid and also against any claim made in
respect of injury or damage, whether under any statute or otherwise and also in respect of any
award or compensation or damage consequent upon such claims.

The contractor shall reinstate all damage of every sort mentioned in this Clause so as to do
delivery of the whole of the works complete and perfect in every respect and so as to make good
or otherwise satisfy all claims for damage to property or third parties.

The Contractor shall also indemnify and keep indemnified the Employer against all claims which
may be made against the Employer by any person in respect of anything which any arise in
respect of the works or in consequence thereof and shall at his own expense, effect and maintain
until the virtual completion of the contract, with an Insurance Company authorized by the IRDAI
a policy of Insurance in the joint names of the Employer and the Contractor (name of the former
being placed first in the policy) against such risk and deposit such policy or policies before
commencement of the works. Third party liability in “Contractors All Risk Policy” shall be
minimum % 2.00 lakh (Rupees Two lakh only) per person for any one accident or occurrence
and % 10.00 lakh (Rupees Ten lakh only) in respect of damage to property for any one accident
or occurrence. The contractor shall also indemnify the employer against all claim which may be
made upon the Employer, whether under the Workmen’s Compensation Act or any other statute
in force, during the currency of this contract or at Common Law in respect of any employee of
the contractor or of Sub-Contractor and shall at his own expense effect and maintain until the
virtual completion of the contract or with an Insurance Company, approved by the Employer, a
policy of insurance against such risks and deposit such policy or policies with the Employer from
time to time during the currency of this contract. Transit insurance for transportation from
manufacturer's works to site (By Air/sea/Road etc. as applicable).

In default of the contractor insuring as providing above, the employer may so insure and may
deduct the premiums paid from any moneys due or which may become due to the contractor.

The contractor shall be responsible for any liability which may not be covered by the Insurance
Policies referred to above and also for all other damages to any person, animal or defective
carrying out of this contract, whatever, may be the reasons due to which the damage shall have
been caused.

The contractor shall also indemnify and keep Indemnified the Employer against all and any costs,
charges or expenses arising out of any claim or proceedings relating to the works and also in
respect of any of damage or compensation arising there from.

Without prejudice to the other rights of the employer against contractor in respect of such default,
the employer shall be entitled to deduct from any sums payable to the contractor the amount of
any damages, compensation costs, charges and other expenses paid by the employer, and
which are payable the contractor under this clause.

The Contractor shall upon settlement by the insurer pursuant to a policy taken under this clause,
proceed with due diligence to rebuild or repair the works destroyed of damaged. In this event all
the monies received from the Insurer in respect of such damage shall be paid to the Contractor
and the contractor shall not be entitled to any further payment in respect of the expenditure
incurred for rebuilding or repairing of the materials or goods destroyed or damaged.

The contractor, in case of re-building or reinstatement after damage shall be entitled to such
extension of time for completion as the Employer may deem fit, but shall, however, not be entitled
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to reimbursement by the employer of any shortfall or deficiency in the amount finally paid by the
insurer in settlement of any claim arising as set out herein.

Without prejudice to his liability under this clause, the contractor shall also cause all nominated
sub-contractors to effect, for their respective portions of the works, similar policies of insurance
in accordance with the provisions of this clause and shall produce or cause to produce to the
employer such policies. The contractor shall not permit a nominated sub-contractor to
commence work at the site unless the said insurance policies are submitted. In the event of
failure of the sub-contractor to take out such a policy of insurance before commencing the works
at the site, the contractor shall be responsible for any claim or damage attributable to the said
sub-contractor.

The cost of insurance has to be borne by the Contractor even for the extended period if any due
to COVID-19 or any other kind of disruption.

2.22 U Sielieldr AFfaf@d 3R W Baree/alel A 3/ @egdar & v Scaer §:

1. Ife gg UG fvar Sirar § & Siellerar S gcafaser afgar & 3eoaa & Feafof@a a7 ar
Teh 1 &

a. H U @le Uiohar A 1R o187 AT 3T T FshaT T TN h¥el & deof TedaT IT 3dcgel
&G TEATE, AT AT R, SATH AT 3UGN AT Tehedt o1 #ifcien omst by FeliepfcT |

b. IS Y TYeh IT el TATAT ST IERTE T Hehell & IT IARIE el ohl AT ST Hehell & cllfeh e
T 31T T e TohaT T Toh, AT ThdT S1-ca & 52T ST Heh |

c. TR off TAeeTaTd, Sielr 7 I AT faequl-faRrely saagR St uReRiar, fasgerar ik @lig
gfehar 1 gerfa & a1 e TehaT ¢ |

d. TIE wfshar # IT cAfFAaTe omst & TAT 3fgfe S1eT o hiet o S31e § TiGehdl $ohTs GaRT
STCNIGTAT T YeTeT sl 318 SATeTeh T T T 3uiT|

e. fATdeT AT 31eTaier T foysareT Gfohar & Heifere aelierdr 3R Tlie 5ohrs o fordT off 31ferehrty o oy
15 facd a1 caraaRs decd, St IcdaT AT JYcTaT 9 T TG SHTS o (A0 I FHTTAT F
FhT gl

f. @O IThAT & AT X & TAIT YegaT a1 3vcget ¥ 4, fordr o e ar 3adhr dufed i
GERID qgulﬁ T T qgulﬁ & foIT FIg FTIREEAT IT FHIs GAT|

g. TG, wiehar ST fohaT ff ST a1 ST greT 7 ame|

h. TR fafaeT 9fshar & T oY a1 3eTarer Gfald kel & fT 7S eNWoT e AT ST SATAhRT
YcTeT ehieT|

i. Bl o carira T Gearar e H fahel

j. oo e aut & et 1R T ey 3/ &er & forddY off Irdeifae geae / I&ar & 1 3uEs
(i) & Tt & Hae 3 TR aTC el off Forel Secieet ol GollHT Siat 3 fathel 6T AT ol Hidoifeleh
e GEATT / TEAT eaRT wfasierd foar arm|

2. HATASST HigdT & 3eciae & 3relrar Stellarar GanT fdl 8 Sars a1 I & AT, St o Hr aa
# Tfear |rEal 1 3Tfcl, G T IR-3Mfd, Hraf H AR, - SR S Al qoTdcdr, fHtder
&1 erat & greleT et H fAwerar 3nfe|
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3. Ife Srelierdr o1 fohdT 3TIRTY &7 ST SEIAT IAT & - (V) HSeraR aroT 3ifafaas, 1988 & dgd;
T () ATeoTfereh TG 3]atl o foisrest & f§Ed & §9 & SiideT A1 Gfcd o fohdll ot oJerdrer AT
rdoifaes Fareed & fov @awr dar aat & o SR &3 wfgar ar e off o e 18 3
HIeTeA |

A bidder is liable for debarment / disqualification from bidding on the following grounds:
1. If it is determined that the bidder has committed the following acts or omissions in
contravention of the code of integrity:

a. making offer, solicitation or acceptance of bribe, reward or gift or any material benefit, either
directly or indirectly, in exchange for an unfair advantage in the procurement process or to
otherwise influence the procurement process.

b. any omission or misrepresentation that may mislead or attempt to mislead so that financial or
other benefit may be obtained, or an obligation avoided.

c. any collusion, bid rigging or anticompetitive behavior that may impair the transparency,
fairness and the progress of the procurement process.

d. improper use of information provided by the procuring entity to the bidder with an intent to
gain unfair advantage in the procurement process or for personal gain.

e. any financial or business transactions between the bidder and any official of the procuring
entity related to the tender or execution process of contract, which can affect the decision of the
procuring entity directly or indirectly.

f. any coercion or any threat to impair or harm directly or indirectly, any part or its property to
influence the procurement process.

g. obstruction of any investigation or auditing of a procurement process.

h. making false declaration or providing false information for participation in a tender process or
to secure a contract.

i. failed to disclose conflict of interest.

j. failed to disclose any previous transgressions made in respect of the provisions of sub clause
with any public institution / entity in India or any other country during the last three years or of
being debarred by any public procuring institution / entity.

2. For any actions or omissions by the bidder other than violation of code of integrity, which in
the opinion of the Bank warrants debarment, for the reasons like supply of sub-standard material,
non-supply of material, abandonment of works, sub-standard quality of works, failure to abide
terms of the tender etc.,

3. If the bidder has been convicted of an offence — (a) under the Prevention of Corruption Act,
1988; or (b) the Indian Penal Code or any other law for the time being in force, for causing any
loss of life or property or causing a threat to the public health as part of execution of a public
procurement contract.

2.23 AT gRT faare &1 AueRT

fondly off orehY o @il e, R FeTsie, St 31egeitr AT hid & foisuTet & Hetr 7 A7 & Het H Scoad
BIcT & (TS St T STy 3 GIRTeT AT 3oTah O 8ot & a1 31 3Tegaitr o IR AT 3ot & forefioT
¥ gl IT 16 #) S garT T i 3R aor forar s st fAfea &7 & 3m9ar Aot samwem| dar
forotar 3ifas waAToTaT A1 31T & ®9 A g Fehdr B | fHEY ot 3nfaaT A & Heer 7 I @1 Aoty
31 B9 3R 31fver & =T SHAT o 39T ohgT 1 8| oot Afe; SeheR fohell ofY ATl o) 3rdcfse
g, foF W d% gart 3xiera vy forar arar 8, af foed off 3mafara ArAe &1 oigea, Sher
fAUTT & =T o Y o 28 &t & 3R gE 9aT &l Teh i Afed & Hevall &, TS0 I8
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39T T SiTel & fob TaaTiee ATdell # ALTEAdr 1 0| 38 g S [T =1 H 3T ATHel Sr
fafése frar Sreen, S faarg ar #Aasis 7 €, foas foe o fof@a gaen & o185 &1 afe et vt
HEA 81 ¢, dl 38 33T & [T Ueh & ALY e foham Sear| afe Tenel AETEY 1 foigfea
W IS GHSIAT A&7 &1 ITar &, d ST TeT 379elr 3T ¥ Teh-Ush e &l ALTEY & &9 H A1fAd
HEIT| IIfEHT @R ATTAT e FETETY T aR FEITY o F 7 T kel & foll Teh AR safFd & ATfAT
|

HAEITY JT AEIEUT, ST HT ATHT g1, o 91 fohdlT 3t 93101 9, T, 0T, #7197 31 Afed & @rela,
AR et R TN et T ATk e, IraTiee HIHC o Her H BIgt, Jaadi TS # Hafard,
3N TR = & AU fare & e A Sl #egeydr & v weqa o smear 3R S @
qaferd & &9 3 Afed fear e

HEIETY IqT ALY, ST 3T ATHAT &Y, Teh a¥ o SR 31917 T¥OTT 31T (AT AT 31797 ST 3137 AT
ST foh 38 @RT a3 TohdT ST TehdT & AT IIfEAT I TEATT & ATAET & TohdTT &) FH dRIG T Ted
# yaer| Ffe ACTEYT 1 HRATET & SN 98T RER 30 fad1e a1 ATHEG T FoIst ofd & I
FASIAT Y oI 8, A It arn TS a1 FASA T TIFl AT Sl el I, HEGEY IT
HAEITY, ST 3 AT 81, 3T g & AT & TS H U 0T ¢amm| ar gl

S8 g o fohdlr o Hedl ), Heeh 3R RWEPR & TIT JMToh e ol W 0T shaAer: @egey a1
HEITAT o faadeh X g9, i 39 T o7 fTROT T Tohod § IT ITET oh AT 39 T Y 3Tt T Tl 2T
& Hehdl & | 3R U, 3R Tohdeh ganT 3iR fohdreh SaRT 3R fohd olieh & age1 31X $[aTcTeT feha SrearT |
59 fodest ! HRAT ALTEYAT 3R Goig AT, 1996 AT 38 fohall off denferes demerst & 39
o IR FEITYAT o TAT TEI T AT ATAT ST

HEITY IT ALIEAT T fota, Star ot Arer g, 3ifas iR aiféat & forv steaery ghom| g dgafa
¢ Toh Seha R 0 Tordly i AT, 92T AT fadTe sl AL & fT S19Y ST & hRUT Il &hl A
H ST 18T I, oifched THY 3T aRea & T At &1 31T SgrweT iR AEaTy a1 ATIEdt &
ot a& e, ST Y AFer g1, fear Sirar 8, d& & ST & aree Y FEaTy ar aeaedt i
s o AT, Sar off AT 8, SheR F T & JEAIIS AU & T & db & A
AT @ GTeTel el o 39 STical & Heel 61 hialm| fodiierell 3R SoheR 58 a1 & o wg A & foh
SH WS & 6 HEIEYCT eI & gl HRATS & Tehal T TR & ToIT Ueh T 2T g19lT | HETEdam
T TATT AT, HRA g1

Settlement of dispute by Arbitration
All disputes and differences of any kind whatever arising out of or in connection with the contract

or the carrying out of the works (whether during the progress of the works or after their
completion and whether before or after the determination abandonment or breach of the
contract) shall be referred to and settled by the Bank who shall state its decision in writing. Such
decision may be in the form of a final certificate or otherwise. The decision of the Bank with
respect to any of the expected matters shall be final and without appeal as stated in thereof. But
if the Contractor be dissatisfied on any matter on which a decision is taken by the Bank as above,

except any of the expected matter the Contractor may within 28 days after receiving notice of
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such decision give a written notice to the other party requiring that the matters in dispute be
arbitrated upon. Such written notice shall specify the matters, which are in dispute or difference
of which such written notice has been given. If both the parties agree, a single arbitrator would
be appointed for the purpose. In case no agreement could be reached on the appointment of
single arbitrator, both the parties will nominate one person each as an arbitrator on their behalf.
The two arbitrators nominated by the parties shall nominate one more person to act as third
arbitrator.

The Arbitrator or Arbitrators, as the case may be, shall have power to open up, review and revise
any certificate, opinion, decision, requisition or notice, save in regard to the excepted matters,
referred to in the preceding clause, and to determine all matters to dispute which shall be
submitted to arbitration and of which notice shall have been given as aforesaid.

The Arbitrator or Arbitrators, as the case may be, shall make his or their award within one year
(or such further extended time as may be decided by him or them as the case may be with the
consent of the parties) from the date of entering on the reference. In case during the arbitration
proceedings the parties mutually settle or compromise their dispute or difference, on the parties
filing their joint memorandum of the settlement or compromise, the Arbitrator or the Arbitrators
as the case may be, shall make an award in terms of such settlement or compromise.

Upon any such reference, the decision on the cost incidental to the reference and Award
respectively shall be in the discretion of the Arbitrator or Arbitrators as the case may be, who
may determine the amount thereof or direct the same to be taxed as between the party and party
and shall direct by whom and to whom and in what manner the same shall be borne and paid.
This submission shall be deemed to be a submission to arbitration within the meaning of the
Indian Arbitration and Conciliation Act, 1996 or any statutory modification thereof.

The award of the Arbitrator or Arbitrators, as the case may be, shall be final and binding on the
parties. It is agreed that the Contractor shall not delay the carrying out of the works by reason of
any such matter, question or dispute being referred to arbitration, but shall proceed with the
works with all due diligence and shall until the decision of the Arbitrator or Arbitrators, as the
case may be, is given, abide by the decision of the Bank. No award of the Arbitrator or Arbitrators,
as the case may be, shall relieve the Contractor of his obligations to adhere strictly to the Bank’s
instructions with regard to the actual carrying out of the works. The Employer and the Contractor
hereby also agree that arbitration under this Clause shall be a condition precedent to any right
of action under the Contract. The venue of arbitration shall be BELAPUR, INDIA.
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gf¢ 3haR Udh

TTIERI H 37ydT
fad 8l

If the Contractor is
a partnership firm

TaTg ST ATt H SR Ifciad a1 3R I8 &1 HaieT 3R
SPHER aF 9 3 HRR DI FAwfed 3 3 gwer fharg iR zq &
it o daR forar g |

IN WITNESS WHEREOF the Employer and the Contractor have set their

respective hands to these presents and two duplicates hereof the day
and year first herein above written.

If the Contractor is

gfe SheR Th T7aTg o Aot # SR Ifcafad feie iR av ol 39 IR &
HU BT fysarfed @A /g Faiaan 3R SR A1 A s fafdad wifdied

IBTRAT & HIeaH ¥ YR Figd g¥leR fbar g au1 34 &) ufadi # dar
forar B

IN WITNESS WHEREOF the Employer has set its hands to these presents
through its duly authorized official and the Contractor has caused its

a company
common seal to be affixed hereunto and the said two duplicates / has
caused these presents and the said two duplicates hereof to be executed
on its behalf, the day and year first hereinabove written.

THIER TS

Signature Clause:

R Rord § 3t 3R @ Fgfafad grT swaer sk gue fovar man
SIGNED AND DELIVERED by the Reserve Bank of India by the hand of

B /SHA o,

(ATH 3R Uc-lH)/(Name and designation)

(TH 3R TeTH)

(Name & Designation)

Tuer faumt
Estate Cell

YRTT RoTd S, IaTR Hraferd

Reserve Bank of India, Belapur

([T 3R &™)

(Name & Designation)

(ATdTg/witness)
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uer faum
Estate Department

YR Rold § e, TR wrafed
Reserve Bank of India, Belapur (ATdTg/Witness)

GRT gXT&Rd 3R Y&, SIGNED AND DELIVERED BY

?@gﬁﬁﬁﬁmww@r%aﬂmﬂ@aﬁmmmaﬁﬁeﬁvﬁmﬁﬁmw

If the party is a partnership firm or an Individual should be signed by all or on behalf of all the
Partners

19 &t SURIT H In the presence of:

(1)

Tdl/Address; ~------=-===mmmcccmmmmme-
_________________________________ (TdTg/Witness)
(2)

Tdl/Address; ~-------===mmmmccmmmmmm-
_______________________________ (TATg/Witness)
1T Note:

&, SHER & I HIR B I UG HRR B < B YR B BT SIBR FRIET 3@ B |

Bank reserves the right to modify the contents of the Articles of the Agreement before the
agreement is entered with the contractor.
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SECTION il

General Instructions to Tenderers and Special Conditions

3.1 Commercial conditions:

3.1.1 e-Tenders are invited for “Supply, Installation, Testing and Commissioning (SITC) of
03 nos. X-Ray Baggage scanner system for Bank’s office building at Belapur, Navi
Mumbai for an estimated cost of Rs. 42.07 Lakh from eligible firms.

3.1.2. Eligibility Criteria:

Tenders will be considered for only those firms who meets the following requirements:

a) Only those firms having 5 years of experience in carrying out Supply, Installation, Testing

and commissioning of X-Ray Baggage Scanner System for large office buildings/commercial

premises/ airports (similar work should have been completed on or before August 31, 2021)
AND

b) Have successfully completed similar works viz., Supply, Installation, Testing, and

commissioning of X-Ray Baggage Scanner System during last five years (works completed
on or before, August 31, 2026) Completed works of as under:
(a) Three works each costing not less than the amount equal to 40% of the estimated cost
OR
(b) Two works each costing not less than the amount equal to 50% of the estimated cost
OR
(c) One work costing not less than the amount equal to 80% of the estimated cost.

AND
¢) Minimum yearly turnover of 100% of the estimated cost during last 3 financial years (i.e.,

2023-24, 2024-25, 2025-26) supported by audited financial statements.

AND
d) should have service setup at Mumbai / Navi Mumbai for rendering after sales service with

supporting documents viz., registration, lease / rental agreements, landline bill, electricity bill any
other govt. authorised document.

AND
e) The tenderers are advised to upload the Banker's certificate from their banker / bankers for
100% of the estimated cost as per (Annex-Il). Such certificate shall be addressed to the
application / Tender inviting Authority of the Reserve Bank of India and shall be submitted
along with their application / tender.

AND
f) Should have valid licence for commercial production of offered model, Type test certificate of
offered model and food and film safety certificate. All these certificates shall be issued by Atomic
Energy Regulatory Board (AERB).

Tenderers should upload the following documents in respect of their eligibility:
» Copies of detailed work order indicating scope and value of works.
» Completion certificate for the qualifying works.
» List of completed works with all the details.
» Financial statement for turnover for last 3 years (2023-24, 2024-25, 2025-26)
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» Document in support of service setup.
» AERRB licence for commercial production of X-Ray baggage scanners, food and film safety
certificates issued by AERB.
A Tender submitted by a firm who is found to be not satisfying the above criteria will be
rejected
NOTE: Participating bidders will be considered for purchase preference under Public
Procurement (Preference to Make in India), PPP — MIl order — 2017 Revised, Government

of India, subjected to their submission of self-certifications (as per Annexure VIl & VIII) &

fulfilment of all other documents, conditions of the above “PPP — MIl order — 2017 Revised”

of Government of India.

3.1.3 e-Tender submission:
The e-Tender shall be prepared and submitted online in two parts, viz., Part | and Part Il
clearly indicating on the covers "Part | — Technical and Commercial" and "Part Il — Prices",
respectively. Telegraphic, Fax and E-mail e-Tenders will not be accepted. Insertions,
postscripts, additions and alterations shall not be valid unless confirmed by the e-Tenderers
signature. All copies of the e-Tenders should be complete in all respects with all attachments/
enclosures/ annexures. All copies of the e-Tenders should be complete in all respects with

all attachments/ enclosures/ annexures.

3.2 Tenderers are advised to submit e-Tender on CPP Portal

(https:/letenders.qov.in/eprocure/app). If applicants desire to submit additional

information, they may upload the same on CPP Portal on their own letter head/ paper. Each

page of the forms shall be signed and submitted.

3.3 a) The e-Tender should be uploaded online within the stipulated time / date i.e., on or
before 12:00 Hrs, on October 21, 2026.
b) On receipt of intimation from the Bank of the acceptance of his / their e-Tender, the
successful Tenderer shall be bound to implement the contract and within fourteen days
thereof. The successful Tenderer shall sign an agreement in accordance with the draft
agreement and the Schedule of Conditions but the written acceptance by the Reserve Bank
of India of a e-Tender will constitute a binding contract between the Reserve Bank of India
and the person so Tendering whether such formal agreement is or is not subsequently
executed.
c) All compensation or other sums of money payable by the contractor to the Bank under the
terms of this Contract may be deducted from his earnest money and the security deposit if
the amount so permits and the Contractor shall, unless such deposit as become otherwise

payable, within ten days after such deduction make good in cash the amount so deducted.
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3.4 Partl-Technical & Commercial

3.4.1 Part | shall contain the unpriced e-Tender consisting of scope of works as specified and

documents and commercial terms and conditions. Earnest money in the form of NEFT / DD

issued by a Scheduled Commercial Bank in India or Bank Guarantee in lieu of Earnest money

Shall be submitted to Estate Cell, Reserve Bank of India, 2"¢ Floor, H.H Nirmala Devi Marg,

CBD Belapur, Navi Mumbai so as to reach on or before 12:00 Hrs, on October 21, 2026.

3.4.2 Pre-Qualification documents of the e-Tender along with EMD shall contain the following:

a) Power of Attorney/authorisation with the seal of the company/firm in the name of the person
signing the e-Tender documents.

b) List of deviation, if any, in commercial/technical specification.

c) Detailed proposed system drawing and full equipment details.

d) A letter from the OEM, authorising the bidder to participate in the e-Tender along with a copy
of the agreement with the OEM as regards implementation of similar projects in India and
their after sales service

e) Detailed specifications of each of the offered items such as X-ray Baggage Scanner
systems, Display monitors, Voltage stabilisers, UPS, cables etc. matching with the
specifications contained under this contract along with manufacturer's catalogue / product
brochure. If there are some variations in specifications and dimensions of the equipments /
products as contained under the manufacturer's catalogue / product brochures vis-a-vis
those given under the specifications contained under this e-Tender document, the
specifications and dimensions given in this e-Tender document shall prevail.

f) Complete technical details and any special features proposed for incorporation must be
given for full technical evaluation. Supporting documents for the claimed facilities/ features
shall also be attached while submitting the technical bid.

g) Product support for 8 years shall be given. Tenderer shall specifically indicate the product
support offered against this e-Tender & submit an undertaking in this regard. (Annex. XI)

h) The e-Tenderer should have maintenance set-up at Mumbai / Navi Mumbai i.e. address &
telephone / fax nos. of maintenance set-up shall be indicated.

i) Technical data sheet as given under Section Vl shall be filled up giving full information.

j) Other Certificates / Declarations as per Annexures enclosed to be submitted.

k) Duly filled in and signed copies of client’s reports (from two clients in the attached format, for

whom similar works is executed) and Banker’s certificate in separately sealed envelopes.

3.5.3 Tenderers are advised to visit the site of installation and acquaint themselves of the site

conditions before Tendering.
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3.54

3.5.5

3.5.6

3.6

(b)

The Tenderers are advised to submit the e-Tender based strictly on the General
Conditions of the Contract and Technical Specifications contained in the e-Tender
documents, and not to stipulate any deviations. If acceptance of the terms and conditions
given in the e-Tender documents has any price implications, the same should be
considered and included in the quoted price. Any Tender containing deviation from

the terms and conditions is liable for rejection.

The e-Tenderers shall submit full details of the patent, trademark, registered design,
intellectual property rights, copy rights, industrial property rights held by them or used by
them of any third party with regard to design or any part of the system.

All information, correspondence letters shall be addressed to Chief General Manager,
Reserve Bank of India, Estate Cell, 2" Floor, Belapur, Navi Mumbai.

Part Il - Price
Part Il — “Price bid”, supplied along with the e-Tender.

This part shall contain prices in Indian Rupees only with break-up of price as per format
(Part Il). No other enclosure is permitted in Part Il. Change of terms and conditions and
technical deviations, if any, found in Part Il of the e-Tender will not be taken into account
and will be treated as null and void.

The Tenderer must use only the forms issued by the Bank to fill in the rates. The e-
Tender form must be filled in English. If any of the documents is missing, the e-Tender
may be considered invalid by the Bank in its discretion.

All erasures and alterations made while filling the e-Tender must be attested by initials
of the Tenderer. Overwriting of figures is not permitted. Failure to comply with either of
these conditions will render the e-Tender void at the Bank's option.

No request for any change in rate or conditions after the opening of the part Il of the e-
Tender will be entertained.

The rates quoted shall be deemed to be for the finished work and shall be firm and
binding without any escalation whatsoever till the system is handed over to the Bank.
For any item, if the rate and amount do not tally with respect to the quantity, then the
amount arrived on the basis of quoted rates shall only be acceptable and in case of
variation of rates in figures and words, the rate quoted in words will only be considered
for arriving at the total amount for that item.

The rates quoted shall be firm and shall not be subjected to variations in exchange rate,
rate of taxes, duties, levies or variation in labour rates. The rates shall be quoted for
complete work, i.e. supply, installation, testing and commissioning of the equipment and
shall include charges for all taxes, duties, levies, consumable, labour, transport,

insurance for transit, storage as also workmen compensation & 3rd party liability policies,
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3.8

3.9
3.9.1

erection etc. except service tax at the specified site till the work is finally handed over to
the Bank. No concessional form for any taxes, duties and levies will be issued by the
Bank. Similarly, no import license will be issued by the Bank. Equipment, if required to
be imported shall be arranged to be imported against the contractors own import license.
All payments will be made at Belapur and will be in Indian rupees only. The tenderers
are advised to include the service tax in the quoted amount.

Tenderers are advised to quote strictly as per BOQ. The schedule of quantities is based
on probable quantities. The Contractor should note that unless otherwise stated the
tender is strictly on item rate basis and his attention is drawn to the fact that rates for
each and every item should be correct, workable and self-supporting. The quantities in
the Schedule of Quantities approximately indicate the total extent of work but may vary
to any extent and may even be omitted depending upon the site conditions and
requirements solely at the discretion of the Bank thus altering the aggregate value of the
Contract. No claim shall be entertained on this account.

As regards make of equipment acceptable to the Bank the tenderers are advised to refer
to "Section V — Technical Specification” and to the list of approved make of
materials/equipments. The tenderers are advised to quote for the make out of the
approved list, conforming to the specification and which is most economical. The
tenderers are advised not to quote with alternative equipments. The tender shall be
accompanied by leaflets/literatures giving complete technical & constructional details
along with list of make of components of the equipment offered.
The tenderer must obtain for himself on his own responsibility and at his own expenses
all the information which may be necessary for the purpose of making a tender and for
entering into a contract and must examine the Drawings and must inspect the site of the
work and acquaint himself with all local conditions, means of access to the work, nature
of the work and all matters pertaining thereto.

Opening of e- Tender

Part | of the e-Tenders will be opened on October 22, 2026, at 12:00 Hrs and Price bid
(Part 11) of only those e-Tenderers who are found eligible after scrutiny of their Part | of
the Tenders will be opened on a subsequent working day which will be intimated to all the
eligible Tenderers.

Brief Scope of Work

The scope of work shall include the following:

¢ Design and delivery of all equipment’s, materials for the captioned work to Bank's site

(i.e. at Bank’s office building, CBD Belapur, Navi Mumbai) including insurance,

packing, handling, transporting, loading / unloading etc. at site.
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3.9.2

3.9.3

3.94

3.10

3.11

¢ Installation, Testing, Commission of X-Ray Baggage Scanner System, operational
training to the Bank’s security staff and handing over the systems to Bank.

¢ Providing regular Inspection and Upkeep of system inclusive of periodic service etc.

e Approval, if any, of local statuary authorities for installation of the X-Ray baggage
scanner system.

e Successful bidder shall extend all necessary support to the Bank for registration of new

installation, operation and renewal if any, in AERB portal.

The Tenderer should indicate the complete description of the working of the system / sub
systems and their power requirements with all relevant brochures/literature etc. in addition
to those called for in the Technical Specifications:

The Tenderer shall carefully check the specifications and shall satisfy himself that the
equipment offered is suitable as per the Bank’s Technical Specifications.

Tenderer shall supply all tools, plants, labour and consumables etc as required for
installation, testing and commissioning of the system.

Validity of e-Tender

The e-Tender along with the prices shall remain valid initially for a period of 90 days from
the date of opening of Part | of e-Tender, which period may be further extended by mutual
agreement in writing by the Tenderer and the Tenderer shall not cancel or withdraw the
e-Tender during this period.

Lowest e-Tender Not Necessarily to Be Accepted

3.11.1 The Bank is not bound to accept the lowest or any e-Tender or to assign any reason for

non-acceptance.

3.11.2 The Tenderers shall not be entitled to claim any costs, charges, damages and expenses

3.12

of and incidental to or incurred by him through or in connection with his submission of e-
Tenders, even though the Bank may elect to modify/withdraw the e-Tender.

Earnest Money, Security Deposit & Security during Defect liability period

3.12.1 All Tenderers shall deposit Earnest Money of ¥ 84,140/- by a Demand Draft/NEFT drawn

in favour of Reserve Bank of India, payable at Belapur, from any Scheduled Commercial
Bank. The Earnest Money Deposit (EMD) is also acceptable in the form of Bank
Guarantee in the approved format. The EMD paid by the e-Tenderer shall be held by the
Reserve Bank of India, shall remain un-discharged for such period as may be specified
for keeping the tender open. EMD of all tenderers other than successful tenderer shall be
refunded on expiry of bid validity (including extended validity) or on award of work to the
successful tenderer whichever is earlier. No interest shall be paid on the said deposit.
Under no circumstances, Earnest Money Deposit will be accepted in the form of fixed

deposit receipts or insurance guarantee or cheque or cash.
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Earnest Money deposited by successful tenderer shall either be retained as Security
Deposit or be refunded on obtaining a “Performance Bank Guarantee (PBG)” from any
scheduled commercial bank in the form prescribed by the Bank in Annex towards security
deposit for due fulfiiment of the contract. EMD will be forfeited, if the vendor / contractor
withdraws bid after opening of the commercial bid or if the vendor / contractor fails to
commence the work awarded to him / her within the prescribed time limit.
On receipt of intimation from the Bank of the acceptance of his/their tender, the successful
tenderer shall be bound to implement the contract and within fourteen days thereof. The
successful tenderer shall sign an agreement in accordance with the draft agreement and
the Schedule of Conditions but the written acceptance by the Reserve Bank of India of a
tender will constitute a binding contract between the Reserve Bank of India and the
person so tendering, whether such formal agreement is or is not subsequently executed.
3.12.2 All compensation or other sums of money payable by the Contractor to the Employer
under the terms of this Contract may be deducted from the security deposit, if the amount
so permits unless the contractor deposits such amounts in cash within ten days of issue

of demand notice by the Bank.

3.12.3 (a) Performance Bank Guarantee (PBG) as security deposit for completion period:
On award of the work, the successful tenderer shall furnish Performance Bank Guarantee
(PBG) of an amount equal to 10% (Ten percent) of the contract value. This guarantee
shall be in the form of Demand Draft of any scheduled bank/Pay Order of any scheduled
bank (in case guarantee amount is less than Rs. 1,00,000/-) OR payment of amount
equivalent to PBG through online mode (NEFT / RTGS) within the period specified in
Schedule ‘F’ OR vendor shall furnish explicit written consent to RBI, Belapur to deduct
amount equivalent to PBG to be withheld from the bills of the contractor. This
Performance Bank Guarantee (PBG) shall be initially valid for a period of contract duration
including Defect Liability Period (DLP) and shall be suitably extended in case of extension
of contract period.

The Bank Guarantee towards the Earnest Money Deposit (EMD) furnished at the time of
submission of tender will be returned thereafter. Such Performance Bank Guarantee
(PBG) should be submitted to the Bank within 14 days from the date of the issue of work
order. In case of delays in submission in unavoidable circumstances, charges for delay in
submission of Performance Bank Guarantee shall be recovered from the bills of the
contractor at Bank rate.

If the tenderer fails to furnish the Performance Bank Guarantee within stipulated time
period, their tender is liable to be cancelled and the EMD deposited shall be enforced

without prejudice for further loss or damage.
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3.13

The Bank Guarantee towards EMD shall be suitably extended, if necessary, the
successful tenderer till the date fixed by the Bank for furnishing the PBG towards security

deposit for the due fulfilment of the contract.

(b) Bank Guarantee towards CAMC (i.e., Comprehensive Annual Maintenance
Contract) period:

The 10% BG submitted earlier shall be initially valid for a period of contract duration
including Defect Liability Period (DLP) and after that it shall be further renewed for an
amount to be reduce by 10% annually for due fulfilment of the CAMC contract condition
for a further period of 7 years.

The Bank reserves the right to enforce the Bank Guarantee in case of unsatisfactory
performance of the terms, conditions of DLP and CAMC set out in the tender at any time

during the currency of committed period of 8 years.

Terms of Payment

The payment for the works to be executed under this contract shall be made as follows

subject statuary deductions. No variation in the mode of payment will be acceptable.

1) 60% of the quoted supply rate on pro-rata basis against delivery of materials after
checking at site, after receipt of the material at site and on submission of the following
documents:

a) Manufacturer's Inspection and Test Certificates

b) Contractor's Certificate that all components, parts, sub systems, consumables etc.
for successful installation, commissioning and testing of the systems including
maintenance have been received at site in good condition and if any shortfall is
noticed during installation, commissioning and testing they will be supplied free to
the Bank.

c) Policies of insurance covering all the risk during transit, storage, installation,
commissioning & handing over including third party liabilities as per e-Tender
conditions.

2) Balance 40% of the quoted rates after installation, testing, commissioning, training
and handing over of the entire system and submission of BG for one year of Defect
Liability period as per clause 3.12(b) or Extend the PBG (up to one year from virtual
completion of the work)

The pro-rata payment against all-inclusive upkeep & Maintenance contract shall be made

half yearly on submission of the bill towards the same after completion of satisfactory

services along with required reports.
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3.14 Taxes

3.14.1 The prices quoted shall be deemed to have GST taxes. If the Tenderer fails to include
such taxes and duties in the e-Tender, no claim thereof will be entertained by the Bank
afterwards. As per Indian laws, income tax will be deducted at source and a certificate

for the same will be issued to the contractor.

3.15 Insurance

The contractor shall, within 14 days from the date of issue of work order, insure the works at
his cost and keep them insure until the virtual completion of the works, against loss or
damage by fire with an office in the joint names of the employer and the contractor (the name
of the former i.e. RBI being placed first in the policy) for the full amount of the contract.
Such policy shall cover the property of the "Employer" only. The contractor shall deposit the
policy and receipts for the premium with the employer within 14 days from the date of issue
of work order. In default of the contractor, insuring as provided above, the employer may so
insure the works and may deduct the premium paid from any moneys due, penalty etc., or
which may become due to the Contractor without prejudice to the other rights of the Employer
in respect of such default. In case it becomes necessary to suspend the works, the
Contractor shall as soon as the claim under the policy is settled, or the work reinstated by
the Insurance Office, should they elect to do so, proceed with all due diligence with the
completion of the works in same manner as though the fire had not occurred and in all
respects under the same conditions of Contract. The Contractor in case of rebuilding or
reinstatement after fire shall been titled to such extension of time for completion as deems
fit.

The contractor shall take all insurances at his cost to cover all kinds of risks from the time the
equipment’s/materials leave the manufacturer's works till handing over the said system to
the Bank, in the joint names of the Bank and the contractor (Bank’s name being first) and it
shall cover the following risks.
e Transit insurance for transportation from manufacturer’s works to site (by
Air/Sea/Road etc. as applicable)
o Contractors All Risk (CAR) Policy of contract value including Storage, Installation,
testing and commissioning.
« Workmen compensation policy for the employees of the contractor at site.
« Third party liability policy for a total of Rs.10.00 lakh and with a limit of Rs.2 lakh per
accident.

o Fire insurance, flood insurance, earthquake, if not covered in policies above.
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Note: These policies shall be valid till virtual completion of the work & in the joint names
of RBI and Contractor with RBI’'s name being the first one. If the contractor does not
submit / renew these policies in time, the Bank reserves the right to take the above insurance
policies themselves and recover the cost thereof along with the administrative charges from

the bill of the contractor or any other action.

3.16 Completion Period

3.16.1 Time allowed for carrying out the work, as mentioned in the Memorandum, shall be strictly
observed by the Contractor and it shall be reckoned from the 14t day after written order
to commence the work is issued.

3.16.2 Damages for non-completion
The work shall throughout the stipulated period of the contract be preceded with all the
diligence and if the contractor fails to complete the work within the specified period, he
shall be liable to pay liquidated damages as defined in “Appendix herein before referred
to” liquidated damages at a rate of 0.25% of estimated cost per week of delay on pro-
rata basis beyond the stipulated period subject to a maximum of 10% of the contract
amount, will be levied and the Employer may deduct such damages from any money due
to the Contractor..

3.16.3 The successful tenderer shall submit a Bar Chart programme for completion of supply,
installation, testing & commissioning of the various components & sub-assemblies. Such
chart shall include all activities like the date of supply of material at site, item wise
completion of work etc., and obtain the approval of the Bank.

3.16.4 Bank will provide storage space within the compound of the building. However, the
responsibility and safety of the materials stored will be with the contractor. No
accommodation will be provided for any worker by the Bank.

3.17 Warranty/ Defects Liability Period.

3.17.2 The entire system shall be warranted against all types of defects including any
manufacturing/design/ installation defects etc. for a minimum period of one year from the
date of handing over of the equipment to the Bank. Any defects in the system/sub-
assemblies found within the guarantee period shall be rectified /replaced by the tenderer
free of cost. During this period, servicing at not less than FOUR servicing and attending
to ANY NUMBER of breakdown calls, as prescribed by the manufacturer and as mutually
agreed to, shall be carried out free-of-cost. Tenderer shall also indicate the service facility
they can offer at the place of installation and the telephone number & address of their
service centre. The tenderers shall also quote their charges separately for Annual
comprehensive maintenance service contract (CAMC) after the expiry of the guarantee

period as per the scope. This rate for the service contract shall be valid for a period of one
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year after expiry of guarantee period and payment shall be made on half yearly basis on
rendering satisfactory service. The service contract rate shall also take into account all
the cost, including travel cost from the nearest service station. This being an emergency
system, any fault in the system shall be rectified as per the rectification time given below

failing which penalty shall be applied.

Condition Recttlifr::::tlon Penalty
L , Rs.2,500/- per day
(a) ﬁ\r;ys(i/iz(r:rzs resulting in total failure of 24 hours subject to maximum 10%
of the AMC amount
Any defects in independent Rs.500/- per day subject
(b)| devices, components, cables which may 72 hours to maximum 10% of the
not result in total failure of the system AMC amount.

3.17.3 The tenderers shall indicate details such as the service centre from which the proposed
systems at Bank’s office building, Belapur, Navi Mumbai will be serviced, the staff

strength at that centre and the availability of spares for the system at that centre.

3.17.4 Any penalty during the CAMC shall be recovered from any dues payable to the contractor

or invoke from the bank guarantee.

3.18. Comprehensive Annual Maintenance Service Contract (CAMC) after DLP period
(@) The Tenderers shall quote their charges separately for comprehensive annual
maintenance service of complete system as per schedule of quantities which will be
applicable after one year of defect liability period (DLP). The rates shall also include the
charges for the insurance of the workmen for carrying out the above job and GST for
maintenance shall be quoted in respective column in the BOQ.
(b) The system shall be inspected, upkeep/serviced/cleaned periodically. The periodicity
shall be quarterly or more as per the OEMs standard procedure and as mutually agreed
to, along with attending to ANY NUMBER of breakdown calls without any additional cost to
the Bank.
(c) The charges for comprehensive annual maintenance service (CAMC) shall include
replacement of all kinds of faulty parts /spares in the system viz., X-ray generator, PCBs,
monitor, keyboard, mouse, cables, consumables, stabilizer, UPS, battery, belt, rollers, LED
indicators, push buttons, plastic parts etc. during service contract period. Any defects in the
system/sub-assemblies, found within the AMC period, shall be rectified / replaced by the
Tenderer without any additional cost to the Bank.
(d) Penalty for delay in rectification during CAMC:
During the comprehensive annual maintenance service period (after DLP period), any fault

in the system shall be rectified within 24 hours of receipt of intimation of the defect in the
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system. The quoted rates shall, therefore, take into account all the cost, including travel cost
from the nearest service station. The penalty for delay in rectification during CAMC is similar
to the penalties during DLP. Any penalty during the CAMC shall be recovered from any dues
payable to the contractor or invoke from the bank guarantee.
(e) Payment of service charges during comprehensive annual maintenance service
(CAMS):
The payment during the CAMS period shall be made on half yearly basis on rendering
satisfactory service.
This service contract shall be renewed for an additional period of at least 6 years after the
initial contract period valid till the end of two years (one year defect liability period and the
one year initial contract period). The service contract if intended by the Bank may be
renewed yearly after completion of 8 years of service with mutual consent of the Bank
and the contractor based on the satisfactory operations of the machine. While renewing

the contract the new contract amount will be arrived at based on following formula.

AC = AP [(15+60x(EPIC/EPIP)+25x(CPIC/CPIP)] x (1/100)

AC The contract amount for the current year.

AP The contract amount for the previous year.

EPIC Wholesale Price Index for Electrical Products 6 months prior to the

commencement date of contract for the current year.

EPIP Wholesale Price Index for Electrical Products 6 months prior to the

commencement date of contract for the previous year.

CPIC Consumer Price Index for Industrial Workers (All India Average) 6 months

prior to the commencement date of contract for the current year.

CPIP Consumer Price Index for Industrial Workers (All India Average) 6 months

prior to the commencement date of contract for the previous year.

The successful Tenderer shall enter into an agreement for comprehensive annual

maintenance contract of the system with the Bank.

3.19 Packing and Dispatch
The equipment shall be properly and securely packed in boxes and multiple handling and
transportation by sea/ air / rail / road under Indian conditions. All equipment/components
shall be delivered at the Reserve Bank of India, H.H Nirmala Devi Marg, Sector -10,
CBD Belapur, Navi Mumbai.
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3.20 Signing of Contract Agreement

The General instructions to the Tenderers and special conditions, conditions herein before

referred to Conditions of Contract and Technical Specifications and drawings enclosed
with the e-Tender documents, the subsequent correspondence exchanged between the
Bank and the Tenderer, and the work order placed shall be the basis of the final contract
to be entered into with the successful Tenderer. The successful tenderer shall execute an
agreement with the Bank on stamped paper within fourteen days of receipt of letter of
acceptance / work order. However, the issue of letter of acceptance / work order by the
Bank shall be construed as a binding contract, as though such an agreement has been

executed and all the terms and conditions shall apply on this contract.

3.20.1 The Tenderer shall go through the terms and conditions given in the general conditions of

3.20.2

3.20.3

3.20.4

3.21

contract herewith and his offer shall be strictly in line with the terms specified therein. No
deviation from the terms and conditions specified shall be acceptable. Each page of the
e-Tender documents should be signed for his/their having acquainted himself/themselves

in the general conditions of contract, technical specifications, etc.

The e-Tender submitted on behalf of a firm shall be signed by all the partners of the firm
or a partner who has the necessary authority on behalf of the firm to enter into the

proposed contract. Otherwise, the e-Tender may be rejected.

On receipt of intimation from the Bank of the acceptance of his/their e-Tender, the
successful Tenderer shall be bound to implement the Contract and within fourteen days
thereof, the successful Tenderer shall sign an agreement in accordance with the draft
agreement. Notwithstanding the signing of the agreement the written acceptance by the
Reserve Bank of India of an e-Tender in itself will constitute a binding agreement between
the Reserve Bank of India and the person so e-Tendering, whether such contract is or is

not subsequently executed.

The contractor shall not assign the contract. He shall not sublet any portion of the contract
except with the written consent of the Employer. In case of breach of these conditions,
the Employer may serve a notice in writing on the Contractor rescinding the contract
whereupon the security deposit shall stand forfeited to the Employer, without prejudice to

his other remedies against the Contractor.

Sufficiency of Schedule of Quantities

The Contractor shall be deemed to have satisfied himself before e-Tendering as to the
correctness and sufficiency of his e-Tender for the works and of the prices stated in the
Schedule of Quantities and/or the Schedule of Rates and Prices which rates and prices
shall cover all his obligations under the Contract, and all matters and things necessary

for the proper completion of the works.
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3.21.

3.22

3.23

3.24

1 The quantities in the schedule of quantities approximately indicate the total extent of work
but may vary to any extent and even be omitted thus altering the aggregate value of the

contract.

Language

The e-Tender including all labels in drawings, documents, catalogues etc. shall be in
English.

Right to Accept Part e-Tender

The Bank reserves the right to accept the e-Tender either in whole or in part at the same
prices quoted by the Tenderer.

Evaluation of e-Tender

E-Tenders will be evaluated on the basis of Total Cost of Ownership of the system and
taking into account the effect of rates quoted for comprehensive annual maintenance
contract for a period of 07 years after the expiry of one year of defect liability / guarantee
period.

Tendered offers shall be evaluated on the basis of the Net Present Value (NPV) of owning
the X- Ray Baggage Scanner System having 8 years of useful service life. The said NPV

shall comprise:

(a) | Cost of X- Ray Baggage Scanner Systems including taxes Say (A)

Buyback of old X-Ray Baggage Scanner System as is where is basis

(b) including taxes say ()

(c) | NPV of comprehensive annual maintenance Service contract charges for | Say
the period of 7 years after 1 year defect liability period shall be calculated (C)
assuming 5% per annum escalation on AMC charges fixed for one year
after expiry of one year warranty period, half yearly payment and with a
discount rate of 8% per annum. Thus, the Multiplying Factor (MF) for
working out NPV of AMC for 7 years after (1 year guarantee period) shall
be 5.632.

Note: Payment for AMC shall, however, be made strictly as per

rates and amounts quoted in the Part Il of tender under head of AMC.

(d) NPV of Owning the X- Ray Baggage Scanner System for 8 years of Say
useful service life shall be worked out as (A — B) + (C x MF) (D)

(e) | The work will be awarded for the lowest value of (D) above.

3.25

Total Cost of Ownership = (A — B) + (C x 5.632)

Pre dispatch Inspection

Before dispatching the equipment to site, the equipment, will be inspected at the discretion of

the Bank and tested for various parameters by the Bank's Engineers at the manufacturer's

works and then cleared for shipment. This will however, not in any way absolve the contractor
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of his responsibility for the continued performance of the system/components after erection &

commissioning at the designated site during the period of defects liability.

3.26 Drawings
All required drawings for equipment lay out should be prepared by the Tenderer and submitted

to the Bank's engineer for approval before commencement of work.

3.27 Other Issues

The Contractor shall carry out all the work strictly in accordance with the approved drawing,
detailed specifications and instructions of the Bank’s engineer. If in the opinion of the Bank’s
engineer/consultant, nominal changes have to be made to suit the site condition and with the
prior approval in writing of the Employer, the Contractor shall carry out the same without any
extra charge.

3.28 The Tenderer are requested to examine the drawings, inspect the site of the work, and
acquaint himself with all local conditions, means of access to the work, nature of the work etc.
before submission of e-Tender.

3.29 A Schedule of Probable Quantities in respect of each work and Specifications accompany
these Special Conditions. The Schedule of Probable Quantities is liable to alteration by
omissions, deductions or additions at the discretion of the Employer. Each e-Tender should
contain not only the rates but also the value of each item of work entered in a separate column

and all the items should be totalled in order to show the aggregate value of the entire e-Tender.

3.30 The rates quoted in the e-Tender shall include all charges for scaffoldings, watching and
lighting by night as well as day including Sundays and holidays, protection of all other erections,
matters or things and the Contractor shall take down and remove any or all such centring,
scaffolding etc. as occasion shall require or when ordered so as to do, and fully reinstate and
make good all matters and things disturbed during the execution of work and to the satisfaction
of the Bank.

3.31 The contractor shall not be entitled to any compensation for any loss suffered by him on
account of delays in commencing or executing the work, whatever the cause of delays may be,
including delays arising out of modifications to the work entrusted to him or in any sub-contract
connected therewith or delays in awarding contracts for other trades of the project or in
commencement or completion of such works. The Employer does not accept liability for any sum

besides the e-Tender amount, subject to such variations as are provided for herein.

3.32 The successful Tenderer is bound to carry out all items of work necessary for completion

of the job even though such items are not included in the quantities and rates. Schedule of
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instruction in respect of such additional items and their quantities will be issued in writing by the
Bank.

3.33 Minimum wages to the workmen: The contractor shall ensure that minimum wages as per
statutory requirement are paid to all the workmen.

3.34 Labour License: The contractor shall adhere to various provisions of the Contract Labour

(Regulation & Abolition) Act 1970, if applicable under the said contract, and fulfil all the

statutory requirements.

3.35 The successful Tenderer must co-operate with the other contractors appointed by the Bank

so that the work shall proceed smoothly with the least possible delay.

3.36 Pre-Bid Meeting (Offline): For e-Tender briefing a meeting of the intending Tenderers will
be held at 15:00 hours on October 07, 2026 at Estate Cell, RBI, Belapur to clarify any
point/doubt raised by them in respect of the e-Tender. No separate communication will be
sent for this meeting. All the intending Tenderers are advised to be present and study the
e-Tender documents. All communication regarding points requiring clarifications shall be
given in writing to the Chief General Manager, Estate Department, 2nd floor, Reserve
Bank of India, H.H Nirmala Devi Marg, Sector-10, CBD Belapur, Navi Mumbai,
Maharashtra or by e-mail to estatebelapur@rbi.orqg.in by the eligible tenderers on or
before 16:00 Hrs on October 06, 2026. They may indicate any

points/conditions/specifications which need to be clarified during the meeting. These issues

will be discussed, and all the Tenderers will be advised suitably. The Tenderers are
expected to get all the issues clarified during this meeting and therefore should desist from
deviating from the Bank's e-Tender conditions/specifications in their technical (Part I) and
Price bids (Part Il). It is mandatory for the intending tenderers to attend the pre-bid meeting
in order to get clarification on any issue related to the tender from the Bank. No request for
change in date of pre-bid meeting will be entertained thereafter. Inclusion/submission of
any deviations in the tender conditions in Part — | of the tenders after pre-bid meeting is

liable for rejection.

3.37 The tender shall be accompanied by leaflets/literatures giving complete technical &
constructional details, makes of components of the equipment offered. Tenderers are
advised to visit the site of installations and acquaint themselves of the site conditions before
tendering. Tenderers should be specific and offer comments only if their system differs from
the Bank’s detailed specifications/ features in any manner. A write up of working of the

system as a whole and the individual components shall also be enclosed. The successful
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tenderer, on completion of the work, shall furnish three sets of schematic and layout

drawings and maintenance manuals.

3.38 Time allowed for carrying out the work as mentioned in the Memorandum shall be strictly

observed by the Contractor and it shall be reckoned from the 14" day after written order to
commence the work is issued. The work shall throughout the stipulated period of the
Contract be proceeded with all due diligence and if the Contractor fails to complete the work
within the specified period, he shall be liable to pay compensation as defined in clause 4.25
of the Conditions of Contract. The tenderer shall before commence work prepare a detailed

work programme which shall be approved by the Bank's Engineer.

3.39 The Contractor shall not be entitled to any compensation for any loss suffered by him on

account of delays in commencing or executing of the work, whatever the cause of delays
may be, including delays arising out of modifications to the work entrusted to him or in any
sub- contract connected therewith or delays in awarding contracts for other trades of the
project or in commencement or completion of such works or in procuring Government
controlled or other building materials or in obtaining water and power connections for
construction purposes or for any other reason whatsoever and the Employer shall not be
liable for any claim in respect thereof. The Employer does not accept liability for any sum
besides the tender amount, subject to such variations as are provided for herein.

3.40 The successful tenderer is bound to carry out any items of work necessary for the

3.41

3.42

3.43

completion of the job even though such items are not included in the quantities and rates.
Schedule of instructions in respect of such additional items and their quantities will be

issued in writing by the Architect with the prior consent in writing of the Employer.

The successful tenderer must co-operate with the other contractors appointed by the
Employer so that the work shall proceed smoothly with the least possible delay and to the

satisfaction of the Employer.

The Contractor must bear in mind that all the work shall be carried out strictly in accordance
with Specifications made by the Architects and also in compliance of the requirements of
the local public authorities and to the requirements of the Indian Electricity Rules and no

deviation on any account will be permitted.

Before dispatching the equipment to site, the equipment may be inspected by the Bank's
Engineer at the manufacturer’s site and then cleared for shipment.

The contractor shall at his own expense, offer to the Inspector all reasonable facilities as
may be necessary for satisfying himself, that the equipment/execution of work is being
and/or have been manufactured/executed in accordance with specifications laid down in

the particular specifications attached to this tender documents. The Bank's Engineer shall
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have full and free access at any time during the execution of the contract to the Contractor's
works or site in case of execution of work for the purpose aforesaid, and he may require
the contractor to make arrangements for inspection or work or any part thereof or any
material at his premises or at any other place specified by the Bank's Engineer and if the
contractor has been permitted to employ the service of a sub-contractor, reserve to the
Bank's Engineer a similar right.

This will however, not in any way absolve the contractor of his responsibility about proper
performance of the system/components after erection & commissioning at the designated

site.

3.44 Cost of Inspection: - The contractor shall provide, without any extra charge, all materials,

tools, labour and assistance of every kind which the Bank's Engineer may demand of him
for any test/inspection and examination which he shall require to be so made on the
contractor's premises and shall bear and pay all costs attendant thereon. However, cost
of traveling, boarding and lodging, of Bank's Engineer (s) to the site of inspection shall be

borne by the Bank.

3.45 Method of Testing: - The Bank's Engineer shall have the right to put all the equipment

and materials forming part of the same or any part thereof to such tests as he may think
fit and proper. The contractor shall not be entitled to object on any ground whatsoever to

the method of testing adopted by the Inspector.

3.46 Inspector Authority to certify performance: - The Bank's Engineer shall have the

power:

a) Before any equipment or part thereof are submitted for inspection to certify that they
or any portion thereof are not in accordance with the contract owing to adoption of any
unsatisfactory method of manufacture.

b) To reject any equipment or parts submitted as not being in accordance with the
specification.

c) Toreject the whole of the equipment tendered for inspection, if after inspection of such
portion thereof as he may in his discretion think fit, he is satisfied that the same is
unsatisfactory; and

d) To mark the rejected equipment or parts with a rejection mark so that it may easily be

identified if re-submitted.

3.47 Consequence of rejection: If on the equipment or the equipment or its part thereof,

being rejected by the Bank's Engineer the contractor fails to make satisfactory supplies
or rectify the faulty work thus executed within the stipulated period of delivery/completion

period, the Bank shall be at liberty to:
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3.48

3.49

3.50

3.51

3.52

i) Allow the contractor to re-submit the equipment or parts in replacement of those
rejected, within a time to be specified, the contractor bearing the cost of freight if any,
on such replacement without being entitled to any extra payments on that account; or

i) Purchase/execute or authorize the purchase/execution of quantity/work of the
equipment or parts rejected or others of a similar description (when equipment or parts
exactly complying with specifications are not in the opinion of the Bank which shall be
final, readily available) to the contractor at his risk and cost and without affecting the
contractor's liability as regards supply under the contract; or

iii) Cancel the contract and purchase/execute or authorize the purchase/execution of the
equipment or others of a similar description (When equipment or parts exactly
complying with specifications are not in the opinion of the Bank, which shall be final,
readily available) at the risk and cost of the contractor. In the event of action being
taken under such clause (b) above or this clause the provision of delivery clause

applies as far as applicable.

Bank's Engineer decision as to rejection final: - The Bank's Engineer’s decision as

regards the rejection shall be final and binding on the contractor subject to contractor's
appeal.

The payment for the system will be made by Belapur Office to which the system is
supplied and installed. Any dispute arising out of this contract will also be sorted out within
the jurisdiction of Mumbai.

The tenderer shall furnish the name and address of the Bankers with whom they normally
Bank. They shall also furnish the name and addresses of their recent clients for whom
they have carried out similar works/supplies in the recent past, along with full details like
the cost and capacity of the system/machine supplied, the date of the supply etc.

The Bank reserves the right to accept or reject any or all the tenders either in full or in
part without assigning any reasons thereof.

The Contractor shall strictly comply with the provision of safety code annexed hereto.

I/'We have understood all the above-mentioned conditions and they are acceptable to me/us.

Date:

Place:

Signature of the firm
(By a person holding the Authority/Power of attorney)
Name:
Designation:
Name of firm:
SEAL
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SAFETY CODE

. First-aid appliances, including adequate supply of sterilized dressings and cotton wool, shall
be maintained in a readily accessible place.

. The injured person shall be taken to a public hospital without loss of time, in cases where the
injury necessitates hospitalisation.

. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely
be done from ground.

. No portable single ladder shall be over 8 meters in length, the width between the side rails
not less than 30 cm (clear) and the distance between two adjacent rungs shall not be more
than 30 cm. When a ladder is used, an extra mazdoor shall be engaged for holding the ladder.
. The excavated material shall not be placed within 1.5 meters of the edge of the trench or half
of the depth of the trench, whichever is more. All trenches and excavations shall be provided
with necessary minimum height shall be one metre.

. Every opening in the floor of a building or a working platform shall be provided with suitable
means to prevent the fall of persons or materials by providing suitable fencing or railing
whose minimum height shall be one metre.

. No floor, roof or other part of the structure shall be so over-loaded with debris or materials
as to render it unsafe.

. Workers employed on mixing and handling material such as asphalt, cement, mortar or
concrete and lime mortar shall be provided with protective footwear and rubber hand-gloves.
. Those engaged in welding works shall be provided with welder’s protective eye-shields and

gloves.

10. No paint containing lead or lead products shall be used except in the form of paste or

readymade paint.

11.Suitable face masks should be supplied for use by the workers when the paint is applied in

the form of spray or surface having lead paint dry rubbed and scrapped.

12.Hoisting machines and tackles used in the work, including their attachments, anchorage and

supports shall be in perfect condition.

13.The ropes used in hoisting or lowering material or as a means of suspension shall be of

durable quality and adequate strength and free from defects.
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FIRE SAFETY

i. All temporary electric power for carrying out various services at site such as cutting / drilling
machine and other electrically operated equipment’s used at site shall be plugged into
correctly rated electrical outlets and ELCBs.

ii. Only ISI marked 3 pin plug and other appliances and equipment’s shall be used.

iii. Electrical power cables/wires used shall be properly rated and joints should be avoided. If
there, joint should be proper and insulated.

iv. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and
securely earthed to prevent leakage current while in operation.

v. Before commencing the welding work for the first time on any day, fire section shall be
informed and only after the site inspection by the Fire officers/Personnel, work shall be
started.

vi. Two buckets of water and sand shall be kept in an easily accessible area on the site.

vii. Fire extinguishers recommended and issued by fire officers shall be kept on the site.

viii. Used paint drums shall be stored in specified store only after closing them properly.

ix. Personal protective equipment’s such as safety shoes, hand gloves, welder's mask, ear plug
etc. depending upon the requirement of the work shall be provided by the contractor to the
workmen to prevent occupational health hazards.

x. The safety belt shall be provided by the contractor and used by the workmen while working
from height for more than 10’ from Ground level.

xi. None of the passages near lift lobby and staircases shall be used for stacking / dumping any
kind of materials/waste.

xii. Both the staircase doors shall be normally kept closed.

xiii. None of the fire extinguishers shall be removed/shifted from its designated location.

xiv. Power supply shall be switched off from the mains when equipment is not in use.

xv. Wood-shavings and saw-dust generated from the work shall be collected on daily basis,
removed from site and stored at the designated place in proper manner.

xvi. Any debris generated from the work shall be collected on daily basis, removed from site and
stored at the designated place in proper manner.

xvii. Battery operated emergency light/torches shall be provided by the contractor to the

workmen while working beyond office hours.

Place:

Date: Seal & Signature of the Tenderer
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SECTION-IV

The Conditions of Contract — Commercial

THE CONDITIONS HEREINBEFORE REFERRED TO

4.1

Interpretation Clause

411

In construing these conditions, the Specifications, Schedule of Quantities and Contract
agreement, the following words shall have the meaning herein assigned to them except where
the subject of context otherwise required.

(@)
(b)

"Employer" shall mean the Reserve Bank of India and shall include its assigns and
SuCCessors.

“Contractor”" (i) in the case of partnership shall mean and
trading as partners in the names and style of and
having a place of business at and shall include the
partners for the time being of the said firm and legal representatives of a deceased partner
(i) in the case of individual shall mean Shri trading in
the name and style of and shall include his heirs,
successors and legal representatives
(iii) in the case of company shall mean a company incorporated
under 19 and having its registered office at

and shall include its successors and assigns.

"Site" shall mean the site of the Contract works including any building and erections thereon
and any other land (inclusively) as aforesaid allotted by the Employer for the Contractor's
use.

"This Contract” shall mean the Articles of Agreement the Special Conditions, the
Conditions, the Appendix, the Schedule of Quantities, Specifications, and Drawings, etc.
attached hereto and duly signed

"Architect" shall mean Chief General Manager, Premises Department, Central office,
Reserve Bank of India, Mumbai or his authorized representative/s.

Bank's Engineer: The term "Bank's Engineer" shall mean the person appointed and paid
by the Employer to inspect the works. The Contractor shall afford the Bank's Engineer every
facility and assistance for inspecting the works and materials, and for checking and
measuring time and materials. Neither the Bank's Engineer nor any representative of the
Bank shall have power to set out works or to revoke, alter, enlarge or relax any requirements
of the Contract, or to sanction any day work, additions, alterations, deviations, or omissions,
or any extra work whatever, except in so far as such authority may be specially conferred
by a written order of Bank’s Engineer with the prior concurrence in writing of the Employer.

The Bank's Engineer or any representative of the Bank shall have power to give notice to
the Contractor or his representative of non-approval of any work or materials and such work
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shall be suspended or the use of such materials shall be discontinued. The work will,
from time to time, be examined by the Bank's Engineer/Bank's representative but such
examination shall not in any way exonerate the Contractor from the obligation to remedy
any defects which may be found to exist at any stage of the works or after the same is
completed. Subject to the limitation of this clause the Contractor shall take instructions only
from the Bank's Engineer.

(g) "Notice in Writing" or Written Notice shall mean a notice written, typed or printed characters
sent (unless delivered personally or otherwise proved to have been received) by registered
post to the last known private or business address or registered office and shall be deemed
to have been received when in the ordinary course of post, it would have been delivered.

(h) "Act of Insolvency” shall mean any act of insolvency as defined by the Presidency Towns
Insolvency Act or the Provincial Insolvency Act or any Act amending such original.

(i) "Net Prices" if in arriving at the Contract amount the Contractor shall have added to or
deducted from the total of the items in the tender any sum either as percentage or otherwise,
than the net prices of any item in the tender shall be the sum arrived at by adding to or
deducting from the actual figure appearing in the tender as the price of that item a similar
percentage or proportionate sum provided always that in determining the percentage of
proportion of the sum so added or deducted by the Contractor the total amount of any Prime
Cost items and provisional sums of money shall be deducted from the total amount of the
tender. The expression "Net rates" or "Net Prices" when used with reference to the Contract
or accounts shall be held to mean rates or prices so arrived at.

() "The Works" shall mean Supplying, Installing, Testing and Commissioning (SITC) of
03 nos. X-ray baggage Scanner system for Bank’s office building at Belapur, Navi
Mumbai.

(k) Words imparting persons include firms and corporations. Words imparting the singular only
also include the plural and vice versa, where the context requires.

4.2 Scope of Contract

4.2.1The Contractor shall carry out and complete the said work in every respect in accordance
with this Contract and with the directions of and to the satisfaction of the Bank's Engineer. The
Bank's Engineer may in his absolute discretion and from time-to-time issue further drawings and
/ or written instructions, details, directions, and explanations which are hereafter collectively
referred to as "Bank's Engineer's Instructions" in regard to,

(a) The variation or modification of the design, quality or quantity of works or the addition or
omission or substitution of any work.

(b) Any discrepancy in the drawings or between the Schedule of Quantities and/or Drawings
and/or Specifications.

(c) The removal from the site of any materials brought thereon by the Contractor and the
substitution of any other material there for.
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(d) The removal and/or re-execution of any works executed by the Contractors.
(e) The dismissal from the works of any persons employed thereupon.

(f) The opening up for inspection of any work covered up.

(g) The amending and making good of any defects under clause 4.19 hereof.

4.2.2The Contractor shall forthwith comply with and duly execute any work comprised in such
Bank's Engineer's Instructions provided always that verbal instructions, directions and
explanations given to the Contractor or his representative upon the work by the Bank's Engineer
shall, if involving a variation, be confirmed in writing by the Contractor within SEVEN days, and
if not dissented from in writing within a further SEVEN days by the Bank's Engineer, such shall
be deemed to be the Bank's Engineer's Instructions within the scope of Contract.

4.3 Variations to be approved by Employer

4.3.1 Notwithstanding anything herein contained, the Bank's Engineer or his representative shall
not, without the prior concurrence in writing of the employer issue any instructions, verbal or in
writing, which will result in the Employer having to pay the Contractor an additional sum and all
instructions issued to the Contractor should forthwith be brought to the notice of the Employer.
The Contractor shall submit a statement of variations giving quantity and rates duly supported
by analysis of rates, vouchers, etc. The rates on scrutiny and final acceptance by the Employer
shall form a supplementary agreement. The Employer shall not be liable for payment of such
variations until these statements are sanctioned by it.

4.4 Drawings, Schedule of Quantities and Agreement

4.4.1The Contract shall be executed in duplicate and the Employer and the Contractor shall be
entitled to one executed copy each for his use. The Contractor on the signing hereof, shall be
furnished by the Bank's Engineer, free of cost, one copy each of the said Drawings and of the
Specifications. Any further copies of such Drawings required by the Contractor shall be paid for
by him. The Contractor shall keep one copy of all Drawings on the works and the Bank's
Engineer or his representative shall at all reasonable times have access to the same. Before the
issue of the final certificate to the Contractor he shall forthwith return to the Bank all Drawings
and Specifications.

4.5 Contractor to provide everything necessary at his cost.

4.5.1 The Contractor shall provide at his cost everything necessary for the proper execution of
the works according to the intent and meaning of the Drawings, Schedule of Quantities and
Specifications taken together whether the same may or may not be particularly shown or
described therein provided that the same can reasonably be inferred there from, and if the
Contractor finds any discrepancy in the Drawings or between the Drawings, Schedule of
Quantities and Specifications he shall immediately and in writing refer the same to the Bank's
Engineer who shall decide which is to be followed.

4.6 Authorities, Notices and Patents
4.6.1 The Contractor shall conform to the provisions of any Act of the Legislature relating to the
works, and to the regulations and bye-laws of any authority, and of any water, electric supply
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and other companies and/or authorities with whose systems the structure is proposed to be
connected, and shall, before making any variations from the Drawings or specifications that
may be necessitated by so conforming, give to the Bank's Engineer written notice, specifying
the variations proposed to be made and the reason for making it and apply for instructions there
on. In case the Contractor shall not within ten days receive such instructions he shall proceed
with the work conforming to the provisions, regulations, or byelaws in question, and any variation
so necessitated shall be dealt with under Clause 4.13 hereof.

4.6.2 The Contractor shall bring to the attention of the Bank's Engineer all notices required by
the said Acts, regulations or byelaws to be given to any authority and pay to such authority, or
to any public office all fees that may be properly chargeable in respect of the works and lodge
the receipts with the Bank's Engineer.

4.6.3 The Contractor shall indemnify the Employer against all claims in respect of patent rights
and shall defend all actions arising from such claims and shall himself pay all royalties, license
fees, damages cost and charges of all and every sort that may be legally incurred in respect
thereof.

4.7 Setting out of Works

4.7.1The Contractor shall set out the works and shall be responsible for the true and perfect
setting out of the same and for the correctness of the positions, levels, dimensions and alignment
of all parts thereof. If at any time, any error in this respect shall appear during the progress of
the works or within a period of one year from the completion of the works, the Contractor shall,
if so required, at his own expense rectify such error to the satisfaction of the Bank's Engineer.

4.8 Materials & Workmanship to conform to Descriptions

4.8.1 All materials and workmanship shall, so far as procurable, be of the respective kinds
described in the Schedule of Quantities and/or Specifications and in accordance with the Bank's
Engineers' instructions and the Contractor shall upon the request of the Bank's Engineer furnish
him with all invoices, accounts, receipt and other vouchers to prove that the materials comply
therewith. The Contractor shall at his own cost arrange for and/or carry out any test of any
materials which the Bank's Engineer may require.

4.9 Contractor's Superintendence & Representative on the works

4.9.1 The Contractor shall give all necessary personal superintendent during the execution of
the works and as long thereafter as the Bank's Engineer may consider necessary until the
expiration of the "Defects Liability Period" stated in the Appendix hereto. The Contractor shall
also during the whole time the works are in progress employ a competent representative who
shall be constantly in attendance at the works while the men are at work. Any directions
explanations, instructions or notices given by the Bank's Engineer to such representative shall
be held to be given to the Contractor.

4.10 Dismissal of Workmen

4.10.1 The Contractor shall on the request of the Bank's Engineer immediately dismiss from the
works any person employed thereon by him who may, in the opinion of the Bank's Engineer be
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incompetent or misconduct himself and such persons shall not be again employed on the works
without the permission of the Bank's Engineer.

4.11 Access to Works

The Employer and their representatives shall at all reasonable times have free access to the
works and/or to the workshops, factories or other places where the material is lying or from which
they are being obtained and the Contractor shall give every facility to the Employer and their
representatives necessary for the inspection and examination and test of the materials and
workmanship. No person not authorized by the Employer except the representatives of public
authorities shall be allowed on the works at any time.

4.12 Assignment and Sub-letting

4.12.1 The whole of the works included in the Contract shall be executed by the Contractor and
the Contractor shall not directly or indirectly transfer, assign or under-let the Contract or any
part/share thereof or any interest therein without the prior written consent of the Employer, and
no undertaking shall relieve the Contractor from the full and entire responsibility of the Contract
or from active superintendence of the works during their progress.

4.12.2 No alteration, omission or variation shall vitiate this Contract but in case the Bank's
Engineer thinks proper at any time during the progress of the works to make any alterations in,
or additions to, or omissions from the works or any alterations in the kind or quality of the
materials to be used therein and shall give notice thereof in writing under his hand to the
Contractor, the Contractor shall alter, add to, or omit from, as the case may be, in accordance
with such notice, but the Contractor shall not do any work extra to or make alterations or
additions to or omissions from the works or any deviations from any of the provisions of the
Contract, Stipulation, Specification or Contract Drawings without the previous consent in writing
of the Bank's Engineer and the value of such extras, alterations, additions, or omissions shall in
all cases be determined by the Bank's Engineers with the prior approval in writing of the
Employer in accordance with the provisions of Clause 4.16 hereof and the same shall be added
to, or deducted from the Contract Amount, as the case may be, accordingly.

4.13 Schedule of Quantities

4.13.1 The schedule of quantities, unless otherwise stated shall be deemed to have been
prepared in accordance with the standard method of measurement. The mode of measurement
for measurable items of work shall be as indicated in the sub-section "mode of measurement"
under section.

4.13.2 Any error in description or in quantity or in omission of items from the Schedule of
Quantities shall not vitiate this Contract but shall be rectified and the value thereof as ascertained
under Clause 4.16 thereof shall be added to, or deducted from, the Contract Amount (as the
case may be) provided that no rectification of errors, if any, shall be allowed in the Contractor's
Schedule of Rates.
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4.14 Sufficiency of Schedule of Quantities

4.14.1 The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the prices stated in the schedule
of quantities and / or the Schedule of Rates and prices which rates and prices shall cover all his
obligations under the Contract and all matters and things necessary for the proper completion
of the works.

4.15 Measurement of Works

4.15.1 The Bank's Engineer may from time to time intimate to the Contractor that he requires
the works to be measured and the Contractor shall forthwith attend or send a qualified agent to
assist the Bank's Engineer or his representative in taking such measurements and calculations
and to furnish all particulars or to give all assistance required by any of them.

4.15.2 Should the Contractor not attend or neglect or omit to send such Agent then the
measurement taken by the Bank's Engineer or a person approved by him shall be taken to be
correct measurements of the works. Such measurements shall be taken in accordance with the
Mode of Measurements detailed in the specification

4.15.3 The Contractor or his Agent may at the time of measurement take such notes and
measurements as he may require.

4.15.4 All authorized extra works, omissions, and all variations made without the Bank’s
Engineers’ knowledge, if subsequently sanctioned by him in writing (with the prior approval in
writing of the Employer) shall be included in such measurements.

4.16 Prices for extras etc. - Ascertainment of

4.16.1 The Contractor may, when authorized, and shall, when directed, in writing by the Bank's
Engineer with the approval of the Employer add to, omit from, or vary the works shown upon the
drawings, or described in the Specification, or included in the Schedule of Quantities, but the
Contractor shall make no additions, omissions or variation without such authorization or
direction. A verbal authority or direction by the Bank's Engineer shall, if confirmed by him in
writing within seven days, be deemed to have been given in writing.

4.16.2 No claim for an extra item shall be allowed unless it shall have been executed under
provisions of Clause 4.2.2 hereof or by the authority of the Bank's Engineer with the concurrence
of the Employer as herein mentioned. Any such extra is herein referred to as authorized extra
and shall be made in accordance with the following provisions.

(a) The net rates or prices in the original tender shall determine the valuation of the extra work
where such extra work is of similar character and executed under similar conditions as the
work priced therein.

(b) Rates for all items, wherever possible, should be derived out of the rates given in the priced
Schedule of Quantities.
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(c) The net prices of the original tender shall determine the value of the items omitted provided
if omissions vary the conditions under which any remaining items of works are carried out
the prices for the same shall be valued under sub-clause (c) and (d) hereof.

(d) Where the extra works are not of similar character and/or executed under similar conditions
as aforesaid or where the omissions vary the conditions under which any remaining items
of works are carried out or if the amount of any omission or additions relative to the amount
of the whole of the Contract Works or to any part thereof shall be such that in the opinion of
the Bank's Engineer the net rate or price contained in the Priced Schedule of Quantities or
tender or for any item of the works involves loss or expense beyond that reasonably
contemplated by the Contractor or it by reason of such omission or addition rendered
unreasonable or inapplicable, the Bank's Engineer shall fix such other rate or price as in the
circumstances he shall think reasonable and proper, with the prior approval in writing of the
Employer.

Where extra work cannot be properly measured or valued the Contractor shall be allowed
day work prices as the net rates stated in the tender or the Price Schedule of Quantities or,
if not so stated, then in accordance with the local day work rates and wages for the district;
provided that in either case vouchers specifying the daily time (and if required by the Bank's
Engineer the workmen's names) and materials employed be delivered for verification on to
the Bank's Engineer or his representative at or before the end of the week following that in
which the work has been executed.

4.16.3 The measurement and valuation in respect of the Contract shall be completed within the
"Period of final measurements" stated in the Appendix or if not stated, then, within six months of
the completion of the Contract works as defined in Clause 4.20 hereof.

4.17 Unfixed materials when taken into account to be Property of the Employer

4.17.1 Where in any certificate (of which the Contractor has received payment) the Bank's
Engineer has included the value of any unfixed materials intended for and/or placed on or
adjacent to the works such materials shall become the property of the Employer and they shall
not be removed except for use upon the works, without the written authority of the Bank's
Engineer. The Contractor shall be liable for any loss of or damage to such materials.

4.18 Removal of Improper Works

4.18.1 The Bank's Engineer, shall during the progress of the works, have power to order in
writing from time to time the removal from the works within such reasonable time or times as
may be specified in the order, of any materials which in the opinion of the Bank's Engineer are
not in accordance with the Specifications or the instructions of the Bank's Engineer, the
substitution of proper materials and the removal and proper re-execution of any work executed
with materials or workmanship not in accordance with the Drawings and Specifications or
instructions; and the Contractor shall forth- with carry out such order at his own cost. In case of
default on the part of the Contractor to carry out such order, the Employer shall have the power
to employ and pay other persons to carry out the same; and all expense consequent thereon, or
incidental thereto, as certified by the Bank's Engineer shall be borne by the Contractor, or may
be deducted by the Employer from any moneys due, or that may become due, to the Contractor.
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4.19 Defects after Virtual Completion

4.19.1 Any defect, shrinkage, settlement or other faults which may appear within the "Guarantee
period" stated in the Appendix hereto or, if none stated, then within twelve months from the date
of handing over of the plant after successful completion of acceptance testing, arising in the
opinion of the Bank's Engineer from materials or workmanship not in accordance with the
Contract, shall upon the directions in writing of the Bank's Engineer and within such reasonable
time as shall be specified therein, be amended and made good by the Contractor, at his own
cost and in case of default the Employer may employ and pay other persons to amend and make
good such defects, shrinkage, settlements or other faults, and all damages, loss and expenses
consequent thereon or incidental thereto shall be made good and borne by the Contractor and
such damages, loss and expenses shall be recoverable from him by the Employer or may be
deducted by the Employer from any money due or that may become due to the Contractor, or
the Employer may in lieu of such amending and making good by the Contractor, deduct from
any moneys due to the Contractor a sum, to be determined by the Bank's Engineer, equivalent
to the cost of amending such work and in the event of the amount retained under Clause 4.30
hereof being insufficient, recover the balance from the Contractor, together with any expenses
the Employer may have incurred in connection therewith. Should any defective work have been
done or material supplied by any sub-Contractor employed on the works, who has been
nominated or approved by the Bank's Engineer as provided in Clauses 4.11 and 4.12 hereof the
Contractor shall be liable to make good in the same manners as if such work or material had
been done or supplied by this Contractor and been subject to the provisions of the Clause 4.2
hereof. The Contractor shall remain liable under the provisions of this clause notwithstanding
the signing of any Certificate or the passing of any accounts, by the Bank's Engineer.

4.20 Certificate of Virtual Completion & Guarantee Period

4.20.1 The works shall not be considered as completed until handing over of the system as
specified. The Guarantee period shall commence from the date of taking over.

4.21.1 All specialists, Merchants, Tradesmen and others executing any work or supplying and
fixing any goods for which prime cost prices or provisional sums are included in the Schedule of
Quantities and/or Specifications who may be nominated or selected by the Bank's Engineer are
hereby declared to be Sub-Contractors employed by the Contractor and are herein referred to
as nominated Sub-Contractors.

4.21.2 No nominated Sub- Contractors shall be employed on or in connection with the works
against whom the Contractor shall make reasonable objection of (save where the Bank's
Engineer and Contractor shall otherwise agree) who will not enter into a Contract provided:

(@) That the nominated Sub-Contractor shall indemnify the Contractor against the same
obligations in respect of the Sub-Contract as the Contractor is under in respect of this
Contract.

(b) That the nominated Sub- Contractor shall indemnify the Contractor against claims in respect
of any negligence by the Sub-Contractor, his servants or agents or any misuse by him or
them of any scaffolding or other plant, the property of the Contractor or under any
Workmen's Compensation Act in force.
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(c) Payment shall be made to the nominated Sub- Contractor within fourteen days of his receipt
of the Bank's Engineer's certificate provided that before any Certificate is issued the
Contractor shall upon request furnish to the Bank's
Engineer proof that all nominated Sub Contractor's accounts included in previous
Certificates have been duly discharged; in default whereof, the Employer may pay the same
upon a certificate of the Bank's Engineer and deduct the amount thereof from any sums
due to the Contractor. The exercise of this power shall not create deviation of Contract as
between Employer and Sub-Contractor.

4.22 Other Persons Employed by Employer

4.22.1 The Employer reserves the right to use the premises and any portions of the site for the
execution of any work not included in this Contract which it may desire to have carried out by
other persons and the Contractor shall allow all reasonable facilities for the execution of such
work not included in this Contract which it may desire to have carried out by other persons and
the Contractor shall allow all reasonable facilities for the execution of such work but shall not be
required to provide any plant or materials for the execution of such work except by special
arrangements with the employer. Such work shall be carried out in such manner as not to impede
the progress of the works included in the Contract and the Contractor shall not be responsible
for any damage or delay which may happen to, or occasioned by, such work.

4.23 Insurance in respect of Damage to Person & Property

4.23.1 The Contractor shall be responsible for all injury to persons, animals or things, and for all
structural and decorative damage to property which may arise from the operation or neglect of
himself or of any nominated Sub- Contractor or any employee of either, whether such injury or
damage arises from carelessness, accident or any other cause whatever in any way connected
with the carrying out of this Contract. This Clause shall be held to include inter-alia, any damage
to buildings, whether immediately adjacent or otherwise and any damage to roads, streets,
footpaths, bridges or way as well as all damages caused to the buildings and works forming the
subject of this Contract by frost, rain, wind or other inclemency of weather. The Contractor shall
indemnify the Employer and hold him harmless in respect of all and any expenses arising from
any such injury or damage to persons or property as aforesaid and also in respect of any claim
made in respect of injury or damage under any Acts of any award of compensation or damages
consequent upon such claim.

4.23.2 The Contractor shall reinstate all damage of every sort mentioned in this Clause, so as
to deliver up the whole of the Contract works complete and perfect in every respect and so as
to make good or otherwise satisfy all claims for damage to the property of third parties.

4.23.3 The Contractor shall indemnify the Employer against all claims which may be made
against the Employer by any member of the public or other third party in respect of anything
which may arise in respect of the work or in consequence thereof and shall at his own expense
arrange to effect and maintain, until the virtual completion of the Contract with an approved office
a Policy of Insurance in the joint names of the Employer and the Contractor against such risks
and deposit such policy or policies with the Bank's Engineer from time to time during the currency
of this Contract. The Contractor shall also similarly indemnify the Employer against all claims
which may be made upon the Employer whether under the Workmen's Compensation Act or any
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other statute in force during the currency of this Contract or at Common Law in respect of any
employee of the Contractor or any Sub-Contractor and shall at his own expense effect and
maintain, until the virtual completion of the Contract, with an approved Office a Policy of
Insurance in the Joint names of the Employer and the Contractor against such risks and deposit
such Policy or Policies with the Bank from time to time during the currency of the Contract.

4.23.4 The Contractor shall be responsible for any liability which may be excluded from the
insurance policies above referred to and also for all other damages to any person, animal, or
property arising out of and incidental to the negligent or defective carrying out of this Contract.
He shall also indemnify the Employer in respect of any costs, charges, or expenses arising out
of any claim or proceedings and also in respect of any award of or compensation or damages
arising there from.

4.23.5 The Employer shall be entitled to deduct the amount of any damage, compensation,
costs, charges and expenses arising or accruing from, or in respect of any such claims or
damage from any or all sums due or to become due to the Contractor, without prejudice to the
Employer's other rights in respect thereof. The Contractor shall, at his own expense, arrange to
effect and maintain (until the virtual completion of the Contract) with an approved office, the
following insurance policies and deposit such policy or policies with the Bank's Engineer from
time to time during the currency of this Contract.

1. Transit, Storage, Erection, Testing and Commissioning Policy. (C.A.R.
Policy) for the total amount of contract.
2. Workmen compensation policy.
3. Third party liability policy with the limits as under.
(a) ¥ 10,00,000/- for a total and
(b) ¥ 2,00,000/- per occurrence.

(The insurance should be in joint name of the Bank and the firm with the Bank’s name
being the first insured)

4.24 Date of Commencement & Completion

4.24.1The Contractor shall be allowed admittance to the site on the "Date of Commencement"
stated in the Appendix hereto, or such later date as may be specified by the Bank's Engineer
and he shall thereupon and forthwith begin the works and shall regularly proceed with and
complete the same (except such paint or other decorative work as the Bank's Engineer may
desire to delay) on or before the "Date of Completion" stated in the Appendix subject
nevertheless to the provisions for extension of time hereinafter contained.

4.25 Damage for Non-completion

4.25.1 If the Contractor fails to maintain the agreed rate of progress of work and or fails to
complete the works by the date stated in the Appendix or within any extended time under Clause
(4.26) hereof and the Bank's Engineer certifies in writing that his opinion the same ought
reasonably to have been completed, the Contractor shall pay the Employer the sum named in
the Appendix as "Liquidated Damages" for the period during which the said works shall so
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remain incomplete and the Employer may deduct such damages from any moneys due to the
Contractor.

4.26 Delay & Extension of Time

4.26.1 If in the opinion of the employer, the works be delayed (a) by force majeure or (b) by
reason of any exceptionally inclement weather or (c) by reason of proceedings taken or
threatened by or dispute with adjoining or neighbouring owners or public authorities arising
otherwise then through the Contractor's own default or (d) by the works or delays of other
Contractors or Tradesmen engaged or nominated by the Employer and not referred to in the
Schedule of Quantities and/or Specifications or (e) by reason of Bank's Engineer's instructions
as per Clause 4.2 hereof or (f) by reason of civil commotion, local commotion of workmen or
strike or lock -out affecting any of the building trades or (g) in consequence of the Contractor not
having received in due time necessary instructions from the Bank's Engineer for which he shall
have specifically applied in writing or (h) from other causes which the Bank's Engineer may
certify as beyond the control of Contractor or (i) in the event, the value of the work exceeds the
value of the Priced Schedule of Quantities owing to variation, the Bank's Engineer may with the
previous approval in writing of the Employer make a fair and reasonable extension of time for
completion of the Contract works; in case of such strike or lock-out the Contractor shall, as soon
as may be given written notice thereof to the Bank's Engineer, but the Contractor shall
nevertheless constantly use his endeavour to prevent delay and shall do all that may reasonably
be required to the satisfaction of the Bank's Engineer to proceed with work.

4.27 Failure by Contractor to comply with Bank's Engineer’s Instructions

4.27.1 If the Contractor after receipt of written notice from the employer requiring compliance
within ten days fails to comply with such further drawings and/or Bank's Engineer's instructions,
the Employer may employ and pay other persons to execute any such work whatsoever that
may be necessary to give effect thereto, and all costs incurred in connection therewith shall be
recoverable from the Contractor by the Employer on the Certificate of the Bank's Engineer as a
debt or may be deducted by him from any moneys due to the Contractor.

4.28 Termination of Contract by the Employer

4.28.1 If the Contractor being an individual or a firm commits any "Act of Insolvency", or shall be
adjudged an Insolvent or being an Incorporated Company shall have an order for compulsory
winding up made against it or pass an effective resolution for winding up, voluntarily or subject
to the supervision of the Court and the Official Assignee or the Liquidator in such acts of
insolvency or winding up, as the case may be, shall within seven days after notice to him
requiring him to do so, to show to the reasonable satisfaction of the Bank's Engineer that he is
able to carry out and fulfil the Contract and to give security there for, if so required by the Bank's
Engineer.

Or, if the Contractor (whether an individual, firm or Incorporated Company) shall suffer execution
or other process of court attaching property to be issued, against the Contractor,

Or, shall suffer any payment under this Contract to be attached by or on behalf of any of the
creditors of the Contractor, Or shall assign or sublet this Contract without the consent in writing
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of the Employer first hand obtained. Or shall charge or encumber this Contract or any payments
to you, or which may become due, to the Contractor then and there,

Or if the Bank's Engineer shall certify in writing to the Employer that the Contractor:

i) has abandoned the Contract, or

i) has failed to commence the works, or has without any lawful excuse under these Conditions
suspended the progress of the works for fourteen days after receiving from the Bank's
Engineer notice to proceed, or

iii) has failed to proceed with the works with such due diligence and failed to make such due
progress as would enable the works to be completed within the time agreed upon, or

iv) has failed to remove material from the site or to pull down and replace work for seven days
after receiving from the Bank written notice that the said materials or works were condemned
and rejected by the Bank's Engineer under these conditions, or has neglected or failed
persistently to observe and perform all or any of the acts, matters or things by this Contract
to be observed and performed by the Contractor for seven days after written notice shall
have been given to the Contractor requiring the Contractor to observe or perform the same.

Then and in any of the said cases the Employer may, notwithstanding any previous waiver, after
giving seven days' notice in writing to the Contractor, determine the Contract, but without thereby
affecting the powers of the Bank's Engineer or the obligations and liabilities of the Contractor,
the whole of which shall continue in force as fully as if the Contract had not been so determined,
and as if the works subsequently executed had been executed by or on behalf of the Contractor.
And further, the Employer by his agents or servants may enter upon and take possession of the
works and all plant, tools, scaffoldings, shade, machinery, steam and other power utensils and
materials lying upon the premises of the adjoining lands or roads, and use the same as his own
property or may employ the same by means of his own servants and workmen in carrying on
and completing the works or by employing any other Contractor or other person or persons to
complete the works, and the Contractor shall not in any way interrupt or do any act, matter or
thing to prevent or hinder such other Contractor or other person or persons employed for
completing and finishing or using the materials and plant for the works. When the works shall be
completed or as soon thereafter as convenient to the Bank's Engineer shall give a notice in
writing to the Contractor to remove his surplus materials and plant, and should the Contractor
fail to do so within a period of fourteen days after receipt thereof by him, the Employer may sell
the same by public auction, and give credit to the Contractor for the net amount realized.

The Bank's Engineer shall thereafter ascertain and certify in writing under his hand what (if
anything) shall be due or payable to, or by the Employer, for the value of the said plant and
materials so taken possession of by the Employer and the expenses or loss which the Employer
shall have been put to in procuring the works to be completed, and the amount, if any, owing to
the Contractor and the amount, which shall be so certified, shall thereupon be paid by the
Employer to the Contractor or by the Contractor to the Employer, as the case may be, and the
Certificate of the Bank's Engineer shall be final and conclusive between the parties.

4.29 Termination of Contract by Contractor

4.29.1 If payment of the amount payable by the Employer under certificate of the Bank's
Engineer shall be in arrears and unpaid for thirty days after notice in writing requiring payment
of the amount as aforesaid shall have been given by the Contractor to the Employer, or if the
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Employer interferes with or obstructs the issue of any such certificate, or if the Employer shall
repudiate the Contract, or if the works be stopped for three months under the order of the Bank's
Engineer or the Employer or by any injunction or other order of any Court of Law, then and in
any of the said cases, the Contractor shall be at liberty to determine the Contract by notice in
writing to the Employer, through the Bank's Engineer, and he shall be entitled to recover from
the Employer, payment for all works executed and for any loss he may sustain upon any plant
or materials supplied or purchased or prepared for the purpose of the Contract.

4.29.2 In arriving at the amount of such payment, the net rates contained in the Contractor's
original tender shall be followed, or where the same may not apply, valuation shall be made in
accordance with Clause 4.16 hereof.

4.30 Certificate & Payments

4.30.1 The Contractor shall be paid by the Employer from time to time by instalments under
Interim Certificates to be issued by the Bank's Engineer to the Contractor on account of the
works executed when in the opinion of the Bank's Engineer work to the approximate value
named in the Appendix as Value of work for Interim Certificates (or less at the reasonable
discretion of the Bank's Engineer) has been executed in accordance with the Contract. The
Bank's Engineer may in his discretion include in the Interim Certificate such amount as he may
consider proper on account of materials delivered upon the site by the Contractor for use in the
works. No certificate of the Bank's Engineer shall of itself be conclusive evidence that any works
or materials to which it relates are in accordance with the Contract neither will the Contractor
have a claim for any amounts which the Bank's Engineer might have certified in any interim bill
and paid by the Employer and which might subsequently be discovered as not payable and in
this respect the Employer's decision shall be final and binding.

4.30.2 The Bank's Engineer shall have power to withhold any certificate if the works or any parts
thereof are not being carried out to his satisfaction.

4.30.3 The Bank's Engineer may by any certificate make any correction in any previous
certificate which shall have been issued by him.

4.30.4 No Certificate of Payment shall be issued by the Bank's Engineer if the Contractor fail to
insure the works and keep them insured till the completion of the work.

4.30.5 Payments upon the Bank's Engineer's Certificate shall be made within the periods named
in the Appendix as "Period for honour of Certificate" after such Certificates have been delivered
to the Employer

4.31 Delayed Payment

4.31.1 Any amounts payable by the Employer to the Contractor in pursuance of any Certificate
given by the Bank's Engineer hereunder shall, if not paid within the "Period for honouring
Certificate" named in the Appendix, carry interest at the rate named in the Appendix, as the
"Rate of Interest for Delayed Payment" from the date upon which such sum ought to have been
paid by the Employer until the payment.

4.32 Matters to be finally determined by Bank's Engineer

4.32.1 The decision, opinion, direction, Certificate of the Bank's Engineer (Except for payment)
with respect to all or any of the matters under Clauses 4.2.1 (a, b), 4.5, 4.6, 4.13 and 4.26 (a, b,
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c, d and f) hereof (which matters are herein referred to as the excepted matters) shall be final
and conclusive and binding on the parties hereto and shall be without appeal. Any other decision,
opinion, direction, certificate or valuation of the Bank's Engineer or any refusal of the Bank's
Engineer to give any of the same, shall be subject to the right of Arbitration and review under
Clause 4.33 hereof in the same way in all respects (including the provisions as to opening the
reference) as if it were a decision of the Bank's Engineer.

4.33 Settlement of Dispute by Arbitration

4.33.1 All disputes and differences of any kind whatever arising out of or in connection with
Contract or the carrying out of the works (whether during the progress of the works or after their
completion and whether before or after the determination, abandonment or breach of the
Contract) shall be referred to and settled by the Bank's Engineer, who shall state his decision in
writing. Such decision may be in the form of a final certificate or otherwise. The decision of the
Bank's Engineer with respect to any of the excepted matters shall be final and without appeal as
stated in Clause 4.33 hereof, But if either the Employer or the Contractor be dissatisfied with the
decision of the Bank's Engineer on a matter, question or dispute of any kind (except any of the
excepted matters) or as to the withholding by the Bank's Engineer of any Certificate to which the
Contractor may claim to be entitled, then and in any such case, either party (the Employer or
the Contractor) may within 28 days after receiving notice of such decision given a written
notice to the other party through the Bank's Engineer requiring that matters in dispute be
arbitrated upon. Such written Notice shall specify the matters which are in dispute or difference
of which such written notice has been given and no other shall be and is Hereby referred to the
arbitration and final decision of an arbitrator to be agreed upon as appointed by both the parties
or, in case of disagreement as to The appointment of a single arbitrator, to the appointment
of two arbitrators, one to be appointed by each party, which arbitrators shall, before taking
upon themselves the burden or reference, appoint an Umpire.

4.33.2 The Arbitrator or Arbitrators, as the case may be, shall have power to open up, review
and revise any certificate, opinion, decision, requisition of notice, save in regard to the excepted
matters referred to in the preceding Clause, and to determine all matters in dispute, which shall
be submitted to arbitration and of which notice shall have been given as aforesaid.

4.33.3 The Arbitrator or Arbitrators, as the case be, shall make his or their award within one year
(or such further extended time as may be decided by him or they, as the case may be, with the
consent of the parties from the date of the Arbitrator entering on the reference. In case during
the arbitration proceedings the parties mutually settle, compromise or compound their dispute
or difference, the Arbitrator or Arbitrators, as the case may be shall be deemed to have been
revoked and the arbitration proceedings shall stand withdrawn or terminated, with effect from
the date on which the parties file a joint memorandum of settlement thereof, with the Arbitrator
or Arbitrators as the case may be.

4.33.4 Upon every or any such reference, the cost of and incidental to the reference and award
respectively shall be in the discretion of the Arbitrator or Arbitrators, as the case may be, who
may determine, the amount thereof, or direct the same to be taxed as between attorney and
client or as between party and party, and shall direct by whom and to whom and in what manner
the same shall be borne and paid. This submission shall be deemed to be a submission to
Arbitration within the meaning of the Indian Arbitration and Conciliation Act, 1996 or any statutory
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modification thereof. The Award of the Arbitrator or Arbitrations, as the case may be shall be
final and binding on the parties. It is agreed that the Contractor shall not delay the carrying out
of the works by reason of any such matter, question or dispute being referred to arbitration but
shall proceed with the work with all due diligence and shall, until the decision of the Arbitrator or
Arbitrators, as the case may be, given abide by the decision of the Bank's Engineer and no
Award of the Arbitrator or Arbitrators, as the case may be, shall relieve the Contractor of his
obligations to adhere strictly to the Bank's Engineer's instructions with regard to the actual
carrying out of the works. The Employers and the Contractor hereby also agree that arbitration
under this Clause shall be a condition precedent to any right to action under the Contract.

4.34 Right of Technical Scrutiny of Final Bill

4.34.1 The Employer shall have a right to cause a technical examination of the works by any
agency and the full and the final bill of the Contractor including all supporting vouchers, abstracts,
etc., to be made at the time of payment of the final bill. If as a result of this examination or
otherwise any sum is found to have been overpaid or over-certified it shall be lawful for the
Employer to recover the sum.

4.35 Employer Entitled to Recover Compensation Paid to Workmen

4.35.1 If, for any reason, the Employer is obliged, by virtue of the provisions of the workman's
Compensation Act, 1923, or any Statutory Modification or re-enactment thereof to pay
compensation to a workman employed by the Contractor, in execution of the works, the
Employer, shall be entitled to recover from the Contractor the amount of compensation so paid,
and without prejudice to the rights of the Employer under the said Act. The Employer shall be at
liberty to recover such amount or any part thereof by deducting it from the security deposit or
from any sum due by the Employer to the Contractor under this Contract or otherwise. The
Employer shall not be bound to contest any claim made against it under the said Act, except on
the written request of the Contractor and upon his giving to the Employer full security to the
satisfaction of the Employer for all costs for which the Employer might become liable in
consequence of contesting such claim.

4.36 Abandonment of Works

4.36.1 If at any time after the acceptance of the tender, the Employer shall for any reasons
whatsoever not require the whole or any part of the works to be carried out, the Bank's Engineer
shall give notice in writing to the Contractor who shall have no claim to any payment of
compensation or otherwise whatsoever on account of any profit or advantage which he might
have derived from execution of the whole works.

4.37 Return of Surplus Materials

Notwithstanding anything to the contrary contained in any of all the clauses of this Contract,
where any materials for the execution of the Contract are procured with the assistance of the
Employer by purchase made under orders or permits or licenses issued by Government the
Contractor shall hold the said materials economically and solely for the purpose of the Contract
and not dispose them off without the prior written permission of the Employer and return them
to the Employer, if required by the Employer at the price to be determined by the Bank's Engineer
having due regard to the condition of the materials, the price to be determined not to exceed the
purchase price thereof inclusive of sales tax, octroi and other such levies paid by the Contractor
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in respect thereof. In the event of breach of the aforesaid condition, the Contractor shall, in
addition to being liable to action for contravention of the terms of licenses or permits and/or
criminal breach of trust, be liable to the Employer all moneys, advantages or profits resulting or
which in the usual course would have resulted to him by reason of such breach.

4.38 Right of the Employer to Terminate Contract in the Event of Death of Contractor, if
Individual

4.38.1 Without prejudice to any of the rights or remedies under this Contract, if the Contractor
being an individual, dies, the Employer shall have the option of terminating the Contract without
incurring any liability for such termination.

4.39 Testing
All the equipment shall be tested jointly with the contractor and the Bank's representative as
required by the various sections of the specifications.

4.40 Work at Site

4.40.1 The contractor shall inspect the site and ascertain for himself the nature, character and
extent of work to be executed and shall include all items and services necessary, whether
specifically mentioned or not in the Specifications, Drawings, or Schedule of Equipment to make
with the intent and purpose of these Specification.

4.41 SPECIAL CONDITIONS

4.41.1 Upon award, the Contractor shall submit completion schedule including equipment
delivery and details of all the important activities involved.

4.42 Non-Disclosure Clause:

The contractor shall not disclose directly or indirectly any information, materials and details of
the Bank’s infrastructure / system / equipment etc. which may come to the profession of
knowledge of the contractor during the course of discharging its contractual obligations in
connection with the agreements, to any third party and shall all times hold the same in strictest
confidence. The contractor shall treat the details of the contract as private and confidential,
except the extent necessary to carry out the obligation under it or to comply with the applicable
laws. The contractor shall not publish permit to publish or disclose any particulars of the work in
any trade of technical papers or elsewhere without the previous written consent of the employer.
The contractor shall indemnify the employer for any loss suffered by the employer as a result of
disclosure of any confidential information. Failure to observe the above shall be treated as
breach of contract on the part of the contractor and the employer shall be entitled to claim
damages and pursue legal remedies. The contractor shall take all appropriate action with respect
to its employees to ensure that the obligations of non-disclosure of the confidential information
under this agreement are fully satisfied. The contractor’'s obligations with respect to non-
disclosure and confidentiality will survive the expiry or termination of this agreement for whatever

reasons.
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443 Sexual Harassment of Women at Workplace (Prevention, Prohibition and
Redressal) Act, 2013:
i) The Contractor / Agency shall be solely responsible for full compliance with the provisions of

“the Sexual Harassment of women at workplace (Prevention, Prohibition and Redressal) Act,
2013”. In case of any complaint of sexual harassment against its employee within the premises
of the Bank, the complaint will be filed before the Internal Complaints Committee constituted by
the Contractors / Agency and the Contractor / Agency shall ensure appropriate action under the
said Act in respect to the compliant.

i) Any complaint of sexual harassment from any aggrieved employee of the contractor against
any employee of the Bank shall be taken cognizance of by the Regional Complaints Committee
constituted by the Bank.

iii) The contractor shall be responsible for any monetary compensation that may need to be paid
in case the incident involves the employees of the contractor, for instance any monetary relief to
Bank’s employee, if sexual violence by the employee of the contractor is proved.

iv) The contractor shall be responsible for educating its employees about prevention of sexual
harassment at workplace and related issues.

v) The contractor shall provide a complete and updated list of its employees who are deployed

within the Banks’s premises.

4.44 Provision of Rule 144 (xi) of the GFR 2017:

4.44.1 Compliance with the Rule 144 (xi) of GFR 2017 inserted vide Office Memorandum (OM)
F.No.6/18/2019-PPD dated July 23, 2020, issued by Public Procurement Division, Department of
Expenditure, Ministry of Finance, Government of India, the Public Procurement Orders issued in
furtherance thereto, and their subsequent revisions shall be mandatory.

In this regard, Bidder shall submit a copy of Undertaking / Declaration / Certificate on their letter
head duly sealed and signed by the authorized signatory in the format given at Annexure -VII &
VIII. If the Undertaking / Declaration / Certificate submitted by the bidder is found to be false,
his/her/its tender / work order will be immediately terminated, and legal action in accordance with
law including forfeiting of Earnest Money Deposit / Performance Bank Guarantee / Security
Deposit may be initiated and the Bank may also debar the bidder from participating in the tenders
invited by the Bank in future.

4.44.2 The Public Procurement (Preference to Make in India), Order 2017 Department for
Promotion of Industry and Internal Trade, Ministry of Commerce and Industry Order No. P-
45021/2/2017-B.E. Il dated 15 June 2017) and its subsequent amendments shall be applicable
to this procurement.

The latest guidelines as updated by Government of India from time to time in this regard would
prevail.

Place:

Date: Seal and Signature of the Bidder
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APPENDIX

The condition Herein before Referred To

S.No. | Iltem Description Acceptance by the bidder
(Accepted / Not accepted)
1. Defects Liability One year from the date of
Period Virtual Completion
Certificate
2. Period of Final 3 months
Measurement
3. Date of 14" day from the date of
Commencement letter of work order.
4. Date of Completion | Date of virtual completion
certificate.
5. Rate of liquidated Liquidated damages at a rate
damages for non- of 0.25% of estimated cost
completion of work. | per week of delay on pro-rata
basis beyond the stipulated
period with subject to a
maximum of 10% of the
contract amount.
6. Value of works for Rs.25.00 lakh
interim certificates
7. Period for honouring | One month for interim bills
certificates and 3 months for final bill.
8. Interest for delayed | 3% per annum
payment
Place:
Date: Seal and Signature of the Bidder
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SECTION-V

Technical Specifications

transformer and having

1. X-Ray Baggage Scanner System should be rodent protected and specially designed for screening of
hand baggage / parcel complete with standard features, like Baggage counter , Search Indicator, Input/
Output frames with SS Rollers/ Drop Chute , Lockable Console Cabinet, Voltage Stabilizer with Isolation

(i) Tunnel size (minimum or higher)

: 600 mm (W) X 400 mm (H), for screening of hand Baggage/
Briefcases

(ii) Resolution

- 42 SWG (38 AWG)

(iii) Penetration thickness

: Minimum 35 mm. thickness of steel or more

(iv) Conveyor speed (approx.)

: between 0.18 and 0.3 m/sec with bi-directional movement.
IAuto stop in absence of baggage after 5 mins.

(v) Carrying capacity (minimum)

: 160 kg or more Distributed load.

(vi) X-Ray Voltage

: 160 KV or more

(vi) Power supply requirement

: Suitable to operate on single phase 230 volts +/-10% AC, 50
Hz +/- 3% should be able to withstand voltage fluctuations in
the range mentioned.

2. Image processing - The system shall consists of

i. Digital Video Memory

> minimum 32 MB

ii. Grey levels

: Around 4096 stored.

iii. Video Display

11280 X 1024, 24 / 32 bit colour real time image processing,
low radiation, ergonomic, 2 numbers flicker free 24" or more
colour LED Monitor with lockable console for housing them.

iv. Variable Zoom

: X 8 or more

3. Computer Specification (minimum)

Monitor : 2 No. ( 24 inch or more) colour LED monitor
Operating System : Window 10/ Linux or better and latest version
Processor : Latest processor Intel® core™ i5, 2.5 Ghz as per

requirement or better.

System Memory

: 8 GB RAM or more

Display : 24 Bit/32 Bit True Color
Hard Disk (HDD / SDD) : 1 TB HDD or better
DVD Writer : 52X (1 no.)
USB Port : 6 USB Port
Mouse : 1 no. optical
Keyboard 1 no. as per manufacturer standard
UPS : sufficient capacity to take the load
5. Printer System should be compatible for colour Laser Printer (printer

not to be supplied)

1. The system shall also have multi energy system with four colour palette for material discrimination

high, low, medium penetration.

The system should have variable zoom density, variable organic/

inorganic colour striping, and variable gamma with save function.

2. Additional features such as
a. Inverse image
b. Black and white image
c. Pseudo colour
d. Bi-direction scanning

e. Edge & variable edge enhancement
f. Set up time not more than 10 mins
g. Automatic image archieving

h. Date and Time display
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Enhanced performance X-Ray - The feature assists operators in identifying substances having
specific characteristics of explosive or narcotics, enabling rapid and consistent detection capability,
gold or currency may also be identified using EPX

Radiation Safety: Should comply with all applicable international/National radiation & health
Regulations.

Product should be maximum radiation emission leakage of less than 0.1 mR/Hr at a distance of
5 cm from all external surfaces of the cabinet X — ray system. The supplier/manufacturers should
provide necessary arrangement for testing the same during Pre- factory despatch/ at site.

The original equipment manufacturer (OEM) should have ISO certification for manufacturing and
servicing X-Ray screening machines.

The system will have certification from CE/ UL
Threat Image Projection (TIP)

International Accredited Certificates

0. Providing CTP (Test Bag/Kit) minimum 01 no for each set of XBS.

General :

TIP Software facility shall be incorporated in the offered X-ray machines to assist supervisors in
testing the operator alertness and training X-ray screeners to improve their ability in identifying
specific threat object. The system will create a threat object and the same will be superimposed on
monitor screen while a bag is being screened. To acknowledge that the operator has seen the false
object, operator must press the control Panel key that will cause the computer generated threat
object to disappear from x-rayed bag image on the VDU screen. Each operator’s action shall be
recorded in the hard disc of the computer for the auditing purpose by the supervisor or other
authorized person.

Design of the system

a) TIP software should be compatible with other X-Ray technologies such as automatic reject unit, Dual

b)

X-ray screen technologies, automatic threat recognition system, etc. All x-ray image functions must
be available at the same time along with the TIP.

Image Library

The TIP facility should have an image library containing at least 100 explosive devices, 100 knives
and 100 fire arms in various sizes, shapes, locations & orientations. However, the system shall have
facility to expand the library to incorporate additional images by user without assistance of the
manufacturer.

The image library should contain images of threats at different orientations - both plane and end-on
orientation should be used. Although these will be assigned different file names and references, it
must be possible to cross-reference these as the same threat. All threat Image Projection images
must be realistic, representative and non-distinguishable from real threat items.

Time Interval

Programming facility shall be available to project threat images in different intervals. The time period
for threat image as well as image mix in % age shall be user programmable e.g. software shall select
40% images of explosive devices, 35% of fire arms & 25% of knives or Random, etc.

i) Once the screener has responded to identify the computer generated threat image, it should remain

on the screen for a pre-defined user programmable time for analyses. The image should be
highlighted, upon identification, and feedback message shall be visible to the screener.
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d) System Administration

i) The threat image projection facility shall have details of user data-base such as name of the office,
Screener name, designation, user ID number, level of access such as Screener, Administrator,
Maintenance & Password, etc.

ii) Access to start-up Menu should be restricted only to the authorized individuals. A log-in procedure
by means of ‘Password’ or ‘Security key’ could achieve restricted access to each of the comment.
The log-in procedure should not take longer than 20 seconds. The system should have facility to
bypass the TIP facility, if programmed so by the System Administrator. It is to be ensured that the
TIP software shall not be hindrance to normal functioning of X-ray Machines.

iii) When the operator logs-in or logs-out, message should be displayed on XBIS VDU Screen to
confirm that he / she has been correctly logged-in or logged out.

iv) All models should have online recording facility and images can be recorded in CD & USB and
should be able to view images so recorded on standalone PC (as per P&SO recommendation).

e) Feed Back/ Report

i) The Threat Image Projection should be capable of giving feed-back “HIT, MISS or FALSE
ALARM” message. No message will be presented if a screener correctly passed a clear bag.

i) A “HIT” message to be presented when a screener has correctly identified a Threat Image
Projection image. A “MISS” message shall be presented when screener fails to identify the Threat
Image Projection Image. A “False Alarm” message shall be given when screener incorrectly
indicate that Threat Image Projection image is present when in fact no Threat Image Projection
is present. The feedback should clearly indicate in a screen that a TIP object has been correctly
identified / a TIP object has been missed / or no TIP object was present. The information should
be recorded in the database.

iii) Different colour coding shall be used for feedback to the Screener. It is recommended that Colour
Code “RED for MISS”, GREEN for “HIT” and YELLOW for “False Alarm or Interrupt” be used.

iv) The system shall automatically prepare the daily log of events for each shift and for each Screener
performance. TIP log shall include particulars of location, XBIS, Name of Screener, Time & date
of threat image, whether threat image was successfully identified or missed, etc.

v) The report on Threat Image Projection system may have date and time (From-To) as per
requirement, Screener particulars, and decision / outcome i.e. MISS, HIT or False alarm in %age
as well in absolute numbers, number of bas screened, categories such as explosive devices knife
or weapon, etc.

vi) As a standard practice, daily / weekly / monthly report shall be retrieved. Report shall be for any
given time and period, as per command.

vii) All data should be stored on the system for a minimum of two months after it has been
downloaded. No individual, regardless of access rights to the Threat Image Projection
components would delete or amend any of Threat Image Projection data or time i.e. Threat Image
Projection data on the actual X-ray machine will be read only file.

Film safety — The machines should be film safe i.e photographic films must not be damaged due to X-
Ray examination.

Note: -

1. The specifications indicated above are the minimum acceptable to the Bank.

2. Tenderers are free to quote for equipment’s with higher and advanced specifications, if any of the
technical specifications is out of the range of equipment’s manufactured by them.
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TESTS TO BE CARRIED OUT

I. SINGLE WIRE RESOLUTION (TEST NO.1)

A set of uninsulated tinned copper wire of size 25 SWG, 30, 35, 38, 40 and 42 SWG are placed on Perspex
sheet. The wires are laid out in “S’ shaped curves. The wires are placed behind varying thickness of
aluminium. The requirement is to display 42 SWG wire is not covered by step wedge. A tick will indicate
the visibility of appropriate wire. Metallic marker should be provided using high density material, so that
SWG numbers in the VDU are clearly visible.

I1. USEFUL PENETRATION (TEST NO.2)

Definite what level of details can be seen behind a thickness of known material. The requirement of this
test is that the 24 SWG wire is seen under second step wedge (5/16"). (Note: This is equivalent to FAA,
USA and DOT UK requirement). Tick on log sheet will indicate what wires are visible.

III. MULTI ENERGY X-RAY (TEST No.3)

With multi-energy X-Ray it should be possible to distinguish between materials of different average
atomic number. The use of sugar and salt samples encapsulated on the test piece and various materials
used in the construction of CTP will check the material discrimination facility. A tick will indicate that the
sugar/salt samples are shown in different colour.

IV. SIMPLE PENETRATION (TEST No.4)

This test defines what thickness of steel the machine should be able to penetrate. The steel step wedge
on the CTP has steps of 2 mm. from 16 mm. to 30 mm. with a lead strip to check that the machine is
above or below the requirement. The requirement is that the lead is visible beneath 28 mm. steel. A tick
in log sheet will indicate where a difference between the lead strip and the step wedge is visible.

V. SPATIAL RESOLUTION (TEST NO.5)
This test defines the ability of the system to distinguish and display objects which are close together.

The CTP has 16 copper gratings at right angle to each other. The requirement is that a vertical and
horizontal grating can be seen. A tick in the log sheet will indicate that gaps in the gratings are visible.

VI. RADIATION EMISSION LEAKAGE (TEST NO.5)

Radiation emission leakage of less than 0.1 mr/Hr at a distance of 5 cm from all external surfaces of
the cabinet X — ray system be tested with properly calibrated equipment.
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SECTION-VI

Details of Technical particulars
(To be furnished by tenderers)

Sr. Particulars Banks Specification To be furnished Rgmarks,
o. by the tenderers if any
1. | Make and Model No.
Tunnel size (minimum or Minimum 60 cm(W) x 40 cm
2. | higher) (H)
3. . Width in mm
Loading Platform Length in mm
4. Delivery platform Width in mm
Length in mm
5. . . Width in mm
Overall dimensions .
Length in mm
6. | X-Ray Generator
i. | Cooling Sealed oil bath
i. | X-Ray Voltage 160 KV or more
iii. Should be capable to operate
X-Ray Source / smoothly for a period of]
Generator atleast ten years
iv. | X-Ray Beam The X-ray beam divergence
divergence should be such that the
complete image at
maximum size of bag is
displayed without corner
cuts.
iv. | Direction of X-Rays vertically upward
v. | Duty Cycle 100%
Penetration should be 35
mm thickness of steel or
vi. | Penetration more
7. | General

i. | Conveyor Speed

Between 0.18 & 0.3 m/sec.
Conveyor movement
bidirectional. Auto stop in
absence of baggage after 5
mins.

ii. [Resolution

The machine should be
able to display single un-
insulated tinned copper
wire of 42 SWG or 38
AWG. All penetration and
resolution condition should
be met without pressing
any functional key and
should be online

ii. | Carrying capacity

160 kg. or more with
distributed load

iv. | Power Requirement

230 + 10% VAC, 50 Hz +
3%, Single Phase and
should be able to withstand
voltage fluctuations in the
range of 170V to 260V.
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Sensors

Sensors > 1000 diodes, L-
shaped detector (Folded
array type), in case of
defective diode arrays,
scanning should be
disabled and error message
should be displayed on the
screen.

Vi.

Multi energy X-ray
imaging facility

The machine should have
features of multi-energy X-
ray imaging facility where
materials of different atomic
number will be displayed in
different colours to
distinguish between organic
and inorganic materials.
The machine should give
audio and video alarm upon
detection of high density
organic materials including
explosives and narcotics,
should have variable colour
or materials stripping to
facilitate the operator to
monitor images for closer
scrutiny. All  suspicious
items (Explosives, High
density materials, narcotics,
etc.,) should be displayed in
one mode and that should
be online.

Vii.

\Variable contrast facility

Facility for variable contrast
must be incorporated to
allow enhancement lighter
and darker portion of the
image.

viii.

Viewing

Machine should generate
the images in such a way
that the depth of any
scanned object can be
visualized appropriately to
further analyse the details
of the object inside a
baggage for better
identification of harmful
objects like Gun / Knife etc.,

Image archiving

It should have the capability
of archiving 3000 or more
images with date & time
stamp.

Secure Housing

Control desk with security
housing and locking
provision should be
available. The operator
personal identification
number can be entered the
keyboard along with

generation of log.
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Software capabilities

Continuous Electronic Zoom
facility

Should be available to
magnify the chosen area of
an image eight times (8x) or
more. Image feature shall
be keyboard controllable.

Software enhancement

The machine should be so
designed that software
enhancement can be easily
implemented to take care of
new technique in image

processing and pattern
recognition.

iii. |Full diagnostic test facility The machine should have
software controlled

diagnosis report facility and
system should give printout
if printer is connected.

Password protection

All software features of
machine should be online
and password protected.

Software control features

All software features should
be controlled from keyboard
of machine only. Keyboard
function should be user
friendly. To enable / disable
the software features,
system should not be
rebooted.

Vi,

Copy of software

Copy of all software
including X-Ray software
with recovery CD must be
provided.

Computer details

Make and Model No.

DELL / HP / Lenovo

(i) | Processor

Latest configuration and
should be able to deliver the
output to meet the
specifications mentioned as
above. (Intel i5 or better)

(ii) | System Memory

8 GB RAM or more

(iii) | Display monitor

2nos, 24" or better effective
viewing area LED flat
monitor SVGA high
resolution, low radiation,
flicker free, resolution at
least 1280x1024 or better
wide screen (with aspect
ratio of 21:9), 24/32 bit per
pixel colour with 4096 grey
levels real time processing.

(HDD/ SSD)

(iv) | Hard Disk capacity

1 TB or better

(v) | CD -R/RW Drive

DVD writer 52 X or better
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(vi) | VGA/ GPU Card 4 GB or better
(vii) |Operating system Windows 10 or better/latest
(vii) | RAM 8 GB or better
(viii) | Ports 6 USB ports with at least 2
in front, 1 Serial port, 1
parallel port, 1PS/2
keyboard, 1 PS2 for mouse
(viii) | Printer System should be
Compatible for colour Laser
printer
(Printer not to be supplied)
10 Operating Environment
(i) Storage Temp 0 deg Cto 50 deg C
minimum
(ii) Operating Temp. 0 deg Cto 50 deg C
minimum
(iii) Relative Humidity 90% Non - Condensing
minimum
Date:
Place: Seal and signature of the Bidder
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(To be furnished by tenderers)

S.No

Item Description

COMPLIANCE
(Yes/No)

REMARKS

THREAT IMAGE PROTECTION

1.

TIP Software facility shall be incorporated in the
offered X-ray machines to assist supervisors in testing
the operator alertness and training X-ray screeners to
improve their ability in identifying specific threat
object. The system will create a threat object and the
same will be superimposed on monitor screen while a
bag is being screened. To acknowledge that the
operator has seen the false object, operator must
press the control Panel key that will cause the
computer generated threat object to disappear from
x-rayed bag image on the VDU screen. Each operator’s
action shall be recorded in the hard disc of the
computer for auditing purpose by the supervisor or
authorized person.

DESIGN OF THE SYSTEM

2.

TIP software should be compatible with other X-Ray
technologies such as automatic reject unit, Dual X-ray
screen technologies, automatic threat recognition
system, etc. All x-ray image functions must be
available at the same time along with the TIP.

IMAG

E LIBRARY

The TIP facility should have an image library
containing at least 100 explosive devices, 100 knives
and 100 fire arms in various sizes, shapes, locations &
orientations. However, the system shall have facility to
expand the library to incorporate additional images by
user without assistance of the manufacturer.

The image library should contain images of threats at
different orientations - both plane and end-on
orientation should be used. Although these will be
assigned different file names and references, it must
be possible to cross-reference these as the same
threat. All threat Image Projection images must be
realistic, representative and non-distinguishable from
real threat items.

TIME INTERVAL

5.

Programming facility shall be available to project
threat images in different intervals. The time period
for threat image as well as image mix in % age shall
be user programmable e.g. software shall select 40%
images of explosive devices, 35% of fire arms & 25%
of knives or Random, etc.

Once the screener has responded to identify the
computer generated threat image, it should remain on
the screen for a pre-defined user programmable time
for analyses. The image should be highlighted, upon
identification, and feedback message shall be visible

to the screener.

SYSTEM ADMINISTRATION
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The threat image projection facility shall have details
of user data-base such as name of the office, Screener
name, designation, user ID number, level of access
such as Screener, Administrator, Maintenance &
Password, etc.

Access to start-up Menu should be restricted only to
the authorised individuals. A log-in procedure by
means of ‘Password’ or ‘Security key’ could achieve
restricted access to each of the comment. The log-in
procedure should not take longer than 20 seconds.
The system should have facility to bypass the TIP
facility, if programmed so by the System
Administrator. It is to be ensured that the TIP software
shall not be hindrance to normal functioning of X-ray
Machines

When the operator logs-in or logs-out, message
should be displayed on XBIS VDU Screen to confirm
that he / she has been correctly logged-in or logged
out.

FEEDBACK REPORT

10.

The Threat Image Projection should be capable of
giving feed-back "“HIT, MISS or FALSE ALARM”
message. No message will be presented if a screener
correctly passed a clear bag.

11.

A“HIT” message to be presented when a screener has
correctly identified a Threat Image Projection image.
A “MISS"” message shall be presented when screener
fails to identify the Threat Image Projection Image. A
“False Alarm” message shall be given when screener
incorrectly indicate that Threat Image Projection
image is present when in fact no Threat Image
Projection is present. The feedback should clearly
indicate in a screen that a TIP object has been
correctly identified / a TIP object has been missed / or
no TIP object was present. The information should be
recorded in the database.

12.

Different colour coding shall be used for feedback to
the Screener. It is recommended that Colour Code
“Red for MISS”, Green for “"HIT” and Yellow for “False
Alarm or Interrupt” be used or as per OEM.

13.

The radiation level should not exceed accepted health
standard (0.1m R/Hr at a distance of 5 cm from
external housing).

Relevant certificate issued from AERB should be
attached.

14.

Radiation Safety: Should comply with all
applicable international radiation & health
regulations.

15.

Machine should be properly sealed from all sides for
rodent and pest protected. Dust proof cover is to be
provided for covering when system is not in use.

16.

The system shall have certification from CE /UL /AERB.

17.

CERTIFICATE FROM AERB:
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Following valid certification from the AERB is required
to be submitted

i.valid license from the AERB for commercial
production of the model of XBS offered

ii.vValid Type Approval certificate issued from the
AERB for the model of XBS offered

iii. Valid Food Safety certificate issued from the AERB
for the model of XBS offered

iv. Valid Film Safety certificate issued from the AERB
for the model of XBS offered

18. Machine should be capable of recalling minimum of 20
Or more previous images.

19. Lead impregnated safety screens should be available
at either ends of tunnel. Idle rollers to be provided at
either ends of the tunnel (input and output) to
facilitate placing of baggage.

20. Operational Training-Operating staff has to be
provided free training.

21. One operating & service manual shall be provided with
each machine.

22. Additional features

a) Edge & variable edge enhancement
b) Inverse video
C) Fast initial warm-up

d) Pseudo colour

e) Date & time display

f) Bidirectional scanning
g) Black and white image
h) Date and Time stamp

23. Successful bidder shall coordinate and extend
necessary support with the Bank for applying in eLORA
portal to obtain permission(s) of procurement with
AERB as per the circular ref no. AERB/ RASD/IAS/CP &
SF/2024/662 dated September 23/ 24, 2024.

24, Defect liability period shall be one year from the date
of commissioning of complete lot. During the DLP all
the services, spares, consumables shall be supplied by
contractor. Nothing shall be paid extra.

25. Tenderer shall quote the rates for comprehensive
Annual Maintenance Contract for a period of One year
after expiry of one year guarantee period.

Note: In case of non-compliance of any one of the above specification requirements, the
tender is liable to be technically rejected.

Date:

Place: Seal and Signature of the Contractor
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SECTION-VII
Check List

Name of Work: Supply, Installation, Testing and Commissioning (SITC) of 03 nos. X-
Ray Baggage scanner system for Bank’s office building at Belapur, Navi Mumbai.

Commercial Conditions

Sr. Description Bank’s Terms and conditions Acceptance of
No. Bank’s terms
and
conditions
(YES/NO)
1. Validity 90 days from opening of e-Tender part-I
2. EMD ¥ 84,140/- and to be released after
submission of PBG.
3. PBG 10% of the contract value and valid till
contract duration including Defect Liability
Period of the project.
4. SD - Security Bank Guarantee in lieu of SD - 10% of the
Deposit original contract value and valid for one
year from the date of virtual completion and
to be reduced every year by 10% till further
07 years of CAMC period.
5. Terms of payment | As per applicable clause in Part | of the e-
Tender
6. Technical As per specifications in Part | of the e-
specifications Tender
7. Guarantee Period | One year from date of virtual completion.
8. Service after Quoted rates shall include the cost of
sales during repairs/maintenance including
CAMSC replacement of any material / assembly /
equipment / spares / labour if found
necessary and bi-monthly visit or more.
9. Completion period | 60 days from 14" day after the date of

issue of work order.
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Sr. Description Bank’s Terms and conditions Acceptance of
No. Bank’s terms
and
conditions
(YES/NO)
10. | Liquidated 0.25% of the estimated cost per week of
damages delay on pro-rata basis subject to
maximum of 10% of the contract value.

11. Time Maximum 24 Hours/72 hours depending upon
(@) ?e"c?t\i,}/i?:gt]icgg type of defect as per clause 3.17 of Part I.
12. Penalty for | Rs.2,500/- per day, if system defect not rectified
b) Sreg)?/?/dlirr:g within 24 hours on receipt of complaint and
service Rs. 500/- per day if individual equipment defect
not rectified within 72 hours
13. | Service facility Shall be available at Mumbai/ Navi Mumbai

where the system is installed and shall be

approachable on Telephone/email/mobile.

14. | Committed period | At least 8 years from the date of handing

for system

. over of the Installation.
maintenance

Note:
a) Part Il should not contain any terms and conditions but only priced for bill of
quantity.
b) Terms and conditions, if any, incorporated in Part Il, will not be valid or
considered.
Place
Date Seal & Signature of Contractor
Note:-
(i) In case of tenderer accepting all the terms and conditions of the Bank, there is no
need for enclosing any terms and conditions of their own.
(i) In case of tenderers proposing any deviation, they are advised to indicate the

deviation only quoting relevant tender clause.
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Schedule of Commercial Deviations

We confirm that all commercial terms and conditions of the Bank except for deviations
listed below are acceptable to us.

Sr. Section Clause Deviation proposed
No. No. No.
1 2 3 4

Seal & Signature of Tenderer
Name:
Designation :

Date
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Schedule of Technical Deviations

We confirm that all technical terms and conditions and specifications of the Bank except
for deviations listed below are acceptable to us.

Sr. Section Clause Deviation proposed
No. No. No.
1 2 3 4

Seal & Signature of Tenderer.
Name

Designation

Date
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ANNEXURE- |

CLIENT’s CERTIFICATE REGARDING PERFORMANCE OF CONTRACTOR

Name & address of the Client:

Details of Works executed by Shri /M/s

Name of work with brief particulars

Agreement No. and date

Agreement amount

Date of commencement of work

Stipulated date of completion

o O A W N =

Actual date of completion

Details of compensation levied for delay (indicate

amount) if any

Gross amount of the work completed and paid

Name and address of the authority under whom

works executed

10

Whether the contractor employed qualified

Engineer/Overseer during execution of work?

11

i) Quality of work (indicate grading)

Outstanding/Very Good/
Good/Satisfactory/poor

i) Amt. of work paid on reduced rates, if any.

12

i) Did the contractor go for arbitration?

ii) If yes, total amount of claim

iii) Total amount awarded

13

Comments on the capabilities of the contractor.

a) technical proficiency

Outstanding/Very Good/
Good/Satisfactory/poor

b) financial soundness

Outstanding/Very Good/
Good/Satisfactory/poor

c) Mobilization of adequate T&P

Outstanding/Very Good/
Good/Satisfactory/poor

d) Mobilization of manpower

Outstanding/Very Good/
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Good/Satisfactory/poor

e)

General behaviour

Outstanding/Very Good/
Good/Satisfactory/poor

Note : All columns should be filled in properly “countersigned”
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ANNEXURE-II

FORMAT OF BANKERS' CERTIFICATE CUM SOLVENCY CERTIFICATE

1. Composition of the firm (whether Partnership”/ Private Limited/ Proprietorship/ Public
Limited.)
2. Name of the Proprietor/ Partners/ Directors of the firm.
3. Turnover of the firm for the last 3 financial years (year wise).
2023-24 :
2024-25 :
2025-26 :
4. Credit facility/ Overdraft facility enjoyed by the firm.
5. Dealings
6. The period from which the firm has been banking with your bank.

7. Any other remarks.

You may also kindly forward your opinion whether the above firm is considered financially
sound to be entrusted with the contract for works of 100% estimated cost.

(Signature)
For the Bank

Date:

Note:

Bankers' certificates should be on letter head of the Bank, sealed in cover addressed to
RBI.

In case of partnership firm, certificate should include names of all partners as recorded
with the Bank
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ANNEXURE- I

FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF PROPOSAL

(On Non-Judicial Stamp Paper of appropriate value)

Know all men by these presents, We............c.ooiiiins (Name of the Bidder and
address of their registered office) do hereby constitute, appoint and authorize Mr. / Ms.
......................................................................................... (Name and residential
address of Power of Attorney holder) who is presently employed with us and holding the
position of ... as our attorney, to do in our name and on our
behalf, all such acts, deeds and things necessary in connection with or incidental to our bid
for the Supply, Installation, Testing and Commissioning (SITC) of 03 nos. X-Ray Baggage
scanner system for Bank’s office building at Belapur, Navi Mumbai including signing and
submission of all documents and providing information / responses to RBI, representing us
in all matters before RBI, and generally dealing with RBI in all matters in connection with
our proposal for the said Project.

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney
pursuant to this Power of Attorney and that all acts, deeds and things done by our aforesaid

attorney shall and shall always be deemed to have been done by us.

Note:
Power of Attorney should be properly stamped and notarized

Power of Attorney furnished shall be irrevocable.

Signature/(s) of the Bidder

Name/(s)
Stamp/Seal of the Bidder

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed

and shall be signed by the official whose signature and authority shall be verified).
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ANNEXURE- IV

Proforma for Bank Guarantee In Lieu Of Earnest Money Deposit

(To be submitted on non-judicial stamp paper of appropriate value purchased in the name of the
issuing Bank)

This deed of guarantee made this day of two thousand between
(Name of Banker) having its registered office at (place) and one of its local offices
at (hereinafter referred to as the Surety), and Reserve Bank of India, a Corporation

constituted by the Reserve Bank of India Act, 1934, having its Central Office at Central
Office Building, Shahid Bhagat Singh Road, Mumbai-400 001 INDIA (hereinafter referred
to as the Bank).

WHEREAS (Tenderer’s name hereinafter referred to as ‘Tenderer’) a Company
registered under and having its registered office at is bound to deposit with
the Bank by way of earnest money INR (INR
only) in connection with its Supply, Installation, Testing and
Commissioning (SITC) of 03 nos. X-Ray Baggage scanner system for Bank’s office
building at Belapur, Navi Mumbai and the specifications and terms and conditions
enclosed therein.

WHEREAS the Tenderer as per clause No. Section Il of Instructions to e-Tenderers
and special conditions has agreed to furnish a Bank Guarantee valid up to
instead of deposit of earnest money in cash.

NOW THIS WITNESSETH:

1. That the Surety in consideration of the above e-Tender made by the Tenderer to the
Bank hereby undertakes to guarantee payment on demand without demur to the
Bank the said amount of INR (INR
only) within one week from the date of receipt of the demand from the Bank on
presentation of this deed of guarantee, which the Tenderer is bound to deposit with
the Bank by way of earnest money in connection with his e-Tender.

2. This guarantee shall not be affected by any infirmity or irregularity on the part of the
Tenderer or by the dissolution or any change in the constitution of the Bank,
Tenderer or the Surety.

3. The Bank shall be eligible to make any claim under this guarantee if the Tenderer
after submitting his e-Tender, rescinds from his offer or modifies the terms and
conditions thereof in a manner not acceptable to the Bank or expresses his
unwillingness to accept the order after the Bank has decided to place order with the
Supply, Installation, Testing and Commissioning (SITC) of 03 nos. X-Ray
Baggage scanner system for Bank’s office building at Belapur, Navi Mumbai.
The Banks’ decision in this regard shall be final and binding.
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10.

The Surety shall not and cannot revoke this guarantee during its currency except
with previous consent of the Bank in writing.

Notwithstanding anything contained in the foregoing, the Surety’s liability under the
guarantee is restricted to INR (INR
only).

This guarantee shall remain in force and effective up to and shall
expire and become ineffective on intimation thereof being given to the Surety by the
Bank in which event this guarantee shall stand discharged.

The Surety will make the payment pursuant to the demand notice issued by the
Bank, notwithstanding any dispute that may exist or arise between the Tenderer and
the Bank or any other person.

Any forbearance, act or omission on the part of the Bank in enforcing any of the
conditions of the said e-Tender or showing of any indulgence by the Bank to the
Tenderer shall not discharge the Surety in any way and the obligations of the Surety
under this guarantee shall be discharged only on the intimation thereof being given
to the Surety by the Bank.

Notwithstanding anything contained hereinabove, unless a demand or claim under
this guarantee is made on the Surety in writing on or before , the
Surety shall be discharged from all liabilities under guarantee thereafter.

The Surety has the power to issue this guarantee under its Memorandum and
Articles of Association and the person who is hereby executing this deed has the
necessary powers to do so under the Power of Attorney granted to him by the
Surety.

SIGNED AND DELIVERED For and on behalf of

For and on behalf of above named Bank. (Banker's Name and Seal)

Branch Manager

(Banker’s seal)
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ANNEXURE-V

Proforma of Bank Guarantee for Security Deposit

(To be submitted on Non-judicial stamp paper of appropriate value purchased in the name
of the issuing bank)

No. Date

To:

The Chief General Manager
Reserve Bank of India
Estate Department

Belapur, Navi Mumbai.

Dear Sir

In consideration of your agreeing to accept the security deposit of INR _ (INR ___
only) furnishable to you by M/s (hereinafter referred to as “the Contractor”) in
terms of their contract with you for Supply, Installation, Testing and Commissioning
(SITC) of 03 nos. X-Ray Baggage scanner system for Bank’s office building at
Belapur, Navi Mumbai as per their e-Tender dated __ and your Special Conditions of
Contract and other eTender documents relating thereto subject to the conditions and
alterations mutually agreed upon the set forth or referred to in your Contract dated

in the form of guarantee from us in the manner hereinafter contained, we _ (Name of
the Bank) do hereby covenant and agree with you as follows:

1. We undertake to indemnify you and keep you indemnified from time to time to the
extent of INR __ INR( only) against any loss or damage caused to or
suffered by or that may be caused to or suffered by you by reason of any breach or
breaches on the part of the Contractor of any of the terms and conditions contained
in the said Contract and in the event of the Contractor making any default or default
in carrying out any of the work under the said Contract or otherwise in the
observance and performance of any of the terms and conditions relating thereto in
accordance with the true intent and meaning thereof, we shall forthwith on demand
pay to you such sum or sums not exceeding in total the said sum of INR (
INR only) as may be claimed by you as your losses and/or damages, costs,
charges or expenses by reason of such default on the part of the Contractor.

2. Notwithstanding anything to the contrary, your decision as to whether the Contractor
has made any such default or defaults and the amount or amounts to which you are
entitled by reasons thereof will be binding on us and we shall not be entitled to ask
you to establish your claim or claims under this Guarantee but will pay the same
forthwith on your demand without any protest or demur.

3. This guarantee shall continue and hold good until it is released by you on the
application by the Contractor after expiry of the relative guarantee period of the said
Contract and after the contractor had discharged all his obligations under the said
Contract and produced a certificate of due completion of the work under the said
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10.

contract and submitted a “No Demand Certificate”, provided always that this
guarantee shall in no event remain in force after the day of without
prejudice to your claim or claims arisen and demanded from or otherwise notified to
us in writing before the expiry of six months from the said date which will be
enforceable against us notwithstanding that the same is or are enforced after the
said date.

Should it be necessary to extend this guarantee on account of any reason
whatsoever, we undertake to extend the period of this Guarantee on your request
till such time as may be required by you. Your decision in this respect shall be final
and binding on us.

You will have the fullest liberty without effecting this guarantee from time to time to
vary any of the terms and conditions of the said contract or extend the time of
performance of the Contractor or to postpone for any time or from time to time any
of your rights or powers against the Contractor and either to enforce or forbear to
enforce any of the terms and conditions of the said Contract and we shall not be
released from our liability under this guarantee by the exercise of your liberty with
reference to matters aforesaid or by reason of any time being given to the Contractor
or any other forbearance, act or omission on your part or any indulgence by you to
the Contractor or by any variation or modification of the said contract or any other
act, matter or things whatsoever, which under the law relating to sureties would but
for the provisions hereof have the effect of so releasing us from our liability
hereunder provided always that nothing herein contained will enlarge our liability
hereunder beyond the limit of INR (INR only) as aforesaid.

This guarantee shall not in any way be affected by your taking or varying or giving
up any securities from the Contractor or any other person, firm or company on its
behalf or by the winding up, dissolution, insolvency or death as the case may be, of
the Contractor.

In order to give full effect to the guarantee herein contained you shall be entitled to
act as if we were your principal debtors in respect of all your claims against the
Contractor hereby guaranteed by us as aforesaid and we hereby expressly waive
all our rights of surety-ship and other rights, if any, which are in any way inconsistent
with any of the provisions of this guarantee.

Subject to the maximum limit of our liability as aforesaid, this guarantee will cover
all your claim or claims against the contractor from time to time arising out of or in
relation to the said contract and in respect of which your claim in writing is lodged
on us before expiry of six months from the date of expiry of this guarantee.

Any notice by way of demand or otherwise hereunder may be sent by special
courier, telex, fax or registered post to our local address as aforesaid and if sent by
post, it shall be deemed to have been given when the same has been posted.

This guarantee and the powers and provisions herein contained are in addition to
and not by way of limitation of or substitution for any other guarantee or guarantees
heretofore given to you by us (whether jointly with others or alone) and now existing
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11.

12.

13.

14.

15.

16.

uncancelled and that this guarantee is not intended to and shall not revoke or limit
such guarantee or guarantees.

This guarantee shall not be affected by any change in the constitution of the
contractor or us nor shall it be affected by any change in your constitution or by any
amalgamation or absorption thereof or therewith but will ensure to the benefit of and
be available to and enforceable by the absorbing or amalgamated company or
concern.

Any forbearance, act or omission on the part of the Bank in enforcing any of the
conditions of the said e-Tender or showing of any indulgence by the Bank to the e-
Tenderer shall not discharge the Surety in any way and the obligations of the Surety
under this guarantee shall be discharged only on the intimation thereof being given
to the Surety by the Bank.

This guarantee is irrevocable during the period of its currency and shall not be
revoked without your previous consent in writing.

We further agree and undertake to pay you without demur the amount demanded
by you in writing notwithstanding any difference or dispute or controversy that may
exist or arise between you and contractor or any other person.

Notwithstanding anything contained herein above our liability under this guarantee
is restricted to INR (INR only). Unless a written claim is lodged on
us for payment under this guarantee within six months from the date of expiry,
including extensions if any, of this guarantee all your rights under the guarantee
shall be forfeited and we shall be deemed to have been released and discharged
from all liabilities there under, irrespective of whether or not the original guarantee
is returned to us.

We have power to issue this guarantee in your favour under the Memorandum and
Articles of Association of our Bank and the undersigned has full power to execute
this Guarantee under the Power of Attorney granted to him by the Bank.

For & on behalf of

SIGNED AND DELIVERED (Bankers Name & Seal)

(For & on behalf of the above named Bank) BRANCH MANAGER

(Bankers Seal)

Address
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ANNEXURE- VI

Details of Clients

Name of the work: Supply, Installation, Testing and commissioning (SITC) of 03 nos. X-

Ray Baggage scanner system for Bank’s office building at Belapur, Navi Mumbai

Name of the firm
with full address N
Sl. and Name of ame Vatlﬁe of Completion Date of award Stat
No. |Contact person with of © date of the work atus
work work
numbers / fax / e-
mail etc.
Place:
Date: Seal &Signature of Tenderer
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ANNEXURE-VII

Undertaking regarding declaration of debarment by public institution(s)

(To be submitted by the tenderer on their letter head)

Name of Work: Supply, Installation, Testing and commissioning (SITC) of 03 nos. X-Ray
Baggage scanner system for Bank’s office building at Belapur, Navi Mumbai.

1.1/ We (Name of the bidder) declares that,

a) | / We or any of our allied firm* is / or not debarred / suspended / blacklisted by any
public institution / entity in India or any other country as on (last date of submission
of bid).

b) | / We or any of our allied firm* have not made any transgression in respect of the code
of integrity (as mentioned in the tender) with any public institution / entity in India or any

other country in last three years as on (last date of submission of bid).

c) | / We or any of our allied firm* is / are not debarred by any procuring entity for violation
of Public Procurement (Preference to Make in India) Order, 2017 ason __ (last date
of submission of bid).

d) We will inform the Bank in writing, in case, | / We or any of our allied firm* is / are
debarred / suspended / blacklisted by any public institution / entity in India or any other

country on or before award of work for the captioned work.

2.1/ We (Name of the bidder) declares that, | / We or any of our
allied firm* (Name of the allied firm(s)) * is / are debarred /
suspended / blacklisted by (Name and address of the public
institution in India or any other country) and the same effective up to (date). A

copy of such letter is attached for your information and record.

(Seal and Signature of the bidder)

Date:

Place:

(Note: Strike out one of the above two declarations which is not applicable)

* Allied firm: A firm would be termed as “allied firm” if the management is common, or
substantial or majority shares are owned by the banned / suspended firm and by virtue of
this it has controlling voice. Further all successors’ firms will also be considered as allied

firms.
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ANNEXURE-VIII

Declaration for Local Content

(To be given on Company Letter Head for tender value below Rs. 10 Crores and by Statutory

Auditor / Cost Auditor / Cost Accountant / CA for tender value of Rs. 10 Crores or above)

Date:

To Whomsoever It May Concern

Subject: Declaration of Local Content
Tender Reference No.:

Name of Tender / Work: Supply, Installation, Testing and Commissioning (SITC) of 03

nos. X-Ray Baggage Scanner System for Bank’s office building at Belapur, Navi Mumbai.

1. Country of Origin of Goods being offered:

2. We hereby declare that items offered has % local content which qualifies us

as (Class | Local / Class Il Local / Non-local) supplier.

3. Details of location at which local value addition will be made / made (Complete address

to be mentioned):

“Local Content” means the amount of value added in India which shall be the total value
of the item being offered minus the value of the imported content in the item (including all

customs duties) as a proportion of the total value, in percent.

“*False declaration will be in breach of Code of Integrity under Rule 175(1)(i)(h) of the General
Financial Rules for which a bidder or its successors can be debarred for up to two years as per
Rule 151(iii) of the General Financial Rules along with such other actions as may be permissible

under law.”

Yours Faithfully,

(Signature of the Bidder, with Official Seal)
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ANNEXURE-IX

Proforma of Undertaking / Declaration / Certificate by the Bidder regarding country
sharing land border with India
(To be submitted by the bidders on their letter head duly sealed and signed by the authorised

signatory)

Chief General Manager
Reserve Bank of India
Estate Cell

Belapur.

Dear Sir/Madam,

Name of work: - Supply, Installation, Testing and commissioning (SITC) of 03 nos. X-Ray
Baggage scanner system for Bank’s office building at Belapur, Navi Mumbai.

I/We (Name and address, including country of location of bidder)
have read and understood the contents of the Office Memorandum (OM) F.No. 6/18/2019-
PPD dated July 23, 2020 and its subsequent orders / revision issued by Public
Procurement Division, Department of Expenditure, Ministry of Finance, Government of
India regarding the restrictions on procurement from a bidder of a country which shares a
land border with India.

2. [/We certify that (Name of the bidder)

i. Is not from a country sharing land border with India, or

ii. Is from a country sharing land border with India and has been registered with the
Competent Authority, the certificate of which is enclosed, or

iii. Is from a country sharing land border with India where Government of India has
extended lines of credit, or

iv. Is from a country sharing land border with India where Government of India is engaged
in development projects.

(strikeout whichever of the above is not applicable)

3. I/ We further certify that (Name of the bidder) fulfils all

requirements in this regard and is eligible to be considered under the provision of the

above referred Office Memorandum and its subsequent orders / revision. I/We also
undertake that even in case of contracts where we are permitted by the Bank/RBI to sub-

contract I/We (Name of the bidder) will not sub-contract any work

to a contractor from country(ies) sharing land border with India, unless such contractor

fulfils all the requirements contained in the above referred office memorandum/ order.
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4. |/We know and understand that, if this Undertaking / Declaration / Certification /
Certificate submitted by us is found to be false, the Bank shall be free to reject / terminate
our tender / Work Order and that the Bank shall also be free to initiate any legal action in
accordance with law including forfeiting of Earnest Money Deposit / Performance Bank
Guarantee / Security Deposit and / or debarring us from participating in tenders invited by

the Bank in future.

Signature and name of the authorised signatory of the Bidder with stamp
Date:

Place:
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ANNEXURE-X
NEFT Details for effecting e- I

Name of the Institution: Reserve of India, Belapur

Address (in full): Reserve Bank of India, H.H.Niramala Devi Marg, Sector -10,

CBD Belapur

1 Name of the Account Holder
(as appearing in the Bank

Reserve Bank of India, Belapur

Account)
2 | Account Number 186003001
Type of Account
3 (Savings, Current etc.) Current
4 PAN Number AAIFR 5286M
5 Name of the Bank RBI, Belapur
6 Name of the Branch RBI, Belapur
v Address of the Bank RBI, Belapur
g | NEFT/IFS Code RBISONMPAO1

(Fifth and Tenth characters in IFSC are
Zero)

9 Name of the Account

RBI, NEFT, Inward Received

10 | GST Number

27AAIFR5286M12G
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Annexure — Xl

Proforma of undertaking for maintenance confirmation by the tenderer

To,

The Chief General manager
Reserve Bank of India
Estate Cell, CBD Belapur,
Navi Mumbai

Madam / Dear Sir,

Tender for Supply, Installation, Testing and commissioning (SITC) of 03 nos. X-Ray
Baggage scanner system for Bank’s office building at Belapur, Navi Mumbai.

We hereby undertake to maintain the Centralised dust extraction system in Bank’s Office
building in............. installed by us for a period of not less than 9 years after expiry of the
defect liability/warranty period of ONE year from the date of virtual completion at the rates
quoted in the tenderer towards all-inclusive annual maintenance contract (CAMC).

In the unlikely event of any equipment supplied by us becoming end of support or not being
supported by the OEM for repairs, we shall continue to provide all-inclusive comprehensive
maintenance with the quoted rates for such equipments also, if required, by replacing such
equipment with equivalent equipment from the list of approved make.

Yours faithfully,
For

(Authorised Dealer/ system Integrator)

Authorised signatory
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Estate Cell / uer f#mer
Belapur / SelTqY

e-TENDER FOR

Supply, Installation, Testing, and commissioning (SITC) of 03 nos. X-Ray
Baggage Scanner System for Bank’s office building at Belapur, Navi
Mumbai. (2026_RBI_292510_1)

Part Il (Unpriced Bill of Quantities)

(Containing Section | to Section VII

Name of Bidder:

Address:

e-Tender no 2026_RBI_292510_1

Date and time of e-Tender | grom. september 28, 2026, 14:00 hrs
available for Downloading

Date and time of Pre-bid October 07, 2026; 15:00 Hrs. (Offline)

meeting
Venue: Estate Cell 2nd floor, Reserve Bank of India, H.H

Nirmala Devi Marg, Sector -10, CBD Belapur, Navi Mumbai.

Last date of Submission of | October 21, 2026, 12:00 hrs
e-Tender

Date and time of opening October 22, 2026, 12:00 hrs
of e-Tender
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Unpriced Bill of Qua

ntity

Name of work: - Supply, Installation, Testing and Commissioning (SITC) of 03
nos. X-Ray Baggage scanner system for Bank’s office building at Belapur, Navi

Mumbai.
S.No. Description of Item (s) Qty / Unit Rate/ Amount in
unit Rs.
Capital Cost of the system
1. Supply, installation, testing and commissioning
(SITC) of X-RAY Baggage Scanner System with
accessories such as Input & output roller bed,
servo stabilizer of required capacity, UPS of
. . . . Rates to
required capacity, remote workstation with Rates to
. be quoted
lockable console consists of computer sets in Price be quoted
having keyboard & 02 no’s. 24”"colour LCD / LED 3 Set Sheet in in Price
display units for each XBS unit, one Combined CPP Sheet in
Test piece (CTP) / Test Bag for each XBS unit, ortal CPP portal
provision in system for Compatible Laser Printer P only
. only
etc. all complete and as per technical
specification. Rate inclusive of all statutory taxes
including GST, levies, insurance, transportation
etc.
Capital cost of the system (A)
2. | Buyback:
Rebate on Buy back of existing 3nos. X-Ray
baggage Scanner systems as is where is basis.
Rate inclusive of all statutory taxes including Rates to
L . Rates to
GST, levies, insurance, transportation etc. be quoted
. . be quoted
3 Set in Price in Price
a) Make: ECIL Rapiscan — 2nos. Sheet in Sheet in
Model: 620XR CPP CPP portal
S.No.:6150808; 6160317 portal P
only
only
b) NucTech - 1 nos.
Model: CX6040BI
S.No.: TFNPA-VI-130508(BH)
Buyback of old units (B)
Qty. | Unit | Rate/ unit Amountin
Rs.
3. Comprehensive Annual Maintenance Charges Rates to Rates to
(CAMC): Comprehensive AMC charges in be quoted
, be quoted . .
Rupees per annum after completion of defect| 3 Per . . in Price
o . . . in Price .
liability period of one year including all taxes as | Sets | Annum . Sheet in
. . Sheet in
mentioned in tender Part —I. CPP portal
CPP only
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The AMC rate will be fixed for 01 year after DLP portal
and payment shall be made on half yearly basis only
on satisfactory services. Rate inclusive of all
statutory taxes including GST, levies, insurance,
transportation etc.

Total Comprehensive Maintenance Charges (C)

Note:

1. Quoted rate shall be inclusive of all taxes, transportation, packing, loading, unloading,
labour, insurance etc., no additional claim will be accepted by the Bank.

2. Tenders will be evaluated as per clause 3.24 of Part | i.e.,

Total owing cost = (A - B) + (C x M.F); Where value of M.F = 5.6321

Date:
Place: Seal and Signature of the Contractor
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