Reserve Ba_nk of India
Estate Department
Chennai

NOTICE INVITING e-TENDER

Reserve Bank of India, Chennai invites open e-Tender for the work — Supply, Installation,
Testing and Commissioning of one No. of 250 kVA Diesel Generator Sets with
acoustic enclosure at Reserve Bank of India Officers’ Quarters at Anna Nagar,
Chennai. The tendering would be done through the Government e-Marketplace — Central
Public Procurement Portal (GeM — CPPP) which is an e-procurement portal for Central
Public  Sector  Enterprises. The portal may be  visited via link:
https://etenders.gov.in/eprocure/app. All interested bidders shall, register themselves with
CPPP portal through the above-mentioned website to participate in the tendering process.
The salient details of the work for which bids are invited and important instructions to the
bidder are as under:

E-tender No. 2026_RBI_295707

i. Mode of tender e-Procurement System

(Online Part | — Techno-Commercial Bid and Part Il - Price
Bid through CPP Portal
https://etenders.gov.in/eprocure/app

ii. Estimated cost of the work ¥33.71 Lakh (inclusive of GST)

iii. Time period for completion of the | 90 days from 14" day of work order
work

iv. Earnest Money Deposit (Only ¥67,424.00 from each bidder

through NEFT/Demand Draft/Bank a) NEFT / RTGS

Guarantee) Beneficiary name: Reserve Bank of India, Chennai
IFSC: RBISOCNPAO1 (Numeric Zero at 5th and 10th place
from left).

Alc no.: 186003001

b) Demand Draft/Banker’s Cheque/Bank Guarantee:
In favour of Reserve Bank of India to be delivered in
physical form at Estate Dept., Reserve Bank of India,
Fort Glacis, No. 16, Rajaji Salai, Chennai — 600 001

v. Date of availability of E-Tender October 28, 2026 from 05:00 PM onwards
Document for download on CPP
portal /RBI website

vi. Starting date of e-tender for November 08, 2026 from 10:00 AM onwards
submission of Part | (Techno-
Commercial Bid) and Part Il (Price
Bid) at

vii. Date and time of pre-bid meeting | Offline at 11:00 AM on November 06, 2026
(Venue: Reserve Bank of India, Estate Department, Il Floor,
Raijaji Salai, Fort Glacis, Chennai-600001)

viii. Date of Publishing minutes of pre- | November 06, 2026
bid meeting on RBI website/CPPP

ix. Last date and time of submission November 17, 2026 till 10.00 AM
of EMD



https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app

X. Last Date and time of submission
of Tender

xi. Date and time of opening of Part | | November 18, 2026 on 02.00 PM

(Techno-Commercial Bid) Part Il of the tender will be opened only for those bidders
Date of opening Part Il (Price Bid) who are found eligible upon scrutiny of the Part |
submissions. The eligible bidders will be informed
separately through email.

xii. Name of officers regarding any a) Shri Sudhakar PSV (Assistant General Manager) 044—

clarification on this tender /forwarding 25619108 / psvsudhakar@rbi.org.in

the detail of EMD, etc b) Shri Randeep Sangwan (Assistant Manager-Electrical)
044-25619820/ randeepsangwan@rbi.org.in

¢) Shri Onkar Sridhar Rao(Assistant Manager) 044-
25619239 / sridharraoconkar@rbi.org.in

2. For full details please refer tender document Techno - Commercial Bid (Part I) and
Price - Bid (Part Il). Further corrigendum / addendum if any, will be hosted on the Bank’s
website https://www.rbi.org.in/ under the link ‘Tender’s and
https://etenders.gov.in/eprocure/app. The Bank is not bound to accept the lowest tender
and reserves the right to accept either full or in part of any tender. The Bank also reserves
the right to reject any one or all of the tenders without assigning any reason, thereof.

NOTE: This notice is being published for information only and is not an open invitation to
quote in this limited tender. Participation in this tender is by invitation only and is limited
to the selected Procuring Entity’s enlisted contractors. Unsolicited offers are liable to be
ignored. However, contractors who desire to participate in such tenders in future may
apply for enlistment with RBI as per procedure.

The Regional Director
Reserve Bank of India
Chennai



mailto:psvsudhakar@rbi.org.in
mailto:randeepsangwan@rbi.org.in
mailto:sridharraoonkar@rbi.org.in
https://www.rbi.org.in/
https://etenders.gov.in/eprocure/app

Reserve Bank of India
Premises Department /Estate Department
Chennai
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E-Tender/bid for

Supply, Installation, Testing and Commissioning of one No. of 250 kVA Diesel
Generator Sets with acoustic enclosure at Reserve Bank of India Officers’ Quarters at

Anna Nagar, Chennai.

Part - |

T -1 (AP-tn! aiorfeue die)
Tender - Part | (Techno-Commercial Bid)

3-fAfaer ¥, / Tender No. 2026_RBI_295707

The Regional Director

Reserve Bank of India

Estate Department, Fort Glacis-16
Rajaji Salai, P.B.No 40

Chennai - 600 001
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Notice Inviting E-Tender (NIT)

98 ¥ 3vun TR fRya fyerd 9 3T gfEar sifftayd 1w # us @ 250 kVA Sera
SFReR Qe B myfef, TATaET, ufervr 3R i w@fy sraRtu® R & A1y

Supply, Installation, Testing and Commissioning of one Nos. of 250 kVA Diesel
Generator Sets with acoustic enclosure at Reserve Bank of India Officers’ Quarters at
Anna Nagar, Chennai.

YR Rord o 75 7 WP aret Bl @ o7y g1 YT 7 E28% rEiEa [Fare 1 w1 7
%gmmﬁﬁagﬁesaﬂ 2 3R o 3= ¥t 81 & 149 fe ¥ 90 o= & AR A T
ST 81

The Reserve Bank of India, Chennai, invites open E-tender in two parts for the captioned
work. The estimated cost of the work is ¥ 33.71 lakh and is to be completed within 90 days
from the 14" day of the work order.

2. Ural gFes: Afaer &t URT I @S 4 & AR

2. Eligibility Criteria: Section Ill, clause 4 of this document.

3. 3oX fhud grR1 o Swm Fdw Odete @i wda (@ fidhdd
https://etenders.gov.in/eprocure/app &ﬂ%\}[\’aﬂ'gﬁ MR Y NI U B =T H| EH%IE EREd Al
3! FAfder ufeear # ymT a9 & foe ddidt Oida IR Uoitenur 67T Siawaes § | Sdididt &R usfisor
3R E-Ffaer ot ufsrar & IR & faaxur ggi Sew far T 8 | SIgeyia 1. $-CSX &l YN & 3ii-ars
ST foraT SITET | 3-84S & HIT | H URdTiad S & folY A dob-iopt 3R anforfeuds fufaar githt
3R 3-SR & UNT 1| T o et 2flya ghitl gxdrasht JAml & ey 9t snasad sy off
AT & T | & 1Y SUdls fht ST | 9% Tah 3-Mfdar aie § SR ietiararsti &l @ & fag
JUFRYT B B STaHdT Tal g

The e-tender will be carried out by Central Public Procurement Portal (CPPP)
https://etenders.gov.in/eprocure/app  as third party on behalf of RBI. Therefore, interested
firms are required to register on the CPP portal to participate in the tendering process. The
detail regarding the registration on CPPP and procedure of e tendering has been attached at
Annexure ll. E-Tender shall be submitted online in two parts. Part | of the e-tender will contain
the standard technical and commercial conditions for the proposed work and Part Il of the e-




tender will contain the price bid. All required annexures along with documentary proofs will also
be uploaded along with Part | of the tender. This is an e-tender bid and the bidders are not
required to be present for opening

4. o GeY HH dic WHR B & (oY a1eg Tat § 3R fpdt off ey o) gof o s1ifre =y
Y WHR T BT VSR IR @1 g1 9 30 faaPbIiIedR R et of ar wft Ffaerst &t
SRATHR HA BT ISR JRIEA AT 8, 3T T HIg HRUT FdTT foT|

The Bank is under no obligation to accept the lowest bid and reserves the right to accept any
tender either in whole or in part. The Bank reserves the right to reject any or all tenders at its
sole discretion, without providing any reason therefor.

5. S uRRm/AGTH/re/qd-aid 93 TRt A BT ARIBR QR a8, S Fad
SRET3MTS 3R WU &1 s dgdge W UHIRIG fohdT SuT | 39 @RE & 3usce Hfdar
GXITAS BT U IHF 3T §i, IR G SIcHaIdIs) bl Bis ST TR g1 Hoil SITe |
fopaft oft Teiem & forw 371 Uil &t TR ST Sicierar &1 TeH SeRT g1

The Bank reserves the right to issue addendum / corrigendum/ minutes/ pre-bid meeting,
which shall be published solely on the official website of RBI and CPPP. Such updates shall
form an integral part of the tender document, and no separate notification will be sent to the
individual bidders. It is the sole responsibility of the bidder to monitor these portals for any
amendment/s.

6. fAfaar (Tgaidh) &1 HriepH 39 UPR &

The schedule for the tender (SOT) is as follows

E-Tender No. 2026_RBI_295707
e-Procurement System
(Online Part | — Techno-Commercial Bid and

| Mode of Tender Part Il - Price Bid through CPP Portal
https://etenders.gov.in/eprocure/app
ii., Estimated Cost ¥33.71 lakhs
iii. Time period for completion of 90 days from 14" day of the work order.
the work

¥ 67,424.00 from each bidder

a) NEFT / RTGS

Beneficiary name: Reserve Bank of India,
Chennai

IFSC: RBISOCNPAO1 (Numeric Zero at 5th and
10th place from left).

Earnest Money Deposit (Only A/C no.- 186003001

Iv.| through NEFT/Demand b) Demand Draft/Banker’s Cheque/Bank
Draft/Bank Guarantee) Guarantee:
In favour of Reserve Bank of India to be
delivered in
physical form at Estate Dept., Reserve Bank of
India,

Fort Glacis, No. 16, Rajaji Salai, Chennai — 600
001



https://etenders.gov.in/eprocure/app

Date of availability of E-

V. gs:vifora q or?g(I:DUFr’n sg:tal /Rf;: October 28, 2026 from 05:00 PM onwards
website
Starting date of e-tender for
Vi. S(’:‘gt;;”r:::‘c’izIog';e;”a'ngf:goﬁ November 8, 2026 from 09:00 AM onwards
(Price Bid) at
vii.i, Date and time of pre-bid | Offline at 11:00 AM on November 06, 2026
meeting
(Venue: Reserve Bank of India, Estate
Department, Il Floor, Rajaji Salai, Fort Glacis,
Chennai-600001)
viii.| Date of Publishing minutes of | November 06, 2026
pre-bid meeting on RBI
website/CPPP
ix.,| Last date and time of November 17, 2026 till 10:00AM
submission of EMD ( must be reflected in our account)
x.| Last Date and time of| November 17,2026 till 10:00AM
submission of Tender
xi.| a.Date and Time of opening November 18, 2026, 02:00PM
of Part | (Techno-
Commercial Bid)
b. Date of opening of Part Il Part Il of the tender will be opened only for
(Price Bid) those bidders who are found eligible upon
scrutiny of the Part | submissions. The
eligible bidders will be informed separately
through email
xii.l Name of officers regarding a) Shri Sudhakar PSV (Assistant General

any clarification on this tender
[forwarding the detail of EMD
etc.

Manager) 044 — 25619108
/psvsudhakar@rbi.org.in

b) Shri Randeep Sangwan (Assistant
Manager-Electrical)
044-25619820/
randeepsangwan@rbi.org.in

c) Shri Onkar Sridhar Rao(Assistant

Manager) 044-25619239 /
sridharraoconkar@rbi.org.in

Regional Director
Estate Department
Chennai
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< faer 4,

2026_RBI_295707

i. [faer &1 et

CPP UICH & HTEHH T 5-TRIG
https://etenders.gov.in/eprocure/app
YT | — db-tep1-arforfodes drett

URT || - o/ fa<i et

ii. STH 1 I AT

¥33.71 99 (Slewdt dafgd)

iii. PTT R B D1 JHT AT

PR WIR B4 & 14 3 fegd 90 feA

iv. T 4 ST (@had NEFT/HIT ST0e/dd
MRS & HIEH )

TP St - a1 T 2 67,424.00
@) NEFT / RTGS

AT &7 A YR Rod 9, w9

IFSC: RBISOCNPAO1 (§Ts 3R ¥ 59 3R 10d ™M W
J-ATHD )

T 9=AT: 186003001

Q) Ui gTUe/doHd AH/dP MR

YR Rord 9 & gef 7 st 1ifae = & faala
RIS

TR fIumT, YRdg Rerd S,

BIE TR, 7. 16, TSN FIETS, 978 — 600 001

v. CPP UIdd / RBI deTge W3- fdar
XAy & SI3TAIS & iU Suasdl &t fafy

28 3{IgaR, 2026 I M 05:00 T Y

vi. HTTT | (Gehieh1-aTorfotds st iR HIT I
(e Scll) & STHT HRA & [ 3-8 Bt
B3I iy

08 TdsR, 2026 A 05:00 Tl A

vii. Ut-foe #ife &) aria Sk v

eI, 06 AR, 2026 P g 11:00 &
(RIM: YR Rord do, Tufxy faum, gadt d@fvr,
TS TS, HIE TR, Is-600001)

viii. W-fag difée & ey &1 R
JENTSC/CPPP TR UHIRId H P dRIG

06 4R, 2026 B!

ix. ST Y STHT (STHST) B Pt 3ifaH
SIRAEC]

17 FdeR, 2026 dP SIUBT 10:00 Il dh



https://etenders.gov.in/eprocure/app

x. FRfaeT 1 B &1 sifaw fafdr 3k Iw

17 AdeR, 2026 TP GIUBT 10:00 IS dB

xi. U | (Aep-Tep1-aTioTfodds Siel) Jia o1
ARG 3R gAY

U || (e Sl Eia &I arRia

18 AGER, 2026 I UG 2:00 ol

Y| & UdTa] B &g & G IRY UTg 7T
Sicararsil & fore g Ffdar &1 Y- @i S|
I Sichierarstl &1 3T ¥ S8 & J1ed 9§ gid
ICRIRS I

xii. 39 ffaer W fHa wdieo a1 stast &
faarur onfe & ey | Sife1iRal & A1

a) 9. gUrHR Ul T ot (Es HeTIEYD) 044—
25619108 /psvsudhakar@rbi.org.in

by ot VT WiEE (CUH-Idfdcdhd) 044-

25619820 / randeepsangwan@rbi.org.in

o &t SfiPR 4itR 4 (FEHD YD) 044-
25619239 / sridharraoconkar@rbi.org.in
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TSIl
Section Il

fAfaer &1 yux

Form of Tender

Regional Director

Reserve Bank of India

Estate Department, Fort Glacis-16
Rajaji Salai, P.B.No 40

Chennai - 600 001.

eI/ ey,

Madam/Dear Sir,

P qIe I94 | Ay wraf § Yefda g, fafaden, fesmst ok amn & foa & s
B 3R I 10 H FAfEY H1af & I BT GRT I3 3R i dx 3R fAfaer &1 mafad &
& T N I Yl 30fda TSR U &4 & 916, H/gH TdgaRT Iad qiu & Ry o
& Ja 7 & fod & Ifcafad = W SR Aciiemarst & amrg Ao & Py fafds,
fEome, Yt SR fafad &0 & AR & SaR Tyt aHel & SER, Sidiardrstt &1 g
e, Tmeha & ol ey @ faRiy 3, I8t ¥ ugd dehia erey ot I fRufa, fafdem,
ST =fie 3R A & fod SR Tt Il & Ty S UeH &t ol ©, U el & SR, S8l dd
d IS 9 &

Having examined the drawings, specifications, designs and Bill of Quantities relating
to the works specified in the Memorandum hereinafter set out and having visited and
examined the site of the works specified in the said Memorandum and having acquired the
requisite information relating thereto as affecting the Tender, I/we hereby offer to execute
the works specified in the said memorandum within the time specified in the said
memorandum at the rates mentioned in the attached Bill of Quantities and in accordance in
all respects with the specifications, designs, drawings and instructions in writing referred to in
the General Instructions to Bidders, Articles of Agreement, special condition of contract,
general condition of contract hereinbefore referred to, specifications, data sheet and Bill of
Quantities and with such materials as are provided for, by and in all other respects in
accordance with such conditions so far as they may be applicable.




MEMORANDUM

i. Name of works Design, Supply, Installation, Testing
and Commissioning (DSITC) of Diesel
Generator  Sets, with Acoustic
Enclosures and other allied works in
Bank's Officers’ Quarters at Anna
Nagar, Chennai.

ii. Estimated cost %33.71 lakhs

ii. Payment Terms As per clause 5 of Section V Part | of
tender

iv. Earnest Money Deposit ¥ 67,424.00

V. Performance Bank Guarantee As per clause 2 of Section V Part | of
tender

Vi. Time of completion As per clause 1 of Section V Part | of
tender

2. T 39 91d 9 WeHd § [ guRY [fder fAfaer & umT 1 & o 3t a8t | 90 e &
e 9 g1 Wiiwfa & fore ay W@ SR Auar @1 39 srafy 3t At erafy & fore sgrar =
THal ¢ &l 9 3R gAR §H fafed v § tRwafie ®u & Weud & 9@dl 81 g0 v
W (3gad® Vi) & 3R fRfder &) Judr Y 5t 3afdr ok fawaia sraf¥y, afe 15 81, &
SR FOET YT ST (STASY) & fore d TR &Y Ay v F forg +ff ggwa €1

We also agree that our tender will remain valid for acceptance by the Bank for 90 days

from the date of opening of Part | of the tender and this period of validity can be extended for
such period as may be mutually agreed between the Bank and us in writing. We also agree to
keep the Bank Guarantee towards earnest money deposit (EMD) valid during the entire
period of validity of tender and the extended period, if any, as per enclosed proforma

(Annexure VII).

3. It gARt Ffde WeR &t 9l 3, a1 89 ey & it Fawl SR =l &7 uTeH &= 8k
3¢ T FA & o0 Jerd g | gURT 3R ¥ foheft ot g ot Rufa &, 89 §& & 3ua 9amm e
THT [SUHS]] BT S IR & HYBR DI WHR B § 3R §F 1 Iqb ITRIYGIRGT, AT
TRt a1 AHifehd Afadal ® Y HRA & [ Tgqd 81d §, 39 foeat off Wil @
YA B3 & oY 9gHd B1d & ol 3o =all # FeiRd g

Should our tender be accepted, we hereby agree to abide by and fulfil all the terms and
conditions of the contract. In the event of any default on our part, we acknowledge the
Bank's right to forfeit our Earnest Money Deposit [EMD] and agree to pay the Bank or its
successors, or assignees or nominees, any such sums of money as are stipulated in the

said conditions.



4. g gAR FfdeT WieR 1 9t 3, @ 89 39 gR1 Mfdar & it Fawt 3R =l &1 urad
B 3R I [T B & U Ged 1 59 it ot g 1 RS &, 57 §op & iR Y
Oisd PR b IAHUBR B WBR B § 367,424/~ 3R dF I IqP ITRAMABIRAT, AT
T Rifaal ar Aifesd safaaal o Rt IHH BT YTaH B & e TgHd 81d € Sl Siey
&1 fafad Wiefa & Ty ffaer & fAfed zaf & Fuffa 81

Should our Tender be accepted, we hereby agree to abide by and fulfil all the terms and
conditions of the Tender. In the event of any default thereof, we acknowledge the Bank's
right to forfeit ¥67,424/- and agree to pay to the Bank or its successors, or assignees or
nominees such sums of money as are stipulated in the conditions contained in the tender

together with the written acceptance of the Contract.

5. U WHR & § 1o 3y fsddt ot a1 wft FAfaaret & Wier a1 sRfieR & &1 SfieR
RFEA @ 8, a1 dt gul a1 S1if¥ie U J, o1 $Is HRU 9d1U & | afg 89 T B & oy
AT I W ey B Funfed w3 & fawd 384 §, 9 89 TagaRT UgHd § & o Sumet
B YR Re1d S gRT Sfed R foram sme|

We acknowledge that you reserve the right to accept or reject any or all the tenders, either

in whole or in part, without assigning any reason thereof. If we fail to execute the Contract
when called upon to do so, we hereby agree that EMD deposited shall be forfeited by the
Reserve Bank of India.

6. B9 UdEdRT IvUN $3d & fob g1 ffder axamast ok &1 ¥ 98 3 SHfirdat &1 Tarmo=ig
SXTaol o =9 H A | 89 fopa ot safad o sremar foe +f safed e urd faeddt +ff aafad
&1 GeId Ta1 P BT a9 &d &, Fordl H/5H 3 WG B & foQ offipd &, 7 81 g foreht
1t RE F TR BT ITART B S YRS ¥oid db B JRafm, JRam a1 et & o

gIPRS Bl Ihd 2|

We hereby declare that we shall treat the tender documents and other records connected
with the work as secret/confidential documents. We undertake not to communicate any
information/derived therefrom to any person other than a person to whom I/We am/are
authorized to communicate the same nor shall we use the information in any manner that

could be prejudicial to the safety, security or interests of the Reserve Bank of India.



Forandonbehalfof M/s .......cccovvviiiiini..n.

(He} & Y &@% 6%d|&1<d9dlra5 g Wl&R)/(Signature of authorized signatory with seal)

TH /Name
UgHT™ /Designation
{9 /Place
ARG /Date

(AP TEIERB A b U T WG GHAEGRD A & sle Hebed AT SHIGRT T UIaR 3 T
D1 THTO it Ui IR SIcde | & S8R e &1 S angy|

(Certified true copy of Board Resolution or mandate or Power of Attorney of the above
signatory as authorized signatory should be enclosed as per format Annexure 1.)
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General Instructions to the Bidders

This is an open e-tender enquiry in two parts i.e. Part | (Techno Commercial) | & Part Il (Price
bid). Only those bidders who are qualified for the work as per pre-qualification/eligibility criteria
stipulated in the tender are eligible to participate in this tender.

2. Brief Scope of work: A brief scope of the work is as below

The scope also involves the safe dismantling and removal of the existing DG Set for buy-
back, and the commissioning of the new DG Set by integrating it with the existing AMF panel,
which shall be retained. Any control wiring work, communication interface compatibility,
engine protection redundancy, and allied modifications or adaptations necessary for the
successful integration of the new DG Set with the existing AMF panel shall be deemed to be
included in, and duly accounted for in, the quoted price, and no extra claim on this account
shall be entertained. However, detailed scope of the work is mentioned at Section VI of this
tender.

3. E-Tender on CPPP: The procedure for e -tendering has been detailed at Annexure |II.
The details of firms required to be furnished in format specified at Annexure lll. The estimate
cost of the work with completion period has been mentioned in section I.

4. Eligibility Criteria: From eligible bidders who fulfill following criterion.

4.1 Duration of past experience: Should have minimum 5 years of experience of
executing similar works* (during last 5 years before September 30, 2021). Bidder should furnish
their client list showing the details of work carried out by them during the last 5 years. The list
shall include details such as Name of the Client, Value of work executed, Date of Start and
Finish of the work, Reasons of delay, if any, etc. The bidder should submit documentary
evidence in support of minimum experience of 5 years.

And

4.2 Minimum value of each completed work (qualifying): Experience of having
successfully completed similar works during last 5 years i.e. from October 01, 2021 to
September 30, 2026 should be either of the following:

i.  Three similar completed works each costing not less than the amount equal to 40% of
the estimated cost.
or

i. Two similar completed works each costing not less than the amount equal to 50% of
the estimated cost.
or

ii.  One similar work costing not less than the amount equal to 80% of the estimated cost.



* Similar work: *Similar work shall mean “Supply, Installation, Testing and Commissioning
Diesel Generator Sets “for large office buildings / commercial premises and residential
buildings”.

(i) Components of work executed other than those included in definition of similar work
(mentioned above) shall be deducted while calculating cost of similar work. Bidder shall submit
abstract of cost of work in support of this.

(iii) In respect similar work completion certificate(s), client certificate(s) issued by the
private companies shall also accompany copy of Tax Deducted at Source (TDS) certificates.
Bids received without the specified certificates shall be rejected and the Bank shall have the
right to verify / cause verification of authenticity of the said documents whenever felt necessary.
(iv) Regarding client’s certificate for qualifying similar completed works carried out for
Government / public sector companies, the certificate should be signed by the concerned
Executive Engineer or an officer in an equivalent or higher rank. For qualifying similar
completed works carried out for private companies, shall accompany Tax Deducted at Source
(TDS) certificates has to be submitted for proving the credentials/contract amount.

(v) Bank reserve its right to obtain the performance reports from the clients for the
qualifying work(s), Banker(s) report of the Bidders directly, if so desired. The Bank on its own
may also conduct inspection of their work eligible/qualifying works referred by the Bidder in
their bid.

(vi) It is clarified that the work executed by the applicant for their in-house or capital use
will not be considered for the purpose of work experience of completion of similar works.
(vii) If the space in the format is insufficient for furnishing full details, the same information

may be furnished on a separate sheet of paper strictly as per the format prescribed by the Bank
duly signed with seal, scanned and uploaded along with supporting documents.

(viii) Even, if no information is to be provided in a column, a ‘Nil' or ‘No such case’ entry
should be made in that column. If any particulars / query is not applicable in case of the bidder,
it should be stated as ‘Not applicable’ Tender document shall contain all the enclosures
mentioned and copies shall be self-attested.

(ix) The bid submitted by a bidder who is found to be not satisfying the above
prequalification criteria will be disqualified. Bids containing false and / or incomplete information
are liable for rejection.

and

4.3 Yearly turnover: 100% of estimated cost or more during the last three financial
years ending 315t March 2026.

and
4.4 Solvency: Should furnish solvency certificate issued by the bidder's banker,
specifically for the purpose of the work, for an amount equal to the estimated cost of the work.

and
4.5 Service setup: Full-fledged service setup should be available for the specified job
within Chennai metropolitan area, or the bidder need to submit an agreement with
OEM / OEM authorized service provider within Chennai metropolitan area wherefrom
required quality after sales services can be regularly provided and the bidder should
have a local office setup within Chennai metropolitan area. Bidders should indicate
details of the service centre within Chennai metropolitan area, the staff strength,
contact numbers, and availability of spares for the system, etc.
and
4.6 Local Content: Only Class-I Local suppliers will be eligible to bid as per Public
Procurement (Preference to Make in India), Order 2017 (Department for Promotion of



Industry and Internal Trade, Ministry of Commerce and Industry Order No.P-
45021/2/2017-B.E. Il dated 15 June 2017) and its subsequent amendments & Ministry
of Power Order No. A1/2021-FSC-Part(5) dated 16th November 2021 and its
subsequent amendments . The ‘local content’ requirement to categorize a supplier as
‘Class-I local supplier' is minimum 60% of Ministry of Power Order No. A-1/2021- FSC-
Part (5) dated 16th November 2021.

The bidder shall submit a duly signed declaration from the OEM, certifying the extent
of local content, in the format specified in (Annexure XVI).

4.7 The Bidders should invariably furnish the following information/documents along with
the tender documents to satisfy the Bank about their eligibility for participation in the e-

Tendering process Eligibility.

i. [Details of bidder Full particulars (whether Bidder is an individual, or a
partnership firm, or a company etc.,) of the composition
of the firm of bidders in details should be uploaded
along with name(s) and address (es), of the partner's
copy of the Articles of Association/ Power of
Attorney/other relevant document. Refer : Annexure |
&l

i. [Work experience & |(i) Bidder should fill up the information in Annexure IV
Completion of similar [annexed hereto indicating client-wise names of Similar
works of specified value |Services awarded and actual cost(s), completion date
during the specified |stipulated in Contract and actual date of completion, etc.
period and should submit along with the documentary evidence
as proof of minimum five years of experience of completed
Similar Services* viz.

a) Copies of detailed work order/s and agreement,
indicating date of award, Contract amount, scope of the
work/services, time given for completing the work, etc.
and the corresponding completion certificate(s)
indicating actual date of completion and actual value of
executed similar work/s issued by the client(s). For works
executed for government /public sector companies and
copies of work order, agreement, work completion
certificate along with Tax Deducted at Source (TDS)
certificate(s) issued by the client(s) for works executed
for private companies.

(i)The details along with documentary evidence of
previous experience, if any, of carrying out works for the
Reserve Bank of India at any other office should also be
given.

iii. |Credit worthiness of the | Income Tax Assessment Orders along with the latest
bidder and their turnover | final accounts of the business of the firm duly certified by
during the specified | a Chartered Accountant should be enclosed in proof of
period their creditworthiness and turnover for last three years.

iv. [Service setup Certificate from the manufacturers/any other valid
document in support of having a full-fledged service




setup at Chennai metropolitan area should be enclosed.
(Annexure lll)

v. [Client certificates In the format Annexure V from each client.
vi. [Solvency/ Banker In the format of Annexure VI
Certificates

4.8 Bidder, intending to apply, will have to satisfy the Bank by furnishing documentary
evidence in support of their possessing required eligibility. The bank reserves the right to reject
the candidature of any bidder who fails to do so. While the Bank retains the right to request
clarification or missing administrative certificates and independently verify them, any document
found to be fabricated, forged, or altered will lead to immediate rejection of the bid and potential
debarment.

4.9 The Bank shall obtain reports on the past performance of the bidders from their clients
and bankers alongside validating submitted solvency certificates. Evaluation of the said reports
shall be completed before opening of the Part — Il of the tenders. If any bidder is not found to
possess the required eligibility at any stage of the process, or if his performance reports
received from his clients/bankers are found unsatisfactory, the Bank reserves the right to reject
his offer even after opening of Part - | of the tender. Consequently, his Part 1l bid will not be
opened and the EMD shall be returned to him in its original form. The Bank is under no
obligation to assign any reason for such actions.

5.  Tendering Process: a. The tenders for the above work in two parts i.e., Part | containing
commercial-technical bid of captioned tender, and the terms and conditions (Rates and
amounts of items shall not appear anywhere in this part) and Part Il containing only rates
need to be uploaded at CPP portal as per NIT.

b. Part | of the tender will be opened at the date and time mentioned in the NIT.

c. Part Il of the eligible bidders will be opened on a subsequent date under intimation to all
the bidders. The detail evaluation criteria is mentioned at Section Il (A)

Note : All the information/Annexures called for, shall be complete in all respects and to be
uploaded in CPP portal with supporting documents. Information furnished on sheets other
than those supplied may not be considered. However, the bidders can upload only the
relevant catalogues/leaflets/brochures of the manufacturers of the equipment offered.

6. Earnest Deposit Money (EMD) : Intending bidders shall pay an Earnest money a sum
of mentioned at section-I NIT by way of NEFT to the Bank or by a Demand Draft or Banker’s
Cheque drawn on any scheduled commercial bank in favor of Reserve Bank of India payable
at Chennai. Alternatively, the bidder may also furnish an irrevocable Bank Guarantee/eBG
(electronic BG) from any scheduled commercial bank for an equivalent amount towards EMD
in the proforma enclosed (Annexure — VIlI). The Bank Guarantee submitted towards EMD
shall remain valid minimum up to 90 days (matching the tender validity period at Clause 9 of
Section Ill) from the last date of submission of tenders. The proof of NEFT/DD/Bank
Guarantee details should be uploaded along with technical bid / Part | and also to be sent
by email as mentioned in NIT. No interest shall be paid on EMD. A tender, which is not
accompanied by EMD in the form as mentioned above, shall be treated as non-responsive,
and will be summarily rejected by the Bank.




7.

i. The EMD of the unsuccessful bidders shall be returned after award of work to the
successful bidder. The EMD of the successful bidder shall be returned after submission
of requisite Bank Guarantee towards security deposit (Refer clause 2 of section V) for
completion period extended up to defect liability period.

i. EMD shall be forfeited if the Bidder:

a. makes misleading or false representations in the forms, statements and attachments
submitted, has suppressed any material information, details of any legal proceedings
pending in the court which might otherwise have created any impact on the eligibility
criteria; or

b. withdraws his Bid during the period of Bid validity; or does not sign the contract after
award of Contract.

c. has been blacklisted by any Government agency and the blacklisting is in force as on
date of notice inviting the tender.

d. withdraws bid after opening of the price bid.

e. fails to commence the work awarded within the prescribed time limit.

f. fails to sign article of agreement within 14 days after issue of work order.

Pre-bid Meeting: A pre-tender briefing meeting of the bidders will be held on date and
place as per NIT, to clarify any point / doubt raised by them in respect of the tender. No
separate communication will be sent for this meeting. Non-attendance at the pre-Bid meeting
will not be a cause for disqualification of a bidder.

i. All communications regarding points requiring clarifications shall be given in
writing/email to the address mentioned in NIT by the eligible bidders one day before
said meeting.

i. Bidders are encouraged to attend the pre-bid meeting to seek clarification on any
issue related to the tender from the Bank. No request for change in date of pre-bid
meeting will be entertained thereafter. If a firm don’t attend pre bid meeting, no
clarification in future will be entertained and Minutes of Pre-Bid meeting will be
binding on them.

iii. Inclusion/submission of any deviations in the tender conditions in Part | of the

tender after pre-bid meeting may be liable for rejection.
iv. The minutes of pre-bid meeting and corrigendum/modification/addendums issued

regarding bidding process if any, will be hosted in the Bank’s website and CPPP
only and shall not be published in any Newspaper

8. Deviations: The Bank discourages the stipulation of any addition conditions by the

bidder. However, if the intending bidders feels that any of the terms and conditions of the
tender documents (Techno- commercial) are not acceptable to them or they feel that
additional terms and conditions are required to be incorporated, they may indicate these
conditions or additional or amended conditions uploaded in the format as per Annexure VIil.
The submitted deviations will be examined and after discussions with all the bidders, the
conditions that are accepted to the Bank will be intimated to the bidders. If accepted condition
affect the price than all the bidders will be advised to quote a percentage above or below their
tendered amount already submitted in part Il. The quoting of such as a percentage above or
below their tendered amount shall have a definite bearing on the condition/s the bidders have
to withdraw or additional benefit liable to be received as per the condition accepted by the
Bank. The letter containing the bidder's quoting percentage above or below their quoted
tendered amount should be submitted in sealed cover on or before date fixed to department



subsequently and advised to the bidders. This letter together with already submitted tendered
rate shall be called Part Il, will be opened in presence of the representatives of firms on the
due date advised. All other terms and conditions on which there are no observations by the
intending bidders shall be constructed as acceptable to the bidder.

9. Validity: Tenders shall remain open to acceptance by the Bank for a period of 90
days from the date of opening Part | of the Tender. This period may be extended by mutual
agreement in writing and the bidder shall not cancel or withdraw the tender during this period.

10. Language: The Tender form shall be filled in English or in Hindi. In the event of any
discrepancy or ambiguity between the English and Hindi version of the documents, the
English version shall prevail in matters of interpretation.

11.  Rates in price-bid (Part ll): All the payment will be made in INR

i. The rates shall be quoted for complete work, i.e.shall include charges for all
taxes, scaffoldings, consumable, labor, transport, insurance, storage, workmen
compensation & third party liability policies, etc., at the specified site till the work is
finally handed over to the Bank. No concessional form for any taxes, duties and levies
will be issued by the Bank. Equipment, if required to be imported shall be arranged
to be imported against the bidders own import license.

ii.  The rates inclusive of insurance cover as mentioned in the special conditions of the

contract.
12. Successful bidder: as per evaluation criteria mentioned at section IlI(A).
13. Article of Agreement: On receipt of formal intimation/ letter of Award/work order of

the acceptance of his/their tender from the Bank, the successful bidder shall be contractually
bound to sign/execute an Article of Agreement (as per format Annexure IX) within 14
days from the date of issue of work order. The agreement should be executed on a non-
judicial stamp paper of required value as per applicable stamp act and the cost for the same
shall be borne entirely by the bidder.

If the successful bidder fails to sign and execute the formal Article of Agreement within 14
days from the date of issuance of the work order/Letter of Award, such failure shall constitute
a breach of the tender conditions. In such an event, the Bank reserves the absolute right to:
i.  Cancel the award of the contract.
i. Forfeitthe Earnest Money Deposit (EMD) absolutely, without any notice or financial
liability to the bidder.
ii.  Blacklist or debar the bidder from participating in future tenders of the Bank for a
specified period.

14. Site condition: The work has to be carried out in an occupied residential Building
which may restrict the availability of work fronts during night hours. The bidders are
therefore advised to plan for execution of work during Bank’s normal working hours
subject to availability of site. The above aspect may be kept in mind while submitting
the tenders.

i. It is essential that the Bidder gives special attention and priority to all matters
concerning safety, protection from dust and loose materials, reduction of noise levels,



protection from water and air infiltration into Building, and maintenance of neat and
orderly conditions in and around work areas inside and outside of Building. Packaging,
scrap materials and demolition debris shall be promptly removed from the Building and
site on a daily basis.

i. If the contract includes works, which will be disruptive during normal business
operations, or would be dangerous to Building occupants, said works shall be
performed during hours as the Bank dictates. The Bidder shall perform such work
during The Bank dictated hours and shall include all costs in its tender.

15. Debarment/court case: i. If the bidder has been convicted of an offence— (a) under
the Prevention of Corruption Act, 1988; or (b) the Indian Penal Code or any other law
for the time being in force, for causing any loss of life or property or causing a threat to
public health as part of execution of a public procurement contract. In this regard,
Bidder shall submit a copy of Undertaking / Declaration / Certificate on their letter head
duly sealed and signed by the authorized signatory in the format given in Annexure
XIII.

ii.  The bidder shall submit declaration of debarment by any pubilic institution in the format
as given in Annexure XIV.

16.Conformity to the rules on Contractor from Countries sharing Land Border with
India: The instruction / rules issued by Public Procurement Division, Department of
Expenditure, Ministry of Finance, Government of India, vide Office Memorandum (OM) F.
No. 6/18/2019-PPD dated July 23, 2020, in respect of s from bidder countries sharing
land border with India and subsequent revisions and Public Procurement Orders issued
in furtherance thereto shall be mandatory. In this regard, bidder shall submit a copy of
Undertaking / Declaration / Certificate on their letter head duly sealed and signed by the
authorized signatory in the format given in Annexure XI.




s Il (T) FAih HHGS
Section lll (A) Evaluation Criteria

Evaluation of tenders: Net Present Value basis

1. Tenders will be evaluated based on the eligibility criteria mentioned in Section Il (A) after opening
the first e-cover i.e., Part | (Techno-Commercial Bid), of only those bidders who have submitted the
EMD on or before the due date. The proof of the submission of EMD should be uploaded in the first

e-cover.

2. The bidders must submit all the requisite documents prescribed in the tender document in the first
e-cover i.e., Part | (Techno-Commercial Bid). Only those tenders, which meet the eligibility
requirements, shall be processed further. The correctness /legality and adequacy of information and
supporting documents furnished will be verified /examined by the Bank. If any documents are
missing or found fabricated in the uploaded tender, the Bank shall have the right to request the
missing documents/certificates and independently verify these certificates. Bidders must also ensure
that all uploaded files are readable and uncorrupted. If any uploaded document is unreadable,
corrupted, or otherwise inaccessible to the Bank, the Bank shall bear no liability or responsibility, and

reserves the right to reject the bidder’s candidature without further consideration.

3. Price bids submitted by bidders who do not meet the technical eligibility criteria will not be opened.

Notification of their disqualification will be communicated to them.

4. The second e-cover i.e., Part Il (price bid) of all the bidders who qualified in Part | (Techno-

Commercial bid) will be opened for financial evaluation.

5. The bidder with the lowest price (L1) / H1 shall be considered for the Award of Contract and called
successful bidder. In case the lowest tendered amount of two or more bidders is the same, then such
lowest bidders may be asked to submit a revised offer quoting discount on their already quoted
tendered amount in a sealed envelope. Further, if any such lowest bidder does not revise his/her bid
on lower side, his/her original bid shall remain valid for further processing. The lowest tender shall
be decided on the basis of revised offer. If the revised tendered amount of two or more bidders
received in the revised offers is again found to be equal, then the firm with the highest average

turnover for last three financial years] shall be considered for the award of contract.

OR

In case of Net Present Value: The tenders will be evaluated not only on the basis of capital cost
quoted for the lifts less buyback value of the old lifts but also taking into account the effect of rates
quoted for comprehensive all-inclusive Annual Maintenance Contract (CAMC) for a period of 8 years
after expiry of two year of Defect Liability Period by using Net Present Value (NPV) method. For

arriving at the NPV of CAMC amount, the following will be considered:
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i. |Discount factor 8 % per annum

ii. Period of CAMC 8 Years.
iii. |Period of deputation of technician Monthly.
iv. |Paymentterms of CAMC Quarterly yearly payment after satisfactory

completion of the service

v. Payment terms of wages Monthly payment

Total Cost of Ownership=A-B + C X F1

The bidder with the lowest Total Cost of Ownership (TCO) will be identified as the L1 bidder.
Where,

A= Capital Cost of the all new equipment, as applicable

B= Buy Back Value of the Old equipment, as applicable

C= Comprehensive AMC Value of all the new equipment, as applicable

F1=5.93
Minimum Base Rate for Non-Comprehensive AMC:

Minimum Base Rate for Non-Comprehensive AMC is 3% (Three percent) of total capital cost. In
case, the tenderer quotes the rates for comprehensive AMC lower than 3% (Three) of the quoted
capital cost, then the 3% (Three) of the quoted capital cost will be considered as AMC for calculation
of Total Cost of Ownership.

Note: Notwithstanding the above, the Bank shall pay only the quoted rate of the AMC during
the currency of the committed contract period subject to renewal formulae indicated in the
tender.

YRT IV

Section IV
3FEY P ATH Td
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General Conditions of Contract

ARG TS
Interpretation Clause

In construing these Conditions, the Scope of work, Specifications, Bill of Quantities and Contract
Agreement, the following words shall have the meanings herein assigned to them except where the
subject or context otherwise required.

i. “‘RBI” Shall mean Reserve Bank of India, having its Central Office at
Shahid Bhagat Singh Road, Mumbai— 400001 and having its
Regional Offices at various places.

ii. “Bank” Shall mean The Reserve Bank of India and shall include its assigns
and successors.

iii. “Tender document” Shall mean document named as such issued by the Bank to the
Contractors inviting Bids for the Project.

iv. “‘Bidder” who submits the bids/tenders. It may be partnership firm, individual
firm and a company. Legal representatives of a deceased partner.
V. “Contractor “ Contractor is the successful contractor who has been officially

awarded to execute the work. It may be partnership firm, individual
firm and a company. Legal representatives of a deceased partner.

Vi. “Site” Shall mean the site of the contract works including any Building
and erections thereon and any other land (inclusively) as aforesaid
allotted by the Bank for the Contractor’s work.

vii. “Contract” Shall mean and include the all sections of the tender document,
corresponding letters, work order, Articles of Agreement, CAMC
agreement and minutes of pre-bid etc. attached hereto and duly
signed.

viii. “Notice in writing” Or written notice shall mean a notice in written, typed or printed
characters sent (unless delivered personally or otherwise proved
to have been received) by registered post to the last known private
or business address to have been received when in the ordinary
course of post it would have been delivered. The communication
delivered by any accepted electronic means shall also be deemed
to be written notice.

iX. “Act of Insolvency” Shall mean any Act of Insolvency as defined by the Insolvency
and Bankruptcy Code (IBC), 2016 or any Act amending such
original.

X. “Net Prices” The price of item mentioned in part Il of the tender at CPPP.
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Xi. “Market Rate” shall be the rate as decided by the The Bank on the basis of the
cost of materials and labour at the site where the work is to be
executed plus the percentage mentioned in clause 19(e) to cover
all overheads and profits.

Xii. “The works” Shall mean name of the tender mentioned in the NIT.

Xiii. Day/Month/Year Shall mean Calendar Day/month/year

Xiv. Working Day Shall mean The days when Bank’s office is working i.e. Days
excluding Public holidays, Saturdays and Sundays

XV. Engineer-in- Means the Officer employed and paid by the Bank and acting

charge/Bank’s under the orders of the Bank who shall supervise and be in-charge

Engineer/Bank’s of the work. All works to be executed under the contract shall be

representative executed under the direction and subject to the approval of the
Bank’s representative in all respects.

XVi. Manufacturer refers to a person or firm who is the producer and furnisher of the
material or designer and fabricator of equipment

XVii. Contractor's Works | Shall mean and include the land and other places which are used

or Manufacturer’'s | by the CONTRACTOR/FABRICATOR or SUB-
Works CONTRACTOR/SUB-FABRICATOR for the manufacture of
“Equipment” or performing the “Works”.
Xviii. Contract Price or | Amount shall mean the total amount as calculated from quoted unit
Contract rates by the successful contractor and quantities mentioned in the
Bill of Quantities (Price Bid) and as accepted by the Bank and
indicated in the letter of award of work.

XiX. Contract Period Shall mean the period specified in the tender document for
execution of the contract/ completion of the work, including any
authorized extended period by the Bank

XX. Contract Agreement | Shall mean the agreement signed between the Contractor and the

Bank for the execution of the Project.
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Scope of Contract
The Contractor shall carry out and complete the said work in every respect in accordance
with this Contract and with the directions of and to the satisfaction of the Bank. The Bank
may in his absolute discretion and from time to time issue further drawings and/or written
instructions, details, directions and explanations, which are hereafter collectively referred to
as "Bank’s Instructions” in regard to :

i.  The variation or modification of the design, quality or quantity of works or the
addition or omission or substitution of any work.

ii.  Any discrepancy in the Drawings or between the Bill of Quantities and/or Drawings
and/or Specifications.

iii.  The removal from the site of any materials brought thereon by the Contractor and
the substitution of any other material therefor.

iv.  The removal and/or re-execution of any works executed by the Contractor.

v.  The dismissal from the works of any persons employed by the Contractor

thereupon.
vi.  The opening up for inspection of any work covered up.
vii.  The amending and making good of any defects under Clause 21 hereof.

The Contractor shall forthwith comply with and duly execute any work comprised in such
Bank’s instructions. Verbal instructions, directions and explanations given to the Contractor
or his representatives upon the works by the Bank shall, if involving a variation, must be
confirmed in writing by the Contractor within seven days, and if not dissented from in writing
within a further seven days by the Bank, such shall be deemed to be Bank’s instructions
within the scope of the Contract. Where the context so requires, words imparting the singular
only also include the plural and vice versa. Any reference to masculine gender shall
whenever required include feminine gender and vice versa.

Necessary “Site instruction Book, Hindrance Register, Labour Register’ strictly
maintained by contractor on daily basis and got duly authenticated from The Bank .

Variations to be approved by Bank
All the variation in the scope of the work shall be approved by the Bank’s Engineer. The
Contractor shall submit a statement of variations giving a quantity and rates duly supported
by analysis of rates, vouchers etc. The rates on scrutiny and final acceptance by the Bank
shall form a supplementary tender. The Bank shall not be liable for payment of such
variations until these statements are approved by the Bank’s Engineer.

Drawings, Bill of Quantities & Agreement
The Contract shall be executed in duplicate and the Contractor shall be entitled to one
executed copy for his use. The contractor shall pay the applicable stamp duty on the
agreement. Before the issue of the final certificate to the Contractor, he shall forthwith return
to the Bank all Drawings and Specifications.

Contractor to provide everything necessary at his cost

The Contractor shall provide at his cost, everything necessary for the proper execution of the
works according to the intent and meaning of the Drawings, Bill of Quantities and
Specifications taken together whether the same may or may not be particularly shown or
described therein provided that the same can reasonably be inferred therefrom, and if the
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Contractor finds any discrepancy in the Drawings or between the Drawings, Bill of Quantities
and Specifications, he shall immediately and in writing refer same to the Bank who shall
decide which is to be followed. The Contractor shall provide all works under this specification
in full accordance with Health and Safety Regulations.

Authorities, Notices and Patents

The Contractor shall conform to the provisions of any Act of the Legislature relating to the
works and any other aspect thereto such as compliance to the various labour codes, and to
the regulations and bye-laws of any authority, and of electric supply and other companies
and/or authorities with whose systems, the installation is proposed to be connected and shall,
before making any variations from the Drawings or Specifications that may be necessitated
by so conforming, give to the Bank, written notice, specifying the variation proposed to be
made and the reason for making it and apply for instructions thereon. In case the Contractor
shall not receive such instructions within ten days, he shall proceed with the work
conforming to the provisions, regulations or byelaws, in question, and any variation so
necessitated shall be dealt with under Clause No. 14 thereof.

The Contractor shall bring to the attention of the Bank, all notices required by the said Acts,
regulations or bye-laws to be given to any authority and pay to such authority, or to any public
office, all fees that may be properly chargeable in respect of the works, and lodge the receipts
with the Bank for payment.

The Contractor shall indemnify the Bank against all claims in respect of rights, and shall
defend all actions arising from claims, and shall himself pay all royalties, license fees,
damages, cost and charges of all and every sort that may be legally incurred in respect
thereof.

Setting out of work
The Contractor shall set out the works and shall be reasonable for the true and perfect setting
out of the same and for the correctness of the positions, levels, dimensions, and alignment
of all parts thereof. If at any time any error in this respect shall appear during the progress of
the works within a period of one year from the completion of the works, the Contractor shall,
if so required, at his own expense, rectify such error to the satisfaction of the Bank.

Materials and workmanship to conform the descriptions
All materials and workmanship shall so far as procurable be of the respective kinds described
in the Bill of Quantities and/or Specifications and in accordance with the Bank’s instructions,
and the Contractor shall upon the request of the Bank furnish him with all invoices, accounts
receipts and other vouchers to prove that the materials comply therewith. The Contractor
shall at his own cost arrange for and/or carry out any test of any materials which the Bank
may require.

Contractor’s superintendence and representative on the works

The Contractor shall provide all necessary personal superintendence during the execution of
the works, and as long thereafter as the Bank may consider necessary until the expiration of
the “Defects Liability Period” stated in the Appendix hereto. The Contractor shall also during
the whole time the works are in progress, employ a competent representative who shall be
constantly in attendance at the works while the men are at work. Any directions, explanations,
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10.

11.

12.

13.

14.

instructions or notices given by the Bank to such representative shall be held to be given to
the Contractor.

Dismissal of Workmen
The Contractor shall on the request of the the Bank, immediately dismiss any person
employed thereon by him from the works who may, in the opinion of the the Bank, is
incompetent or committed any misconduct himself and such persons shall not be again
employed on the works, without the permission of the the Bank.

Access to Works

The Bank and their respective representatives shall have free access to the works and/or the
workshops, factories or other places at all reasonable times where materials are lying or from
which they are being obtained and the Contractor shall give every facility to the Bank and
their representatives necessary for inspection and examination and test of the materials and
workmanship. No person not authorised by the Bank except the representatives of public
authorities shall be allowed on the works at any time.

The Bank’s Representative: Assistant Manager (Tech)/Manager (Tech)/AGM(Tech)
The term “Assistant Manager (Tech)/Manager (Tech)/AGM(Tech)” shall mean the person
appointed and paid by the Bank to inspect the works, the Contractor shall afford the Assistant
Manager (Tech)/ Manager(Tech) /AGM(Tech), every facility and assistance for inspecting
the works and materials and for checking and measuring time and materials. The Assistant
Manager (Tech)/Manager (Tech)/AGM(tech) shall have power to set out works or to revoke,
alter, enlarge or relax any requirements of the Contract or to sanction any work, additions,
alterations, deviations or omissions or any extra work whatever, except in so far as such
authority may be specially conferred by a written order with the prior concurrence in writing
of the Bank.

The Assistant Manager (Tech)/Manager (Tech)/AGM(Tech)/AGM(Tech) or any
representative of the Bank shall have power to give notice to the Contractor or to his
representative of non-approval of any work or materials and such work shall be suspended
or the use of such materials shall be discontinued by the Assistant Manager(Tech)/Manager
(Tech) but such examination shall not in any way exonerate the Contractor from the obligation
to remedy any defects which may be found to exist at any stage of the works or after the
same is completed.

Assignments and Sub-letting

Alterations, additions, omissions etc.

No alteration, omission or variation shall vitiate this Contract but in case the Bank thinks
proper at any time during the progress of the works to make any alterations in or additions to
or omissions from the works or any alteration in the kind or quality of the materials to be used
therein and shall give notice thereof in writing under his hand to the Contractor, the Contractor
shall alter, add to or omit from, as the case may be, in accordance with such notice but the
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16.

17.

18.

Contractor shall not do any work extra to or make any alterations or additions to or omissions
from the works or any deviation from any of the provisions of the Contract, Stipulation,
Specifications or Contract Drawings without the previous consent in writing of the Bank and
the value of such extras, alterations, additions or omissions shall in all cases be determined
with the prior approval in writing of the Bank in accordance with the provisions of Clause 19
hereof, and the same shall be added to or deducted from the Contract Amount, as the case
may be, accordingly.

Bill of Quantities
The Bill of Quantities, unless otherwise stated, shall be deemed to have been prepared in
accordance with the Standard Method of Measurement.
Any error in description or in quantity or in omission of items from the Bill of Quantities shall
not vitiate this contract but shall be rectified and the value thereof as ascertained under
Clause 18 hereof, shall be added to, or deducted from the Contract Amount (as the case may
be) provided that no rectification of errors, if any, shall be allowed in the Contractor’'s
Schedule of Rates.

Sufficiency of Bill of Quantities
The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the prices stated in the Bill of
Quantities and/or the Schedule of Rates and Prices which rates and prices shall cover all his
obligations under the Contract, and all matters and things necessary for the proper
completion of the works.

Measurement of Works
The Assistant Manager (Tech)/Manager (Tech) may from time to time intimate to the
Contractor and the Bank that he requires the works to be measured, and the Contractor shall
forthwith attend or send a qualified Agent to assist the Assistant Manager (Tech)/Manager
(Tech) in taking such measurements and calculations and to furnish all particulars or to give
all assistance required by any of them.

Should the Contractor not attend or neglect or omit to send such Agent, then the
measurement taken by the Assistant Manager (Tech)/Manager (Tech) shall be taken to be
correct measurements of the works. Such measurements shall be taken in accordance with
the Mode of Measurement detailed in the Specifications.

The Contractor or his Agent may at the time of measurement take such notes and
measurements as he may require.

All authorised extra works, omissions and all variations made with the prior approval in writing
of the Bank shall be included in such measurements.

Measurements Book

a. The Bank shall, except as otherwise provided, ascertain and determine by
measurement, the value in accordance with the contract of work done. The Interior Contractor
shall, without extra charge, provide all assistance with every appliance, labour and other
things necessary for measurements and recording levels.

b. Measurement of all items having financial value shall be entered in Computerized
Measurement Book (CMB) so that a complete record is obtained of all works performed under
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19.

the contract after joint measurement of Bank and authorized representative of the contractor.
All bills (Running Account (RA) & Final bill) should be in bound volume of Computerised
Measurements (A4 size) to be furnished by the contractor, duly machine numbered for pages,
and with MB number to be given by the Bank. — Format of Measurement and Abstract Book
as provided by the Bank.

C. The Bank Engineer shall incorporate necessary corrections in the sheets of MB. After
incorporating the corrections, the Contractor shall submit revised copies. All pages of the
finalized, computerized MB sheets, after due check / test check measurements shall have
full signature with date of the authorized official of the Contractor.

Ascertainment of prices for extras
The Contractor may, when authorised by Bank, add to, omit from, or vary the works shown
upon the drawings, or described in the Specification, or included in the Bill of Quantities, but
the Contractor shall make no addition, omission or variation without such authorisation or
direction. A verbal authority or direction issued by the Bank shall be deemed to have been
given in writing, provided it is confirmed by the Bank in writing within seven (7) days of
issuance of such instruction/direction.

No claim for any extra work shall be allowed unless it shall have been executed under
provisions of Clause 2 hereof with the concurrence of the Bank as herein mentioned. Any
such extra work is herein referred to as authorised extra and shall be made in accordance
with the following provisions.

i. a. The net rates or prices in the original tender shall determine the valuation of
the extra work where such extra work is of similar character and executed
under similar conditions as the work priced therein upto 25% increase of
quantity.

b. Rates for all items, wherever possible, should be derived out of the rates given
in the Priced Bill of Quantities.

ii. The net prices of the original tender shall determine the value of the items omitted,
provided if omissions vary the conditions under which any remaining items of works
are carried out, the prices for the same shall be valued under sub-clause (c) hereof.

iii. Where the extra works are not of similar character and/or executed under similar
conditions as aforesaid or where the omissions vary the conditions under which any
remaining items of works are carried out or if the amount of any omission or
additions. relative to the amount of the whole of the Contract works or to any part
thereof shall be such that in the opinion of the Bank the net rate or price contained
in the Priced Bill of Quantities or tender or for any item of the works involves loss or
expense beyond that reasonably contemplated by the Contractor or is by reason of
such omission or addition rendered unreasonable or inapplicable, the Bank shall fix
such other rate or price as in the circumstances he shall think reasonable and
proper.

iv. Where extra work cannot be properly measured or valued, the Contractor shall be
allowed day work prices at the net rates in accordance with the local day work rates
and wages for the district, provided that in either case vouchers specifying the daily
time and materials employed, be delivered for verification to the Bank at or before
the end of the week following that in which the work has been executed.
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21.

22.

v. ltis further clarified that for all such authorised extra items where rates cannot be
derived from tender or the quantity of any of the tender items increases 25% beyond
the Bill of Quantities, the contractors shall summit rates supported by the rate
analysis worked on the “actual cost basis” plus 15% towards establishment
charges, contractor’s overhead and profits. Such item will not be eligible for the
escalation.

The measurement and valuation in respect of the Contract shall be completed within the
“period of final measurement” stated in the Appendix, or if not stated then within six months
of the completion of the contract works as defined in Clause 23 hereof.

Unfixed materials when taken into account to be the property of the Bank
Upon full payment of a certificate that includes the cost of unfixed materials placed on or
adjacent to the worksite, ownership of those materials vests completely with the Bank. The
Contractor shall not remove these materials from the site except for direct application in the
works, unless permitted in writing by the Bank. The Contractor shall be legally and financially
liable for any loss of or damage to such materials from any cause whatsoever.

Removal of improper work

The Bank shall, during the progress of the works, have power to order in writing from time to
time the removal from the works within such reasonable time or times, as may be specified
in the order, of any materials which in the opinion of the Bank are not in accordance with the
Specifications or the instructions of the Bank, the substitution of proper materials, and the
removal and proper re-execution of any work executed with materials or workmanship not
in accordance with the Drawings and Specifications or instruction, and the Contractor shall
forthwith carry out such order at his own cost. In case of default on the part of the Contractor
to carry out such order, the Bank shall have the power to employ and pay the other persons
to carry out the same, and all expenses consequent thereon, or incidental thereto shall be
borne by the Contractor, or may be deducted by the Bank from any moneys due, or that may
become due, to the Contractor.

Defects after virtual completion

Any defect, shrinkage, settlement or other faults which may appear within the “Defects
Liability Period” stated in the Appendix hereto, if none stated, then within 12 months after
the virtual completion of the works, arising in the opinion of the Bank from materials or
workmanship not in accordance with the contract, shall upon the directions in writing of the
Bank, and within such reasonable time as shall be specified therein, be amended and made
good by the Contractor, at his own cost.

In case of default, the Bank may employ and pay other persons to amend and make good
such defects, other faults, and all damages, loss and expenses consequent thereon or
incidental thereto shall be made good and borne by the Contractor and such damage, loss
and expenses shall be recoverable from him by the Bank or may be deducted by the Bank
from any moneys due or that may become due to the Contractor, or the Bank may in lieu of
such amending and making good by the Contractor deduct from any money due to the
Contractor a sum to be determined by the Bank equivalent to the cost of amending such work
and in the event of the amount retained as Security Deposit being insufficient, recover the
balance from the Contractor, together with any expenses the Bank may have incurred in
connection therewith. Should any defective work have been done or material supplied by any
Sub-Contractor employed on the works who has been nominated or approved by the Bank
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24.

25.

26.

as provided in clause 13 & 24 hereof, the Contractor shall be liable to make good in the
same manner as if such work or material had been done or supplied by the Contractor and
been subject to the provisions of this Clause and Clause 2 hereof. The Contractor shall
remain liable under the provision of this Clause, notwithstanding the signing of any certificate
or the passing of any accounts, by the Bank.

Certificate of virtual completion and Defects Liability Period
The works shall not be considered as completed until the Bank has certified in writing that
they have been virtually completed. The Defects Liability Period shall commence from the
date of such Certificate/date of completion of the work.

Nominated Sub-Contractor

A ne Mearchan

Other persons employed by Bank

The Bank reserves the right to use the Estate and any portions of the site for the execution of
any work not included in this Contract, which it may desire to have carried out by other
persons, and the Contractor shall allow all reasonable facilities for the execution of such work
but shall not be required to provide any plant or materials for the execution of such work. Such
work shall be carried out in such manner as not to impede the progress of the works included
in the Contract and the Contractor shall not be responsible for any damage or delay which
may happen to or occasioned by such work.

Insurance in respect of damage to person and property

The contractor shall, at his own expense, effect and maintain with effect from the date of
commencement till issue of the completion certificate under this contract, with an approved
insurance company, an All Risks Policy for insurance for an amount equal to the amount of
the contract including earthquake risk in the joint names of the Bank and the contractor ( the
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name of the former being placed first in the policy) against all risks as per the standard all risk
policy for contractors and deposit such policy or policies with the Bank before commencing
the works.

The Contractor shall be held to be reasonably liable for all injury to persons, animals or things,
and for all structural and decorative damage to property which may arise from the operation
or neglect of the Contractor or its workers or of any nominated Sub-Contractor or any
employee or either, whether such injury or damage arises from carelessness, accident or any
other cause whatever, in any way connected with the carrying out of this Contract. The liability
under this clause shall be held to include inter alia, any damage to Building, whether
immediately adjacent or otherwise, and any damage to roads, streets, footpaths, bridges or
ways as well as all damage caused to the Building and other structures and works forming
the subject matter of this Contract. The contractor shall also be responsible for any damage
caused to the Building and other structures and works forming the subject matter of this
Contract by frost, rain, wind or other inclemency of weather. The Contractor shall indemnify
and keep indemnified the Bank and hold him harmless in respect of all and any loss and
expenses arising from any such injury or damage to persons or property as aforesaid and
also against any claim made in respect of injury or damage, whether under any Statute or
otherwise and also in respect of any award of compensation or damages consequent upon
such claim.

The Contractor shall reinstate all damage of every sort mentioned in this Clause, so as to do
delivery of the whole of the Contract works complete and perfect in every respect and so as
to make good or otherwise satisfy all claims for damage to the property of third parties. The
Contractor shall also indemnify and keep indemnified the Bank against all claims which may
be made against the Bank by any person/ member of the public or other third party in respect
of anything which may arise in respect of the works or in consequence thereof and shall at
his own expense arrange to effect and maintain, with effect from the date of
commencement until the completion of the Contract, with an approved Insurance
company a policy of Insurance in the joint names of the Bank and the Contractor( the
name of the former being placed first in the policy) against such risks and deposit such
Policy or Policies with the Bank before commencement of the work. The minimum limit
of coverage under the policy shall be as defined elsewhere under General Condition of
Contract. The Contractor shall also similarly indemnify the Bank against all claims which may
be made upon the Bank whether under the Workmen Compensation Act or any other statute
in force during the currency of this contract or at Common Law in respect of any employee of
the Contractor or any Sub-Contractor and shall at his own expenses effect and maintain,
with effect from the date of commencement until the completion of the Contract, with
an approved Insurance company a policy of Insurance in the joint names of the Bank
and the Contractor( the name of the former being placed first in the policy) against
such risks and deposit such Policy or Policies with the Bank from time to time during
the currency of the Contract. In default of the contractor ensuring as provided above, the
Bank may so ensure and may deduct the premiums paid from any money due or which may
become due to the contractor.

The Contractor shall be responsible for any liability which may be excluded from the Insurance
Policies above referred to and also for all other damages to any person, animal or property
arising out of and incidental to the negligent or defective carrying out of this Contract, whatever
may be the reasons due to which the damage shall have been caused. He shall also indemnify
and keep indemnified the Bank in respect of all and any costs, charges or expenses arising
out of any claim or proceedings relating to the works and also in respect of any award of
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compensation or damages, arising therefrom. Without prejudice to the other rights of the Bank
against contractor in respect of such default, the Bank shall be entitled to deduct from any
sums payable to the Contractor the amount of any damage, compensation, costs, charges
and other expenses paid by the Bank and which are payable by the contractor under this
clause. The contractor shall upon settlement by the insurer of any claim made against the
insurer pursuant to a policy taken under this clause proceed with due diligence to rebuild or
repair the works destroyed or damaged. In this event all the money received from the insurer
in respect of such damage shall be paid to the contractor and the contractor shall not be
entitled to any further payments in respect of the expenditure incurred for Building or repairing
of the materials or goods destroyed or damaged.

The contractor, in case of re-Building or reinstatement after damage shall be entitled to such
extension of time for completion as the Bank may deem fit, but shall, however, not be entitled
to reimbursement by the Bank of any shortfall or deficiency in the amount finally paid by the
insurer in settlement of any claim arising as set out herein.

Without prejudice to his liability under this clause, the contractor shall also cause all nominated
sub-contractors to effect, for their respective portions of works similar policies of insurance in
accordance with the provisions of this clause and shall produce or cause to produce to the
Bank such policies. The contractor shall not permit a nominated sub-contractor to commence
work at site unless said insurance policies are submitted. In the event of failure of the sub-
contractor to take out such policy or policies of insurance before commencing the works at
site, the contractor shall be responsible for any claim or damage attributable to the said sub-
contractor.

In order to fulfil all the insurance-related conditions mentioned above, the contractor shall,
within 14 days from the date of issue of the work order, insure the works at his cost and keep
them insure until the virtual completion of works, against loss or damage by fire with an office
in the joint names of the Bank and the contractor (the name of the Bank i.e. “RESERVE BANK
OF INDIA” being placed first in the policy). It shall cover the following risks.

Contractors all risk (CAR) policy insurance inclusive of Storage, erection, testing and
commissioning policy for the full contract value including fire risk and Transit insurance for
transportation from manufacturer’s works to site (by Air/Sea/Road etc. as applicable.
Workmen compensation policy for the employees of the contractor at site.

Third party liability policy with a limit of Rs 2 lakh per accident maximum up to 3 accidents.

Note: If the contractor does not provide these policies, the Bank reserves the right to take the above
insurance policies themselves and recover double the cost as penalty thereof from the bill of the
contractor or any other action as it deems fit.

27.

28.

Date of Commencement and Completion

The Contractor shall be allowed admittance to the site on the “Date of Commencement” stated
in the Appendix hereto or such later date as may be specified by the Bank and he shall
thereupon and forthwith begin the works and shall regularly proceed with and complete the
same (except such painting or other decorative work as the Bank may desire to delay) on or
before the “Date of Completion” stated in the Appendix subject nevertheless to the provisions
for extension of time hereinafter contained.

Damages for Non-completion
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29.

If the Contractor fails to maintain the required progress of the works and fails to complete the
works by the stipulated completion time in the Contract or within any extended time under
time extension Clause 29 hereof and the Bank certifies in writing that in his opinion the same
ought reasonably to have been completed, the Contractor shall pay the Bank a sum towards
‘Liquidated Damages” @ 0.25% of the contract value per week of delay subject to a
maximum of 10% of the contract value (contract value means the total value of capital cost
of work) for the period during which the said works shall so remain incomplete and the Bank
may deduct such damages from any moneys due to the Contractor. The contractor hereby
specifically agrees and authorizes the Bank to deduct such liquidated damages, if any, from
any instalment of payment becoming due and payable to the contractor in terms of this
contract or from the Security Deposit (PBG)."

Milestones as follows:

Delay and Extension of Time

If in the opinion of the Bank, the assigned works get delayed (a) by force majeure or (b) by
reason of any exceptionally inclement weather or (c) by reason of proceedings taken or
threatened by or dispute with adjoining or neighbouring owners or public authorities arising
otherwise than through the Contractor's own default or (d) by the works or delays of other
Contractors or Tradesmen engaged or nominated by the Bank and not referred to in the Bill
of Quantities, and/or Specification or (e) by reason of Bank’s instructions as per Clause 2
hereof or (f) by reason of civil commotion, legal combination of workmen or strike or lock-out
affecting any of the Building trades or (g) in consequence of the Contractor not having
received in due time, necessary instructions from the Bank for which he shall have specifically
applied in writing or (h) from other causes which the Bank may certify as beyond the control
of Contractor or (i) in the event the value of the work exceeds the value of the Priced Bill of
Quantities owing to variation, the Bank may make a fair and reasonable extension of time for
completion of the Contract works. In case of such strike or lock-out the Contractor shall
nevertheless constantly use his endeavours to prevent delay and shall do all that may
reasonably be required to the satisfaction of the Bank to proceed with work.

If the contractor needs an extension of time for completion of the work or if the completion of
work gets delayed for any reason beyond the due date of completion stipulated in the contract,
the contractor shall apply to the Bank for extension of time in writing at least 7 days before
the expiry of the scheduled time and while applying for extension of time, contractor shall
furnish the reasons in detail and his justification along with documentary evidence (copy of
relevant pages of hindrance register), if any, for delays. Only that period of extension of time
as granted by the Bank (on receipt of the application from the contractor or even in absence
of any such application certification as to the reasonableness of the grounds for delay) will
qualify for exemption of imposition of liquidated damages. For the balance period in excess
of original stipulated period and an authorised extension of time granted by the Bank, the
provision of liquidated damages as stated under clause 28 will become applicable.

Further, the contract shall remain in force even for the period beyond the due date of
completion irrespective of whether the contractor has applied or not, for the grant of extension
of time for completion unless the Bank decides to terminate the contract. The delay for
completion of work for any reason will not entail any right to the contractor to claim any revision
of rates or any extra compensation for any reason.

The conditions for force majeure, as mentioned above are as follows:
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31.

Notwithstanding anything else contained in this document, neither party shall be liable
for any delay in performing its obligations hereunder if such delay is caused by circumstances
beyond its reasonable control including without limitation any delay caused by the acts of
governments, acts of God, natural calamities, strikes, riots in any region, terrorist attack, war
(declared and undeclared). However, upon the happening of any such event causing delay,
the Contractor shall immediately give notice thereof in writing to the Bank. The Contractor is
under obligation to take necessary steps to mitigate the effects of the force majeure event.

Neither party shall, by reason of such event, be entitled to terminate the Contract in respect
of such performance of their obligations.

The obligations under the Contract shall be resumed as soon as practicable after the event
has come to an end or ceased to exist. If the performance of any obligation under the Contract
is prevented or delayed by reason of the event beyond a period mutually agreed, either party
may at its option, terminate the Contract.

Failure by Contractor to comply with Bank’s instructions

If the Contractor after receipt of written notice from the Bank requiring compliance within ten
days fails to comply with such further drawings and the Bank may employ and pay other
persons to execute any such work whatsoever that may be necessary to give effect thereto,
and all costs incurred in connection therewith shall be recoverable from the Contractor by the
Bank as a debt or may be deducted by him from any moneys due to the Contractor.

Termination of Contract by the Bank

If the Contractor being an individual or a firm commits any “act of insolvency”, or shall be
adjudged an insolvent or being an Incorporated Company shall have an order for compulsory
winding up made against it or pass an effective resolution for winding up voluntarily or subject
to the supervision of the Court and the Official Assignee or the Liquidator, in such acts of
insolvency or winding up, as the case may be, shall be unable, within seven days after notice
to him requiring him to do so, to show the reasonable satisfaction of the Bank that he is able
to carry out and fulfil the Contract and to give security therefor, if so required by the Bank.

Or
if the Contractor (whether an individual, firm or Incorporated Company) shall suffer execution
or other process of Court attaching property to be issued against the Contractor,

Or
shall suffer any payment under this Contract to be attached by or on behalf of any of the
creditors of the Contractor,

Or
shall assign or sublet this Contract without the consent in writing of the Bank first had and
obtained,

Or
shall charge or encumber this Contract or any payments due or which may become due to
the Contractor hereunder,

Or
if the Bank determine that the Contractor
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has abandoned the Contract,

or
has failed to commence the works, or has without any lawful excuse under those
Conditions suspended the progress of the works for 14 days after receiving from the
Bank notice to proceed,

or
has failed to proceed with the works with such due diligence and failed to make such
due progress as would enable the works to be completed within the time agreed upon,

or
has failed to remove materials from the site or to pull down, and replace work for seven
days after receiving written notice that the said materials or work were condemned and
rejected by the Bank under these Conditions

or
has neglected or failed persistently to observe and perform all or any of the acts,
matters or things by the Contract to be observed and performed by the Contractor for
seven days after written notice shall have been given to the Contractor requiring the
Contractor to observe or perform the same.

Then and in any of the said cases, the Bank may, notwithstanding any previous waiver, after
giving seven days’ notice in writing to the Contractor, determine the Contract and liabilities of
the Contractor, the whole of which shall continue in force fully as if the Contract had not been
so determined, and as if the works subsequently executed had been executed by or on behalf
of the Contractor and further, the Bank by his agents or servants may enter upon and take
possession of the works and all plant, tools, scaffoldings, machinery and materials lying upon
the Estate or the adjoining lands or roads, and use the same as his own property or may
employ the same by means of his own servants and workmen in carrying on and completing
the works or by employing any other Contractor or other person or persons to complete the
works, and the Contractor shall not in any way interrupt or do any act, matter or thing to
prevent or hinder such other contractor or other person or persons employed for completing
and finishing or using the materials and plant for the works. When the works shall be
completed or as soon thereafter as convenient, the Bank shall give a notice in writing to the
Contractor to remove his surplus materials and plant, and should the Contractor fail to do so
within a period of fourteen days after receipt thereof by him, the Bank may sell the same by
public auction, and give credit to the Contractor for the net amount realised. The Bank shall
thereafter ascertain and certify in writing under his hand what (if anything) shall be due or
payable to, or by the Bank, for the value of the said plant and materials so taken possession
of by the Bank and the expense or loss which the Bank shall have been put to in procuring
the works to be completed, and the amount, if any, owing to the Contractor and the amount
which shall be so certified shall thereupon be paid by the Bank to the Contractor or by the
Contractor to the Bank, as the case may be, and the decision of the Bank shall be final and
conclusive between the parties.

Termination of Contract by Contractor
If payment of the amount payable by the Bank under certificate of the Bank’s Engineer shall
be in arrears and unpaid for thirty days after notice in writing requiring payment of the amount
as aforesaid shall have been given by the Contractor to the Bank or if the Bank shall repudiate
the Contract, or if the works be stopped for three months under the order of the Bank or by
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any injunction or other order of any Court of Law, then and in any of the said cases, the
Contractor shall be at liberty to determine the Contract by notice in writing to the Bank and he
shall be entitled to recover from the Bank, payment for all works executed and for any loss he
may sustain upon any plant or materials supplied or purchased or prepared for the purpose
of the Contract.

In arriving at the amount of such payment, the net rates contained in the Contractor’s original
Tender shall be followed, or where the same may not apply, valuation shall be made in
accordance with Clause 19 hereof.

Certificates and Payments

(a) The Contractor shall be paid by the Bank from time to time by instalments under Interim
Certificate to be issued by the The Bank on account of the works executed, work to the
approximate value named in the Appendix as “Value of work for Interim Certificates” (or
less at the reasonable discretion of the Bank) has been executed in accordance with this
Contract. The Bank may, at his discretion, include in the Interim Certificate such amount as
he may consider proper on account of materials delivered upon the site by the Contractor for
use in the works. And when the works have been virtually completed and the Bank shall have
certified in writing that they have been completed, the contractor shall be paid the balance
amount by the Bank in accordance with the certificate to be issued by the The Bank. The
Contractor shall be entitled to the release of the Bank guarantee towards Security
Deposit in accordance with the Final certificate to be issued in writing by the Bank at
the expiration of the period referred to as “the Defects Liability Period” in the Appendix
hereto from the date of Virtual Completion or as soon after the expiration of such period as
the works shall have been finally completed and defects made good according to the true
intent and meaning hereof, whichever shall last happen, provided always that the issue by
the Bank of any certificate during the progress of the works at or after their completion shall
not relieve the Contractor from his liability under Clause 2 and 22 nor relieve the Contractor
of his inability in cases of fraud, dishonesty or fraudulent concealment relating to the works or
materials or to any matter dealt within the Certificate, and in case of all defects and
insufficiencies in the works or materials, which a reasonable examination would not have
disclosed. No Certificate shall of itself be conclusive evidence that any works or materials, to
which it relates, are in accordance with the Contract neither will the Contractor have a claim
for any amounts which the Bank might have certified in any interim bill and paid by the Bank
and which might subsequently be discovered as not payable and in this respect the Bank’s
decision shall be final and binding.

The Bank shall have power to withhold any Certificate if the works or any parts thereof are
not being carried out to his satisfaction.

The Bank may by any Certificate make any correction in any previous certificate which shall
have been issued by him.

Payments shall be made within the period nhamed in the Appendix as “Period for honouring
Certificates” after such Certificates have been delivered to the Bank.

The payment for the system will be made in INR and any dispute arising out of this contract
will also be sorted out within the jurisdiction by Office from which contract is signed.
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34.

35.

Delayed Payment

Any amounts payable by the Bank to the Contractor if not paid within the “Period for honouring
Certificates” named in the Appendix, carry interest at the rate named in the Appendix as the
“Rate of interest for delayed payment” from the date upon which such sum ought to have been
paid by the Bank until the payment.

Settlement of dispute by Arbitration

All disputes and differences of any kind whatever arising out of or in connection with the
contract or the carrying out of the works (whether during the progress of the works or after
the completion and whether before or after the determination, abandonment or breach of the
contract) shall be referred to and settled by the Bank who shall state its decision in writing.
Such decision may be in the form of a final certificate or otherwise. The decision of the Bank
with respect to any of the excepted matters shall be final and without appeal. But if either
party is dissatisfied on any matter, the party may within 28 days after receiving notice of such
decision give a written notice to the other party requiring that the matters in dispute be
referred for Arbitration as per the procedure agreed upon herein. Such written notice shall
specify the matters, which are in dispute or difference of which such written notice has been
given. If both the parties agree a single arbitrator would be appointed for the purpose. In case
no agreement could be reached on the appointment of single arbitrator, both the parties will
nominate one person each as an arbitrator on their behalf. The two arbitrators nominated by
the parties shall nominate one more person to act as third arbitrator.

The arbitrator or arbitrators, as the case may be, shall have power to open up, review and
revise any certificate, opinion, decision, requisition or notice, save in regard to the excepted
matters, referred to in the preceding clause, and to determine all matters to dispute which
shall be submitted to arbitration and of which notice shall have been given as aforesaid.

The arbitrator or arbitrators, as the case may be, shall make his or their award within one
year (or such further extended time as may be decided by him or them as the case may be
with the consent of the parties) from the date of entering on the reference. In case during the
arbitration proceedings, the parties mutually settle or compromise their dispute or difference,
on the parties filing their joint memorandum of the settlement or compromise, the arbitrator
or the arbitrators, as the case may be, shall make an award in terms of such settlement or
compromise.

Upon any such reference, the decision on the cost incidental to the reference and award
respectively shall be in the discretion of the arbitrator or arbitrators, as the case may be, who
may determine the amount thereof or direct the same to be taxed as between the party and
party, and shall direct by whom and to whom and in what manner the same shall be borne
and paid.

This submission shall be deemed to be a submission to arbitration within the meaning of the
Indian Arbitration and Conciliation Act, 1996 or any statutory modification thereof.

The award of the arbitrator or arbitrators, as the case may be, shall be final and binding on
the parties. It is agreed that the Contractor shall not delay the carrying out of the works by
reason of any such matter, question or dispute being referred to arbitration, but shall proceed
with the works with all due diligence and shall until the decision of the arbitrator or arbitrators
is given, abide by the decision of the Bank. No award of the arbitrator or arbitrators, as the

39|Page



36.

37.

38.

39.

40.

case may be, shall relieve the Contractor of his obligations to adhere strictly to the Bank's
instructions with regard to the actual carrying out of the works. The Bank and the Contractor
hereby also agree that arbitration under this clause shall be a condition precedent to any
right of action under the contract.

The venue of arbitration shall be the centre/city in which the work is being executed.

Right of technical scrutiny of final bill

The Bank shall have a right to cause a technical examination of the works and the final bill of
the Contractor including all supporting vouchers, abstracts etc. to be made at the time of
payment of the final bill. If as a result of this examination or otherwise, any sum is found to
have been overpaid or over-certified, it shall be lawful for the Bank to recover the sum.

Bank entitled to recover compensation paid to workmen

If, for any reason, the Bank is obliged, by virtue of the provision of the Employees’
Compensation Act, 1923, or any statutory modifications or re-enactment thereof to pay
compensation to a workman employed by the Contractor in execution of the works, the Bank
shall be entitled to recover from the Contractor the amount of compensation so paid, and
without prejudice to rights of the Bank under the said Act. The Bank shall be at liberty to
recover such amount or any part thereof by deducting it from the security deposit or from any
sum due by the Bank to the Contractor under this Contract or otherwise. The Bank shall not
be bound to contest any claim made against it under the said Act, except on the written
request of the Contractor and upon his giving to the Bank full security to the satisfaction of the
Bank for all costs for which the Bank might become liable in consequence of contesting such
claim.

Abandonment of Works

If at any time after acceptance of the tender, the Bank shall, for any reasons whatsoever, not
require the whole or any part of the works to be carried out, the Bank shall give notice in
writing to the Contractor who shall have no claim to any payment of compensation or
otherwise whatsoever on account of any profit or advantage which he might have derived
from the execution of the whole works.

Return of surplus materials

Notwithstanding anything contained to the contrary in any or all the Clauses of this Contract,
where any material for the execution of the Contract is procured with the assistance of the
Bank by purchases made under orders or permits or licenses issued by Government, the
Contractor shall hold the said materials economically and solely for the purpose of the
Contract and not dispose of them without the prior written permission of the Bank and return
it to the Bank, if required by the Bank, at the price to be determined by the Bank having due
regard to the condition of the materials, the price to be determined not to exceed the
purchase price thereof inclusive of sales tax, Goods and Services Tax (GST), octroi and other
such levies paid by the Contractor in respect thereof. In the event of breach of the aforesaid
condition, the Contractor shall, in addition to being liable to action for contravention of the
terms of licenses or permits and/or criminal breach of trust, be liable to the Bank for all
moneys, advantages or profits resulting, or which in the usual courses would have resulted to
him, by reason of such breach.

Right of Bank to terminate Contract in the event of death of Contractor, if individual

40|Page



41,
42,
ii.
iii.
iv.
V.
43.

Without prejudice to any of the rights or remedies under this Contract, if the Contractor, being
an individual, dies, the Bank shall have the option of terminating the Contract without incurring
any liability for such termination.

Accident Reports
In the event of accidents of any kind, all required reports (accidental or otherwise) must be
submitted without delay. The Contractor shall ensure that these reports are shared with the
Bank simultaneously with their transmission to any other external parties or stakeholders.
Prevention of Sexual Harassment at work place:
The contractor shall be solely responsible for full compliance with the provisions of “the
Sexual Harassment of women at workplace (Prevention, Prohibition and Redressal) Act,
2013”. In case of any complaint of sexual harassment against its employee within the
premises of the Bank, the complaint will be filed before the Internal Complaints Committee
constituted by the contractor/Agency or Local Complaints Committee as the case may be
and the contractor Agency shall ensure appropriate action under the said Act in respect of
the Complaint.
Any complaint of sexual harassment from any aggrieved employee of the Service Provider
against any employee of the Bank or any employee of any other firm working in the Bank
shall be taken cognizance of by the Regional Complaints Committee constituted by the
Bank.
The contractor shall be responsible for any monetary compensation that may need to be
paid in case the incident involves the employees of the contractor, for instance any
monetary relief to Bank's employee or other firm’s employee, if sexual violence by the
employee of the contractor is proved.
The contractor shall be responsible for educating its employees about prevention of sexual
harassment at workplace and related issues.
The contractor shall provide a complete and updated list of its employees who are deployed
within the Bank’s premises.

Non — Disclosure clause:
The contractor shall not disclose directly or indirectly any information, materials and details
of the Bank’s infrastructure/systems/equipment etc., which may come to the possession or
knowledge of the Service Provider and /or the DB Developer during the course of
discharging their contractual obligations in connection with this agreement, to any third party
and shall at all times hold the same in strictest confidence. The contractor shall treat the
details of the contract as private and confidential, except to the extent necessary to carry
out the obligations under it or comply with applicable laws. The contractor shall not publish,
permit to be published, or disclose any particulars of the works in any trade or technical
paper or elsewhere without the previous written consent of the Second Party. Failure to
observe the above shall be treated as breach of contract on the part of the contractor, as
the case may be, and the Second Party shall be entitled to claim damages and pursue legal
remedies.
The contractor shall take all appropriate action with respect to its employees to ensure that
the obligations of non-disclosure of confidential information under this agreement are fully
satisfied.

Without prejudice to the formal Contract Agreement, all confidentiality and non-disclosure

obligations binding the Contractor under this tender shall survive the expiration, completion,

or termination of this Agreement for any reason whatsoever.
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46.

Program chart/ Progress report:

The contractor shall submit a suitable progress report/chart for completion of different stages
of work, to ensure completion of work within allotted period. Such program should be
submitted within 14 days of the award of work. All suitable modification made by the Bank
must be incorporated in the progress chart. If asked the contractor shall submit reports
showing current equipment delivery dates and anticipated completion dates for individual
units and groups of units.

Statutory Approvals:

The work shall be executed by the Contractor as per pre-NOC & local body approval received
from respective statutory authorities such as Pollution Control Board (PCB) / Chief Electrical
Inspector (CEI) / Local fire Authority / Local Municipal Authority etc/ Local statutory Authority.
The contractor shall be responsible to understand all the provisions made in all such
approvals accorded. In case of any requirements of any additional work/ modification thereof,
the same shall be brought to the notice of Engineer in charge well in advance. The work has
to be executed adhering to the norms of local body authorities. The contractor shall assist in
preparation of documents, reports etc. as required during & after completion of work for
obtaining further approvals & final completion & occupancy certificate from the respective
authorities. The contractor shall also be responsible to attend meetings & do all liasoning
works with respective authorities. No extra/additional payment will be made on this account.
However, the fee paid to the local bodies / authorities, if any, shall be borne by the Bank.

Debarment/Disqualification:

A contractor is liable for debarment / disqualification from bidding on the following
grounds:
i. If it is determined that the contractor has committed the following acts or omissions in
contravention of the code of integrity:

a.

I.  making offer, solicitation or acceptance of bribe, reward or gift or any material
benefit, either directly or indirectly, in exchange for an unfair advantage in the
procurement process or to otherwise influence the procurement process.

.  any omission or misrepresentation that may mislead or attempt to mislead so
that financial or other benefit may be obtained, or an obligation avoided.

[ll.  any collusion, bid rigging or anticompetitive behaviour that may impair the
transparency, fairness, and the progress of the procurement process.

IV. improper use of information provided by the procuring entity to the contractor
with an intent to gain unfair advantage in the procurement process or for
personal gain.

V. any financial or business transactions between the contractor and any official of
the procuring entity related to tender or execution process of contract: which
can affect the decision of the procuring entity directly or indirectly.

VI.  any coercion or any threat to impair or harm, directly or indirectly, any party or
its property to influence the procurement process.

VII.  obstruction of any investigation or auditing of a procurement process.

VIIl.  making false declaration or providing false information for participation in a
tender process or to secure a contract.
b. failed to disclose conflict of interest.
c. failed to disclose any previous transgressions made in respect of the provisions of sub
clause
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(i)  with any public institution / entity in India or any other country during the last
three years or of being debarred by any public procuring institution / entity.

i. For any actions or omissions by the contractor other than violation of code of integrity,
which in the opinion of the Bank warrants debarment, for the reasons like supply of sub-
standard material, non-supply of material, abandonment of works, sub-standard quality of
works, failure to abide terms of the tender etc.

iii. If the contractor has been convicted of an offence— (a) under the Prevention of
Corruption Act, 1988; or (b) the Indian Penal Code or any other law for the time being in force,
for causing any loss of life or property or causing a threat to public health as part of execution
of a public procurement contract.

47. Packing and dispatch: The equipment shall be properly and securely packed in boxes suitable
for multiple handling and transportation under Indian conditions. All equipment/ components
shall be delivered on Duty Delivery Paid (DDP) basis in the Bank’s Office Building.

Police Verification: For all workers deployed on a regular basis at the site, the Contractor shall
arrange, obtain, and submit valid Police Verification Reports (PVR) at their own expense prior
to the commencement of work. The Contractor shall ensure that no worker with an adverse
police record or pending criminal case is deployed at the Bank's premises.

Section V
3y P faw =

Special Conditions of Contract

Time for Completion:

i. Time allowed for carrying out the work as mentioned in the Memorandum shall be strictly
observed by the contractor and it shall be reckoned from the 14" day after written order to
commence the work is issued. The work shall throughout the stipulated period of the
Contract be proceeded with all due diligence and if the contractor fails to complete the work
within the specified period, he shall be liable to pay compensation as defined in clause 28
of the Conditions of Contract. The contractor shall before commence the work prepare a
detailed work programme which shall be approved by the Bank.

ii. The contractor shall not be entitled to any compensation for any loss suffered by him on
account of delays in commencing or executing of the work, whatever the cause of delays
may be, including delays arising out of modifications to the work entrusted to him or in any
sub-contract connected therewith or delays in awarding contracts for other trades of the
project or in commencement or completion of such works or in procuring Government
controlled or other building materials or in obtaining water and power connections for
construction purposes or for any other reason whatsoever and the Bank shall not be liable
for any claim in respect thereof. The Bank does not accept liability for any sum besides the
tender amount, subject to such variations as are provided for herein.

Type of Security Deposit:
i. Performance Bank Guarantee (PBG): On award of the work, the successful contractor
shall furnish an amount equal to 10% (Ten percent) of the contract value in the form of a
Bank Guarantee (BG) from any scheduled Bank as per Annexure X towards entire period

43 |Page



of currency of Contract (work completion + 60 days) for due fulfilment of the Contractual
obligations by the contractor. This Performance Bank Guarantee (PBG) shall be initially
valid for a period of contract duration plus 60 days and shall be suitably extended till DLP
of the work plus 60 days in case of extension of contract period. Such Performance Bank
Guarantee (PBG) should be submitted to the Bank within 14 days of the issue of work
order. The Performance Bank Guarantee (PBG) may be submitted as an ePBG, a
physical copy, or via NEFT for the equivalent amount.

ii. Submission of Performance Bank Guarantee shall be ensured as stipulated in the tender.
In case of delay in unavoidable circumstances, charge for delay in submission of
Performance Bank Guarantee shall be recovered from the bills of the contractor at Bank
rate.

iii. The Bank reserves the right to enforce the Bank Guarantee in case of unsatisfactory
performance of the terms, conditions of DLP set out in the tender at any time during the
DLP i.e. two years from handing over the work.

3. Payment Terms: The following terms of payment, subject to statutory deductions, shall be
applicable to this contract:
a. First Stage Payment: 60% of the accepted amount on pro-rata basis against delivery of all
materials at site after checking the same and on submission of the following documents:

i) Manufacturer's Inspection and Test Certificates

i) Contractor's Certificate that all components, parts, sub systems, consumables etc. for
successful installation, commissioning and testing of the systems including maintenance
have been received at site in good condition and if any shortfall is noticed during installation,
commissioning and testing they will be supplied free to the Bank.

i)  Bank Guarantee towards Security Deposit as per Clause 20 (Annexure - V)

iv)  Policies of insurance covering all the risk during transit, storage, installation,
commissioning & handing over including third party liability and workmen compensation as
per the tender conditions.

iv) Factory Inspection report signed by the Bank’s Engineer.

b. Second Stage Payment: 25% of the quoted rate on pro-rata against erection, testing and
commissioning.

c. Final Stage Payment: Balance 15% payment shall be released against submission of Bank
Guarantee as per Clause No. 5 and submission of approval from local Regional Pollution Control
Board, Chief Electrical Inspectorate, Fire Department or Municipality, as applicable in local bylaws
and permission to run the generator (viz., consent to establishment and consent to operation), if
applicable and complying with the technical observations of the DG Sets inspecting authority by
the firm and on submission of confirmation in writing that the contractor has completed the work
as observed / pointed out by the inspecting authority. The successful bidder to certify if the above
permissions/ approvals are not applicable.

5. Performance Bank Guarantee for Non-Comprehensive Annual Maintenance Contract
(NCAMC- PBG): After completion of works but before expiry of the BG submitted for due fulfilment
of execution of work, the Contractor shall furnish a new BG, in the form prescribed by the Bank as
per Annexure - IV, OR amount equivalent to PBG through online mode (NEFT / RTGS) OR Electronic
Bank Guarantee (e-BG), which is a dematerialised Bank Guarantee processed on National a-
Governance Services Limited (NeSL), for due fulfilment of the terms and obligations of the DLP and
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AMC contract, for an amount equal to 10% of the contract value (capital cost) valid for initial 05 years
and thereafter for an amount of 5% of the contract value (capital cost) for rest 05 years. The BG shall
be renewed 2 weeks before expiry of the previous one failing which the above Bank Guarantee shall
be enforced without prejudice to this being liable for any further loss or damage incurred in
consequence, by the Bank.

The Bank reserves the right to invoke the Bank Guarantee in case of unsatisfactory performance of
the terms, conditions of the DLP and AMC set out in the tender at any time during the currency of
committed period of ten (10) years (two-year DLP and 08 years AMC).

6A. Factory inspection /Cost of Inspection: The DG Set shall be inspected at factory premises by
the Bank Engineers. The contractor shall provide, without any extra charge, all materials, tools,
labour and assistance of every kind which the Banks may demand of him for any test/inspection and
examination which he shall require to be so made on the contractor 's premises and shall bear and
pay all costs attendant thereon. However, cost of traveling, boarding and lodging of The Bank (s) to
the site of inspection shall be borne by the Bank.

6B. Method of Testing:

The system shall be tested in the manufacturer’s factory/ contractor's works to ascertain the
compliance of offered specifications. The successful tenderer will arrange staff / fuel / consumables
for test run at his cost.

i. Before offering the system to the Bank for testing, the firm shall carryout the various tests
mentioned in the tender in their factory and forward the copy of those test reports to the
Bank along with invitation for Bank’s testing. All the testing facilities should be available at
the time of testing of equipment by the Banks. Satisfactory performance at this stage
meeting the prescribed limits will only be construed as acceptance of the system. System,
which falls short of the prescribed specifications, is liable to be rejected.

ii.  Further, the system shall be tested at the site for proper functioning and performance.

iii.  The above will, however, not in any way absolve the contractor of his responsibility about
proper performance of the system / components after installation and commissioning at the
designated place.

iv.  The DG set will be tested at factory on full load. During testing, the DG set shall be operated
for a period of 4 hours on the rated kW, which includes one hour on 10% overload after
continuous run of the 3 hours. During testing all controls / operations safeties will be
checked and proper record will be maintained. Any defect / abnormality noticed during
testing shall be rectified. The testing will be declared successful only when no abnormality
/ failure is noticed during the testing. The DG set will be cleared for dispatch to site only
when the testing is declared successful by the Bank’s Engineer.

V. The DG set shall remain liable for rejection, if the actual fuel consumption calculated exceed
5% of the committed value. All other parameters shall be tested as per relevant IS
standards. The contractor shall provide all the consumables like fuel, engine oil, lubricant
etc., necessary for this testing, free of cost, and the related charges are borne by the
Contractor. The contractor shall submit necessary test report on completion of the tests to
Bank.

6C. Inspector Authority to certify performance: The Bank shall have the power:
i. To certify that the system or any portion thereof are not in accordance with the contract owing
to adoption of any unsatisfactory method of manufacture.
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ii. Toreject any equipment or parts submitted as not being in accordance with the specification;

iii. To reject the whole of the equipment tendered for inspection, if after inspection of such
portion thereof as he may in his discretion think fit, he is satisfied that the same is
unsatisfactory; and

iv. To mark the rejected equipment or parts with a rejection mark so that it may easily be
identified if re-submitted.

The Bank decision as regards the rejection shall be final and binding on the contractor subject to
contractor's appeal.

6D. Consequence of rejection: If on the equipment/material or its part thereof, being rejected by
the Bank, the contractor has to rectify/replace the same at his own risk and cost for which no
additional time shall be granted.

7. Inspection at Site: In addition to testing at factory, the DG set shall be tested for proper
functioning for a total run of 2 hours at full load at site conditions/the Bank’s premises. The contractor
shall provide all the consumabiles like fuel, lubricant (including one initial charge) necessary for this
testing. On completion of test necessary test report shall be furnished to the Bank.

s (V1) - ulkRIy 599 ugd dehifa 8
Section (V1) - Appendix Hereinbefore Referred To
Ref to Clauses in General condition of contract hereinbefore referred to

9 | Defects Liability Period Twenty-four months from the date of the
completion of the work

19 | Period of Final Measurement 3 months

27 | Date of Commencement 14t day from the date of issue work order

28 | Liquidated damages at the rate of Liquidated Damages” @ 0.25% of the
contract value per week of delay subject to a

maximum of 10% of the contract value
(contract value means the total value of
capital cost of work)

33 | Minimum value of works for interim As per Clause 3 of Special Conditions of
certificates/running account bill Contract, Section V

33 | Period for honouring certificates of One month for interim bills and 3 months for
payment final bill.

34 | Interest for delayed payment As per Bank rate

Ref to clauses in special condition of contract

1 Contract Period/Time of Completion | 90 days from 14 day of the work order.

2 Security Deposit / PBG during 10% of contract value till DLP
execution of the work
3 NCAMC period PBG. 10% of the contract value (capital cost) valid

for initial 05 years and thereafter for an amount
of 5% of the contract value (capital cost) for
rest 05 years.
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s-Vil
Section-VII
& IS (T R )
Safety Code (A & B)

A. GENERAL SAFETY

10.

11.

12.

13.

14.

15.

First aid appliances including adequate supply of sterilized dressings and cotton wool shall be
provided in a readily accessible place.
An injured person shall be taken to a public hospital without loss of time, in cases where the injury
necessitates hospitalization.
Suitable and strong scaffolds should be provided for workmen for all work that cannot safely be
done from ground.
No portable single ladder shall be over 8 meters in length. The width between the side rails shall
not be less than 30 cm (clear) and the distance between two adjacent rungs shall not be more
than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding the ladder.
The excavated material shall not be placed within 1.5 meters of the edge of the trench or half of
the depth of trench, whichever is more. All trenches and excavations shall be provided with
necessary fencing and lighting.
Every opening in the floor of a building or in a working platform shall be provided with suitable
means to prevent the fall of persons or materials by providing suitable fencing or railing; minimum
height shall be one metre.
No floor, roof or other part of the structure shall be so overloaded with debris of materials as to
render it unsafe.
Workers employed on mixing and handling material such as asphalt, cement mortar or concrete
and lime mortar shall be provided with protective footwear and rubber hand-gloves.
Those engaged in welding works shall be provided with welder’s protective eye-shields and
gloves.
i) No paint containing lead or lead products shall be used except in the forms of paste or
readymade paint.
ii) Suitable face masks shall be supplied for use by the workers when the paint is applied in the
form of spray or surface having lead paint dry rubbed and scrapped.
Overalls shall be supplied by the Bidder to the painters and adequate facilities shall be provided
to enable the working painters to wash during the period of cessation of work.
Hoisting machines and tackle used in the works, including their attachments, anchorage and
support shall be in perfect condition.
The ropes sued in hoisting or lowering material or a means of suspension shall be of durable
quality and adequate strength and free from defects.
The bidder shall provide all the safety gadgets to the workers for carrying out the work as per
statutory norms.
During the work execution necessary fire safety measures shall also be taken.

X

48 |Page



B. FIRE AND ELECTRICAL SAFETY

1.

11.
12.
13.
14.
15.

16.

All the temporary electrical power for carrying out various services at site such as cutting /
drilling machine shall be provided through properly rated earth leakage protection devices
(ELCB).

. Only ISI marked 3 pin plug and other appliances and equipment's shall be used. Electrical power

cables/wires used shall be properly rated and joints should be avoided. If there, the joint should
be proper and insulated.

. All electrical appliances i.e. welding, drilling, cutting machine, etc. shall be safely and securely

earthed to prevent leakage current while in operation. Before commencing the welding work for
the first time on any day, fire section shall be informed and only after the site inspection by the
Fire officers/Personnel, work shall be started.

. Fire buckets filled with clean dry sand and ready for immediate use for extinguishing fires, in

addition to fire extinguishers suitable for dealing with fires, shall be conspicuously marked
and kept at site at convenient location .

. Used paint drums shall be stored in specified store only after closing them properly.
. None of the fire extinguishers shall be removed/shifted from its designated location.
. Personal protective equipment such as safety shoes, hand gloves, welder's mask, ear plugs,

etc. as applicable depending upon the requirement of the work, shall be used by the workmen
to prevent occupational health hazards.

. None of the passages near lift lobby and staircases shall be used for stacking/ dumping any

kind of materials/waste

. Power supply shall be switched off from the Mains when equipment is not in use.
. Wood-shavings, saw-dust or any debris generated from the work shall be collected on daily

basis, removed from site and stored at the designated place in proper manner.
The work site shall be properly illuminated during the work.
All the electrical works should be carried out by licensed/ authorized electricians/ wiremen
Portable battery-operated lights may be used at work site to avoid laying of temporary wire for
lights.
Necessary barricading and signage boards of good quality shall be fixed at conspicuous
locations at the work site.
Aluminium / steel ladders should have proper rubber insulation at the base and wherever
required, these ladders shall be kept on electrical insulating safe rubber mats.
Any debris generated from the work shall be collected on daily basis, removed from site and
stored at the designated place in proper manner

X

49 |Page



HIRT VI
Section Vil

BT BT SRR
Scope of Work

Background:

The work includes Supply, Installation, Testing and Commissioning (SITC) of
Diesel Generator Sets, with Acoustic Enclosures and other allied works in
Bank's Officers’ Quarters, Anna Nagar, Chennai and obtain all necessary
statutory approval and maintenance of the DG Sets during guarantee / AMC
period. Complete replacement means complete removal of all DG Set
equipment, including from the site and installation of new DG Sets’ equipment,
as specified. The Contractor shall carry out and complete the said work in every
respect in accordance with this Contract and with the directions of and to the
satisfaction of the Bank.

Requirement:

Complete replacement of DG set means complete removal of all DG Set
equipment, including from the site and installation of new DG Sets’ equipment,
as specified.

The scope also involves the safe dismantling and removal of the existing DG Set
for buy-back, and the commissioning of the new DG Set by integrating it with the
existing AMF panel, which shall be retained. Any control wiring work,
communication interface compatibility, engine protection redundancy, and allied
modifications or adaptations necessary for the successful integration of the new
DG Set with the existing AMF panel shall be deemed to be included in, and duly
accounted for in, the quoted price, and no extra claim on this account shall be
entertained.

Technical
Specifications

1.0 Diesel Engine as Accessories Engine:

1.1 The diesel engines shall be of the direct injection, with liquid-cooled radiator,
optimized turbocharger for increased altitude capabilities, operating at a nominal
speed of 1500 rpm, confirming to ISO 3046 / ISO 8528 / ISO 1460 / BS 5514/I1S
60034-1 and capable of developing not less than the BHP (as mentioned in
Table-1) at 100% load and 0.8pf lag with fan power included and coupled to
alternator of corresponding capacity rated for prime duty.

1.2 The engine shall meet the current emission norms (CPCB-4).
1.3 The engine fitments shall include but not be limited to the following: -

(a) Flexible coupling / Close Coupled alternator and flywheel.

(b) Dry type air filter with clogged condition indicator (the filter shall be easily
approachable for maintenance).

(c) Radiator inbuilt in the common skid base frame and engine suitable to
run the DG set at 10% overload at an ambient of 50°C, keeping the
acoustic doors in closed condition.

(d) Engine driven fuel pump.

(e) Engine driven coolant pump.
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g) Silencers with residential grade.
h) 12V / 24V DC starter and battery charging alternator.

i) Microprocessor based monitoring and control system capable of operator

f) Engine driven lubricant / lube oil pump, oil cooler and filter.

interface to the DG set manually, remote start / stop control, shut down

fault indication, shall be having electronic LCD type display for displaying

engine and alternator parameters, compatible for BMS integration

through RS485 communication.

(i) The fuel consumption shall be as mentioned in table-1: Daily fuel service
tank as per the CPCB with minimum capacity (standard integral tank) as
mentioned in table-1. The location of the tank depends on standards
manufacturing design.

Table-1
KVA Rated Fuel Fuel Fuel Minimum
rating BHP Consumption | Consumption | Consumption | capacity
of (inclusive | at 100 % |at75 % load | at 50 % load | (standard
Genset | of fan | load (Including (Including integral
power) (Including radiator fan + | radiator fan + | tank)
radiator fan + | other other
other accessories) | accessories)
accessories)
250 >300 <58 LPH <42 LPH <30 LPH =380 Ltr
KVA BHP

“Tenders may mention the fuel consumption at above mentioned load in

technical bid under Technical Compliance (Section-VIil).” The DG set

shall remain liable for rejection, if the actual fuel consumption calculated
exceeds 5% of the committed value as per manufacturer design.

1.4 The engine speed shall be regulated through Electronic Governing system
or integrated CRS type which shall also provide the over speed protection. The
AVR should have adjustable V/Hz feature to adjust and obtain best possible
block loading capacity.

1.5 The generator sets shall have the following protection features in-built in the

controller.

(a) Engine Safety Features and Protection

e Low Oil Pressure Warning

e High Coolant Temperature Warning
e Low Coolant Level (Warning or Shut Down)
e Low Oil Pressure Warning

e High Coolant Temperature Shut Down

¢ Fail to Crank Shut Down
e Cranking Lockout
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e Over speed Shut Down

e Emergency Stop Shut Down

e Fault Log for at least Last 5 Faults

o Weak Battery Warning

e Battery Voltage Monitoring

e Coolant Temperature Monitoring

o Low Lube Lubricant Oil Pressure Safety
e High Engine Speed Safety

e Engine Run Hours

(b) Electrical Safety Features and Protection

e High AC Voltage Protection
e Low AC Voltage Protection
e Under Frequency Protection
e Loss of Excitation

o Weak Battery

e Monitoring Feature

(c) Fault Codes Display
e Programmable Isochronous or drop governing ability
¢ High Coolant Temperature (Trip /Alarm)
e Over Speed (Trip / Alarm)
o Low Lubricant Oil Pressure (Trip / Alarm)
e Low Coolant Level (Trip / Alarm)
e Battery Charging failure

(d) Starter Motor Protection: Automatic speed dependent starter
disengagement on startup.
1.6 The following accessories shall be supplied with the DG set(s).

(a) Common base frame for the engine, alternator, and radiator.
(b) Anti-vibration mounts of reputed make of requisite quantity to be provided
between engine and base frame, and alternator and base frame.
(c) Protective guards for all rotating parts are compulsory.
1.7 Batteries:

(a) The batteries shall be of maintenance free type with pure Lead-Tin thin
Plate (LTP) technology or Maintenance free. The battery Casing should
be Fire Retardant.

(b) Battery shall be suitable for three successive starting attempts each of 10
seconds duration with a gap of 5 seconds between successive starts. The
AH of batteries shall be as recommended by manufacturer.

(c) The batteries shall be supplied and provided with standard automatic
charger of suitable capacity to charge the batteries near D G Set / within
the AMF panel.

2.0 Alternator:
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The alternator should be horizontal foot mounted, single / double bearing, self-
excited, brush-less, screen protected, drip proof, continuous duty alternator
conforming to IS 4722 /| BS 2613 / IEC:34 with Class "H" insulation, IP-23
enclosure incorporating the following:

(@) Continuous damper winding.

(b) AVR to be part of the alternator.

(c) Terminal box with both ends of each phase winding brought to terminals.

(d) Single bearing / Double Bearing

(e) Rated Power factor - 0.8 pf (lag)

() Rated voltage - 415V

(9) Rated frequency - 50Hz

(h) No of phases - 3

(i) Enclosure - SPDP

) Degree of protection - IP-23

(k) Ventilation - self-ventilated, air cooled

( Ambient temperature - max. 40°C

(m)  Insulation class - H

(n) Temperature rise - within class H limits for rated loads

(o) Voltage regulation - 1%

(p) Overload duration / capacity - 10% for 01 hrs. in every 12 hrs.
continuous use

() Frequency variation - as defined by Engine Governor
(x1%) for 250

(r) Type of AVR - Electronic

(s) Anti-friction bearings with grease lubrication arrangement.
2.1 The following control system should be available for the generator set

(@) Local or remote start and stop
(b)  Control Switch: Off / Run/ Auto Mode
(c) Led indicating lamps for indicating the following status
e Notin Auto Mode
e  Shutdown
e Remote start command
(d) Fault reset switch
(e) Emergency stop switch

2.2 The following digital metering indications are required for the DG set.

(a) Engine Parameters:
. Lubricant oil pressure
. Coolant temperature
° Engine speed
. Engine hours run
. Battery voltage

(b) Alternator Parameters:
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. Phase voltage LL

. Parallel bus voltage

. Phase current

. Frequency

° Total and per phase kVA

. Alternator exciter duty and governor duty

2.3 The following protections are required for the DG set.

(a) Engine protections:

. Low Lubricant oil pressure - Warning (W) / Shutdown
(SD)
. High coolant temperature - W/ SD
° Low coolant temperature - W
. Low coolant level - W/ SD
. Oil pressure sender - w
. Engine temperature sender - w
. Fail to crank - SD
. Over crank - SD
. Over speed - SD
. Low and high battery voltage - w
. Weak battery - w
° Dead Battery - SD
° Magnetic pick-up failure - SD
(b) Alternator protections:
. Over voltage - SD
° Under voltage - SD
° Under frequency - SD
. Over frequency - W /SD
. Loss of excitation - SD

(c) Local isolation on engine standard control panel shall be ensured by
providing MCCB of suitable rating with overload and short circuit
protections. The short circuit rating of the breaker shall not be less 50kA.

3.0 Set mounted microprocessor-based Controller with AMF Feature:

The Genset mounted microprocessor-based controller shall operate in mains
monitoring mode to enable the auto mains failure feature ensuring seamless
transition from mains power to generator power without requiring any additional
panel and manual intervention.

The controller shall be so designed that in the case of main supply failure, the
diesel engine and the generator shall be started, and on checking the generator
voltage and frequency, make available the generator power to the essential
loads. On restoration of main supply, the generator supply shall not be cut-off
immediately, but after time lag as recommended by the OEM, i.e. after
stabilization of restored main supply and thereafter the engine shall be shut down
automatically.
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If the engine fails to start after three attempts or fail to pick up rated speed, the
engine starter shall trip automatically and there shall be an audio alarm to sound
an unhealthy condition of the generator set. The panel shall have suitable
circuitry incorporated therein for all the functions specified above complete with
all required components viz. control coils, relays, contact blocks, internal wiring
etc.

(a) Spares and Tools - The tenderers shall submit the list of standard tools
and spares to be supplied along with the generating set (without any extra
cost).

4.0 Specification of Acoustic Enclosure:

(a) Construction of Acoustic Enclosure: Acoustic enclosure shall be powder
coated and fabricated out of 1.4mm (min.) thickness MS sheet. The silent
canopy shall be of nut bolt type construction. Powder coating is to be
done after surface treatment process of sheet metal. The canopy panel
and doors shall have inside lining of fire-retardant foam as acoustic
material. Hinged doors shall be provided to the canopy, of which one door
shall have glass window for control panel. It shall be ensured that
rainwater ingress shall not be there inside the DG Set enclosure.

(b) Surface Treatment-Painting: The enclosure surface shall be pretreated
with 11 tank process, and thereafter they shall be coated with high quality
powder and shall be baked in uniform temperature in a conveyor oven.

(c) Base Frame: The base frame shall be rugged in construction and
designed for mounting engine and flexible coupling / close coupled
alternator, with cross members mounted on AVM. They shall be
fabricated with MS HR sheet steel of suitable thickness. The base frame
shall be pretreated and coated with primer-based powder / epoxy paint.

(d) Fuel Tank: Fuel tank shall be fabricated out of 2mm or 3mm MS HR sheet
integrated with base frame (detachable) and is fitted with in-built standard
fuel tank as recommended by OEM.

(e) Silencer: Residential grade silencer shall be provided to suppress
exhaust noise from the engine to meet latest CPCB norms. The silencer
and attached exhaust pipe should be properly covered with glass wool
insulation and aluminum sheet. Stacking arrangement for the exhaust
pipe of required height to comply the regulatory guidelines shall be
done by the contractor without any additional charges.

(f) Emergency Push Stop Button: The canopy shall have the provision of
emergency push button, external to the canopy.

(g) Performance Parameters: The DG with canopy shall be manufactured as
per ISO 3744 / 1SO 8528 PT 10 to meet latest CPCB norms of average
75 dBA under green field conditions @1mtr distance from all four sides.
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The average stabilized hot air temperature rise with in the canopy is
maintained within 10°C over and above ambient temperature.

4 | Approved Sr. Equipment Approved Make
make: No.
1 Engine Cummins/Greaves/Leyland/ Kirloskar
oil engines/ Mahindra/
Caterpillar/ Perkins/ Baudouin or
approved equivalent
2 Alternator Kirloskar Electric/Crompton
Greaves/Stamford/NGEF/
Caterpillar/LS or approved equivalent
3 Cable Polycab/ Finolex/RR Kabel
4 MCCB Legrand/L&T/Siemens/
Crompton/Alstom/ ABB
5 Energy meter L&T / Havells / GE / AE / Meco /
Conserve / Rishab
6 Voltmeter/Ammeter | AE/Meco or equivalent
7 Battery Exide / Amaron /OEM
recommended
8 Contactor L&T, Siemens, ABB, Merlin
Gerin
9 Protective relays Areva or equivalent
5 |IfCAMC is
applicable NA
then,

5.1 | Requirement Non-Comprehensive Annual Maintenance Contract: The contractor shall
also provide maintenance services to the system provided by them under this
contract during two years of defect liability period from the handing over of the
system to Bank and further for a period of eight years under non comprehensive
Contract at the rate quoted them in their tender as per terms and conditions
accepted under this contract. The rate for AMC shall be renewed as per the
following formula.

5.2 | Formula for AC = AP [(15+85(CPIC/CPIP)] x (1/100)

increment/

renewal

AC The contract amount for the current year.

AP The contract amount for the previous year.

CPIC | Consumer Price Index for Industrial Workers (All India
Average) 6
months

prior to the commencement date of contract for the
current year.

CPIP | Consumer Price Index for Industrial Workers (All India
Average) 6

months
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prior to the commencement date of contract for the

previous year.

5.3

Penalty

Sl. Type of Rectification Penalty
No. Defect Time (hrs.) (per day)
Any defects resulting in
(@) total failure of 12 ¥1,000.00
the system.
Any defects in
(b) independent devices, 24 Z500.00

components, cables,
which may not result in

total failure of the system.

57T|Page




THEAI -IX
Section -IX

FAISIdT gRT MR S aTdl de-ie! faaur

Technical Details to be filled by Bidder

Sl. No.

Description

Contractor’s Offer

Engine

Make

Model Number

Type

Type of cooling system

Type of silencer

Fuel tank capacity

Engine BHP at 1500 RPM

Type of Governor

Fuel consumption at 100%, 75% and 50% load per
hour

Alternator

Make

Model Number

Frame size

Rated Voltage

Capacity in kVA

Excitation

% Regulation

Type of Enclosures

Class of insulation for winding

Whether brushless or not

Batteries (FR Casing)
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Make

Voltage

Capacity in Amp. Hours

Whether stand included or not

Whether separate automatic battery charger unit
included or not

Coupling

Type

Whether guard provided or not

Whether base plate is included or not

¢ Dia. of exhaust pipe
¢ Thickness of exhaust pipe
¢ Thickness and type of insulation

General

Overall Size of DG setL x W x H

Overall Weight of DG set

Noise Level of DG set at one meter with Acoustic
Enclosure

Whether CPCB IV complied

List of tools normally supplied with the engine &
alternator, free of cost

List of spares normally supplied along with the
engine & alternator, free of cost.
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THERIT -X
Section -X

Un-priced bill of quantity
(Image of price bid/part Il)

Sr.
No.

Description

Qty

Generator with set mounted microprocessor-based Controller
having Auto Mains Failure Feature:

Design, supply, installation, testing , commissioning and handing over of
an auto-start silent 250 kVA diesel generator set of 3-phase, 415V, 50Hz,
with acoustic enclosure compliant with the latest CPCB / SPCB norms,
complete with diesel engine, alternator, coolant-based radiator,
residential grade silencer with insulation, self-starting device, batteries
with connecting FRLS copper wires, battery charger, engine panel, base
frame, anti-vibration mounts, diesel tank with required MS structure, level
indicator, earthing etc. and all connected accessories, including standard
set of tools and spares (to be supplied free of cost), complete as described
in detailed technical specifications mentioned in part-I.

The Genset mounted microprocessor-based controller shall operate in
mains monitoring mode to enable the auto mains failure feature ensuring
seamless transition from mains power to generator power without
requiring any additional panel and manual intervention.

The amount quoted shall be inclusive of following:
(a) Basic rate.

(b) Cost of transportation, loading-unloading, placement, and storage,
including any other duties, levies etc.

(c) All insurance policies as described in part-l of tender document.

(d) Charges for erection, testing and commissioning of the DG set,
including obtaining relevant and necessary approvals from statutory
authorities and preparation of necessary drawings as mentioned in part-I.

(e) Cost of all consumables like diesel, lubricant oil etc. required for testing
and commissioning of the new DG set (as per tender requirement for
testing the dg set at factory & Site).

(f) Charges for dismantling of old DG set, including all accessories like its
acoustic enclosure, old AMF panel, exhaust, including cost of all
necessary civil works for the activity, etc.

(g). Commissioning of the new DG Set by integrating it with the existing
AMF panel, which shall be retained. Any control wiring work,
communication interface compatibility, engine protection redundancy, and
allied modifications or adaptations necessary for the successful
integration of the new DG Set with the existing AMF panel shall be
deemed to be included in, and duly accounted for in, the quoted price, and
no extra claim on this account shall be entertained.

1 Nos

60|Page




2 Power Cable:

Supply and laying of below mentioned 3.5C X 180 Sq.mm PVC / XLPE
insulated Aluminium armoured UG Cable of 1100 V grade confirming to IS :
7098 (Part-1) 1988 or latest between alternator terminals and DG Set |4 pirs
Distribution panel in cement paved ground / soil excavation, using suitable
size HDPE pipe, or fixed on walls with suitable saddling, complete with all
necessary accessories as per the requirement and all relevant standards, and
as directed by the Bank's Engineer.

SUB TOTAL })
GST @ 18%

GRAND TOTAL (%) (C=A+B)

@ O] I >

Less buyback for dismantling and taking away existing old 250 kVA DG set |1 Nos
(DG set only) from Anna Nagar Officers Quarters as is where is basis.

4 Cost per annum for Non-Comprehensive Annual Maintenance contract |1 Per
including spares for the newly installed DG set (Engine and Alternator), Annum
standard engine control panel, acoustic enclosure, batteries, battery charger
unit etc., for 08 years after guarantee period (DLP) of 24 months, as per terms
and conditions specified in Part-1, at existing GST rate.

Note:

1. The above table is given for illustrative purpose only and the price should be entered
only through CPPP.

2. Please quote the rate per unit (a) excl. of GST and the system will automatically multiply
with Quantity and GST by using following formulae and shows the final amount.

i. (a*Quantity*1.18) for items 1 to 2
ii. (a*Quantity*1.18*1.02) for item 3
iii. (a*Quantity*5.93*1.18) for item 4

3. Tenders will be evaluated on the basis of Total Cost of Ownership (TCO)

TCO = Capital cost of DG set — buyback of old DG set + Multiplication Factor xNon-
comprehensive AMC for initial year.
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Annexure — |

FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF PROPOSAL
(On Non-Judicial Stamp Paper of appropriate value)

Know all men by these presents, We..........coooiviiiiiiiiinns (Name of the Bidder and address
of their registered office) do hereby constitute, appoint and authorize Mr. / Ms.
............................................. (Name and residential address of Power of Attorney holder) who
is presently employed with us and holding the position of ..., as our
attorney, to do in our name and on our behalf, all such acts, deeds and things necessary in
connection with or incidental to our bid for the “Supply, Installation, Testing and Commissioning
of 250 kVA Diesel Generator Set with acoustic enclosure at Reserve Bank of India Officers
Quarters at Anna Nagar, Chennai ” including signing and submission of all documents, deputing
persons in pre-bid meeting and providing information / responses to RBI, representing us in all
matters before RBI, and generally dealing with RBI in all matters in connection with our proposal
for the said Project.

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to
this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall and
shall always be deemed to have been done by us.

Note:

Power of Attorney should be properly stamped and notarized Power of Attorney furnished shall be
irrevocable.

Signature/(s) of the Bidder Name/(s)

Stamp/Seal of the Bidder

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and
shall be signed by the official whose signature and authority shall be verified.)
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Annexure |l
| I Inst . R ling E-tend
This is an e-procurement event of RBI. The e- procurement Service Provider/Bidder is the Central

Public Procurement Portal(CPPP).
https://etenders.gov.in/eprocure/app

Process of E-tender : Bidder manual kit is available on home page.

A) Registration for new bidder: The process involves vendor’s registration with CPP portal which is
free of cost. https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page

For any technical related queries please call at 24 x 7 Help Desk Number
0120-4001 002
0120-4001 005
0120- 4493395
International Bidders are requested to prefix +91 as country code
EMail Support:
For any Issues or Clarifications relating to the published tenders, bidders are requested to

contact the respective Tender Inviting Authority

Technical - support-eproc@nic.in

Policy Related - cppp-doe@nic.in
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Annexure-lll

Detail of participating firm/bidder on firm’s letterhead

1. Bidder Name
2. Status of Firm Proprietorship Firm/Partnership firm/
Limited/Others
If Others Specify:
[Enclose certificate of Registration]
3. Name of
Proprietor/Partners/Directors of the
firm/company
4. Number of Years in Operation
5. Address of Registered Office:
6. Address of manufacturing plant
7. Bidder’s address where
order/contract is to be placed
8. Telephone  Number of address
where order is to be placed (Country Code) (Area Code) (Telephone No.)
Website & Email ID
9. PAN No.
[Also, Enclose copy of PAN Card]
10. GST No. (refer sl. no. 8 above)
[Also, Enclose copy of GST Certificate]
11. EPF Registration No.
[Also, Enclose copy of EPF Registration Certificate]
12. ESI code No.
[Also, Enclose copy of relevant document]
13. Whether Micro / Small / Medium

Enterprise

(Bidder to submit documents as specified it ITB)
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14. Banker Detail ( The account for receiving payment)

[Also, Enclose copy of cancelled Cheque]

l. Banker's Name

Il Branch

1R Bank account number

V. IFSC

15. Detail of Service Setup

l. Address

Il Email

Il. Telephone/Mobile No

V. No of person stationed
Place: [Signature of Authorized Signatory of Bidder]
Date: Name:
Designation:
Seal:
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Annexure - IV
List of Clients on firm’s letterhead

As per eligibility criteria details of qualifying works

For work | Minimum value of each completed
experience work (Work to be completed
(Work to be| within 5years i.e. from October 01,
completed 2021 to September 30, 2026)
before 5 years
i.e. September
30, 2021)
Client Client 1 Client2 | Client 3
1 Description of the work
2 Detail of client address |,
telephone number & contact
person & email
3 Work order/Letter of award
detail ( Enclosed)
4 Value of the work
5 Date of start of work
6. | Date of finish of work
7. Completion period as per work
order
8. | Whether works completed in
time or not
( No of days of delay)
9. | Whether works are under
Comprehensive Annual
Maintenance Contract (CAMC)
Place: [Signature of Authorized Signatory of Bidder]
Date: Name:
Designation:
Seal:
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ANNEXURE -V

On the Letter Head of
company/firm/organization

Please always quote in your correspondence

Ref. No. Date:

The Regional Director

Reserve Bank of India

Estate Department, Fort Glacis-16
Raijaji Salai, P.B.No 40

Chennai - 600 001

Dear Sir,

Name of Work:

Client’s Certificate regarding performance of the Bidder

We confirm that M/s. (Name of the bidder) have carried out
the following work/s for us. The firm may be considered sound for entrusting captioned costing up to

2. Other particulars are given below for your perusal and record:

Sr. | Particulars Comments of the Client
No.
1 Name of the eligible work with

brief particulars

2 Work order No. and date

3 Project/work cost

4 Date of commencement of work

5 Stipulated date of completion

6 Actual date of completion

7 Details of compensation levied
for delay (indicate amount), if any
8 Gross amount of the work
completed and paid for

9 Performance Report: Outstanding / Very Good / Good / Fair / Satisfactory /
Poor

(i) Quality of executed work
(indicate grading)
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Sr.

No.

Particulars

Comments of the Client

(i) If firm is maintaining the
system under Annual
maintenance Contract (AMC).
Indicate grading for performance
of AMC

10

Comments of the Client on the capabilities of the M/s.
(Indicate Grading): Outstanding / Very Good / Good / Fair / Satisfactory / Poor

(a)Technical proficiency

(b) Financial soundness

(c) Mobilization of Manpower

(d) General Behavior

11

Any other information which you
consider will help us in making
our decision.

Office Seal of the Client

Yours faithfully,

(Signature of the Responding Officer®)
S.E.(E) / Executive Engineer (E)

* Regarding performance report/clients certificate, for works carried out for Government/ public
sector companies, the certificate should be signed by the concerned Executive Engineer or an
officer in an equivalent or higher rank. For works carried out for Private companies, Copy of

TDS has to be submitted for proving the credentials/contract amount.

(i) All columns should be filled .in properly

(ii) The Client Certificates should be submitted in a sealed cover addressed to the Reserve Bank

of India .......... for each of the Prequalification work/s
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Annexure VI

On the Letter Head of Bank

P Please always quote in your
correspondence
Ref. No. Date:

The Regional Director

Reserve Bank of India

Estate Department, Fort Glacis-16
Rajaji Salai, P.B.No 40

Chennai - 600 001

Dear Sir,

Name of Work: Supply, Installation, Testing and Commissioning of one Nos. of 250 kVA
Diesel Generator Sets with acoustic enclosure at Reserve Bank of India Officers’ Quarters at
Anna Nagar, Chennai

Banker’s Certificate

We confirm that M/s. are banking with us.
They may be considered financially sound for entrusting with any contract to ¥ .

2. Other particulars are given below for your perusal and record:

Sr. | Particulars Comments of the Bank
No.
1 Composition of the firm (Whether partnership /| ..o,
proprietorship /Public Ltd.)

2 Names of the proprietor/ partners / Directors of the
firm

3 Credit facility / overdraft facility enjoyed by them

4 Dealings

5 The period from which the firm has been banking with
your Bank

6 Any other remarks

3. This certificate is issued without any Guarantee or responsibility on the bank or any of its
officers.
Yours faithfully,

Seal of the Bank (Signature)

Authorized Signatory
For the Bank
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Annexure - VII

PROFORMA OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT

(On Non-Judicial Stamp Paper of appropriate value)

The Regional Director

Reserve Bank of India

Estate Department, Fort Glacis-16
Raijaji Salai, P.B.No 40

Chennai - 600 001

Dear Sir,

Name of Work: Supply, Installation, Testing and Commissioning of one Nos. of 250 kVA
Diesel Generator Sets with acoustic enclosure at Reserve Bank of India Officers’ Quarters at
Anna Nagar, Chennai.

Ref.: NIT/Advt.No. date

WHEREAS The Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road,
Mumbai (hereinafter called the ‘RBI’) has invited tenders for the captioned work (hereinafter called
“the said tender”) on the terms and conditions mentioned in the said tender documents. It is one of
the terms of invitation of tenders that the bidder shall furnish a Bank Guarantee for a sum of
67,424.00 (sixty-seven thousand four hundred twenty-four Rupees only) as Earnest Money Deposit
(EMD). M/s. (Name of the Bidder/Bidder) , (hereinafter called as “the Bidder/ Bidder”), who
are our Clients/Constituents intend to submit their tender/ Bid for the said work and have requested
us to furnish Bank Guarantee to RBI in respect of the said sum of Rs. (Rupees only) in respect of
EMD. NOW THIS GUARANTEE WITNESSETH

1. We (Name of the Bank) do hereby agree with and undertake to RBI, their Successors, Assigns
that in the event of the RBI coming to the conclusion that the Bidder have not performed their
obligations under the said conditions of the tender or have committed a breach thereof, which
conclusion shall be binding on us as well as the said Bidder; we shall on demand by the RBI, pay
without demur to the RBI, a sum of Rs. (Rupees only) or any lower amount that may be demanded
by the RBI. Our guarantee shall be treated as equivalent to the Earnest Money Deposit for the due
performance of the obligations of the Bidder under the said Conditions, provided, however, that our
liability against such sum shall not exceed the sum of ¥67,424.00 (Sixty-seven thousand four
hundred twenty-four).

2. We also agree to undertake to and confirm that the sum not exceeding Rs. (Rupees only) as
aforesaid shall be paid by us without any demur or protest, merely on demand from the RBI on
receipt of a notice in writing stating that the amount is due to them and we shall not ask for any
further proof or evidence and the notice from the RBI shall be conclusive and binding on us and shall
not be questioned by us in any respect or manner whatsoever. We undertake to pay the amount
claimed by the RBI within a period of one week from the date of receipt of the notice as aforesaid.

3. We confirm that our obligation to the RBI under this guarantee shall be independent of the
agreement or agreements or other understandings between the RBI and the Bidder. This guarantee
shall not be revoked by us without prior consent in writing of the RBI. We hereby further agree that
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a) Any forbearance or commission on the part of the RBI in enforcing the conditions of the said
agreement or in compliance with any of the terms and conditions stipulated in the said tender
and/or hereunder or granting of any time or showing of any indulgence by the RBI to the Bidder
or any other matters in connection therewith shall not discharge us in any way and our obligation
under this guarantee. This guarantee shall be discharged only by the performance by the Bidders
of their obligations and in the event of their failure to do so, by payment by us of the sum not
exceeding Rs. (Rupees only).

b) Our liability under these presents shall not exceed the sum of Rs. (Rupees only).

c¢) Our liability under this agreement shall not be affected by any infirmity or irregularity on the part
of our said constituents/clients in tendering for the said work or their obligations there under or by
dissolution or change in the constitution of our said constituents.

d) This guarantee shall remain in force upto (six months from the last date of receipt of tender)
provided that if so desired by the RBI, this guarantee shall be renewed for a further period as may
be indicated by them on the same terms and conditions as contained herein.

e) Our liability under these presents will terminate unless these presents are renewed as provided
hereinabove on the or on the day when our said constituents comply with their obligations, as to
which a certificate in writing by the RBI alone is the conclusive proof whichever date is later.
Unless a claim or suit or action is filed against us within or any extended period, all the rights of
the RBI against us under this guarantee shall be forfeited and we shall be released and
discharged from all our obligations and liabilities hereunder.

Yours faithfully,

For and on behalf of Bank.
Authorised Official (with seal)

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and
shall be signed by the official whose signature and authority shall be verified).
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Annexure VIl

Deviation in Techno- Commercial Conditions (on firms letter head)

We confirm that all commercial condition /technical specification of the Bank except for deviations

listed below.
Sr. Section Clause |Deviation proposed Commercial condition
No. No. No.
Sr. Section No. Clause No. Deviation proposed technical specification
No.

(Submit nil if there is no deviation)

Place:
Date:

[Signature of Authorized Signatory of Bidder]

Name:

Designation:

Seal:
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Annexure IX

Format of Article of Agreement /Contract Agreement

(for successful bidder)
(On non-judicial stamp paper of appropriate value as per the applicable Stamp Act)

THIS CONTRACT AGREEMENT is made the day of , 2026 between
the Reserve Bank of India, Chennai body corporate constituted under the Reserve bank of India,
Act 1934, having its registered office at: Central Office Building, Shahid Bhagat Singh Road, Mumbai

— 400 001 (hereafter called “The Bank”) represented by ........ which expression shall include its
successors and assigns of the one part and incorporated under
and having its registered office at (thereinafter called “the

Contractor”) ) which expression shall include its successors, legal representatives and assigns of
the other part.

WHEREAS the Bank desires to engage the Contractor to Supply, Installation, Testing and
Commissioning of one Nos. of 250 kVA Diesel Generator Sets with acoustic enclosure at
Reserve Bank of India Officers’ Quarters at Anna Nagar, Chennai. and the Contractor has
agreed to such engagement upon and subject to the terms and conditions hereinafter appearing.

AND WHEREAS the Bank had called for tenders from eligible contractors to provide services for
providing “.......... ” as has been indicated in the scope of work and other documents attached to the
tender.

AND WHEREAS the Contractor and others submitted the tender and the Bank has awarded the
contract, to provide .......... ” as stated in the scope of work attached to the Tender Document, to the
Contractor.

AND WHEREAS the Contractor has agreed to execute the assigned work subject to the conditions
set forth herein and to the conditions set forth in the Tender Documents (Part I, Part I, annexures
and amendments thereof) as modified and finally accepted by both the parties (all of which are
collectively hereinafter referred to as "the said Conditions") the works described in terms and
conditions and included in the detailed scope of work as stated in the Tender Documents (Part |, Part
II, annexures and amended thereof) at the respective rates therein set forth, amounting to the sum
as therein arrived at or such other sum as shall become payable there under (hereinafter referred to
as "the said Contract Amount").

NOW IT IS HEREBY AGREED AS FOLLOWS:

1 Contract Agreement: The following documents shall constitute the Contract between the
Bank and the Contractor, and each shall be read and construed as an integral part of the
Contract:

a) This Contract Agreement and the Appendices hereto

b) Letter of Award . Ref. No

c) Minutes of pre-bid meeting

d) All emails and letters exchange during the tendering process

e) Part | (Techno commercial bid) and Part Il (Price bid) Bid submitted by the bidder

f)  Notice Inviting Tender (NIT), along with any corrigenda/addenda.
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Contract Price: The Bank hereby agrees to pay to the Bidder the Contract Price in
consideration of the performance by the Bidder of its obligations hereunder. The Contract
Price shall be the aggregate of [Fill: amount of local currency in words], [Fill: amount in
figures], or such other sums as may be determined in accordance with the terms and
conditions of the Contract.

Earnest Money Deposit: Contractor has deposited an Earnest Money Deposit (EMD)
equal to ¥67,424.00 along with the tender document in the form of NEFT in favour of
Reserve Bank of India, Chennai in the A/c No: 186003001, IFSC: RBISOCNPAO1. No
interest will be payable on the EMD. The Earnest money paid by the Contractor will be
released after submission of Security deposit in the form of Performance Bank Guarantee.

Performance Bank Guarantee (PBG): The Contractor shall deposit PBG @10% of the
contract amount in favour of Reserve Bank of India, Chennai within 14 days of the award
of contract. The PBG shall be valid for a period of 60 days beyond the date of termination
of contract. No interest will be paid on it. The PBG deposited by the Contractor shall be
liable to be forfeited or appropriated in the event of unsatisfactory performance of the
Contractor and / or loss/ damage if any sustained by the Bank on account of failure or
negligence of the workers deployed by him or in the event of breach of the terms and
conditions of the agreement. However, the issue of letter of acceptance/ work order by the
Bank shall be construed as a binding contract, as though such an agreement has been
executed and all the terms and conditions shall apply on this contract. Submission of PBG
shall be ensured as stipulated in the tender. In case of delay in submission in unavoidable
circumstances, charges for delay in submission of PBG shall be recovered from the bills
of the contractor at Bank rate. The Contractor shall also submit Performance Bank
Guarantee in case the contract is extended and the PBG shall be valid for a period of 60
days beyond the date of termination of the renewed contract.

Payment Terms: Payment shall be made by the Bank to the Contractor as per the
provisions of Part | of the tender.

The Contractor shall ensure that wages & allowances paid to his workers are in compliance
with Government wage regulations. Proof of paying minimum wages shall be submitted by
the Contractor to the Bank. The percentage of wage increase shall be given as per
percentage revision of wages by the Government.

The workmen should be paid minimum wages under the Minimum Wages Act, 1948 &
rules made thereunder or under any other applicable law. Besides, the workmen should
be given Employees Provident Fund as per Employees Provident Funds & Miscellaneous
Provisions Act, 1952 and / or dividends as per Payment of Bonus Act, 1965 and ESI under
ESI Act, 1948 as applicable. In the absence of ESI, the contractor should undertake the
liability under the coverage of Insurance such as Workmen’s Compensation Insurance
under Employees Compensation Act, 1923. The Workmen Compensation policies shall be
valid till the validity of contract with the Bank. If the contractor does not provide these
policies, the Bank reserves the right to take the above insurance policies themselves and
recover the cost thereof from the bill of the contractor. The total premium shall be borne by
the contractor. The contractor shall have a valid EPF Account for making EPF Contribution
for its workmen. In case of any complaint regarding non-compliance of any statutory
payments; the same shall be deducted from the bill without prejudice to the Bank’s right to
terminate the contract. The Contractor shall abide by all the statutory provisions of the
Labour Codes, shall not engage a person below the age of 18 years. Contractor shall be
responsible for implementing the requirements of the applicable laws.
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f) The Contractor shall ensure timely payment of wages/salary within five (05) days of
subsequent month to the persons employed for the purpose of this agreement (through
cheque or by crediting to the bank account) and a certificate to the effect that the
salaries/lwages are being paid regularly shall be furnished to the bank every
monthPayment shall be made by the Bank to the Bidder as per the provisions of Part | of
the tender.

Insurance:

The contractor shall, at his own expense, effect and maintain with effect from the date of
commencement till issue of the completion certificate under this contract, with an approved
insurance company, an All Risks Policy for insurance for an amount equal to the amount
of the contract including earthquake risk in the joint names of the Bank and the contractor
(the name of the former being placed first in the policy) against all risks as per the standard
all risk policy for contractors and deposit such policy or policies with the Bank before
commencing the works.

The Contractor shall be held to be reasonably liable for all injury to persons, animals or
things, and for all structural and decorative damage to property which may arise from the
operation or neglect of the Contractor or its workers or of any nominated Sub-Contractor
or any employee or either, whether such injury or damage arises from carelessness,
accident or any other cause whatever, in any way connected with the carrying out of this
Contract. The liability under this clause shall be held to include inter alia, any damage to
Building, whether immediately adjacent or otherwise, and any damage to roads, streets,
footpaths, bridges or ways as well as all damage caused to the Building and other
structures and works forming the subject matter of this Contract. The contractor shall also
be responsible for any damage caused to the Building and other structures and works
forming the subject matter of this Contract by frost, rain, wind or other inclemency of
weather. The Contractor shall indemnify and keep indemnified the Bank and hold him
harmless in respect of all and any loss and expenses arising from any such injury or
damage to persons or property as aforesaid and also against any claim made in respect
of injury or damage, whether under any Statute or otherwise and also in respect of any
award of compensation or damages consequent upon such claim.

The Contractor shall reinstate all damage of every sort mentioned in this Clause, so as to
do delivery of the whole of the Contract works complete and perfect in every respect and
so as to make good or otherwise satisfy all claims for damage to the property of third
parties. The Contractor shall also indemnify and keep indemnified the Bank against all
claims which may be made against the Bank by any person/ member of the public or
other third party in respect of anything which may arise in respect of the works or in
consequence thereof and shall at his own expense arrange to effect and maintain,
with effect from the date of commencement until the completion of the Contract,
with an approved Insurance company a policy of Insurance in the joint names of
the Bank and the Contractor( the name of the former being placed first in the
policy) against such risks and deposit such Policy or Policies with the Bank before
commencement of the work. The minimum limit of coverage under the policy shall be
as defined elsewhere under General Condition of Contract. The Contractor shall also
similarly indemnify the Bank against all claims which may be made upon the Bank
whether under the Workmen Compensation Act or any other statute in force during the
currency of this contract or at Common Law in respect of any employee of the Contractor
or any Sub-Contractor and shall at his own expenses effect and maintain, with effect
from the date of commencement until the completion of the Contract, with an
approved Insurance company a policy of Insurance in the joint names of the Bank
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and the Contractor( the name of the former being placed first in the policy) against
such risks and deposit such Policy or Policies with the Bank from time to time
during the currency of the Contract. In default of the contractor ensuring as provided
above, the Bank may so ensure and may deduct the premiums paid from any money due
or which may become due to the contractor.

The Contractor shall be responsible for any liability which may be excluded from the
Insurance Policies above referred to and also for all other damages to any person, animal
or property arising out of and incidental to the negligent or defective carrying out of this
Contract, whatever may be the reasons due to which the damage shall have been
caused. He shall also indemnify and keep indemnified the Bank in respect of all and any
costs, charges or expenses arising out of any claim or proceedings relating to the works
and also in respect of any award of compensation or damages, arising therefrom. Without
prejudice to the other rights of the Bank against contractor in respect of such default, the
Bank shall be entitled to deduct from any sums payable to the Contractor the amount of
any damage, compensation, costs, charges and other expenses paid by the Bank and
which are payable by the contractor under this clause. The contractor shall upon
settlement by the insurer of any claim made against the insurer pursuant to a policy taken
under this clause proceed with due diligence to rebuild or repair the works destroyed or
damaged. In this event all the money received from the insurer in respect of such damage
shall be paid to the contractor and the contractor shall not be entitled to any further
payments in respect of the expenditure incurred for Building or repairing of the materials
or goods destroyed or damaged.

The contractor, in case of re-Building or reinstatement after damage shall be entitled to
such extension of time for completion as the Bank may deem fit, but shall, however, not
be entitled to reimbursement by the Bank of any shortfall or deficiency in the amount
finally paid by the insurer in settlement of any claim arising as set out herein.

Without prejudice to his liability under this clause, the contractor shall also cause all
nominated sub-contractors to effect, for their respective portions of works similar policies
of insurance in accordance with the provisions of this clause and shall produce or cause
to produce to the Bank such policies. The contractor shall not permit a nominated sub-
contractor to commence work at site unless said insurance policies are submitted. In the
event of failure of the sub-contractor to take out such policy or policies of insurance before
commencing the works at site, the contractor shall be responsible for any claim or
damage attributable to the said sub-contractor.

In order to fulfil all the insurance-related conditions mentioned above, the contractor shall,
within 14 days from the date of issue of the work order, insure the works at his cost and
keep them insure until the virtual completion of works, against loss or damage by fire with
an office in the joint names of the Bank and the contractor (the name of the Bank i.e.
“RESERVE BANK OF INDIA” being placed first in the policy). It shall cover the following
risks.

i.  Contractors all risk (CAR) policy insurance inclusive of Storage, erection, testing
and commissioning policy for the full contract value including fire risk and Transit
insurance for transportation from manufacturer's works to site (by Air/Sea/Road
etc. as applicable.

i. Workmen compensation policy for the employees of the contractor at site.
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ii.  Third party liability policy with a limit of Rs 2 lakh per accident maximum upto 3
accidents.

Time of Completion: The completion period of the project shall be reckoned from the 14th
day of issuance of Letter of Award/Work Order. Time shall be considered the essence of
this Contract, and the Contractor hereby agrees to commence the work immediately after
the site is handed over to him to complete the entire work as provided in the said conditions,
subject nevertheless to the provisions for extension of time.

Appendices: The Appendices listed in the attached list of Appendices shall form an
integral part of this Contract Agreement. Reference in the Contract to any Appendix shall
mean the Appendix attached hereto, and the Contract shall be read and construed
accordingly.

Jurisdiction: All disputes arising out of or in any way connected with this Agreement shall
be deemed to have arisen at Chennai and only Courts in Chennai shall have jurisdiction
to determine the same

10

Language: The Tender form shall be filled in English or in Hindi. In the event of any
discrepancy or ambiguity between the English and Hindi version of the documents, the
English version shall prevail in matters of interpretation. All communications, drawings,
designs, data, information, codes, specifications, and other documents supporting the bid
or otherwise exchanged under the Contract shall be in English or in Hindi.

11

Non-disclosure:

i. The contractor shall not disclose directly or indirectly any information, materials and
details of the Bank’s infrastructure/systems/equipment etc., which may come to the
possession or knowledge of the Service Provider and /or the DB Developer during the
course of discharging their contractual obligations in connection with this agreement, to
any third party and shall at all times hold the same in strictest confidence. The contractor
shall treat the details of the contract as private and confidential, except to the extent
necessary to carry out the obligations under it or comply with applicable laws. The
contractor shall not publish, permit to be published, or disclose any particulars of the
services/works in any trade or technical paper or elsewhere without the previous written
consent of the Second Party. Failure to observe the above shall be treated as breach of
contract on the part of the contractor, as the case may be, and the Second Party shall be
entitled to claim damages and pursue legal remedies.

ii. The contractor shall take all appropriate action with respect to its employees to ensure
that the obligations of non-disclosure of confidential information under this agreement are
fully satisfied.

iii. Without prejudice to the formal Contract Agreement, all confidentiality and non-
disclosure obligations binding the Contractor under this tender shall survive the expiration,
completion, or termination of this Agreement for any reason whatsoever.

12

PREVENTION OF SEXUAL HARASSMENT AT WORKPLACE

i.  The Contractor shall be solely responsible for full compliance with the provisions
of “the Sexual Harassment of Women at Workplace (Prevention, Prohibition and
Redressal) Act, 2013”. In case of any complaint of sexual harassment against its
own employee within the premises of the Bank, the complaint will be filed before
the Internal Complaints Committee constituted by the Contractor who shall ensure

appropriate action under the said Act in respect to the complaint.
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i. Any complaint of sexual harassment from any aggrieved employee of the
Contractor against any employee of the Bank shall be taken cognizance of by the
Regional Complaints Committee constituted by the Bank.

iii.  The Contractor shall be responsible for any monetary compensation that may need
to be paid in case the incident involves the employee of the Contractor, for instance
any monetary relief to the Bank’s employee, if sexual violence by the employee of
the Contractor is proved.

The Contractor shall be responsible for educating its employees about prevention of sexual
harassment at workplace and related issues.

13

Termination of Contract by the Bank

If the Contractor being an individual or a firm commits any “act of insolvency”, or shall be
adjudged an insolvent or being an Incorporated Company shall have an order for
compulsory winding up made against it or pass an effective resolution for winding up
voluntarily or subject to the supervision of the Court and the Official Assignee or the
Liquidator, in such acts of insolvency or winding up, as the case may be, shall be unable,
within seven days after notice to him requiring him to do so, to show the reasonable
satisfaction of the Bank that he is able to carry out and fulfil the Contract and to give
security therefor, if so required by the Bank.

Or
if the Contractor (whether an individual, firm or Incorporated Company) shall suffer
execution or other process of Court attaching property to be issued against the
Contractor,

Or
shall suffer any payment under this Contract to be attached by or on behalf of any of the
creditors of the Contractor,

Or
shall assign or sublet this Contract without the consent in writing of the Bank first had
and obtained,

Or
shall charge or encumber this Contract or any payments due or which may become due
to the Contractor hereunder,

Or
if the Bank determine that the Contractor has abandoned the Contract,

Or
has failed to commence the works,

or
has without any lawful excuse under those Conditions suspended the progress of the
works for 14 days after receiving from the Bank notice to proceed,

or
has failed to proceed with the works with such due diligence and failed to make such due
progress as would enable the works to be completed within the time agreed upon, or
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has failed to remove materials from the site or to pull down, and replace work for seven
days after receiving written notice that the said materials or work were condemned and
rejected by the Bank under these Conditions
or

has neglected or failed persistently to observe and perform all or any of the acts, matters
or things by the Contract to be observed and performed by the Contractor for seven days
after written notice shall have been given to the Contractor requiring the Contractor to
observe or perform the same.

Then and in any of the said cases, the Bank may, notwithstanding any previous waiver,
after giving seven days’ notice in writing to the Contractor, determine the Contract and
liabilities of the Contractor, the whole of which shall continue in force fully as if the Contract
had not been so determined, and as if the works subsequently executed had been
executed by or on behalf of the Contractor and further, the Bank by his agents or servants
may enter upon and take possession of the works and all plant, tools, scaffoldings,
machinery and materials lying upon the Estate or the adjoining lands or roads, and use the
same as his own property or may employ the same by means of his own servants and
workmen in carrying on and completing the works or by employing any other Contractor or
other person or persons to complete the works, and the Contractor shall not in any way
interrupt or do any act, matter or thing to prevent or hinder such other contractor or other
person or persons employed for completing and finishing or using the materials and plant
for the works. When the works shall be completed or as soon thereafter as convenient, the
Bank shall give a notice in writing to the Contractor to remove his surplus materials and
plant, and should the Contractor fail to do so within a period of fourteen days after receipt
thereof by him, the Bank may sell the same by public auction, and give credit to the
Contractor for the net amount realised. The Bank shall thereafter ascertain and certify in
writing under his hand what (if anything) shall be due or payable to, or by the Bank, for the
value of the said plant and materials so taken possession of by the Bank and the expense
or loss which the Bank shall have been put to in procuring the works to be completed, and
the amount, if any, owing to the Contractor and the amount which shall be so certified
shall thereupon be paid by the Bank to the Contractor or by the Contractor to the Bank, as
the case may be, and the decision of the Bank shall be final and conclusive between the
parties.

14

Termination of Contract by Contractor

If payment of the amount payable by the Bank under certificate of the Bank’s Engineer
shall be in arrears and unpaid for thirty days after notice in writing requiring payment of
the amount as aforesaid shall have been given by the Contractor to the Bank or if the
Bank shall repudiate the Contract, or if the works be stopped for three months under the
order of the Bank or by any injunction or other order of any Court of Law, then and in any
of the said cases, the Contractor shall be at liberty to determine the Contract by notice in
writing to the Bank and he shall be entitled to recover from the Bank, payment for all
works executed and for any loss he may sustain upon any plant or materials supplied or
purchased or prepared for the purpose of the Contract.

In arriving at the amount of such payment, the net rates contained in the Contractor’s

original Tender shall be followed, or where the same may not apply, valuation shall be

made in accordance with Clause 19 of section IV.

15

Penalty

Damages for Non-completion: If the Contractor fails to maintain the required progress of
the works and fails to complete the works by the stipulated completion time in the Contract
or within any extended time under time extension Clause 29 hereof and the Bank certifies
in writing that in his opinion the same ought reasonably to have been completed, the
Contractor shall pay the Bank a sum towards “Liquidated Damages” @ 0.25% of the
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contract value per week of delay subject to a maximum of 10% of the contract value
(contract value means the total value of capital cost of work).

Delay in submission of PBG: Submission of Performance Bank Guarantee shall be
ensured as stipulated in the tender. In case of delay in unavoidable circumstances, charge
for delay in submission of Performance Bank Guarantee shall be recovered from the bills
of the contractor at Bank rate.

Delay in submission of Insurance: If the contractor does not provide these policies, the
Bank reserves the right to take the above insurance policies themselves and recover
double the cost as penalty thereof from the bill of the contractor or any other action as it
deems fit.

Delay in service during the life span of the equipment:

Sl. Rectification Penalty (per
T f Defect
No. ype ot Lefec Time (hrs.) day)
@) ﬁ\fny defects resulting in total failure 12 £1,000.00
the system.
Any defects in independent
(b) | devices, 24 ¥500.00

components, cables, which may
not result in total failure of the
system.

IN WITNESS WHERE OF the Bank and the Bidder/Bidder have caused this Agreement to be duly
executed by their duly authorized representatives the day and year first above written.

Signed by for and on behalf of the Bank
[Signature]
[Name & Title]
In the presence of:
1. [Witness 1 Signature & Details]
2. [Witness 2 Signature & Details]
Signed for and on behalf of the Bidder
[Signature]
[Name & Title]
In the presence of:
1. [Witness 1 Signature & Details]
2. [Witness 2 Signature & Details]
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Annexure — X
Proforma Of Bank Guarantee For Performance Security Deposit
(On Non-Judicial Stamp Paper of appropriate value purchased in the name of the issuing bank)

Place :
Date :

The Regional Director

Reserve Bank of India

Estate Department, Fort Glacis-16
Rajaji Salai, P.B.No 40

Chennai - 600 001

Dear Sir,

Name of work: Supply, Installation, Testing and Commissioning of 250 kVA Diesel Generator
Set with acoustic enclosure at Reserve Bank of India Officers Quarters at Anna Nagar,
Chennai - Bank Guarantee For PERFORMANCE SECURITY DEPOSIT

WHEREAS Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai,
(hereinafter called “the RBI") has awarded the Contract for the captioned project (hereinafter called
the "Contract") to M/s (Name of the Bidder) (hereinafter called " the said Bidder"
which expression shall include its successors and assigns). AND Whereas the Bidder is bound by
the said Contract to submit to RBI a Performance Security for a total amount of

. (Rupees only) (Amount in
figures and words) for the due fulfilment by the said bidder of the terms and conditions contained in
the contract. We, (Name of the Bank), (hereinafter called “the Bank”), at the
request of M/s , the bidder, do hereby undertake to pay to the RBI an amount
not exceeding Rs as Performance Guarantee for due fulfiiment of the terms

and conditions of the contract.

NOW THIS GUARANTEE WITNESSETH

1. We (Name of the Bank) do hereby agree with and undertake to RBI, their Successors, Assigns
that in the event of the RBI coming to the conclusion that the Bidder has not performed his
obligations under the said conditions of the contract or have committed a breach thereof, which
conclusion shall be binding on us as well as the said bidder; we shall on demand by the RBI, pay
without demur to the RBI, a sum of Rs. (Rupees only) or any lower amount that may be demanded
by the RBI. Our guarantee shall be treated as equivalent to the Performance Guarantee Amount for
the due performance of the obligations of the Bidder under the said Contract, provided, however,
that our liability against such sum shall not exceed the sum of Rs. (Rupees only).

2. We also agree to undertake to and confirm that the sum not exceeding Rs. (Rupees
only) as aforesaid shall be paid by us without any demur or protest, merely on
demand from the RBI on receipt of a notice in writing stating that the amount is due to them and we
shall not ask for any further proof or evidence and the notice from the RBI shall be conclusive and
binding on us and shall not be questioned by us in any respect or manner whatsoever. The Bank
shall pay to RBI any money so demanded notwithstanding any dispute/disputes raised by the Bidder
in any suit or proceedings pending before any Court, Tribunal or Arbitrator/s relating thereto and the
liability under this guarantee shall be absolute and unequivocal. We undertake to pay the amount
claimed by the RBI within a period of one week from the date of receipt of the notice as aforesaid.
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3. We confirm that our obligation to the RBI under this guarantee shall be independent of the
agreement or agreements or other understandings between the RBI and the Bidder.

4. This guarantee shall not be revoked by us without prior consent in writing of the RBI. We hereby
further agree that —

a) Any forbearance or commission on the part of the RBI in enforcing the conditions of the said
agreement or in compliance with any of the terms and conditions stipulated in the said Contract
and/or hereunder or granting of any time or showing of any indulgence by the RBI to the Bidder or
any other matters in connection therewith shall not discharge us in any way and our obligation under
this guarantee. This guarantee shall be discharged only by the performance by the Bidder of their
obligations and in the event of their failure to do so, by payment by us of the sum not exceeding Rs.
(Rupees only).

b) Our liability under these presents shall not exceed the sum of Rs. (Rupees only) .

c¢) Our liability under this agreement shall not be affected by any infirmity or irregularity on the part
of our said constituents/clients or their obligations thereunder or by dissolution or change in the
constitution of our said constituents.

d) This guarantee shall remain in force upto (60 days beyond the Defect liability period) provided
that if so desired by the RBI, this guarantee shall be renewed for a further period as may be indicated
by them on the same terms and conditions as contained herein.

e) Our liability under these presents will terminate unless these presents are renewed as provided
hereinabove on the or on the day when our said constituents comply with their obligations, as to
which a certificate in writing by the RBI alone is the conclusive proof whichever date is later. Unless
a claim or suit or action is filed against us within or any extended period, all the rights of the RBI
against us under this guarantee shall be forfeited and we shall be released and discharged from all
our obligations and liabilities hereunder. In witness whereof I/We of the Bank have signed and sealed
this guarantee on the -------- -- day of ----------- (Month) (Year) being herewith duly authorized. For
and on behalf of (Name of the Bank) Signature of authorized Bank official
Name: Designation Stamp/ Seal of the Bank Signed, sealed and delivered for and on behalf of the
Bank by the above named in the presence of: Witness

1 Signature ... Name ... Address
............................................. (NB: This guarantee will require stamp duty as applicable in the
state, where it is executed and shall be signed by the official whose signature and authority shall be
verified).
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Annexure Xl

Proforma for Undertaking / Declaration / Certificate by the Bidder regarding country
sharing land border with India

(To be submitted by bidders on their letter head duly sealed and signed by the authorized
signatory)
To, Date:

The Regional Director

Reserve Bank of India

Estate Department, Fort Glacis-16
Rajaji Salai, P.B.No 40

Chennai - 600 001

Name of the work: Supply, Installation, Testing and Commissioning of 250 kVA Diesel
Generator Set with acoustic enclosure at Reserve Bank of India Officers Quarters at Anna
Nagar, Chennai

Madam,

[/TWeE (o, (Name and address, including Country of location

of bidder) have read and understood the contents of the Office Memorandum (OM) F. No.
6/18/2019-PPD dated July 23, 2020 and its subsequent orders / revision issued by Public
Procurement Division, Department of Expenditure, Ministry of Finance, Government of India
regarding the restrictions on procurement from a bidder of a country which shares a land border with
India.

2 |/ Wecertifythat ............... (Name of the bidder)

2.1 is not from a country sharing land border with India, or

2.2 is from a country sharing land border with India and has been registered with the
Competent Authority, the certificate of which is enclosed, or

2.3 is from a country sharing land border with India where Government of India has extended
lines of credit, or

2.4 is from a country sharing land border with India where Government of India is engaged in
development projects.

(Strikeout whichever of the above is not applicable).

3 | /We further certify that ....................ool. (Name of bidder) fulfils all requirements

in this regard and is eligible to be considered under the provision of the above referred Office
Memorandum and its subsequent orders / revision. I/We also undertake that even in case of
contracts where we are permitted by the Bank/RBI to sub- contract l/we .................... (Name

of bidder) will not sub-contract any work to a bidder from country(ies) sharing land border with
India, unless such bidder fulfils all the requirements contained in the above referred

office memorandum / order.

4. I/We know and understand that, if this Undertaking / Declaration / Certificate submitted by

us is found to be false, the Bank shall be free to reject / terminate our tender / Work Order and that
the Bank shall also be free to initiate any legal action in accordance with law including forfeiting
of Earnest Money Deposit / Performance Bank Guarantee / Security Deposit and / or debarring us
from participating in tenders invited by the Bank in future.

Signature and name of the authorized signatory of the Bidder with Rubber Stamp
Date:
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Place:
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(Not Applicable)
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Annexure Xlil

Undertaking on Legal Actions / Civil Lawsuits / Litigation / Arbitration by the Bidder
[On the Letter head of the Applicant]

Date:
To,

The Regional Director

Reserve Bank of India

Estate Department, Fort Glacis-16
Rajaji Salai, P.B.No 40

Chennai - 600 001

Name of the work : Supply, Installation, Testing and Commissioning of 250 kVA Diesel
Generator Set with acoustic enclosure at Reserve Bank of India Officers Quarters at Anna
Nagar, Chennai

Madam,

TIWe oo (Name of the bidder) declare that no legal action(s) have been

/ is being taken against us for any cause in any legal jurisdiction.

1. We ... (Name of the bidder) declare that the followings legal
action(s) have been/ is being taken against us:

...... (detail of the legal action, project under consideration, legal authority involved etc.) .....

However, we affirm that the above legal action does not affect our ability to deliver the
requirements of the Bank as per the Application for Empanelment.

(Note: strike out one of the above two declarations which is not applicable)

2. Further, we .......... also declare that no cases of civil lawsuits / litigation / arbitration etc.
have been initiated in any in any of our executed projects

2. Further, we .......... also declare that the following civil lawsuits / litigation / arbitration cases
were/are initiated in our executed projects:
............. (detail of the project and type of action etc.) ................

(Note: strike out one of the above two declarations which is not applicable)

Signature and name of the authorized signatory of the Bidder
with Rubber Stamp

Date:

Place:
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Annexure XIV
Undertaking to be included in tender regarding declaration of debarment by public
institution(s):
(To be submitted by the tenderer on their letterhead)

Name Of WOrK:. ...
1. IMWe o (Name of the bidder) declares that
a) l/we or any of our allied firm* is/ are not debarred / suspended / blacklisted by any public
institution / entity in India or any other countryason ............. (last date of submission of
bid).

b) 1/ We or any of our allied firm* have not made any transgression in respect of the code
of integrity (as mentioned in the tender) with any public institution / entity in India or any
other country in last three yearsason .................. (last date of submission of bid).

c) l/we or any of our allied firm* is/ are not debarred by any procuring entity for violation of
Public Procurement (Make in India) Order, 2017as on last date of submission of the bid.)

d) we will inform the Bank in writing, in case, I/we or any of our allied firm* is/are debarred
/ suspended / blacklisted by any public institution / entity in India or any other country on
or before award of work for the captioned work.

2. I/We ., (Name of the bidder) declares that l/we or our allied firm*
........................... (Name of the allied firm(s)) is/ are debarred / suspended / blacklisted by
.............................. (Name and address of public institution in India or any other country)
and the same effective upto ............. (date). A copy of such letter is attached for your
information and record.

(seal and signature of the bidder)

Date

Place

(Note: strike out one of the above two declarations which is not applicable)

*Allied firm: A firm would be termed as “allied firm” if the management is common, or substantial or

majority shares are owned by the banned/ suspended firm and by virtue of this it has a controlling
voice. Further all successor firms will also be considered as allied firms.
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Annexure XV

Ao YEETa Sray ¥ Rorg wHeiar
(500 FTY TR T WT TR W)

Articles of Agreement for Annual Maintenance Contract (if needed)
(On Rs 500 non-judicial stamp paper)
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ARTICLES OF AGREEMENT made the

day of between the Reserve Bank of India, Chennai (hereinafter called "the
Bank") of the one part and
(hereinafter called "the Bidder") on the other part.

WHEREAS the Bank is desirous of Annual Maintenance Contract for the
for (Name of the work) and has caused specifications and Bill of

Quantities describing the works to be done which have been signed by or on behalf of the parties
hereto.

AND WHEREAS the Bidder has agreed to execute upon the subject work to the conditions set forth
herein and to the conditions set forth in the special conditions and in the Bill of Quantities
and conditions of Contract as modified and finally accepted by both the parties ( all of
which are collectively hereinafter referred to as "the said Conditions") the works shown upon the
said drawings and/or described in the said Specifications and included in the Bill of Quantities at
the respective rates therein set forth, amounting to the sum as therein arrived at or such other sum
as shall become payable there under (hereinafter referred to as "the said Contract Amount").

TE UACgRT 3(d WA & Y Y UPR © -

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. | ug o ReR@ra 3rgee (vomelt & Gt UFT) 89N & Al & R 1 Srfdy BT R HI g
FITI@?[ % 3USY 3B & SR -10|°I-1n|qvc1 foar SITTTT I This Annual maintenance contract (i.e.

all parts of the system) for the period of 8 years. Rate of the contract shall be renewed as
per the clause 3B of this agreement.

2. |d® o & XG-ITGd B & G 8
WH B = & fore Y faar s
The firm will be paid Rs. for by

the Bank for

3 A. Scope of work during warranty/Defect liability period and Non-
Comprehensive annual maintenance contract period after :

i. Ensure that qualified team deployed by them, for the purpose for rendering the
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services required by the Bank under this agreement.

ii. Ensure that his employees, while in the Bank premises or while carrying out their
obligations under this agreement, observe the standards of cleanliness, decorum,
safety, good behavior and general discipline laid down by the Bank and the Bank/ the
Bank shall be the sole judge as to whether or not the bidder and/ or his employees
have observed the same.

iii. Personally, and exclusively supervise the work of his employees so as to ensure
that the services rendered under this agreement are carried out to the satisfaction of
the Bank.

iv. Ensure that no employees of the bidder will enter or remain on the Bank’s
premises beyond the specified time limits unless and necessary for fulfiling bidder’s
obligations.

v. Be liable for any damage caused to the Bank or its premises or any part thereof
or to any equipment thereof or any property of the Bank and therein by any act,
omission, default or negligence of the bidder or his employees or agents.

vii. DG Sets shall be guaranteed against faulty workmanship / poor material quality and
failures due to the same, for minimum of 24 months from the date of commissioning.
The major components like Crankshaft, Camshaft, Cylinder Head, Cylinder Block 85
Connecting rod should carry warranty for 5 years / 5000 running hours. No
compromise will be entertained on this clause. The warranty should be from
manufacturer of the engine and alternator and not by assemblers or any other
agency. Certificate / letter for the same from engine manufacturer need to be
produced along with tender submission documents.

viii.  The Bank will not provide any assistance in the form of men / material during the
currency of the guarantee and service contract. The Contractors will have to make
their own arrangements for deputing a helper to deputing skilled personnel, including
procurement and use of all necessary spares for rectification of the defects reported
/ observed.

iX.  The system is also required to be maintained under NCAMC for further period of 8
years.

X.  There is no payment during DLP. However, the NCAMC payment shall be made on
Quarterly yearly on rendering satisfactory services.

Xi.  The annual maintenance service contract rate shall also consider all the cost,
including labor, travel cost from the nearest service station, all spares parts, all,
cables, and upgradation of technologies and relocation of system as and when
required, consumable items etc. required for smooth functioning of the system.

xii.  The Bidder shall carry out all the work strictly in accordance with drawing, details
and instructions of the Bank’s Engineer. If in the opinion of the Bank’s Engineer,
nominal changes have to be made to suit the site condition and with the prior
approval in writing of the Bank, they desire the Bidder to carry out the same, the
Bidder shall carry out the same without any extra charge.

B. Renewal of Rate of Non-Comprehensive AMC:

The amount of service contract shall be renewed for an additional period of at least 7 years
after three years (two-year defect liability period and one-year AMC on quoted rates). While
renewing the contract amount will be arrived at based on following formula.
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AC = AP [(15+85(CPIC/CPIP)] x (1/100)

Ac The contract amount for the current year (excluding taxes)

Ap The contract amount for the previous year (excluding taxes)

CPlc | Consumer Price Index for Industrial Workers (All India Average) 6
months prior to the commencement date of contract for the current
year

CPlp Consumer Price Index for Industrial Workers (All India Average) 6
months prior to the commencement date of contract for the previous
year

Penalty : Any fault in the system shall be rectified as per the rectification time given below
failing which penalty shall be applied.

Sl Rectification Penalty (per day)
T f Defect
No. ype ot Letec Time (hrs.)
Any defects resulting in total
(@) failure of 12 %1,000.00
the system.
Any defects in independent
(b) | devices, 24 500.00

components, cables, which
may not result in total failure
of the system.

YITAT 0 a1 SISY & (oY I8 & HavoHd dl YaH B+ R e YR | 1 ay
& YITAH ST 3fafd & fag A 5|

Payment Condition: This rate for the service contract is valid for a period of 1 year and
payment shall be made on Quarterly yearly basis on rendering satisfactory service.

S 3IEY o ded Fared gRT G4 YITaH had s J [T ST | All payments by the Bank

under this Contract will be made only at Chennai .

U IHEId A e a1 fpelt off TRE ¥ I 814 arat 9t fdare! & gag o Ia@a HH1 Sie 3R
$Had qISS B! S(CTed! DI a1 I8 MUt B BT SAMABR BT

All disputes arising out of or in any way connected with this agreement shall be deemed to
have arisen at Chennai and only Courts in Chennai shall have jurisdiction to determine the
same.

R-UHAB WS -qlelidhd! db & AT r/IuNierl/SUSHRON e B Tdes a1 e
w0 J ot oft ST, meﬁvﬁwmmﬁu&raﬁqmwﬁ&m S 9 T
%waﬁ&mﬁ%ﬁawa@a‘rés%% SR Sielidd! & Hool TT JH & U 3T ebel 8,
3R &R Y 39 W Ay 3@ Sciierar R g% dgd i@l &1 O & a1 AR ST
wwwﬁ%ﬁw@m%mm&%ﬁwaﬁéﬂwsﬁwﬂmmﬁm
Srcliopdl e & s fafad Tgafd & fomr fesht ot amaR a1 de-ie! o a1 3 oTel
R B! & forddl 1t {IaRor o1 G, Yb1iRid 819 BT St Tat & | Sciiopd fasdt ot Mo
SIFHRI & UHCIHRUl o URUTHRGRY aIad] ®I giF ardl forsil Ut Jeva & ferg faiaan &1
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&fagfd M| IUgad BT UIA B | [qBAd! P Sidard B 3R H ey BT Icae- AT
ST SR FEiaar IHAE &1 gl B 3R HTH SUAR] &1 3FT 96 &1 §HER ghT|
Siclierd! 3o HHaRAl & T 9t Ifad HRATs ST dlids I8 13 foar off 9 b 59
I & dgd MU Jer3il &7 UHSIHR0 7 HRA & 2 T ave ¥ Iy & | IR-
THCIHRUN 3R MUl o Haey | Sciibdl & alidd fbd! Hi SR Y 39 JH B GG
1 JATG Y & S|

Non-Disclosure clause: The Bidder shall not disclose directly or indirectly any information,
materials and details of the Bank's infrastructure/systems/equipment etc., which may come
to the possession or knowledge of the Bidder during the course of discharging its contractual
obligations in connection with this agreement, to any third party and shall at all times hold
the same in strictest confidence. The Bidder shall treat the details of the contract as private
and confidential, except to the extent necessary to carry out the obligations under it or to
comply with applicable laws. The Bidder shall not publish, permit to be published, or disclose
any particulars of the works in any trade or technical paper or elsewhere without the previous
written consent of the Bank. The Bidder shall indemnify the Bank for any loss suffered by
the Bank as a result of disclosure of any confidential information. Failure to observe the
above shall be treated as breach of contract on the part of the Bidder and the Bank shall be
entitled to claim damages and pursue legal remedies. The Bidder shall take all appropriate
actions with respect to its employees to ensure that the obligations of non-disclosure of
confidential information under this agreement are fully satisfied. The Bidder's obligations
with respect to non-disclosure and confidentiality will survive the expiry or termination of this
agreement for whatever reason.

‘Cﬁqmﬁww Tae IS Prevention of Sexual harassment clause/
SHeR/T BT et A, Py iR Farur (MY 2013 & aikerst ¥ 9 I
%WW%@W%W@WWWI%%W%WWW%
e O Iadis of fHat i Rrerd & ama 7 3her/TsiE! gRT fed 3iidRe fRremad
IfAfa & grer Rrerd oof @) Sl 3R Sher/usE Remd & Jeau § Iad ififag &
dgd Irad HRATS YT B |

3o & ford) +ft Rt & ¥a® 3FHer & frddt it TR it 3 a9 SafisT &t feat off
RrpTad @1 9% gRT fed &z Riera Ifufa gr1 I3 forn smom afe R & e
SRT 14 fear wifad 81 St B, at SR farddt +ft Mifees gamas & forg fomaeR g, o/ ge
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The bidder/Agency shall be solely responsible for full compliance with the provision of “the
sexual Harassment of women at work place (Prevention, Prohibition and Redressal) Act
2013”.In case of any complaint of sexual harassment against its employee within the
premises of Bank, complaint will be filed before the Internal complaint committee constituted
by the Bidder/Agency and the Bidder/Agency shall ensure appropriate action under the said
Act in respect to the complaint.

Any complaint of sexual harassment from any aggravated employee of the bidder against
any employee of the Bank shall be taken cognizance of by the Regional Complaints
Committee constituted by the Bank

The Bidder shall be responsible for any monetary compensation that may need to be paid
in case the incident involves the employee, if sexual violence by the employee of the bidder
is proved.

The bidder shall be responsible for educating its employee about prevention of sexual
harassment at work place and related issue.

The bidder shall provide a complete and updated list of its employee who are deployed
within the Bank’s premises.
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a1 yerdl & SWIER 3 ufaRfy & g&eR

e gfgd et afgd
Signature of service provider Signature of Bank Representative
) With seal) (With Seal)
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Annexure XVI

Declaration of Local content

(To be given on Company Letter Head for tender value below Rs.10 Crores and by
Statutory Auditor/Cost Auditor/Cost Accountant/CA for tender valuing Rs.10 Crores
or above)

Date:

To Whomsoever It May Concern

Subject: Declaration of Local Content
Tender Reference No: 2026_RBI_295707

Name of Tender/ Work: Supply, Installation, Testing and Commissioning of 250 kVA
Diesel Generator Set with acoustic enclosure at Reserve Bank of India Officers

Quarters at Anna Nagar, Chennai

1. Country of Origin of Goods being offered:

2. We hereby declare that items offered has % local content which qualifies
us as (Class | Local) supplier.
3. Details of location at which local value addition will be made/ made (Complete

address to be mentioned):

"Local Content" means the amount of value added in India which shall, be the total value of
the item being offered minus the value of the imported content in the item (including all customs

duties) as a proportion of the total value, in percent.

"*False declaration will be in breach of Code of Integrity under Rule 175(1)(i)(h) of the General
Financial Rules for which a bidder or its successors can be debarred for up to two years as per
Rule 151 (iii) of the General Financial Rules along with such other actions as may be permissible

under law."

Yours Faithfully,

(Signature of the Bidder, with Official Seal)
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