Tuer fAUT1/ Estate Department

ﬁlﬁﬁﬂ'ﬂ?ﬁ/ Thiruvananthapuram
NOTICE INVITING TENDER

Tender for Creation of Conference Hall at second floor of Bank’s Main Office Building,
Thiruvananthapuram

Reserve Bank of India, Thiruvananthapuram invites e- tenders for the captioned work from
Bank’s empaneled vendors/contractors under general civil works category of the work
costing between 25 Lakh to 50 lakh. The tendering would be done through the e-Tendering
portal of Central Public Procurement Portal (CPPP) - https://etenders.gov.in. All interested
empaneled vendors/contractors must register themselves in the above-mentioned website
to participate in the tendering process. The Schedule of e-Tender is as follows:

a. Name of Work Creation of Conference Hall at second floor of
Bank’s Main Office Building,
Thiruvananthapuram

b. Estimated Cost of the Work ¥30.85 lakh inclusive of GST

c. e-Tender no 2026_RBI_290968

d. Mode of Tender e-Procurement System

(Online: Part | - Techno-Commercial Bid and
Part Il - Price Bid through CPP portal

e. Earnest Money Deposit ¥61,700/- (Rupees Sixty-one Thousand seven
hundred only) in_the form of DD or BG, in
favour of Reserve Bank of India,
Thiruvananthapuram to be delivered in physical
form at Estate Department, Reserve Bank of
India, Bakery Junction, Thiruvananthapuram —
695033

OR %61,700/- (Rupees Sixty-one Thousand
seven hundred only in_the form of NEFT
towards

Beneficiary Name: ESTATE

Beneficiary Ac No: 8614038

IFSC: RBISOTHPAO01

f. Date of NIT/Tender available to | September 16, 2026 by 18:00 hrs

parties to view in RBI website/ CPP
Portal

g. Date of Pre-bid meeting October 07, 2026 at 11:00 hrs

h. Date of start of e-Tender for | October 09, 2026 from 17:00 hrs
submission of Techno-Commercial Bid
and price Bid in CPP Portal

j- Date of close of online e-tender for | October 19, 2026 up to 15:00 hrs
submission of Techno-Commercial Bid
& Price Bid

k. Date & time of opening of tender October 22, 2026 by 16:00 hrs

2. Vendors may note that path for new CPP Portal is https://etenders.gov.in.



https://etenders.gov.in/

3. This notice is being published for information only and is not an open invitation to quote
this limited tender. Participation in this tender is by invitation only and is limited to the
selected procuring entity’s enlisted contractors. Unsolicited offers are liable to be ignored.
However, contractors who desire to participate in such tenders in future may apply for

enlistment with RBI as per procedure.

4. Amendments / Corrigendum to the tender, if any, issued in future will only be notified
on the RBI Website and CPP Portal as given above and will not be published in the

newspaper.

Regional Director

(Keralam and Lakshadweep)



Huer faurT/ ESTATE DEPARTMENT
ﬁﬁﬁﬂ'ﬂ?ﬁ/ THIRUVANANTHAPURAM - 695033

9% & g1 pratad Had, f[Asa-ayRy 31 gas! dford R Iwa- H& &1
frmtor Sfere fAfaer

TENDER FOR CREATION OF CONFERENCE HALL AT SECOND
FLOOR OF BANK'S MAIN OFFICE BUILDING,
THIRUVANANTHAPURAM

PART -1 (TECHNO - COMMERICAL BID)

Activity Date

Date of availability of /NITTender in RBI .
Website and CPP Portal September 16, 2026 by 18:00 hrs

2 | Date of Pre-bid meeting October 07, 2026 at 11:00 hrs
3 | Date of start of submission of bids October 09, 2026 from 17:00 hrs
4 | Due date for submission of Tender October 19, 2026 up to 15:00 hrs
5 | Date of opening of Tender October 22, 2026 by 16:00 hrs

This document is the property of Reserve Bank of India (RBI). It may not be copied,
distributed or recorded on any medium, electronic or otherwise, without the RBI’s
written permission thereof, except for the purpose of responding to RBI for the said
purpose. The use of the contents of this document, even by the authorized personnel
| agencies for any purpose other than the purpose specified herein, is strictly
prohibited and shall amount to copyright violation and thus, shall be punishable under

the Indian Law.




DISCLAIMER

Reserve Bank of India, Estate Department, Thiruvananthapuram, has prepared this
document to give background information on the Project to the interested parties. While
Reserve Bank of India has taken due care in the preparation of the information contained
herein and believe it to be in order, neither Reserve Bank of India nor any of its
authorities or agencies nor any of their respective officers, employees, agents or
advisors give any warranty or make any representations, express or implied as to the
completeness or accuracy of the information contained in this document or any

information which may be provided in association with it.

The information is not intended to be exhaustive. Interested parties are required to make
their own inquiries and respondents will be required to confirm in writing that they have
done so and they do not rely only on the information provided by RBI in submitting the
Tender. The information is provided on the basis that it is non — binding on Reserve
Bank of India or any of its authorities or agencies or any of their respective officers,

employees, agents or advisors.

Reserve Bank of India reserves the right not to proceed with the Project or to change
the configuration of the Project, to alter the timetable reflected in this document or to
change the process or procedure to be applied. It also reserves the right to decline to
discuss the matter further with any party expressing interest. No reimbursement of cost

of any type will be paid to persons or entities expressing interest.



NOTICE INVITING TENDER

Tender for Creation of Conference Hall at second floor of Bank’s Main Office building,
Thiruvananthapuram

Reserve Bank of India, Thiruvananthapuram invites e- tenders for the captioned work from
Bank’s empaneled vendors/contractors under general civil works category of the work
costing between 25 Lakh to 50 lakh. The tendering would be done through the e-Tendering
portal of Central Public Procurement Portal (CPPP) - https://etenders.gov.in. All
interested empaneled vendors/contractors must register themselves in the above-
mentioned website to participate in the tendering process. The Schedule of e-Tender is as
follows:

a. Name of Work Creation of Conference Hall at second floor of Bank’s
Main Office building, Thiruvananthapuram

b. Estimated Cost of the Work ¥30.85 lakh inclusive of GST

¢. e-Tender no 2026_RBI_290968
e-Procurement System

d. Mode of Tender (Online: Part | - Techno-Commercial Bid and

Part Il - Price Bid through CPP portal

¥61,700/- (Rupees Sixty-one Thousand seven
hundred only) in the form of DD or BG, in favour of
Reserve Bank of India, Thiruvananthapuram to be
delivered in physical form at Estate Department.,
Reserve Bank of India, Bakery Junction,
Thiruvananthapuram — 695033

OR %61,700/- (Rupees Sixty-one Thousand seven
hundred only in the form of NEFT towards
Beneficiary Name: ESTATE

Beneficiary Ac No: 8614038

IFSC: RBISOTHPAO01

f. Date of NIT/Tender available to | September 16, 2026 by 18:00 hrs
parties to view in RBI website/

e. Earnest Money Deposit

CPP Portal

g. Date of Pre-bid meeting October 07, 2026 at 11:00 hrs
h. Date of start of e-Tender for | October 09, 2026 from 17:00 hrs
submission of Techno-

Commercial Bid and price Bid in

CPP Portal

j. Date of close of online e-tender | October 19, 2026 up to 15:00 hrs
for submission of Techno-
Commercial Bid & Price Bid

k. Date & time of opening of tender | October 22, 2026 by 16:00 hrs



https://etenders.gov.in/

2. Vendors may note that path for new CPP Portal is https://etenders.gov.in.

3. This notice is being published for information only and is not an open invitation to quote
this limited tender. Participation in this tender is by invitation only and is limited to the
selected procuring entity’s enlisted contractors. Unsolicited offers are liable to be ignored.
However, contractors who desire to participate in such tenders in future may apply for

enlistment with RBI as per procedure.

4. Amendments / Corrigendum to the tender, if any, issued in future will only be notified on

the RBI Website and CPP Portal as given above and will not be published in the newspaper.

Regional Director

(Keralam and Lakshadweep)


https://etenders.gov.in/
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WS-T /SECTION — A
UK &1 U3 / LETTER OF OFFER

{TH/ Place:
dRRG/ Date:
Jar#H/ To

st Hdnlulgpl-lle g dT A%/ Shri Praveen Kumar Vasantha Ramachandran
g e/ Regional Director
YR 97 db/ Reserve Bank of India,

faea-dyRA/ Thiruvananthapuram — 695033

HgIey/ Sir,

TgT 39 a1e ey 399 o fafafdy ol & ey o faRw faaron, sifiyeenr SiR A - S @
ST PR & LT 3R 3o F1u | ARy ol & wM &) T 3R IUD! S A & d1G adl
fAfaar & gHTad o3 arelt SUférd STHHRT U #34 & §1, 8 39 gR1 4t 9t 3l & 3r&y
o forg &0 & arg grh, Iad 19 # fafAfEy wraf o gra-gmoE # fafAfdy awg & ik, S aen
- S ¥ IR & R qUT &R UBR 4 fafie=, siftrdwedrell, Yt ok ffaar &t <maf &
fed T forfed Srgeal, "R Y Tl AR 2, A - S iR Wider Bt wdf 3R I Ry
ST TS oI aTel! AR & ATy T8 3R B BT TG $HR BT UA1d Hd ¢ |

Having examined the specifications, drawings and Schedule of Quantities relating to the works
specified in the memorandum hereinafter set out and having visited and examined the site of
the works specified in the said Memorandum and having acquired the requisite information
relating thereto as affecting the tender, I/we hereby offer to execute the works specified in the
said Memorandum within the time specified in the said Memorandum at the rates mentioned in
the Schedule of Quantities and in accordance in all respects with the Specifications, Designs
and instructions in writing referred to in Conditions of Tender, the Articles of Agreement, Special
Conditions, Schedule of Quantities and Conditions of Contract and with such materials as are
provided for, by and in all other respects in accordance with such conditions so far as they may
be applicable.

MY/ MEMORANDUM

(@) | BTl BT fAaROY Name of work I & T Praferd He, faeaaged $1 gad
TSI TR H13hY 8Tl BT AT / Creation of
Conference Hall at second floorof Bank’s Main
Office building

(M) | YT B ]/ Terms of Payment | T AR & We 32 3R URMRIY & IR/ As

per clause 32 of the General instructions and

Appendix.
@M |PA B RSAS U HTAd | e mEmaiend 10 IR”AY 12 59 /
qHY/ Time allowed for Twelve weeks from the 10th day of date of issue

completion of work of work order




(9) | SFTHTFT @I/ Estimated Cost | ¥ 30.85 @Td. (fo1.T. ¢t & H1Y) / 230.85 lakh
inclusive of GST

(S) A 4 ST )é'Q'l:I_e'fT(/Earnest 361,700/
Money Deposit (EMD)
(=) fAqTeT § TREY/ Performance 5%
Bank Guarantee
(@) | foe 9 UfdeRon 4= & ufd fea 5%
i Bl Bt ST, afe Big

gl Percentage if any to be

deducted from Bill towards
Retention Money (R.M)

I / We agree to:

1. Should this tender be accepted, | / we hereby agree to abide by and fulfil the terms and
provisions of the said conditions of the contract annexed here so far as they may be
applicable or in default thereof to forfeit and pay to the Reserve Bank of India, the amount
mentioned in the said conditions.

2. 1/ we have deposited a sum of Rs.61,700/- as Earnest Money Deposit with the Reserve
Bank of India, which amount is not to bear any interest. Should | / We fail to withdraw
after opening commercial bid or execute the contract when called upon to do so or after

acceptance of work order, | / We do hereby agree that this sum shall be forfeited by me
/ us to the Reserve Bank of India.

Name of the firm:
Signature of Authorized signatory along with date:

Address of the firm:



10.

11.

12.

GENERAL INSTRUCTIONS TO TENDERERS

E-tender should be submitted in CPP Portal for the work of ‘Creation of Conference
Hall at second floor of Bank’s Main Office building, Thiruvananthapuram” not later
than 03:00 PM on October 19, 2026. Telegraphic, Fax and E-mail tenders shall not be
accepted. No tender received after 03:00 PM on October 19, 2026 shall be accepted by
CPP Portal.

Bidders may contact Banks Engineer to get their doubts clarified. The Bank discourages
stipulation of any additional conditions by the tenderers. However, in case the tenderers
wish to include any condition / clarification, it shall be separately uploaded in CPP Portal
in their letter head. The clarifications / conditions etc. uploaded if any will be examined
and after discussions with all the tenderers, the conditions that are acceptable to the
Bank will be intimated to the tenderers. No request for any change in rate or conditions
after the opening of the tender will be entertained. However, decision of the Bank on
acceptance of conditions put by the bidders is final and binding.

Bidders may choose to present for Tender Opening Event in the Bank’s Main Office at
scheduled date and time. Tender shall be opened at 04:00 PM on October 22, 2026 or
a subsequent date and time, same shall be intimated to the bidders.

All information, correspondence letters, shall be submitted in and addressed to Shri
Praveen Kumar Vasantha Ramachandran, Regional Director, Reserve Bank of India,
Thiruvananthapuram.

Tenders shall remain valid for acceptance by the Bank for a period of three months from
the date of opening of the tender which period may be extended by mutual agreement
and the tenderer shall not cancel or withdraw the tender during this period.

The rates quoted shall be firm and binding without any escalation whatsoever till the
completion of the contract. Due to limitation in number of words in price bid in CPP Portal,
full description may not be available. However, tenderer shall read all
specifications/drawings/conditions from this tender document.

For any item, if the rate and amount do not tally with respect to the bill of quantities, then
the amount arrived on the basis of quoted rates shall only be considered.

Digital Signatures may be used to submit the tender in token of his / their acquainted
himself / themselves with the terms and conditions of this tender.

If any of the document is missing, the tender may be considered invalid by the Bank at
its discretion. No advice of any change in rate or conditions after opening of the tender
will be entertained.

The vendors shall pay the transaction fee as applicable vide the procedures listed in
CPP Website.

Earnest Money Deposit for a sum of ¥61,700/- shall be submitted on or before 3:00 PM
on October 19, 2026. EMD of the unsuccessful bidders shall be refunded/returned
without any interest after expiry of bid validity (including extended validity) or on award
of work to successful bidder whichever is earlier. Tender will not be accepted without
submission of EMD. If vendor withdraws bid after opening of the commercial bid or fails
to commence the work awarded to him/her within the prescribed limit, EMD submitted
shall be forfeited.

On awarding the work, the successful bidder shall submit a Performance Bank
Guarantee (PBG) for 5% of the accepted Contract Value, valid for the Contract
Period for due fulfilment of the contractual obligations by the contractor or amount
equivalent to PBG through online mode (NEFT / RTGS). In case of delay in
submission of PBG/amount equivalent to PBG, due to unavoidable circumstances,
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charges shall be recovered from the bills of the contractor at Bank’s rate. The EMD
paid by the successful bidder shall be released without any interest after successful
execution of the contract agreement and submission of Performance Bank Guarantee
for 5% of the accepted Contract value as provided above. The PBG/ amount paid by the
successful tenderer shall be held by the Reserve Bank of India as Security Deposit (SD)
for execution and fulfilment of the contract. No interest shall be paid on this deposit. The
Bank will withhold 5% of the total value of work done from their bill/s as Retention Money.
The SD (PBG/ amount equivalent to the PBG) shall be released to the contractor on
virtual completion and the R.M. shall be released after successful completion of 12
months of Defect Liability Period. The Security Deposit of the successful tenderer and
R.M. will be forfeited if he fails to comply with any of the conditions of contract.

The Reserve Bank of India does not bind itself to accept, the lowest or any tender and
reserve to itself the right to accept or reject any or all the tenders, either in whole or in
part, without assigning any reasons for doing so.

On receipt of intimation from the Employer of acceptance of his / their tender, the
successful bidder shall be bound to implement the contract and within fourteen days
thereof the successful bidder shall sign an agreement in accordance with the draft
agreement and the Schedule of Conditions but the written acceptance by the Reserve
Bank of India of a tender will constitute a binding contract between the Reserve Bank of
India and the person so tendering, whether such formal agreement is or is not
subsequently executed.

All compensation or other sums of money payable by the Contractor to the Employer
under the terms of this Contract may be deducted from the Security Deposit if the amount
so permits and the Contractor shall, unless such deposit has become otherwise payable,
within ten days after such deduction make good in cash the amount so deducted.

The Contractor shall not assign the Contract. He shall not sublet any portion of the
Contract except with the written consent of the Bank. In case of breach of these
conditions, the bank may serve a notice in writing on the contractor rescinding the
Contract whereupon the security deposit shall stand forfeited to the Bank.

The Contractor shall carry out all the work strictly in accordance with Design and
drawings, details, specifications and instructions of the Bank’s Engineer. If in the opinion
of the Bank's Engineer changes have to be made in the design and with the prior
approval in writing of the Employer, they desire the Contractor to carry out the same, the
contractor shall carry out the same without any extra charge. The Bank's decision in
such cases shall be final and shall not be open to arbitration.

A Schedule of Probable Quantities in respect of each work and specifications
accompany these Instructions to Bidders. The Schedule of Probable Quantities is liable
to alteration by omissions, deductions or additions at the discretion of the Bank.

The tenderer must obtain for himself on his own responsibility and at his own expenses
all the information which may be necessary for the purpose of making a tender and for
entering into a contract and must examine the drawings (if any) and must inspect the site
of the work and acquaint himself with all local conditions, means of access to the work,
nature of the work and all matters appertaining thereto.

The rates quoted in the tender shall include all charges for clearing of site before
commencement as well as after completion, centring, boxing, staging, planking, plant
and equipment, storage sheds, watching and lighting by night as well as day including
Sundays and holidays, temporary lines for drawing plumbing and electricity supply
arrangements (water and electricity may be made available at the available sources
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within the Bank’s Premises), protection of the public and safety of walls, buildings and
all other erections, matters or things and the Contractor shall take down and remove any
or all such centering, scaffolding, staging, etc. as occasion shall require or when ordered
so to do and fully reinstate and make good all matters and things disturbed during the
execution of work and to the satisfaction of the Bank. The rates quoted shall be deemed
to be for the finished work to be measured at site. The rates shall also be firm and shall
not be subject to exchange variations, labour conditions, fluctuations in railway freights
or any conditions whatsoever.

The rates for each item in the tender in CPP Portal shall be quoted exclusive of GST.
Total Amount including GST shall be calculated by the CPP Portal and the total amount
for all the items including the G.S.T will be taken as the total Contract Value. Each invoice
/ bill shall indicate amongst other things, the contractor's PAN and GST Registration
Number. The contract value will also be subject to TDS / Withholding Tax as per statutes.
No claim in respect of sales tax, sales tax on works contract, excise duty, customs duty,
octroi or other tax, duty or levy, service tax whether existing or in future shall be
entertained by the Employer.

The quantities in the Schedule of Quantities approximately indicate the total extent of
work but may vary to any extent and may even be omitted thus altering the aggregate
value of the Contract. However, during actual execution of work, if the quantities of any
of the items of work exceeds by more than 25% of the tender quantities, the quantities
of such items executed, by the authority of the Bank’s Engineer and with the concurrence
of the employer, in excess of 25% of the tender quantity, shall be considered as an extra
item of work for which the Contractors shall submit fresh rates supported by rate analysis
worked on the actual cost basis plus 15% towards establishment charges, contractor's
overheads and profit. The rates for all such items of work, being current ones, will not be
eligible for price adjustment due to increase or decrease in prices of materials and labour
rates as per escalation formula, if any, given in the tender. If any of the items of work is
omitted from the accepted tender at the sole discretion of the employer, the contractor
shall not be entitled to any claim on this account.

Time allowed for carrying out the work as mentioned in the Memorandum shall be strictly
observed by the Contractor and it shall be reckoned from the 10" day of issue of written
order to commence the work.

The work shall throughout the stipulated period of the contract be proceeded with all due
diligence and if the Contractor fails to complete the work within the specified period, he
shall be liable to pay compensation as defined in Clause 27 of the General Conditions
of the Contract. The tenderer shall before commencing the work prepare a detailed work
programme which shall be approved by the employer. If the contractor fails to continue
the work as per the detail work program or fails to deploy labours as required for the
smooth flow of the work, Bank reserves right to cancel the contract agreement entered
into.

Tenders will be considered only from list of contractors empanelled by the Bank in the
trades concerned.

The Contractor shall not be entitled to any compensation for any loss suffered by him on
account of delays in commencing or executing the work, whatever the cause of delays
may be, including delays arising out of modifications to the work entrusted to him or in
any sub-contract connected therewith or delays in awarding contracts for other trades of
the project orin commencement or completion of such works or in procuring Government
controlled or other building materials or in obtaining water and power connections for
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construction purposes or for any other reason whatsoever and the Employer shall not be
liable for any claim in respect thereof. The Employer does not accept liability for any sum
besides the tender amount, subject to such variations as are provided for herein.

The successful tenderer is bound to carry out any items of work necessary for the
completion of the job even though such items are not included in the quantities and rates.
Schedule of instructions in respect of such additional items and their quantities will be
issued in writing by the Bank’s Engineer with the prior consent in writing of the Employer.
The successful tenderer must co-operate with the other Contractors appointed by the
Employer so that the execution of work shall proceed smoothly with the least possible
delay and to the satisfaction of the Bank’s Engineer.

The Contractor must bear in mind that all the work shall be carried out strictly in
accordance with the Specifications, design drawings made by the Bank and also in
compliance of the requirements of the local public authorities and to the requirements of
the Bank and no deviation on any account will be permitted. Quality of the work should
be satisfactory to the bank as per work specifications. Contractor shall make good the
bank for any low quality of work executed.

The successful tenderer should make his own arrangement to obtain all materials
required for the work. The materials as far as procurable shall be first / premium quality
conforming to relevant Indian standards.

The successful tenderer is bound to purchase the required materials for which the “Basic
Price” has been stipulated in the item from the manufacturer approved and selected by
the Bank and at the rate approved by the Bank from time to time.

Wherever the basic rate for the materials is specified, the contractor should
produce 3 or 4 samples of materials for selection and the purchase rate for the
selected items shall be got approved from the Bank’s Engineer before purchasing
such materials. The basic price of materials shall be taken as cost of material at
dealer’s ex-godown price, excluding GST. If there is any difference in cost of
materials selected with basic rate specified in the tender, such difference shall be
adjusted while making payment to the Contractor. The adjustment in price of the
materials shall be made on measured quantity only. Contractor’s profit of 15%
shall be allowed on such difference. The contractor should provide to the Bank for
verification, paid bills of all purchased materials for ascertaining the actual rate of
purchase so as to settle the difference in cost of materials.

The tenderer shall have to use materials of the makes/manufacturers specified in the list
of materials of approved brand and/or manufacture contained in the e-tender clauses.
Electricity and water shall be provided free of cost for execution of the work at one point
within the premises. Contractor shall make their own arrangements for conveying the
same to the required locations. The contractor shall, however, take care to ensure that
no undue wastage of electricity & water is caused. Necessary safety measures shall be
taken by the contractor to avoid any mishap. The contractor shall be penalized by the
Bank if any laxity on his part is observed in this matter.

The Contractor shall strictly comply with the provisions in the Safety & Fire Safety Codes
annexed hereto.

IS Code numbers wherever mentioned in the tender shall be the latest version as on the
date of opening of tenders.

Total Security Deposit of successful tenderer will be forfeited if he / they fail to comply
with any conditions of the Contract.

Errors, Omission and Descriptions: -
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a) Between the description of the item in the General Specifications and the detailed
descriptions in the Schedule of Quantities of the same item, the later shall be adopted.
b) In case of difference between the rates mentioned in figures and words, the rate
adopted for working out the total amount of item in the original tender form, shall be taken
as correct. In all other cases the correct rate would be that which is lower.

39. Clarifications if any with respect to General Conditions, Special Conditions, Scope of
work, specifications, design & drawings or any other matter required for submitting the
tender shall be obtained from the Bank during working hours of the Bank, before
submitting the tenders. Once a tender is submitted, the matter will be decided according
to conditions in the tender in the absence of such authentic pre-clarification.

40. The contractor shall abide by and fulfil all requirements laid down under various
provisions of Contract Labour (Regulation and Abolition) Act, 1970 and the rules framed
there-under. The contractor shall submit to the Bank the maximum number of Labours
to be engaged on a single day in the job. Any subsequent increase should be informed
to the Bank without delay, if the number of labourers employed for the job are twenty or
more, the contractor shall obtain the license from the Regional Labour Commissioner.
The contractor should ensure payment of minimum wages to all labourers / workmen
staff employed by him and maintain record of labours employed for the work.

| / We hereby declare that | / we have read and understood the above instructions for guidance
of tenderers and accept the same.
Date: Signature of Authorized signatory with seal.
Place: Name and Address:



GENERAL CONDITIONS OF CONTRACT

The Conditions Hereinbefore Referred To

1.
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In constructing these conditions, the specification, schedule of quantities and Contract

Agreement, the following words shall have the meaning herein assigned to them except
where the subject or context otherwise requires.

a) "Employer"

b) “Contractor” In the case

of company

c) “Banks Engineer”

d) "Site"

e) "This Contract"

f)” Specifications”

g)"Notice in writing"

h) “Bill of Quantities”

i)” Tender”

)" Letter of acceptance”

Shall mean the Regional Director, Reserve Bank of
India, Thiruvananthapuram and shall include its
assigns and successors.

"Contractor shall mean a company
incorporated under 19 /20 _and having
its registered office at and shall include its

successors and assigns.

Shall means the person appointed by the Employer to
act as Bank’s Engineer for the purpose of the contract
and named as such in the conditions. [AM (Tech)/
Manager (Tech)/ AGM (Tech)].

Shall mean the site of the contract works including any
building and erection thereon and any other land
(inclusively) as aforesaid allotted by the Employer for
the Contractor's use.

Shall mean the Article of Agreement, the special
conditions, the conditions, the Appendix, the schedule
of quantities and specifications, design drawings
attached hereto and duly signed.

Means the specification of the works included in the
Contract and any modification thereof or addition
thereto made or submitted by the Contractor and
approved by the Engineer.

Shall mean a notice in written, typed or printed or
written notice" characters sent (unless delivered
personally otherwise proved to have been received)
by registered post to the last known private or
business address or registered office of the addressee
and shall be deemed to have been received when in
the ordinary course of post it would have been
delivered.

Means the priced and completed bill of quantities
forming the part of Tender

Means The Contractor’s priced offer to the Employer
for the execution and completion of the works and
remedying of any defects therein in accordance with
the provisions of the contract, as accepted by the letter
of acceptance.

Means the formal acceptance by the employer of the
tender



k) "Act of Insolvency”

I) "Net Prices"

m) "The works"

Shall mean any Act of insolvency as defined by the
Presidency Town Insolvency Act, or the provincial
insolvency Act or any Act amending such original Act.
If in arriving at the contract amount the Contractor
shall have added to or deducted from the total of items
in the Tender any sum, either as a percentage or
otherwise, then net price of any item in their tender
shall be the sum arrived at by adding to or deducting
from the actual figures appearing in the Tender as the
price of that the item a similar percentage or
proportionate sum provided always that in determining
the percentage or proportion of the sum so added or
deducted by the Contractor the total amount of the any
Prime Cost items and provisional sums of money shall
be deducted from the total amount of the tender. The
expression "net rates" or "net prices" when used with
reference to the contract or account shall be held to
mean rates or prices so arrived at.

Shall mean ‘Creation of Conference Hall at second
floor of Bank’s Main Office building,
Thiruvananthapuram’ as provided herein
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Note: Words imparting persons include firms and corporations. Words imparting the singular
only also include the plural and vice versa where the context requires.

2. Scope of Contract: The contractor shall carry out and complete the said work in every

respect in accordance with this contract and with the directions of and to the satisfaction of
the Bank's Engineer. The Bank's Engineer may in his absolute discretion and from time-to-
time issue further drawings and/or written instructions, details, direction and explanations

which are hereafter collectively referred to as "Bank's Engineer's instruction in regard to":

a) The variations or modifications of the design, quality or works or the addition or omission

or substitutions of any work.

b) Any discrepancy in the Drawing or between the Schedule of Quantities and/or Drawing

and/or specifications.

c) The removal from the site of any materials brought thereon by the contractor and the
substitution of any other material therefor.

d) The removal and/or re-execution of any works executed by the contractor.

e) The dismissal from the works of any persons employed thereupon.

f) The opening up for inspections of any work covered up.

g) The amending and making good of any defects under clause 20 & 21 hereof.

The contractor shall forthwith comply with and duly execute any work comprised in such
Bank's Engineer's instructions provided always that verbal instructions, directions and
explanations given to the Contractor or his representative upon the works by the Bank's
Engineer shall, if involving a variation, be confirmed in writing by the Contractor within seven
days, such shall be deemed to be Employer's instructions within the scope of the Contract.
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3. Variations to be approved by the Employer: The contractor shall submit a statement of
variations giving quantity and rates duly supported by analysis of rates, vouchers etc. The
rates on scrutiny and final acceptance by the Employer shall form a supplementary tender.
Minor alterations (of the order of a few centimetres) as per site conditions may be carried
out during execution with respect to the drawings. The Employer shall not be liable for
payment of such variations until these statements are sanctioned by him.

4. Drawings, Schedule of Quantities: The Contract shall be executed in duplicate and the
Bank’s Engineer, the Employer and the Contractor shall be entitled to one executed copy of
each for his use. The Contractor on the signing hereof shall be furnished by the Bank’s
Engineer free of cost one copy of each of the said Drawings (if any) and of the specification
and one copy of all further Drawings (if any) issued during the progress of the works. Any
further copies of such Drawings required by the Contractor shall be paid for by him. The
contractor shall keep one copy of all Drawings on the works and the Bank’s Engineer, or his
representative shall at all reasonable times have access to the same. Before the issue of
the final certificate to the Contractor he shall forthwith return to the Bank’s Engineer all
Drawings and Specifications.

5. Contractor to provide everything necessary at his cost: The contractor shall provide at
his cost everything necessary for the proper execution of the work according to the intent
and meaning of the drawing. Schedule of quantities and specification taken together with
whether the same may or may not be particularly shown or described therein provided that
the same can reasonably be inferred there from and if the contractor finds any discrepancy
in the drawings or between the drawings schedule of quantities and specifications he shall
immediately and in writing refer same to the Bank’s Engineer who shall decide which is to
be followed. Between drawings and specifications/ schedule of Quantities, schedule of
quantities will prevail.

6. Authorities, notices and patents: The contractor shall conform to the provisions of any Act
of the legislature relating to the works and to the regulations and bye-laws of any authority,
and of any water, electric supply and other companies and / or authorities with whose,
systems the structure is proposed to be connected, and shall, before making any variations
from the drawings (if any) or Specifications that may be necessitated by so conforming, give
to the Bank’s Engineer written notice, specifying the variation proposed to be made and the
reason for making it and apply for instruction thereon. In case the Contractor shall not within
ten days receive such instructions, he shall proceed with the work conforming to the
provisions, regulations, or by-laws in question, and any variation so necessitated shall be
dealt with under Clause 18 thereof.

The contractor shall bring to the attention of the Employer all notices required by the said
Acts, regulations or bye-laws to be given to any authority and pay to such authority or to any
public office all fees that may be properly chargeable-in respect of the works and lodge the
receipts with the Employer.

The Contractor shall indemnify the Employer against all claims in respect of patent rights
and shall defend all actions arising from such claims and shall himself pay all royalties,
license fees, damages cost and charges of all and every sort that may be legally incurred in
respect thereof.
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Setting out of work: The Contractor shall set out the works and shall be responsible for the
true and perfect setting out of the same and for the correctness of the positions, levels,
dimensions, and alignment of all parts thereof and got approved prior to proceeding of the
work. If the contractor fails in their role, any errors/defects shall be rectified at his own
expense to the satisfaction of the Bank/ Employer

Materials and Workmanship to conform to description: All materials and workmanship
shall so far as procurable be of the respective kinds described in the Schedule of Quantities
and/or Specifications and in accordance with the Bank’'s Engineer’s instructions, and the
Contractor shall upon the request of the Bank’s Engineer furnish him with all invoices,
accounts, receipts and other vouchers to prove that the materials comply therewith. The
Contractor shall at his own cost arrange for and/or carry out test of any materials as per
relevant IS provisions through the reputed laboratories prior to use in the work.

Contractor's superintendence and representative on the works: The Contractor shall
give all necessary personal superintendence during the execution of the works, and as long
thereafter as the Bank’s Engineer may consider necessary until the expiry of the “Defects
Liability Period” stated in the Appendix hereto. The Contractor shall also during the whole
time the works are in progress employ a competent, qualified and experienced Engineer
who shall be constantly in attendance at the works while the men are at work. Any directions
explanation, instructions or notices given by the Bank’s Engineer to such representative shall
be held to be given to the Contractor.

Dismissal of workmen: The Contractor shall on the request of the Bank’s Engineer
immediately dismiss from the works any person employed thereon by him who may, in the
opinion of the Bank’s Engineer, be incompetent or misconduct himself and such persons
shall not be again employed on the works without the permission of the Consultant.

Access to works: The Employer, the Bank’s Engineer and their respective representatives
shall at all reasonable times have free access to the work and / or to the workshops, factories
or other places where materials are lying or from which they are being obtained and the
Contractor shall give every facility to the Employer, the Bank’s Engineer and their
representatives necessary for inspections and examination and test of the materials and
workmanship. No person not authorized by the Employer or the Bank’s Engineer except the
representatives of public authorities shall be allowed on the works at any time.

Assistant General Manager (Tech.) / Assistant Manager (Tech): The term "Assistant
General Manager (Tech.)/ Assistant Manager (Tech)” shall mean the person appointed and
paid by the Employer to inspect the works. The Contractor shall afford the Assistant General
Manager (Tech.) / Assistant Manager (Tech) every facility and assistance for inspecting the
works and materials and for checking and measuring time and materials.

Assistant General Manager (Tech.)/ Assistant Manager (Tech), or the Employer shall have
power to give notice to the Contractor or to his representative of non-approval or any work
or materials and such work shall be suspended, or the use of such materials shall be
discontinued. The work will from time to time be examined by the Assistant General
Manager (Tech.)/ Assistant Manager (Tech)but such examination shall not in any way
exonerate the Contractor from the obligation to remedy any defects, which may be found to
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exist at any stage of the works or after the same is completed. Subject to the limitations of
this clause the Contractor shall take instructions only from the Bank's Engineer.

Assignment and Subletting: The whole of the works included in the Contract shall be
executed by the Contractor and the contractor shall not directly or indirectly transfer, assign
or under-let the Contract or any part share thereof or any interest therein without the prior
written consent of the Employer and not undertaking shall relieve the Contractor from the full
and entire responsibility of the Contract or from active superintendence of the works during
their progress.

Alterations, additions, omissions etc.: No alteration, omission or variation shall vitiate this
contract except instructions/ notice of Employer (through Bank’s Engineer) at any time during
the progress of the works to make any alterations in, or addition to, or omissions from the
works or any alteration in the kind of quality of the materials to be used therein and shall give
notice thereof in writing under its hand to the Contractor. The Contractor shall alter, add to,
or omit from, as the case may be, in accordance with such notice, but the contractor shall
not do any work extra to or make any alterations or additions to or omissions from the works
or any deviation from any of the provisions of the Contract. Stipulations, specifications or
Contract Drawings without the previous consent in writing of the Employer and the value of
such extra alterations, additions or omission shall, in all cases, be determined by the
Employer in accordance with the provisions of Clause 18 hereof, and the same shall be
added to, or deducted from the Contract Amount, as the case may be accordingly.

Schedule of Quantities: The Schedule of quantities, unless otherwise stated shall be
deemed to have been prepared in accordance with the Standard Method of Measurement
specified in relevant IS code.

Any error in description or in quantity or in omission of items from the schedule of quantities
shall not vitiate this contract but shall be rectified and the value thereof, as ascertained under
Clause 17 hereof, shall be added to, or deducted from the Contract Amount (as the case
may be) provided that no rectification of errors, if any, shall be allowed in the Contractor's
schedule of rates.

Sufficiency of Schedule of Quantities: The Contractor shall be deemed to have satisfied
himself before tendering as to the correctness and sufficiency of his tender for the works and
of the prices stated in the Schedule of Quantities and/or the schedule of rates and prices
which rates and prices shall cover all his obligations under the contract, and all matters and
things necessary for the proper completion of the works.

Measurement of works: The Bank's Engineer may, from time to time, intimate to the
contractor that he requires the works to be measured, and the Contractor shall forthwith
attend or send a qualified agent to assist Assistant General Manager (Tech) / Assistant
Manager (Tech) in taking such measurements and calculations and to furnish all particulars
or to give all assistance required by any of them.

Should the Contractor not attend or neglect or omit to send such agent then the
measurement taken by the Bank's Engineer or a person approved by him shall be taken to
be correct measurement of the works. Such measurements shall be taken in accordance
with the Method of Measurements detailed in the latest relevant IS Codes of practice.
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The Contractor or his Agent may at the time of measurement take such notes and
measurement as he may require.

All authorized extra works, omissions and all variations made with the Bank’s Engineer ’s
instructions, subsequently conveyed in writing (with the prior approval in writing of the
Employer) shall be included in such measurements.

Prices for extra etc. ascertainment of: The Contractor may, when authorized and shall,
when directed, in writing by the Employer, add to, omit from or vary the works shown upon
the drawings, or described in the specification, or included in the schedule of Quantities, but
the contractor shall make no addition, omission or variation without such authorization or
direction. A verbal authority or direction by the Bank's Engineer shall, if confirmed by them
in writing within seven days, be deemed to have been given in writing.

However, during actual execution of work if the quantities of any of the items of work exceeds
by more than 25% of the tender quantities, the quantities of such items executed, by the
authority of the Architects of the project band with the concurrence of the employer in excess
of 25 % of the tender quantity shall be considered as an extra item of work for which the
contractors shall submit fresh rates supported by rate analysis worked on the actual cost
basis plus 15% towards establishment charges, contractor’s overhead and profit. The rates
for all such items of work, being current ones, will not be eligible for price adjustment due to
increase or decrease in prices of materials and labour rates as per escalation formula, if any,
given in the tender. If any of the items of work is omitted from the accepted tender at the
sole discretion of the employer, the contractor shall not be entitled to any claim on this
account.

No claim for an extra shall be allowed unless it shall have been executed under provisions
of clause 5 hereof with the concurrence of the Employer herein mentioned. Any such extra
in herein referred to as authorized and shall be made in accordance with the following
provisions.

(a) (i) The net rates or prices in the original tender shall determine the valuation of the
extra work where such extra work in similar character and executed under conditions
as the work priced therein.

(i) Rates for all items, wherever possible should be derived out of the rates given in
the priced Schedule of Quantities.

(b) The net prices of the original tender shall determine the value of items omitted

provided if omissions vary the conditions under which any remaining items of works are

carried out, the prices for the same shall be valued under sub-clause(c) hereof.

(c) Where the extra works are not of similar character and/or quoted under similar
conditions as aforesaid or where the omissions vary the conditions under which any
remaining items of works are carried out or if the amount of any omissions or
additions relative the amount of the whole of the Contract works or to any part thereof
shall be such that in the opinion of the Bank's engineer, the net rate or price contained
in the priced Schedule of Quantities or tender or for any item of the works involves
loss or expenses beyond that reasonably contemplated by the contractor or is by
reason of such omission or addition rendered unreasonable or inapplicable, the
Bank's Engineer shall fix such other rate or price as in the circumstances he shall
think reasonable and proper, with the prior approval in writing of the Employer.

(d) Where extra work cannot be properly measured or valued, the Contractor shall be
allowed day work prices as the net rates stated in the tender or the Priced Schedule
or Quantities or, if not so stated, then in accordance with the local day work rates
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and wages for the district provided that in either case vouchers specifying the daily
time (the workmen's names) and materials employed be delivered for verification to
the Bank's Engineer at or before the end of the week following that in which the work
has been executed. The measurement and valuation in respect of the Contract shall
be completed within the "period of final measurements".

(e) It is further, clarified that for all such authorized extra items where rates cannot be
derived from tender, the contractor shall submit rates, supported by rate analysis
worked out based on CPWD schedule of rate analysis or for items not available in
CPWD schedule, based on market rate with “actual cost basis”, plus 15% towards
establishment charges, contractor’s overheads and profit. Such items will not be
eligible for escalation.

Unfixed materials when taken into account to be the property of the Employer:
Where in any certificates (of which the Contractor has received payment) the Bank's
Engineer has included the value of any unfixed materials included for and/or placed on
or adjacent to the works such materials shall become the property of the Employer and
they shall not be removed except for use upon the works, without the written authority of
the Employer. The Contractor shall be liable for any loss of, or damage to, such
materials.

Removal of improper work : The Employer shall, during the progress of the works,
have power to order in writing from time to time the removal from the works within such
reasonable time or times as may be specified in the order of any materials which in the
opinion of the Bank's Engineer are not in accordance with the Specifications, the
substitutions of proper materials, and the removal and proper re-execution of any work
executed with materials or workmanship not in accordance with the drawings (if any) &
specifications or instructions and the contractor shall forthwith carry out such order at his
own cost. In case of default on the part of Contractor to carry out such order, the
Employer shall have the power to employ any pay other persons to carry out the same;
and all expenses consequent thereon, or incidental thereto, shall be borne by the
Contractor, or may be deducted by the Employer from any moneys due, or that may
become due, to the Contractor.

Defects after virtual completion : Any defect, shrinkage, settlement or other fault which
may appear within the "Defects Liability Period" stated in the Appendix hereto, or, if none
stated them within twelve months after the virtual completion of the works, arising in the
opinion of the Employer from materials of workmanship not in accordance with the
contract, shall upon the direction in writing of the Employer, and within such reasonable
time as shall be specified therein, be amended and made good by the Contractor, at his
own cost and in case of default the Employer may employ and pay other persons to
amend and make good such defects, shrinkage settlements or other faults, and all
damages loss and expenses consequent thereon are incidental thereto shall be made
good and borne by the Employer or may be deducted by the Employer, upon the Bank's
Engineer's Certificate in writing, from any money due or that may become due to the
Contractor, or the Employer may in lieu of such amending and making good by the
Contractor deduct from any money due to the Contractor a sum, to be determined by the
Employer equivalent to the cost of amending such work and in the event of the amount
retained under clause 32 hereof being insufficient, recover the balance from the
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Contractor, together with any expenses the Employer may have incurred in connection
therewith. Should any defective work have been done or materials supplied by any sub-
contractor employed on the works who has been nominated as provided under clause
13 and 23 hereof, the contractor shall be liable to make good in the same manner as if
such work or material had been done or supplied by the Contractor and been subject to
the provision of this clause and clause 2 hereof. The contractor shall remain liable under
the provisions of the clause notwithstanding the signing of any certificate or the passing
of any accounts by the Employer.

Certificate of virtual completion and defects liability period: The works shall not be
considered as completed until the Bank's Engineer has certified in writing that they have
been virtually completed. The defects liability period shall commence from the date of
virtual completion.

Nominated Sub-Contractor: All Specialists, Merchants, Tradesmen and others
executing any work of supplying and fixing any goods for which the prime cost prices or
provisional sums are included in the Schedule of Quantities and/or Specifications who
may be nominated or selected by the Employer or hereby declared to be sub-contractors
employed by the contractor and are herein referred to as nominated sub-contractors. No
nominated sub-contractors shall be employed on or in connection with the works against
the Contractor shall make reasonable objection are (save where the Architect and the
Contractor shall otherwise agree) who will not enter into contract providing.

(a) That the nominated sub-contractor shall indemnify the contractor against the same
obligation in respect of the sub-contract as the contractor is under in respect of this
contract.

(b) That the nominated sub-contractor shall indemnify the contractor against claims in
respect of any negligence by the sub-contractors his servants or agents or any
misuse by him or them or any scaffolding or other plant, the property of the
Contractor or under any Workmen's Compensation Act in force.

(c) Payment shall be made to the nominated sub-contractor within fourteen days of his
receipt of the Employer's Certificate provided that before any Certificate is issued
the Contractor shall upon request furnish to the Bank proof that all nominated sub-
contractors accounts included in previous certificates have been duly discharged; in
default whereof, the Employer may pay the same upon a Certificate of the Bank and
deduct the amount thereof from any sums due to the Contractor. The exercise of
this power shall not create private of contract as between Employer and Sub-
Contractor.

Other persons employed by Employer: The Employer reserves the right to use
premises and any portion of the site for the execution of any work not included in this
Contract which it may desire to have carried out by other persons, and the Contractor
shall allow all reasonable facilities for the execution of such work but shall not be required
to provide any plant or material for the execution of such work except by special
arrangement with the Employer. Such work shall be carried out in such manner as not
to impede the progress of the works included in the Contract and the Contractor shall
not be responsible for any damage or delay which may happen to or occasioned by such
work.
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25. Insurance in respect of damage to person and property: The Contractor shall be
responsible for all injury or damage to persons, animals or things and for all damage to
property which may arise from any factor omission on the part of the Contractor or any
Sub-Contractor or any nominated Sub-Contractor or any of their employees. The liability
under this clause shall cover also, inter-alia any damages to structures, whether
immediately adjacent to the works or otherwise; any damage to roads, streets, footpaths,
bridges as well as damage caused to the buildings and other structures and works
forming the subject matter of this contract. The contractor shall also be responsible for
any damage caused to the building and other structures and works forming the subject,
matter of this contract due to rain, wind, frost or other inclemency of weather. The
contractor shall, indemnify and keep indemnified the Employer and hold him harmless in
respect of all and any loss and expenses arising from any such injury or damage to
persons or property as aforesaid and also against any claim made in respect of injury or
damage, whether under any statute or otherwise and also in respect of any award or
compensation or damage consequent upon such claims.

The Contractor shall, at his own expense, effect and maintain till issue of the virtual
completion certificate under this contract, with an insurance company approved by the
Employer, an All Risk Policy for Insurance for the full amount of the contract in the joint
names of the employer and the contractor (the name of the former being placed first in
the policy) against all risk policy for contractors and deposit such policy or policies with
the employer before commencing the works.

The Contractor shall also indemnify and keep indemnified the Employer against all
claims which may be made against the Employer by any person in respect of anything
which may arise in respect of the works or in consequence thereof and shall at his own
expense, effect and maintain until the virtual completion of the contract, with an
Insurance Company approved by the employer a policy of Insurance in the joint names
of the Employer and the Contractor (hame of the former being placed first in the policy)
against such risk and deposit such policy or policies before commencement of the works.
The minimum limit of the coverage under the policy shall be Rs. 2 lakh per person for
any one accident or occurrence and Rs. 5 lakh in respect of damage to property for any
one accident or occurrence subject to an overall ceiling of Rs 10 lakh. The contractor
shall also indemnify the employer against all claim which may be made upon the
Employer, whether under the Workmen’s Compensation Act or any other statute in
force, during the currency of this contract or at Common Law in respect of any employee
of the contractor or of Sub-Contractor and shall at his own expense effect and maintain
until the virtual completion of the contract or with an Insurance Company, approved by
the Employer, a policy of insurance against such risks and deposit such policy or policies
with the Employer from time to time during the currency of this contract.

In default of the contractor insuring as providing above, the employer may so insure and
may deduct the premiums paid from any moneys due or which may become due to the
contractor.

The contractor shall be responsible for any liability which may not be covered by the
Insurance Policies referred to above and also for all other damages to any person, animal
or defective carrying out of this contract, whatever, may be the reasons due to which the
damage shall have been caused.

The contractor shall also indemnify and keep Indemnified the Employer against all and
any costs, charges or expenses arising out of any claim or proceedings relating to the
works and also in respect of any of damage or compensation arising there from.
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Without prejudice to the other rights of the employer against contractor in respect of such
default, the employer shall be entitled to deduct from any sums payable to the contractor
the amount of any damages, compensation costs, charges and other expenses paid by
the employer and which are payable the contractor under this clause.

The Contractor shall upon settlement by the insurer pursuant to a policy taken under this
clause, proceed with due diligence to re-build or repair the works destroyed of damaged.
In this event all the monies received from the Insurer in respect of such damage shall be
paid to the Contractor and the contractor shall not be entitled to any further payment in
respect of the expenditure incurred for re-building or repairing of the materials or goods
destroyed or damaged.

The contractor, in case of re-building or reinstatement after damage shall be entitled to
such extension of time for completion as the Bank’s Engineer may deem fit, but shall,
however, not be entitled to reimbursement by the employer of any shortfall or deficiency
in the amount finally paid by the insurer in settlement of any claim arising as set out
herein.

Without prejudice to his liability under this clause, the contractor shall also cause all
nominated sub-contractors to effect, for their respective portions of the works, similar
policies of insurance in accordance with the provisions of this clause and shall produce
or cause to produce to the employer such policies. The contractor shall not permit a
nominated sub-contractor to commence work at the site unless the said insurance
policies are submitted. In the event of failure of the sub-contractor to take out such a
policy of insurance before commencing the works at the site, the contractor shall be
responsible for any claim or damage attributable to the said sub-contractor

The Contractor shall at his own expense, arrange to effect and maintain (until the virtual
completion of the contract) with an approved office, the following insurance policies in
the joint name of employer and himself with the employer being first (Principal) and
deposit such policy or policies with the employer from time during the currency of this
contract.

a) Workmen compensation policy b) CAR Policy c) Third party liability policy

Date of commencement and completion: The Contractor shall be allowed admittance
to the site on "Date of Commencement" stated in the Appendix hereto, or each later date
as may be specified by the Employer and be shall thereupon and forthwith begin the
works and shall regularly proceed with and complete the same (except such painting or
other decorative work as the bank may desire to delay) or before the "Date of
Completion" stated in the Appendix subject nevertheless to provisions for extension of
time hereinafter contained.

Liguidated damages for non-completion: If the Contractor fails to complete the works
by the date stated in the Appendix or within any extended time under Clause 28 here the
Contractor shall pay the Employer the sum named in the Appendix as " Liquidated
Damages" for the period during which the said works shall so remain incomplete and the
Employer may deduct such damages from any money due to the Contractor.

Delay and extension of time: If in the opinion of the Employer the works be delayed (a)
by force majeure or (b) by reason of any exceptionally inclement weather or ¢) by reason
of proceedings taken or threatened by or dispute with adjoining or neighbouring owners
or public authorities arising otherwise than through contractor's own default or (d) by the
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works or delays of other contractor or Tradesmen engaged or nominated by the
Employer and not referred to in the schedule of quantities and/or specifications or (e) by
reasons of Bank's Engineer instruction as per clause 2 hereof (f) by reason of civil
commotion, local combination of workmen or strike or lockout affecting any of the building
trades or (g) in consequence of the Contractor not having received in due time necessary
instructions from the Bank for which he shall have specifically applied in writing or (h)
from other causes which the Bank may certify as beyond the control of contractor or ()
in the event, the value of the work exceed the value of the Priced Schedule of Quantities
owing to variation, the Bank may make a fair and reasonable extension of time for
completion shall as soon as may be given written notice thereof to the bank but the
Contractor shall nevertheless constantly use his endeavours to prevent delay and shall
do all that may reasonably has required to the satisfaction of Bank to proceed with work.
Decision of the bank if delay is due to force majeure or not shall be final and binding on
the contractor.

Contractor's failure to comply with Employer’s instruction: If the Contractor after
receipt of written notice from the Employer requiring compliance within 10 days fails to
comply with such further drawings and/or Bank's instructions the Employer may employ
and pay other persons to execute any such work whatsoever that may be necessary to
give effect thereto, and all costs incurred in connection therewith shall be recoverable
from the Contractor by the Employer as a debt or may be deducted by him from any
moneys due to the Contractor.

Termination of Contract by the Employer: If the Contractor being an individual or a
firm commits any "act of insolvency" or shall be adjudged an insolvent or being an
incorporated company shall have an order for compulsory winding up made against it or
pass an effective resolution for winding up voluntarily or subject to the supervisions of
the court and the Official Assignee or the Liquidator in such acts of insolvency or winding
up, as the case may be, shall be unable within seven days after notice to him requiring
him to do so to show the reasonable satisfaction of the Employer that he is able to carry
out and fulfil the Contract and to give security therefore, if so required by the Employer.

Or if the Contractor whether an individual, first or incorporated company shall suffer
execution or other process of court attaching property to be issued against the
Contractor.
Or shall suffer any payment under this contract to be attached by or on behalf of any of
the creditors of the Contractors.
Or shall assign to sublet this Contract without the consent in writing of the Employer first
had and obtained.
Or shall charge or encumber this Contract or any payments due or which may become
due to the Contractor hereunder.
Or if the Bank’s Engineer shall certify in writing that the Contractor,
Has abandoned the Contract, or
Has failed to commence the works, or has without any lawful excuse under these
conditions suspended the progresses of the works for fourteen days after receiving
from the Bank notice to proceed or
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(iii) Has failed to proceed with the work with such due diligence and failed to make such
due progress as would enable the works to be completed within the time agreed
upon, or

(iv) Has failed to remove materials from the site or to pull down and replace work for
seven days receiving from the Bank written notice that the said materials or work
were condemned and rejected by the Bank's Engineer under these conditions' or

(v) Has neglected or failed persistently to observe and perform all of any of the acts,
matter or things by the Contract to be observed and performed by the Contractor for
seven days after written notice shall have been given to the Contractor requiring the
Contractor to observe or perform the same.

Then and in any of the said cases the Employer may, notwithstanding any previous waiver,
after giving seven days’ notice in writing to the Contractor, determine the contract, the whole
of which shall continue in force as fully as if the Contract has not been so determined, and
so if the works subsequently execute had been executed by or on behalf of the Contractor.
And further, the Employer by his agents or servants may enter upon and taken possession
of the works and all plant, tools scaffoldings, sheds, machinery, steam and other power
utensils and materials lying upon the premises or the adjoining lands or roads, and use the
same as his own property or may employ the same by means of his own servants and
workmen in carrying on and completing the work or by employing any other Contractor or
other person or persons to complete the works, and the Contractor shall not in any way
interrupt or do any act matter or thing to prevent or hinder such other contractor or other
person or persons employed for completing and finishing or using the materials and plant
for the works. When the works shall be completed or as soon thereafter as convenient the
Bank shall give a notice in writing to the Contractor to remove his surplus materials and
plant, and should the Contractor fail to do so within a period of fourteen days after receipt
thereof by him, the Employer may sell the same by public auction, and give credit to the
Contractor for the net amount realized. The employer shall thereafter ascertain and certify
in writing under his hand what of the said plant and materials so taken possessions or by
the Employer and the expenses or loss which the Employer shall have been put to in
procuring the works to be completed and the amount. If any, owing the Contractor and the
amount which shall be so certified shall thereupon be paid by the Employer to the Contractor
or by the Contractor to the Employer, as the case may be, and the Certificate of the Bank
shall be final and conclusive between the parties.

31. Termination of Contract by Contractor: If this payment of the amount payable by the
Employer under Certificate of the Bank's Engineer shall be in arrears and unpaid for
thirty days after notice in writing requiring payment of the amount as aforesaid shall have
been given by the Contractor to the Employer, or if the Employer interferes with or
obstructs the issue of any such Certificate, or if the Employer shall repudiate the
Contract, or if the works be stopped for three months under the order of the Architect or
the Employer or by any injunction or other order of any court of Law, then and in any of
the said cases the Contractor shall be in liberty to terminate the Contract by notice in
writing to the Employer, and he shall be entitled to recover from the Employer, payment
for all works executed and for any loss he may sustain upon any plant or materials
supplied or purchased or prepared for the purpose or the Contract.
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In arriving at the amount of such payment the net rates contained in the Contractor's original
Tender shall be followed or where the same may not apply valuation shall be made in
accordance with Clause 18 hereof.

32. Certificates and Payments:

a. The Contractor shall be paid by the Employer from time to time by instalments under
Interim Certificates to be issued by the Bank’s Engineer to the Contractor on account of
the works executed when in the opinion of the Bank’s Engineer , work to the approximate
value named in the Appendix as ‘Value of work for Interim Certificates’ (or less at the
reasonable discretion of the Bank’s Engineer) has been executed in accordance with
this Contract, subject, however, to a retention of the percentage of such value named in
the Appendix hereto as ‘Retention Percentage for Interim Certificates’ until the total
amount retained shall reach the sum named in Appendix as ‘Total “Retention Money’
after which time instalments shall be up to the full value of the work subsequently so
executed and fixed in the building. The Bank’s Engineer may in his discretion include the
Interim Certificate such amount as he may consider proper on account of materials
delivered upon the site by the Contractor for use in the works. And when the works have
been virtually completed and the Bank’s Engineer shall have certified in writing that
they have been completed, the Contractor shall be paid by the Employer in accordance
with the Certificate to be issued by the Bank’s Engineer the sum of money named in the
Appendix as ‘Instalment after Virtual Completion’ being a part of the said Total Retention
money. And the Contractor shall be entitled to the payment of the final balance in
accordance with the Final Certificate to be issued in writing by the Bank’s Engineer at
the expiration of the period referred to as the ‘Defect Liability Period’ in the Appendix
hereto from the date of Virtual Completion or as soon as after the expiration of such
period as the works shall have been finally completed and all defect made good
according to the true intent and meaning hereof whichever shall last happen, provided
always that the issue by the Bank’s Engineer of any Certificate during the progress of
the works or at or after their completion shall not relieve the contractor from his liability
under Clause 2 and 21, in cases of fraud, dishonesty, or fraudulent concealment relating
of the works or material or to any matter dealt with in the Certificate, and in case of all
defects and insufficiencies in the works or materials which a reasonable examination
would not have disclosed. No certificate of the Bank’s Engineer shall of itself be
conclusive evidence that any works or materials to which it relates are in accordance
with the Contract neither will the Contractor have a claim for any amounts which the
Bank’s Engineer might have certified in any interim bill and paid by the Employer, and
which might subsequently be discovered as not payable and in this respect the
Employer’s decision shall be final and binding.

b. The Bank’s Engineer shall have power to withhold any Certificate if the works or any
parts thereof are not being carried out to his satisfaction.

c. The Bank’s Engineer may make any correction in any previous Certificate which shall
have been issued by him.

d. No certificate of payment shall be issued by the Bank’s Engineer if the Contractor fails
to insure the work and keep them insured till the issue of the Virtual Completion
Certificate.

e. Payment upon the Bank’s Engineer’s Certificate shall be made within the periods named
in the Appendix as ‘Period for honour of Certificates’ after such Certificates have been
delivered to the Employer
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The following terms of payment only are applicable for the work.

Ad-Hoc payment of 75% (or lower % as decided by the Bank) of the bills shall be paid after
verification/certification by the Banks Engineer. However, to release Ad-Hoc payment shall
be at the discretion of the Bank. On account bills shall be made as under detailed item-wise
measurement will be taken and payment shall be made based on completion of specific item
of work basis on the quoted rate. All payment shall be subject to recovery of 5% towards
Retention Money & TDS as per the statuary requirements. Contractor shall note that the
minimum value of work done towards payment of running bill is Rs. 15 lakh.

Delayed Payment: Any amounts payable by the Employer to the Contractor shall, if not paid
within the 'period of honouring certificates' named in the Appendix carry interest at the rate
named in the Appendix as the "Rate of interest for delayed payment" from the date upon
which sum ought to have been paid by the Employer until the payment subject to production
of all required information/ clarifications by the contractor.

Matters to be finally determined by Bank: The decision, opinion, direction Certificate
(except for payment) with respect to all or any of the matters under Clause 2, 4, 7, 8, 13, 17,
18, 19, 20, 21, 22, 28 (a, b, ¢, d, e, f) hereof (which matters are herein referred to as the
expected matters) shall be final and conclusive and binding on the parties hereto and shall
be without appeal. Any other decision, opinion, direction, shall be subject to the right of
Arbitration and review under the Clause 35 hereof in the same way in all respects (including
the provisions as to opening the reference) as if it were a decision of the Bank’s Engineer.

Settlement of disputes by Arbitration: All disputes and differences of any kind whatever
arising out of or in connection with the contract or the carrying out of the works (whether
during the progress of the works or after their completion and whether before or after the
determination abandonment or breach of the contract) shall be referred to and settled by the
Bank who shall state its decision in writing. Such decision may be in the form of a final
certificate or otherwise. The decision of the Bank with respect to any of the excepted matters
shall be final and without appeal as stated in preceding clauses. But if either, the Contractor
be dissatisfied on any matter the Contractor may within 28 days after receiving notice of
such decision give a written notice to the other party requiring that the matters in dispute be
arbitrated upon. Such written notice shall specify the matters, which are in dispute or
difference of which such written notice has been given. If both the parties agree a single
arbitrator would be appointed for the purpose. In case no agreement could be reached on
the appointment of single arbitrator, both the parties will nominate one person each as an
arbitrator on their behalf. The two arbitrators nominated by the parties shall nominate one
more person to act as third arbitrator or umpire.

The arbitrator or arbitrators, as the case may be, shall have power to open up, review and
revise any certificate, opinion, decision, requisition or notice, save in regard to the excepted
matters, referred to in the preceding clause, and to determine all matters to dispute which
shall be submitted to arbitration and of which notice shall have been given as aforesaid.

The arbitrator or arbitrators, as the case may be, shall make his or their award within one
year (or such further extended time as may be decided by him or them as the case may be
with the consent of the parties) from the date of entering on the reference. In case during
the arbitration proceedings the parties mutually settle or compromise their dispute or
difference, on the parties filing their joint memorandum of the settlement or compromise, the
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arbitrator or the arbitrators as the case may be, shall make an award in terms of such
settlement or compromise.

Upon any such reference, the decision on the cost incidental to the reference and award
respectively shall be in the discretion of the arbitrator or arbitrators as the case may be, who
may determine the amount thereof or direct the same to be taxed as between the party and
party, and shall direct by whom and to whom and in what manner the same shall be borne
and paid.

This submission shall be deemed to be a submission to arbitration within the meaning of the
Indian Arbitration and Conciliation Act, 1996 or any statutory modification thereof. The award
of the arbitrator or arbitrators, as the case may be, shall be final and binding on the parties.
It is agreed that the Contractor shall not delay the carrying out of the works by reason of any
such matter, question or dispute being referred to arbitration, but shall proceed with the
works with all due diligence and shall until the decision of the arbitrator or arbitrators is given,
abide by the decision of the Bank. No award of the arbitrator or arbitrators, as the case may
be, shall relieve the Contractor of his obligations to adhere strictly to the Bank's instructions
with regard to the actual carrying out of the works. The Employer and the Contractor hereby
also agree that arbitration under this clause shall be a condition precedent to any right of
action under the contract.

Right of technical scrutiny of final bill: The Employer shall have a right to cause a
technical examination of the works by any of the persons or organization as appointed by
the employer and the final bill of the Contractor including all supporting vouchers, abstracts,
etc. If as a result of this examinations or otherwise any sum is found to have been overpaid
or over certified it shall be lawful for the Employer to recover the sum from any payment due
to the Contractor for this works or any other works being carried out by the contractors
elsewhere under the RESERVE BANK OF INDIA.

Employer entitled to cover compensation paid to workmen: If, for any reason, the
Employer is obliged, by virtue of the provisions of the Workmen's Compensation Act, 1923,
or any statutory modification or re-enactment thereof to pay compensation to a workman
employed by the Contractor in execution of the works, the Employer shall be entitled to
recover from the Contractor the amount of compensation so paid, and without prejudice to
the rights of the Employer under the said Act. The Employer shall be at liberty to recover
such amount or any part thereof by deducting it from the security deposit or from any sum
due by the Employer shall not be bound to contest any claim made against it under the said
Act, except on the written request of the Contractor and upon his giving to the Employer full
security to the satisfaction of the Employer for all costs for which the Employer might become
liable in consequence of contesting such claim.

Abandonment of works: If at any time after the acceptance of the tender, the Employer
shall for any reasons whatsoever not requires the whole or any part of the works to be carried
out, the Bank shall give notice in writing to the Contractor who shall have no claim to any
payment of compensation or other-wise whatsoever on account of any profit or advantage
which he might have derived from the execution of the whole works.
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39.Return of surplus materials: Notwithstanding anything to the contrary contained in any or

40.

all the clauses of this Contact, where any material for the execution of the Contract is
procured with the assistance of the Employer by purchase made under orders or permits or
licenses issued by Government, the Contractor shall hold the said materials economically
and solely for the purpose of the Contract and not dispose of them without the prior written
permission of the Employer and return it to the Employer, if required by the Employer, at
the price to be determined by the Bank having due regard to the conditions of the materials,
the price to be determined not be exceed the purchase price thereof inclusive of GST and
other such levies paid by the Contractor in respect thereof, in the event of breach of the
aforesaid condition, the Contractor shall in addition to being liable to action for contravention
of the terms of licenses or permit and/or criminal breach of trust, be liable to Employer for all
moneys, advantages or profits resulting or which in the usual course would have resulted to
his by reason of such breach.

Non-Disclosure Clause: The Contractor shall not disclose directly or indirectly any
information, materials and details of the Bank's infrastructure / systems / equipment etc,
which may come to the possession or knowledge of the Contractor during the course of
discharging its contractual obligations in connection with this agreement, to any third party
and shall at all times hold the same in strictest confidence. The Contractor shall treat the
details of the contract as private and confidential, except to the extent necessary to carry out
the obligations under it or to comply with applicable laws. The Contractor shall not publish,
permit to be published, or disclose any particulars of the works in any trade or technical
paper or elsewhere without the previous written consent of the Employer. The Contractor
shall indemnify the Employer for any loss suffered by the Employer as a result of disclosure
of any confidential information. Failure to observe the above shall be treated as breach of
contract on the part of the Contractor and the Employer shall be entitled to claim damages
and pursue legal remedies.

The Contractor shall take all appropriate actions with respect to its employees to ensure that
the obligations of non-disclosure of confidential information under this Agreement is fully
satisfied.

The Contractor's obligations with respect to non-disclosure and confidentiality will survive
the expiry or termination of this agreement for whatever reason.

41. Right of employer to terminate contract in the event of death of Contractor if
individual: Without prejudice to any of the rights or remedies under this Contract, if the
Contractor, being an individual, dies, the Employer shall have the option of terminating the
contract without incurring any liability for such termination.

(i) The contractor shall abide by and fulfill all requirements laid down under the Contract
Labour (Regulation and Abolition) Act, 1970 and the rules framed there under.

(ii) The contractor should ensure payment of minimum wages to all labourers/workmen staff
employed by him. Contractor should submit a certificate to the effect that, he has actually
paid all the dues of all the labourers of all descriptions engaged by him for completion of the
awarded job/work/project at the rate which is not less than the one prescribed under
Minimum wages Act, 1948 and he has complied with the provisions of CLRA Act with regard
to providing the essential amenities to the contract labourers. Further, he may facilitate
Bank’s representative to verify and certify the veracity of such certificate.
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42.Sexual Harassment of women at workplace

1.

a) The contractor / agency shall be solely responsible for full compliance with the
provisions of “the Sexual Harassment of women at work place (Prevention, Prohibition
and Redressal) Act, 2013”. In case of any complaint of sexual harassment against its
employee within the premises of the Bank, the complaint will be filed before the Internal
Complaints Committee constituted by the Contractor / Agency and the Contractor /
Agency shall ensure appropriate action under the said Act in respect of the complaint.

b) Any complaint of sexual harassment from any aggrieved employee of the contractor
against any employee of the Bank shall be taken cognizance of by the Regional
Complaint Committee constituted by the Bank.

¢) The contractor shall be responsible for any monetary relief that may need to be paid
in case the incident involves the employees of the contractor, for instance any monetary
relief to the Bank’s employee, if sexual violence by the employee of the contractor is
proved.

d) The contractor shall be responsible for educating its employees about prevention of
sexual harassment at work place and related issues.

e) The contractor shall provide a complete and updated list of its employees who are
deployed within the Bank’s premises.

| / We hereby declare that | / we have read and understood the above instructions for
guidance of tenderers and accept the same.

Date :
Place

Signature of Authorized signatory with seal.
: Name and Address:
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SPECIAL CONDITIONS

10.

11

12.

13.

14.

The tenderer may please note that the work in question shall be carried out inside the
Bank’s Office building in the normal working hours with least disturbance to the Staffs by
advance planning, proper sequence of work in consultation with the Bank’s Engineers. The
work will have to be completed within the stipulated time frame and no extra charges will
be paid under any circumstances for the late working hours.

The entire materials for the work shall be brought to the working area through the staircase
only.

All the materials shall be first/premium quality confirming to IS standards.

The tenderer shall use only approved materials as specifically stated in the Schedule of
Quantities/Approved list of materials. The Bank will be at liberty to choose any brand of
materials from the approved brand names in the list. Samples of any materials used in any
of the works should be got approved by Bank’s Engineer or his representative before
proceeding with bulk purchase.

Wherever contractor proposes to use equivalent make (i.e., other than specified) the
same shall be done after prior approval of Bank’s Engineer, Any additional expenditure
and time due to this shall be solely on contractor account and no claims what so ever shall
be entertained in this regard.

Materials brought to the site shall be intimated to the Bank’s Engineer immediately for
inspection of quality and measurement of quantity of the materials

The contractor shall submit a properly planned & prepared work programme to the Bank
before commencement of the work so as to enable the Bank to intimate other agencies in
advance for smooth working, progress and coordination and the time schedule in the work
programme should be strictly adhered to.

Twelve weeks period of completion mentioned in the tender is inclusive of monsoon period
and holidays including Sundays / Saturdays falling within in the contract period. The
contractors shall comply with statutory requirements to work on holidays at their own risk
& cost and indemnify the Banks for any risks associated with it.

The debris/dust or any wastage generated out of the above work shall be cleaned as
frequently as required and as instructed by the Bank’s Engineer and make the entire
premises clear/clean on a day-to-day basis including staircase, passages affected/used
by the labourers in the above renovations to the satisfaction of the Bank’s Engineers at no
extra cost. The entire debris/waste material shall be taken out of the Bank’s premises and
should not be dumped anywhere in and around the Bank’s premises. The contractors are
solely responsible if any debris is noticed by the local Corporation and penalty levied.

No labourers shall be permitted to stay inside the campus after working hours.

. The Contractor should have valid Labour License from Labour commissioner wherever the

number of labourers engaged is 20 or more.

The Contractor shall have the addresses and photographs of their workmen being
engaged by them for the said work. The entry of workmen will be allowed inside the
building only on producing the photo pass issued by the Bank & also have to subject
themselves to the security restrictions imposed by the Bank.

Before quoting the rates, Contractor should inspect the site and understand themselves
about the nature and scope of the work.

Any damage caused to any of the Bank's property shall be made good by the Contractor
at their own cost.
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15. The Contractor shall carry out the work strictly in accordance with specification details and
instructions of the Bank's Engineer.

16. The Contractor shall make their own arrangements for storing of their materials at site.

17. Rate quoted should include for all necessary testing of materials as required and directed
by Banks Engineers.

18. Contractor should post a qualified Site Engineer for day-to-day supervision of work.

19. The successful tender shall also be responsible for safety & security of their materials &
also for ensuring fire prevention steps at all the times in working premises including their
part of work.

20. The contractor shall furnish A-4 size, computerized sheets printed in the format of a
conventional Measurement Book (MB), duly machine numbered pages and with a
provision for providing an MB number. The contractors shall incorporate necessary
corrections in these sheets as directed by Bank’s Engineer. After making necessary
correction the contractor shall submit new copies. All pages of the finalised computerised
MB sheets, after due check / test check measurements shall have full signature with date
of the authorised official of the contractor. The measurement sheets approved as ‘final’
shall be bound in the form of a MB at the cost of the Contractor and submitted to the Bank.

| / We hereby declare that | / we have read and understood the above instructions for guidance

of tenderers and accept the same.

Date : Signature of Authorized signatory with seal.
Place : Name and Address:
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SAFETY CODE

10.

11.

12.

13.

14.

There shall be maintained in a readily accessible place with first aid appliances including
adequate supply of sterilized dressings and cotton wool.

An injured person shall be taken to a public hospital without loss of time, in cases where the
injury necessitates hospitalization.

Suitable and strong scaffolds should be provided for workmen for all work that cannot safely
be done from ground.

No portable single ladder shall be over 8 meters in length. The width between the side rails
shall not be less than 30 cm (clear) and the distance between two adjacent rungs shall not
be more than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding
the ladder.

The excavated material shall not be placed within 1.5 meters of the edge of the trench or
half of the depth of trench, whichever is more. All trenches and excavations shall be provided
with necessary fencing and lighting.

Every opening in the floor of a building or in a working platform shall be provided with suitable
means to prevent the fall of persons or materials by providing suitable fencing or railing;
minimum height shall be one meter.

No floor, roof or other part of the structure shall be so overloaded with debris of materials as
to render it unsafe.

Workers employed on mixing and handling material such as asphalt, cement mortar or
concrete and lime mortar shall be provided with protective footwear and rubber hand-gloves.
Those engaged in welding works shall be provided with welder’s protective eye-shields and
gloves.

i) No paint containing lead or lead products shall be used except in the forms of paste or
readymade paint.

ii) Suitable face masks shall be supplied for use by the workers when the paint is applied in
the form of spray or surface having lead paint dry rubbed and scrapped.

Overalls shall be supplied by the Contractor to the painters and adequate facilities shall be
provided to enable the working painters to wash during the period of cessation of work.
Hoisting machines and tackle used in the works, including their attachments, anchorage and
support shall be in perfect condition.

The ropes sued in hoisting or lowering material or a means of suspension shall be of durable
quality and adequate strength and free from defects.

Any other safety norms to be followed for the work shall be as per relevant Standards/
Construction practices.

| / We hereby declare that | / we have read and understood the above instructions for guidance
of tenderers and accept the same.

Date : Signature of Authorized signatory with seal.

Place : Name and Address:
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FIRE SAFETY CODE

aobkowbd
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14.

15.

16.

Cutting / drilling machine and other electrically operated equipment used at site shall be
plugged into correctly rated electrical outlets.

LPG used in ‘oxy-acetylene’ gas cutters shall be ‘industrial type’.

Only ISl marked 3 pin plug and other appliances and equipment shall be used.
Electrical power cables / wires used shall not have any joints and shall be properly rated.
All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and
securely earthed to prevent leakage current while in operation.

Before commencing the welding work for the first time on any day, fire section shall be
informed and only after the site inspection by the Fire officers / Personnel, work shall be
started.

Two buckets of water and sand shall be kept in an easily accessible area on the site.
Fire extinguishers recommended and issued by fire officers shall be kept on the site.
Used paint drums shall be stored in specified store only after closing them properly.

. None of the passages near lift lobby and staircases shall be used for stacking / dumping

any kind of materials/waste.

. None of the fire extinguishers shall be removed / shifted from its designated location.
12.
13.

Power supply shall be switched off from the mains when equipment is not in use.
Wood-shavings and saw-dust generated from the work shall be collected on daily basis,
removed from site and stored at the designated place in proper manner.

Any debris generated from the work shall be collected on daily basis, removed from site
and stored at the designated place in proper manner.

Battery operated emergency light / torches shall be provided by the contractor to the
workmen while working beyond office hours.

All the electrical/mechanical/electro-mechanical appliance shall be connected to
sufficiently rated circuit breakers before tapping to a power source.

| / We hereby declare that | / we have read and understood the above instructions for guidance
of tenderers and accept the same.

Date :

Place :

Signature of Authorized signatory with seal.

Name and Address:
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APPENDIX HEREIN BEFORE REFERRED

1 | Defect liability Period | 12 months from the date of issue of virtual completion certificate.
(DLP)

2 | Period of final | 1 month from the date of Virtual completion.
measurement

3 | Earnest Money Deposit | ¥ 61,700/- (Rupees Sixty-one thousand seven hundred only)
(EMD)

4 | Release of EMD After Award of Work and Submission of Performance Bank

Guarantee.

5 | Date of commencement | 10" day from the issue of work order.

6 | Date of completion Twelve weeks from the tenth day of the issue of work order

7 | Rate of Liquidated | 0.25% of the contract value per week of delay subject to a
Damages (LD) maximum of 10% of the total accepted contract value.

8 | Performance Bank | 5% of the contract value.
Guarantee (PBG)

9 | Release of PBG After Virtual Completion of Work

10 | Value of work for Interim | Rs 15 Lakh
Certificate

11 | Retention Percentage | 5% from each bill
(RMD)

12 | Release of RMD On completion of Defect Liability Period.

13 | Period of honoring | 15 Days (subject to production of correct bill in all aspects)
interim certificate

14 | Period of honoring final | 30 Days (subject to production of correct bill in all aspects)
certificate

15 | Interest for delayed | The rate of interest shall be equal to the rate of interest of Provident
payment Fund

| / We hereby declare that | / we have read and understood the above instructions for guidance
of tenderers and accept the same.

Date :

Place :

Signature of Authorized signatory with seal.

Name and Address:
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LIST OF MATERIALS OF APPROVED BRAND AND/OR MANUFACTURER

01 | Gypsum false ceiling M/s Gyproc India Ltd — gypserra sections

02 | Acoustic false ceiling Strand Fila Melange 600x1200x15mm, Square edge from
M/s Anutone or approved equivalent

03 | Marine plywood (BWP | Green Ply, Anchor, Kitply, Century

Grade, 1S 710)

04 | Laminate Greenlam, Royal Touche, Merino or approved equivalent
05 | Glue/adhesive Fevicol, Araldite, Vamicol, Heatex

06 | Aluminium sections Jindal, Hindalco or approved equivalent

07 | Acoustic wall paneling 34mm thick, Salon Liso Slats Surco Plus Pattern: L 32-2 -

2mm grooves @32mm c/c Shade: Veneer shade - Walnut
Nuez from M/s Anutone or approved equivalent.

08 | Glass Saint Gobain, Modi or approved equivalent

09 | Glass patch fittings/ | Dorma, Enox or approved equivalent
Hardware

10 | Solid flush door Century, Green, Archid ply or approved equivalent

11 | CPVC/ PVC pipes and | Supreme, Finolex, Ashirwad, Prince or approved
fittings equivalent

12 | Vitrified tiles M/s Somany , M/s Ispira, M/s H & R Johnson, M/s Kajaria,,

or approved equivalent

13 | Tile adhesives Ardex endura silver star plus, Latecrete 315

14 | SSfittings Hettich or approved equivalent

15 | SSsink Nirali, Diamond or approved equivalent

16 | UPVC windows Prominance or approved equivalent

17 | Paints Asian paints, Nerolac, ICI Dulux, Berger

18 | Polish SLEEK or approved equivalent

19 | Carpet tiles M/s Welspun flooring or approved equivalent

Note

The contractor shall produce 2-3 makes as the case may be for Bank’s approval, before using the
same in the works. Material approved by the Bank shall only be used in the work including approval
of Basic rate items.

| / We hereby declare that | / we have read and understood the above instructions for guidance
of tenderers and accept the same.
Date : Signature of Authorized signatory with seal.

Place : Name and Address:
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Item
No

DESCRIPTION

Quantity

Unit

Dismantling brick/ glass / wooden partition walls, wooden doors, Aluminium
windows, column paneling, gypsum plain/ grid false ceiling, etc.

Carefully dismantling/ disengaging the following items from vacant Office space in
North- West corner (Erstwhile DOS) located at 2nd floor of Bank's Main Office
building.

a) Demolishing the existing Gypsum plain/ grid false ceiling at all levels including
framework, suspenders, POP cornice etc Approx. area of false ceiling to be
dismantled is 200 Sgm

b) Existing wooden partition (including a wooden door) of sizes 600mmx 2400mm
- 2 Nos, 6300mmx 2400mm - 1No & 2000mmx 2400mm- 1 No

c) Existing glass partitions of size 3400mmx 2350mm - 1No & 1300mmx 2350mm-
1No.

d) Brick partition wall including one side paneling to create an opening of approx.
size 1100mmx 2100mm

e) Aluminium powder coated glazed sliding windows of approx. overall size
1100mm x 1200mm - 15 Nos (To be stacked for re-use)

f) Column/ wall paneling including frame work etc . Approx. area of column/ wall
paneling to be dismantled is 15 Sgm.

g) Carefully peeling and removing the existing laminates pasted on the plywood
paneling on wall and columns, including removal of glue etc and cleaning the
surface to receive the new finishes. Approximate area of laminate to be removed
is 65 Sgm.

h) Vitrified tile flooring/ skirting/plastering including base mortar/ adhesive/ back
mortar in certain area where Pantry/ pre-function/ Lounge is proposed. Approx.
area of tiling/ plastering to be dismantled is 50 Sgm

Rate shall be inclusive of stacking the salvageable items, thoroughly cleaning the
area and disposing off and carting away the debris out of the Bank's premises etc.,
all complete as directed by Bank's Engineer. Note: Tenderer has to clearly go
through the drawings, visit the site etc and understand the scope of work under the
item before quoting the rate. There is no linear measurements and the item shall
be paid as one job basis

1.00

Job

Gypsum Board false ceiling

Providing and fixing suspended, stepped type gypsum board plain false ceiling
system and coving in different levels as per the specifications of M/s Gyproc India
Ltd firmly fixed on Gypserra framework sections all as per the attached sketch and
as detailed below:

i) Perimeter channels of 20mm X 28mm x30mm all along the wall fixed with the
help of nylon sleeves and SCrews @ 600mm clc.
ii) Intermediate channel 15mm x45mm x 15mm at a spacing of not more than 1200
mm c/c.
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Item
No

DESCRIPTION

Quantity

Unit

iii) Ceiling angle 25mmx10mmx 0.55 mm thick fixed to soffit with Gl cleat and steel
expansion anchor fasteners. iv) Ceiling channel 80mmx 26mmx 51 x
0.5mm @450mm/ 475mmc/c. shall be fixed in a direction perpendicular to G.I
intermediate channel with connecting clips made out of 2.64mm dia x 230mm long
G.I wire at every junction. v) 12.5 mm thick Plain Gypsum board is fixed
to the ceiling section with 25mm drywall screws @ 230mm c/c. Finally, boards
are to jointed and finished so as to have flush look and levelling the board so as to
be in one single plane which includes filling and finishing the board edges with
jointing compound, paper tape etc complete.

vi) Painting the false ceiling surfaces with two or more coats of first quality 100%
acrylic interior emulsion paint of approved make and shade over a coat of primer
after adequate surface preparation, putty work etc., complete.

Rate shall include cut out/openings for fixing light fittings with necessary additional
framework, wastages, finishing all etc. complete. No deduction in area
measurement will be made for openings not exceeding 0.4 sq.m. and no extra
measurement will be made for forming such opening. Net exposed finished area
shall be measured and paid for. The works shall be carried out as per the
manufacturer's specifications using cold rolled Gypsteel gypserra sections and
Gypsum boards manufactured by Gyproc India Ltd all etc., complete as directed
by the Bank's Engineer.

Note: -The false ceiling shall be provided in true line, level, profile etc as per the
detailed sketch and specifications and finished in a high-class manner.

170.00

Sgm

Acoustic false ceiling

Supply & installation of Acoustic false ceiling system of approved make, all as per
manufacturers specifications and with the following. The ceiling acoustic tiles with
pine wood fibre core shall be of Green Pro certified and of size 600x1200x15mm
with square edge having volume density 400 Kgs/m3, weight 6kg/m2 and NRC up
to 0.90 etc. The tiles shall be pre- painted and finished with low VOC suitable colour
paint to the required finish etc.

Concealed ceiling framework system shall include Strut WC25, fully knurled,
sectional thickness 0.50mm, length 3600mm, unequal flanges of 20 & 30mm and
web of 25mm,0.5mm thick fixed along the perimeters of the wall with nylon sleeves
and suitable fasteners at every 300mm centers. Then suspend Strut MC45, fully
knurled, sectional thickness 0.8mm, length 3600mm, equal flanges of 15mm and
web 45mm from the soffit at 1200mm centers with Strut SA25, fully knurled,
Suspender angle with sectional thickness 0.45mm, unequal flanges of 25 & 10mm
such that free end of Strut MC45 rests on Strut WC25 along perimeter of wall. Extra
support to be added near jointing of two MC45 so that end cantilever should not
be more than 150mm.

Strut CC25, fully knurled, sectional thickness 0.55mm, length 3600mm, knurled
web 50mm, depth 25mm and equal flanges 15mm is fastened to the Strut MC45
perpendicularly at 400mm centers and inserted inside the Strut WC25 at the
perimeter. The system is overlaid with acoustic infill materials of suitable type. The
ceiling system can also be installed by fixing the supporting framework over the Gl
framework provided for Gypsum ceiling in adjacent area.

23.00

Sgm
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Plywood baffle ceiling

Supply & installation of plywood baffle ceiling system in conference hall area, as
per the detailed sketch and with following specifications. The baffles shall be of
120mm height and 25.6mm thickness (12+ 12+ 0.80+ 0.80) made with BWP grade
marine plywood of approved make and the exposed surfaces shall be pasted with
0.80mm thick decorative laminate of approved make and matching shade edge
beading etc. The baffles shall be hanged from the acoustic ceiling using Gl strings
and 40x40mm Gl hollow sections fixed to the acoustic ceiling @ 600mm c/c
including all necessary Gl framework, cleats, brackets, fasteners, suspension
accessories etc. The baffles shall be hanged to a clear spacing of 75mm and in
true line, level etc., finish properly including cost and conveyance of all materials
and all labour charges etc. all complete as directed by the Bank's Engineer.

210.00

Rmtr

Double skin full height partitions

Type - | Partition with one side laminate finish and the other side with paint finish:
Between Ante space & Pantry, between existing conference hall & Lounge

Providing and fixing double skin partition up to bottom of the false ceiling as
per the specifications below. - The framework for partition shall be made with
anodized aluminium sections 50mm x 50mm x 1.5mm @ 600mm c/c both ways.
The vertical and horizontal members shall be joined together using 2 numbers of
50 mm x 50 mm x 40 mm x 2 mm thick anodized aluminium / G.I cleats for each
junction, fastened with 15 mm x 3.5 mm self-tapping G.| screws. The framework
fabricated as above shall be firmly fixed to the floor at bottom and every corner
frames and third vertical frames shall be extended up to true ceiling for proper fixity
etc. The framework after installation as above, shall be cladded on both sides by
providing and fixing 12 mm thick 'BWP grade' (IS 710) marine plywood of approved
make, fixed to the framework (up to 75mm above false ceiling level) using 25 mm
x 3.50 mm counter sunk G.I screws and approved quality and make adhesives.

Exposed surfaces of the ply board cladding on one side shall be further pasted
with 1 mm thick superior quality decorative laminate of approved make and shade
by pasting using approved quality and make adhesives applied on the entire
backside surface of the laminate and exposed surface of the plywood cladding.
The laminates shall be pasted as per the design leaving grooves and using
different shades of laminates in pattern, if necessary, etc. Plywood surface on
the other side of the partition shall be finished with two coats of premium
interior emulsion paint of approved make and shade over required coat of putty
work, primer etc including sand papering, finishing etc. all complete as directed.
The rate shall also include for making necessary cut outs on the framework / panels
for wire / cable management, necessary teak wood edge beading wherever
required etc all complete as directed by the Bank's Engineer. Net exposed area
below false ceiling level shall be measured and paid for. Door opening if any shall
be deducted from the measurement and shall be paid separately.

7.00

Sgm

Type - Il Partition with both side paint finish: Between Pantry & Pre-function area

Partition all same as item 5 above, but both side exposed plywood surface are
finished with two coats of premium interior emulsion paint of approved make and

3.00

Sgm
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shade over required coat of putty work, primer etc. including sand papering,
finishing etc all complete as directed.

Type -lll Partition with one side paint finish and other side with acoustic panel finish:
Between Conference Hall & Pre-function area, Between conference hall & Lounge,
between Conference Hall & Server room

Partition all same as item 5 above, but one side exposed plywood surface shall
be finished with two coats of premium quality interior emulsion paint of approved
make and shade over required coat of putty work, primer etc including sand
papering, finishing etc and the plywood surface on the other side shall be made
ready for fixing Acoustic panels etc. all complete as directed. Charges for
supplying and fixing of acoustic panels shall be measured and paid
separately under item no. 10 below.

30.00

Sgm

Type - IV Partition with one side laminate finish and the other side with acoustic
panel finish: Between Conference Hall & Ante space

Partition all same as item 5 above, but one side exposed plywood surface shall be
finished with 1mm thick superior quality decorative laminate of approved make and
shade using approved adhesives and the plywood surface on the other side shall
be made ready for fixing Acoustic panels etc. all complete as directed by the Bank's
Engineer. Charges for supplying and fixing of acoustic panels shall be measured
and paid separately under item no. 10 below.

25.00

Sgm

Wall paneling

Laminate finish wall paneling: Providing and making paneling to the walls/
columns, at locations, as per the detailed sketch attached and with the following
specifications. The framework for paneling shall be made with 50mm x 25mm x
1.20mm anodized aluminium Extrusion of approved make, vertically at all corners
for columns and otherwise vertically and horizontally at not more than 600mm c/c
in true line, plumb etc. (Necessary projections if any from wall/ column surfaces
shall be provided by fixing additional supports wherever required). The Grid formed
above shall be covered with 9mm thick BWP grade (IS 710) marine plywood of
approved make using Gl counter sunk screws at required spacing. The exposed
surfaces of plywood are pasted with 1Tmm thick premium quality designer laminate
of approved make and in different shades if any in pattern with necessary grooves
at intervals fixed with approved quality adhesives etc.

The exposed edges of paneling shall be provided with necessary beading/ edge
lipping of suitable size and finished the same etc., all complete, as directed by the
Bank's Engineer. Rate shall include for provision to be made for taking electrical
conduits vertically, cost and conveyance of all materials to site, labour charges,
loading and unloading charges, lead and lift, transportation charges etc., complete
as directed by the Banks Engineer. Net exposed finished area shall be measured
and paid for

8.00

Sgm

10

Acoustic wall paneling

Supply and installation of acoustic wall paneling system of approved manufacturer
on wooden partitions/ true walls, with wood slats type and melamine finish, having
overall thickness of 34mm from the true wall surfaces, all as per Manufacturers
specifications and with following:
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Quantity

Unit

Slats shall be of size 128mm(W) x2440mm(L) x16mm thick having base density
700Kg/m3, weight 11Kgs/m2, made of pinewood E1 grade fiber board, Melamine
laminated finish, groove perforated slats (2mm grooves Slats @16mm centres)
back lined with black acoustical fleece, tongue-groove edge for a seamless look,
installed by using Gl strut system etc.

The Gl strut supporting system includes GI Cross channel having thickness
0.45mm, length 3600mm, knurled web 40mm, depth 10mm and equal flanges
15mm is fastened vertically/horizontally at every 600mm centers. Aluminium core
cross channel having thickness 0.5mm, length 2400mm, web 15mm & 27mm,
depth 18mm and flanges of 7mm with suitable edge & centre brackets is then fixed
perpendicular to the struts with the help of fasteners at every 400mm centers. Slats
are then fixed perpendicular to cross struts with suitable edge & centre brackets.
Suitable expansion joints of 3mm shall be provided at every 5mtrs both ways.
Panels shall be back lined with acoustical infill of Synthetic Poly fibre of 25mm thick
adhered to the wall using suitable adhesive etc all complete as directed by the
Bank's Engineer.

Technical parameters

» Core Variants - Pinewood E1 Fiberboard
*Fire—Class 1 & P

* Acoustics — NRC upto 0.75

+ Climate (OC RH) - 50, 70

* Light reflectance — 75% (beech haya)

* Green (RC %) — 25

* Hygiene (VoC, Clean room) — Low, Class 1
« Strength, Load capacity (Kg) - Ball-lmpact

94.00

Sgm

11

Covering the window openings with plywood board: - Providing and covering the
window openings with 18/19mm thick BWP grade marine plywood of approved
make in true line, level and plumb with adjacent wall surfaces, including necessary
peripheral framework using 50x25x1.20 mm size powder coated aluminium tubes,
sealing the gap between board and wall surfaces with acrylic jointing compound
etc. The rate shall include painting the outer side of the plywood board with primer,
putty work and two coats of acrylic exterior emulsion paint etc. and preparation of
other side of the plywood board to receive the further finishes etc. all complete as
directed by the Bank's Engineer.

14.00

Sgm

12

Laminate pasting

Providing and pasting 1mm thick superior quality decorative laminate of approved
make and shade to the exposed plywood surfaces on partitions by pasting using
approved quality and make adhesives applied on the entire backside surface of
the laminate and exposed surface of the plywood cladding. The laminates shall be
pasted as per the design leaving grooves and using different shades of laminates
in pattern, if necessary, etc., all complete as directed by the Bank's Engineer.

50.00

Sgm

13

Frameless Glass Partition up to bottom of the false ceiling including frameless
openable double shutter glass door at the entrance to Lounge area of Conference
Hall
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Providing and fixing at site frameless glass partition with double leaf glass door as
per the attached sketch and with following specifications. The partition and the door
shutters shall be made with 13.1mm (6+6+1.1) thick toughened and laminated
glass. The glass panels at partition shall be fastened to the top edge of the
partitions and at bottom using approved make stainless steel ‘Patch Fittings’ of
required numbers. Additional stainless-steel sections, if required, shall be provided
along the existing glass partition side and at top false ceiling level to ensure stability
of the partitions. The joints between the glass panels and abutting wall / partition /
frame shall be made airtight by providing, filling and finishing the joints with
transparent polysulphide sealants of approved make, machine polishing of the
edges of each glass panel etc. The rates to be quoted inclusive of all the fittings
and other accessories.

The door shutters shall be swing type, double leaf, glass door shutters and shall
be fixed in position using stainless steel snap fittings of approved make with all
necessary accessories suitable for said glass panel and provided with stainless
steel - floor springs with cover and two set (pair) of stainless-steel handle 600 mm
long (H type) etc. The shutter shall be provided with 01 set of Glass Door Lock
(Rectangle) with bolt latch with duplicate keys. The rate shall include machine
polishing of all edges to ensure smooth edges, making holes of required diameters
to facilitate fixing of fixtures / fittings etc. The rate shall also include for providing
and fixing approved design/ pattern and approved make frosted film on one side
of the partition and on shutter panels etc. all complete as directed by the Bank's
Engineer.

Approximate overall size of glass partition shall be 2100mm x 2400mm and the
size of door within the partition shall be 1350mmx 2100mm.

1.00

Job

Acoustic doors

14

Entrance door to conference room from sitting Lounge: Providing, fabricating and
installing acoustic wooden door of overall size 1350mmx 2100mm with double leaf
shutters, as per the attached sketch and with following specifications.

The door frame shall be having finished sectional dimensions, 70mmx 100mm
made with second class teakwood sections, properly fixed to the opening created
in the partition wall, including providing and fixing a suitable architrave around the
door frame on the external side. The shutter frame shall have finished sectional
dimensions of 70 mm x 40mm and the shutter panels are of 40mm thick all made
with second class teakwood sections/ planks and jointed together properly and
neatly. The shutters shall be fixed to the door frame using 150mm long heavy-duty
brass hinges (4 Nos per shutter). On one side of the door shutters and door frame
shall be fixed with acoustic slat panels including concealed framework with
specifications as per item no 10 above. and the other side shall be finished with
melamine spray polish with matt finish including preparation of surface, providing
and applying sealer, filler etc. all complete as directed by the Bank's Engineer.

The door shutters shall be provided with 300mm long manual flush tower bolt,
Antique brass finish - 2Nos, approved brand conceal type Heavy duty door closer
(2 Nos), SS brass finish Door Handles (600mm long- 2 set), lock set, etc.
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Rate shall include for cost and conveyance of all materials, accessories,
transportation charges, all labour charges, etc. complete. all as directed by the
Bank’s Engineer

1.00

No

15

Door to Conference Hall from RD Secretariate

Providing, fabricating and installing wooden acoustic door of overall size 1000mmx
2100mm with single leaf shutter, as per the attached sketch and with
specifications, as below.

The door frame shall be having finished sectional dimensions, 75mmx
150mm made with second class teakwood sections and properly fixed to the
opening created in the wall by using MS hold fasts embedded in concrete etc. The
shutter frame shall be having finished sectional dimensions, 70mmx 40mm and the
shutter panels are of 40mm thick all made with second class teakwood sections/
planks and jointed together properly and neatly. The shutters shall be fixed to the
door frame using 150mm long heavy-duty brass hinges (4 Nos). On one side of
the door shutter and door frame shall be fixed with acoustic slat panels including
concealed framework with specifications as per item no 10 above. and the other
side shall be finished with melamine spray polish with matt finish including
preparation of surface, providing and applying sealer, filler etc all complete as
directed by the Bank's Engineer.

The door shutters shall be provided with 300mm long manual flush tower bolt,
Antique brass finish - 2Nos, approved brand conceal type heavy-duty door closer
(1 No), SS brass finish Door Handles (600mm long), lock set, etc.

Rate shall include for cost and conveyance of all materials, accessories,
transportation charges, all labour charges, etc. complete. all as directed by the
Bank’s Engineer

1.00

No

16

Door from conference hall to server room

Providing, fabricating and installing wooden acoustic door of overall size 900 mm
x 2100 mm with a single-leaf shutter, as per the attached sketch and with
specifications, as below.

The door frame shall be having finished sectional dimensions, 60mmx 75mm made
with hard wood sections and properly fixed to the opening created in the plywood
partitions by approved methods etc. The shutter framework shall be provided not
more than 600mm c/c both horizontal and vertical made with hardwood sections
of size 60 mm x 25 mm, jointed together properly to get a sturdy structure. The
framework so formed shall be on one side fixed with 12mm thick BWP grade
marine plywood of approved make and finished with 1mm thick laminate of
approved brand and shade and the other side fixed with acoustic slat panels,
including concealed framework with specifications as per item no 10 above. The
door frame shall also be finished on one side with laminate and the other side fixed
with acoustic panels as above. The door shutter shall be fixed to the door frame
using 150mm long heavy-duty brass hinges (4 Nos).

The door shutters shall be provided with 300mm long SS matt finish tower bolt -
1Nos, approved brand conceal type heavy-duty door closer (1 No), SS brass finish
Door Handles (600mm long), lock set, etc.
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Rate shall include for cost and conveyance of all materials, accessories,
transportation charges, all labour charges, etc. complete. all as directed by the
Bank’s Engineer

1.00

No

17

Solid flush doors: Providing and fixing minimum 30mm thick Solid core flush door
of phenol formaldehyde bonding structure of approx. size 900 x 2100mm in single
leaf with external lipping etc. The exposed face of door shutter shall be pasted with
1mm thick decorative premium laminate of approved make and shade on both
sides (using different shades of laminate if necessary) as per the pattern and
design as shown in the drawing. Shutters shall be provided with vision panels
wherever required using 6 mm thick plain glass of required size with teak wood
beading of size 12 mm x 12 mm etc. The shutter shall be fixed to the opening left
in the partition (Necessary all-round beading in full thickness of partition opening
shall be provided for fixing the shutter) with three nos. of 125mm size heavy duty
hinges including providing and fixing SS handle type lock of approved make, SS
matt finish tower bolts, door stopper, door closer, etc. all complete as directed by
the Banks Engineer.

2.00

Nos

18

Supplying and laying concealed/ open plumbing lines: -

Providing, cutting, fixing, testing and commissioning waterlines of 20mm diameter
using C-PVC threaded pipe of SDR 11 laid in concealed/ open manner, as per site
requirement, including all the necessary specials like elbows, tees, couplings etc.
The pipe lines shall be properly fastened to the wall using Gl clamps @maximum
spacing of 450mm. Rate shall be inclusive of making necessary cutting and
chasing on the walls to lay the plumbing lines in concealed manner, placing the
plumbing line, properly packing using cement mortar admixed with waterproofing
chemicals, followed by pasting approved quality fiber mesh on the surface of the
chasing, wastages, pressure testing for leakage, scaffolding charges for working
at a higher level etc. Actual linear measurement shall be reckoned for payment
purpose.

12.00

Rmtr

19

Concealed/ Open waste lines: Providing and fixing PVC pipes of 50 mm diameters
(minimum test/working pressure 6 kg/sq.cm) of approved quality and make,
including all fittings, of the same manufacturer of the pipes or approved equivalent
for the waste lines for pantry area, and fixing the pipes with clamps at 1 mtr spacing
for concealed/external work including cutting chases in the wall/ floor for
concealing the pipes, connecting to duct line/manhole, including fixing pipes with
concrete blocks etc. complete. The rate shall inclusive of cutting, jointing of pipes
with fittings and to the existing PVC pipes in the duct with solvent cement of
approved quality, and making good the damages by necessary plastering,
including testing of joints/ pipelines, etc. for leakage etc. all complete as directed
by the Bank's Engineer.

12.00

Rmtr
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20

Vitrified tile wall cladding in Pantry area: Providing and fixing 1st quality/
premium quality vitrified tiles of size 1200mm x 600mm (or approved nearest
available size) and of approved make and shade for wall cladding over the
plywood cladding/ masonry wall with 6 mm average thick polymer modified quick
setting adhesive of approved make as per manufacturers specifications, spread
fully over the whole back area of the tile (the work is liable to be summarily rejected
if the joint is found susceptible to hollowness) and also including providing
necessary grooves along horizontal joints finished with epoxy grout of metallic
shade, curing, etc. all complete as directed by the Bank’s Engineer. The rate shall
include for preparation of surface by scrapping and removing the paint on wall
surface, all cutting, grinding the exposed edges, making pattern in the wall using
different shades of tiles, if any, wastage, proper finishing, etc. Net exposed area
will be measured and paid for. Basic rate of tiles to be considered is Rs 800/- per
Sgmtr. excluding GST.

5.00

Sgm

21

Vitrified tile flooring/ skirting in Pantry, Pre-function area, Lounge area and
Server room

Preparation of existing floor surface by thoroughly hacking, cleaning the surface
etc, providing floor finish with Vitrified tiles (1200 mm X 600 mm or nearest
available size), of approved quality and make over the prepared surface of floor
using polymer modified quick setting adhesive of average 6mm thickness and the
adhesive spread fully over the whole base area of the tile for proper binding of the
tiles etc. The tiles shall be laid using 3mm spacers and pointing the joints to correct
lines and levels with epoxy jointing compound of matching shade etc. The rate
shall include for cost and conveyance of all materials to site, using different shades
of tiles in pattern, labour charges for laying, loading and unloading, charges for
cutting and finishing to the required level/line etc. including cleaning the surface
with cleaning solution etc. all complete all as directed by Bank Engineer. The tiles
shall be laid for wall skirting also in above rooms after preparation of wall by
scrapping and removing the paint finish, gridning and finishing the exposed edges
of tiles etc. Basic rate of vitrified tiles to be considered is Rs 1000/Sgmt. excluding
GST No carriage/ transportation will be considered for the basic price adjustment.
Only exposed finished area shall be measured and paid for.

50.00

Sgm

22

Pantry counter of plan size 3500mm x 600mm with under/ overhead cabinets

Providing and fixing pantry counter of approx. plan size 3500mm x 600mm with
under cabinets and overhead cabinets as per the attached sketch and with the
following specifications.

The framework/ carcass of the cabinets (overhead and below the counter) shall be
made out of 16 mm thick ‘Marine plywood' BWP grade conforming to IS 710 on all
sides and the backing shall be of 12mm thick plywood of same grade etc, the
carcass shall be provided with height adjustable ABS plastic legs of approved size
and make and additional frameworks wherever required to be provided. Necessary
shelves at middle level shall be provided inside the cabinets.
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The top of the under counter carcass shall have 16mm thick marine ply fixed on
top with16 to 18mm thick mirror polished granite slab of "jet black" shade for the
work surface (not more than two pieces). The granite shall have 60 cms clear width
and the back edge should be inserted into 25mm deep groove in the wall. The front
edge of the granite countertop and around the sink shall be bull nosed and
polished.

Shutters of the cabinets shall be made out of 16 mm thick BWP grade marine
plywood conforming to IS 710. Each shutter shall be fixed to the framework/
carcass using two number of best quality EURO type Slip-in Hinges and provided
with approved quality and profile brush finished SS handle (minimum 100mm long)
of approved make. Necessary edge beading shall be provided.

Each pullout/drawer made out of 16 mm thick Marine plywood' of BWP grade
conforming to IS 710 for facia and approved quality and make SS 304 baskets/
accessories (Hetich, Ebco, Sleek or approved equivalent make) shall be mounted
on approved quality high precision soft closing type telescopic channels ( to be
designed as per drawer size and weight) and fixed to the vertical ply wood panel
to ensure smooth movements and provided with approved quality SS brush
finished handles ( minimum 100mm long). One detergent pull out, one spices
pullout, one cutlary basket, one cup and saucer basket and one plate basket are
to be provided.

One Stainless steel Sink of size 600mmm x 450mm of matt finish of approved
make with CP waste coupling and pvc waste pipe and connecting to the nearest
nahani/ floor trap with necessary length PVC pipe to be provided by making
grooves in the granite slab and filling the joints properly etc.. Basic Price of SS Sink
to be considered is - Rs 6000/-excluding GST

The units shall be firmly fixed to the walls/ slabs/floor using metal screws of
appropriate size and rawl plugs/ nylon sleeves / levelling screws. Legs of below
counter units shall be of ABS plastic and with PVC detachable skirting. All exposed
surfaces of the plywood used in the work viz. carcass, shutter, pull out drawer,
shelves including overhead and below the counter units except post formed
shutters shall be laminated with 1 mm thick laminate of approved make and shade
(cabinets inside with 0.80 mm thick laminate) by factory pressing using laminates
of approved make and shade and approved quality and make synthetic resin-
based adhesives. All edges of the plywood shall be provided with 2 mm thick
P.V.C edge banding of approved quality and make by factory pressing and using
approved quality and make synthetic resin-based adhesives etc. all complete as
directed by the Bank's Engineer.

1.00

Job

23

UPVC Double glazed sliding windows

Providing, fabricating and fixing UPVC sliding type windows of approximate overall
size 1100mm x 1200m, with double glazed double leaf shutters, made by approved
brand sections with profile details as below. Profile Color : Walnut
Frame : 62mm Two track sliding Frame

Track RI : Ri-14.5mm X 30.5mm-1.2mmSliding Sash : 62MM Sliding Sash 24MM
Dgu

Sliding Sash RI : Ri-33mm X 36mm X 27.5mm-1.2mm
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The glass panels shall be of toughened glass 5mm thick with 10mm air gap in
between the panels. The shutters shall be provided with necessary handles, sliding
touch locks etc.. The window frames shall be fixed to the walls with necessary
screws/ anchor bolts etc. and the gap between frame and wall, if any shall be
sealed with silicon sealant etc. all complete as directed by the Bank's Engineer.

Note: The contractor shall inspect the site and verify the sizes of windows required
before quoting. All the items to be provided in the system i.e. frames, hardware’s,
locks, handles etc. shall be got approved from Bank's side before installation.

21.00

Sgm

24

Preparation of wall surface by thorough scraping the existing paint, providing and
applying 2 coats of premium quality acrylic interior emulsion paint of approved
make and shade over a coat primer and required coat of acrylic wall putty to entire
surfaces and sanding to get smooth finish for masonry walls including cost and
conveyance of all materials to site, charges for loading and unloading, labour
charges, hire and labour for scaffolding, etc. all complete as directed by the Bank's
Engineer.

70.00

Sgm

25

Providing and fixing carpet tile flooring inside the Conference room and Ante space
area using carpet tile of size 600 X 600 mm of approved make and shade including
cost of materials, cost of under layer if any, transportation charges, labour charges
for cutting, laying, and vacuum cleaning etc. all complete as per manufacturer's
specifications and as directed by the Bank's Engineer. (Basic cost of carpet tile=
Rs 170/sqft. excluding GST)

125.00

Sgm

26

Rebate for taking away the salvageable items removed and stacked under item 1

Job
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Annexure |
BIR Bl ﬁ/Articles of Agreement

YR Rod dF, 63 Siarm, fova-aqzy, et ddla srafaa 4as ud § @ fF om 3

IS DT ST B Teb Y& H I&d GU AL ..o (Sl fob 3 ¥ "SHER’ Byl S Hi
3 & H Y@ §U TG TR & G T[S ... &1 e fovam St g

Articles of agreement made on ...................eel between Reserve Bank of India, Bakery
Junction, Thiruvananthapuram — 695033 having its Central Office at Mumbai (hereinafter called
the ‘Employer’)ontheonepartand ............................. (hereinafter called the ‘Contractor’) on

the other part.

TEDB SHEGR T o) fai ... oRT O’ e # Ruffva wraf ud Reeqt iR dex: ... e
fed U oy SR T 3R URWRe U YgHd Bl 3 T4 (BFH T 9 &1 91 | "Iad wral”

& FYH I A1 8) F IR XU ... FH)(@18%-SHTHCT I HeAhR) B AT Hierg, 35
& T T Ha, faeadyRa B el Hiere IR H1hd gl o1 FHiu #3- biet Jerfd ogad 3t g
Whereas the contractor has agreed to carry out the work “Creation of Conference hall at second
floor of Bank’s Main Office building, Thiruvananthapuram” for a total cost of ¥ (Rupees..... only)
(inclusive of GST @ 18%), as per the terms and conditions stipulated in the Tender:
................. and work order issued vide letter ........... dated ........and any other conditions
mutually agreed upon(all of which are collectively hereinafter referred to as “the said Conditions”)

NOW IT IS HEREBY AGREED AS FOLLOWS/ & =¥ aTd 9% =¥ 938 & 9gHTd &

SHER P! 3 Y= 811 Y Ugd W Faad & &0 H § & 1y ey o O 3rafdr & forg Iaa
Al o SFAR AY AT STHT Tt TRdd BT 8T | 9 T BT UTei 7 &3 IR 8% har
@1 3R T o foran Smem iR i & iftm Sher & fodt of fow O axgelt foran Som siR
SHeR B! T fardlt faRly & U8 WHR HAT T | ShaR e 3afd & forg Arg wrafexr o
21 Jou & fore uesi o TR vRad BT |

The Contractor shall submit the required insurance policies as per said conditions valid till
completion of the work. Non-adherence of this condition forces the Bank to take insurance
policies and deduct/recover the premium from any bills to be paid and the Contractor will accept
the same without demur. Also, the Contractor shall submit performance bank guarantee for
value indicated in work order valid for the contract period.

3HaR U IR Yatht Afderdd Hac I AU U, 1 & SR UT quT 30 IJH & 3T
o et HIg Ja, Tt aUT S9! STURYT W1 / ReRy / USRI gdTfe f[aavur yae
31aT WRIE =Y W et ast uref &1 78T &, SR U THaR! gHRN & oI I &4 | MU+
T | ShaR Afgar aeht fFarull & HR & 31efF AT Wfdards Sda Ay & g sraxas®
&+ R TUT ARL B! o SIUTA Pl BISHR d1b! Wl B ot Td MU Q| SHaR s
& forRad gd-weafa & fom Hrd Haieh faaror foed off FRITR srar adb-ia! TR a1 3= Sol o 4
THTIRIT BT, 7 THIRIT B D1 SFART S 3R G gl BT | {hefl UbR St Mo =1 &
YA & HRUI ISP PI g aTell 8T o ol ShaR gRI HAISid ®i &ffcrgfd o S| 3ad &
3UTe -1 A b1 YT H SHER b1 SR ¥ WidGT BT Iecio HHT S quT IS S0 Jhar
D1 TaT Hd gU 3T B U URY B & o ur I
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Y HRR & S Mg a1 & R-Udve S1erd1 &1 guf Sura- Hfd @3- & e SoeR gRI
3R HHARYT & Gy H IR HRaTs o1 Smeh|

TR-Udpe Td MUadT Yeith SHeR ! STed], 39 IR P 3l AT quT fHal HRUG HIR
€ BH & 91g ft 3 @

The Contractor will not disclose directly or indirectly any information, materials and details of the
Employer’s infrastructure / systems / equipments etc. which may come to his possession or
knowledge during the course of discharging the contractual obligations in connection with this
agreement to any third party and will at all times hold the same in strictest confidence. The
Contractor will treat the details of the contract as private and confidential, except to the extent
necessary to carry out the obligations under it or to comply with applicable laws. The Contractor
will not publish, permit to be published, or disclose any particulars of the works in any trade or
technical paper or elsewhere without the previous written consent of the Employer. The
Contractor will indemnify the Employer for any loss suffered by the Employer as a result of
disclosure of any confidential information. Failure to observe the above shall be treated as
breach of contract on the part of the Contractor and the Employer will be entitled to claim
damages and pursue legal remedies.

The Contractor will take all appropriate actions with respect to the employees of the Contractor
to ensure that the obligations of non-disclosure of confidential information under this agreement
are fully satisfied.

The Contractor’s obligations with respect to non-disclosure and confidentiality will survive the
expiry or termination of this agreement for whatever reason.

I Trat § Fufivd T W &R o adid 9 wfaer geg &1 YiraH f6ar I 8, 39 R fauR #Ra
BT, 3haR 390 Udl W 3R 3P i Iad iRl R fewm T & & fFAwfed ik Ry sam an
TG 31 3T § Iod fafdsi & aftfa B

In consideration of said Contract Amount to be paid at the times and in the manner set forth in
the said conditions, the Contractor shall upon and subject to the said Conditions execute and
complete the work shown upon the said Drawings or described in the said Specifications in
Schedule of Quantities.

d I AfaeT Bt T B SFTIR SHER Bl Iad Afder AT, AT T 37 A HT YA H, S 39
9T 3R AT WR T gt

The Bank shall pay the Contractor the said Contract Amount, or such other sum as shall become
payable, at the times and in the manner specified in the said conditions.

3Iad WAl B 39 JHSNA & U & =0 H T 3R HHT ST 3R TgT & U&BRI BT HHT: e
HT I, I Xl & Y e DI TG H AR [ 2l F Ho=n: o0 f IR =il &l
frefed 31 dF gRT AN W R & 0 3R Tral & Ifcafaa it smazas gxaas wdd oy
S|

The said Conditions shall be read and construed as forming part of this agreement and the
parties here to shall respectively abide by, submit themselves to the said Conditions and perform
the agreements on their part respectively in the said Conditions contained. All the required

documents as mentioned in the terms and conditions of the work shall be submitted on demand
by the Bank.
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Tgi aftfa AemTg, T 3R SXdTdsl 9 IfaaT &1 SMYR 97| I8 Wfdar 7 df th Ffda tehg=a
If3eT § SR 7 & T ghel I I 8, Al % & T Frfag Yo, fova-dgRd @1 gt
HRTe IR THE el BT FHf & g T Tfaer 8 1 A &t SgE § IgYd o)l W A1 39 Ul &
IR UM &I TS IR <=1 P IR Y fbar S|

The plans, drawings and any other documents mentioned herein shall form the basis of this
Contract. This Contract is neither a fixed Lump sum Contract nor a Piece work Contract but is a
Contract to carry out the work “Renovation of Training Hall at 3™ floor of Bank’s Main Office
Building, Thiruvananthapuram” and to be paid for according to actual measured quantities at the
rates quoted in the Schedule of Quantities and/or as provided in the said Conditions.

SheR 3ad Tt # My cie 3 Rifaw Sl SR o/ Terad Sl 4 deitd 9l S/l o g
H & forT TR I GIIwn &1 I8 S, IR 39 TRE P T 51 & 91G SR, B 3G i fbu
T fradt +ft T D1 Sh B | HTH BT 3

The Contractor shall afford every reasonable facility for the carrying out of all works relating to

civil works and other ancillary works in the manner laid down in the said Conditions, and shall
make good any damages done to walls, floors etc. after the completion of such works.

% 39 fger & ydug & fo1 fory U S & foeadt off siigen &1 SiieA a1 BYen a1 sifed & gRI
ST @ HIs BN 3R BT o1 Upfd &) dga B SHBR WY B 3@l 3|

The Bank reserves to itself the right of altering the Drawings (if any) and nature of the work by
adding to or omitting any items of work or having portions of the same carried out without
prejudice to this contract.

Y 39 TfAeT BT IR HFT ST, 3R SHER PR ST oo e ....... S ERIgHD 10l
T 10 89 & S R B & o Jgwd 3|

Time shall be considered as the essence of this Contract, and the Contractor hereby agrees to
complete the work within ten weeks from the 10" day of date of issue of work order: ........ dated

39 Ufdar & dgd o gRT Gt YT FHad faea-auRy § Iad Xal & SIUR T ST | Hua
& ¢ fF MUl YR Rid §% &1 GSTN: 32AAIFR5286M1ZP JTcll B2B 3AAIZY SR AT
BN BT BT YT S b SoN-1aR GRT MSME I & 3R a1 & T 8H/UEH 81 & 45
&1 % R a5 TG SR & aTe [ ST o VaTd AosHe &1 9 UaH &1 TS & | HSN/SAC
PIs 3R 9F WA & fdavur Afegd 9 I & 1 H/MeH 84 & 5 &1 & iR s fpan s
TR o AR T 3B (TDS), GST-TDS 3R 37, TG DTS 51, b AT, B & AR, Helkdl B
il

All payments by the Bank under this Contract will be made only at Thiruvananthapuram as per
said conditions. Please note to issue a B2B invoice to Reserve Bank of India having GSTN:
32AAIFR5286M1ZP. The payment for the work will be made after the same is duly certified by
the Bank’s Engineer to the effect that the services have been provided satisfactorily within 45
days of the completion/delivery of service as per MSME Act. The bill with HSN/SAC Code with
Bank Account Details should be submitted within 5 days of completion/delivery of service.
Deductions as applicable will be made from the bill amount towards Income Tax (TDS), GST-
TDS and others, if any, as per statute.

HIERIA TR Afgesf & I Iadte (Farur, Aoy 3R faro) siffam, 20137 & yrau™i & gof
3UTEH & o Had SheR / Yol fomieR g1l S ufer & iR 3FeR & HHaal & s
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I IS 1 RIGId H & A §, RIG™d SdhaR/Ts! §RTTéd siaRe Rie™d afiifd &
U Gol Bt SITart 3R RGBT & Tt § SohaR/Tei! 3ad S & ded 3iad HRaTs g
B |

(@ % & fFf FER & A sher & B 1f fifsd Fart @ 99 Iadtes &t Rerd
T B1F TR 39 d gRI e d &g Risrad afifa & = & arft st

(b) G fHe AT & IHeR FT His HHAR IMHA & FOTTH FfEd Gasl o1 Sa=RaH © al
3P T foTIER 81, ITER0T & o G SPhaR & HHARI gRIT A g F1fed g4 | I dF
& HHAR! B! Al AT 3T HRAT TS|

(©  SHER, U HHARY! B! HRRA TR A IS B AbUH R Faftd ggi w e
HA & oy e gl

(d) d®aR, 9 URIR H AT forT T S wHaTRal &t Uah guf 3R Sl gt Ua™ |
SHAR, T HHANA! & dae § quft Ifeq Hriart Hm aife a8 YMfda fovan o1 9o s 59
U & d8d MG THSR! & YHAH0 & SIiid I3 e I IV & |

R THAHROT AR Mad & dae H SheR & I fhet oft SR & 59 I0eiid &1 It 3
|

The contractor/Agency shall be solely responsible for full compliance with the provisions of “The
Sexual Harassment of women at work place (Prevention, Prohibition and Redressal) Act, 2013”.
In case of any complaint of sexual harassment against its employees within the premises of the
Bank, the complaint will be filed before the Internal Complaints Committee constituted by the
Contractor / Agency and the Contractor / Agency shall ensure appropriate action under the said
Act in respect to the complaint.

(a) Any complaint of sexual harassment from any aggrieved employee of the contractor
against any employee of the Bank shall be taken cognizance of by the Regional Complaints
Committee constituted by the Bank.

(b) The contractor shall be responsible for any monetary compensation that may need to be
paid in case the incident involves the employee of the contractor, for instance any monetary
relied to Bank’s employee, if sexual violence by the employee of the contractor is proved.

(c) The contractor shall be responsible for educating its employees about prevention of
sexual harassment at work place and related issues.

(d) The contractor shall provide a complete and updated list of its employees who are
deployed within the Bank’s premises.

Tdg gRT1 I8 39 91 9 YeHd & &1 39 BRR I yuTdt § 3R arafds U Y HH R
I dY B(EPH GRT qU/S T8 IRIE) 3R faeadyRy e &1 Had sferadl § 39 IHid I Iaa
B aral fyarel @1 feffd w3 & forg asnfier grm|

It is hereby agreed that the agreement is deemed to have taken effect from ........ and valid upto
virtual completion of the work (date as observed/decided by the Bank) and only courts in
Thiruvananthapuram City shall have jurisdiction to determine the disputes, if any, arising out of
this Agreement.

3PaeR & A afagfd ok afayfd YR ford S o 99T a1 B
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&1 & fs1ET B ERM/ITD SRM dIR Y& &AM / Sfia 1 July &t o I IO
RREISIEERNEACH

&1 & FWITET & SRM haR gRI T 40H! & JHam / efd I Iaoa $ig of g

AR UITW / 91 SHIAT, STHSS a1 foedt «ft faw a1 fafam sife &1 srure =16t axd &
SR Dg HI el

The Contractor shall indemnify and keep indemnified the RESERVE BANK OF INDIA against:

Any claim arising out of third party loss / damage to life or property caused by / during
execution of the work.

F & fAsuea & SR SHER GaRT TINMT T FHFIRT F gA/efd & 3cTesT gl aTel s
T grar|

Any claim due to non-compliance of applicable PF / Labour laws, ESI or any rules or
regulations etc.

SPeR S gRT AT IR AT o1 SHHl & SIguTa & A § Bis xdrael Ugd ST |

Contractor shall submit any documents in support of compliance to various labour laws on
Demand by the Bank.

Y TUd & Ps 3R Bl SHER GRT UGT T § 3R SHER gRT T aReE F TH 7T 8|

That the several parts of this Contact have been read by the Contractor and fully understood by
the Contractor.

SRT ganeia 3R faaf:

Signed and Delivered by:

R Red 8 Reserve Bank of India ShaR/TsIT /Contractor / Agency
&RI By @RI By

TaTET Bt JURRIF , A1 SR Ul b A1y

In the presence of witnesses, with name and address

T 1. (8XdI&R / Signature)
2 2. (8XT&R / Signature)
(3RS - FraieTes & ferw (3PER / Todl & forg

(For the Employer — RBI) (For the Contractor / Agency)
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Annexure Il
PROFORMA OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT / BID SECURITY

(On Non-Judicial Stamp Paper of appropriate value)

Place:

Date:

The Regional Director
Estate Department
Reserve Bank of India
Thiruvananthapuram

Dear Sir / Madam,

Name of Work: Creation of Conference Hall at second floor of Bank’s Main Office building,
Thiruvananthapuram

WHEREAS

The Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Marg, Mumbai
(hereinafter called the ‘RBI’) has invited tenders for the captioned work (Hereinafter called “the
said tender”) on the terms and conditions mentioned in the said tender documents.

It is one of the terms of invitation of tenders that the tenderer shall furnish a Bank Guarantee for
a sum of Rs. (Rupees only) as Earnest Money Deposit (EMD).

M/s. (Name of the Tenderer / Bidder) , (hereinafter called as ‘the Tenderer / Bidder’),
who are our Clients / Constituents intend to submit their tender / Bid for the said work and have
requested us to furnish Bank Guarantee to RBI in respect of the said sum of Rs. (Rupees only)
in respect of EMD.

NOW THIS GUARANTEE WITNESSETH

1. We (Name of the Bank) do hereby agree with and undertake to RBI, their
Successors, Assigns that in the event of the RBI coming to the conclusion that the Tenderer
have not performed their obligations under the said conditions of the tender or have committed
a breach thereof, which conclusion shall be binding on us as well as the said Tenderer, we shall
on demand by the RBI, pay without demur to the RBI, a sum of Rs. (Rupees only) or any lower
amount that may be demanded by the RBI. Our guarantee shall be treated as equivalent to the
Earnest Money Deposit for the due performance of the obligations of the Tenderer under the
said Conditions, provided, however, that our liability against such sum shall not exceed the sum
of Rs. (Rupees only).

2. We also agree to undertake to and confirm that the sum not exceeding Rs. __ (Rupees
only) as aforesaid shall be paid by us without any demur or

Protest, merely on demand from the RBI on receipt of a notice in writing stating that the amount

is due to them and we shall not ask for any further proof or evidence and the notice from the

RBI shall be conclusive and binding on us and shall not be questioned by us in any respect or

manner whatsoever. We undertake to pay the amount claimed by the RBI within a period of one

week from the date of receipt of the notice as aforesaid.
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3. We confirm that our obligation to the RBI under this guarantee shall be independent of the
agreement or agreements or other understandings between the RBI and the Tenderer.

This guarantee shall not be revoked by us without prior consent in writing of the RBI.

We hereby further agree that:

a) Any forbearance or commission on the part of the RBI in enforcing the conditions of the said
agreement or in compliance with any of the terms and conditions stipulated in the said tender
and/or hereunder or granting of any time or showing of any indulgence by the RBI to the
Tenderer or any other matters in connection therewith shall not discharge us in any way and our
obligation under this guarantee. This guarantee shall be discharged only by the performance by
the Tenderers of their obligations and in the event of their failure to do so, by payment by us of

the sum not exceeding Rs. (Rupees only).
b) Our liability under these presents shall not exceed the sum of Rs. (Rupees
only).

c) Our liability under this agreement shall not be affected by any infirmity or irregularity on the
part of our said constituents/clients in tendering for the said work or their obligations there under
or by dissolution or change in the constitution of our said constituents.

d) This guarantee shall remain in force up to provided that if so desired by the
RBI, this guarantee shall be renewed for a further period as may be indicated by them on the
same terms and conditions as contained herein.

e) Our liability under these presents will terminate unless these presents are renewed as
provided hereinabove on the or on the day when our said constituents comply
with their obligations, as to which a certificate in writing by the RBI alone is the conclusive proof
whichever date is later. Unless a claim or suit or action is filed against us within or any extended
period, all the rights of the RBI against us under this guarantee shall be forfeited and we shall
be released and discharged from all our obligations and liabilities hereunder.

Yours faithfully,

For and on behalf of

Authorised Official (with seal)
NB: This guarantee will require stamp duty as applicable in the state, where it is executed
and shall be signed by the official whose signature and authority shall be verified).
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Annexure-lll

Undertaking regarding debarment

(To be submitted by the tenderer in their letterhead)

NAME OFf WOTK: .o aen

T./We e, (Name of the bidder) declares that

a) l/we or any of our allied firm* is/ are not debarred / suspended / blacklisted by any
public institution/entity in India or any other countryason ....................

b) 1/We or any of our allied firm* have not made any transgression in respect of the code
of integrity (as mentioned in the tender) with any public institution/entity in india or any
other country in last three years as on September 16,2022.

c) We will inform the Bank in writing, in case, l/we or any of our allied firm* is/are
debarred/suspended/blacklisted by any public institution in india or any other country on
or before award of work for the captioned work.

2. 0/We, o (Name of the bidder) declare that |/we or
our allied firm * ..., (Name of the allied firm(s) is/are
debarred/suspended/blacklisted by .................. (Name and address of public institution
in

India or any other country) and the same effective upto ......... (date). A copy of such letter

is attached for your information and record.

(Seal and signature of the bidder)
Date

Place
(Note: strike out one of the above two declarations which is not applicable)

*Allied firm: A firm would be termed as “allied firm “if the management is common, or
substantial or majority shares are owned by the banned/ suspended firm and by virtue of
this it has a controlling voice. Further all successor firms will also be considered as allied
firm.
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Annexure IV
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screens, adjocent to the windows.

11. 12 Jefferson seater provided. Can be parked back
to the ante spoce after the meetings.

12. Motonzed Flip-Up Monitor (21.5°) is provided on the
conference table of the MD's position. ([flush
mounted and refractable into the table surface)

13. 50% of windows wil be open and 50% wil be
concedled in conference hall.

Existing joinery for Maintaining

Glass Glass partition of size 519 (L)X 234 (H)
Partition | with glass door of size aoaxm_o.zuna to 1no.
be maintained
Glass parfiion of size 341 (L) X234[Hjcm no.
lat existing conference room to be
maintained
EW, 3+6
ewe | EXisting windows fo be maintained Zonos.

Windows covered with pywood partition

3 nos. | Existing Windows covered with
plywood partition

7 nos. | Double gazed Windows covered with
plywood partition

Proposed joinery schedule

fem Code [Fulsze in  [locafion material  [anfy.
.cmj/ Daor
iNg sze
R,
[Dauble External Front facad,
glazad DGW & mgm ML _‘m intows - Coffes Brown 15
lwindows | DGW M_wna%.mm.mwn aa.ﬁmn,m._z
u w
(double c .m_m:vwb “ 2 with bilack 8-:@ control
shiding B [appied to the glass p
Fixed GPD |Glass Entry to 13, Imm thi
lgjlass 120 mﬂmmu@ Lounge toughened| |
parition 1%o__oﬂu Class door- fominoted
with daor 120X 210 lgioss
Flush s} P0X 210 [Enfry fo il 2
Push, (e vﬁﬂ? Fiber door
door]
Acoustic 321 Pox 210  [Entry to Acoustic | )
Doors single servarroom  Imaterials
door)
AD135 Entry fo [Acousfic
Sootig 2% 210 propored - Imaterials | 1
door) Fom loonge
nge
ADI20120 x 210 [Eniryfo Acoustic |
{single Foriorance hat| materials
door] from ROS
lounge




57

"‘“‘ﬁ &; \ m\‘m\\‘:\\\\\% RN N S &\\\\ ‘:‘{Q‘“\ ma“ﬁ:‘.;“h';;
:;“3 s% FRUERITINY wm\w;mﬁs SEIRD ;m. \ | Horrrl ke CBi
T R m "‘\\‘S‘ AR S N N‘\& e pont
:% § % %\@Q“%&&%\%R%%@&%QE P \.&\\\ "’E“Eﬁ“;m’r“
AR = Nk —
A1 e ;\\\\\: |
S\ \\\ o St
A -
I :~§ _
| % S S RN
‘vﬁm\ AL wxm\m\\m\m SRS \\ N\

&

_,“_
— 4

]

!\\\\\\\\\\\\\\\\\\\ y 200 oon
RN DR x\\\\\\\\ P

_________ I—
FALSE CEILING PART PLAN & +240LVL

_| l_ SCALETED
i NN o
diffuser AFC grll
==7% -
12 o oty
& Syt 2o
= (vl o i N N B F R 2 RN I
g |
A |£ 500 cetng 4 A
{~ | | Cousic Celing N &
i e coustic celing fies
B B \ Rl | T
| 3 - S
rdrq‘_:_+_- h I rock lighting|
I | N b= siotted
________________ [ —diffuser A gril
| Dﬁ' FALSE CEILIMG PART PLAH @ +257LVL
= ————————————————— TEALE TS0
]
éﬂv'_fma
h:lf il i I . o e e ] - H
; el A i T Detcl B
FALSE CEILING PART SECTION AA
Acoustic Fabe celin SCALE TSN
e mraavldom FEL
R W
R Lm——
FALSE CElLING P.P.RT SECTION BB'
SCALE T30
;ml.ua-ema“nr ',___ __—l Susursmhmgew____—ur____—”__‘
HETERE TS J N | RETmabT e e | ., lin 60 . £0 3 |
Rt r PR TN S— | o 7 .
A FAR e
Il%?f“mm Gl Hollorw seclion se:lmﬂ!’r-ll.%n!uq JIRIRIBININIRINIR]
[
Baffles « Phywopd with ipming Baffies « Plywood y rh fini DETAIL A
B e P & Sy SEATE T e i il ] 120 SEAET

i+ 2400 from FFL #u# <240k from FEL '

Suspension han
{# nos. of 12mm thick phreood ponels pe o

bonded ther with odhesse fo AcousSic Folse cedin —— — —_—— —— — — —_—— ——
Iun'nun Smm fhick sandwich R A ﬂ_' A “
r[[ |

B.IS ersm hanges: Acousty h:llseceln
" d fie 2250 o FH r LY

Acoushc Folss ceding
=4 1]
ik

- Folse Ce=iling
] Sl b e Bl gy —
Erakor il = 4x40mm Gl Holo Fy |
S R ____ smchens & AE/C et
Botfies - Plywood wi . 2 wiot
| larmnate Rrish neor ights Siffomer
!-G‘Z.Ijeﬂz-5=l'.7‘.i‘.l|.| | = —.— — ————— —— i — —
I.::\ thick KIH|x2Smmil] ploced 125mm fhick DETAILEB
boord folse o gt Fimm distanc=| 17 nos) H ypaum boord
e fom AL v DETAIL B =+ 2400 fram HL ol ceing & ZET

+ 240l fom FFL

S SCALE1LID  Linearlight of 1" & 2
L IEEDERIAE Liai i 580G Eaiie cm




58

Wik

i}
o
=
3
|
=
o
u =
~ =2
4
g
i
(%]
[a]
o
™ [~ \\\
/r .—_I\
[ ST

1577

To0RI% TAD W TACT OR T
| FABRICATED .nm-._.__c_m_“__%mm

I ] 1561 |]

7 - - -

H

g
Fake cedling @
240 14 from FF
= i VoRR rﬂﬁwwﬂmﬂ_ﬁm == R
S el oty &
N
Johe
2a it EXISTING
CORRIDOR OOWn_WmnWm.ﬂﬁm
378 x 633

:
|
|
k-
I

——e - ____.I_-

_Vf\___

CORRIDOR

(2 L f

00000

~. Gaaad

58 Celng @
240 LV from FFL

o coue:
o

lse
celing &
+240 VL

Fabe ceiing @
240 LV from F

ng
m FE

J—

1.0 TR -4,400 CPM, CEILING
SUSPENDED DUCTABLE UNIT
FRP TRAY BELOW
CONFERENCE ROOM & VIP
LOUNGE
(1834 X 628 X 480) FRLSE CEILING LEGEMD
hescripfion Location
3 [12.5mm trick Gypsum Board false |Canterence
slirg @ 2400 fram FRL with write [Pl Lounge.
irih Frafunction,
p 1.0 TR ODU AT
W TERRACE FLOOR
H 1020
Balles -Plywood wilh lominale  [Conlerence
firished bafiies Fall -
abave
conference
table
@240 from FFL
Owerdl dze provided lo
irstalatior= 1 2.000(L]x 1800[8|mm
Ceiling Tiles Canlernce
U = 400(W] = 15meT] | Fall - abave
conference
5 Artore table. dbove
Arnutone Strand Fla Melange | the wooden
@257 from FFL baflles
LIGHTING LEGEND
Symbol Description
® spatlight
—=——— | LEDSKp ight
] Parant
) wiall washerlight
Magretic rack with inadr light
]
ik hing module
SLC Automation stip controller
DR Automatian Criver
TR -CR Track gt Criver
Hale 1 Wherever Table kamg & Aoorlamg are
indicated suitable wal sockets
should be provided
LEGEND -HEATINGVENTILATION AND AR CONDITICNING SYSTEM
CO0E THPE ESCAPTON
mo | T X | eenenar ot
a0 T | suerrar ooct
_ o FRESHAR LT
_ DLCT WTHACOLSTIC RSLLATION
Er t AP AIRGHILL
| [ [remmmen
B
EAGD EXHUSTAIRGRILLEDFFLER
AHURoom | »
_ o = WOILLNE CONTROL DANPER:
o m FRECANFER
_ EF - EXHULETR A
_ R | | FEFRIGERANT AFE
r | —— | cranAR




59

i LT

EALTEEe o T
e il unl
anu.u.n-nu.._ :..n-u.uﬂ.W.ﬂ.D

=

MO FOR WAL L TYPES

ENa]

3
3

o

(Exil i) el Criay il

m

Extifingg cohurng

1.5 2 dhick Ly
e | dmary D o
el ore rmineied gicn

Pl on cobarms &
wik

D I@E

ol T Cloccing

[l Coharn Poredng &
[ o0 e o el 07 OB 8608 o

812

5 A e Gt ]
ool 3 6 | Ak o m
haciim

546

COMNFERENCE HALL

1

Lt e repla cemetd
Larm et e fink b on one sde

i iy S
St

EMD FOR PARTITION TYPES

546 =

(i Lu

s

"
-

1570
Foreirg A
i~ — gl Porwing &
MO y 7 557 =TFE
) _ —
o . g
557 1
SERVER BCICM 1
L _|I‘q.u..=:: I*.
CRRRNRR AR R RN "

T Sz Providon

Stoe oo ded iy e krpoud
L _m. -in_o...n.ﬂ_!_n._,.l-

| dfcm xddem x

[T&emz THemz 3Tem

N -

|

—_——————f - _----1_-

_
_
ﬁ,vnomm_cox

633

%

519

-

CHESCRIPT O LOCATICN

WL
GE R ]

ol Poraling - |Bmm Mick T
pod Gl Wi keminaty Lijunja

e P2kl Pty B ! ®

Froposad jeinery schadule
e T et
Bt Fonracode
winacions - Coffee Bicwrn
e
it bdcack E..._‘:ﬂ.!__:v
exopl et By sy e prorast
El GO G e 13 1w |
Qson_».m 20 mﬁ__m.m\_ Laangs o.r.r..n‘..nﬁ
Eexiion |doutls o ervinsted
it cloar| ciaan T R
ALER [O% 210 Eny 1
| _ﬂ ...ﬁi [Fileer choo]
Acouhc | ADRO X210 iy 1 1
Daars [} n_ e oo M.ndavw-_n.o.a_w
AD3shasx a0 e Ao
o Ao |1 tEME
daor] fromicurgs
ADTO Ay 210 froreta [ A i
lsngla e et | il
doot] e 34
e
Eaisling joinery for Manianing
Qi |Cikons parilion of soe 519 L 234 [H] Ino.
Farition |wity gloss aoar of sise 00|LRZI0[HEM 1
s o cincl
i cxs et o O e 30 L 23 H] o ing.
o i g S Orananc A roan 1o B
ma maned
Ee. |edstng windows o be maimiained | 318
£ =Ps .

S

‘Winkowes Con ered with plywood pariition

Exisling Wind s coverad with
3 e By prardition

)

B

Bl parilion

T PP | BPVL SA-MAR BT RAT X PSY ICI (B B OARLT AT (PR K

7 s, | Double gkazed Windows cevensd wilh




60

PAMHTRY. PRE FUHCTION PRE FLMCTIOMN w= e e - - s
“ 1 H 1 I * I .M__ - g
chrwood pona == H LED S Erren hick
% I ! ! H == jghling nq_..)ﬁ.wn“
fetng lle @+25mm = 1 Fakie caiin e
L (ki — sl 1 Bt
fowetng S 4 M4 4 __foehieedes) b} _J__ ) 1} __}__1__} _J | _} |I|_..H|“ --—1 e i I
Lokl — =q= |||._ -k 12.5mm thick h
R — > o e o B e o o e N o S ==ed SEGTEIE : g e
4@&%9%.«......5 i UI m with 5.?._3_..“.“ h _ “
o' Caing rlicel crmaves o
v oL o H = 5 AT = m. - DETAIL A T e —— _l\\.lbln_
S S e il e Py ™ I SCALE_ 110 DETAIL E- Window covering defail
. SCALE_1:10
.w’mqn._”.,-uﬁ—mqn_nnﬁm.._ﬁ - E (] |
det Bhae block £ i I
el e
wiol T aeE Acrdc Eciefing winckow EW replaced 0
Sasng ez R e o e SECTIONAL ELEVATION AA'1 D2 2 aerem Aot
Fantin ek prodded willkl ack AR 150 F=  ponal of Brond M Anuiona:
bR o e 2880 —— jat Suros Phs Pailem Lid-2
© Almnum sacians aldem CHC qe_.r..w,._—_xmﬂ:ns -.%tlﬂ.m:
e AMTE §FACE oy e CONFEREMCE HALL LOUNGE Wil 1ie kil acoysic Inil of beond M
{ [ : . b - St PR
.nn?a..n.nm.__ T [N i ! alpany side _ A u.._._._....u m_mn-._n.nn_ o Acrdic Errlsion
Acrdic Emiddo wallushg ik 37 achestve —.ﬁ_““._..umu.ﬂ.hﬂ
Accuslc Folse | pant inh on
i Wb @257 - 1 Erefuncion side _ A RIFTIN LTI CO08 O C55
o — H channel |00 18 fxed 1o
ol calng . - | dv_._...n_.u_eﬂﬁ — Phrwood ponal uing
] Flywood po cxdmriar af e ey L0mm
g .mL_-&.m.rm 1 i = am hick
. S R — Sy . J—— e rwaod
¥ EELO = 1Ee "= AL A0 U..Ju.q:ﬁ_
e |G L RN = (0L | S 2 B RS I T I T = N O 50 % 50mem
i = -
26 T iYL L -l - DETAIL C- P S
S0 e b _ S panelon one 3
nsh on ofher sde

Prowision. Total thichness of oCoustic |
il =3l

§IELE i i ey
Filar B -A [ partion wih gic  Acnic Erusan
ﬁ__c&, W lien  wil T b s o Eadc  Banifnkh pariian H
o L] sipm 25T placad Solon skots - Salon Uso Pant 1
Feinale S Tnim i, et el ok SECTIOMAL ELEVATION BB |
Airish &+ 24004 from FFL Pallem ;L 327 - 2mm FCAIE_THD
107 ol it o sppdery screve Oaves S cic 128 1 2440 1 14T ACCUFIG W _ 5
ecasshd wilh concacad [ e - xa] o Brencl iy s Ariuiene- i
rrauning brocet and s Sk Surco Plus. Potlarnd, 182 | 4
Cabla rmdn apeman Ten e e ~T _| ._J ]
i
I ]

|
_ ']
Accietic il of brond M s—T 1]

SERVER--
[&

.............. SCONFERENCE HALL
ol

AP LOUNGE

Acoulc Fol

caing fie o Anulgns - Syrih PR
i o™ 10% Zomem ochered i | [
Acoisdc Folsg ; wall udng slick 37 adhasive | ’ |

ing Fla @425
FaIT!

o A5 chgi il ol oay T i,
— ..mnnﬁ.u:—n ;..__._:.__._.__: =] ﬂ
whiita oA | ] powa il

\:mm';é hal
——

|

i

Lorminee lnih of 4
SrEhiE + 240 mmmﬂnﬂﬂnqﬂmwnﬂnmg_ il A [ _ﬂ .mﬁ%.»ﬂ.pﬂn%ﬂmﬂﬂm
| [=g=20 | reEnkT I
[ |t" [ I
1 fhj ck—————————— | - _
Py e o
| 31wy ik phywoad " _
||||| [== L] 3 1
128 % 2440 1 1drmem Accush —% H _
ol O Bron ol s Anutona- | o &
qu..n.ua...snn_:r-ﬂ Potend | I = 1
sl _ Biihfedohee (L NM BOE—2350m0 gumie R A i
_ Pa &
rorm FFL e B AT )
oo i g 1 _ DETAIL - TV displa COMFERENCE HALL - KEY PLAM
TV Spa Prosidon an.._ﬁﬁ.mm...a. olbrond anieal roans al 1200m GG SCALE 17100
— Fprer o T R AL DIMENSIONS ARE I CENTIMETERS
Tamar, [ emdims [ SECTIONAL ELEVATION CC' | Tee me oS o e




61

[ OHFERENCE HALL:
AcousicFob t

"|zm..%_.nd0,.|_
i

caling e %
F i
Acoustorcka
CEr a8 @ 7
Samfr | L=
Folw caing ook d L4 1
atpatel ran EFL
Lokeld -,
151k |
Sz 2 i B
celing @ el 3 L] i ¥ ¥
+3a0 v PRIl R i 8
L
b @3 | NEE B L EL e il Rl
TR o i
1 Yiey A |
' iR bk
1051 F — -
JEEAA e it b A5 il o 45" chgiled cliple Phywoad parlition il e
Lel* L+ Re Ty SCraar L L* L+ B+ Ty SCTaErn: o [x B+ Ty LCraE ¥
?aﬁa_ﬂn%ﬁdh__ﬁ.w%ﬂ. racaiad wih conceaad raciad whh o caalac recasEnd wih concaoked AcoElic pona wih Salon
A U ricaning bracksl and rrountng brocke) ard rrcun ing Brockel and satls - Saon e Skals
_u_,..ﬁ .w.u...u..w:!. GOES cabke man agerment cable managament cable man agament 3u
BAATIT e o EAGAEIGA ATV Eroidan w,.. pen inih

ifragte e e Wl Bl celing - Phowood with

W B XA G
ahoda | Vanear shods -

_| - ey
128 3 2880 0 1&mm Acousic
congl of brand M Anuiong-
T SR See Fus. PalanL e

TR & OF QO ST
Tale Thickas = Jdrim

Al i o Croas
chonnel COC1ERed o
- el LEing dosleners o
&

po| |

FligH
e ) o — _ _ _ DETAIL A- Acoustic

panel onwa

lcamingrie Anfsh o wanut Muaz ! SCALE_1D10
A b SECTIONAL ELEVATION DD )
Mm._.j.j disionca @ +24004 from SCALE T35 _| l_
CDOMFEREMCE HALL FANIR 1 1— _
—EXECUTVE WP LOUMGE—— W IP LOUNGE _ _ i [ S
| _ ﬁM._\.J_.n m St |m UG i 25 % S0mim alurminum
N o _ sactions al A0erm CHC
Acpusic Fole - w_
caing fle @425 _ ] _
ormfR___ | 2
Fale caling I U I N S . b 1 4tk 1 1 _ _b__1__1_ A e m_A = _
+ ]
% s B ¢ Co . AZFTT Tk plywood wilh
[T R AT a | [Erranale Srish
- - I3
e
gy _
+2A0hA eem FAL Brickwark
ooy =1l - ] DBl Dl B e ] L.._ll J\u: ﬁ o
Lk —_ —_ —__§
e TOCO
magazine “ )
Sy 1 - || A o | 0 8 8 0 S0 o S Rl R e Rl ) O L T I [ DEALB- v_mic_cn_ panel with
L Balow dl kel - Exking laminae | Yol Forsiing B Aty Ernubicn lamingte finis jn_.j wall
ol Ponelily B — ., . be paslad and replaced wih the NS Covdarad Wi Pant fnkn - u__—.._r 1:10
pindow covired wilh Exterril Fontfcwnie windoes nEw aminclg Wik amen wericol 1B + [Brm fick Wil fle clodding,
') E wit LORER B0 SRaCEC YL, O o aovas Gl 10em CiC —g._}ﬁﬂ Canaks i h -
E__.__J.,C%n ek wik il 1 o] e m‘nE_.-..._..__.-U wit arminake nzh it wioll Ponaing B - wing
_m..n__.__ _..._n ...__.-.w. . ﬂ,..ﬁr s o ...nM___ﬂu_:.:.. o o roamepasore of 7 X 1 o o el Wil 18 1 Sren E
e T work of & g ponels nos.| Aumin acions hick :] L
Auminumsacion L ssEten .:.....ﬂ wﬂ_‘.ﬁﬂmﬂ ...,.Wr._w_,_z._!:._ 04- - H
wompeon ol K10
Abrminum saction _ ¥
SECTIONAL ELEVATION EE
SCALE_1:50
LOUMGE H —EXSTNG COMFERBNCE HALL— r SERVER ROOHMA. I o _
il i | |
Acoudic Fobe | S o
uc.:x__._m L T = Z o4 | "
[T TN oo - DD S N AR U I U R NN - N Y WU PR S NN N - 6 N I S R O R S e |
ok gt o LT -]
R )
L ) ST TR PR — L T L L L . ._I
+ 20 bl A = = |
13 -
m » » m h__ﬂl
mm‘mﬂl L. BV U N R — - NS S ——— m —— . o A, — =o
= ' =
l - " .
3711 T, I - . - .U, __l—
Acrdic izlin feapescd Edsing gensperiign eking DB acrie Ervysion | + — _ — — —
. Ermukion Ouc pec i hon with 1o e m_ ol 1fineh -
phnteh | dber P Gige goor b e oo poinfin COMFERENCE HALL - KEY PLAN

Larninale GPOIAS [=r=nup]

SECTIOMAL ELEVATION FF'

SCALE_11m




62

B2

Foke celing
B+ 24001
emEA,_

v

= i,
s : el s
e o R 5 uﬁm%:g Su — SRS
L i w1 !
. M B

|
1
| ; 85 s 11 s 1 o I s 1 | |
I T4l T —1 1
-
r S & S i |
| _Imel_ | Snegae Enge [rp— |
o ~ f . = Fase ceing
= = o = i
s g = hs*” 'L"Lgid e ] —

D
24

g [
i | _ (I
| § - B
I i [
j o |3

i

A

==
=

_ it ket SECTIONAL ELEVATION BS'
panaE)

DETAIL A [skab deto n DETAIL B [skiting detail
- ITALE IS TEALL
Tegena
5L.nc Locofon Thickness Moterial
1 | Counter siab 18mm [Counter top - Mahural

ramite - Jet blue block

Upper & Lower cobinet - fonl] |y [Phywood with iaminghe finkh
shiutiers and nner carcass

3 | Backing 12mm  [Prywood with krrinote finin
2 | Frarming below the dab S0050mm| Wooden raming
5 | Skirting [ 10cm height) 16mm_[Prwood with iarringte finin)

Lominate shode - LO 641 of brond M,z Royale fouche

—_——— e - COMFERENCE HALL - KEY PLAN
"\4 >‘5 PLAM @ +30LVL FROM FFL it oo s conamESs

neiEns




63

Annexure V

Important Instructions regarding E-tender

This tender is published on the Central Public Procurement Portal (CPPP) and can be accessed
at https://etenders.gov.in. Unregistered bidders must complete their registration on the portal to
participate in the bidding process. Step-by-step user manuals and guides are available on the
homepage of the portal; bidders can locate them by following the visual highlighted in the
screenshot below.

Government eMarketplace - Central Public Procurement Portal

ePROCUREMENT for Central Public Sector Enlerprises
L5 hi-203 Search | Active Tenders | Tenders by Closing Dabe | Corrigendum | Results of Tenders F‘

Govemment eProourement System

Welcome to eProcurement System

The eProcerement Syshem enables the Tenderers tn downined the Tender Schedule fre of cost and then sybmit
the bide eabng tesugh thi partal

B8 Dashboard | PP Google Play

MIS Reports Click here to Login

Tenders by Locabion Onlne Bidder Enrollmest

& App Store

Generate | Forgol Password?
Tenders by Organisation

Find My Nodal Officer

B
india.govin

(g~ Geveeamard ol ing
II Cantral Publes

Y. Procurament Portal

Certifying Agency

Tenders by Classification Tender Title Rederence Mo Closing Date Biid Opening Date
e . Sawte it [T Tk Rafermnce oo
it capwie b6 0Z0IPM  23-0ub-3026 02:00 PH
Tenders n Archove SR ; 0, Tendar Saarch
] LHTr . L - v
%, SUPPLY GOF CASTINGS "?T’g'm"fﬂ:‘ HJub 2026 04:00 PR 21:Duk 2026 04:00 PH
Tenders Status ?LII'FIi'
i e NPT o e iy il v i e
Latest Tenders every 15
Cancelied | Retendered g T More..,
) Help For Contractoes
Downboads - -
% Lotest Corrigendums AR
Comgendum Tithe Reference No Closing Date Bad Dpening Date
Debarment List - B
& B Auto Exin Comgendem  01/IVEJCPT/2-27, B Lh-Jul-2026 03:00 PH  20-Jul-2036 03:00 PH ) Guidaines for Hassls Free B
03.07.225 Submisson
A 7. Bid Auly Bein Corvigandus  GAIL/PATACNP{20140207/KS 22-0ul-2026 02:00 PH  23-Jul-2026 03:00 PH o e
GATL/PATAJCNS{I0140182/KS 23-0ul-2026 03:00 PH  23-Jul- 2026 03:00 PH
TWBSS 25004 23Jul2026 03:00 P 23-Jul- 2026 0330 PH S
Latest Corrigendum updates every 15 mins. Haee... Bidders Msnacl K2
Sate compatibilrty
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For any technical related queries please call at 24 x 7 Help Desk Number
0120-4001 002
0120-4001 005
0120- 4493395
Email Support:

For any Issues or Clarifications relating to the published tenders, bidders are requested to
contact the respective Tender Inviting Authority

Technical - support-eproc@nic.in

Policy Related - cppp-doe@nic.in
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