
 

NOTICE INVITING E-TENDER (NIT) 

1. The e-Tender is invited from the empaneled contractors for the work, for providing of ‘Electrical 
Works In Relation to Renovation of Third Floor at OB, RBI, Kochi’. The estimated cost of the 
work is ₹13,23,689/ - (incl. of GST) and is to be completed within 90 days from the seventh 
day after the date of issue of the work order / intimation from the Bank. 

2. Eligibility Criteria: Bidders empanelled for electrical works in the relevant category (₹10 lakh to 
₹25 lakh) at RBI, Kochi. 

3. The e-tender will be carried out by Central Public Procurement Portal (CPPP) 
https://etenders.gov.in/eprocure/app as third party on behalf of RBI. Therefore, interested firms 
are required to register on the CPP portal to participate in the tendering process. The detail 
regarding the registration on CPPP and procedure of e tendering has been attached at 
Annexure-7. E-Tender shall be submitted online in two parts. Part I of the e-tender will contain 
the standard technical and commercial conditions for the proposed work and Part II of the e-
tender will contain the price bid. All required annexures along with documentary proofs will also 
be uploaded along with Part I of the tender. This is an e-tender bid, and the bidders are not 
required to be present for opening. The description appearing in the price bid may or may not 
comprehensively cover the detailed scope of works. Bidders shall refer to the unpriced bill of 
quantities and quote the price accordingly in the price bid. 

4. The Bank is under no obligation to accept the lowest bid and reserves the right to accept any 
tender either in whole or in part. The Bank reserves the right to reject any or all tenders at its 
sole discretion, without providing any reason therefor.  

5. The Bank reserves the right to issue addendum / corrigendum / minutes / pre-bid meeting, 
which shall be published solely on the official website of RBI and CPPP. Such updates shall 
form an integral part of the tender document, and no separate notification will be sent to the 
individual bidders. It is the sole responsibility of the bidder to monitor these portals for any 
amendment / s. 

6. The schedule for the tender (SOT) is as follows: 

Sl. 
No Item Details 

1 e-Tender No. 2026_RBI_297389 
2 e-Tender ID 2026_RBI_297389 

3 Tender Inviting Authority General Manager (Officer in Charge), Reserve Bank of India, 
Kochi (Email id: estatekochi@rbi.org.in) 

4 Name of Work Electrical Works In Relation to Renovation of Third Floor at 
OB, RBI, Kochi. 

5 Mode of Tender 

e-Procurement System through Central Public Procurement 
Portal (CPPP), https://etenders.gov.in/eprocure/app. All 
interested bidders must register through the above-
mentioned website. 

6 Estimated Cost ₹13,23,689/ - (incl. of GST) 
7 Earnest Money Deposit (EMD) Nil 

https://etenders.gov.in/eprocure/app
mailto:estatekochi@rbi.org.in
https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
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8 Performance Bank Guarantee 
(PBG) 

5% of the contract value, issued by a Scheduled Bank in 
favour of the Reserve Bank of India. 

9 Retention Money Deposit (RMD) 5% to be deducted from bills (5% of the value of works). 

10 
Date & time from which NIT and 
tender can be viewed / 
downloaded 

November 10, 2026, after 15:00 hrs. 

11 Date, time, and venue of pre-bid 
meeting (offline) 

November 12, 2026, at 15:00 hrs., Office Building, Reserve 
Bank of India, Kochi. 

12 

Date and time of uploading the 
outcome of pre-bid meeting on 
RBI website in the form of 
addendum, corrigendum, etc. 

November 13, 2026, before 14:00 hrs. 

13 Bidding start date November 13, 2026, at 15:00 hrs. 

14 Date of closing of online e-
Tender. November 17, 2026, at 14:00 hrs. 

15 Bid Validity 

Three months (90 days) from the date of opening of the 
tender (Part-I). The period may be extended by mutual 
agreement, and the bidder(s) shall not cancel or withdraw 
the tender during this period. 

16 Date & time for opening of tender 
(Part-I) November 18, 2026, at 15:00 hrs. 

17 Date & time for opening of 
tender (Part-II) Will be intimated separately to the qualified bidders. 

18 Time allowed for completion of 
work 

90 days from the seventh day after the date of issue of the 
work order / intimation from the Bank. 

 

General Manager (Officer-in-Charge) 
Reserve Bank of India 

Kochi-682018 
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Section-I 

NOTICE INVITING E-TENDER (NIT) 

1. The e-Tender is invited from the empaneled contractors for the work, for providing of ‘Electrical 
Works In Relation to Renovation of Third Floor at OB, RBI, Kochi’. The estimated cost of the 
work is ₹ 13,23,689/ - (incl. of GST) and is to be completed within 90 days from the seventh 
day after the date of issue of the work order / intimation from the Bank. 

2. Eligibility Criteria: Bidders empanelled for electrical works in the relevant category (₹ 10 lakh 
to ₹ 25 lakh) at RBI, Kochi. 

3. The e-tender will be carried out by Central Public Procurement Portal (CPPP) 
https://etenders.gov.in/eprocure/app as third party on behalf of RBI. Therefore, interested firms 
are required to register on the CPP portal to participate in the tendering process. The detail 
regarding the registration on CPPP and procedure of e tendering has been attached at 
Annexure-7. E-Tender shall be submitted online in two parts. Part I of the e-tender will contain 
the standard technical and commercial conditions for the proposed work and Part II of the e-
tender will contain the price bid. All required annexures along with documentary proofs will also 
be uploaded along with Part I of the tender. This is an e-tender bid, and the bidders are not 
required to be present for opening. The description appearing in the price bid may or may not 
comprehensively cover the detailed scope of works. Bidders shall refer to the unpriced bill of 
quantities and quote the price accordingly in the price bid. 

4. The Bank is under no obligation to accept the lowest bid and reserves the right to accept any 
tender either in whole or in part. The Bank reserves the right to reject any or all tenders at its 
sole discretion, without providing any reason therefor.  

5. The Bank reserves the right to issue addendum / corrigendum / minutes / pre-bid meeting, 
which shall be published solely on the official website of RBI and CPPP. Such updates shall 
form an integral part of the tender document, and no separate notification will be sent to the 
individual bidders. It is the sole responsibility of the bidder to monitor these portals for any 
amendment / s. 

6. The schedule for the tender (SOT) is as follows: 

Sl. 
No Item Details 

1 e-Tender No. 2026_RBI_297389 
2 e-Tender ID 2026_RBI_297389 

3 Tender Inviting Authority General Manager (Officer in Charge), Reserve Bank of India, 
Kochi (Email id: estatekochi@rbi.org.in) 

4 Name of Work Electrical Works In Relation to Renovation of Third Floor at 
OB, RBI, Kochi. 

5 Mode of Tender 

e-Procurement System through Central Public Procurement 
Portal (CPPP), https://etenders.gov.in/eprocure/app. All 
interested bidders must register through the above-
mentioned website. 

6 Estimated Cost ₹ 13,23,689/ - (incl. of GST) 

https://etenders.gov.in/eprocure/app
mailto:estatekochi@rbi.org.in
https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
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7 Earnest Money Deposit (EMD) Nil 

8 Performance Bank Guarantee 
(PBG) 

5% of the contract value, issued by a Scheduled Bank in 
favour of the Reserve Bank of India. 

9 Retention Money Deposit (RMD) 5% to be deducted from bills (5% of the value of works). 

10 
Date & time from which NIT and 
tender can be viewed / 
downloaded 

November 10, 2026, after 15:00 hrs. 

11 Date, time, and venue of pre-bid 
meeting (offline) 

November 12, 2026, at 15:00 hrs., Office Building, Reserve 
Bank of India, Kochi. 

12 

Date and time of uploading the 
outcome of pre-bid meeting on 
RBI website in the form of 
addendum, corrigendum, etc. 

November 13, 2026, before 14:00 hrs. 

13 Bidding start date November 13, 2026, at 15:00 hrs. 

14 Date of closing of online e-
Tender. November 17, 2026, at 14:00 hrs. 

15 Bid Validity 

Three months (90 days) from the date of opening of the 
tender (Part-I). The period may be extended by mutual 
agreement, and the bidder(s) shall not cancel or withdraw 
the tender during this period. 

16 Date & time for opening of tender 
(Part-I) November 18, 2026, at 15:00 hrs. 

17 Date & time for opening of 
tender (Part-II) Will be intimated separately to the qualified bidders. 

18 Time allowed for completion of 
work 

90 days from the seventh day after the date of issue of the 
work order / intimation from the Bank. 

 

General Manager (Officer-in-Charge) 
Reserve Bank of India 

Kochi- 682018 
 

  



 
 
 

Electrical Works In Relation to Renovation of Third Floor at OB, RBI, Kochi 

Page 5 of 72 

Section-II 

FORM OF TENDER 

 The General Manager (Officer in Charge) 
Reserve Bank of India 
Kochi 682018 

Madam / Sir, 

1. Having examined the specifications, drawings, designs and schedule of quantities relating to 
the works specified in memorandum hereinafter set out and having visited and examined the 
site of the works specified in the said memorandum having acquired the requisite information 
relating thereto as affecting the tender, we hereby offer to supply and execute the works 
specified in the said memorandum, within the time specified in the time memorandum, at the 
rates mentioned in the attached schedule of quantities and in all respects with the 
specifications, designs, drawings and instructions in writing referred to in conditions of tender, 
the Articles of ‘Agreement, Special Conditions, Schedule of Quantities and conditions of 
Contract and with such materials as are provided for by us, and in all other respects in 
accordance with such conditions so far as they may be applicable. 

MEMORANDUM 

Sl. 
No Item Details 

1 Name of Work Electrical Works In Relation to Renovation of Third 
Floor at OB, RBI, Kochi. 

2 Estimated Cost ₹ 13,23,689/ - (incl. of GST) 
3 Earnest Money Deposit (EMD) Nil 

4 Performance Bank Guarantee (PBG) 5% of the contract value, issued by a Scheduled Bank 
in favour of the Reserve Bank of India. 

5 Retention Money Deposit (RMD 5% to be deducted from bills. 

6 Time allowed for completion of work 90 days from the seventh day after the date of issue of 
the work order / intimation from the Bank. 

2. Should this tender be accepted, we hereby agree to abide by and fulfil the terms and provisions 
of the said Condition of Contract annexed hereto so far as they may be applicable or in default 
thereof to forfeit and pay to the Reserve Bank of India the amount mentioned in the said 
conditions. 

3. Should this Tender be accepted, we hereby agree to abide by and fulfil all the Terms and 
Conditions of the Tender and in default thereof, to forfeit and pay to you or your successors, 
or assignees or nominees such sums of money as are stipulated in the conditions contained in 
the tender together with the written acceptance of the Contract.  

4. We understand that you reserve the right to accept or reject any or all the tender either in full 
or in part without assigning any reason therefor.  

5. The Tender is submitted in two parts. Part-I contains all commercial terms and conditions, and 
technical particulars and Part-II contains only the price bid in the Bank's proforma. 
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Dated this ____ day of ______, 2026. 
 
For and on behalf of M / s ___________________________ 
 
 
(Signature with Seal)  
Name:  
Designation:  
Place:  
Date:  
 

(Certified true copy of the Power of Attorney of the above signatory should be enclosed). 
 
Witness  
(1) Signature with  
Name, Address and Date 

 
 
 
 

(2) Signature with  
Name, Address and Date 
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Section-III 

GENERAL INSTRUCTIONS TO THE BIDDERS 

1. The e-Tender is invited from the empaneled contractors for the work, for providing of ‘Electrical 
Works In Relation to Renovation of Third Floor at OB, RBI, Kochi’. 

2. The contractor at his own cost shall deploy a minimum workforce of one (1) qualified Electrician 
and one (1) Helper  throughout the currency of the contract. They shall be physically present 
at the project site during the working hours and shall not be withdrawn or replaced without the 
prior written consent of the Bank’s Engineer. The contractor acknowledges that the works are 
to be executed in coordination with the other civil works at the site. The works shall proceed in 
accordance with the progress of work at the site. The contractor shall further deploy additional 
skilled, semi-skilled, and unskilled labour as may be necessary having regard to the scope, 
quantum, and progress of the works, over and above the aforesaid minimum manpower and 
without any additional claim to payment. 

3. Eligibility Criteria: Bidders empanelled for electrical works in the relevant category (₹ 10 lakh 
to ₹ 25 lakh) at RBI, Kochi. 

4. The tenders shall be submitted in two parts, viz., Part-I containing technical and commercial 
details of the offer and Part-II containing prices only. The pages of Part-I of the tender where 
details shall be filled in and signed, shall be downloaded from the CPP Portal, details filled in, 
signed, and uploaded. The vendors are instructed to use ‘Attach Doc’ button to upload 
documents. Multiple documents can be uploaded. The Part-I of the tender shall be opened on 
the date mentioned in the NIT. The Part-II shall be opened on a subsequent date and time 
which shall be intimated to the bidders who are successfully qualified in Part-I of tender. The 
detail evaluation criteria is mentioned at Section-III (A). 

5. E-Tender on CPPP: The procedure for e -tendering has been detailed at Annexure-7. The 
estimate cost of the work with completion period has been mentioned in Section-I.  

6. The Reserve Bank of India reserves the right to accept or reject any or all the tenders, in full 
or in part, without assigning any reason therefor. The Bank also reserves the right to accept 
the tender of any firm. Tenderers are requested to quote unit rates and amounts separately. 
They are also requested to use the enclosed proforma only (and not to use their own format). 

7. The tenders shall be valid for a period of 90 days from the date of opening of Part-I of the 
tender. 

8. The Tender form shall be filled in either English or Hindi. The original version of the tender is 
in English. 

9. The rates quoted shall be excl. of GST and shall include all materials, labour, duties, and 
charges other than GST, transport, packing, forwarding, insurance, tools, equipment, 
scaffolding, accessories, and all incidental expenses required for completing, testing, and 
commissioning the work at site. GST shall be indicated separately in the prescribed price bid 
and invoices. The quoted rates, excl. of GST, shall remain firm throughout the contract period 
and shall not be subject to variation on account of changes in material prices, labour charges, 



 
 
 

Electrical Works In Relation to Renovation of Third Floor at OB, RBI, Kochi 

Page 8 of 72 

foreign exchange rates or other input costs. GST shall be payable at the applicable statutory 
rate.  

10. The entire work of specified in the scope of work shall be completed within a period of 90 days 
from the seventh day after the date of issue of the work order / intimation from the Bank. 

11. Defect Liability period (DLP): The entire work shall be guaranteed against all types of defects 
for a period of one-year from the date of virtual completion. Any defects in the work / materials 
/ sub-assemblies, found within the guarantee period, shall be rectified / replaced by the 
tenderer without any additional cost to the Bank. 

12. No EMD is to be submitted as part of the tender. 

13. The successful bidder shall furnish a Performance Bank Guarantee (PBG) for an amount equal 
to 5% of the contract value, issued by a Scheduled Bank in favour of the Reserve Bank of 
India, within 7 days of the letter of intent / award of work, for due fulfilment of the contractual 
obligations (format given at Annexure-5). In lieu of the PBG, the contractor may deposit the 
equivalent amount through online mode (NEFT / RTGS). In case of delay in submission of the 
PBG, a charge at Bank rate for the period of delay shall be recovered from the contractor's 
bills. Where the successful bidder deposits the equivalent amount through NEFT / RTGS in 
lieu of the PBG, proof of remittance with the transaction number shall be submitted to the Bank 
after award of the work and within the period stipulated above. The initial PBG shall remain 
valid for the period of contract + 60 days. The contractor shall arrange for extension of the PBG 
wherever required on account of extension of the completion period. 

14. Terms Of Payment: The following terms of payment, subject to statutory deductions and 
recoveries under the contract, will apply: 

a. Payment of 95% of the certified value of the work executed shall be made after completion, 
testing, commissioning, and handing over of the entire work to the Bank, against 
submission of the bill, joint measurements, and the prescribed completion documents.  

b. The balance 5% shall be retained as Retention Money Deposit and released after 
satisfactory completion of the Defects Liability Period and rectification of all defects 
notified thereunder, subject to recoveries, if any.  

15. Payment for the work will be made by the Office at which the work is completed and handed 
over. Disputes arising out of this contract shall be subject to the jurisdiction provisions 
contained in the Articles of Agreement. All the payment will be made in INR. 

16. The contractors shall submit all technical details of the items used for the work / any deviation 
in specification along with the tender. If they wish to submit any additional information / details, 
they may furnish the same on a separate sheet with Part-I of the tender in the form prescribed 
in the Annexure-4. 

17. The tenderers are requested to fill in the enclosed proforma on terms and conditions of the 
contract. They are advised to confirm whether they agree to the Bank terms and conditions by 
indicating "YES" or "NO" only. If "NO" then only they shall list out the deviations proposed by 
them in the appropriate column. 
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18. Non-disclosure Clause: The Contractor shall not disclose directly or indirectly any information, 
materials, and details of the Bank's infrastructure / systems / equipment etc., which may come 
to the possession or knowledge of the Contractor during the course of discharging its 
contractual obligations in connection with this agreement, to any third party and shall at all 
times hold the same in strictest confidence. The Contractor shall treat the details of the contract 
as private and confidential, except to the extent necessary to carry out the obligations under it 
or to comply with applicable laws. The Contractor shall not publish, permit to be published, or 
disclose any particulars of the works in any trade or technical paper or elsewhere without the 
previous written consent of the Employer. The Contractor shall indemnify the Employer for any 
loss suffered by the Employer as a result of disclosure of any confidential information. Failure 
to observe the above shall be treated as breach of contract on the part of the Contractor and 
the Employer shall be entitled to claim damages and pursue legal remedies. 

19. Sexual Harassment of women at workplace: 

a. The contractor shall be solely responsible for full compliance with the provisions of “the 
Sexual Harassment of women at workplace (Prevention, Prohibition and Redressal) 
Act, 2013”. In case of any complaint of sexual harassment against its employee within 
the premises of the Bank, the complaint will be filed before the Internal Complaints 
Committee constituted by the contractor / Agency and the contractor shall ensure 
appropriate action under the said Act in respect to the complaint”. 

b. Any complaint of sexual harassment from any aggrieved employee of the Service 
Provider against any employee of the Bank or any employee of any other firm working 
in the Bank shall be taken cognizance of by the Regional Complaints Committee 
constituted by the Bank. 

c. The contractor shall be responsible for any monetary compensation that may need to 
be paid in case the incident involves the employees of the contractor, for instance any 
monetary relief to Bank’s employee or other firm’s employee, if sexual violence by the 
employee of the contractor is proved. 

d. The contractor shall be responsible for educating its employees about prevention of 
sexual harassment at workplace and related issues. 

e. The contractor shall provide a complete and updated list of its employees who are 
deployed within the Bank’s premises. 

20. Before submitting the quotation, firm should visit the site and get acquaint themselves about 
the site conditions. 

21. The contractor has to show the samples of the material to be used in the work for Bank’s 
approval before commencing the work / procuring of materials. 

22. The work shall be carried out in coordination with the Civil works at site. The contractor shall 
submit a detailed work schedule prior to the starting of work for the smooth progress of work.  

23. The tenders will be considered only from list of contractors empanelled by the Bank in the 
trades concerned. 
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24. Insurance in respect of damage to person and property: The Contractor shall be responsible 
for all injury to persons, animals, or things, and for all structural and decorative damage to 
property which may arise from the operation or neglect of himself or of any nominated sub-
contractor or any employee of either, whether such injury or damage arises from carelessness 
accident or any other clause whatever in any connected with the carrying out of this Contract. 
This clause shall be held to include inter alia any damage to buildings, whether immediately 
adjacent or otherwise, and any damage to road, streets, footpaths, bridges, or ways as well as 
damage caused to the buildings and works forming the subject of this contract by frost, rain, 
wind, or other inclemency of weather. The Contractor shall indemnify the Employer and hold it 
harmless in respect of all and any expenses arising from any such injury or damage to persons 
or property as aforesaid and also in respect of any claim made in respect of injury or damage 
under any acts of any legislature or otherwise and also in respect of any award or 
compensation or damages consequent upon such claim. 

25. The Contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver 
up the whole of the Contract works complete to and perfect in every respect and so as to make 
good or otherwise satisfy all claims for damage to the property of third parties. An insurance 
policy covering third party liability shall be taken by the contractor to cover the loss / 
disablement of human life (persons not belonging to the contractor). This shall also cover the 
risk of damages to other's materials / equipment / properties including those, if any of the banks 
during construction / erection / commissioning of the said contract work at site. The value of 
third-party liability for compensation for loss of human life or full / partial disablement shall be 
of required statutory value for full and partial disablement and shall nevertheless cover such 
compensation as may be awarded by a court of law. Cover for damage to other's equipment / 
property shall be as approved by the bank. The sub-contractors of the contractor shall not be 
holders or beneficiaries in the policy, nor shall they be named in the policy. The bank shall be 
the principal holder of the policy along with the contractor. The bank reserves the exclusive 
right to assign the policy. 

26. The Contractor shall indemnify the Employer against all claims which may be made against 
the Employer be any member of the public or other third party in respect of anything which may 
arise in respect of the works or in consequences thereof and shall at his own expenses arrange 
to effect and maintain, until the virtual completion of the contract, with an approved office a 
policy of insurance in the joint names of the Employer and the Contractor against such risks 
and deposit such policy or policies with the Architect from time to time during the currency of 
this contract. The Contractor shall also similarly indemnify the Employer, against all claims 
which may be made upon the Employer whether under the Workmen's Compensation Act or 
any other status in force during the currency of this contract or at common law in respect of 
any employee of the Contractor or any Sub-Contractor and shall at his own expenses effect 
and maintain, in the joint names of the Employer and the Contractor against such risks and 
deposit such policy or policies with the Architect from time to time during currency of the 
Contract. 

27. The Contractor shall be responsible for any liability which may be executed from the Insurance 
Policies above referred to and also for all other damage to any person, animal or property 
arising out of the incidental to the negligent or defective carrying out of this Contract transit, 
storage, erection, testing & commissioning policy. He shall also indemnify the Employer in 
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respect of any costs, charges or expenses arising out of any claim or proceedings and also in 
respect of any award of compensation or damages arising therefrom. 

28. The Employer shall be entitled to deduct the amount of any damage, compensation, costs, 
charges, and expense arising of accruing from or in respect of any such claims or damage 
from any or all sums due or to become due to the Contractor without prejudice to the Employer's 
other rights in respect thereof. The Contractor shall at his own expense, arrange to effect 
and maintain (until the virtual completion of the contract) with an approved office, the 
following insurance policies in the joint names of the Employer (Reserve Bank of India, 
Kochi) and himself, with the Employer being first (Principal) and deposit such policy or 
policies with the Employer from time during the currency of this contract: 

a. Contractor’s All Risk (CAR) policy inclusive of fire, earthquake, storage, erection, 
testing and commissioning policy for the total amount of contract. 

b. Workmen Compensation Policy 

c. Third Party Liability Policy with the limits as under: ₹ 10,00,000 / - for the contract 
period and ₹ 2,00,000 / - per occurrence 

29. The contractor shall, from the date of commencement of the works, insure the works at his cost 
and keep them insured until the virtual completion of the works, against loss or damage by fire 
with an office in the joint names of the employer (Reserve Bank of India, Kochi) and the 
contractor (the name of the former being placed first in the policy) for the full amount of the 
contract. The contractor shall deposit the policy and receipts for the premium with the employer 
before the commencement of the works. In default of the contractor, insuring as provided 
above, the employer may so insure the works and may deduct the premium paid from any 
moneys due or which may become due to the Contractor without prejudice to the other rights 
of the Employer in respect of such default. In case it becomes necessary to suspend the works, 
the Contractor shall as soon as the claim under the policy is settled, or the work reinstated by 
the Insurance Office, should they elect to do so, proceed with all due diligence with the 
completion of the works in same manner as though the fire had not occurred and in all respects 
under the same conditions of Contract. The Contractor in case of rebuilding or reinstatement 
after fire shall be entitled to such extension of time for completion as deems fit. 

30. Debarment / court case: 

a. If the bidder has been convicted of an offence— (a) under the Prevention of Corruption 
Act, 1988; or (b) the Indian Penal Code or any other law for the time being in force, for 
causing any loss of life or property or causing a threat to public health as part of 
execution of a public procurement contract. In this regard, Bidder shall submit a copy 
of Undertaking / Declaration / Certificate on their letter head duly sealed and signed by 
the authorized signatory. 

b. The bidder shall submit declaration of debarment by any public institution in the format 
as given in Annexure-1.  

31. Conformity to the rules on Contractor from Countries sharing Land Border with India: 
Compliance with the Rule 144(xi) of GFR 2017 inserted vide Office Memorandum (OM) F. No. 
6 / 18 / 2019-PPD dated July 23, 2020, issued by Public Procurement Division, Department of 
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Expenditure, Ministry of Finance, Government of India, the Public Procurement Orders issued 
in furtherance thereto, and their subsequent revisions shall be mandatory. In this regard, Bidder 
shall submit a copy of Undertaking / Declaration / Certificate on their letter head duly sealed 
and signed by the authorized signatory in the format given at Annexure-9. If the Undertaking / 
Declaration / Certificate submitted by the bidder is found to be false, his / her / its tender / work 
order will be immediately terminated, and legal action in accordance with law including 
forfeiting of Earnest Money Deposit / Performance Bank Guarantee / Security Deposit may be 
initiated and the Bank may also debar the bidder from participating in the tenders invited by 
the Bank in future. 

32.  The period of insurance must be valid for the entire duration of the work and if work is delayed 
due to any reason by the contractor, the extension of policy has to be made by the contractor 
at his cost. If the contractor is not responsible for the delay, still the policy has to be extended 
by the contractor but the cost in this respect shall be borne by the Bank. 

 
Signature and Seal of The Contractor: 
 
Name of the Firm: 
 
Place: 
Date: 
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Section-III (A) 

Evaluation Criteria 

Evaluation of tenders: L1 Basis 

1. Tenders will be evaluated based on the eligibility criteria mentioned in Section-III (A) after 
opening the first e-cover i.e., Part I (Techno-Commercial Bid). 

2. The bidders must submit all the requisite documents prescribed in the tender document in the 
first e-cover i.e., Part I (Techno-Commercial Bid). Only those tenders, which meet the eligibility 
requirements, shall be processed further. The correctness / legality and adequacy of 
information and supporting documents furnished will be verified / examined by the Bank. If any 
documents are missing or found fabricated in the uploaded tender, the Bank shall have the 
right to request the missing documents / certificates and independently verify these certificates. 
Bidders must also ensure that all uploaded files are readable and uncorrupted. If any uploaded 
document is unreadable, corrupted, or otherwise inaccessible to the Bank, the Bank shall bear 
no liability or responsibility, and reserves the right to reject the bidder’s candidature without 
further consideration. 

3. Price bids submitted by bidders who do not meet the technical eligibility criteria will not be 
opened. Notification of their disqualification will be communicated to them. 

4. The second e-cover i.e., Part II (price bid) of all the bidders who qualified in Part I (Techno-
Commercial bid) will be opened for financial evaluation.  

5. The bidder with the lowest price (L1) shall be considered for the Award of Contract and called 
successful bidder. In case the lowest tendered amount of two or more bidders is the same, 
then such lowest bidders may be asked to submit a revised offer quoting discount on their 
already quoted tendered amount in a sealed envelope. Further, if any such lowest bidder does 
not revise his / her bid on lower side, his / her original bid shall remain valid for further 
processing. The lowest tender shall be decided on the basis of revised offer. If the revised 
tendered amount of two or more bidders received in the revised offers is again found to be 
equal, then the RBI shall decide future course of action which shall be final and binding on all 
the bidders. 

 

  



 
 
 

Electrical Works In Relation to Renovation of Third Floor at OB, RBI, Kochi 

Page 14 of 72 

Section-IV 

GENERAL CONDITIONS OF CONTRACT 

Interpretation Clause: 

a. In constructing these conditions, the specification, schedule of quantities and Contract 
Agreement, the following words shall have the meaning herein assigned to them except where 
subject or context otherwise requires. 

i.  “RBI” Shall mean Reserve Bank of India, having its Central Office at 
Shahid Bhagat Singh Road, Mumbai– 400001 and having its 
Regional Offices at various places. 

ii.  “Bank” Shall mean The Reserve Bank of India and shall include its assigns 
and successors. 

iii.  “Tender document” Shall mean document named as such issued by the Bank to the 
Contractors inviting Bids for the Project. 

iv.  “Bidder” who submits the bids / tenders. It may be partnership firm, 
individual firm, and a company. Legal representatives of a 
deceased partner. 

v. (
d
) 

“Contractor “ Contractor is the successful contractor who has been officially 
awarded to execute the work. It may be partnership firm, individual 
firm, and a company. Legal representatives of a deceased partner. 

vi.  “Site” Shall mean the site of the contract works including any Building 
and erections thereon and any other land (inclusively) as aforesaid 
allotted by the Bank for the Contractor’s work. 

vii. (
f
) 

“Contract” Shall mean and include all sections of the tender document, 
corresponding letters, work order, Articles of Agreement, CAMC 
agreement and minutes of pre-bid etc. attached hereto and duly 
signed. 

viii. (
g
) 

“Notice in writing” Or written notice shall mean a notice in written, typed, or printed 
characters sent (unless delivered personally or otherwise proved 
to have been received) by registered post to the last known private 
or business address to have been received when in the ordinary 
course of post, it would have been delivered. The communication 
delivered by any accepted electronic means shall also be deemed 
to be written notice. 

ix. (

) 

“Act of Insolvency” Shall mean any Act of Insolvency as defined by the Insolvency 
and Bankruptcy Code (IBC), 2016 or any Act amending such 
original. 
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x.  “Net Prices” The price of item mentioned in part II of the tender at CPPP. 

xi.  “Market Rate” shall be the rate as decided by the Bank on the basis of the cost 
of materials and labour at the site where the work is to be executed 
plus the percentage mentioned in clause 19(e) to cover all 
overheads and profits. 

xii.  “The works” Shall mean name of the tender mentioned in the NIT. 

xiii.  Day / Month / Year Shall mean Calendar day / month / year 

xiv.  Working Day  Shall mean The days when Bank’s office is working i.e., Days 
excluding Public holidays, Saturdays, and Sundays 

xv.  Engineer-in-charge / 
Bank’s Engineer / 
Bank’s 
representative 

Means the Officer employed and paid by the Bank and acting 
under the orders of the Bank who shall supervise and be in-charge 
of the work. All works to be executed under the contract shall be 
executed under the direction and subject to the approval of the 
Bank’s representative in all respects.  

xvi.  Manufacturer  refers to a person or firm who is the producer and furnisher of the 
material or designer and fabricator of equipment  

xvii.  Contractor’s Works 
or Manufacturer’s 
Works  

Shall mean and include the land and other places which are used 
by the CONTRACTOR / FABRICATOR or SUB- CONTRACTOR / 
SUB-FABRICATOR for the manufacture of “Equipment” or 
performing the “Works”. 

xviii.  Contract Price or 
Contract 

Amount shall mean the total amount as calculated from quoted unit 
rates by the successful contractor and quantities mentioned in the 
Bill of Quantities (Price Bid) and as accepted by the Bank and 
indicated in the letter of award of work. 

xix.  Contract Period Shall mean the period specified in the tender document for 
execution of the contract / completion of the work, including any 
authorized extended period by the Bank  

xx.  Contract Agreement Shall mean the agreement signed between the Contractor and the 
Bank for the execution of the Project. 

2. Scope of Contract 

 The Contractor shall carry out and complete the said work in every respect in accordance with 
this Contract and with the directions of and to the satisfaction of the Bank. The Bank may in 
his absolute discretion and from time-to-time issue further drawings and / or written 
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instructions, details, directions, and explanations, which are hereafter collectively referred to 
as ”Bank’s Instructions” in regard to : 

i. The variation or modification of the design, quality or quantity of works or the 
addition or omission or substitution of any work. 

ii. Any discrepancy in the Drawings or between the Bill of Quantities and / or Drawings 
and / or Specifications. 

iii. The removal from the site of any materials brought thereon by the Contractor and 
the substitution of any other material therefor. 

iv. The removal and / or re-execution of any works executed by the Contractor. 

v. The dismissal from the works of any persons employed by the Contractor 
thereupon. 

vi. The opening up for inspection of any work covered up. 

vii. The amending and making good of any defects under Clause 21 hereof. 

The Contractor shall forthwith comply with and duly execute any work comprised in such 
Bank’s instructions. Verbal instructions, directions and explanations given to the Contractor or 
his representatives upon the works by the Bank shall, if involving a variation, must be 
confirmed in writing by the Contractor within seven days, and if not dissented from in writing 
within a further seven days by the Bank, such shall be deemed to be Bank’s instructions within 
the scope of the Contract. Where the context so requires, words imparting the singular only 
also include the plural and vice versa. Any reference to masculine gender shall whenever 
required include feminine gender and vice versa. 

Necessary “Site instruction Book, Hindrance Register, Labour Register” strictly 
maintained by contractor on daily basis and got duly authenticated from The Bank .  

3. Variations to be approved by Bank 

 All the variation in the scope of the work shall be approved by the Bank’s Engineer. The 
Contractor shall submit a statement of variations giving a quantity and rates duly supported by 
analysis of rates, vouchers etc. The rates on scrutiny and final acceptance by the Bank shall 
form a supplementary tender. The Bank shall not be liable for payment of such variations until 
these statements are approved by the Bank’s Engineer. 

4. Drawings, Bill of Quantities & Agreement 

 The Contract shall be executed in duplicate, and the Contractor shall be entitled to one 
executed copy for his use. The contractor shall pay the applicable stamp duty on the 
agreement. Before the issue of the final certificate to the Contractor, he shall forthwith return 
to the Bank all Drawings and Specifications. 

5. Contractor to provide everything necessary at his cost 
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 The Contractor shall provide at his cost, everything necessary for the proper execution of the 
works according to the intent and meaning of the Drawings, Bill of Quantities and 
Specifications taken together whether the same may or may not be particularly shown or 
described therein provided that the same can reasonably be inferred therefrom, and if the 
Contractor finds any discrepancy in the Drawings or between the Drawings, Bill of Quantities 
and Specifications, he shall immediately and in writing refer same to the Bank who shall decide 
which is to be followed. The Contractor shall provide all works under this specification in full 
accordance with Health and Safety Regulations. 

6. Authorities, Notices and Patents 

 The Contractor shall conform to the provisions of any Act of the Legislature relating to the 
works and any other aspect thereto such as compliance to the various labour codes, and to 
the regulations and bye-laws of any authority, and of electric supply and other companies and 
/ or authorities with whose systems, the installation is proposed to be connected and shall, 
before making any variations from the Drawings or Specifications that may be necessitated by 
so conforming, give to the Bank, written notice, specifying the variation proposed to be made 
and the reason for making it and apply for instructions thereon. In case the Contractor shall 
not receive such instructions within ten days, he shall proceed with the work conforming to 
the provisions, regulations, or byelaws, in question, and any variation so necessitated shall be 
dealt with under Clause No. 14 thereof. 

 The Contractor shall bring to the attention of the Bank, all notices required by the said Acts, 
regulations, or bye-laws to be given to any authority and pay to such authority, or to any public 
office, all fees that may be properly chargeable in respect of the works, and lodge the receipts 
with the Bank for payment.  

The Contractor shall indemnify the Bank against all claims in respect of rights, and shall defend 
all actions arising from claims, and shall himself pay all royalties, license fees, damages, cost 
and charges of all and every sort that may be legally incurred in respect thereof. 

7. Setting out of work 

 The Contractor shall set out the works and shall be reasonable for the true and perfect setting 
out of the same and for the correctness of the positions, levels, dimensions, and alignment of 
all parts thereof. If at any time any error in this respect shall appear during the progress of the 
works within a period of 12 months from the completion of the works, the Contractor shall, if 
so required, at his own expense, rectify such error to the satisfaction of the Bank. 

8. Materials and workmanship to conform the descriptions 

 All materials and workmanship shall so far as procurable be of the respective kinds described 
in the Bill of Quantities and / or Specifications and in accordance with the Bank’s instructions, 
and the Contractor shall upon the request of the Bank furnish him with all invoices, accounts 
receipts and other vouchers to prove that the materials comply therewith. The Contractor shall 
at his own cost arrange for and / or carry out any test of any materials which the Bank may 
require. 

9. Contractor’s superintendence and representative on the works 
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 The Contractor shall provide all necessary personal superintendence during the execution of 
the works, and as long thereafter as the Bank may consider necessary until the expiration of 
the “Defects Liability Period” stated in the Appendix hereto. The Contractor shall also during 
the whole time the works are in progress, employ a competent representative who shall be 
constantly in attendance at the works while the men are at work. Any directions, explanations, 
instructions, or notices given by the Bank to such representative shall be held to be given to 
the Contractor. 

10. Dismissal of Workmen 

 The Contractor shall on the request of the Bank, immediately dismiss any person employed 
thereon by him from the works who may, in the opinion of the Bank, is incompetent or 
committed any misconduct himself and such persons shall not be again employed on the 
works, without the permission of the Bank. 

11. Access to Works 

 The Bank and their respective representatives shall have free access to the works and / or the 
workshops, factories, or other places at all reasonable times where materials are lying or from 
which they are being obtained and the Contractor shall give every facility to the Bank and their 
representatives necessary for inspection and examination and test of the materials and 
workmanship. No person not authorized by the Bank except the representatives of public 
authorities shall be allowed on the works at any time. 

12. The Bank’s Representative: Assistant Manager (Tech) / Manager (Tech) / AGM(Tech) 

 The term “Assistant Manager (Tech) / Manager (Tech) / AGM(Tech)” shall mean the person 
appointed and paid by the Bank to inspect the works, the Contractor shall afford the Assistant 
Manager(Tech) / Manager(Tech) / AGM(Tech), every facility and assistance for inspecting the 
works and materials and for checking and measuring time and materials. The Assistant 
Manager (Tech) / Manager (Tech) / AGM(tech) shall have power to set out works or to revoke, 
alter, enlarge, or relax any requirements of the Contract or to sanction any work, additions, 
alterations, deviations or omissions or any extra work whatever, except in so far as such 
authority may be specially conferred by a written order with the prior concurrence in writing of 
the Bank. 

The Assistant Manager (Tech) / Manager (Tech) / AGM(Tech) / AGM(Tech) or any 
representative of the Bank shall have power to give notice to the Contractor or to his 
representative of non-approval of any work or materials and such work shall be suspended or 
the use of such materials shall be discontinued by the Assistant Manager(Tech) / Manager 
(Tech) but such examination shall not in any way exonerate the Contractor from the obligation 
to remedy any defects which may be found to exist at any stage of the works or after the same 
is completed. The term Engineer-in- Charge represents Manager(Tech) or AGM(Tech) acting 
as the Bank’s Representative. 

13. Assignments and Sub-letting 

 The whole of the works included in the Contract shall be executed by the Contractor and the 
Contractor shall not directly or indirectly transfer, assign, or under-let the Contract or any part 
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share thereof or any interest therein without the prior written consent of the Bank, and no 
undertaking shall relieve the Contractor from the full and entire responsibility of the Contract 
or from active superintendence of the works during their progress. 

14. Alterations, additions, omissions etc. 

 No alteration, omission or variation shall vitiate this Contract but in case the Bank thinks proper 
at any time during the progress of the works to make any alterations in or additions to or 
omissions from the works or any alteration in the kind or quality of the materials to be used 
therein and shall give notice thereof in writing under his hand to the Contractor, the Contractor 
shall alter, add to or omit from, as the case may be, in accordance with such notice but the 
Contractor shall not do any work extra to or make any alterations or additions to or omissions 
from the works or any deviation from any of the provisions of the Contract, Stipulation, 
Specifications or Contract Drawings without the previous consent in writing of the Bank and 
the value of such extras, alterations, additions or omissions shall in all cases be determined 
with the prior approval in writing of the Bank in accordance with the provisions of Clause 19 
hereof, and the same shall be added to or deducted from the Contract Amount, as the case 
may be, accordingly. 

15. Bill of Quantities 

 The Bill of Quantities, unless otherwise stated, shall be deemed to have been prepared in 
accordance with the Standard Method of Measurement. 

 Any error in description or in quantity or in omission of items from the Bill of Quantities shall 
not vitiate this contract but shall be rectified and the value thereof as ascertained under Clause 
18 hereof, shall be added to, or deducted from the Contract Amount (as the case may be) 
provided that no rectification of errors, if any, shall be allowed in the Contractor’s Schedule of 
Rates. 

16. Sufficiency of Bill of Quantities 

 The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the prices stated in the Bill of 
Quantities and / or the Schedule of Rates and Prices which rates and prices shall cover all his 
obligations under the Contract, and all matters and things necessary for the proper completion 
of the works. 

17. Measurement of Works 

 The Assistant Manager (Tech) / Manager (Tech) may from time to time intimate to the 
Contractor and the Bank that he requires the works to be measured, and the Contractor shall 
forthwith attend or send a qualified Agent to assist the Assistant Manager (Tech) / Manager 
(Tech) in taking such measurements and calculations and to furnish all particulars or to give 
all assistance required by any of them. 

 Should the Contractor not attend or neglect or omit to send such Agent, then the measurement 
taken by the Assistant Manager(Tech) / Manager (Tech) shall be taken to be correct 
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measurements of the works. Such measurements shall be taken in accordance with the Mode 
of Measurement detailed in the Specifications.  

 The Contractor or his Agent may at the time of measurement take such notes and 
measurements as he may require. 

 All authorized extra works, omissions and all variations made with the prior approval in writing 
of the Bank shall be included in such measurements. 

18. Measurements Book 

a. The Bank shall, except as otherwise provided, ascertain, and determine by 
measurement, the value in accordance with the contract of work done. The Contractor 
shall, without extra charge, provide all assistance with every appliance, labour, and 
other things necessary for measurements and recording levels. 

b. Measurement of all items having financial value shall be entered in Computerized 
Measurement Book (CMB) so that a complete record is obtained of all works performed 
under the contract after joint measurement of Bank and authorized representative of 
the contractor. All bills (Running Account (RA) & Final bill, as applicable) should be in 
bound volume of Computerised Measurements (A4 size) to be furnished by the 
contractor, duly machine numbered for pages, and with MB number to be given by the 
Bank. The format of the same shall be provided by the Bank. 

c. The Bank Engineer shall incorporate necessary corrections in the sheets of MB. After 
incorporating the corrections, the Contractor shall submit revised copies. All pages of 
the finalized, computerized MB sheets, after due check / test check measurements by 
the Bank’s Assistant Manager (Tech) / Manager (Tech), shall have full signature with 
date of the authorized official of the Contractor. 

19. Ascertainment of prices for extras 

 The Contractor may, when authorized by Bank, add to, omit from, or vary the works shown 
upon the drawings, or described in the Specification, or included in the Bill of Quantities, but 
the Contractor shall make no addition, omission or variation without such authorization or 
direction. A verbal authority or direction issued by the Bank shall be deemed to have been 
given in writing, provided it is confirmed by the Bank in writing within seven (7) days of issuance 
of such instruction / direction. 

 No claim for any extra work shall be allowed unless it shall have been executed under 
provisions of Clause 2 hereof with the concurrence of the Bank as herein mentioned. Any such 
extra work is herein referred to as authorized extra and shall be made in accordance with the 
following provisions. 

 i. 

 

a. 

 

The net rates or prices in the original tender shall determine the valuation of 
the extra work where such extra work is of similar character and executed 
under similar conditions as the work priced therein up to 25% increase of 
quantity.  
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  b.  Rates for all items, wherever possible, should be derived out of the rates given 
in the Priced Bill of Quantities. 

 ii. 

 

The net prices of the original tender shall determine the value of the items omitted, 
provided if omissions vary the conditions under which any remaining items of works 
are carried out, the prices for the same shall be valued under sub-clause (c) hereof. 

 iii. 

 

Where the extra works are not of similar character and / or executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items of works are carried out or if the amount of any omission or 
additions. relative to the amount of the whole of the Contract works or to any part 
thereof shall be such that in the opinion of the Bank the net rate or price contained 
in the Priced Bill of Quantities or tender or for any item of the works involves loss or 
expense beyond that reasonably contemplated by the Contractor or is by reason of 
such omission or addition rendered unreasonable or inapplicable, the Bank shall fix 
such other rate or price as in the circumstances he shall think reasonable and 
proper. 

 iv. 

 

Where extra work cannot be properly measured or valued, the Contractor shall be 
allowed day work prices at the net rates in accordance with the local day work rates 
and wages for the district, provided that in either case vouchers specifying the daily 
time and materials employed, be delivered for verification to the Bank at or before 
the end of the week following that in which the work has been executed. 

 v. It is further clarified that for all such authorized extra items where rates cannot be 
derived from tender or the quantity of any of the tender items increases 25% beyond 
the Bill of Quantities, the contractors shall summit rates supported by the rate 
analysis worked on the “actual cost basis” plus 15% towards establishment 
charges, contractor’s overhead, and profits. Such item will not be eligible for the 
escalation.  

 The measurement and valuation in respect of the Contract shall be completed within the 
“period of final measurement” stated in the Appendix, or if not stated then within six months 
of the completion of the contract works as defined in Clause 23 hereof. 

20. Unfixed materials when taken into account to be the property of the Bank 

 Upon full payment of a certificate that includes the cost of unfixed materials placed on or 
adjacent to the worksite, ownership of those materials vests completely with the Bank. The 
Contractor shall not remove these materials from the site except for direct application in the 
works, unless permitted in writing by the Bank. The Contractor shall be legally and financially 
liable for any loss of or damage to such materials from any cause whatsoever. 

21. Removal of improper work 

 The Bank shall, during the progress of the works, have power to order in writing from time to 
time the removal from the works within such reasonable time or times, as may be specified in 
the order, of any materials which in the opinion of the Bank are not in accordance with the 
Specifications or the instructions of the Bank, the substitution of proper materials, and the 



 
 
 

Electrical Works In Relation to Renovation of Third Floor at OB, RBI, Kochi 

Page 22 of 72 

removal and proper re-execution of any work executed with materials or workmanship not in 
accordance with the Drawings and Specifications or instruction, and the Contractor shall 
forthwith carry out such order at his own cost. In case of default on the part of the Contractor 
to carry out such order, the Bank shall have the power to employ and pay the other persons 
to carry out the same, and all expenses consequent thereon, or incidental thereto shall be 
borne by the Contractor, or may be deducted by the Bank from any moneys due, or that may 
become due, to the Contractor. 

22. Defects after virtual completion 

 Any defect, shrinkage, settlement, or other faults which may appear within the “Defects Liability 
Period” stated in the Appendix hereto, if none stated, then within 12 months after the virtual 
completion of the works, arising in the opinion of the Bank from materials or workmanship not 
in accordance with the contract, shall upon the directions in writing of the Bank, and within 
such reasonable time as shall be specified therein, be amended, and made good by the 
Contractor, at his own cost.  

 In case of default, the Bank may employ and pay other persons to amend and make good 
such defects, other faults, and all damages, loss and expenses consequent thereon or 
incidental thereto shall be made good and borne by the Contractor and such damage, loss 
and expenses shall be recoverable from him by the Bank or may be deducted by the Bank 
from any moneys due or that may become due to the Contractor, or the Bank may in lieu of 
such amending and making good by the Contractor deduct from any money due to the 
Contractor a sum to be determined by the Bank equivalent to the cost of amending such work 
and in the event of the amount retained as Security Deposit being insufficient, recover the 
balance from the Contractor, together with any expenses the Bank may have incurred in 
connection therewith. Should any defective work have been done or material supplied by any 
Sub-Contractor employed on the works who has been nominated or approved by the Bank as 
provided in clause 13 & 24 hereof, the Contractor shall be liable to make good in the same 
manner as if such work or material had been done or supplied by the Contractor and been 
subject to the provisions of this Clause and Clause 2 hereof. The Contractor shall remain liable 
under the provision of this Clause, notwithstanding the signing of any certificate or the passing 
of any accounts, by the Bank. 

23. Certificate of virtual completion and Defects Liability Period 

 The works shall not be considered as completed until the Bank has certified in writing that they 
have been virtually completed. The Defects Liability Period shall commence from the date of 
such Certificate / date of completion of the work. 

24. Nominated Sub-Contractor  

 All Specialists, Merchants, Tradesman, and others executing any work of supplying and fixing 
any goods, for which prime cost prices or provisional sums are included in the Bill of Quantities 
and / or Specifications, who may be nominated or selected by the Bank are hereby declared to 
be Sub-Contractors employed by the Contractor and are herein referred to as nominated Sub-
Contractors. 
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 No nominated Sub-Contractors shall be employed on or in connection with the works against 
whom the Contractor shall make reasonable objection or (save where the Bank and Contractor 
shall otherwise agree) who will not enter into Contract provided 

i. That the nominated Sub-Contractors shall indemnify the Contractor against the 
obligation in respect of the Sub-Contractor as the Contractor is under in respect of this 
Contract. 

ii. That the nominated Sub-Contractor shall indemnify the Contractor against claims in 
respect of any negligence by the Sub-Contractor, his servants or agents or any misuse 
by him or them of any scaffolding or other plant, the property of the Contractor or under 
any Workmen’s Compensation Act in force. 

iii. Payment shall be made to the nominated Sub-Contractor within fourteen days provided 
that all nominated Sub-Contractor’s accounts included in previous Certificates have 
been duly discharged, in default whereof, the Bank may pay the same and deduct the 
amount thereof from any sums due to the Contractor. The exercise of this power shall 
not create privity of contract as between Bank and Sub-Contractor. 

25. Other persons employed by Bank  

 The Bank reserves the right to use the Estate and any portions of the site for the execution of 
any work not included in this Contract, which it may desire to have carried out by other persons, 
and the Contractor shall allow all reasonable facilities for the execution of such work but shall 
not be required to provide any plant or materials for the execution of such work. Such work 
shall be carried out in such manner as not to impede the progress of the works included in the 
Contract and the Contractor shall not be responsible for any damage or delay which may 
happen to or occasioned by such work. 

26. Insurance in respect of damage to person and property  

 The contractor shall, at his own expense, effect and maintain with effect from the date of 
commencement till issue of the completion certificate under this contract, with an approved 
insurance company, an All Risks Policy for insurance for an amount equal to the amount of the 
contract including earthquake risk in the joint names of the Bank and the contractor ( the name 
of the former being placed first in the policy) against all risks as per the standard all risk policy 
for contractors and deposit such policy or policies with the Bank before commencing the works. 

 The Contractor shall be held to be reasonably liable for all injury to persons, animals, or things, 
and for all structural and decorative damage to property which may arise from the operation or 
neglect of the Contractor or its workers or of any nominated Sub-Contractor or any employee 
or either, whether such injury or damage arises from carelessness, accident, or any other cause 
whatever, in any way connected with the carrying out of this Contract. The liability under this 
clause shall be held to include inter alia any damage to Building, whether immediately adjacent 
or otherwise, and any damage to roads, streets, footpaths, bridges, or ways as well as all 
damage caused to the Building and other structures and works forming the subject matter of 
this Contract. The contractor shall also be responsible for any damage caused to the Building 
and other structures and works forming the subject matter of this Contract by frost, rain, wind, 
or other inclemency of weather. The Contractor shall indemnify and keep indemnified the Bank 
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and hold him harmless in respect of all and any loss and expenses arising from any such injury 
or damage to persons or property as aforesaid and also against any claim made in respect of 
injury or damage, whether under any Statute or otherwise and also in respect of any award of 
compensation or damages consequent upon such claim.  

 The Contractor shall reinstate all damage of every sort mentioned in this Clause, so as to do 
delivery of the whole of the Contract works complete and perfect in every respect and so as to 
make good or otherwise satisfy all claims for damage to the property of third parties. The 
Contractor shall also indemnify and keep indemnified the Bank against all claims which may 
be made against the Bank by any person / member of the public or other third party in respect 
of anything which may arise in respect of the works or in consequence thereof and shall at his 
own expense arrange to effect and maintain, with effect from the date of commencement 
until the completion of the Contract, with an approved Insurance company a policy of 
Insurance in the joint names of the Bank and the Contractor( the name of the former 
being placed first in the policy) against such risks and deposit such Policy or Policies 
with the Bank before commencement of the work. The minimum limit of coverage under the 
policy shall be as defined elsewhere under General Condition of Contract. The Contractor shall 
also similarly indemnify the Bank against all claims which may be made upon the Bank whether 
under the Workmen Compensation Act or any other statute in force during the currency of 
this contract or at Common Law in respect of any employee of the Contractor or any Sub-
Contractor and shall at his own expenses effect and maintain, with effect from the date 
of commencement until the completion of the Contract, with an approved Insurance 
company a policy of Insurance in the joint names of the Bank and the Contractor( the 
name of the former being placed first in the policy) against such risks and deposit such 
Policy or Policies with the Bank from time to time during the currency of the Contract. 
In default of the contractor ensuring as provided above, the Bank may so ensure and may 
deduct the premiums paid from any money due or which may become due to the contractor. 

 The Contractor shall be responsible for any liability which may be excluded from the Insurance 
Policies above referred to and also for all other damages to any person, animal or property 
arising out of and incidental to the negligent or defective carrying out of this Contract, whatever 
may be the reasons due to which the damage shall have been caused. He shall also indemnify 
and keep indemnified the Bank in respect of all and any costs, charges or expenses arising out 
of any claim or proceedings relating to the works and also in respect of any award of 
compensation or damages, arising therefrom. Without prejudice to the other rights of the Bank 
against contractor in respect of such default, the Bank shall be entitled to deduct from any sums 
payable to the Contractor the amount of any damage, compensation, costs, charges, and other 
expenses paid by the Bank and which are payable by the contractor under this clause. The 
contractor shall upon settlement by the insurer of any claim made against the insurer pursuant 
to a policy taken under this clause proceed with due diligence to rebuild or repair the works 
destroyed or damaged. In this event all the money received from the insurer in respect of such 
damage shall be paid to the contractor and the contractor shall not be entitled to any further 
payments in respect of the expenditure incurred for Building or repairing of the materials or 
goods destroyed or damaged. 

The contractor, in case of re-Building or reinstatement after damage shall be entitled to such 
extension of time for completion as the Bank may deem fit, but shall, however, not be entitled 
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to reimbursement by the Bank of any shortfall or deficiency in the amount finally paid by the 
insurer in settlement of any claim arising as set out herein.  

 Without prejudice to his liability under this clause, the contractor shall also because all 
nominated sub-contractors to effect, for their respective portions of works similar policies of 
insurance in accordance with the provisions of this clause and shall produce or cause to 
produce to the Bank such policies. The contractor shall not permit a nominated sub-contractor 
to commence work at site unless said insurance policies are submitted. In the event of failure 
of the sub-contractor to take out such policy or policies of insurance before commencing the 
works at site, the contractor shall be responsible for any claim or damage attributable to the 
said sub-contractor. 

In order to fulfil all the insurance-related conditions mentioned above, the contractor shall, within 
7 days from the date of issue of the work order, insure the works at his cost and keep them 
insure until the virtual completion of works, against loss or damage by fire with an office in the 
joint names of the Bank and the contractor (the name of the Bank i.e., “RESERVE BANK OF 
INDIA” being placed first in the policy). It shall cover the following risks.  

i. Contractors all risk (CAR) policy insurance inclusive of Storage, erection, testing 
and commissioning policy for the full contract value including fire risk and Transit 
insurance for transportation from manufacturer’s works to site (by Air / Sea / Road 
etc. as applicable. 

ii.  Workmen compensation policy for the employees of the contractor at site. 

iii. Third party liability policy Third Party Liability Policy with the limits as under: ₹ 
10,00,000 / - for the contract period and ₹ 2,00,000 / - per occurrence. 

Note: If the contractor does not provide these policies, the Bank reserves the right to 
take the above insurance policies themselves and recover double the cost as 
penalty thereof from the bill of the contractor or any other action as it deems fit. 

27. Date of Commencement and Completion 

 The Contractor shall be allowed admittance to the site on the “Date of Commencement” stated 
in the Appendix hereto or such later date as may be specified by the Bank, and he shall 
thereupon and forthwith begin the works and shall regularly proceed with and complete the 
same (except such painting or other decorative work as the Bank may desire to delay) on or 
before the “Date of Completion” stated in the Appendix subject nevertheless to the provisions 
for extension of time hereinafter contained. 

28. Damages for Non-completion  

 If the Contractor fails to maintain the required progress of the works and fails to complete the works 
by the stipulated completion time in the Contract or within any extended time under time 
extension Clause 29 hereof and the Bank certifies in writing that in his opinion the same ought 
reasonably to have been completed, the Contractor shall pay the Bank a sum towards 
“Liquidated Damages” @ 0.25% of the contract value per week of delay subject to a 
maximum of 10% of the contract value (contract value means the total value of capital cost of 
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work) for the period during which the said works shall so remain incomplete and the Bank may 
deduct such damages from any moneys due to the Contractor. The contractor hereby 
specifically agrees and authorizes the Bank to deduct such liquidated damages, if any, from 
any instalment of payment becoming due and payable to the contractor in terms of this contract 
or from the retention money."  

29. Delay and Extension of Time  

 If in the opinion of the Bank, the assigned works get delayed (a) by force majeure or (b) by 
reason of any exceptionally inclement weather or (c) by reason of proceedings taken or 
threatened by or dispute with adjoining or neighboring owners or public authorities arising 
otherwise than through the Contractor’s own default or (d) by the works or delays of other 
Contractors or Tradesmen engaged or nominated by the Bank and not referred to in the Bill of 
Quantities, and / or Specification or (e) by reason of Bank’s instructions as per Clause 2 hereof 
or (f) by reason of civil commotion, legal combination of workmen or strike or lock-out affecting 
any of the Building trades or (g) in consequence of the Contractor not having received in due 
time, necessary instructions from the Bank for which he shall have specifically applied in writing 
or (h) from other causes which the Bank may certify as beyond the control of Contractor or (i) 
in the event the value of the work exceeds the value of the Priced Bill of Quantities owing to 
variation, the Bank may make a fair and reasonable extension of time for completion of the 
Contract works. In case of such strike or lock-out the Contractor shall nevertheless constantly 
use his endeavors to prevent delay and shall do all that may reasonably be required to the 
satisfaction of the Bank to proceed with work. 

 If the contractor needs an extension of time for completion of the work or if the completion of 
work gets delayed for any reason beyond the due date of completion stipulated in the contract, 
the contractor shall apply to the Bank for extension of time in writing at least 7 days before the 
expiry of the scheduled time and while applying for extension of time, contractor shall furnish 
the reasons in detail and his justification along with documentary evidence (copy of relevant 
pages of hindrance register), if any, for delays. Only that period of extension of time as granted 
by the Bank (on receipt of the application from the contractor or even in absence of any such 
application certification as to the reasonableness of the grounds for delay) will qualify for 
exemption of imposition of liquidated damages. For the balance period in excess of original 
stipulated period and an authorized extension of time granted by the Bank, the provision of 
liquidated damages as stated under clause 28 will become applicable. 

 Further, the contract shall remain in force even for the period beyond the due date of completion 
irrespective of whether the contractor has applied or not, for the grant of extension of time for 
completion unless the Bank decides to terminate the contract. The delay for completion of work 
for any reason will not entail any right to the contractor to claim any revision of rates or any 
extra compensation for any reason. 

 The conditions for force majeure, as mentioned above are as follows: 

i. Notwithstanding anything else contained in this document, neither party shall be liable 
for any delay in performing its obligations hereunder if such delay is caused by 
circumstances beyond its reasonable control including without limitation any delay 
caused by the acts of governments, acts of God, natural calamities, strikes, riots in any 
region, terrorist attack, war (declared and undeclared). However, upon the happening of 
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any such event causing delay, the Contractor shall immediately give notice thereof in 
writing to the Bank. The Contractor is under obligation to take necessary steps to mitigate 
the effects of the force majeure event. 

ii. Neither party shall, by reason of such event, be entitled to terminate the Contract in 
respect of such performance of their obligations. 

iii. The obligations under the Contract shall be resumed as soon as practicable after the 
event has come to an end or ceased to exist. If the performance of any obligation under 
the Contract is prevented or delayed by reason of the event beyond a period mutually 
agreed, either party may at its option, terminate the Contract. 

30. Failure by Contractor to comply with Bank’s instructions  

 If the Contractor after receipt of written notice from the Bank requiring compliance within ten 
days fails to comply with such further instructions and the Bank may employ and pay other 
persons to execute any such work whatsoever that may be necessary to give effect thereto, 
and all costs incurred in connection therewith shall be recoverable from the Contractor by the 
Bank as a debt or may be deducted by him from any moneys due to the Contractor. 

31. Termination of Contract by the Bank  

 If the Contractor being an individual or a firm commits any “act of insolvency”, or shall be 
adjudged an insolvent or being an Incorporated Company shall have an order for compulsory 
winding up made against it or pass an effective resolution for winding up voluntarily or subject 
to the supervision of the Court and the Official Assignee or the Liquidator, in such acts of 
insolvency or winding up, as the case may be, shall be unable, within seven days after notice 
to him requiring him to do so, to show the reasonable satisfaction of the Bank that he is able to 
carry out and fulfil the Contract and to give security therefor, if so required by the Bank. 

 Or if the Contractor (whether an individual, firm or Incorporated Company) shall suffer 
execution or other process of Court attaching property to be issued against the Contractor, 

 Or shall suffer any payment under this Contract to be attached by or on behalf of any of the 
creditors of the Contractor, 

 Or shall assign or sublet this Contract without the consent in writing of the Bank first had and 
obtained, 

Or shall charge or encumber this Contract or any payments due or which may become due to 
the Contractor hereunder, 

 Or if the Bank determine that the Contractor 

i. has abandoned the Contract, or 

ii. has failed to commence the works, or has without any lawful excuse under those 
Conditions suspended the progress of the works for 7 days after receiving from the Bank 
notice to proceed, or 
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iii. has failed to proceed with the works with such due diligence and failed to make such 
due progress as would enable the works to be completed within the time agreed upon, 
or 

iv. has failed to remove materials from the site or to pull down, and replace work for seven 
days after receiving written notice that the said materials or work were condemned and 
rejected by the Bank under these Conditions or 

v. has neglected or failed persistently to observe and perform all or any of the acts, matters 
or things by the Contract to be observed and performed by the Contractor for seven days 
after written notice shall have been given to the Contractor requiring the Contractor to 
observe or perform the same.  

Then and in any of the said cases, the Bank may, notwithstanding any previous waiver, after 
giving seven days’ notice in writing to the Contractor, determine the Contract and liabilities of 
the Contractor, the whole of which shall continue in force fully as if the Contract had not been 
so determined, and as if the works subsequently executed had been executed by or on behalf 
of the Contractor and further, the Bank by his agents or servants may enter upon and take 
possession of the works and all plant, tools, scaffoldings, machinery and materials lying upon 
the Estate or the adjoining lands or roads, and use the same as his own property or may employ 
the same by means of his own servants and workmen in carrying on and completing the works 
or by employing any other Contractor or other person or persons to complete the works, and 
the Contractor shall not in any way interrupt or do any act, matter or thing to prevent or hinder 
such other contractor or other person or persons employed for completing and finishing or 
using the materials and plant for the works. When the works shall be completed or as soon 
thereafter as convenient, the Bank shall give a notice in writing to the Contractor to remove his 
surplus materials and plant, and should the Contractor fail to do so within a period of fourteen 
days after receipt thereof by him, the Bank may sell the same by public auction, and give credit 
to the Contractor for the net amount realized. The Bank shall thereafter ascertain and certify in 
writing under his hand what (if anything) shall be due or payable to, or by the Bank, for the 
value of the said plant and materials so taken possession of by the Bank and the expense or 
loss which the Bank shall have been put to in procuring the works to be completed, and the 
amount, if any, owing to the Contractor and the amount which shall be so certified shall 
thereupon be paid by the Bank to the Contractor or by the Contractor to the Bank, as the case 
may be, and the decision of the Bank shall be final and conclusive between the parties. 

32. Termination of Contract by Contractor 

 If payment of the amount payable by the Bank under certificate of the Bank’s Engineer shall be 
in arrears and unpaid for thirty days after notice in writing requiring payment of the amount as 
aforesaid shall have been given by the Contractor to the Bank or if the Bank shall repudiate the 
Contract, or if the works be stopped for three months under the order of the Bank or by any 
injunction or other order of any Court of Law, then and in any of the said cases, the Contractor 
shall be at liberty to determine the Contract by notice in writing to the Bank and he shall be 
entitled to recover from the Bank, payment for all works executed and for any loss he may 
sustain upon any plant or materials supplied or purchased or prepared for the purpose of the 
Contract. 
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 In arriving at the amount of such payment, the net rates contained in the Contractor’s original 
Tender shall be followed, or where the same may not apply, valuation shall be made in 
accordance with Clause 19 hereof. 

33. Certificates and Payments 

 (a) The Contractor shall be paid by the Bank from time to time by instalments under Interim 
Certificate to be issued by the Bank on account of the works executed, work to the approximate 
value named in the Appendix as “Value of work for Interim Certificates” (or less at the 
reasonable discretion of the Bank) has been executed in accordance with this Contract. The 
Bank may, at his discretion, include in the Interim Certificate such amount as he may consider 
proper on account of materials delivered upon the site by the Contractor for use in the works. 
And when the works have been virtually completed and the Bank shall have certified in writing 
that they have been completed, the contractor shall be paid the balance amount by the Bank 
in accordance with the certificate to be issued by the Bank. The Contractor shall be entitled 
to the release of the Bank guarantee towards Security Deposit in accordance with the 
Final certificate to be issued in writing by the Bank at the expiration of the period referred 
to as “the Defects Liability Period” in the Appendix hereto from the date of Virtual Completion 
or as soon after the expiration of such period as the works shall have been finally completed 
and defects made good according to the true intent and meaning hereof, whichever shall last 
happen, provided always that the issue by the Bank of any certificate during the progress of 
the works at or after their completion shall not relieve the Contractor from his liability under 
Clause 2 and 22 nor relieve the Contractor of his inability in cases of fraud, dishonesty or 
fraudulent concealment relating to the works or materials or to any matter dealt within the 
Certificate, and in case of all defects and insufficiencies in the works or materials, which a 
reasonable examination would not have disclosed. No Certificate shall of itself be conclusive 
evidence that any works or materials, to which it relates, are in accordance with the Contract 
neither will the Contractor have a claim for any amounts which the Bank might have certified in 
any interim bill and paid by the Bank, and which might subsequently be discovered as not 
payable and in this respect the Bank’s decision shall be final and binding. 

 The Bank shall have power to withhold any Certificate if the works or any parts thereof are not 
being carried out to his satisfaction. 

 The Bank may by any Certificate make any correction in any previous certificate which shall 
have been issued by him. 

 Payments shall be made within the period named in the Appendix as “Period for honoring 
Certificates” after such Certificates have been delivered to the Bank. 

The payment for the system will be made in INR and any dispute arising out of this contract will 
also be sorted out within the jurisdiction by Office from which contract is signed.  

34. Delayed Payment  

 Any amounts payable by the Bank to the Contractor if not paid within the “Period for honoring 
Certificates” named in the Appendix, carry interest at the rate named in the Appendix as the 
“Rate of interest for delayed payment” from the date upon which such sum ought to have been 
paid by the Bank until the payment. 
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35. Settlement of dispute by Arbitration  

 All disputes and differences of any kind whatever arising out of or in connection with the 
contract or the carrying out of the works (whether during the progress of the works or after the 
completion and whether before or after the determination, abandonment, or breach of the 
contract) shall be referred to and settled by the Bank who shall state its decision in writing. 
Such decision may be in the form of a final certificate or otherwise. The decision of the Bank 
with respect to any of the excepted matters shall be final and without appeal. But if either party 
is dissatisfied on any matter, the party may within 28 days after receiving notice of such 
decision give a written notice to the other party requiring that the matters in dispute be referred 
for Arbitration as per the procedure agreed upon herein. Such written notice shall specify the 
matters, which are in dispute or difference of which such written notice has been given. If both 
the parties agree a single arbitrator would be appointed for the purpose. In case no agreement 
could be reached on the appointment of single arbitrator, both the parties will nominate one 
person each as an arbitrator on their behalf. The two arbitrators nominated by the parties shall 
nominate one more person to act as third arbitrator. 

The arbitrator or arbitrators, as the case may be, shall have power to open up, review and 
revise any certificate, opinion, decision, requisition, or notice, save in regard to the excepted 
matters, referred to in the preceding clause, and to determine all matters to dispute which shall 
be submitted to arbitration and of which notice shall have been given as aforesaid. 

The arbitrator or arbitrators, as the case may be, shall make his or their award within 12 months 
(or such further extended time as may be decided by him or them as the case may be with the 
consent of the parties) from the date of entering on the reference. In case during the arbitration 
proceedings, the parties mutually settle or compromise their dispute or difference, on the 
parties filing their joint memorandum of the settlement or compromise, the arbitrator, or the 
arbitrators, as the case may be, shall make an award in terms of such settlement or 
compromise. 

Upon any such reference, the decision on the cost incidental to the reference and award 
respectively shall be in the discretion of the arbitrator or arbitrators, as the case may be, who 
may determine the amount thereof or direct the same to be taxed as between the party and 
party, and shall direct by whom and to whom and in what manner the same shall be borne and 
paid. 

This submission shall be deemed to be a submission to arbitration within the meaning of the 
Indian Arbitration and Conciliation Act, 1996 or any statutory modification thereof.  

 The award of the arbitrator or arbitrators, as the case may be, shall be final and binding on the 
parties. It is agreed that the Contractor shall not delay the carrying out of the works by reason 
of any such matter, question or dispute being referred to arbitration, but shall proceed with the 
works with all due diligence and shall until the decision of the arbitrator or arbitrators is given, 
abide by the decision of the Bank. No award of the arbitrator or arbitrators, as the case may 
be, shall relieve the Contractor of his obligations to adhere strictly to the Bank's instructions 
with regard to the actual carrying out of the works. The Bank and the Contractor hereby also 
agree that arbitration under this clause shall be a condition precedent to any right of action 
under the contract. 
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 The venue of arbitration shall be the centre / city in which the work is being executed. 

36. Right of technical scrutiny of final bill  

 The Bank shall have a right to cause a technical examination of the works and the final bill of 
the Contractor including all supporting vouchers, abstracts etc. to be made at the time of 
payment of the final bill. If as a result of this examination or otherwise, any sum is found to have 
been overpaid or over-certified, it shall be lawful for the Bank to recover the sum. 

37. Bank entitled to recover compensation paid to workmen  

 If, for any reason, the Bank is obliged, by virtue of the provision of the Employees’ 
Compensation Act,1923, or any statutory modifications or re-enactment thereof to pay 
compensation to a workman employed by the Contractor in execution of the works, the Bank 
shall be entitled to recover from the Contractor the amount of compensation so paid, and 
without prejudice to rights of the Bank under the said Act. The Bank shall be at liberty to recover 
such amount or any part thereof by deducting it from the security deposit or from any sum due 
by the Bank to the Contractor under this Contract or otherwise. The Bank shall not be bound 
to contest any claim made against it under the said Act, except on the written request of the 
Contractor and upon his giving to the Bank full security to the satisfaction of the Bank for all 
costs for which the Bank might become liable in consequence of contesting such claim. 

38. Abandonment of Works  

 If at any time after acceptance of the tender, the Bank shall, for any reasons whatsoever, not 
require the whole or any part of the works to be carried out, the Bank shall give notice in writing 
to the Contractor who shall have no claim to any payment of compensation or otherwise 
whatsoever on account of any profit or advantage which he might have derived from the 
execution of the whole works. 

39. Return of surplus materials  

 Notwithstanding anything contained to the contrary in any or all the Clauses of this Contract, 
where any material for the execution of the Contract is procured with the assistance of the Bank 
by purchases made under orders or permits or licenses issued by Government, the Contractor 
shall hold the said materials economically and solely for the purpose of the Contract and not 
dispose of them without the prior written permission of the Bank and return it to the Bank, if 
required by the Bank, at the price to be determined by the Bank having due regard to the 
condition of the materials, the price to be determined not to exceed the purchase price thereof 
inclusive of sales tax, Goods and Services Tax (GST), octroi and other such levies paid by the 
Contractor in respect thereof. In the event of breach of the aforesaid condition, the Contractor 
shall, in addition to being liable to action for contravention of the terms of licenses or permits 
and / or criminal breach of trust, be liable to the Bank for all moneys, advantages or profits 
resulting, or which in the usual courses would have resulted to him, by reason of such breach. 

40. Right of Bank to terminate Contract in the event of death of Contractor if individual 
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  Without prejudice to any of the rights or remedies under this Contract, if the Contractor, being 
an individual, dies, the Bank shall have the option of terminating the Contract without incurring 
any liability for such termination. 

41. Accident Reports 

 In the event of accidents of any kind, all required reports (accidental or otherwise) must be 
submitted without delay. The Contractor shall ensure that these reports are shared with the 
Bank simultaneously with their transmission to any other external parties or stakeholders. 

42. Prevention of Sexual Harassment at workplace:  

i. The contractor shall be solely responsible for full compliance with the provisions of “the 
Sexual Harassment of women at workplace (Prevention, Prohibition and Redressal) Act, 
2013”. In case of any complaint of sexual harassment against its employee within the 
premises of the Bank, the complaint will be filed before the Internal Complaints Committee 
constituted by the contractor / Agency or Local Complaints Committee as the case may be 
and the contractor Agency shall ensure appropriate action under the said Act in respect of 
the Complaint. 

ii. Any complaint of sexual harassment from any aggrieved employee of the Service Provider 
against any employee of the Bank or any employee of any other firm working in the Bank 
shall be taken cognizance of by the Regional Complaints Committee constituted by the Bank. 

iii. The contractor shall be responsible for any monetary compensation that may need to be paid 
in case the incident involves the employees of the contractor, for instance any monetary relief 
to Bank’s employee or other firm’s employee, if sexual violence by the employee of the 
contractor is proved. 

iv. The contractor shall be responsible for educating its employees about prevention of sexual 
harassment at workplace and related issues. 

v. The contractor shall provide a complete and updated list of its employees who are deployed 
within the Bank’s premises. 

43. Non – Disclosure clause: 

i. The contractor shall not disclose directly or indirectly any information, materials, and details 
of the Bank’s infrastructure / systems / equipment etc., which may come to the possession 
or knowledge of the Service Provider and / or the DB Developer during the course of 
discharging their contractual obligations in connection with this agreement, to any third party 
and shall at all times hold the same in strictest confidence. The contractor shall treat the 
details of the contract as private and confidential, except to the extent necessary to carry out 
the obligations under it or comply with applicable laws. The contractor shall not publish, 
permit to be published, or disclose any particulars of the works in any trade or technical paper 
or elsewhere without the previous written consent of the Second Party. Failure to observe 
the above shall be treated as breach of contract on the part of the contractor, as the case 
may be, and the Second Party shall be entitled to claim damages and pursue legal remedies.  
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ii. The contractor shall take all appropriate action with respect to its employees to ensure that 
the obligations of non-disclosure of confidential information under this agreement are fully 
satisfied.  

iii. Without prejudice to the formal Contract Agreement, all confidentiality and non-disclosure 
obligations binding the Contractor under this tender shall survive the expiration, completion, 
or termination of this Agreement for any reason whatsoever. 

44.  Program chart / Progress report:  

 The contractor shall submit a suitable progress report / chart for completion of different stages 
of work, to ensure completion of work within allotted period. Such program should be submitted 
within 7 days of the award of work. All suitable modification made by the Bank must be 
incorporated in the progress chart. If asked the contractor shall submit reports showing current 
equipment delivery dates and anticipated completion dates for individual units and groups of 
units.  

45.  Statutory Approvals:  

 The work shall be executed by the Contractor as per pre-NOC & local body approval received 
from respective statutory authorities such as Pollution Control Board(PCB) / Chief Electrical 
Inspector (CEI) / Local fire Authority / Local Municipal Authority etc. / Local statutory Authority. 
The contractor shall be responsible to understand all the provisions made in all such approvals 
accorded. In case of any requirements of any additional work / modification thereof, the same 
shall be brought to the notice of Engineer in charge well in advance. The work has to be 
executed adhering to the norms of local body authorities. The contractor shall assist in 
preparation of documents, reports etc. as required during & after completion of work for 
obtaining further approvals & final completion & occupancy certificate from the respective 
authorities. The contractor shall also be responsible to attend meetings & do all liaison works 
with respective authorities. No extra / additional payment will be made on this account. 
However, the fee paid to the local bodies / authorities, if any, shall be borne by the Bank. 

46. Debarment / Disqualification:  

A contractor is liable for debarment / disqualification from bidding on the following grounds: 

a. If it is determined that the contractor has committed the following acts or omissions in 
contravention of the code of integrity: 

i. making offer, solicitation or acceptance of bribe, reward or gift or any material 
benefit, either directly or indirectly, in exchange for an unfair advantage in the 
procurement process or to otherwise influence the procurement process. 

ii. any omission or misrepresentation that may mislead or attempt to mislead so 
that financial or other benefit may be obtained, or an obligation avoided. 

iii. any collusion, bid rigging or anticompetitive behaviour that may impair the 
transparency, fairness, and the progress of the procurement process. 
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iv. improper use of information provided by the procuring entity to the contractor 
with an intent to gain unfair advantage in the procurement process or for 
personal gain. 

v. any financial or business transactions between the contractor and any official 
of the procuring entity related to tender or execution process of contract: 
which can affect the decision of the procuring entity directly or indirectly. 

vi. any coercion or any threat to impair or harm, directly or indirectly, any party 
or its property to influence the procurement process. 

vii. obstruction of any investigation or auditing of a procurement process. 

viii. making false declaration or providing false information for participation in a 
tender process or to secure a contract. 

b. failed to disclose conflict of interest. 

c. failed to disclose any previous transgressions made in respect of the provisions of sub-clause  

i. with any public institution / entity in India or any other country during the last 
three years or of being debarred by any public procuring institution / entity. 

ii. For any actions or omissions by the contractor other than violation of code of 
integrity, which in the opinion of the Bank warrants debarment, for the 
reasons like supply of sub-standard material, non-supply of material, 
abandonment of works, sub-standard quality of works, failure to abide terms 
of the tender etc. 

iii. If the contractor has been convicted of an offence— (a) under the Prevention 
of Corruption Act, 1988; or (b) the Indian Penal Code or any other law for the 
time being in force, for causing any loss of life or property or causing a threat 
to public health as part of execution of a public procurement contract. 

d. if the Bank determine that the Contractor 

i. has abandoned the Contract, or 

ii. has failed to commence the works, or has without any lawful excuse under 
those Conditions suspended the progress of the works for 7 days after 
receiving from the Bank notice to proceed, or 

iii. has failed to proceed with the works with such due diligence and failed to 
make such due progress as would enable the works to be completed within 
the time agreed upon, or 

iv. has failed to remove materials from the site or to pull down, and replace work 
for seven days after receiving written notice that the said materials or work 
were condemned and rejected by the Bank under these Conditions or 
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v. has neglected or failed persistently to observe and perform all or any of the 
acts, matters or things by the Contract to be observed and performed by the 
Contractor for seven days after written notice shall have been given to the 
Contractor requiring the Contractor to observe or perform the same 

e. Any action as per clause 29 shall automatically result in debarment / disqualification of the 
contractor. The debarment shall be applicable for future bidding also. 

47. Packing and dispatch: The equipment shall be properly and securely packed in boxes suitable 
for multiple handling and transportation under Indian conditions. All equipment / components 
shall be delivered on Duty Delivery Paid (DDP) basis in the Bank’s Office Building. 

48. Police Verification: For all workers deployed on a regular basis at the site, the Contractor shall 
arrange, obtain, and submit valid Police Verification Reports (PVR) at their own expense prior to 
the commencement of work. The Contractor shall ensure that no worker with an adverse police 
record or pending criminal case is deployed at the Bank's premises. 

I / We have understood all the above-mentioned conditions and they are acceptable to me / us. 

 
Signature and Seal of The Contractor: 
 
Name of the Firm: 
 
Place: 
Date: 
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Section-V 

SPECIAL CONDITIONS OF CONTRACT 

1. The workmen will not be allowed to stay within the premises. 

2. The electric power and water required for the work can be drawn from the supply available at 
site free of cost.  

3. The intending Tenderer can obtain any clarifications regarding the Tender drawings, 
specifications etc. from the department on any working day of the Bank. 

4. The debris / dust or any wastage generated out of the above work shall be cleaned as required 
and as instructed by the Bank's Engineer. 

5. The Tenderer shall remove all the debris collected at site (from the Bank's premises), as per 
the satisfaction of Bank's Engineers.  

6. The contractor shall depute a qualified supervisor during execution of the work. No work shall 
be carried out at site in unsupervised manner.  

7. The Tenderer shall use only approved brands of materials. The Bank will be at liberty to choose 
any brand of materials from the names given therein in absence of any such choice indicated 
by the tenderer. 

8. The work shall be carried out in coordination with the civil works and other agencies working 
at site, without causing undue disturbance to the occupants or functioning of the Office 
Building. The contractor shall obtain the Bank’s approval before undertaking activities requiring 
shutdown, restricted access, or interruption of existing services. 

9. Any damage caused by the contractor to any of the Bank’s property during the work must be 
rectified by him at his cost. 

10. The rates quoted online by the Tenderers in the “Rate Column” should be excluding GST. 

11. While submitting invoice after award of work, the contractor shall clearly indicate the GST 
amount involved in the work value. 

12. Time for Completion: Time allowed for carrying out the work as mentioned in the Memorandum 
shall be strictly observed by the contractor and it shall be reckoned from the seventh day after 
written order to commence the work is issued. The work shall throughout the stipulated period 
of the Contract be proceeded with all due diligence and if the contractor fails to complete the 
work within the specified period he shall be liable to pay compensation as defined in clause 28 
of the General Conditions of Contract. The contractor shall, before commencing the work, 
prepare a detailed work programme which shall be approved by the Bank.  

13. The contractor shall not be entitled to any compensation for any loss suffered by him on 
account of delays in commencing or executing of the work, whatever the cause of delays may 
be, including delays arising out of modifications to the work entrusted to him or in any sub-
contract connected therewith or delays in awarding contracts for other trades of the project or 
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in commencement or completion of such works or in procuring Government controlled or other 
building materials or in obtaining water and power connections for construction purposes or for 
any other reason whatsoever and the Bank shall not be liable for any claim in respect thereof. 
The Bank does not accept liability for any sum besides the tender amount, subject to such 
variations as are provided for herein. 

14. The contractor at his own cost shall deploy a minimum workforce of one (1) qualified Electrician 
and one (1) Helper  throughout the currency of the contract. They shall be physically present 
at the project site during the working hours and shall not be withdrawn or replaced without the 
prior written consent of the Bank’s Engineer. The contractor acknowledges that the works are 
to be executed in coordination with the other civil works at the site. The works shall proceed 
in accordance with the progress of work at the site. The contractor shall further deploy 
additional skilled, semi-skilled, and unskilled labour as may be necessary having regard to the 
scope, quantum, and progress of the works, over and above the aforesaid minimum manpower 
and without any additional claim to payment. 

 
Signature and Seal of The Contractor: 
 
Name of the Firm: 
 
Place: 
Date: 
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Section-VI 

APPENDIX HEREINBEFORE REFERRED TO 

1 Defects Liability Period (DLP) 12 months from the date of virtual completion of 
works. 

2 Period of final measurement 1 month from the date of final commissioning.  

3 Date of commencement The seventh day after the date of issue of the work 
order / intimation from the Bank. 

4 Time allowed for completion of work 90 days from the seventh day after the date of issue 
of the work order / intimation from the Bank. 

5 Earnest Money Deposit (EMD) Nil 

6 Performance Bank Guarantee (PBG) 
5% of the contract value, issued by a Scheduled 
Bank in favour of the Reserve Bank of India. The 
format is given at Annexure-5. 

7 Retention Money Deposit (RMD) 5% to be deducted from bills (5% of the value of 
works). 

8 Liquidated Damages 
0.25% of the contract value per week of delay 
subject to a maximum of 10% of the contract 
amount. 

9 Period of honoring final payment 3 months from the date of joint measurement. 
10 Interest for delayed payment 3 percent per annum. 

11 Interim certification There shall be no interim payment till the virtual 
completion of the works. 

  

 

 
Signature and Seal of The Contractor: 
 
Name of the Firm: 
 
Place: 
Date: 
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Section-VII 

SAFETY CODES 

General Safety Codes 

1. First aid appliances including adequate supply of sterilized dressings and cotton wool shall be 
provided in a readily accessible place. 

2. An injured person shall be taken to a public hospital without loss of time, in cases where the 
injury necessitates hospitalization. 

3. Suitable and strong scaffolds should be provided for workmen for all work that cannot safely 
be done from ground. 

4. No portable single ladder shall be over 8 meters in length. The width between the side rails 
shall not be less than 30 cm (clear) and the distance between two adjacent rungs shall not be 
more than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding the 
ladder. 

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench or half 
of the depth of trench, whichever is more. All trenches and excavations shall be provided with 
necessary fencing and lighting. 

6. Every opening in the floor of a building or in a working platform shall be provided with suitable 
means to prevent the fall of persons or materials by providing suitable fencing or railing; 
minimum height shall be one meter. 

7. No floor, roof or other part of the structure shall be so overloaded with debris of materials as to 
render it unsafe. 

8. Workers employed on mixing and handling material such as asphalt, cement mortar or 
concrete and lime mortar shall be provided with protective footwear and rubber hand-gloves. 

9. Those engaged in welding works shall be provided with welder’s protective eye-shields and 
gloves. 

10. No paint containing lead or lead products shall be used except in the forms of paste or 
readymade paint. 

11. Suitable face masks shall be supplied for use by the workers when the paint is applied in the 
form of spray or surface having lead paint dry rubbed and scrapped. 

12. Overalls shall be supplied by the Contractor to the painters and adequate facilities shall be 
provided to enable the working painters to wash during the period of cessation of work. 

13. Hoisting machines and tackle used in the works, including their attachments, anchorage and 
support shall be in perfect condition. 
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14. The ropes sued in hoisting or lowering material, or a means of suspension shall be of durable 
quality and adequate strength and free from defects. 

15. The contractor shall provide all the safety gadgets to the workers for carrying out the work as 
per statutory norms. 

16. During the work execution necessary fire safety measures shall also be taken. 

Fire Safety Codes: 

1. Cutting / drilling machine and other electrically operated equipment used at site shall be 
plugged into correctly rated electrical outlets. 

2. Only ISI marked 3 pin plug and other appliances and equipment shall be used. 

3. Electrical power cables / wires used shall not have any joints and shall be properly rated. 

4. All electrical appliances i.e., welding, drilling, cutting machine etc. shall be safely and securely 
earthed to prevent leakage current while in operation. 

5. Before commencing the welding work for the first time on any day, fire section shall be informed 
and only after the site inspection by the Fire officers / Personnel, work shall be started. 

6. Two buckets of water and sand shall be kept in an easily accessible area on the site. 

7. Fire extinguishers recommended and issued by fire officers shall be kept on the site. 

8. Used paint drums shall be stored in specified store only after closing them properly. 

9. Personal protective equipment such as safety shoes, hand gloves, welder’s mask, ear plug 
etc. depending upon the requirement of the work shall be provided by the contractor to the 
workmen to prevent occupational health hazards. 

10. The safety belt shall be provided by the contractor and used by the workmen while working 
from height for more than 10’ from Ground level. 

11. None of the passages near lifts lobby and staircases shall be used for stacking / dumping any 
kind of materials / waste. 

12. Both the staircase doors shall be normally kept closed. 

13. None of the fire extinguishers shall be removed / shifted from its designated location. 

14. Power supply shall be switched off from the mains when equipment is not in use. 

15. Wood-shavings and saw-dust generated from the work shall be collected on daily basis, 
removed from site, and stored at the designated place in proper manner. 

16. Any debris generated from the work shall be collected on daily basis, removed from site, and 
stored at the designated place in proper manner. 
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17. Battery operated emergency light / torches shall be provided by the contractor to the workmen 
while working beyond office hours. 

 
Signature and Seal of The Contractor: 
 
Name of the Firm: 
 
Place: 
Date: 
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Section-VIII 

TECHNICAL SPECIFICATIONS AND SCOPE OF WORK 

1. The works mentioned are in relation to ‘Electrical Works in Relation to Renovation of Third 
Floor at Office Building, RBI, Kochi’, to be carried out in the third-floor office area at the Bank’s 
Office Building, Kochi. The same shall be undertaken in accordance with the relevant technical 
specifications and standards in force, including those mentioned below. 

2. These specifications and details covers supply of materials, fabrication, erection, testing and 
commissioning of electrical system as per technical details, schedule, layout, and SLD. 
Applicable provisions, standards, and conditions of contract shall be binding on the work and 
its execution. 

3. The electric power (3-phase, 415V / single-phase 240V, 50 Hz AC) and water required for the 
work can be drawn from the supply available at site free of cost. 

4. The drawings listed in Section-IX shall form part of this tender. The locations of DBs, circuit 
routes, switch boards, socket outlets, light fittings and other electrical installations shall be as 
indicated in the said drawings. Any discrepancy between the drawings, specifications and 
Schedule of Quantities shall be brought to the notice of the Bank’s Engineer before execution. 

5. The wiring for raw power supply, UPS supply and lighting shall be carried out using 1100V 
grade PVC insulated FRLSH multi-stranded copper conductor wires, drawn through ISI marked 
medium-duty 25mm PVC conduits, complete with all required accessories. Wiring shall be 
concealed / partly concealed / surface mounted as indicated in the drawings. Existing conduits 
may be reused only after inspection and approval by the Bank’s Engineer. All disturbed 
surfaces shall be made good and finished to match the adjoining surfaces. 

6. All supply and installation work shall be carried out in accordance with the specifications and 
construction drawings and shall conform to the Electricity Act, 2003, the Central Electricity 
Authority (Measures relating to Safety and Electric Supply) Regulations, 2023, and 
amendments thereto in force, together with the relevant Indian Standards and applicable 
statutory requirements. The Contractor shall possess a valid electrical contractor’s license 
applicable to the nature and extent of the work in Kerala. The works executed, and the rates 
quoted as per BoQ shall be inclusive of the following aspects: 

a. Circuit wiring from the DB to the respective switch board / outlet group shall be provided 
with separate phase, neutral and protective earth conductors of the sizes 2x2.5sq.mm. 
+ 1x1.5sq.mm. FRLSH copper wire. Each circuit shall be identified at the DB and at its 
termination points. Neutral conductors shall not be shared between separately 
protected final circuits 

b. Point wiring from the switch board to the fittings shall be carried out using 3 × 1.5 sq. 
mm. FRLSH copper wires, comprising phase / switched phase, neutral and protective 
earth, complete as specified and as directed. 

c. The load on each lighting / low-power sub-circuit shall not exceed 800 watts or eight 
points, whichever limit is reached first. 
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d. The load on each 16A power sub-circuit shall not exceed 2000 watts or two points, 
whichever limit is reached first. 

e. A separate protective device and circuit wiring shall be provided for each final circuit 
indicated in the approved circuit schedule. The number and rating of outgoing protective 
devices shall correspond to the lighting, raw power, UPS, and other circuits actually 
provided  

f. Phase, neutral and protective earth conductors shall be identified consistently 
throughout the installation in accordance with the applicable Indian Standards and the 
existing installation identification scheme approved by the Bank’s Engineer. Colours 
reserved for protective earth and neutral identification shall not be used for phase / 
switched-phase conductors. Raw power and UPS circuits shall be separately identified 
at DBs, junction boxes, switch boards and socket outlets. In addition, wherever 
required, wires / cables of different colours shall be used, laid as per the following 
system. 

i. Red or any colour (other than black or green)- For phase or switch wire 

ii. Black- For neutral 

iii. Green- For earth 

g. Wall chasing / cutting for concealing pipes, cables, etc. shall be done using machine 
only. 

h. Wall chasing / cutting more than 50 mm wide shall be finished with chicken mesh for 
avoiding crack in the plastering. 

i. Modular type switches / sockets / step type 2 module fan regulators shall be placed and 
connected in factory fabricated GI modular box and mounting plate of required sizes of 
approved make, concealed in wall / workstation partitions / table, as per standards, as 
required, and as directed. 

j. Ceiling rose / connector / angle batten holder in junction boxes shall be placed and 
connected, using mounting plate / hylam sheet / round block of approved make, 
concealed in wall, as per standards, as required, and as directed. 

k. The connections for fittings also shall be made with connectors and flexible wires 
available with the fitting, if any, or otherwise using flexible wires of suitable rating, as 
per standards, as required, and as directed. 

l. While providing points for connecting wall fans / kitchen chimney units, etc., the socket 
and switch shall be placed in separate boxes installed at different locations, socket near 
the equipment location, and switch at a suitable easily accessible location nearby. 

m. Suitable inspection boxes (rectangular junction boxes), concealed / partially concealed 
/ open, shall be provided to permit periodical inspection, routing new circuits in the 
future, and / or to facilitate removal of wires, if necessary. These shall be provided with 
inspection box covers. 
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n. All outlets, such as switches, wall sockets, etc. are flush mounting type in case of 
concealed wiring. The outlet box shall be mounted flush with the wall / workstation 
partitions / table, as per standards, as required, and as directed. 

o. The power and communication conduits already laid along the floor routes indicated in 
the approved drawings and commissioned at site shall be used for workstation wiring / 
cabling and other associated circuit wiring. Light-point wiring shall be routed along walls 
/ ceilings in a concealed / partially concealed manner and within the false-ceiling space 
to be provided at the location. 

p. Wherever wiring / cabling through floor trenches (mentioned above) is required, the 
power trenches shall accommodate the specified number of 25 mm PVC conduits in a 
single layer, with clear internal widths as indicated in the drawings. Raw power and 
UPS conduits shall be separately identified. Data / telephone conduits shall be routed 
separately from power conduits. Factory-fabricated floor junction boxes of the 
scheduled sizes shall be provided at the indicated locations, complete with removable, 
accessible covers, conduit entries, bushes, supports and earthing arrangements 
wherever applicable. Conduit runs shall terminate at the junction boxes, which shall 
remain accessible after completion of the flooring. Short flexible conduit connections 
may be used at box entries wherever approved, maintaining suitable bend radii, and 
facilitating drawing and replacement of wires. Trenches shall be filled and finished after 
inspection and approval of the installed conduits by the Bank’s Engineer. 

7. The work to be provided for by the Contractor, unless otherwise specified, shall include but not 
limited to the following. The rates quoted shall also be including them. 

a. All labour, materials, tools, plants, construction equipment, supervision, services, 
materials, supports, transportation etc. 

b. Inspection, testing and commissioning of the completed installation, including insulation 
resistance, continuity of protective conductors, polarity, phase sequence, operation of 
protective devices, RCCB operating tests wherever applicable, and other tests required 
by the applicable standards. Testing shall be carried out without exposing connected 
electronic equipment to damaging test voltages. 

c. Any labour, materials, tools, and construction equipment required in relation to 
fabricating and fixing of BoQ items. 

d. Supply, provision, and erection of scaffolding as required, and its removal after works. 

e. Any changes / deviations from schedule of work shall be duly notified and approved by 
the Bank’s Engineer before commencement of the work. 

f. The samples of materials / equipment shall be furnished for approval from the Bank 
before execution of the work. 

g. The Contractor shall be responsible for informing the appropriate Electrical Inspector / 
Supply Authority if required, as per the schedule of the work, and taking necessary 
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permits / approval (after notifying the Bank). He shall be responsible for ensuring that 
all work passes their approval / testing. 

h. To provide all incidental items not shown or specified but necessary for proper 
execution of works in accordance with the standards / schedule / specification of items 
/ work. 

i. Making good of all damaged civil work, if any. 

j. Necessary modification of pre-laid conduit including supply and fixing of metal / PVC 
conduits and accessories, chasing, and cutting, etc. as required to complete the work. 

k. Regular clearing of debris generated out of this work as agreed with the Bank’s 
Engineer. If this is not done as per the satisfaction of the Bank, payment due to the firm 
may be held for such time till the clearing of debris is done / the expenditure on removal 
of the debris (through other agencies) may be recovered from the contractor by suitable 
deductions from payments due to them. 

l. Any liaising work with local electrical distribution authority for commissioning of the work 
shall be carried out by the contractor at his own expense and any amount payable to 
any Government authority / electrical authority related to the tendered work shall be 
reimbursed to the contractor on submission of original receipt / fee paid by the 
contractor. 

8. Unless specifically mentioned otherwise, all aspects in respect to works, design, workmanship, 
quality and properties of material, any method of testing, etc. shall be governed by the latest 
and relevant BIS code. 

9. The materials shall be of the approved make and quality, as per the list of materials of approved 
brands found in this tender. If the list of materials mentioned above stipulates two or more or 
alternative brands / makes of any product, the decision as to which brand / make shall be used 
in the work shall be taken by the Bank, and the contractor shall provide the brand / make so 
selected without any extra cost. 

10. In case, materials are required to be obtained from any manufacturer other than those listed 
on account of non-availability then prior approval from the Bank’s Engineer will be necessary, 
supported by relevant test certificates qualifying the required standard. Further tests as 
directed by the Consultant shall also be carried out by the contractor at their own cost, if 
required. Contractor shall obtain approval from the Bank for sample of all materials before 
placing order and the approved sample shall be carefully preserved in an appropriate manner 
at the site for verification by the Bank. For standard bought-out items, any proposed variation 
from the specified dimensions shall require prior written approval of the Bank’s Engineer. Such 
approval shall be subject to suitability for the intended location, mounting arrangement, 
architectural requirements, and specified performance. Inclusion of a make in the approved list 
shall not constitute approval of a different size, rating, or performance. 

 
Signature and Seal of The Contractor: 
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Name of the Firm: 
 
Place: 
Date: 
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Section-IX 

LAYOUT 
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Section-X 

CHECK LIST 

Name of Work: Electrical Works In Relation to Renovation of Third Floor at OB, RBI, Kochi. 

Sl. 
No. Description Bank's terms 

Whether acceptable 
or not (please 

indicate YES or NO). 

1 Bid Validity Three months (90 days) from the date of 
opening of the tender (Part-I).   

2 Prices Rates shall remain firm for the entire period of 
contract.  

3 Time allowed for 
completion of work 

90 days from the seventh day after the date of 
issue of the work order / intimation from the 
Bank. 

 

4 Liquidated Damages 
0.25% of the contract value per week of delay 
subject to a maximum of 10% of the contract 
amount. 

 

5 Defects Liability 
Period (DLP) 

12 months from the date of virtual completion 
of works.  

6 Terms of payment As per tender terms and conditions.  

7 Insurance 

Shall include for: 
a. Contractor’s All Risk (CAR) policy 

inclusive of fire, earthquake, storage, 
erection, testing and commissioning policy 
for the total amount of contract. 

b. Workmen Compensation Policy 
c. Third Party Liability Policy as per tender 

conditions. 

 

 
 
Signature and Seal of The Contractor: 
 
Name of the Firm: 
 
Place: 
Date: 
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Section-XI 

LIST OF APPROVED MAKES 

1. The make of items shall be from among those mentioned below. All electrical items, 
equipment, fittings having BIS marks and subject to Bank’s approval. 

Item Approved Make 

FRLSH PVC insulated multi 
stranded copper wire 

FRLSH (Flame Retardant Low Smoke and Low Halogen) rated 
Finolex / Polycab / Havells / RR-Kabel 

IS certified PVC conduits (medium-
duty) Precision / Modis / or equivalent, approved by the Bank. 

Bends, fixtures, etc. IS certified make approved by the Bank. 
XLPE insulated, 1100V grade, 
armored Al / Cu cables , Speaker 
cables, telephone cables, etc. 

Finolex / Polycab / Havells / Gloster / RR-Kabel 

Switches, sockets etc. with 
accessories. Anchor by Panasonic, Penta Modular series (Anchor-Penta). 

DB, RCCB, MCB, ACCL, Change-
over Switches, Fuse Carrier, etc. 

Legrand / Lauritz Knudsen / Siemens (with approval of the 
Bank) 

Linear Suspended LED Light Fitting 
for workstations 

Philips / Crompton / Luker / or equivalent, approved by the 
Bank. 

Other LED Fittings and LED Bulbs. Philips / Crompton / Luker / or equivalent, approved by the 
Bank. 

2. The makes of materials, equipment and accessories shall be selected from the approved-
makes schedule given above, subject to the Bank’s approval. All materials shall conform to 
the relevant specifications, and BIS marking / certification shall be provided wherever 
applicable. Inclusion of a make in the approved list shall not relieve the contractor of 
compliance with the specified material properties, performance, and application requirements. 

I / We hereby declare that I / we have read and understood the above specifications.  

 
Signature and Seal of The Contractor: 
 
Name of the Firm: 
 
Place: 
Date: 
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ANNEXURE-1 

UNDERTAKING REGARDING DECLARATION OF DEBARMENT 

(To be submitted by the tenderer in their letterhead)  

Name of Work: Electrical Works In Relation to Renovation of Third Floor at OB, RBI, Kochi. 

1. I / We ............................. (Name of the bidder) declares that 

a. I / we or any of our allied firm* is / are not debarred / suspended / blacklisted by any 
public institution / entity in India or any other country as on ………….(last date of 
submission of bid). 

b. I / We or any of our allied firm* have not made any transgression in respect of the code 
of integrity (as mentioned in the tender) with any public institution / entity in India or 
any other country in last three years as on ……………...(last date of submission of bid). 

c. I / we or any of our allied firm* is / are not debarred by any procuring entity for violation 
of Public Procurement (Make in India) Order, 2017as on last date of submission of the 
bid.) 

d. I / We will inform the Bank in writing, in case, I / we or any of our allied firm* is / are 
debarred / suspended / blacklisted by any public institution / entity in India or any other 
country on or before award of work for the captioned work. 

2. I / We ……………………………..(Name of the bidder) declares that I / we or our allied firm* 
………………………(Name of the allied firm(s)) is / are debarred / suspended / blacklisted by 
………………….……..(Name and address of public institution in India or any other country) 
and the same effective up to ………….(date). A copy of such letter is attached for your 
information and record. 

 

(Seal and signature of the bidder)  

Date: 

Place: 

(Note: strike out one of the above two declarations which is not applicable) 

*Allied firm: A firm would be termed as “allied firm” if the management is common, or substantial or 
majority shares are owned by the banned / suspended firm and by virtue of this it has a controlling 
voice. Further all successor firms will also be considered as allied firms.  
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ANNEXURE-2 

UNDERTAKING REGARDING SITE VISIT BY THE TENDERER IN ORDER TO UNDERSTAND 
THE WORK 

To, 

 The General Manager (Officer in Charge) 
Reserve Bank of India, Kochi 

Madam / Sir, 

Name of Work: Electrical Works In Relation to Renovation of Third Floor at OB, RBI, Kochi. 

We, M / s ______________________ (name of contractor), the tenderer for the above work confirm 
that we have visited the site and understood the proper details of the existing system, working 
presently and also the scope of work for the proposed system.  

 

 
Signature and Seal of The Contractor: 
 
Name of the Firm: 
 
Place: 
Date: 
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ANNEXURE-3 

PROFORMA FOR INDEMNIFYING THE EMPLOYER AGAINST NON-COMPLIANCE TO 
CONTRACT LABOUR RULES / REGULATIONS 

(On Non-Judicial Stamp Paper of appropriate value) 

To, 

 The General Manager (Officer in Charge) 
Reserve Bank of India, Kochi 

Madam / Sir, 

Name of Work: Electrical Works In Relation to Renovation of Third Floor at OB, RBI, Kochi. 

We, M / s ______________________ (name of contractor), hereby undertake that we shall comply 
with all the statutory rules / regulations with regard to the employment of contract labour and their 
payment. 

We also hereby fully indemnify and keep indemnified the Employer, i.e., Reserve Bank of India, 
against payments to be made to the contract labour and for the observance of the laws in this regard 
without prejudice to our right to claim indemnity from our sub- contractors. 

Yours faithfully, 

 
Signature and Seal of The Contractor: 
 
Name of the Firm: 
 
Place: 
Date: 
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ANNEXURE-4 

SCHEDULE OF DEVIATIONS 

We confirm that all commercial terms and conditions of the Bank except for deviations listed below 
are acceptable to us. 

Sl. 
No. Section No. Clause 

No. Deviation proposed 

    

    

    

    

    

    

    

    

    

    

    

    

    
 

 
Signature and Seal of The Contractor: 
 
Name of the Firm: 
 
Place: 
Date: 
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ANNEXURE-5 

PROFORMA FOR PERFORMANCE BANK GUARANTEE 

(On Non-Judicial Stamp Paper of appropriate value) 

To, 

 The General Manager (Officer in Charge) 
Reserve Bank of India, Kochi 

Dear Sir, 

Name of Work: Electrical Works In Relation to Renovation of Third Floor at OB, RBI, Kochi. 

Ref: NIT / Advt. No…………………………………….., dated…………………………... 

WHEREAS 

The Reserve Bank of India, Kochi having its Central Office at Shahid Bhagat Singh Road, Mumbai 
(hereinafter called the ‘RBI’) has awarded the Contract for the captioned work (hereinafter called “the 
Contract”) to M / s …………………………………………………………… (name of the Contractor) 
(hereinafter called "the said Contractor" which expression shall include its successors and assigns). 

AND WHEREAS the Contractor is bound by the said Contract to submit to RBI a Performance Security 
for a total amount of ₹ ……………. (Rupees …………………………………………………. only) for the 
due fulfilment by the said Contractor of the terms and conditions contained in the contract. We, 
……………………………………………….(name of the Bank), (hereinafter called “the Bank”), at the 
request of M / s ……………………………………………………………, the Contractor, do hereby 
undertake to pay to the RBI an amount not exceeding ₹ ……………. (Rupees 
…………………………………………………. only) as Performance Guarantee for due fulfilment of the 
terms and conditions of the contract. 

NOW THIS GUARANTEE WITNESSETH 

1.0 We, …………………………………………….. (name of the Bank), do hereby agree with and 
undertake to RBI, their Successors, Assigns that in the event of the RBI coming to the conclusion that 
the Contractor have not performed their obligations under the said conditions of the Contract or have 
committed a breach thereof, which conclusion shall be binding on us as well as the said Contractor; 
we shall on demand by the RBI, pay without demur to the RBI, a sum of ₹ ……………. (Rupees 
……………………………………………. only) or any lower amount that may be demanded by the RBI. 
Our guarantee shall be treated as equivalent to the Performance Security Deposit for the due 
performance of the obligations of the Contractor under the said Conditions, provided, however, that 
our liability against such sum shall not exceed the sum of ₹ ……………. (Rupees 
…………………………………………………. only). 

2.0 We also agree to undertake to and confirm that the sum not exceeding ₹ ……………. (Rupees 
…………………………………………………. only) as aforesaid shall be paid by us without any demur 
or protest, merely on demand from the RBI on receipt of a notice in writing stating that the amount is 
due to them, and we shall not ask for any further proof or evidence and the notice from the RBI shall 
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be conclusive and binding on us and shall not be questioned by us in any respect or manner 
whatsoever. The Bank shall pay to the RBI any money so demanded notwithstanding any dispute(s) 
raised by the Contractor in any suit or proceedings pending before any Court, Tribunal or Arbitrator(s) 
relating thereto and the liability under this guarantee shall be absolute and unequivocal. We undertake 
to pay the amount claimed by the RBI within a period of one week from the date of receipt of the notice 
as aforesaid. 

3.0 We confirm that our obligation to the RBI under this guarantee shall be independent of the 
agreement or agreements or other understandings between the RBI and the Contractor. 

4.0 This guarantee shall not be revoked by us without prior consent in writing of the RBI. 

We hereby further agree that- 

a) Any forbearance or commission on the part of the RBI in enforcing the conditions of the said 
agreement or in compliance with any of the terms and conditions stipulated in the said Contract and / 
or hereunder or granting of any time or showing of any indulgence by the RBI to the Contractor or any 
other matters in connection therewith, shall not discharge us in any way and our obligation under this 
guarantee. This guarantee shall be discharged only by the performance by the Contractor of their 
obligations and in the event of their failure to do so, by payment by us of the sum not exceeding ₹ 
……………. (Rupees …………………………………………………. only). 

b) Our liability under these presents shall not exceed the sum of ₹ ……………. (Rupees 
…………………………………………………. only). 

c) Our liability under this agreement shall not be affected by any infirmity or irregularity on the part of 
our said Clients / Constituents in Contracting for the said work or their obligations there under or by 
dissolution or change in the constitution of our said constituents. 

d) This guarantee shall remain in force up to ……… (……….. days beyond the Defect Liability Period) 
provided that if so desired by the RBI, this guarantee shall be renewed for a further period as may be 
indicated by them on the same terms and conditions as contained herein. 

e) Our liability under these presents will terminate unless these presents are renewed as provided 
hereinabove on the …………………. or on the day when our said constituents comply with their 
obligations, as to which a certificate in writing by the RBI alone is the conclusive proof whichever date 
is later. Unless a claim or suit or action is filed against us within …………………. or any extended 
period, all the rights of the RBI against us under this guarantee shall be forfeited and we shall be 
released and discharged from all our obligations and liabilities hereunder. 

Yours faithfully, 

For and on behalf of  
___________________________ Bank. 

Authorized Bank Official ‘s Signature (with 
Seal) 

Name:  

Designation:  

Place:  
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Date:  

Stamp / Seal of the Bank:  

Signed, sealed, and delivered for and on behalf of the Bank by the above named, in the presence 
of: 

Witness  

(1) Signature with  
Name, Address and Date 

 
 
 
 

(2) Signature with  
Name, Address and Date 

 
 
 
 

 

Note: This guarantee will require stamp duty as applicable in the state where it is executed, and shall 
be signed by the official whose signature and authority shall be verified 
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ANNEXURE-6 

FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF PROPOSAL 

(On Non-Judicial Stamp Paper of appropriate value) 
 

Know all men by these presents, We………..………………………(Name of the Bidder and address of 
their registered office) do hereby constitute, appoint and authorize Mr. / Ms. ………………………… 
……………(Name and residential address of Power of Attorney holder) who is presently employed 
with us and holding the position of …………………………………as our attorney, to do in our name 
and on our behalf, all such acts, deeds and things necessary in connection with or incidental to our 
bid for the ‘Electrical Works In Relation to Renovation of Third Floor at OB, RBI, Kochi’ including 
signing and submission of all documents, deputing persons in pre-bid meeting and providing 
information / responses to RBI, representing us in all matters before RBI, and generally dealing with 
RBI in all matters in connection with our proposal for the said Project. 
 
We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to 
this Power of Attorney and that all acts, deeds, and things done by our aforesaid attorney shall and 
shall always be deemed to have been done by us. 
 

Signature / (s) of the Bidder Name / (s) 

Stamp / Seal of the Bidder 
 
(Note: Power of Attorney should be properly stamped, and notarized Power of Attorney furnished 
shall be irrevocable. This document will require stamp duty as applicable in the state, where it is 
executed and shall be signed by the official whose signature and authority shall be verified.) 
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ANNEXURE-7 

IMPORTANT INSTRUCTIONS REGARDING E-TENDER 

This is an e-procurement event of RBI. The e- procurement Service Provider / Bidder is the Central 
Public Procurement Portal(CPPP). https://etenders.gov.in/eprocure/app  

Process of E-tender: Bidder manual kit is available on home page.  

Registration for new bidder: The process involves vendor’s registration with CPP portal which is free 
of cost. https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page  

For any technical related queries please call at 24 x 7 Help Desk Number: 

• 0120-4001 002 
• 0120-4001 005 
• 0120- 4493395 

International Bidders are requested to prefix +91 as country code 

Email Support: For any Issues or Clarifications relating to the published tenders, bidders are 
requested to contact the respective Tender Inviting Authority 

• Technical - support-eproc@nic.in 
• Policy Related - cppp-doe@nic.in  

 

  

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page
mailto:support-eproc@nic.in
mailto:cppp-doe@nic.in


 
 
 

Electrical Works In Relation to Renovation of Third Floor at OB, RBI, Kochi 

Page 61 of 72 

ANNEXURE-8 

ARTICLES OF AGREEMENT 

(To be submitted on stamp paper on award of work. The cost of the stamp paper is to  be borne by 
the successful bidder.) 

ARTICLES OF AGREEMENT made the _____________day of ______________between the 
Reserve Bank of India, (hereafter called “The Bank”) of the one part and _______________ 
__________________________________ (thereinafter called “the Contractor”) of the other part. 

WHEREAS The Bank is desirous of getting the work for providing of Electrical Works In Relation to 
Renovation of Third Floor at OB, RBI, Kochi. and has caused specifications describing the works to 
be done. 

AND WHEREAS the said specifications, the Schedule of Quantities and drawings have been signed 
by or on behalf of the parties hereto. 

AND WHEREAS the Contractor has agreed to execute upon the subject to the Conditions set forth 
herein and to the Conditions set forth in the Special Conditions and in the Schedule of Quantities and 
Conditions of Contract (all of which are collectively hereinafter referred to as “the said Conditions”) 
the works shown upon the said drawings and / or described in the said specification and included in 
the Schedule of Quantities at the respective rates therein set forth amounting to the sum as therein 
arrived at or such other sum as shall become payable thereunder(hereinafter referred to as ‘the said 
Contract Amount’). 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of said Contract Amount to be paid at the times and in the manner set forth 
in the said conditions, the Contractor shall upon and subject to the said Conditions execute and 
complete the work shown upon the said Drawings and described in the said Drawings and described 
in the said Specifications and the Schedule of Quantities. 

2. The Bank shall pay the Contractor the said Contract Amount, or such other sum as shall 
become payable, at the times and in the manner specified in the said conditions. 

3. The said Conditions and Appendix Herein Referred shall be read and construed as forming 
part of this agreement and the parties hereto shall respectively abide by, submit themselves to the 
said Conditions and perform the agreements on their part respectively in the said Conditions 
contained. 

4. The plans, agreement and documents mentioned herein shall form the basis of this Contract. 

5. This Contract is neither a fixed Lump sum Contract nor a Piece work Contract but is a Contract 
to carry out the Electrical Works In Relation to Renovation of Third Floor at OB, RBI, Kochi in 
accordance with the approved drawings, specifications, and Schedule of Quantities, to be paid for 
according to actual measured quantities at the rates contained in the Schedule of Rates and Probable 
quantities or as provided in the said Conditions.  
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6. The Contractor shall afford every reasonable facility for the carrying out of all works relating to 
civil works and other ancillary works in the manner laid down in the said Conditions, and shall make 
good any damages done to walls, floors etc. after the completion of such works. 

7. The Bank reserves to itself the right of altering the Drawings and nature of the work by adding 
to or omitting any items of work or having portions of the same carried out without prejudice to this 
contract. 

8. Time shall be considered as the essence of this Contract. The Contractor hereby agrees to 
commence the work on the seventh day after the date of issue of the formal work order / intimation 
from the Bank and to complete the entire work within 90 days from such commencement, subject to 
the provisions for extension of time contained in the Conditions of Contract. 

9. All payments by The Bank under this Contract will be made only at Kochi. 

10. All disputes arising out of or in any way connected with this agreement shall be deemed to 
have arisen at Kochi and only Courts in Kochi shall have jurisdiction to determine the same. 

11. The Contractor will not disclose directly or indirectly any information, materials, and details of 
the Employer’s infrastructure / systems / equipment, etc., which may come to his possession or 
knowledge during the course of discharging the contractual obligations in connection with this 
agreement to any third party and will at all times hold the same in strictest confidence. The Contractor 
will treat the details of the contract as private and confidential, except to the extent necessary to carry 
out the obligations under it or to comply with applicable laws. The Contractor will not publish, permit 
to be published, or disclose any particulars of the works in any trade or technical paper or elsewhere 
without the previous written consent of the Employer. The Contractor will indemnify the Employer for 
any loss suffered by the Employer as a result of disclosure of any confidential information. Failure to 
observe the above shall be treated as breach of contract on the part of the Contractor and the 
Employer will be entitled to claim damages and pursue legal remedies. 

12. The Contractor / Agency shall be solely responsible for full compliance with the provisions of 
“the Sexual Harassment of women at work place (Prevention, Prohibition and Redressal) Act, 2013”, 
In case of any complaint of sexual harassment against its employee within the premises of the Bank, 
the complaint will be filed before the Internal Complaints Committee constituted by the Contractor / 
Agency and the Contractor / Agency shall ensure appropriate action under the said Act in respect to 
the complaint. Any complaint of sexual harassment from any aggrieved employee of the contractor 
against any employee of the Bank shall be taken cognizance of by the Regional Complaints 
Committee constituted by the Bank. 

13. The contractor shall be responsible for any monetary compensation that may need to be paid 
in case the incident involves the employees of the contractor, for instance any monetary relief to 
Bank’s employee, if sexual violence by the Employee of the contractor is proved. The contractor shall 
be responsible for educating its employees about prevention of sexual harassment at workplace and 
related issues. The Contractor shall employ its labour in sufficient numbers to maintain the required 
rate of progress and of quality to ensure workmanship of the degree specified in the Contract and to 
the satisfaction of the RBI. The Contractor shall not employ in connection with Works any person who 
has not completed eighteen years of age. 
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14. All the workers or employees deployed by the contractor shall be considered as the employees 
of contractor and RESERVE BANK OF INDIA shall not have any liability whatsoever in nature in 
regard to such workers / employees. The Contractor shall pay to labour employed by him directly 
wages not less than fair wages as per Minimum Wages Act. Fair Wage means wages, which shall 
include wages for weekly day of rest and other allowances whether for time or piece work, after taking 
into consideration prevailing market rates for similar employment in the neighborhood but shall not be 
less than the minimum rates of wages fixed under the payment of Minimum Wages Act. 

15. The Contractor shall in respect of labour employed by him or his sub-contractor comply with 
or cause to be complied with the Bidder Labour Regulation in regard to all matters provided therein. 
The contractor shall comply with the provisions of the payment of Wages Act, 1936, Minimum Wages 
Act, 1948, Employers Liability Act, 1938. Workmen’s Compensation Act, 1923, Industrial Disputes 
Act, 1947, Maternity Benefit Act, 1970, Sexual Harassment of Women at workplace (Prevention, 
Prohibition and Redressal) Act, 2013, or any modification thereof or any other law relating thereto, 
and rules made there under from time to time. The Contractor shall indemnify and keep indemnified 
the RESERVE BANK OF INDIA against 

a. Any claim arising out of third-party loss / damage to life or property caused by / during 
execution of the work. 

b. Any claim arising out of loss / damage to the workmen engaged by the contractor during 
execution of the work. 

c. Any claim due to non-compliance of applicable PF / Labour laws, ESI. regulations etc. 

16. The contractor shall take necessary insurance covers (i.e., Workmen Compensation Policy, 
CAR Policy, Third Party Liability) with Reserve Bank of India as the first name, at their cost, before 
commencement of the work. 

17. The Contractor shall comply with the provisions of Contract Labour (Regulation & Abolition) 
Act, 1970. Before release of final bill, the contractor shall submit a certificate to the effect that he has 
actually paid the entire dues to the labourers of all descriptions engaged by him, for completion of this 
work at the rate, which is not less than the one prescribed under the Minimum Wages Act, 1949 and 
has complied with the provisions of CLRA Act with regard to providing the essential amenities to the 
Contract Labour. 

18. The contractor shall ensure that the instructions / directions issued by Central as well as State 
Government, and also by the Bank in connection with Covid-19 Pandemic are followed scrupulously 
by the workmen deployed at the Bank. Workers from containment area or under quarantine should 
not be deployed for work. Further, the contractor should closely monitor the staff deployed to the Bank 
and in case of any staff / family member of staff is found ‘Covid’ infected, action must be taken to 
replace the staff at once. Staff should be sensitized to follow strict social distancing norms while they 
remain deployed. The contractor shall provide them with necessary gloves, masks, sanitizer, etc., and 
personal protective equipment (PPE), if necessary, at no extra cost to the Bank. Further, the 
contractor shall indemnify and keep indemnified the Bank from any financial / legal liability arising out 
of his failure, fault, or negligence in complying-with the above instructions. 

19. The Contractor shall provide a complete and updated list of its employees who are deployed 
within the Bank’s premises. 
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20. That the several parts of this Contract have been read by the Contractor and fully understood 
by the Contractor. 

If the contractor is a Partnership or an 
Individual 

IN WITNESS WHEREOF The Bank and the 
Contractor have set their respective hands to these 
presents and two duplicates hereof the day and year 
first hereinabove written. 

If the contractor is a Company IN WITNESS WHEREOF The Bank has set its hand 
to these presents through its duly authorized official 
and the Contractor has caused its common seal to 
be affixed hereunto and the said two duplicate / has 
caused these presents and the said two duplicates 
hereof to be executed on its behalf, the day and year 
first hereinabove written. 

Signature Clause 

SIGNED AND DELIVERED by the Reserve Bank of India by the hand of 

……………………………………………… 

(Name and designation) 

…………………………………………………… 

……………………………. in the presence of 

(1) 

Address 

 

(2) 

Address 

…………………………………………………. 

…………………………………………………. 

…………………………………………………. 

 

Witnesses  
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SIGNED AND DELIVERED BY 
……………………………………………1)………
…………………………………Address 
…………………………………… 
………………………………………………… 

2) ………………………………………….. 

Address …………………………………… 

……………………………………………….. 

  

Witnesses 

 

 

THE COMMON SEAL OF 

Was hereunto affixed pursuant to the resolutions 
passed  

By its Board of Directors at the meeting held on 

………………………………………………………
………………………………………………………
………………………. 

In the presence of 

 

( 1 ) 

……………………………………………. 

( 2 ) 

……………………………………………. 

Directors who have signed these presents in 
taken thereof in the presence of  

(1) …………………………………………. 

(2) ………………………………………… 

If the Part-Is a partnership firm or any individual 
should be signed by all or on behalf of all the 
partners. 

 

 

 

 

If the Contractor signs under its common Seal the 
signature clause should tally with their sealing 
clause in the Articles of Associations. 

 

 

 

 

 

 

 

 

The Contractor is signing by the hand of power of 
attorney whether a company or individual. 

 

The Contractor is signing by the hand of power of 
attorney whether a company or individual. 
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SIGNED AND DELIVERED BY the Contractor by 
the hand Of 

Shri ………………………………………. 

and duly constituted attorney. 
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ANNEXURE-9 

PROFORMA FOR UNDERTAKING / DECLARATION / CERTIFICATE BY THE BIDDER 
REGARDING COUNTRY SHARING LAND BORDER WITH INDIA 

(To be submitted by bidders on their letter head duly sealed and signed by the authorized signatory) 

To, 

 The General Manager (Officer in Charge) 
Reserve Bank of India, Kochi 

Madam / Sir, 

Name of Work: Electrical Works In Relation to Renovation of Third Floor at OB, RBI, Kochi. 

1. I / We ……………………………………. (Name and address, including Country of location of 
bidder) have read and understood the contents of the Office Memorandum (OM) F. No. 6 / 18 
/ 2019-PPD dated July 23, 2020, and its subsequent orders / revision issued by Public 
Procurement Division, Department of Expenditure, Ministry of Finance, Government of India 
regarding the restrictions on procurement from a bidder of a country which shares a land 
border with India. 

2. I / We certify that …………… (Name of the bidder) 

i. is not from a country sharing land border with India, or 

ii. is from a country sharing land border with India and has been registered with 
the Competent Authority, the certificate of which is enclosed, or 

iii. is from a country sharing land border with India where Government of India 
has extended lines of credit, or 

iv. is from a country sharing land border with India where Government of India 
is engaged in development projects. 

(Strikeout whichever of the above is not applicable). 

3. I / We further certify that …………………………. (Name of bidder) fulfils all requirements in 
this regard and is eligible to be considered under the provision of the above referred Office 
Memorandum and its subsequent orders / revision. I / We also undertake that even in case of 
contracts where we are permitted by the Bank / RBI to sub- contract I / we 
…………..……(Name of bidder) will not sub-contract any work to a contractor from country(ies) 
sharing land border with India, unless such contractor fulfils all the requirements contained in 
the above referred office memorandum / order. 

4. I / We know and understand that, if this Undertaking / Declaration / Certificate submitted by us 
is found to be false, the Bank shall be free to reject / terminate our tender / Work Order and 
that the Bank shall also be free to initiate any legal action in accordance with law including 
forfeiting of Earnest Money Deposit / Performance Bank Guarantee / Security Deposit and / 
or debarring us from participating in tenders invited by the Bank in future. 



 
 
 

Electrical Works In Relation to Renovation of Third Floor at OB, RBI, Kochi 

Page 68 of 72 

 

 

 

 
Signature and Seal of The Contractor: 
 
Name of the Firm: 
 
Place: 
Date: 
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RESERVE BANK OF INDIA 

ESTATE DEPARTMENT 
KOCHI 

 

 

E-tender for 
 
 
 

Electrical Works In Relation to Renovation of 
Third Floor at OB, RBI, Kochi 

 
 

Part-II 

(Price Bid) 

 

 

 

 

General Manager (Officer-in-Charge) 
Reserve Bank of India 

Kochi- 682018 
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Section-XIII 

UNPRICED BILL OF QUANTITIES 

(Rates excl. of GST shall be quoted) 

Name of Work: Electrical Works In Relation to Renovation of Third Floor at OB, RBI, Kochi. 

Sl. 
No. Description Unit Qty. 

1 

Provision of wiring and the following done as per relevant standards, 
technical specifications, scope of work, etc. mentioned in the tender 
document. For circuits to be wired: a. Average raw power circuit length 
from DB to switch / switch board is-35 mtrs; b. Average light circuit length 
from switch to point is- 10 mtrs.; c. Average UPS circuit length from DB 
to switch / switch board is- 25 mtrs. The scope of works and rates shall 
include supply and laying of suitable length 25mm PVC medium duty 
conduit, and all required accessories, fittings, and spares, complete as 
per standards, tender specifications, and as required at site. 

    

1.1 One exhaust fan / light / ceiling fan point controlled by one 6A modular 
type switch, completed as per standards and as directed. nos. 11 

1.2 Two exhaust fan / light / ceiling fan point controlled by one 6A modular 
type switch, completed as per standards and as directed. nos. 9 

1.3 Three exhaust fan / light / ceiling fan point controlled by one 6A modular 
type switch, completed as per standards and as directed. nos. 16 

1.4 Four exhaust fan / light / ceiling fan point controlled by one 6A modular 
type switch, completed as per standards and as directed. nos. 12 

1.5 Five exhaust fan / light / ceiling fan point controlled by one 6A modular 
type switch, completed as per standards and as directed. nos. 3 

1.6 Six exhaust fan / light / ceiling fan point controlled by one 6A modular 
type switch, completed as per standards and as directed. nos. 9 

1.7 

One 6A independent switch-socket raw power point with 1 no. 2 / 3 pin 
socket and 1 no. of 6A modular type switch, completed as per standards 
and as directed. For wall fan points, switch and socket shall be housed in 
separate locations as per site condition. The rates quoted shall include 
charges for cutting workstation surfaces for accommodating the point(s). 

nos. 38 

1.8 

One 6A independent switch-socket UPS power point with 1 no. 2 / 3 pin 
socket and 1 no. of 6A modular type switch, completed as per standards 
and as directed. For wall fan points, switch and socket shall be housed in 
separate locations as per site condition. The rates quoted shall include 
charges for cutting workstation surfaces for accommodating the point(s). 

nos. 46 

1.9 
One 16A independent switch-socket raw power point with 1 no. 16A 2 / 3 
pin socket and 1no. 16A modular type switch with indicator, completed 
as per standards and as directed. 

nos. 8 

1.10 
One 6A half point (UPS or raw power point) with 1 no. 2 / 3 pin socket 
and 1 no. of 6A modular type switch, wired on existing switch board with 
modular plate, completed as per standards and as directed. 

nos. 27 
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2 

Raw power VTPN DB: Supply, installation, testing, and commissioning of 
12-way, three-phase, factory fabricated, IP43 protection rated, double 
door metallic vertical DB (electrical distribution box, VTPN DB) at site in 
concealed manner, including termination of the existing raw power 
incomer connection, complete with loop connections, neutral and earth 
bars, using all required accessories, fittings, and spares as per relevant 
standards and as directed. Blank plates should be provided wherever 
required to avoid gaps in switch gear slots, if any. 

nos. 1 

3 

Raw Power Incomer: Supply, laying, testing, and commissioning of the 
following 4 core 10 sq. mm. XLPE insulated 1.1 kV grade of armored 
aluminium power cable including end terminations with brass 
compression glands and suitable copper lugs, gland earthing using min. 
12-SWG bare copper wire / conductor, completed as per standard, and 
as directed. The cable shall be partially concealed in wall / partially on 
surface in clamped manner using saddles. 

mtrs. 5 

4 
Raw Power Incomer RCCB: Supply, installation, testing, connecting, and 
commissioning of incomer- 63A, 30mA sensitivity 4P RCCB, completed 
as per standards and as directed, in the newly installed DB. 

nos. 1 

5 

Raw Power Incomer MCB: Supply, installation, testing, connecting, and 
commissioning of incomer- 63A 4P MCB, completed as per standards 
and as directed, in the newly installed DB. Only type-C MCBs shall be 
used for the work.  

nos. 1 

6 

UPS TPN DB: Supply, installation, testing, and commissioning of 12-way, 
three-phase, factory fabricated, IP43 protection rated, double door 
metallic horizontal DB (electrical distribution box, TPN DB) at site in 
concealed manner, including termination of the existing UPS incomer 
connection, complete with loop connections, neutral and earth bars, using 
all required accessories, fittings, and spares as per relevant standards 
and as directed. Blank plates should be provided wherever required to 
avoid gaps in switch gear slots, if any. 

nos. 1 

7 

UPS Incomer: Supply, laying, testing, and commissioning of the following 
4 core 6 sq. mm. XLPE insulated 1.1 kV grade of armored copper power 
cable including end terminations with brass compression glands and 
suitable copper lugs, gland earthing, 2 runs of min. 12-SWG bare copper 
laid parallelly, completed as per standard, and as directed. The cable 
shall be partially concealed in wall / partially on surface in clamped 
manner using saddles. 

mtrs. 20 

8 

UPS Incomer MCB: Supply, installation, testing, connecting, and 
commissioning of incomer- 40A 4P MCB, completed as per standards 
and as directed, in the newly installed DB. Only type-C MCBs shall be 
used for the work.  

nos. 1 

9 

Outgoing MCBs: Supply, installation, testing, connecting, and 
commissioning of outgoing- 16A / 10A / 6A SP MCB, completed as per 
standards and as directed, in the newly installed DB (UPS or raw power). 
Only C-curve (type-C) MCBs shall be used for the work.  

nos. 70 

10 Supply installation testing and commission of following fittings with all 
hardware materials required for installation.     
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10.1 Linear Suspended LED Light Fitting for workstations (~2400mm, wattage 
~50W) nos. 9 

10.2 Linear Suspended LED Light Fitting for workstations (~1200mm, wattage 
~40W) nos. 46 

10.3 LED Track light Fitting (~10W) nos. 15 
10.4 LED 30x30cm Surface-type Fitting (~25W) nos. 109 
10.5 LED 50x50cm Surface-type Fitting (~35W) nos. 9 

11 

Speaker Cabling: Supply, laying, testing, and commissioning of 1.5 sq. 
mm., 2-core, annealed tinned copper conductor speaker cable with PVC 
insulation, twisted cores, PVC outer jacket / sheath, etc., through PVC 
conduit, partially concealed in wall / partially on surface in clamped 
manner using saddles using all necessary connectors, fittings, and other 
accessories, taken from existing cable entry point to proposed speaker 
location, complete as per standards and as directed. The scope of works 
and rates shall include supply and laying of suitable length PVC medium 
duty conduit, and all required accessories, fittings, and spares, complete 
as per standards, tender specifications, and as required at site. 

mtrs. 100 

12 Charges for removal of existing wiring / enclosure boxes / switch boxes / 
light fittings etc. lot 1 

13 Buy back and removal of old wiring, conduits, etc. lot 1 
 

1. All quantities shall be subject to actual execution and joint measurements in accordance with 
the approved drawings and the measurement provisions of the tender. Inspection and testing 
of wiring and equipment, including insulation resistance, polarity, protective-conductor 
continuity, phase sequence, operation of protective devices, and submission of test and 
commissioning records shall be included in the respective item rates, as applicable. 

2. I have quoted the rates in the excel sheet uploaded for price bid, for executing the work as per 
the full specification in this unpriced BoQ. 

 
Signature and Seal of The Contractor: 
 
Name of the Firm: 
 
Place: 
Date: 
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